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NATIONAL COMPETITIVE BIDDING 

 
1. The EXECUTIVE ENGINEER, DIVISION-1, SOUADTGA, Ekta Nagar 

invites bids for the construction of works detailed in the table. The bidders 
may submit bids for any or all of the following works. 

 
TABLE 

Packa
ge 
No. 

Name of work 
Approximate 

value of 
works (Rs.) 

Bid security 
(Rs.) 

Cost of 
document 

Period of 
completio

n 

Class of 
Registration / 
Category of 
contractor if 

required 
1 2 3 4 5 6 7 

Single 

Construction of 
Access Ramp 

with Gabion wall 
support from 
Jetty Road to 
STP in SoU 

Campus-Ekta 
Nagar   

  1,50,95,247.21 
 
 

1,51,000.00 

3600.00+ 
648.00 
(18% 

GST)=4248.0 

3 (Three) 
Months 

“B” Class & above” 

 
2. Prospective / Interested bidder may download the Bid Documents from 

website https://www.tender.nprocure.com free of cost till the Time and 
Date as mentioned on online NIT at website https: 
//www.tender.nprocure.com. 

 
3. However, Bidder who is submitting the Bid Online will have to pay the 

Bid Document Fee/ Tender Fee through Demand Draft only of any 
Schedule Bank payable at Ekta Nagar (Kevadia Colony) and in favor 
of ‘“CHIEF EXECUTIVE OFFICER, SOUADTGA, EKTA NAGAR”. Once 
the Bid is received online, Bid Document / Tender Fee will not be 
refundable. 

The Demand Draft for Bid Document / Tender fee and FDR / Bank 
Guarantee against Bid Security / EMD shall be submitted in electronic 
format through online (by scanning) while uploading the bid, this 
submission shall mean that bid document / tender fee and Bid Security 
/ EMD has been received. Accordingly, the offer of only those shall be 
opened whose Bid Document/Tender Fee and Bid Security / EMD have 
been received electronically. However, for the purpose of realization of 
Demand Draft, and FDR / Bank Guarantee bidder shall send the same 
in original through R.P.A.D. /Speed post/ Courier only, so as to reach 
to ‘EXECUTIVE ENGINEER, DIVISION-1, SOUADTGA, 3rd Floor, 
ROOM NO. 305, New Administrative Building, Ekta Nagar, Ta. 
Garudeshwar, Dist. Narmada - 393151 Gujarat, India.’ within 7 Days 
from the last day of bid submission. 

Penaltative action for not submitting Demand Draft / FDR / Bank 
Guarantee in original to Executive Engineer / Tender Inviting 
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Authority by bidder shall be initiated. WRD GR No. PRC-102014-1-
MICell-K.1 Dated: 29/10/2014 

4. Bids received online, will be opened on the time, date and place as 
specified in the online NIT at website https://www.tender.nprocure.com 
in the presence of the bidders or their authorized representatives, who 
wish to remain present. 

If the office happens to be closed on the day of opening of the bids as 
specified, the bids will be opened on the next working day at the same 
time and venue. 

5. A pre bid meeting will be held on ………………………………at 
………………………..hrs. at the office 
of........................................................to clarify the issues and to answer 
questions on any matter that    may  be  raised  at  that  stage  as stated  
in clause 9.2 of ‘instructions to Bidders’ of the bidding documents. 

6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / 
tender and should be rounded off to the next thousand rupees. (The 
Validity of EMD should be 165 days from the date of uploading of 
BG/FDR documents on e-tendering website.) 

7. Other Information is as under: 

A. Agencies can prepare and edit their offers a number of times before 
the end of the tender submission date and time. After the tender 
submission date and time, the bidder cannot modify / edit / withdraw 
their submitted offer in any case. No written or online request in this 
regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

C. Demand Draft purchased by other than the bidder and issued after 
the last date of submission of Bids, will not be considered or 
accepted. 

D. The cost incurred by the contractor for this offer for clarification or 
attending discussion, conferences or site visits will not be 
reimbursed by the Employer or Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 

F. Any changes, addition, alternation made in the prescribed form 
attached with tender are liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be 
accepted and the bidder will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in 
accordance with the format given in the checklist /qualification 
document / tender document. 

I. It is mandatory for the bidders to supply each and every information 
as asked strictly in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and 
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shall result in disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of 
project in the past, it shall not be deemed to be a ground / reason 
for not giving required information for this work / bid. 

L. Information supplied for earlier projects shall not be considered while 
evaluation of this bid. The Government will not ask for any other information, 
unless it is found absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation. 

For the works costing up to Rs. 7.5 crore (WRD Works), R s .  7.0 crore 
(ROAD/ BRIDGE/ BUILDING WORKS), Rs. 0.5 Crore (Electrical Works) kindly 
refer to GoG NWRWS  &  K  Department’s  Circular  No.  
Paracha/1097/1397(11)/pa.fa./ MICELL(k-1) dated 18/01/2018 and Dated 
30/09/2022 

 
For the works costing above Rs.7.5 crore for Water Resources department 
Works and above Rs.7.0 crore for Road, Building and Bridge Works documents 
mentioned in Section-10  shall be submitted in electronic format only through 
online by scanning and also the (i) Bid Document Fee / Tender Fee (ii) Bid 
Security / EMD should be sent in original to the Tender opening authority 
through RPAD/Speed Post/ Courier) only, so as to reach the Executive 
Engineer,Division-1, SoUADTGA, Ekta Nagar within 7 days from last day of 
submission of Bid. 
 
1. Bid Document Fee / Tender Fee 

2. Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 

3. Registration Certificate of Class “B” and above.  

4. Registration Certificate of special category – Road/Building and 

     Category I/II/III, if required 

4. GST Number  

5. Work Experience as per clause 4.5.3(b)  

6. Site visit certificate duly signed by SoUADTGA authority. 

7. Power of Attorney - A power of attorney duly authorized by a notary public, if   

    Power is delegated for signing the bid persons other than applicant. 

8. The Certificate (regarding Annual Turnover i.e. Total Value of Civil engineering 

construction works), issued by Chartered Accountant (in prescribed format as Form-E) 

shall be considered. 

9.  Other Documents, as required as per tender documents. 
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SECTION – 1 
 

INSTRUCTIONS TO BIDDERS  
 

(ITB) 
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Section 1: Instructions to Bidders 
Table of clauses 
A. General 
                                    

Page No. D. Submission of Bids Page No. 

1. Scope of Bid 9 19. Sealing & Marking of Bids 20 
2. Source of Funds 9 20. Deadline for Submission of 

Bids 
20 

3. Eligible Bidders 9 21. Late Bids 20 
4. Qualification of the 

Bidder 
9 22. Modification and 

Withdrawal of Bids 
20 

5. One Bid per Bidder 13    

6. Cost of Bidding 13 E.  Bid Opening and Evaluation  

7. Site Visit 13 23. Bid Opening 21 
   24. Process to be Confidential 22 
B. Bidding Documents  25. Clarification of Financial Bids 22 

8. Content of Bidding 
Documents 

15 26. Examination of Bids and 
Determination of 
Responsiveness 

22 

9. Clarification of Bidding 
Documents 

15 27. Correction of Errors 23 

10. Amendment of Bidding 
Documents 

16 28. Deleted 23 

   29. Evaluation and Comparison 
of Financial Bids 

23 

C.  Preparation of Bids  30. Deleted 23 

11. Language of Bid 17    

12. Documents Comprising 
the Bid 

17 F.  Award of Contract  

13. Bid Prices 17 31. Award Criteria 24 
14. Currencies of Bid and 

Payment 
18 32. Employer’s Right to Accept 

any Bid and to Reject any 
or all Bids 

24 

15. Bid Validity 18 33. Notification of Award and 
Signing of Agreement 

24 

16. Bid Security 18 34. Performance Security 24 
17. Alternative Proposals 

by Bidders 
19 35. Advance Payment and 

Security 
25 

18. Format and Signing of 
Bid 

19 36. Dispute Review Expert 25 

   37. Correct or Fraudulent 
Practices 

25 
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A. GENERAL 

 
1. Scope of Bid 

1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of 
works (as defined in these documents and referred to as ‘the works”) detailed 
in the table given in IFB. The bidders may submit bids for any or all of the 
works detailed in the table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are 
synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of 
Gujarat / Govt. of India /SoUADTGA for centrally sponsored projects. 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification 
Information, a statement that the Bidder is neither associated, nor has been 
associated, directly or indirectly, with the consultant or any other entity that 
has prepared the design, specifications, and other documents for the Project 
or being proposed as Project Manager for the Contract. A firm that has been 
engaged by the Employer to provide consulting services for the preparation or 
supervision of the works, and any of its affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall provide in Section-2, Forms of Bid and Qualification 
Information, a preliminary description of the proposed work method and 
schedule, including drawings and charts, as necessary. The proposed 
methodology should include a program of construction backed with equipment 
planning and deployment duly supported with broad calculations and quality 
assurance procedures proposed to be adopted justifying their capability of 
execution and completion of work as per technical specifications, within 
stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

4.5 QUALIFICATION CRITERIA: 
(Applicable for the works which require Pre Qualification) As Per GoG NWRWS & K 
Department’s   Circular   No.   Paracha/1097/1397(11)/pa.fa./MICELL(k-1)   Dated 

18/01/2018 
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4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 
criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application ( specified requirement for 
joint ventures are given under para 4.6 below ) Subcontractors experience and resources 
shall not be taken in to account in determining the applicants compliance with the 
qualifying criteria 

To qualify for more than one contract, the applicant must demonstrate having experience 
and resources sufficient to meet the aggregate of the qualification criteria for each 
contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 

4.5.2 Base year and Escalation 
 

The base year shall be taken as Current financial year 
 

Following enhancement factors will be used for the costs of works executed and the financial 
figure to a common base value for works completed in India. 

 

Year Financial Year Multiplying factor 
Base year of inviting 

tender 
2026-27 1.00 

-1 2025-2026 1.10 
-2 2024-2025 1.21 
-3 2023-2024 1.33 
-4 2022-2023 1.46 
-5 2021-2022 1.61 

 

 

Applicant should indicate actual figures of costs and amount for the works executed by them 
without accounting for the above-mentioned factors. 

 

In case the financial figures and value of completed works are in foreign currency the above 
enhanced multiplying factors will not be applied. Instead, the current market exchange rate (State 
Bank of India BC Selling rate as on the last date of submission of the bid) will be applied for the 
purpose of conversion of the amount in foreign currency into India rupees. 

4.5.3. General Experience. 

The Applicant shall meet with the following minimum criteria: 
 

(a) Achieved a minimum annual financial turnover (Rs.6,03,80,988.84)(defined as 
billing for works in progress and completed in all classes of civil engineering 
construction works only) in any one year, over the last five years of the annual value 
of contract / contracts applied for. The Certificate (regarding Annual Turnover 
i.e. Total Value of Civil engineering construction works), issued by Chartered 
Accountant (in prescribed format as Form-E) shall be considered. 

 

Sr. 
No 

Minimum Annual  Turnover  
(Rs.in lacs) 

1 2 

(1) (Rs. = 603.81 lakhs) 
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(b) Experience in successfully completing or substantially completing at least one 
contract of Gabion work/ Retaining wall or allied civil engineering work 
related to wire mesh structure of at least 40 percent of the value of proposed 
contract within the last five years. 

 

Sr. 
No 

Minimum amount of work done for One work  
(40% of estimated amount put to tender  (Rs. in Lacs) 

1 2 

(1) (Rs. = 60.38 LAKHS) 

 
(c) The works may have been executed by the applicant as prime contractor or as a 

member of a joint venture or as a nominated sub-contractor. As subcontractor, he 
should have acquired the experience of execution of all major items of works under 
the proposed contract. In case a project has been executed by a joint venture, 
weightage towards experience of the project would be given to each joint venture in 
proportion to their financial participation in the joint venture. if work executed 
jointly otherwise as per the scope of work define in Joint Venture agreement. 
Substantially completed works means those works which are at least 90 % completed as on the 
date of submission (i.e. gross value of work done up to the last date of submission is 90 % or 
more of the original contract price) and continuing satisfactorily. 
For these, a certificate from the employers shall be submitted along with the application 
incorporating clearly the name of the work, contract value, billing amount, date of 
commencement of works, satisfactory performance of the contractor and any other relevant 
information. (The experience certificate should be signed by the officer not below the rank of 
EE) 

 
4.5.3.  Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; 
as per Appendix. 

4.5.5 Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested 
major equipment to attain the completion of works in accordance with the 
prescribed construction schedule are shown in the Appendix. 

The bidders should, however, undertake their own studies and furnish with 
their bid, a detailed construction planning and methodology supported with 
layout and necessary drawings and calculations to allow the employer to 
review their proposals. The numbers, types and capacities of each 
plant/equipment shall be shown in the proposals along with the cycle time for 
each operation for the given production capacity to match the requirements. 

4.5.6 Financial Position 

The Applicant should give undertaking that he has access to, or has available, liquid 
assets(aggregate of working capital, cash in hand and uncommitted bank 
guarantees) and / or credit facilities up to 25 percent of the value of the contract / 
contracts applied. 

4.5.7 The  audited  balance  sheets  for  the  last  five  years  should be  submitted,  which  
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must demonstrate the soundness of the applicant’s financial position, showing long – 
term profitability including an estimated financial projection for the next two years If 
necessary, the employer will make inquiries with the applicant’s bankers. 

4.5.8 Litigation History 

The Applicant should provide accurate information on any litigation or 
arbitration resulting from contracts completed or under execution by him 
over the last five years. A consistent history of awards against the Applicant 
or any partner of a joint venture may result in failure of the applicant. 

4.5.9 Disqualification 

Even though the applicants meet the above criteria, they are subject to be 
disqualified if they have: 

Made misleading or false representation in the forms, statements submitted, 
and / or Record of poor performance such as abandoning the work, rescinding 
of contract for which the reasons are attributable to the non – performance of 
the contractor; consistent history of litigation awarded against the applicant 
or financial failure due to bankruptcy. The rescinding of contract of a joint 
venture on account of reasons other than non – performance, such as Most 
Experienced partner of joint venture pulling out, court directions leading to 
breaking up of a joint venture before the start of work, which are not 
attributable to the poor performance of the contractor will, however, not affect 
the qualification of the individual partners. 

4.5.10 The bidder who have applied for corporate Debt Restructuring (CDR) / facing recovery 
proceedings from financial institutions / facing winding up processing / those under 
BIFR in the last 5 financial year shall be considered for bid qualification. However if the 
bank / financial institution has accepted the proposal of debt restructuring on or before 
the last date of online submission, the same shall be considered for further evaluation. 
An affidavit by bidder along with certificate from bank must be produced in such cases. 
In case of Joint Venture agreement, this provision shall be applicable for both lead 
partner and JV partner. 

4.6      JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) (Applicable only 
for estimated project cost of 50 Crore and above) 

4.6.1.  Joint ventures must comply with the following requirement:  

(a)Following are the minimum qualification requirements: 
(i) The lead partner shall meet not less than 50 percent of all criteria given in para 4.5.3 & 
4.5.6 above. The joint venture must collectively satisfy the criteria of para 4.5.3 & 4.5.6 
above. The experience of the other joint venture partners shall be considered if it is not less 
than 30 percent of the qualifying criteria in para 4.5.3 & 4.5.6 above. 
(ii)    Individually  each  member  must  satisfy  the  requirements  of  para  4.5.7  &  4.5.8 
above. 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be 
submitted with a copy of the joint venture agreement providing the joint and several liabilities 
with respect to the contract. 
4.6.2.   Qualification  of  a  joint  venture  does  not  necessarily  qualify  any  of  its  partners 
Individually or as a partner in any other joint venture. In case dissolution of a joint venture, 
each one of the constituent firms may qualify if they meet all the qualification requirements, 
subject to the written approval of the Employer. 
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4.7.   Bid Capacity. 

Applicants who meet the minimum qualification criteria will be qualified only if 
their available bid capacity at the expected time of bidding is more than 
the total estimated cost of the works. The available bid capacity will be 
calculated asunder: 

Assessed Available Bid Capacity = (A*N*2-B), where 

A = Maximum value of work executed in any one year during the last five 
years (updated to the price level of the year indicated in appendix) 
taking into account the completed as well as works in Progress. As per 
the Certificate (regarding Annual Turnover i.e. Total Value of Civil 
engineering construction works), issued by Chartered Accountant (In 
prescribed format as Form-E) 

B = Value at current price level of the existing commitments and ongoing 
works to be completed during the next 0.25 Years (period of completion 
of work for which bids are invited) and 

N = Number of years prescribed for completion of the works for which the 
bids are invited. 

Note: - In Case of joint venture, the available bid capacity will be 
applied for each partner to the extent of his proposed participation 
in the execution of the work. 

4.8 Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have: 

- Made misleading or false representation in the forms, statements and 
Attachments the submitted in proof the qualification requirements; and /or 
Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delay in completion, litigation history, or 
financial failures etc.; and/or 

- Participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to 
the employer. 

5. One bid per bidder 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the 
proposals with the bidder’s participation to be disqualified. 

6. Cost of Bidding 

6.1. The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible and liable 
for those costs. 

7. Site Visit 

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 
and examine the Site of work and its surrounding and obtain all information that 
may be necessary for preparing the Bid and entering into a contract for 
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construction of the Works. The costs of visiting the site shall be at the Bidder’s 
own expense. 
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed below and 

addenda issued in accordance with Clause10: 
Section Particulars Volume No. 

- Invitation for Bids 
 

I 
1 Instructions to Bidders 
2 Qualification Information, and other forms 
3 Conditions of Contract 
4 Contract Data 
5 Technical Specifications II 
6 Form of Bid III 
7 Bill of Quantities 
8 Securities and other forms 
9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by 

the bidder in compliance to section 2 will be prepared by him and furnished 
as Volume- V in two parts (refer clause12). 

8.3. The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, and technical specifications, bill of 
quantities, forms, Annexures and drawings in the Bid Document. Failure to 
comply with the requirements of Bid Documents shall be at the bidder’s own 
risk. Pursuant to clause 26 here of, bids which are not substantially 
responsive to the requirements of the Bid Documents shall be rejected. 

9. Clarification Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents may 
notify the Employer in writing or through E-mail at the Employer’s address 
indicated in the invitation to bid. The Employer will respond to any request for 
clarification which he received earlier than 07 days prior to the deadline for 
submission of bids. Employer’s response will be published on website 
including a description of the enquiry but without identifying its source. 

9.2. Pre-bid meeting 

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting 
which will take place at the address, venue, time and date as indicated in the 
appendix. 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

9.2.3. The bidder shall be required to submit any questions in writing or e-mail to 
reach the Employer not later than 03 days before the meeting. 

9.2.4. Minutes of the meeting, including the question raised (Without identifying the 
source of enquiry) and the responses given will be published without delay on 
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the tender website i.e. www.tender.nprocure.com. Any modification of the 
bidding documents listed in sub-Clause 8.1 which may become necessary 
as a result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause 10 and not through 
the minutes of the pre-bid meeting. 

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification 
of a bidder. 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by issuing addenda. 

10.2. Any addendum thus issued shall be part of the bidding documents. The 
Employer will assume no responsibility for the same. 

10.3. To give prospective bidders reasonable time in which to take an addendum 
into account in preparing their bids, the Employer may, at his discretion, 
extend as necessary the deadline for submission of bids, in accordance with 
Sub-Clause 20.2 below. 
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C. PREPARATION OF BIDS 

11. Language of the Bid 

11.1 All documents relating to the bid shall be in the English language. 

12. Documents Comprising the Bid 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer 
Clause 8.1) shall be in two separate parts: 

Part I shall be named “Technical Bid” and shall comprise 

(i) Bid Security in the form specified in Section 8 
(ii) Qualification Information and supporting documents as specified in Section 2 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

(iv) Any other information pursuant to Clause 4.5 of these instructions 

(v) Undertaking that the bid shall remain valid for the period specified in 
Clause 15.1 

Part II shall be named “Financial Bid” and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii) Priced Bill of Quantities for items specified in Section 7 

12.2. The Bidder shall submit the details / information pertaining to each 
part i.e. technical as well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

Section Particulars Volume No. 
Invitation for Bids (IFB) 

1 Instruction to Bidders Volume-I 
3 Conditions of Contract  
4 Contract Data  
5 Specification Volume-II 
9 Drawings Volume-IV 

 
13. Bid Prices 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, 
based on the priced Bill of Quantities submitted by the Bidder. 

13.2 The bidder shall fill in rates and prices and line-item total (both in figures 
and words) for all items of the Works described in the Bill of Quantities along 
with total bid price(Both in figures and words). Items for which no rate or 
price is entered by the bidder will not be paid for by the Bill of Quantities. 

13.3 All duties, taxes, and other levies except GST payable by the contractor under 
the contract, or for any other cause shall be included in the rates, prices 
and total Bid Price submitted by the Bidder. (GST will be paid extra) 

13.4 Deleted 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the Contract in accordance with the provisions of Clause 47 
of the Condition of Contract (Irrespective of the time limit and Bid Amount) 
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14. Currencies of Bid and Payment 

14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian 
Rupees. All payments shall be made in Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline 
date for bid submission specified in Clause 20. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders extend the period of validity for a 
specified period. A bidder may refuse the request without forfeiting his bid 
security. A bidder agreeing to the request will not be required or permitted 
to modify his bid but will be required to extend the validity of his security for 
a period of the extension, and in compliance with Clause 16 in all respects. 

16. Bid Security 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as 
shown in column 4 of the table of IFB for this particular work. This Bid 
security shall be in favor of Employer as named in Appendix and may be in 
one of the following forms; 

a. Bank Guarantee from any scheduled Indian bank, in the format given in 
Volume III. (Bank Guarantee is applicable only for Bid Estimated 
Amount of 01 Crore and above) and Bank Guarantee of Schedule 
and Private Banks shall be considered as per GoG Finance 
Department’s Circular No. FD/MSM/e-file/4/2024/2859/D.M.O. Date 
01/05/2025 or as per their latest amendment or as per their latest 
amendment. 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign 
Bank approved by the Reserve Bank of India. 

OR 
A Valid Bid Security / EMD Exemption Certificate issued by (1) Road 
& Building Department or (2) Narmada Water Resources, Water Supply 
and Kalpsar Department of Govt of Gujarat. Exemption Certificate is 
applicable only when Registration Certificate of Appropriate Class 
and Category of Approved Contractors is required as eligible 
criteria of bidder. 

16.2. Bank guarantees (and other instruments having fixed validity) issued as 
surety for the bid shall be valid for 45 days beyond the validity of the bid i.e. 
total validity of 120+45 = 165 Days 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured 
as indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the 
Employer as non-responsive. 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of 
the end of the bid validity period specified in Sub-Clause 15.1 

16.5 The Bid Security of the successful bidder will be discharged when the bidder 
has signed the Agreement and furnished the required Performance Security. 
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16.6. The bid Security may be forfeited. 

(a) If the Bidder withdraws the bid after Bid opening during the period 
of Bid validity. 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 

(c) In the case of a successful Bidders, if the Bidder fails the specified time limit 
to 

(i) Sign the Agreement; or 

(ii) Furnish the requirement Performance Security. 

(d) If found necessary, the bidder will be intimated for negotiation, He will 
be intimated maximum three times within the validity period for 
negotiation, If contractor does not respond in time, his Bid Security 
(EMD) will be forfeited and his tender will be rejected. Punitive action 
will be taken on such contractors. (As per GoG R&B Dept’s Gr. No. 
S/22/2017/6369/D, Dt. 08/06/2018) 

17. Alternative Proposals by Bidders. 

17.1. Bidders shall submit offers that fully comply with the requirements of the 
bidding documents, including the conditions of contract (including mobilization 
advance or time for completion), basic technical design as indicated in the 
drawing and specifications. Conditional offers or alternative offers will not 
be considered further in the process of tender evaluation. 

18. Format and Signing of Bid 

18.1. The Bidder shall prepare documents comprising the bid as described in Clause 
12 of these Instructions to bidder as the “Technical Bid “and “Financial Bid” 
in separate parts to be uploaded.
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D. SUBMISSION OF BIDS 

19. Deleted 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
specified above not later than the date indicated in appendix. 

20.2. The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all right and 
obligation of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

21. Deleted 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline 
prescribed in Clause 20 or pursuant to Clause 23. 

22.2   Deleted 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 

22.4. Withdrawal or modification of a bid between the deadline for submission 
of bids and the expiration of the original period of bid validity specified in 
Clause 15.1 above or as extended pursuant to Clause 15.2 may result in the 
forfeiture of the Bid security pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 

 
23. Bid Opening 

23.1 The Employer will open all the Bids received including modifications made 
pursuant to Clause 22, in the presence of the Bidders or their representatives 
who choose to attend at time, date and the place specified in Appendix in the 
manner specified in Clauses 20 and 23.3, In the event of the specified date 
of Bid opening being declared a holiday for the Employer, the Bids will be 
opened at the appointed time and location on the next working day. 

23.2. Deleted. 

23.3. The “Preliminary Stage” shall be opened. The amount, form and validity of 
the bid security furnished with each bid will be announced. If the bid security 
furnished does not conform to the amount and validity period as specified in 
the invitation for bid (ref. Column 4 and paragraph 3) and has not been 
furnished in the form specified in Clause 16, the financial bid will not be 
opened. 

23.4. (i)     Subject to confirmation of the bid security by the issuing Bank, the bids 
accompanied with valid bid security will be taken up for evaluation with respect 
to the Qualification information and other information furnished in part I of the 
bid pursuant to Clause 12.1. 
(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the 
clarification letter.  

(iv)  Immediately (usually within 3 or 4 days), on receipt of these clarification 
the Evaluation Committee will finalize the list of responsive bidders 
whose financial bids are eligible for consideration. 

23.5. Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders those who 
are found responsive in accordance with Clause 23.3 will be announced. The 
bids of only these bidders will be opened. The responsive Bidders’ names, 
the Bid prices, the total amount of each bid, any discount and such other 
details as the Employer may consider appropriate, will be announced by the 
Employer at the opening. 

23.7 At the time of opening of “Financial Bid”, the names of the bidders those who 
are found responsive in accordance with Clause 23.3 will be announced. The 
bids of only these bidders will be opened those who are declared 
responsive. The responsive Bidders’ names, the Bid prices, the total 
amount of each bid, any discount, and such other details as the Employer 
may consider appropriate, will be announced by the Employer at the time of 
opening. 

23.8 In case bids are invited for more than one package, the order for opening of 
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the “Financial Bid” shall be in order of estimated amount of Bids from highest 
to lowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with Sub-Clause 23.6. 

24 Process to be Confidential. 

24.1 Information relating to the examination, clarification, evaluation, and 
comparison of Bids and recommendations for the award of a contract shall not 
be disclosed to Bidders or any other persons not officially concerned with 
such process until the award to the successful Bidder has been announced. 
Any effort by Bidder to influence the Employer’s processing of Bids or award 
decisions may result in the rejection of his Bid. 

25 Clarification of Financial Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the 
Employer may, at his discretion, ask any Bidder for clarification of his Bid, 
including breakdowns of unit rates. The request for clarification and the 
response shall be in writing or by e- mail, but no change in the price or 
substances of the Bid shall be sought, offered, or permitted except as 
required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any  

Matter relating to his Bid opening to the contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, it should 
do so in writing. 

25.3 A n y  effort by the Bidder to influence the Employer in the Employer's bid 
evaluation, bid comparison or contract award decision may result in the 
rejection of the Bidders’ bid. 

26. Examinations of Bids and Determination of Responsiveness 

26.1 During the detail evaluation of " Preliminary Stage ", the Employer will 
determine whether each Bid (a) meets the eligibility criteria defined in Clause 
3 and 4; (b) has been properly signed; (c) is accompanied by the required 
securities and; (d) is substantially responsive to the requirements of the 
Bidding document. During the detailed evaluation of the “Financial Bid”, the 
responsiveness of the bids will be further determined with respect to the 
remaining bid conditions, i.e., priced bill of quantities, technical specifications, 
and drawings. 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation 
or reservation. A material deviation or reservation is one (a) which affects in 
any substantial way the scope, quality, or performance of the Works; (b) which 
limits in any substantial way, inconsistent with the Bidding documents, the 
Employer’s rights or the Bidder’s obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other Bidders 
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presenting substantially responsive Bids. 

 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

27. Deleted 

28. Deleted 

29. Evaluation and Comparison of Financial Bids 

29.1. The Employer will evaluate and compare only the Bids determined 
to be substantially responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 

29.3. The Employer reserves the right to accept or reject any variation or deviation. 
Variation and deviations and other factors, which are in excess of the 
requirements of the Bidding documents or otherwise result in unsolicited 
benefits for the Employer, shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, 
will not be taken in to account in Bid evaluation. 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to 
the Engineer’s estimate of the cost of work to be performed under the contract 
the Employer may require the Bidder to produce detailed consistency of 
those prices with the construction methods and schedule proposed. After 
evaluation of the price analyses, the Employer may require that the amount of 
the performance security set forth in Clause 34 be increased at the expense 
of the successful /bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the 
Contract. 

29.6. A bid which contains several items in the bill of Quantities which are 
unrealistically priced low and which cannot be substantiated satisfactorily by 
the bidder may be rejected as non-responsive. 

30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder 
whose Bid has been determined. 

(i) To be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price; and 

(ii) To be within the available bid capacity adjusted to account for his bid 
price which is the lowest evaluation in any of the packages opened 
earlier than the one consideration. 

In no case, the contract shall be awarded to any bidder whose available 
bid capacity is less than the evaluated bid price, even if the said bid is the 
lowest evaluated bid. The contract will in such cases be awarded to the 
next lowest bidder at his evaluation bid price. 

32. Employer’s Right to accept any Bid and to reject any or all Bids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject 
any Bid, and to cancel the Bidding process and reject all Bids, at any time prior 
to the award of contract, without thereby incurring any liability to the affected 
bidder or Bidder or any obligation to inform the affected Bidder or Bidders of 
the grounds for the Employer’s action. 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by 
the Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the 
condition of contract called the “Letter of Acceptance”) will state the sum that 
the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by 
the Contract (hereinafter and in the Contract called the “Contract Price”). 

33.2 T h e  notification of award will constitute the formation of the contract, subject 
only to the furnishing of a performance security in accordance with the 
provisions of Clause. 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful 
Bidder, within 28 days following the notification of award along with the 
Letter of Acceptance. Within 21 days of receipt, the successful Bidder will sign 
the Agreement and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

34. Performance Security 

34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful 
Bidder shall furnish to the Employer an irrevocable and unconditional 
guarantee from a Bank in the form set forth in Section 8 (the “Performance 
Security”) for an amount equal to 5% (five percent) of its Contract Price. 
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In case of bids mentioned below, the successful Bidder, along with the 
Performance Security, shall also furnish to the Authority an irrevocable and 
unconditional guarantee from a Bank in the same form given at Section 
8 towards an Additional Performance Security (The “Additional 
Performance Security”) for an amount calculated as under: 

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 
up to 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the 
Estimated Project Cost and (ii) Contract Price offered by the selected 
Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security 
shall be calculated @ 30% of the difference in the (i) Estimated Project 
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60 (Sixty) days from the 
Stipulated date of completion of the project and the Additional 
Performance Security shall be valid beyond 28 (twenty-eight) days of Project 
Completion Date.  
Performance Security shall become refundable/releasable within 15 
days after certified project completion date subject to Fulfillment of 
contractual obligation and settlement of all dues and claims. 

34.2. If the performance security is provided by the successful Bidder in the form 
of a Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by 
a Nationalized/Scheduled Indian bank or (b) by a foreign bank located in 
India and acceptable to the Employer. As per GoG Finance Department’s 
Circular No. FD/MSM/e-file/4/2023/4020/D.M.O. Date 11/03/2024 or as per 
their latest amendment. 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-
Clause 34.1 shall constitute sufficient grounds for cancellation of the award 
and forfeiture of the Bid Security. 

35. Advance Payment and Security 

35.1 The Employer will provide an Advance payment on the Contract Price as 
stipulated in the Conditions of Contract, subject to maximum amount, as 
stated in the Contract Data. 

36. Deleted 

37. Corrupt of Fraudulent Practices 

37.1 The Employer will reject a proposal if it determines that the Bidder 
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recommended for award has engaged in corrupt or fraudulent practices in 
completing for the contract in question and will declare the firm ineligible, 
either indefinitely or for a stated period of time, to be awarded a contract 
with National Highways Authority of India/ State PWD and any other 
agencies, if it at any time determines that the firm has engaged in corrupt 
or fraudulent practices in completing for the contractor, or in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 
59.2 of the Conditions of Contract. 
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APPENDIX TO ITB 
Clause 

Reference With 
respect to 
Section –I 

1. The Name of the Employer is EXECUTIVE ENGINEER, 
UNIT-1, Statue of Unity Area Development and 
Tourism Governance Authority. 

[ Cl.1.1] 

2. Base year of inviting tender (2026- 2027)  

 2025 - 2026  

 2024 - 2025  

 2023 – 2024  

 2022 – 2023  

 2021 – 2022  

3. This Annual Financial Turnover Amount is Rs. 
6,03,80,988.84 

[Cl.4.5.3 (a)] 

4. Value of Work is Rs.1,50,95,247.21  

5. Deleted  

6. The cost of electric work is included in Sr. No. 4.  

7. The cost of water supply / sanitary works is included in 
Sr. No. 4. 

 

8. Liquid assets and / or availability of credit 

Facilities is Rs. ………… 

[Cl.4.5.6 ] 

9. Price level of the financial year 2026-2027 [Cl. 4.5.2] 

10. The pre-bid meeting will take place at office of 
EXECUTIVE ENGINEER, DIVISION-1, Statue of Unity 
Area Development and Tourism Governance 
Authority. 

[Cl. 9.2.1] 

11. The Technical Bid will be opened at the office of the 
EXECUTIVE ENGINEER, DIVISION-1, STATUE OF 
UNITY AREA DEVELOPMENT AND TOURISM 
GOVERNANCE AUTHORITY, 3RD FLOOR, and ROOM 
NO. 305, NEW ADMINISTRATIVE BUILDING, EKTA 
NAGAR, TA. GARUDESHWAR, DIST. NARMADA, 
GUJARAT – 393151 (As per details on N Procure Portal) 
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12. Address of the Employer: EXECUTIVE ENGINEER, 
DIVISION-1, Statue of Unity Area Development and 
Tourism Governance Authority. 

Email Id: eed1souadtga@gmail.com 

 

13. Deleted  

14. The bid should be submitted latest by As stated on 
online NIT 

[Cl. 20.1 & 
20.2] 

15. The bid will be opened at As stated on online NIT [Cl. 23.1 ] 

16. The Bank Draft in favor of CHIEF EXECUTIVE 
OFFICER, SOUADTGA, EKTA NAGAR. 

 

17. Deleted  

18. Escalation factors (for the cost of works executed and 
financial figure to a common base value) for works 
completed 

[Cl.4.5.2] 

 
Year Financial Year Multiplying 

factor 

Base year of inviting 
tender 

2026-27 1.00 

-1 2025-2026 1.10 

-2 2024-2025 1.21 

-3 2023-2024 1.33 

-4 2022-2023 1.46 

-5 2021-2022 1.61 
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LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT 
WORK 

[Reference CL. 4.5.5] 

The contractors shall also give a list of machineries in his possession and 
which they propose to use on the work. 

 

Sr. 
No 

Plant or 
Machinery Location 

Age of 
Machinery 
(maximum 
15years) 

Make Capacity 
Approximate 

Value 
(minimum) 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

Employment of a qualified site Engineer by the Contractor. 

The Contractor shall employ full-time technically qualified staff during the execution 
of this work as under: - 

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of 
the work to be executed is more than Rs.50 lakhs. 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be 
executed is more than Rs.15 lakhs but less than Rs.50 lakhs. 

3. Minimum one Diploma Civil Engineer when the cost of work is less than 
Rs.15 lakhs but more than Rs.5 lakhs. 

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be 
executed is less than Rs. 5 lakhs. The Engineer so employed for the 
Government work must have sufficient experience to handle the work 
independently. Such an Engineer shall have to stay at the site of work and he 
shall not be entrusted with other duty except this work. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate 
Engineer, Employment of a separate Engineer will not be necessary provided 
that the Engineer partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to the 
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, 
copy of mark sheet, Color Photograph and the appointment order issued such 
engineers engaged for this contract work. If 15 days after issue of work order 
such designated Site Engineers do not resume or do not remain present on site 
of work, the recovery at the rate of Rs.15,000-00 per month per Engineer will be 
made from the bills/deposit/dues of the contractor. Such recovery shall be non-
refundable. 
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SECTION - 2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used 
for the purpose of post qualification as provided for in Clause 4 of the Instruction 
to Bidders. This information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal 

status of Bidder (Attach 
Copy) 

 
Place of registration   

 
Principal place of business   

 
Power of attorney of signatory of 

Bid (Attach) 

1.2 Total value of Civil engineering constructions
 2025-
2026 Work performed in the last five years     2024-
2025 
(        in Rs. Lakhs)     2023-2024 

    2022-2023 
    2021-2022 

15.2.1 Work performed as prime contractor, work performed in the past as a 
nominated sub-contractor will also be considered the sub-contract involved 
execution of all main items of work described in the bid documents, provided 
further that all other qualification criteria are satisfied (in the same name) on 
works of a similar nature over the last five years** and in current year before the 
submission of the bid. 

 
Project 
Name 

Name of 
the 

Employe
r 

Descriptio
n of 
work 

Contract 
No. 

Value 
of 

contrac
t (Rs. 

Crore) 

Date 
of 

issue 
of 

work 
orde

r 

Stipulated 
period     
of 
completio
n 

Actual date 
of 

completion
* 

Remark 
explaining 

reasons 
for delay 
& work 

Complete
d 

 
*Attach certificate(s) from the Engineer(s)in-charge 

** Immediately preceding the financial year in which bids are received.
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1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a nominated   
sub-contractor,   will   also   be   considered   provided   the   sub-contract involved  execution  
of  all  main  items  of  work  described  in  the  bid  document, provided, further that all other 
qualification criteria are called (in the same name and style) in the last five years** and in 
current year before the submission of the bid. 

*To be modified as per the nature and scope of work  
 

 
Year Name Name of Quantity of work performed (Cum/MT) Remarks* 

of the the Cement Masonry Earth Bituminous (indicate 

work Employer 
 

Concrete 
 

ITEM 2 
 

Works 
 

Work contract Ref) 
  (Including  ITEM 3 ITEM 4  
  RCC &     
  PCC)     
  ITEM 1     

20   -20          
20   -20          

20   -20          

20   -20          
20   -20          

 
1.4 Information on Bid Capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 
Description

of works 
Place 

& State 
Contract 

No. 
Name & 

Address of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 

Completion 

Value of 
Works* 

remaining to be 
completed 

(Rs. Cr) 

Anticipated of 
completion 

1 2 3 4 5 6 7 8 
        

*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works 

(Ref. Clause 4.5.5). The Bidder should list all the information requested below. 
Item of 
Equipment 

Requirement Availability Proposals Remarks (from 
whom to be 
purchased 

NO Capacity Owned/ 
Leased to 
be 
procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and 
execution of the contract. Attach biographical data. Refer also to Sub Clause 
9.1 of the Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 
(General) 

Year of 
experience in 
the proposed 
position 

     

     

     

     

Etc.     

 
1.7 Proposed sub-contract and firms involved 

Sections of 
the 
works 

Value of 
Sub- 
Contractor 

Sub-
Contractor 
(Name& 
Address) 

Experience in 
similar work 

    
    

 
Attach copies of certificates on possession of valid license for executing 
water supply/ sanitary work/ building electrification works. 

 
1.8 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditors’ reports (in case of companies/corporations), etc.  List 
them below and attach copies. 

1.9 Evidence of access to financial resources to meet the qualification 
requirements: cash in hand, lines of credit, etc. List them below and attach 
copied documents. 

 
1.10 Name, address, and telephone, telex, and fax numbers of the Bidders 

bankers who may provide references if contacted by the Employer. 
 

1.11 Information on Litigation history in which the Bidder is involved. 
 

Other Party (ies) Employer 
Cause of 
Dispute 

Amount Involved 
Remarks 
showing 

Present Status 
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1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the 

instruction to Bidders. (Name of Consultant engaged for project preparations 
is Jhanvi Associates, Ahmedabad.) 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the 
Bidding documents. (Refer ITB Clause4.1) 

1.14 Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Deleted 

 
 

* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This is to certify that M/s.                                                                   is a reputed company 

with a good financial standing. 

 
 

If the contract for the work, namely                                                      is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.                             to meet their working capital requirements for executing the above 

during the contract period. 

 
 
 
 
 
 
 
 

(Signature) 

Name of Bank 

Senior Bank Manager 
 

Address of the Bank
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the 
required attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.  

 _ have not abandoned any work 
of Government of Gujarat/Government of India/any Board or Corporation 
under Government of Gujarat/Government of India nor any contract 
awarded to us for such works have been rescinded, during last five years 
prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, 

firm or corporation to furnish pertinent information deemed necessary and 
requested by the Department to verify this statement or regarding any (our) 
competence and general reputation. 

 
4. The Undersigned understands and agrees that further qualifying 

information may be requested, and agrees to furnish any such 
information at the request of the Department/ Project implementing 
agency. 

 
 

 
 

(Signed by an Authorized Officer of the Firm) 
 
 

 

Title of Officer 
 

 

Name of Firm 
 

 

Date 
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UNDERTAKING 
 

 
 
I,       the       undersigned       do       hereby       undertake .........               that          our          firm 

M/s....................................................................................................................would invest a minimum cash 

up to 25% of the  value of the work during implementation of the contract. 
 
 
 
 
 

(Signed by an Authorized officer of the firm) 
 

 
 
 
 
 

Title of officer 
 
 
 
 
 
 
 
 

Name of firm 
 
 
 
 
 

DATE
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FORM-E 
SAMPLE FORMAT FOR ANNUAL TURNOVER CERTIFICATE 

 
(REGARDING TOTAL VALUE OF CIVIL ENGINEERING CONSTRUCTION WORKS 

PERFORMED IN THE LAST FIVE YEARS) 
 

(CLAUSE 4.5.3 (a) OF ITB & Clause 1.2 of Q.1) 
 

(A) 
 

This is to certify that we have verified Books of Account of M/S.   
PAN No.  . Address:   
has registered as Civil Construction Firm and achieved the following Gross Annual 
Turnover from Construction Activity for the last five financial years is as under: 

 
(B) 

 
Sr. 
No. 

Financial 
Year 

Civil Engineering 
Construction works 
Turnover (in RS) 

Other 
Business 

Turnover (in 
RS) 

Add GST 
Value (in 
Rs) 

Gross 
Annual 

Turnover 
including 
GST (in 

Rs) 
1 2025-2026     
2 2024-2025     
3 2023-2024     
4 2022-2023     
5 2021-2022     

 
(c) 

 
We have verified the above facts and figures from the Audited Books of the Firm or the 
Audited Balance sheet and other relevant authentic records of the firm, for the last five 
financial years and certify the same as True. 

 
 

(Signature & stamp of the Chartered Accountant) 
 

Name:     
Place:    
FRN:   
UDIN:     
Date:   

 
NOTE: 

In above Form, the details given in above form is given in any other format but containing 
a, b & c in same wording then the format shall be considered for evaluation.  
If any tender is to be opened between 1st April and 30th September, then their provisional certificate 
of previous financial year shall be considered for evaluation. 
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SECTION - 3 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
A. GENERAL. 

 
1.  Definitions 
1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meaning. 

Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid 

Compensation Events are those defined in Clause 44 hereunder 

The Completion Date is the date of completion of the Works as certified by 
the Engineer in accordance with Sub Clause 55.1 

The Contract is the contract between the Employer and Contractor to execute, 
complete and maintain the Works till the completion of Defects Liability 
Period. It consists of the documents listed in Clause 2.3below. 

The Contract data defines the documents and other information which 
comprise the Contract. 

The Contractor is a person or corporate body who’s Bid to carry out the Work 
has been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding document submitted by the 
Contractor to the Employer and includes Technical and Financial Bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data 
and calculated from the Completion Date. 

 
The Employer is the party who will employ the Contractor to carry out the Works. 

 
The Engineer is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in 
replacement of the Engineer) who is responsible for supervising the 
Contractor, administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding 
extensions of time, and valuing the Compensations Events. 

 
While dealing with the financial approval and Items like extra items, quantity 
variations and other such proposals involving the finance where the terms 
should mean the competent authority under the organization having 
competency to deal with and approve such cases. 
 

Equipment is Contractor’s machinery and vehicles brought temporarily to 
the site to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended 
that the Contractor shall complete the Works. The Intended Completion 
Date is specified in the Contract Data. The Intended Completion Date 
may be revised only by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and 
subsurface conditions at the site. 

Specifications means the Specifications of the works included in the 
Contract and any modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide 
with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work 
on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed 
by the Contractor which are needed for construction or installation of the 
Works. 

 
A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, 
install and turn over to the Employer, as defined in the Contract Data. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter and the other way around. Heading have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion date for the whole works) 

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 
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(3) Contractor’s Bid 

(4) Contract Data 
(5) Conditions of Contract including Conditions of Contract 
(6) Specifications 
(7) Drawings 

(8) Bills of quantities and 
(9) Any other document listed in the Contract Data as forming part 

of the Contract. 

 
3. Language and Law 

 

3.1 The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 

 

4. Engineers Decisions 
 

Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the 
Employer.  

 

5. Delegation 
 

5.1 The Engineer may delegate any of his duties and responsibilities to other people 
after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act). 

 

7. Sub-Contracting 
 

7.1  The Contractor may subcontract any portion of work, up to a limit specified 
in contract data, with the approval of the engineer but may not assign the 
Contract without the approval of the Employer in writing. Subcontracting shall 
not alter the Contractor’s obligations. Sub-contracting of supply or specific 
items of work is not allowed. 

 

7.2 The sub-contractor must be registered in appropriate class and category for 
the part of work to be subcontracted. 

 
8. Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data, also provide facilities and services for them as described in the Schedule. 
The employer may modify the schedule of other contractors and shall notify the 
contractor of any such modifications. 

 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
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Key Personnel as referred to in the Contract Data to carry out the functions 
stated in the Schedule or other personnel approved by the Engineer. The 
Engineer will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the 
Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states are Employer’s 
risks, and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

11. Employer’s Risks 
 

11.1 The employer is responsible for the excepted risks which are (a) in so far as 
they directly affect the execution of the Works, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive. 

12. Contractor’s Risks 
 

12.1 All risks of loss of or damages to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract data 
for the following events which are due to the Contractor’s risks: 

 

(a) Loss of or damage to the works, Plant and materials, 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials 

and Equipment) in connection with the Contract; and 
(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 
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13.4 Alterations to the terms of an insurance shall not be made without the 
approval of the Engineer. 

 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Report 
 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation 
reports referred to in the Contract Data, supplemented by any information 
available to the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them 
by the Intended Completion date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility for design 
of the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 

18.5 All Drawings prepared by the Contractors for the execution of the temporary 
or permanent work are subject to prior approval by the Engineer before their 
use. 

19. Safety 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

20. Discoveries 
 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify the engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 

21. Possession of the Site 
 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
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possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and 
this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site  
Is not Handed over to the Contractor, then contractor/ Employer may fore 
-close the contract. Contractor/Employer has to foreclose the work within 30 
Days after lapse of 25%-time limit and after 30 days foreclosure option will be  
Closed. 

 

22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any 
place where materials or plants are being manufactured/ fabricated/ 
assembled for the works. 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to 
works which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts 
and records relating to the performance of the Contractor and to have them 
audited by auditors appointed by the Employer, if so required by the Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was 
either outside the authority given to the Engineer by the Contract or that the 
decision was wrongly taken, the decision shall be referred to COMPETENT 
AUTHORITY OF SoUADTGA within 14 days of the notification of the 
Engineer's decision. If the issue is not resolved, any party can refer the matter 
for conciliation within 15 days from the decision given by such competent 
authority. 

24.2  
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of COMPETENT AUTHORITY both the parties have to refer to Chief 
Executive Officer, SoUADTGA, Ekta Nagar for the conciliation process. 

 

(b)   For the work more than Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the COMPETENT AUTHORITY both the parties have to refer to 
the Chief Executive Officer, SoUADTGA, Ekta Nagar for the conciliation 
process. 

If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days 
of the notification of the Engineer's decision, the Contractor shall not be 
entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

 
25. Procedure for Disputers 

 

25.1 The arbitration shall be conducted in accordance with the arbitration 
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procedure stated in the Special Conditions of Contract. 

26. Deleted 
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A. TIME CONTROL 
27. Programme 

 
27.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of the 
activities. 

 
27.3 The Contractor shall submit to the Engineer, for approval an updated 

programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
the Engineer may withhold the amount stated in the Contract data from 
the next payment after the date on which the overdue programme has been 
submitted. 

 
27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
28. Extension of the Intended Completion Date 

 
28.1 The Engineer shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which makes it impossible for completion 
to be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work and which would cause the Contractor 
to incur additional cost. 

 
28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion 
Date. 

28.3 The Engineer shall within 14 days of receiving full justification from the 
contractor for extension of Intended Completion Date refer to the Employer his 
decision. The employer shall in not more than 21 days communicate to the 
engineer the acceptance or otherwise of the Engineer’s decision. If the 
employer fails to give his acceptance, the Engineer shall not grant the 
extension and the contractor may refer the matter under Clause 24.1 

 
29. Deleted 
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30. Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of 
any activity within the works. 

 
31. Management Meetings 

 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

31.2 The Engineer shall record the business of management meetings and is to 
provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
32. Early Warning 

 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract price or delay the execution of works. The 
Engineer may require the contractor to provide an estimate of the expected 
effect of the future event or circumstance on the contract price and 
completion date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

32.2 The Contractor shall cooperate with the Engineer in making and considering 
proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 
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C.QUALITY CONTROL 
 

33. Identifying Defects/ Defect liability period 
 

33.1 : Defect liability period : 

The contractor shall be responsible to make good and remedy at his own 
expense any defect which may develop or may be noticed before the period 
mentioned hereunder from the certified date of completion. The Engineer in 
charge shall give the contractor a notice in writing about the defects and the 
contractor shall make good the same within 15 days of receipt of the notice. In 
the case of failure on the part of the contractor, the Engineer- in-charge may 
rectify or remove or re-execute the work at the risk & cost of the contractor. 
The Engineer-in-charge shall be entitled to appropriate the whole or any part 
of the amount of security deposit towards the expenses, if any, Incurred by him 
in rectification, removal or re-execution. The Defects Liability period shall be as 
under…. 

A.   For works of WRD except Building 

(a)  For all works costing up to Rs. 50,000 (amount put to tender), the period shall 
be 3 Months from the certified date of completion. 

(b)   For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months 
from the certified date of completion which should include three monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse of 
4 monsoon period following date of possession of building taken over by user 
agency following the certified date of completion, whichever is later. 
 

B.    For Building works of WRD:- 

For Building works of WRD, Follow the R&B Circular dated.03/12/2009 

For original building works the defect liability period will be 4 years or elapse of 4 
monsoon period following date of possession of building taken over by user agency 
following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
Treated as the last date. 

WRD Circular No. Matas/102013/MICELL(K-1) Dated 13/12/2013 
 

33.2     For Road works : 

Free maintenance guarantee period for works of Road/Bridge construction 

(a) For resurfacing work of road free maintenance guarantee period one year from 
the date of completion. 

(b) In case of widening of the road/strengthening of the road/bridge, the contractor 
shall have to give four years free maintenance guarantee from the certified date 
of completion. During this period the contractor shall visit the site every six months 
along with the concerned Section Officer / Deputy Executive Engineer and will 
examine the work already carried out in this contract like road work, jungle cutting, 
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side shoulders, side gutter, road furniture, patta etc. and will prepare Km. wise 
inspection report duly signed by all concerned and any defect observed shall be 
done within 15 days by the contractor at his risk and cost as per the direction of 
Engineer in charge. The contractor needs to do videography of these visits and 
require to submit at the time of release of FMG. If the B.T. surface during the 
maintenance period of 4 years is worn out then agency shall have to provide 
renewal coating as per tender item as directed by the Engineer-in- charge. The 
amount equivalent to 5% of each running bill shall be withheld and will be released 
after the free maintenance guarantee period (i.e. 4 years) is over. 

However, this amount shall be released against fixed deposit or bank guarantee 
pledged in the name of Executive Engineer after completion certificate of work is 
issued. 

          (1) The flakiness and elongation index (combined) for coarse aggregates under 
no circumstances shall exceed the allowable limit set forth in the relevant clause 
for the material in question. 

         (2) 2% of the amount eligible for the payment of bituminous items shall be withheld 
till the miscellaneous items like earthwork in embankment / cutting for side 
shoulders, side gutters, kilometer / indicator / guard stones, sign boards etc. are 
completed in all respect by the contractor. After completion of the miscellaneous 
items, the above said 2% withheld amount shall be released. 

          (3) Videography for the surface under Maintenance Guarantee is to be done    
          As per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work    
               Costing more than Rs. 5.00Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate equipment. Till 
the setting up of adequate laboratory is completed & reported of this to the 
engineer (subject to due verification by engineer’s representative) by contractor 
in writing, Rs.2,00,000/- shall be withheld. The qualified quality Engineer shall be 
deployed exclusively for this contract by the contractors. If quality Engineer is not 
deployed by contractor within one month after the date of work order, the amount 
equivalent to Rs.20,000 per month shall be recovered till the actual deployment 
of quality engineer. The amount so recovered towards the deployment of quality 
engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own risk 
and cost, the existing lane(s) of the road so that the traffic worthiness and safety 
thereof are at no time materially inferior as compared to their condition 10 (ten) 
days prior to the date of the Agreement, and shall undertake the necessary repair 
and maintenance works for this purpose; provided that the Contractor may, at his 
cost, interrupt and divert the flow of traffic if such interruption and diversion is 
necessary for the efficient progress of works and conforms to Good Industry 
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Practice; provided further that such interruption and diversion shall be undertaken 
by the Contractor only with the prior written approval of the Executive Engineer 
which approval shall not be unreasonably withheld. For the avoidance of doubt, 
it is agreed that the Contractor shall at all times be responsible for ensuring safe 
operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a Defect. 

34 Tests 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. If there is no defect 
the test shall be a Compensation Event. 

34.2  1% of the amount of work done for works upto Rs. 10 crore of estimate cost 
should be deducted from R.A. Bill of the contractor for testing the quality of 
material workmanship. Whereas for estimated cost of works more than 10 crore, 
the charges for testing of quality of material workmanship shall be deducted from 
R.A.  Bill of contractor as per actual charges  

34.3  Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka laboratory 
building with all facility on site at location specified by the engineer in charge. 

35 Correction of defects 

35.1  The engineer shall give notice to the Contractor of any defects before the 
end of the defects Liability Period, which begins at Completion and is defined in 
the contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

35.2  Every time notice of a Defect is given; the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

36 Uncorrected Defects 

36.1  If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 

37 Bill of Quantities 

37.1  The bill of Quantities shall contain items for the constructions, installation, 
testing and commissioning work to be done by the Contractor. 

37.2  The bill of Quantities is used to calculate the Contract price. The Contractor 
is paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

38 Change in the Quantities 

38.1 The Engineer shall have power to make any alterations in or addition to the 
original specifications, drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any 
instruction in this connection which may be given to him in writing signed by 
the Engineer and such alteration shall not invalidate the contract and any 
additional work which the contractor may be directed to do in the manner above 
specified as part of the work shall be carried out by the contractor on the same 
conditions in all respects on which he agreed to do the main work and at the 
same rate as are specified in the tender for the main work. 

Except that when the quantity of any item exceeds the quantity as in the tender 
by more than 130%, the contractor will be paid for the quantity in excess of 130%, 
at the rate entered in the SOR of the year during which the excess in quantity is 
first executed. 

 
39 Variations 

39.1  All Variations shall be included in updated programmes produced by the Contractor. 

40 Payments for Variations 

40.1  If the additional or altered work includes any class of work for which no rate 
is specified in this contract, then such class of work shall be carried out as under. 

 
(i) At the rate derived from the item within the contract which is comparable to the 

one involving additional or altered class of work; where there are more than 
one comparable items, the item of the contract which is nearest in comparison 
with regard to class or classes of the work involved shall be selected and the 
decision of the Superintending Engineer as to the nearest comparable item 
shall be final and binding on the contractor. 

 
(ii) If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 
for the year in which the tender was received, increased or decreased by the 
percentage by which the tender amount is more or less as compared to the 
amount arrived at the rates in the “Schedule of Rates” of the Division in the year 
in which the tender was received. If the Schedule of rates of the Division does 
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not contain all the items, the percentage increase or decrease of the tender 
shall be calculated considering such items which were included in the 
“Scheduled Rates” of the division for the year and for materials consumed 
on such item the rate to be charged would be the basic rate taken into 
account for fixing the rate in S.O.R. referred to above. 

 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work 
shall be carried out at the rate decided by the competent authorities on the basis 
of detailed rate analysis after hearing the contractor before a Committee of two 
Superintending Engineers stationed at the same place or the nearest place. 

40.2  If the additional or altered work, for which no rate is entered in the “Schedule 
of Rates” of the Division is ordered to be carried out before the rate is agreed 
upon, then the contractor shall within seven days of the date of receipt by him of 
the order to carry out the work, inform the Engineer-in-charge of the rate, which 
it is his intention to charge for such class of work and if the Engineer in charge 
does not agree to this rates, he shall by notice in writing be at liberty to cancel 
his order to carry out such class of work and arrange to carry it out in such manner 
as he may consider it advisable, provided always that if the contractor shall 
commence work or incur any expenditure in regard thereof before the rates shall 
have been determined as lastly herein before mentioned, then in such cases he 
shall only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of the determination of the rate as aforesaid 
according to such rate or rates as shall be fixed by the Engineer-in-charge . 
In the event of the dispute, the decision of the Superintending Engineer of the 
Circle shall be final. 

   Where, however, the work is to be executed according to the designs, 
drawings and specifications recommended by the contractor and accepted by 
the competent authority, the alternation above referred to shall be within the 
scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to the 
cost of the original work and the certificate of the Engineer-in-charge as to such 
proportion shall be final and conclusive. 

41 Cash Flow Forecasts 

41.1 When the programme is updated, the contractor is to provide the engineer 
with an updated cash flow forecast. 

42 Payment certificates. 

42.1  The Contractor shall submit to the Engineer monthly statements of the 
estimated value of the work completed less the cumulative amount certified 
previously. 

42.2  The Engineer shall check the Contractor’s monthly statement within 14 days and 
certify the amount to be paid to the Contractor after taking in to account any credit 
or debit for the month in question in respect of materials for the works in the 
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relevant amounts and under conditions set forth in sub-clause 32.3 of the 
Contract Data (secured Advance). 

42.3  The value of work executed shall be determined by the Engineer. 
42.4  The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
42.5  The value of work executed shall include the valuation of variations and 

compensation events. 
42.6  The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 
information. 

43 Payments 

43.1  Payments shall be adjusted for deductions for advance payments, retention, 
other recoveries in terms of the contract and taxes at source, as applicable under 
the law. The Employer shall pay the Contractor the amounts certified by the 
Engineer within 28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to 
the Contractor will be made by the Employer. Hence, it is the responsibility 
of the contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be paid 
by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

44 Compensation events 
 

44.1 The following are compensation Events unless they are caused by the Contractor: 
(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 
 

44.2 In case of compensation event occurs and it prevents the work being completed 
beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 
 

45 Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 
due date of bid submission except GST. However, any subsequent changes in 
the tax structure by Government after due date of bid submission will be 
compensated (+/-) on availability or submission of actual documentation. 
Contractor will have to intimate Engineer regarding changes occurred in the tax 
structure after bid submission. If the contractor fails to provide such information 
and if any financial obligation may arise due to change in tax structure, same 
will be recovered from the contractor. 

45.2  GST will be paid separately on the bills. Hence, it is the responsibility of the 
contractor to pay the GST to the concerned Authority. 

46 Currencies. 

46.1  All payment shall be made in Indian Rupees. 

 
47 Price Adjustment 
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47.1  Contract price shall be adjusted for increase or decrease in rates and price of 
labor, materials, fuels and lubricants in accordance with the following principles 
and procedures and as per formula given in the contract data: 

(a) The price adjustment shall apply for the work done from the start date given in 
the contract data up to end of the initial intended completion date or extensions 
granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula 
given in the contract data. 

(c)  Following expressions and meanings during to the work done during each month 

R = Total value of work done during the month. It would include the amount 
of secured advance granted, if any, during the month less the amount of 
secured advance recovered, if any during the month. It will exclude value for 
works executed under variations for which price adjustment will be worked 
separately based on the terms mutually agreed. 

47.2  To the extent that full compensation for any rise or fall in costs to the contractor 
is not covered by the provisions of this or other clause in the contract, the 
unit rates and prices included in the contract shall be deemed to include amounts 
to cover the contingency of such other rise or fall in costs. 

 

48 Retention 
 

48.1  The Employer shall retain from each payment due to Contractor the proportion 
stated in the Contract Data until Completion of the whole of the Works. 

48.2  On Completion of the whole of the Works half the total amount retained is repaid 
to the Contractor and half when the Defects Liability Period has passed and the 
Engineer has certified that all Defects notified by the Engineer to the Contractor 
before the end of this period have been corrected. 

 

48.3  On completion of the whole works, the contractor may substitute retention 
money with an “on demand” Bank guarantee. 

 

In case, Contractor requests for refund of the Retention Money deducted 
by the Employer under the provision of this clause, Employer shall consider the 
said request of the Contractor provided that the refund hereunder shall be made 
in tranches of not less than 1% (One Percent) of the Contract Price and 
Contractor furnishes an irrevocable and unconditional Bank guarantee for an 
equal amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / 
extended Defects Liability Period. On completion of the whole works, the 
contractor has however an option to submit a fresh irrevocable and unconditional 
Bank Guarantee for an amount equal to 5% of the total value of work executed 
substantially in the format of Bank Guarantee for Performance Guarantee 
enclosed with SBD and valid up to 60 days beyond the Defect Liability Period 
and yet refund the Retention Money Bank Guarantee submitted for refund of 
Retention Money. 

49 Liquidated Damages 
 

49.1  The Contractor shall pay liquidated damages to the Employer at the rate per 
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day stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date (for the whole works or the milestone as 
stated in the contract data). The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payment due to the Contractor. Payment of liquidated 
damages does not affect the Contractor’s liabilities. 

 

49.2  If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer shall correct any overpayment of liquidated damages by 
the Contractor by adjusting the next payment certificate. The Contractor shall not 
be entitled for any interest on the over payment calculated from the date of 
payment to the date of repayment. 

 

49.3  If the contractor fails to comply with the time for completion as stipulated in the 
tender, then the contractor shall pay to the employer the relevant sum stated 
in the Contract Data as Liquidated damages for such default and not as penalty 
for everyday or part of day which shall elapse between relevant time for 
completion and the date stated in the taking over certificate of the whole of the 
works on the relevant section, subject to the limit stated in the contract data. 

The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due 
to the contractor. The payment or deduction of such damages shall not relieve 
the contractor from his obligation to complete the works on from any other of 
his obligations and liabilities under the contract. 

 

49.4  If, before the Time for Completion of the whole of the Works or, if applicable 
any Section, a Taking Over Certificate has been issued for any part of the Works 
or of a Section, the liquidated damages for delay in completion of the remainder 
of the Works or of that Section shall, for any period of delay after the date stated 
in such Taking-Over- Certificate, and in the absence of alternative provisions 
in the Contract, be reduced in the proportion which the value of the part so 
certified bears to the value of the whole of the Works or Section, as applicable. 
The provisions of this Sub-clause shall only apply to the rate of liquidated 
damages and shall not affect the limit thereof. 

 

50 Bonus 
 

50.1 If the contractor achieves completion of the whole of the works prior to the 
intended Completion Date prescribed in Contract Data the Employer shall pay to 
the contractor a sum stated in Contract Data as bonus for every completed month 
but subjected to maximum amount as stated in Contract Data; which shall 
elapse between the date of completion of all items of works as stipulated in the 
contract, including variations ordered by the Engineer and the time prescribed 
in Clause17. 

 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit 
of the works is equal or more than 6 months. The bonus would be paid asunder 
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% of Time Saved % of Initial Contract 
Price entitled for 
Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 
 

51. Advance Payment. 
 

51.1  The Employer shall make advance payment (not to be paid less than two 
installments except in special circumstances for which the reason to be Recorded 
in writing) to the Contractor of the amounts stated in the Contract Date by the 
date stated in the Contract Date, against provision by the Contactor of an 
Unconditional Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts and currencies equal to be at least 110% of the advance 
payment. The guarantee shall remain effective until the advance payment has 
been repaid, but the amount of the guarantee shall be progressively reduced by 
the amounts repaid by the Contractor. The Mobilization advance would be 
deemed as interest bearing advance at an interest rate of 10 % to be 
compounded, quarterly. 

 

51.2  The Contractor is to use the advance payment only to pay for Equipment, plant 
and Mobilization expenses required specifically for execution of the Works. The 
Contractor shall demonstrate that advance payment has been used in this way 
by supplying copies of invoices or other documents to the engineer. 

 

51.3  The advance payment shall be repaid by deduction proportionate amount from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, 
variations, price adjustments, Compensation Events, or Liquidated damages. 

 

51.4  Deleted 
 

52. Securities 
 

52.1 The performance Security (including additional security for unbalanced bids) 
shall be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The 
performance Security shall be valid until a date 60 days from the certified date of 
completion of the project and the additional security for unbalanced bids shall be 
valid until a date 28 days from the date of issue of the certificate of completion of 
the work. 
Performance and Additional Performance Security shall become 
refundable/releasable within 15 days after project certified completion date 
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subject to fulfillment of contractual obligation and settlement of all dues 
and claims. 

53. Deleted 
 

54. Cost of Repairs. 
 

54.1  Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start date and the end of Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damages 
arises from the Contractor’s acts or omissions. 
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D. FINISHING THE CONTRACT 
 

55. Completion 
 

55.1  The Contractor shall request the Engineer to issue a Certificate of Completion 
of the works and the Engineer will do so upon deciding that the work is 
completed. 

 
56. Taking Over 

 
56.1  The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 

57. Final Account 
 

57.1  The Contractor shall supply to the Engineer a detailed final account of the total 
amount that the Contractor considers payable as full and final settlement of all 
claims under the Contract for items before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certificate and certify any 
final payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Engineer shall 
issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it has 
been resubmitted, the Engineer shall decide on the amount payable to the 
Contractor and issue a payment certificate, within 56 days of receiving the 
Contractor’s revised account. 

57.2  If reversal in characteristic of tender (L1 becoming L2) on account of excesses 
and savings in final account is observed, the Engineer/Employer shall be at 
liberty to restrict the final payment of BOQ items to the lowest amount evaluated 
of the bids considering the final quantities and the rates quoted including the 
rebates if any. Payment of variation items shall however be made at the rates 
approved by the Employer, within 90 days from the physical completion of work. 

58. Operating and Maintenance Manuals 
 

58.1  If “as built” drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract data. 

 
58.2  If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 
Engineer shall withhold the amount stated in the Contract Data from payments 
due to the Contractor. 

 
59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

59.2  Fundamental breaches of Contract include, but shall not be limited to the following: 
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1. The contractor stops work for 28 days when no stoppage of work is shown 
on the current programme and the stoppage has not been authorized by the 
Engineer 

 
2. The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28days; 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 
 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

 
6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as defined 
in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving, receiving or soliciting of anything of value to influence the action of a 
public official in the procurement process or in contract execution. “Fraudulent 
practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the borrower, and 
includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive 
the Borrower of the benefits of free and open competition. 

 
59.3  When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, 
the Engineer shall decide whether the breach is fundamental or not. 

 
59.4  Notwithstanding the above, the employer may terminate the Contract for convenience. 

 
60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a Certificate for the value of the work done 
less advance payments received up to the date of the issue of the certificate, less 
other recoveries due in terms of the contract, less taxes due to deducted at 
source as per applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract data. Additional Liquidated Damages 
shall not apply. If the total amount due to the Employer exceeds any payment 
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due to the Contractor the difference shall be a debt payable to the Employer. 

60.2  If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done, the cost of balance material brought by 
the contractor and available at site, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the works, and the 
Contractor’s cost of protecting and securing the Works and less advance 
payment received up to the date of the certificate, less other recoveries due 
in terms of the contract and less taxes due to deducted at source as per 
applicable law. 

61. Property 

61.1  All materials on the Site, Plant Equipment’s, Temporary Works and Works 
are deemed to be property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

 
62. Release from Performance 

62.1  If the Contract is frustrated by the outbreak of war of by any other event 
entirely outside the control of either the Employer or the Contractor the Engineer 
shall certify that the Contract has been frustrated. The Contractor shall make the 
Site safe and stop work as quickly as possible after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any work carried 
out afterwards to which commitment was made. 
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E. SPECIAL CONDITIONS OF CONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time 
to time employed by the Contractor on the site and such other information as 
the Engineer may require. 

 
64. COMPLIANCE WITH LABOUR REGULATIONS 

 
During continuance of the contact, the Contractor and his sub- contractor shall 
abide at all times by all existing labour enactments and rules made thereunder, 
regulations, notification and bye laws of the State or central Government or local 
authority and any other labour law (including rules), regulations, bye laws that 
may be passed or notifications that may be issued under any labour law in 
future either by the State or the Central Government or the local authority. 
Salient features of some of the major labour laws that are applicable to the 
construction industry are given below. The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules 
made thereunder, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for observance of the provisions stipulated in the 
notifications/bye laws/Acts/ Rules/regulations including amendments, if any, 
on the part of the Contractor, the Engineer/employer shall have the right to 
deduct any money due to the Contractor including his amount of performance 
security. The Employer/ Engineer shall also have the right to recover from the 
Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point to time. 

SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS 
APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTIONS WORK 

 
A) Workmen Compensation Act 1923:- The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 
 

B) Payment of Gratuity Act. 1972:- Gratuity is payable to an employee under the 
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Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 
10 or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides 

for monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are: 

 
1. Pension or family pension on retirement or death, as the case maybe. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour. 

F) Minimum Wages Act 1948:-The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, 
if the employment is a scheduled employment. Construction of Building, Roads, 
and Runways are scheduled employment. 

 
G) Payments of wages Act 1936:-It lays down as to by what date the wages 

are to be paid, when it will be paid and what deductions can be made from the 
wages of the workers. 

 
H) Equal remunerations Act 1979:- The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

I) Payments of Bonus Act 1965:- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages 
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to 
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall 
be worked out by taking wages as Rs.2500/-per month only. The Act does not 
apply to certain establishments. The newly set-up establishments are exempted 
for five years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of applicability of this 
Act. 

J) Industrial Disputes Act 1947:- The Act lays down the machinery and 
procedure for resolutions of Industrial disputes, in what situations a strike or lock-
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out becomes illegal and what are the requirements for laying off or retrenching 
the employees or closing down the establishment. 

K) Industrial employment (standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on 
matters provided in the Act and get the same certified by the designated 
Authority. 

L) Trade Unions Act 1926:-The Act lays the procedure for registration of trade 
unions of workmen and employers. The Trade Unions registered under the Act 
have given certain immunities from civil and criminal liabilities. 

M) Child Labour (Prohibition & Regulation Act 1986:-The Act prohibits 
employment of children below 14 years of age in certain occupations and process 
and provides for regulation of employment of children in all other occupations 
and processes. Employment of Child labour is prohibited in Building and 
Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions 
of service) Act 1979:-The Act is applicable to an establishment which employs 
5 or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated in 
another state).The inter-state migrant workmen, is an establishment to which 
this Act becomes applicable, are required to be provided certain facilities such 
as housing, medical aid, traveling expenses from home up to the establishment 
and back, etc. 

O) The Building and Other Construction workers (Regulation of employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 
establishments who carry on any building or other constructions work and employ 
10 or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of 
the cost of construction as may be modified by the government. The Employer 
of the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as canteens, First Aid 
facilities, Ambulance, Housing accommodations for workers near the workplace 
etc. The Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officers appointed by the Government. 

 
P) Factories Act 1948 :-The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable 
to premises employing 10 persons or more with aid of power or 20 or more 
persons without the aid of power engaged in the manufacturing process. 
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Q) Royalty charges-The contractor shall pay the royalty to the competent authority 
as per rule. The royalty charges paid shall be borne by the contractor and shall 
not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereof from  

time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act,1974 
2. Air (Prevention and Control of Pollution Act1981 
3. Environmental (Protection) Act1986 

The contractor must commit to adopting Environmental management plan for 
best energy use, waste management, the reduction of pollution as in EMS 
(Environmental Management system)ISO-14001- 2015 

 
65. ARBITRATION (GCC Clause24) 

The procedure for arbitration will be as follows: - 
 

65.1  If the Contractor is of the view that a decision taken by the Engineer was either 
outside the authority given to the Engineer by the Contract or that the decision 
was wrongly taken, the decision shall be referred to Superintending Engineer, 
Circle Office, SoUADTGA, Ekta Nagar (Higher Authority) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party can 
refer the matter for conciliation within 15 days from the decision given by the 
competent authority. 

65.2  
a. For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the COMPETENT AUTHORITY, both the parties have to refer to 
the Chief Executive Officer, SoUADTGA, Ekta Nagar concerned for the 
conciliation process. 

b. For the work more than Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the Superintending Engineer, both the parties have to refer to the 
Chief Chief Executive Officer, SoUADTGA, Ekta Nagar of Gujarat for the 
conciliation process. 

If the dispute is not resolved through the conciliation process, contractor may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor 
fails to refer a claim / dispute to the Higher Authority within 14 days of the notification of 
the Engineer's decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 
 
 

 
 
 
 
 
 
 
 



68  

 

 

 

 

 

 

 

 

 
SECTION - 4 

CONTRACT DATA 
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CONTRACT DATA 
 
 

 
Item marked “N/A” do not apply to this 
Contract. 

Clause Reference 
With respect To 
section 3 

1. The Employers is [CL.1.1] 
Name: EXECUTIVE ENGINEER, DIVISION-1, SoUADTGA, 
Ekta Nagar Address: EXECUTIVE ENGINEER, DIVISION-1, 
SoUADTGA, Ekta Nagar Name of authorized 
Representative (will be intimated later) 

2. The Engineer is ……………………… 
Name of Authorized Representative: ………………………… 

3. The Defects Liability Period is 36 Months from the 
date of completion. 

4. The Start Date shall be 1st days for the date of issue of 
the Notice to proceed with the work. 

[CL.1.1&33] 

 
[CL.1.1] 

 

5. The Intended Completion Date for the whole of the 
works is 3 Months after start of work with the following 
milestones: Milestone dates: 
Physical works to be completed Period from the 
start date  Milestone1i.e.        25% 22 days. 
 Milestone2 i.e. 50% 45 days. 
 Milestone3 i.e. 75 % 68 days. 
 Milestone4 i.e. 100 % 90 days. 

[CL.1.1,17&2] 

 
[CL.2.2& 49.1] 

6. The Site is located near Statue of Unity, Limdi village, [CL.1.1] 
7. The name and identification number of the Contract is: Construction of Access Ramp 

with Gabion wall support from Jetty Road to STP in SoU Campus-Ekta Nagar [CL.1.1] 
8. The works consist of Construction of Access Ramp with 

Gabion wall support from Jetty Road to STP in SoU 
Campus-Ekta Nagar   items are as per B.O.Q. The works 
shall, inter alia, include the following, as specified or as 
directed: 
(A) WRD Works 

Site clearance; setting – out and layout; Construction and 
Maintenance of all types of dams and its component, 
earthen dam; spillway; installation of gate; excavation and 
earth work, approach road, Inspection Bunglows, 
checkdams, bandhara, T.R., weir, barrages, Flood 
Protection & Anti Sea Erosion work, canal lining and 
structures, , CD Works, structure repairing, Jungale cutting, 
Desilting, etc. other WRD works. 
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(b) Road works  

Site clearance; setting out and layout widening of existing 
carriageway and  strengthening  including  camber  
corrections;  construction  of  new road/ Parallel service 
road; bituminous pavements remodeling/construction of  
Junctions,  intersections,  bus  bays,  lay-bays; supplying 
and placing of drainage Channels, flumes, guard posts and 
guard other related items; construction/extension of cross 
drainage works, bridge, approaches and other related 
stones; protective works for roads/bridge; all aspects of 
quality assurance of various  components of the works; 
rectification of The defects in the completed works during 
the Defects  Liability Period; submission of “As- built’’ 
drawings and any other related documents; and other item 
of work as may   be   required   to   be carried  out  for  
completing  the  work  in accordance with the drawings and 
the provisions of the contract and to ensure safety. [CL.1.1] 

(C) Bridge Works 
provision of foundations, piers abutments and bearing; 
prestressed/reinforced cement concrete superstructure; 
wearing coat, hand railings, expansion joints, approach 
slabs, drainages spouts/ downtake pipes, arrangements 
for fixing light posts, water mains, utilities etc; provision of 
suitably designed protective works; providing wing/return 
walls; provision of road markings, road signs etc.; all 
aspects  of  quality  assurance;  clearing the site and  
handing  over  the works  on  completion;  rectification  of  
the  defects during  the  Defects Liability  Period  and  
submission  of  “As-built”  drawings  and  other related 
documents; and other items of work as may be required to 
be carried out for completing the works in accordance with 
the drawings and the provisions of the contract and to 
Insure safety 

(D) Other Items 
 

Any Other Items as required to fulfill all contractual obligations  
as per Bid Documents.  
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10. The following documents also form part of the Contract: 

 

 
 

[CL.2.3 (9)] 
 As per clause 2-3  

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

12. The language of the Contract documents is English [CL.3.1] 

13. Limit of sub-contracting 25% of the Initial Contract Price [CL.7.1] 

14. The Schedule of Other Contractors [CL.8] 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 
 

16. The minimum insurance cover for physical property, injury and 
death is Rs. 5 lakhs per occurrence with the number of 
occurrences limited to four. After each occurrence, the contractor 
will pay an additional premium necessary to make insurance valid 
for four occurrences always. 

[CL13] 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be from the issue of Letter of Work order.
 [CL.21] 

19. The period for submission of programme for approval of the 
engineer shall be 21 days from the issue of LOA.  

 

 [CL. 27.1] 

20. The period between program updates will be 15 days. [CL.27.3] 
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21. The amount to be withheld for late submission of an updated programme shall be Rs 
0.05 lakhs Per Day. 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the course of execution 
of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 
(ii) Significant changes in classification of soil requiring additional mobilization 

by the contractor, e.g. ordinary soil to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, etc. not caused 
by the contractor. 

(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, monuments 
interfering with the works 

(viii) Restriction of access to ground imposed by civil 

  
23. The currency of the Contract is Indian Rupees                  [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

 If any of the commodities like Cement, Steel or Bitumen are not found applicable in 
a work, the weight component of that commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or 
‘Bitumen' (Pb) as indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such that the gross % 
weight of the components shall remain as 100%. 

R = value of work as defined in Clause 47.1 of Conditions of Contract 
Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to labour shall be 
paid in accordance with the following formula: 

 
VL= 0.85 x (Pl/100) x R x (Li –L0)/L0 

VL = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local labour 

L0   =  The consumer price index for industrial workers for the State   on   28  
days  preceding  the  scheduled  date   of opening   of   technical   Bids   
as   published   by   Labour Bureau, Ministry of Labour, Government of 
India 

Li  =   The consumer price index for industrial workers for the State for the month 
under consideration as published by the Labour Bureau, Ministry of 
Labour, Government of India. 

Pl =       Percentage of labor component of the work. 
 

Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of cement procured by 
the contractor 
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Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for cement. 

C0 = The all-India wholesale price index for Ordinary Portland Cement on 28 days 
preceding the scheduled date of  

Opening of technical bid as published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

Ci = The all India average wholesale price index for Ordinary Portland 
Cement for the month under consideration as published by Office 
of the Economic Adviser, Department for Promotion of Industry 
and Internal Trade, Ministry of Commerce &Industry. 

 
Pc = Percentage of cement component of the work 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel 
procured by the contractor shall be paid in accordance with the following 
formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 
 

Vs= Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel 

 
So= The all India wholesale price index for steel (Mild Steel - Long 

Products Rebars) on 28 days preceding the date of opening of 
Technical Bid as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce &Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel - 

Long Products Rebars) for the month under consideration as 
published by Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of 
Commerce &Industry. 

 
Ps = Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- 

Long products Rebars has been chosen to represent the 
steel group. 

 
Adjustments of bitumen component 

 
(iv) Price adjustment for increase in the cost of bitumen shall be paid in 

accordance  with the following formula 
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Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 
 

Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

 
Bo = The official retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of opening of 
technical bid. 

 
Bi = The official price of bitumen of IOC depot at the nearest center: 

 For the first 15 days of the month under consideration, the price 
declared on the 1st day of that month. 

 For the remaining days of the month under consideration, the rate 
declared on the 16th day of that month. 

 
Pb = Percentage of bitumen component of the work 
 

Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High-Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 Days prior to 
the date of opening of Technical Bid. 

 
Fi = The official retail price of HSD at the existing consumer pumps of IOC 

at the nearest centre for the 15thday of the month of the under 
consideration. 

 
Pf = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil 
has been chosen to represent the fuel and lubricants group. 

 
Adjustment for Construction Machinery 

 
(vi) Price adjustment for increase or decrease in the cost of plant and 

Machinery spare procured by the Contractor shall be paid in accordance 
with the following formula 

 
Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 
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P0 = The all India wholesale price index for manufacturer of machinery 
for mining, quarrying and Construction for the month under 
consideration as published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month under 
consideration as published Office of the Economic Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry of Commerce & 
Industry. 

 
Pp = Percentage of plant and machinery spares component of the work. 
 
Note: For the application of this clause, index of Heavy Machinery and 
parts has been chosen to represent the Plant and Machinery Spares 
group.   
 

Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials other 
than cement, steel, bitumen and POL procured by the contractor shall be 
paid in accordance with the following formula 

 
Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than cement, 
steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index (all commodities) on 28 days 
preceding the scheduled date of opening of technical Bids, as published by 
the Office of the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce &Industry. 

 
Mi= The All India wholesale price index (all commodities) for the month 
under consideration as published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

Pm = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 
The following percentage will govern the price adjustment for the entire contract: 

1. Labour–Pl ................................................................... 06.50 % 

2. Cement–Pc ................................................................ 34.00 % 
3. Steel-Ps ..................................................................... 20.00 % 
4. Bitumen-Pb ................................................................ 00.00 % 



76  

5. POL-Pf ....................................................................... 04.60 % 
6. Plant & Machinery Spares-Pp ................................... 07.45 % 
7. Other Materials-Pm ................................................... 27.45 % 

-------------- 
Total 100.00 % 

-------------- 
25. The proportion of payments retained (retention money) shall be 

@6% {CL. 48} from each bill subject to a maximum of 5% of final 
contract price. 

 
26. Amount of Liquidated damages for  for Whole of work {CL.49} 

delay in completion of works (1/2000
th) of the Initial 

contract 
Price, rounded off to the nearest 
Thousand, per day. For sectional 
Completion (wherever specified In 

item 5 of Contract data) (1/2000)th 

of initial contract price for #5 km 
Section, rounded off to the nearest 
thousand per day. 

27. Maximum limit of liquidated damages   10 percent of the Initial  {CL.49} 
For delay in completion work   Contract Price rounded off to 

  the nearest thousand 

 
28. Amount of Bonus for early completion   Amount of bonus for early 

  Completion of work shall be    
  given as per CL.50 of   
  Section- 3 

 
29. Maximum limit of bonus for early  5 percent of the Contract {CL.50} 

Completion of work Price 

 
30. The amount of the advance payment are: {CL. 51 &52} 

 
 

Nature of Advances Amount (Rs.) Conditions 
to be fulfilled 

i Mobilization 10% of the contract on submission of unconditional 
Price  Bank Guarantee. (to be drawn 

Before the end of 20% of the 
contract period). The contractor 
may furnish four bank 
guarantees of 2.5 % of each 
valid for the full period. 

 



77  

ii Equipment   90% for new and 
50%   

                                 Of Depreciated value   

                               for old equipment.      

                             Total amount will be   

                             subject to a maximum of    

                            5% of the Contract Price 

 

iii. Secured advance  for non- perish able 
material brought  to site      

 

 

After equipment is brought 
to site (provided the 

Engineer is satisfied that 
the equipment is required 

for performance of the 
contract) and on submission 

of unconditional Bank 
Guarantee for amount of 

advance 
 
 
 
                                        Delete 
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(The advance payment will be paid to the Contractor no later than 28 days after fulfillment 
of the above conditions). 

31. Repayment of advance payment for mobilization and equipment {CL.51.3} 

 
The advance loan shall be repaid with percentage deduction from the 

interim payments certified by the Engineer under the Contract. Deduction 

shall commence in the next Interim Payment Certificate following that in 

which the total of all such payments to the Contractor has reached not 

less than 20 percent of the Contract Price or 6 (six) months from the date 

of payment of first installment of advance, whichever period concludes 

earlier, and shall be made at the rate of 20 percent (collectively for both 

Mobilization Advance and Equipment Advance)of the amounts of all 

Interim Payment Certificate until such time as the loan has been repaid, 

always provided that the loan shall be completely repaid prior to the 

expiry of the original time for completion pursuant to Clause 17 and28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent 

{CL. 52} As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. 

(to be decided after evaluation of the bid) as additional security in terms of 

ITB Clause 29.5 

The standard form of Performance security acceptable to the Employer 

shall be an unconditional Bank Guarantee of the type as presented in 

Section 8 of the Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL.58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL. 

58} are required within 28 days of the issue of certificate of completion of 

the whole or section of the work, as the case maybe. 

36. The amount to be withheld for failing to supply “as built” drawings            

{CL. 58}    by the Date required is Rs      Lakhs.  

37. The following events shall also be fundamentals breach of contract:  

{CL.59.2} “The Contractor has contravened Sub- clause 7.1 and Clause 9 

of GCC” 

38. The percentage to apply the value of the work not completed representing 

{Cl 60} the Employer’s additional cost for completing the Works shall be 20 

percent. 
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SECTION - 5 

TECHNICAL SPECIFICATION 

 

(AS per separate sheet attached)
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------

------- BID 

To : 
 

Address : 
 
 
 

1. We offer to execute the Works described above and remedy any defects 
therein in conformity with the conditions of Contract, specification, drawings, 
Bill of Quantities and Addenda for the sum (s)of 

 

 
 

( ----------------------------------------------------------------------------------------------- ) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon 
as is reasonably possible after the receipt of the Engineer’s notice to 
commence, and to complete the whole of the Works in the Contact within the 
time stated in the document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed 

for receiving the same, and it shall remain binding upon it and may be 
accepted at any time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, 

together with your written acceptance thereof, shall constitute a binding 
contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 

Dated this------------------------- ------------------------------------ day of 20 

Signature ----------------------------------------------- in the capacity of --------------------- 
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------- Duly authorized to sign bids for and on behalf of ----------------------------------
- 

------------- 

(In block capitals or typed) 

Address 

 

 
 

Witness 

 

 
 

Address 

 

 
 

Occupation 
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SECTION - 7 

BILL OF QUANTITIES 

 

(AS per separate sheet attached)
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BILL OF QUANTITIES 
 

Preamble 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to 
Bidder, Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and 

provisional, and are given to provide a common basis for bidding. The 
basis of payment will be the actual quantities of work ordered and carried 
out, as measured by the Contractor and verified by the Engineer and 
valued at the rates and prices tendered in the priced Bill of Quantities, 
where applicable, and otherwise at such rates and prices as the Engineer 
may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except 

in so far as it is otherwise provided under the Contract, include all 
constructional plant, layout, supervision, materials, erection, maintenance, 
insurance, profit, taxes and duties, together with all general risks, liabilities 
and obligations set out or implied in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, 

whether quantities are stated or not. The cost of Items against which 
Contractor has failed to enter a rate or price shall be deemed to be covered 
by other rates and prices entered in the Bill of Quantities (in case of Item 
rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be 

included in the items provided in the priced Bill of Quantities, and where 
no Items are provided the cost shall be deemed to be distributed among 
the rates and prices entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not 

necessarily repeated or summarized in the Bill of Quantities. References 
to the relevant sections of the contract documentation shall be made before 
entering rates or prices against each item in the Bill of Quantities. 

8. The method of completed work of payment shall be in accordance with the 
specification for Road and Bridge works. For building works specifications 
for building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant 

to Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, 
required blasting, or the use of metal wedges and sledgehammers, or 
the use of compressed air drilling for its removal, and which cannot be 
extracted by ripping with a tractor of at least 150 kw with a single rear 
mounted heavy duty ripper. 
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BILL OF QUANTITIES 

 
(A) Percentage Rate Tender (Up to INR 50 Cr.) 

 
Item 
No 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity Unit Rate In 
figures 

Amount 

 
--- Attached Separately 
--- (To Be Filled Online 

Only) 
 
 
 

I/We am/are willing to carry out the work at ............. % above/below percent (Should 
Be written in figures and words) of the estimated rate mentioned above. Amount of 
my /our tender works out as under. 

Estimated amount put to tender estimated amount put to tender 

Deduct………% below Add ...... % Above 

Net Net 

In words in words 

 
(B) For Item Rate Tender (For above INR 50Cr.): 

 
Item 
No 

Description of Item 
(with brief 
specification 
and reference to book 
of specifications) 

Quantity Unit Rate Amount 

In 
figure
s 

In 
Word
s 

 
NA 

(A)  Total Tendered Amount 
(B)  Rebate on above tendered amount (if any) % (in figure) ………… 
(In words)…………….………………………………………………...  
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(In words)………………………………………………………………... 

 
1 The Contractor shall exhibit a board with detailed specification and 

details of work as directed by the Engineer-In-Charge for which no extra 
payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the 
work done. 

3 GST and Income tax TDS will be deducted at a source while making 
payments of bills 
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4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken 
as per Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 
as stated in S.O.R. therefore in R.C.C. items where there is a change as per actual 
mix design the cost of difference of cement consumption have been deducted from 
the rate of original item at the rate of input rate mentioned in all the tender. 
Note: If the bidder submits bid above/below the estimated rate put to tender, 
the*rate of cement shall be adjusted accordingly. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ------------------------------------ (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) 

for the construction of (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by the represents that We---------------------------------------------- 
(Name of Bank) of ----------------------------------------- (name of country) having our 

Registered office at --------------------------------------------------- (hereinafter called 

“The bank”) are bound unto ------------------------------------- (name of Employer) 

(Hereinafter called “The Employer”) in the sum of ----------------------------------- * 

For which payment well and truly to be made to the said Employer the Bank 

itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ----------------------day of 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid 
validity specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the 

Employer during the period of Bid Validity: 

 
A  Fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance 

with the Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to 
Clause 27 (Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount 

upon receipt of his first written demand, without the employer having to 

substantiate his demand, provided that in his demand the Employer will 

note that the amount claimed by him is due to him owing to the occurrence 

of one or any of the three conditions, specifying the occurred conditions or 

conditions. 
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This Guarantee will remain in force up to and including the date --------- ** 

Days after the deadline for submission of Bids as such the deadline is 

stated in the Instructions to Bidders or as it may be extended by the 

Employer, notice of which extension (s) to the Bank is hereby waived. Any 

demand in respect of this guarantee should reach the Bank not later than 

the above date 

 
 
 

DATE--------------------------------------- SIGNATURE------------------------------ 
 
 

WITNESS--------------------------------- SEAL-------------------------------------- 

 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as 
shown in Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should 

be inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
- ----------------------------------------------------------------- (Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS-------------------------------------------------------------- (name and address of 
Contractor) (hereafter called “the Contractor”) has undertaken, in pursuance 
of Contracts No. ------------------------- Dates -------------------------- to execute--------------
--- 
--------- (name of Contract and brief description of Works) (hereinafter called 
“The Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and 
responsible to you on behalf of the Contractor, up to a total of-----------------------------
------------- 
(Amount of guarantee)* ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and 
we undertake to pay you, upon your first written demand and without cavil 
or argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

This guarantee shall be valid until 60 days from the date of expiring of the 
Defect Liabilities period. 

 
Signature and Seal of the guarantor ----------------------------

- Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 
*An amount shall be inserted by the Guarantor, representing the percentage the 

Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 
- ----------------------------------------------------------------- (Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS-------------------------------------------------------------- (Name and address of 
Contractor) (hereafter called “The Contractor”) has undertaken, in pursuance 
of Contracts No. ------------------------- Dates -------------------------- to execute--------------
--- 
- -------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and 
responsible to you on behalf of the Contractor, up to a total of-----------------------------
------------- 
(Amount of guarantee) ----------------------------- (In words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and 
we undertake to pay you, upon your first written demand and without cavil 
or argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

This guarantee shall be valid until 28 days from the project completion date. 
 

Signature and Seal of the guarantor ----------------------------

- Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

- ------------------------------------------------------------------------------- (Name of Employer) 
 

- ------------------------------------------------------------------------------ (Address of Employer) 
 

- ------------------------------------------------------------------------------- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 
51.1 (“Advance Payment”) of the above mentioned Contract,------------------------ 
-------------------  (name and address of Contractor) (hereinafter called “the 
Contractor”) shall deposit with (name of Employer) a bank guarantee his proper and 
faithful performance under the said Clause of the Contract in an amount of (amount 
of Guarantee)* ------------------------------------- in words). 

 
We, the --------------------------------- (bank of financial institution), as instructed 

By the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to--------------------------------------- 
(name of Employer) on his first demand without whatsoever right of obligation on 
our part and without his first claim to the Contractor, in the amount not exceeding--- 
---------------------- (amount of guarantee)* ----------------------------------- (In words). 

We further agree that no change or addition to or other modifications of the terms of 
the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between --------------------------------- (name of 
Employer) and the Contractor, shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or 
modifications. 

This guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract until -------------------------------------- (name of 
employer) receives full repayment of the same amount from the contractor. 

 
 

YOUR’S TRULY 
 

Signature and Seal   
Name of Bank/Financial Institution     
Address   
Date   

 
* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 

 (Date) 
To, 
 (Name and address of the Contractor) 

 
 

 
 

Dear Sirs, 

 
This is to notify you that your Bid dated for execution of 

The (Name of the contract and identification number, 
as given in the Instructions to Bidders) for the Contract Price of Rupees  ( ) 
(amount in words and figures) as corrected and modified in accordance with 
the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in 

para 34.1 of ITB for an amount equivalent to Rs.     within 10 days of the receipt of 

this letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e., up to  and the Additional Performance Security for an 

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e., up to a n d  sign the contract, failing which action 

as stated in Para 34.3 of ITB will be taken. 

 
 

Yours Faithfully 
 
 
 

Authorized Signature 
Name and title of 
Signatory Name of 
Employer 

 

 
 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 
 

- ---------------------------- (date) 
To, 

 
 (Name and address of the Contractor) 

 

 

 
 

Dear Sirs, 
 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of  at a 

bid Price of Rs.  . 

 
 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 
 

Yours faithfully 
 

(Signature, name and title of signatory 
authorized to sign on behalf of Employer) 
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AGREEMENT FORM 
 
 
 

This agreement, made on the   day of   between 
 _ (name and address of Employer) (Hereinafter 
called “the Employer) and   (name and address of contractor) 
hereinafter called “the Contractor” of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 

Name and identification number of contract (hereinafter called “the works”) 
and the employer has accepted the Bid by the Contractor for the execution 
and completion of such works and the remedying of any defects therein, at a 
cost of Rs. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
 
 

1. In this Agreement, words and expression shall have the same meanings 

as are respectively assigned to them in the conditions of contract 

hereinafter referred to and they shall be deemed to form and be read 

construed as part of this Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the 

contractor as hereinafter mentioned, the Contractor hereby covenants with 

the Employer to executive and complete the works and remedy any 

defects therein in conformity in all aspects with the provisions of the 

contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of 

the execution and completion of the works and the remedying the defects 

wherein contract price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by 

the contract. 

 
4. The Following documents shall be deemed to form and be ready and 

construed as part of this Agreement viz 
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i) letter of Acceptance 

ii) Notice to proceed with the works: 

iii) Contractor’s Bid 

iv) Conditions of contract: General and Special 

v) Contract Data 

vi) Additional conditions 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the 

Contract data as forming part of the 

Contract. 

 
In witness whereof the parties there to have caused this Agreement to 

be executed the day and year first before written 

 
The Common seal of  

Was here un to affixed in the presence of: 

 
 
 

Signed, sealed and Delivered by the said  
 

 

 
In the presence of 

 
 
 
 
 

Binding signature of Employer  
 
 

Binding Signature of Contractor  
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UNDERTAKING 
(For Investment) 

 
I, the undersigned do hereby undertake that our firm M/s 

… ............................................................................. Would invest a minimum cash up 

To 25% of the value of the work during implementation of the contract. 
 

 
 _  

(Signed by an Authorized officer of the firm) 
 
 

 

Title of officer 
 
 

 

Name of firm 
 

 

DATE 
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UNDERTAKING 
(For Validity) 

 
 

 
I, the undersigned do hereby undertake that our firm 
M/s…………………………………………………..……………………………….. 
Agree to abide by this bid for a period days for date fixed for receiving the 
same and it shall be binding on us and may be accepted at any time before 
the expiration of that period. 

 
 

 
 _  

(Signed by an Authorized officer of the firm) 
 
 

 

Title of officer 
 
 

 

Name of firm 
 

 
 

DATE 
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SECTION - 9 

DRAWINGS 

 

(As per separate sheet attached and it’s for reference purpose only) 
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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DOCUMENTS TO BE FURNISHED BY BIDDER 
 

(A) Minimum requirements for the evaluation of Preliminary stage: 
 Tender Fee  
 EMD or Valid Exemption Certificate of Appropriate Class of Registration of 

Approved Contractors  
 Registration Certificate of Appropriate Class 
 Form 3A of completed work of Government Department of Gujarat of as per cl 

4.5.3 (b).  
 
Note: All the above documents shall be uploaded electronically as prescribed 
in tender document, otherwise bid shall be treated as non-responsive. 

 
(B) Minimum requirements for the evaluation of Technical Stage: (if applicable) 

  
  Form of Bid as specified in Section-6 
 Annual Financial Turnover Certificate for last 5 years as per format prescribed as Form-E in 

Qualification Information certified by CA. 
 For Value of B in Bid capacity, bidder must submit online a self-certified copy of statement for 

existing commitments and ongoing works in prescribed format  
 
 Financial Criteria : 

 
 Bid Capacity 

 Attached Scan Copy of Existing Commitment & On-going Works (Refer ITB Clause 4.7 & 
Clause 1.4 of Q.I)  
 

 Minimum Annual Financial Turnover 
 

 Attached Copy of Annual Financial Turnover Certificate last 5 years (Refer ITB Clause 4.5.3 
(a) & Q.I 1.2  (Form-E) 
 

(C) Minimum requirements for the evaluation of Financial Stage:  
 

 Form of Bid as specified in Section-6 
 

NOTE: 
 

 If necessary, DTP Approving Authority may add any other document in the above list as per the 
requirement/ scope of the work.  

 Prior Approval from the Competent Authority of SoUADTGA, must be taken for any type of 
deviation in the Approved Standard Bidding Document, if required.   

 


