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NATIONAL COMPETITIVE BIDDING 
1. The Executive Engineer, KRBC Division, Surat. Invites bids for the construction of works detailed in the 

table. The bidders may submit bids for any or all of the following works. 
 

TABLE 
Pack a g 
e 
No. 

Name of work Approximate 
Value of works 
(Rs.) 

Bid security 
(Rs.)1% 

Cost of 
docum ent 

Tender Fee 

Period of 
completion 

Class of 
Registrati

on 
/ 

Cate
gory 

of 
contracto

r 
ifrequired 

01 Reconstructing 
of Canal 
Syphon 
Structure at 
Ch. 6.10 RD 
On KRBMC. 

17,66,20,772.62 17,67,000.00 18000.00 6 (Six) 
Month 

”AA” 
Class  

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at 
website https://www.nprocure.com. 

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee/Tender 
Fee through Demand and Draft only of any Schedule Bank payable at Executive Engineer, KRBC 
Division, Surat.. and in favor of ‘Executive Engineer, KRBC Division, Surat. ’.Once the Bid is 
received online, Bid Document / Tender Fee will not be refundable. As Per GoG R&B 
Department’s Circular No. PARACH/102/000/IB/221/(59)/C Dated.24/01/2007 
The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid Security 
/ EMD shall be submitted in electronic format through online (by scanning)while uploading the 
bid, this submission shall mean that bid document / tender fee and Bid Security/EMD has been 
received. Accordingly, the offer of only those shall be opened whose Bid Document / Tender Fee 
and Bid Security / EMD have been received electronically. However, for the purpose of realization 
of Demand Draft, and FDR / Bank Guarantee bidder shall send the same in original through 
R.P.A.D. so as to reach to Executive Engineer, KRBC Division, Surat. Within 7 Days from the 
last day of bid submission. 
Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to 
Executive Engineer / Tender Inviting Authority by bidder shall be initiated. WRD GR NO. PRC-
102014-1-MICELL-K1 Dated. 29.10.2014.  

4. Bids received online, will be opened on the time, date and place as specified in the online NIT at 
website https://www.nprocure.com in the presence of the bidders or their authorized 
representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the bids will be 
opened on the next working day at the same time and venue. 

5. A pre bid meeting will be held on /01/202 at 12:00 hrs. at the office of The Superintending 
Engineer, Surat Irrigation Circle, Surat to clarify the issues and to answer questions on any matter 
that may be raised at that stage as stated in clause 9.2 of ‘instructions to Bidders’ of the bidding 
documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be 
rounded off to the next thousand rupees. 

7. Other Information is as under: 
A. Agencies can prepare and edit their offers a number of times before the end of the tender 

submission date and time. After the tender submission date and time, the bidder cannot modify / 
edit / withdraw their submitted offer in any case. No written or online request in this regard shall 
be granted. 

B. Offers in physical form will not be accepted in any case. 
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C. Demand Draft purchased by the other then bidder and issued after the last date of submission of 
Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending discussion, 
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.  

E. Conditional tender shall not be accepted. 
F. Any changes, addition, alternation made in the prescribed form attached with tender are liable 

to be rejected. 
G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder will be 

considered non-responsive. 
H. All the bidders are instructed to fill in information strictly in accordance with the format given in 

the checklist /qualification document / tender document. 
I. It is mandatory for the bidders to supply each and every information as asked strictly in electronic 

format at appropriate places only. 
J. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification. 
K. Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not 

be deemed to be a ground/reason for not giving required in formation for this work / bid. 
L. Information supplied for earlier projects shall not be considered while evaluation of this bid. The 

Government will not ask for any other information, unless it is found absolutely necessary by the 
competent authority. 

M. If found necessary, the contractor will be intimated for negotiation. 
Special Note :- Before Bidding Must Consider Special Condition.  

 
8. # For the works costing above Rs. 7.5 crore (WRD Works), Rs. 7.0 crore (ROAD/ BRIDGE/ BUILDING 

WORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG NWRWS & K Department’s Circular 
No. Paracha/1097/1397(11)/pa.fa./ MICELL(k-1) dated 18/01/2018 and Dated 30/09/2022 
 
(i) For the works costing Above Rs. 7.5 crore for Construction work of Water Resources 

Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 0.50 crore for Electrical 
work following documents shall be submitted in electronic format only through online by 
scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent 
in original to the Tender opening authority through RPAD, so as to reach the Executive 
Engineer within 7 days from last day of submission of Bid. 

1. Bid Document Fee / Tender Fee 
2. Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of Registration of Approved 

Contractors 
3. Registration Certificate of Appropriate Class AA  
4. GST Number and Pancard. 
5. Work Experience as per Section – 1 Cl. (4.5.3) 
6. Undertaking for Engaging Technical Staff and machineries as per Prescribed Proforma.  
7. Information regarding any current litigation in which the applicant is involved as per clause 4.5.8 of ITB. 
8. The Applicant should give undertaking that he has access to, or has available, liquid assets and / or credit 

facilities up to 25 percent of the value of the contract / contracts applied. As per Prescribed Proforma. 
9. Last Five Financial  Year IT Return. 
10. Details of Existing commitments and on-going works as per prescribe Performa. 
11. Last 5-Years Turn Over (year wise) for Civil Engineering Works certified by CA (for Bid capacity 

evaluation) 
12. Affidavit (In prescribed format as per Section 10) 
13. Form of Bid (In prescribed format as per Section 6) 
14. Undertaking for Bid Validity (In prescribed format as per Section 8) 
15. Supporting documents - Every blank (fields) in the tender documents (Forms, schedules, etc.,) must be filled 

by the Tenderer / Bidder and submitted Online. Tender forms shall be completed in all respects. Online user 
of dash (-) is not permitted. Please write "Not applicable" or "Nil" as and where required by Tenderer/ 
Bidder.  
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Section 1: Instruction to Bidders 

A. General                                               Page 
No. 

D.Submission of Bids Page 
No. 

1. Scope of Bid 8 19. Sealing & Marking of Bids 17 

2. Source of Funds 8 20. Deadline for Submission of Bids 17 

3. Eligible Bidders 8 21. Late Bids 17 

4. Qualification of the Bidders 8 E.Bid Opening and Evaluation  

5. One Bid per Bidder 12 22. Modification and Withdrawal of Bids 18 

6. Cost of Bidding 12 23.  Bid Opening 18 

7. Site Visit 12 24. Process to be Confidential 18 

  25.  Clarification of Financial Bid 18 

B. Bidding Documents  26.  Examination of Bids and Determination 
of Responsiveness 

19 

8. Content of Bidding Documents 13 27. Correction of Errors 19 

9. Clarification of Bidding Documents 13 28. Deleted 19 

10. Amendment of Bidding Documents 14 29. Evaluation and Comparison of Financial 
Bids 

19 

C. Preparation of Bids  30. Deleted 20 

11. Language of Bid 15 F. Award of Contract  

12. Documents Comprising the Bid 15 31. Award Criteria 21 

13. Bid Prices 15 32. Employer’s Right to Accept any Bid and 
to Reject any or all Bids  

21 

14. Currencies of Bid and Payment 15 33. Notification of Award and Signing of 
Agreement 

21 

15. Bid Validity 15 34.  Performance Security 21 

16. Bid Security 16 35. Advance Payment and Security 22 

17. Alternative Proposals by Bidders 16 36. Dispute Review Expert 22 

18. Format and Singing of Bid 16 37. Corrector Fraudulent Practies 22 
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A.GENERAL 

1. Scope of Bid 
i. The Employer Executive Engineer, KRBC Division, Surat invites bids for the 

Reconstructing of Canal Syphon Structure at Ch. 6.10 RD On KRBMC detailed in 
the table given in IFB. The bidders may submit bids for any or all of the works detailed 
in the table given in IFB. 

ii. The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

iii. Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 
i. The expenditure on this project will be met from the budget of Govt. of Gujarat /Govt. 

of India for centrally sponsored projects. 
 

3. Eligible Bidders 
 

i. This Invitation for Bids is open to all eligible bidders. 
ii. All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 

i. All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. The proposed methodology should include a 
program of construction backed with equipment planning and deployment duly 
supported with broad calculations and quality assurance procedures proposed to be 
adopted justifying their capability of execution and completion of work as per 
technical specifications, within stipulated period of completion. 

ii. Deleted 
iii. Deleted 
iv. Deleted 

 
4.5 Qualification Criteria: 
 (Applicable for the works which require Pre Qualification) As Per GoG NWRWS & K 
Department’s   Circular   No.   Paracha/1097/1397(11)/pa.fa./MICELL(k-1)   Dated 
18/01/2018 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 
criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s responses 
in the forms attached to the letter of application ( specified requirement for joint ventures 
are given under para 4.6 below ) Subcontractors experience and resources shall not be taken 
in to account in determining the applicants compliance with the qualifying criteria To qualify  
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for more than one contract, the applicant must demonstrate having experience and resources 
sufficient to meet the aggregate of the qualification criteria for each contract given in 
paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 
4.5.2 Base year and Escalation 

The base year shall be taken as Current financial year 
Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

 
Year 

 
Financial Year 

 
Multiplying factor 

Base year of inviting tender 2026-27 1.00 
-1 2025-26 1.10 
-2 2024-25 1.21 
-3 2023-24 1.33 
-4 2022-23 1.46 
-5 2021-22 1.61 
   

Applicant should indicate actual figures of costs and amount for the works executed 
by them without accounting for the above-mentioned factors. 

In case the financial figures and value of completed works are in foreign currency 
the above enhanced multiplying factors will not be applied. Instead, the current market 
exchange rate (State Bank of India BC Selling rate as on the last date of submission of the 
bid) will be applied for the purpose of conversion of the amount in foreign currency into 
India rupees. 

             
            4.5.3. General Experience.  
 

The Applicant shall meet with the following minimum criteria: 
 
(a) Achieved a minimum annual financial turnover of Rs. 35.32 Crore for works in progress and 

completed in all classes of civil engineering construction works in any one year, over the last five 
financial years. 

 
(b) Experience in successfully completing or substantially completing at least one contract of Similar 

work means Hydraulic Structure like dam, Weir, barrage, Tidal Regulator, Major River Bridge, 
Canal Syphon, Super Passage and Canal Aqueduct of  at least 40 percent of the value of proposed 
contract, it means minimum Rs. 7.06 Crore within the last five years. 

 
The works may have been executed by the applicant as prime contractor or as a member of a joint 
venture or as a nominated sub-contractor. As subcontractor, he should have acquired the experience 
of execution of all major items of works under the proposed contract. In case a project has been 
executed by a joint venture, weight towards experience of the project would be given to each joint 
venture in proportion to their financial participation in the joint venture if work executed jointly 
otherwise as per the scope of work define in Joint Venture agreement. 
 
Substantially completed works means those works which are at least 90 % completed as on the date 
of submission (i.e. gross value of work done up to the last date of submission is 90 % or more of the 
original contract price) and continuing satisfactorily. 
For these, a certificate from the employers shall be submitted along with the application 
incorporating clearly the name of the work, contract value, billing amount,  date  of  commencement  
of  works,  satisfactory  performance  of  the 
contractor and any other relevant information. 
(the experience certificate should be signed by the officer not below the rank of EE) 
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(c)      Contractor should have completed 60% of quantity of principal items of work like concrete, 
earthwork, pipeline, pumping station etc. within last five finical years. Certificate of competent 
authority of work done with detail shall be produced. 

 
4.5.4. Personnel Capabilities.  
 
            Availability for his work of personnel with adequate experience as required; as per 
            Appendix. 
 
4.5.5. Equipment Capabilities 
 
            Based on the studies carried out by the Engineer, the minimum suggested major equipment             
            to attain the completion of works in accordance with the prescribed construction schedule    
            are shown in the Appendix. 
              The bidders should, however, undertake their own studies and furnish with their bid,  
             a detailed construction planning and methodology supported with layout and necessary  
             drawings and calculations to allow the employer to review their proposals. The numbers,  
             types and capacities of each plant/equipment shall be shown in the proposals along with the  
             cycle time for each operation for the given production capacity to match the requirements. 

 
4.5.6. Financial Position  
 
            The Applicant should give undertaking that he has access to, or has available, liquid assets  
            (aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or credit  
            facilities up to 25 percent of the value of the contract / contracts applied. 
 
4.5.7. The audited balance sheets for the last five years should be submitted, which must             
demonstrate the soundness of the applicant’s financial position, showing long – term               
profitability including an estimated financial projection for the next two years If necessary, the 
employer will make inquiries with the applicant’s bankers.  
                                                    
 
4.5.8. Litigation History  
 
The Applicant should provide accurate information on any litigation or arbitration resulting from 
contracts completed or under execution by him over the last five years. A consistent history of awards 
against the Applicant or any partner of a joint venture may result in failure of the applicant. 
 
4.5.9. Disqualification  
 
Even though the applicants meet the above criteria, they are subject to be disqualified if they have: 
Made misleading or false representation in the forms, statements submitted, and / or Record of poor 
performance such as abandoning the work, rescinding of contract for which the reasons are 
attributable to the non – performance of the contractor; consistent history of litigation awarded 
against the applicant or financial failure due to bankruptcy. The rescinding of contract of a joint 
venture on account of reasons other than non – performance, such as Most Experienced partner of 
joint venture pulling out, court directions leading to breaking up of a joint venture before the start of 
work, which are not attributable to the poor performance of the contractor will, however, not affect 
the qualification of the individual partners. 
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4.6 JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) (Applicable 
only for estimated project cost of 50 Crore and above) 

 
4.6.1. Joint ventures must comply with the following requirement: 

 
(a) Following are the minimum qualification requirements: 

 
(i) The lead partner shall meet not less than 50 percent of all criteria given in para 
4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 4.5.3 & 4.5.6 above. 

The experience of the other joint venture partners shall be considered if it is not less than 
30percent of the qualifying criteria in para 4.5.3 & 4.5.6above. 
 

(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 above. 
 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be submitted 
with a copy of the joint venture agreement providing the joint and several liabilities with respect to 
the contract. 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners individually or as 
a partner in any other joint venture. In case dissolution of a joint venture, each one of the constituent 
firms may qualify if they meet all the qualification requirements, subject to the written approval of 
the Employer. 

 
4.7. Bid Capacity. 
 

Applicants who meet the minimum qualification criteria will be qualified only if their available bid 
capacity at the expected time of bidding is more than the total estimated cost of the works. The 
available bid capacity will be calculated as under: 
 
Assessed Available Bid Capacity=(A*N*2-B), where 
 
A=Maximum value of work executed in any one year during the last five years (updated to the price 

level of the year indicated in appendix) taking into account the completed as well as works in 
Progress. 

 
B=Value at current price level of the existing commitments and ongoing works to be completed during 

the next (period of completion of work for which bids are invited); and 
 

N=Number of years prescribed for completion of the works for which the bids are invited. 
Note :-In Case of joint venture, the available bid capacity will be applied for each partner to the 

extent of his proposed participation in the execution of the work. 
 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 
- Made misleading or false representation in the forms , statements and Attachments the 

submitted in proof the qualification requirements; and / or 

- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delay in completion, litigation history, or 
financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted unreasonably 
high bid prices and could not furnish rational justification to the employer. 
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5. One bid per bidder 
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates 

in more than one bid (other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the bidder’s participation to be 
disqualified. 

 

6. Cost of Bidding 
6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid, and  
         the Employer will in no case be responsible and liable for those costs. 

 

7. Site Visit 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the Site of work and its surrounding and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. 
The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

i. These to bidding documents comprises the documents listed below and add end a 
issued in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids 
 

I 1 Instructions to Bidders 

2 Qualification Information ,and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the bidder 

in compliance to section 2 will be prepared by him and furnished as Volume- V in two parts 
(refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings 
in the Bid Document. Failure to comply with the requirements of Bid Documents shall be 
at the bidder’s own risk. Pursuant to clause 26 hereof, bids which are not substantially 
responsive to the requirements of the Bid Documents shall be rejected. 

 
9. Clarification Bidding Documents 

 
i. A prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or through E-mail at the Employer’s address indicated in the 
invitation to bid. The Employer will respond to any request for clarification which he 
received earlier than 15 days prior to the deadline for submission of bids. Employer’s 
response will be published on website including a description of the enquiry but without 
identifying its source. 

 

9.2. Pre-bid meeting 
 

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will 
take place at the address, venue, time and date as indicated in the appendix. 
 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any matter 
that may be raised at that stage. 
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9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach the 

Employer not later than 03 days before the meeting. 
 

 
9.2.4.  Minutes of the meeting, including the question raised (Without identifying the source 

of enquiry) and the responses given will be published without delay on the tender website 
i.e.www.nprocure.com. Any modification of the bidding documents listed in sub-
Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be made 
by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 
and not through the minutes of the pre-bid meeting. 

 
 
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10. Amendment of Bidding Documents 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will 

assume no responsibility for the same. 
10.3. To give prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may, at his discretion, extend as necessary the 
deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 
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C. PREPARATION OF BIDS 

11. Language of the Bid 
i. All documents relating to the bid shall be in the English language. 

 
12. Documents Comprising the Bid 
12.1. The bid be submitted by the bidder as Volume V of the bid document (refer 

Clause8.1) shall be in two separate parts: 
 
Part I shall be named “Technical Bid” and shall comprise 
 
(i) Bid Security in the form specified in Section 8 
(ii) Qualification Information and supporting documents as specified in Section2 
(iii) Certificates, undertakings, affidavits as specified inSection2 
(iv) Any other information pursuant to Clause4.5 of  these instructions 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

 
Part II shall be named “Financial Bid “and shall comprise 
 
(i) Form of Bid as specified inSection6 
(ii) Priced Bill of Quantities for items specified in Section7 

12.2. The Bidder shall submit the details/information pertaining to each parti.e. Technical as well 
as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 

Section Particulars Volume No. 
 

Invitation for Bids (IFB) 
1 Instruction to Bidders Volume I 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
9 Drawings Volume IV 

13. Bid Prices 
i. The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

priced Bill of Quantities submitted by the Bidder. 
ii. The bidder shall filling rates and prices and line item total (both in figures and words) for 

all items of the Works described in the Bill of Quantities along with total bid price (Both in 
figures and words). Items for which no rate or price is entered by the bidder will not be paid 
for by the Bill of Quantities. 

iii. All duties, taxes, and other levies except GST payable by the contractor under the contract, 
or for any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder. (GST will be paid extra) 

iv. Deleted 
v. The rates and prices quoted by the bidder are subject to adjustment during the performance 

of the Contract in accordance with the provisions of Clause 47 of the Condition of Contract 
(Irrespective of the time limit and Bid Amount) 

14. Currencies of Bid and Payment 
i. The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 

15. Bid Validity 
i. Bids shall remain valid for a period of not less than 120 days after the deadline date 

for bid submission specified in Clause 20. 
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ii. In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 
A bidder may refuse the request without for feiting his bid security.A bidder agreeing 
to the request will not be required or permitted to modify his bid, but will be required 
to extend the validity of his security for a period of the extension, and in compliance 
with Clause 16 in all respects. 

16. Bid Security 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 

4 of the table of IFB for this particular work. This Bid security shall be in favor of Executive 
Engineer, KRBC Division, Surat as named in Appendix and may be in one of the following 
forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume III. 

(Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and above) 
and Bank Guarantee of Schedule and Private Banks shall be considered as per GoG Finance 
Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date 21/04/2023 or as per 
their latest amendment. 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 
# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department of 
Govt of Gujarat. Exemption Certificate is applicable only when Registration Certificate 
of Appropriate Class and Category of Approved Contractors is required as eligible 
criteria of bidder. 

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the bid 
shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 = 165 
Days 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the 
bid validity period specified in Sub-Clause 15.1 

16.5   The Bid Security of the successful bidder will be discharged when the bidder has signed 
the Agreement and furnished the required Performance Security. 

16.6. The bid Security may be forfeited 
(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity. 
(b) If the Bidder does not accept the correction of the Bid Price ,if any or 
(c) In the case of a successful Bidders ,if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated 
maximum three times within the validity period for negotiation, If contractor does not 
respond in time, his Bid Security (EMD) will be forfeited and his tender will be rejected. 
Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. No. 
S/22/2017/6369/D, Dt.08/06/2018) 

17. Alternative Proposals by Bidders. 
17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or time for 
completion), basic technical design as indicated in the drawing and specifications. 
Conditional offers or alternative offers will not be considered further in the process of tender 
evaluation. 

 
18. Format and Signing of Bid 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of these 

Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be 
uploaded. 
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19. Deleted 

D. SUBMISSION OF BIDS 

 
20. Deadline for Submission of the Bids 

 
20.1. Complete Bids must be received online by the Employer at the tender website specified 

above not later than the date indicated in appendix. 
20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all right and obligation of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
21. Deleted 

 
22. Modification and Withdrawal of Bids 

 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in Clause 
20 or pursuant to Clause 23. 

22.2 Deleted 
22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
22.4. Withdrawal or modification of a bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant 
to Clause 16. 
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E. BID OPENING AND EVALUATION 
 

23. Bid Opening 
 

23.1    The Employer will open all the Bids received including modifications made pursuant to 
Clause 22, in the presence of the Bidders or their representatives who choose to attend at 
time, date and the place specified in Appendix in the manner specified in Clauses 20 and 
23.3, In the event of the specified date of Bid opening being declared a holiday for the 
Employer, the Bids will be opened at the appointed time and location on the next working 
day. 

23.2. Deleted. 
23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not conform 
to the amount and validity period as specified in the invitation for bid (ref. Column 4 and 
paragraph 3), and has not been furnished in the form specified in Clause 16, the technical 
bid will not be opened. 

23.4. (i)Subject to confirmation of the bid security by the issuing Bank, the bids accompanied 
with valid bid security will be taken up for evaluation with respect to the 
Qualification information and other information furnished in part I of the bid 
pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification Documents 
with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 
(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose financial 
bids are eligible for consideration. 

23.5. Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were found responsive 

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will 
be opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, 
any discount and such other details as the Employer may consider appropriate, will be 
announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found responsive in 
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be 
opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any 
discount, and such other details as the Employer may consider appropriate, will be 
announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 
“Financial Bid” shall be in order of estimated amount of Bids from highest to lowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 23.6. 
 

24 Process to be Confidential 

 
24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until the award to the successful 
Bidder has been announced. Any effort by Bidder to influence the Employer’s processing 
of Bids or award decisions may result in the rejection of his Bid. 
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25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing or by e- mail, but no change 
in the price or substances of the Bid shall be sought, offered, or permitted except as required 
to confirm the correction of arithmetic errors discovered by the Employer in the evaluation 
of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to 
his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decision may result in the rejection of the Bidders’ bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether each 

Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; 
(c) is accompanied by the required securities and; (d) is substantially responsive to the 
requirements of the Bidding document. During the detailed evaluation of the “Financial 
Bid”, the responsiveness of the bids will be further determined with respect to the remaining 
bid conditions, i.e., priced bill of quantities, technical specifications, and drawings. 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in any 
substantial way, inconsistent with the Bidding documents, the Employer’s rights or the 
Bidder’s obligations under the Contract;or(c)whose rectification would affect unfairly the 
competitive position of other Bidders presenting substantially responsive Bids. 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

 
27. Deleted 

28. Deleted 

29. Evaluation and Comparison of Financial Bids 

 
29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 
29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. Variation and 

deviations and other factors, which are in excess of the requirements of the Bidding 
documents or otherwise result in unsolicited benefits for the Employer, shall not be taken 
in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions 
of Contact, during the period of implementation of the Contract, will not be taken in to 
account in Bid evaluation. 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract the Employer may require 
the Bidder to produce detailed consistency of those prices with the construction methods 
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and schedule proposed. After evaluation of the price analyses, the Employer may require 
that the amount of the performance security set forth in Clause 34 be increased at the 
expense of the successful /bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. 

29.6. A bid which contains several items in the bill of Quantities which are unrealistically priced 
low and which cannot be substantiated satisfactorily by the bidder may be rejected as non-
responsive. 

 
30. Deleted 
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F. AWARD OF CONTRACT 

31. Award Criteria 

 
31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has 

been determined. 
(i) to be substantially responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price; and 
(ii) to be within the available bid capacity adjusted to account for his bid price which is 

the lowest evaluation in any of the packages opened earlier than the one 
consideration. 
In no case, the contract shall be awarded to any bidder whose available bid capacity 

is less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 
contract will in such cases be awarded to the next lowest bidder at his evaluation bid price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and 

to cancel the Bidding process and reject all Bids, at any time prior to the award of contract, 
without thereby incurring any liability to the affected bidder or Bidder or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer’s action. 

33. Notification of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the condition of contract called the “Letter 
of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion ,and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

33.2    The notification of award will constitute the formation of the contract , subject only to the 
furnishing of a performance security in accordance with the provisions of Clause. 

33.3. The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days 
following the notification of award along with the Letter of Acceptance. Within 21 days of 
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful. 

34. Performance Security 

 
34.1. (A)  Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 

furnish to the Employee ran irrevocable and unconditional guarantee from a Bank in 
the form set forth in Section 8 (the “Performance Security”) for an amount equal to 5% 
(five percent) of its Contract Price. In case of bids mentioned below, the successful 
Bidder, along with the Performance Security, shall also furnish to the Authority an 
irrevocable and unconditional guarantee from a Bank in the same form given at Section 
8 towards an Additional Performance Security (The “Additional Performance 
Security”) for an amount calculated as under: 
 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but upto 
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20% of the Estimated Project Cost, then the Additional Performance Security 
shall be calculated @ 20% of the difference in the (i) Estimated Project Cost 
(as mentioned in Bid Document) - Minus 10% of the Estimated Project Cost 
and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the 
Estimated Project Cost, then the Additional Performance Security shall be 
calculated @ 30% of the difference in the (i) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost and 
(ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B)   The Performance Security shall be valid beyond 60(sixty) days from the stipulated date 
of completion of the project and the Additional Performance Security shall be valid 
beyond 28 (twenty-eight) days of Project Completion Date. 

  

 Performance Security shall become refundable/releasable within 15 days after 
certified project completion date subject to Fulfillment of contractual obligation and 
settlement of all dues and claims. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled 
Indian bank or (b) by a foreign bank located in India and acceptable to the Employer. As 
per GoG Finance Department’s Circular No. FD/MSM/e-file/4/2023/0057/D.M.O. Date 
21/04/2023 or as per their latest amendment. 
 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security. 
 

35. Advance Payment and Security 
 

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated       
in the Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

 

36. Deleted 
 

37. Corrupt of Fraudulent Practices 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of 
time, to be awarded a contract with National Highways Authority of India/ State PWD and 
any other agencies, if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in completing for the contractor, or in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 
Conditions of Contract. 



Sign.of the Contractor Sign. of the Executive Engineer 23  

APPENDIX TO ITB 
Clause Reference With 

respect to Section –I 

1. The Name of the Employer is Executive Engineer, KRBC Division, Surat 
2. The last five years. 

2025 – 2026 
2024 – 2025 
2023 – 2024 
2022 – 2023 
2021 – 2022 

 
 
 
 
 

[Cl.1.1] 

3. This Annual Financial Turn over Amount is Rs. 35.32 Crore. [Cl.4.5.3(a)] 
4. Value of Work is Rs. 17,66,20,772.62/- 
5. Deleted  
6. The cost of electric work is Rs.-Nil 
7. The cost of water supply/sanitary works is Rs. .-Nil 
8. Liquid assets and/or availability of credit facilities is Rs. 4.42 Crore [Cl.4.5.6] 
9. Price level of the financial year 2026-27. [Cl. 4.5.2] 
10. The pre-bid meeting will take place at The Superintending Engineer, Surat  

Irrigation Circle, Surat.  dt …../  /26 at        AM/PM 
11. The technical Bid will be opened at the office of The Superintending 

Engineer, Surat Irrigation Circle, Surat on dt…../  /26 at        AM/PM 

12. Address of the Employer :Executive Engineer, KRBC Division, 1ST Floor, 
New Sinchai bhavan Athwalines, surat. 

13. Deleted 

[Cl. 9.2.1] 

14. The bid should be submitted latest by As stated on online NIT [Cl.20.1&2 
0.2] 

15. The bid will be opened at The Superintending Engineer, Surat Irrigation  
Circle, Surat.. As stated on online NIT 

16. The Bank Draft in favor of Executive Engineer, KRBC Division, Surat 
17. Deleted 

[Cl.23.1] 

18. Escalation factors (for the cost of works Executed and financial figure to a[Cl.4.5.2] 
common base value) for works completed 

 

 
Year Financial Year Enhancement factor 

Base (year of inviting tender) 2026-27 1.00 

-1 2025-26 1.10 

-2 2024-25 1.21 
-3 2023-24 1.33 

-4 2022-23 1.46 

-5 2021-22 1.61 
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19. LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT 
WORK 

[ReferenceCL.4.5.5] 
The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work.  

 
          

 As Per Clause 4.5.5. Minimum suggested major equipment to attain the completion of works.  
Excavator, Roller, Dumper, Concrete Batching Plant and Transit Mixter, Water Tanker, Generator Etc.   

 

Sr. 
No. 

Plant or 
Machinery 

Location Age of 
Machinery 
(maximum 

15 
years) 

Make  Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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20. List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 
Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this work 
as under: - 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be 

executed is more than Rs.50 lakhs. 
2.   One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is 

more than Rs.15 lakhs but less than Rs.50 lakhs. 
3.   Minimum two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but 

more than Rs.5 lakhs. 
4.   Minimum one Diploma Civil Engineers for the work when the cost of work to be executed is 

less than Rs. 5 lakhs. The Engineer so employed for the Government work must have 
sufficient experience to handle the work independently. Such an Engineer shall have to stay 
at the site of work and he shall not be entrusted with other duty except this work. 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer partner 
himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy 
Executive Engineer-in-charge of the work the Name, Qualifications, copy of mark sheet, 
Colour Photograph and the appointment order issued such engineers engaged for this contract 
work. If 15 days after issue of work order such designated Site Engineers do not resume or do 
not remain present on site of work, the recovery at the rate of Rs.15,000-00 per month per 
Engineer will be made from the bills/deposit/dues of the contractor. Such recovery shall be 
non-refundable. 
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SECTION-2 

QUALIFICATION  INFORMATION 
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QUALIFICATION INFORMATION 

The information to be filled in by the Bidder in the following pages will be used for the 
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 
information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
 

Place of registration   
 

Principal place of business   

Power of attorney of signatory of Bid 

(Attach) 
1.2 Total value of Civil engineering constructions Work performed in the last five years (In Lakhs) 

2025-26___________ 
2024-25___________ 
2023-24___________ 
2022-23___________ 
2021-22___________ 

1.3 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main items of 
work described in the bid documents, provided further that all other qualification criteria 
are satisfied (in the same name) on works of a similar nature over the last five years** and 
in current year before the submission of the bid. 

                         Similar work means Hydraulic Structure like dam, Weir, barrage, Tidal Regulator, Major River   
                        Bridge, Canal Syphon, Super Passage and Canal Aqueduct 

Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 

         

*Attach certificate(s) from the Engineer(s)in-charge 
**Immediately preceding the financial year in which bids are received. 
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1.4 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 
 

Description 
of works 

Place 
& 

State 

Contract 
No. 

Name 
&Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs.Cr) 

Anticipated 
of 

completion 

1 2 3 4 5 6 7 8 
        

 
*Attach certificate(s) from the Engineer(s)in-charge 
**Immediately preceding the financial year in which bids are received. 

1.5 Availability of key items of Contractors Equipment for carrying out the works 
(Ref.Clause 4.5.5). The Bidder should list all the information requested below. 

 

Item of Equipment Requirement Availability Proposals Remarks 
(from 
whom to 
be 
purchased 

NO Capacity Owned/ 
Leased to be 
procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and execution of the 
contract. Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification Year of 
Experience 
(General) 

Year of 
experience in 
the proposed 
position 

     

     

     

     

     

     

     

     

     

     

Etc.     

 
1.7 Proposed sub-contract and firms involved 

Sections of the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work 

    

    

    

    

    

    

 
Attach copies of certificates on possession of valid license for executing water supply/ 

sanitary work/ building electrification works. 

1.8 Financial reports for the last five years balance sheets, profit and loss statements, auditors’ 
reports (in case of companies/corporations), etc. List them below and attach copies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements cash in 

hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may 
provide references if contacted by the Employer. 
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1.11 Information on Litigation history in which the Bidder is involved. 
 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing 

Present Status 
     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to 

Bidders. (Name of Consultant engaged for project preparations is *  ................................ ) 
 

 

 
1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and 

charts as necessary to comply with the requirements of the Bidding documents. (Refer ITB 
Clause 4.1) 

 
1.14 Programme 

 
2. Deleted 

3. Additional Requirements 
3.1 Bidders should provide any additional information require to fulfill the requirements of 

Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 
* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO 
OR AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE4.5.6OFITB) 

BANK CERTIFICATE 

This is to certify that M/s. is are puted company 

with a good financial standing. 

 
If the contract for the work, namely is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.  To meet their working capital requirements for executing the above 

during the contract period. 

 
 
 

 

 
 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.   

 have not abandoned any work of 
Government of Gujarat/Government of India/any Board or Corporation under 
Government of Gujarat/Government of India nor any contract awarded to us for such 
works have been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 
Department to verify this statement or regarding any (our) competence and general 
reputation. 

 
4. The Undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the Department/ 
Project implementing agency. 

 
 

 

 
(Signed by an Authorized Officer of the Firm) 

 
 

 

 
Title of Officer 

 
 

 
Name of Firm 

 
 

 
Date 
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UNDERTAKING FOR ENGAGING TECHNICAL STAFF & 
MACHINERIES 

 
I/We……………………………………………………………………………………………………………. 
Age…………… Business (Name of Firm) 
Address……………………………………………………………………………………………………………
………… 
Hereby declare, that if ouroffer for the work 
of…………………………………………………………………………………………………………………
…………………………………………………………….would accepted by the competent authority & 
Awarded to us, I/We will engage & employ the technical staff and machineries on site of work, required to 
complete the work successfully within time limit. 
 
 
 
 
 
Signature of Bidder 
 
Place:-……………………… 
 
Date:-……………………... 
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UNDERTAKING 

 
I, the undersigned do hereby undertake ......... that our firm 

M/s....................................................................................................................would  invest  a  minimum  cash 

up to 25% of the  value of the work during implementation of the contract. 
 
 
 
 

 

(Signed by an Authorized officer of the firm) 
 
 
 
 

 

Title of officer 
 
 
 
 
 
 

 

Name of firm 
 
 
 

 

 
DATE 



 

 

DETAILS OF EXISTINGS COMMINTMENTS AND ONGOING WORKS 
 
Sr. 
No. 

Name of 
Work 

Place Work on Hand Remarks 

   Tendered 
amount 
Rs, in 
Lakh 

Date of 
issue of 
Work order 

Stipulated 
period 
of 
completion 
(date) 

Cost of work 
remaining to 
be executed as on 
the 
preceding month 
to the 
bid invitation 
month. 
Rs, in Lakh 

Cost of work 
remaining to be 
executed During 
the 
time limit of an 
invited 
bid 
Rs. In Lakh 

 

[1] [2a] [2b] [3] [4] [5] [6] [7] [13] 
1         
2         
3         

 

 

DATE:                                                                                                                                                                                                                  SIGNATURE OF BIDDER 

Notes: 

1. For Part-I, the bidder shall furnish necessary certificates/documents from the concerned department. 

2. In Part-II, the bidder shall furnish information for the other tenders wherein bidder’s offer is found L1
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SECTION-3 

CONDITIONS OF CONTRACT 
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1. Definitions 

CONDITIONS OF CONTRACT 

A. GENERAL

1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meaning. 

  Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid 

   Compensation Events are those defined in Clause44 hereunder 
 

The Completion Date is the date of completion of the Works as certified by the Engineer 
in accordance with Sub Clause 55.1 

The Contract is the contract between the Employer and Contractor to execute, complete 
and maintain the Works till the completion of Defects Liability Period. It consists of the 
documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which comprise the 
Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Work has been 
accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the Contractor 
to the Employer and includes Technical and Financial Bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

   Days are calendar days: months are calendar months. 
 

The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 

 
The Employer is the party who will employ the Contractor to carry out the Works. 

The Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the contract or to act in replacement of the Engineer) who is 
responsible for supervising the Contractor, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract, awarding 
extensions of time, and valuing the Compensations Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to the site 
to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance. 
 

The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time. 
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Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretive reports about the surface and subsurface conditions at the site. 

Specifications means the Specifications of the works included in the Contract and 
any modification or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

ContractortocarryoutapartoftheworkintheContractwhichincludesworkonthe Site. 
 

Temporary Works are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. The 

Works are what the Contract requires the Contractor to construct, install, 
And turn over to the Employer, as defined in the Contract Data. 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter and the other way around. Heading have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries about 
Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions 
of Contract to the Works, the Completion date, and Intended Completion Date apply 
to any Section of the Works (other than references to the Completion Date and 
Intended Completion date for the whole works) 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority 
(1) Agreement 
(2) Letter of Acceptance notice to proceed with works 
(3) Contractor’s  Bid 
(4) Contract Data 
(5) Conditions of Contract including Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bills of quantities sand 
(9) Any other document listed in the Contract Data as forming part of the 

Contract. 
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3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 
 

4. Engineers Decisions 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 
Employer. 

 
5. Delegation 
5.1 The Engineer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

6. Communications 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act). 

 
7. Sub-Contracting 
7.1 The Contractor may sub contract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the Contract 
without the approval of the Employer in writing. Sub contracting shall not alter the 
Contractor’s obligations. Sub-contracting of supply or specific items of work is 
not allowed. 

7.2 The sub-contractor must be registered in appropriate class and category for the part 
of work to be subcontracted. 

 
8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities and the Employer between the dates given in the Schedule of 
other Contractor. The Contractors shall as refer to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may 
modify the schedule of other contractors and shall notify the contractor of any such 
modifications. 

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve 
any proposed replacement of key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better than those of the personnel 
listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the 
Contractor Staff or his work force stating the reasons the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
work in the Contract. 

10. Employer’s and Contractors Risks 
10.1 The Employer carries the risk which these Contract states are Employer’s risks, and 

the Contractor carries the risks which these Contracts states are Contractors risk. 

11. Employer’s Risks 
11.1 The employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works, the risks of war, hostilities, invasion, act 
of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civil war, riot commotion or disorder (unless restricted to the Contractor’s 
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employees), and contamination from any nuclear fuel or nuclear waste or radioactive 
toxic explosive. 

 
12. Contractor’s Risks 
12.1 All risks of loss of or damages to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

13. Insurance 
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the Contract data for the following events which 
are due to the Contractor’s risks: 
(a) Loss of or damage to the works, Plant and materials, 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant ,Materials and 

Equipment) in connection with the Contract; and 
(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of 
the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

14. Site Investigation Report 
14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 

referred to in the Contract Data, supplemented by any information available to the 
Bidder. 

15. Queries about the Contract data 
15.1 The engineer will clarify queries on the Contract Data 

16. Contractor to construct the Works 
16.1 The Contractor shall construct and install the works in accordance with the 

specification and Drawings. 
 

17. The Works to be completed by the Intended Completion Date 
17.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programme submitted by the Contractor, 
as updated with the approval of the Engineer, and complete them by the Intended 
Completion date 

18. Approval by the Engineer 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary works to the Engineer, who is to approve them if they comply with the 
Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 

18.3 The Engineer’s approval shall not alter the contractor responsibility for 
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design of the Temporary works. 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary or 

permanent work are subject to prior approval by the Engineer before their use. 
 

19. Safety 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries 
20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the Employer. The contractor is to notify 
the engineer of such discoveries and carry out the Engineer’s instructions for dealing 
with them. 

21. Possession of the Site 
21.1 The Employer shall give possession of all parts of the site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the Employer 
is deemed to have delayed the start of the relevant activities and this will be a 
Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is not 
handed over to the Contractor, then contractor/ Employer may fore-close the 
contract. Contractor/Employer has to foreclose the work within 30 days after lapse 
of 25%-time limit and after 30 days foreclosure option will be closed. 

 
22. Access to the Site 
22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer 

access to the Site, to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or plants 
are being manufactured/fabricated/ assembled for the works. 

 
23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works 

which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

24. Disputes 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision was 
wrongly taken, the decision shall be referred to #Superintending Engineer, Surat 
irrigation Circle, Surat (Higher Authority) within 14 days of the notification of the 
Engineer's decision. If the issue is not resolved, any party can refer the matter for 
conciliation within 15 days from the decision given by the #Superintending 
Engineer. 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the Superintending Engineer, Surat Irrigation Circle, Surat both the 
parties have to refer to the Chief Engineer concern for the conciliation process. 

 
(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the  Superintending Engineer, Surat Irrigation Circle, Surat both 
the parties have to refer to the #Secretary, Water Resources Department,  
Government  of  Gujarat  for  the  conciliation  process. 
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If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days of 
the notification of the Engineer's decision, the Contractor shall not be entitled to any 
additional payment/claim if he doesn’t follow the above sequence in stipulated time 
and he should not stop the work. 

25. Procedure for Disputers 
25.1 The arbitration shall be conducted in accordance with the arbitration procedure 

stated in the Special Conditions of Contract. 
 
 

26. Deleted 
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B. TIME CONTROL 
27. Programme 
27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements 
orders, and timing for all the activities in the works along with monthly cash flow 
forecast. 

27.2 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer, for approval an updated programme at 
intervals no longer than the period stated in the Contract data. If the Contractor does 
not submit an updated programme within this period, the Engineer may withhold the 
amount stated in the Contract data from the next payment after the date on which 
the overdue programme has been submitted. 

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 
obligations. The Contractor may revise the programme and submit it to the Engineer 
again at any time. A revised programme is to show the effect of Variations and 
Compensations events. 

 
28. Extension of the Intended Completion Date 
28.1 The Engineer shall extend the Intended Completion Date if a compensation Event 

occurs or a Variation is issued which makes it impossible for completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining work and which would cause the Contractor to incur 
additional cost. 

28.2 The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within 35 days of the Contractor asking the Engineer for a decision 
upon the effect of a compensation event or Variation and submitting full supporting 
information. If the Contractor has failed to give early warning of a delay or has failed 
to cooperate in dealing with a delay, the delay by this failure shall not be considered 
in assessing the new Intended Completion Date. 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor 
for extension of Intended Completion Date refer to the Employer his decision. The 
employer shall in not more than 21days communicate to the engineer the acceptance 
or otherwise of the Engineer’s decision. If the employer fails to give his acceptance, 
the Engineer shall not grant the extension and the contractor may refer the matter 
under Clause 24.1 

 
29. Deleted 

30. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 

31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

31.2 The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
either at the management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 
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32. Early Warning 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, 
increase the Contract price or delay the execution of works. The Engineer may 
require the contractor to provide an estimate of the expected effect of the future event 
or circumstance on the contract price and completion date. The estimate is to be 
provided by the Contractor as soon as reasonably possible. 

 
32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction 
of the Engineer. 
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C. QUALITY CONTROL 

                #33    Identifying Defects/ Defect liability period  
33.1 :  Defect liability period: The contractor shall be responsible to make good and remedy at his 
own expense any defect which may develop or may be noticed before the period mentioned 
hereunder from the certified date of completion. The Engineer in charge shall give the contractor a 
notice in writing about the defects and the contractor shall make good the same within 15 days of 
receipt of the notice. In the case of failure on the part of the contractor, the Engineer- in-charge may 
rectify or remove or re-execute the work at the risk & cost of the contractor. The Engineer-in-
charge shall be entitled to appropriate the whole or any part of the amount of security deposit 
towards the expenses, if any, Incurred by him in rectification, removal or re-execution. The Defects 
Liability period shall be as under…. 
A.   For works of WRD Except Building 
(a) (1) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 Months 
from the certified date of completion. 
(b) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure 
tender amount from RS. 50,000 to 10,00,000, the defect liability period shall be 12 months from 
the certified date of completion. 
(2)  For  WRD  work  except  likes  Check  Dam/  Canal  /  Drainage  /  Road Structure tender amount 
from RS. 50,000 to 10,00,000, the defect liability period shall be 6 months from the certified date of 
completion. 
(c) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure 
tender amount more than RS. 10,00,000, the defect liability period shall be 3 
Years from the certified date of completion. 
(2)  For  WRD  work  except  likes  Check  Dam/  Canal  /  Drainage  /  Road Structure tender amount 
from RS. 10,00,000 to 1 Crore, the defect liability period shall be 12 months from the certified date 
of completion. 
(d) (1) For all WRD works of tender amount more than RS. 1 Crore, the defect liability period 
shall be 3 Years from the certified date of completion 

B.    For Building works of WRD:- 
For Building works of WRD, Follow the R&B Circular dated.03/12/2009 
For original building works the defect liability period will be 4 years or elapse of 4 monsoon 
period following date of possession of building taken over by user agency following the certified 
date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 
WRD Circular No. Matas/102013/MICELL(K-1) Dated 13/12/2013 

 

33.2 For Road works : 
Free maintenance guarantee period for works of Road/Bridge construction 

(a) For resurfacing work of road free maintenance guarantee period one year from the date 
of completion. 

(b)  In case of widening of the road/strengthening of the road/bridge, the 
contractor shall have to give four years free maintenance guarantee from the certified date 
of completion. During this period the contractor shall visit the site every six months along 
with the concerned Section Officer / Deputy Executive Engineer and will examine the work already 
carried out in this contract like road work, jungle cutting, side shoulders, side gutter, road furniture, 
patta etc. and will prepare Km. wise inspection report duly signed by all concerned and any defect 
observed shall be done within 15 days by the contractor at his risk and cost as per the direction of 
Engineer in charge. The contractor needs to do videography of these visits and require to submit at 
the time of release of FMG. If B.T. the surface during the maintenance period of 4 years is worn out 
then agency shall have to provide renewal coating as per tender item as directed by the Engineer- in- 
charge. The amount equivalent to 5% of each running bill shall be withheld and will be  released after 
the free maintenance guarantee period(i.e4years) is over.However, this amount shall be released 
against fixed deposit or bank guarantee pledged in the name of Executive Engineer after completion 
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certificate of work is issued. 
(1) The flakiness and elongation index (combined) for coarse aggregates under no 

circumstances shall exceed the allowable limit set forth in the relevant clause for the 
material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be withheld till 
the miscellaneous items like earthwork in embankment / cutting for side shoulders, 
side gutters, kilometer / indicator / guard stones, sign boards etc. are completed in all 
respect by the contractor. After completion of the miscellaneous items, the above said 
2% withheld amount shall be released. (Govt. of Gujarat's G.R.No.:TNC-10-2013-
3(Part-3)/C,Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as per Govt. 
letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing more than Rs. 
5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 
The contractor shall have to set up the laboratory with adequate equipment. Till the 
setting up of adequate laboratory is completed & reported of this to the engineer 
(subject to due verification by engineer’s representative) by contractor in writing, 
Rs.2,00,000/- shall be withheld. The qualified quality Engineer shall be deployed 
exclusively for this contract by the contractors. If quality Engineer is not deployed by 
contractor within one month after the date of work order, the amount equivalent to 
Rs.20,000 per month shall be recovered till the actual deployment of quality engineer. 
The amount so recovered towards the deployment of quality engineers shall not be 
refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: RGN/60/2006/35/C, 
dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period During the Construction Period, the Contractor 
shall maintain, at his own risk   and cost, the existing lane(s) of the road so that the traffic 
worthiness and safety thereof are at no time materially inferior as compared to their condition 
10 (ten) days prior to the date of the Agreement, and shall undertake the necessary repair and 
maintenance works for this purpose; provided that the Contractor may, at his cost, interrupt 
and divert the flow of traffic if such interruption and diversion is necessary for the efficient 
progress of works and conforms to Good Industry Practice; provided further that such 
interruption and diversion shall be undertaken by the Contractor only with the prior written 
approval of the Executive Engineer which approval shall not be unreasonably withheld. For 
the avoidance of doubt, it is agreed that the Contractor shall at all times be responsible for 
ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any 
defects that are found. Such checking shall not affect the Contractor’s responsibilities 
the Engineer may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Engineer considers may have a Defect. 

34. Tests 

 
34.1 If the engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples. If there is no defect the test 
shall be a Compensation Event. 

34.2 1% of the amount of work done for works upto Rs. 10 crore of estimate cost should 
be deducted from R.A. Bill of the contractor for testing the quality of material 
workmanship. Whereas for estimated cost of works more than 10 crore, the charges 
for testing of quality of material workmanship shall be deducted from R.A. bill of 
contractor as per actual charges.  
As Per GoG NWRWS & K Department’s Circular No. 
PARCH/132023/401/MICELL Dated: 05/10/2023 
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34.3 Agency has to establish testing laboratory on site for the various test to be carried 
out in the work for this purpose agency shall construct a pukka laboratory building 
with all facility on site at location specified by the engineer in charge. 

 
35. Correction of defects 
35.1 The engineer shall give notice to the Contractor of any defects before the end of the 

defects Liability Period, which begins at Completion and is defined in the contract 
data. The Defects Liability Period shall be extended for as long as Defects remain 
to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 
36.1 If the Contractor has not corrected a defect within the time specified in the 

Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, 
and the Contractor will pay this amount. 
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D. COST CONTROL 
 

37.       Bill of Quantities 
 

37.1     The bill of Quantities shall contain items for the constructions, installation, 
testing and commissioning work to be done by the Contractor. 

 

 
37.2     The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

 

 
38.       Change in the Quantities 

 

 
38.1     The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any 
instruction in this connection which may be given to him in writing signed by 
the Engineer and such alteration shall not invalidate the contract and any 
additional work which the contractor may be directed to do in the manner 
above specified as part of the work shall be carried out by the contractor on the 
same conditions in all respects on which he agreed to do the main work and at 
the same rate as are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the 
tender by more than 130%, the contractor will be paid for the quantity in excess 
of 130%, at the rate entered in the SOR of the year during which the excess in 
quantity is first executed. 

 

 
39.       Variations 

 
39.1     All  Variations  shall  be  included  in  updated  programmes  produced  by  the 

Contractor. 
 

40.       Payments for Variations 
 

40.1     If the additional or altered work includes any class of work for which no rate 
is specified in this contract, then such class of work shall be carried out as 
under. 

 
(i)   At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more than 
one comparable items, the item of the contract which is nearest in comparison 
with regard to class or classes of the work involved shall be selected and the 
decision of the Superintending Engineer as to the nearest comparable item shall 
be final and binding on the contractor. 

 
(ii)If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the 
percentage by which the tender amount is more or less as compared to the 
amount arrived at the rates in the “Schedule of Rates” of the Division in the year 
in which the tender was received. If the Schedule of rates of the Division does 
not contain all the items, the percentage increase or decrease of the tender shall 
be calculated considering such items which were included in the “Scheduled 
Rates” of the division for the year and for materials consumed on such item the 
rate to be charged would be the basic rate taken into account for fixing the 
rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 
the basis of detailed rate analysis after hearing the contractor before a 
Committee of two Superintending Engineers stationed at the same place or 
the nearest place. 

 
40.2     If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 
upon, then the contractor shall within seven days of the date of receipt by him 
of the order to carry out the work, inform the Engineer-in-charge of the rate, 
which it is his intention to charge for such class of work and if the Engineer in 
charge  does not agree to this rates, he shall by notice in writing be at liberty 
to cancel his order to carry out such class of work and arrange to carry it out 
in such manner as he may consider it advisable, provided always that if the 
contractor shall commence work or incur any expenditure in regard thereof 
before   the   rates   shall   have   been   determined   as   lastly   herein   before 
mentioned, then in such cases he shall only be entitled to be paid in respect of 
the work carried out or expenditure incurred by him prior to the  date of the 
determination of the rate as aforesaid according to such rate or rates as shall be 
fixed by the Engineer-in-charge. In the event of the dispute, the decision of the 
Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 
drawings and specifications recommended by the contractor and accepted by 
the competent authority, the alternation above referred to shall be within the 
scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to the 
cost of the original work and the certificate of the Engineer-in-charge as to such 
proportion shall be final and conclusive. 

 
41.       Cash Flow Forecasts 

 
41.1     When the programme is updated, the contractor is to provide the engineer 

with an updated cash flow forecast.
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42.       Payment certificates. 
 

42.1   The Contractor shall submit to the Engineer monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously. 

 
42.2     The Engineer shall check the Contractor’s monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking in to account 
any credit or debit for the month in question in respect of materials for the 
works in the relevant amounts and under conditions set forth in sub-clause 
32.3 of the Contract Data (secured Advance). 

 
42.3     The value of work executed shall be determined by the Engineer. 

 
42.4     The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
 

42.5    The value of work executed shall include the valuation of variations and 
compensation events. 

42.6     The  Engineer  may  exclude  any  item  certified  in  a  previous  certificate  or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information 

 
43.       Payments 

 
43.1     Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 
under the law. The Employer shall pay the Contractor the amounts certified 
by the Engineer within 28 days of the date of each certificate. 

43.2     Payment of GST (prevailing rates) on the amount payable under the contract 
to the Contractor will be made by the Employer. Hence, it is the responsibility 
of the contractor to pay the GST to the concerned Authority. 

43.3     Items of the works for which no rate or price has been entered in will not be 
paid by the Employer and shall be deemed covered by other rates and prices 
in the Contract. 

 
44.       Compensation events 

 
44.1     The  following  are  compensation  Events  unless  they  are  caused  by  the 

Contractor: 
(a)    The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 
 

 
44.2     In  case  of  compensation  event  occurs  and  it  prevents  the  work  being 

completed beyond the Intended Completion Date then Authority will approve 
EOT with eligible contractual price escalation.
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45.       Tax 
 

45.1     The rates quoted by the Contractor must be inclusive of all taxes prevailing on 
due date of bid submission except GST. However, any subsequent changes in 
the tax structure by Government after due date of bid submission will be 
compensated (+/-) on availability or submission of actual documentation. 
Contractor will have to intimate Engineer regarding changes occurred in the tax 
structure after bid submission. If the contractor fails to provide such 
information and if any financial obligation may arise due to change in tax 
structure, same will be recovered from the contractor. 

 

 
45.2     GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 
 

 
46.       Currencies. 
46.1     All payment shall be made in Indian Rupees. 

 

 
47.       Price Adjustment 

 
47.1     Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the amount  
of secured advance granted,  if any,  during  the month  less the amount 
of secured advance recovered, if any during the month.  It will 
exclude value for works executed under variations for which price 
adjustment  will  be  worked  separately  based  on  the  terms  mutually 
agreed. 

 
47.2     To  the  extent  that  full  compensation  for  any  rise  or  fall  in  costs  to  the 

contractor is not   covered by the provisions of this or other clause in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amounts to cover the contingency of such other rise or fall in costs. 

 
48.       Retention 

 
48.1     The   Employer   shall   retain   from   each   payment   due   to   Contractor   the 

proportion stated in the Contract Data until Completion of the whole of the 
Works.
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48.2     On Completion of the whole of the Works half the total amount retained is 
repaid to the Contractor and half when the Defects Liability Period has passed 
and the Engineer has certified that all Defects notified by the Engineer to the 
Contractor before the end of this period have been corrected. 

 
48.3     On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 
 

 
In case, Contractor requests for refund of the Retention Money deducted 

by the Employer under the provision of this clause, Employer shall consider  
the   said  request  of  the  Contractor  provided  that  the  refund hereunder 
shall be made in tranches of not less than 1% (One Percent) of the Contract  
Price  and  Contractor  furnishes  an  irrevocable  and  unconditional Bank 
guarantee for an equal amount substantially in the format of Bank Guarantee 
for Performance Guarantee enclosed with SBD and valid up to 60 day beyond 
the scheduled / extended Defects Liability Period. On completion of the whole 
works, the contractor has however an option to submit a fresh irrevocable and 
unconditional Bank Guarantee for an amount equal to 5% of the total value of 
work executed substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 days beyond the  Defect  
Liability  Period  and  yet  refund  the  Retention  Money  Bank Guarantee 
submitted for refund of Retention Money. 

 
49.       Liquidated Damages 

 
49.1     The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date (for the whole works or the milestone as 
stated in the contract data). The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payment due to the Contractor. Payment of liquidated 
damages does not affect the Contractor’s liabilities. 

 
49.2     If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages 
by the Contractor by adjusting the next payment certificate. The Contractor 
shall not be entitled for any interest on the over payment calculated from the 
date of payment to the date of repayment. 

 
49.3     If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 
stated in the Contract Data as Liquidated damages for such default and not as 
penalty for everyday or part of day which shall elapse between relevant time 
for completion and the date stated in the taking over certificate of the whole 
of the works on the relevant section, subject to the limit stated in the contract 
data. 

The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due to 
the contractor. The payment or deduction of such damages shall not relieve
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the contractor from his obligation to complete the works on from any other of 
his obligations and liabilities under the contract. 

 
49.4     If, before the Time for Completion  of the whole of the Works or, if applicable 

any Section, a Taking Over Certificate has been  issued for any part of the Works 
or of a Section, the liquidated damages for delay in completion of the remainder 
of the Works or  of that Section shall, for any period of delay after the date 
stated in such Taking-Over-Certificate, and in the absence of alternative 
provisions in the Contract, be reduced in the proportion which the value of the 
part so certified bears to the value of the whole of the Works or Section, as 
applicable. The provisions of this Sub-clause shall only apply to the rate of 
liquidated damages and shall not affect the limit thereof. 

 
50        Bonus 

 
50.1     If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 
to the contractor a sum stated in Contract Data as bonus for every completed 
month but subjected to maximum amount as stated in Contract Data; which 
shall elapse between the date of completion of all items of works as stipulated 
in the contract, including variations ordered by the Engineer and the time 
prescribed in Clause 17. 

 
50.2     Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal or more than 6 months. The bonus would be paid 
as under 

 

 

% of Time Saved 
 

% of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 
51.       Advance Payment. 

 
51.1     The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be 
Recorded in writing) to the Contractor of the amounts stated in the Contract 
Date  by  the  date  stated  in  the  Contract  Date,  against  provision  by  the 
Contactor of an Unconditional Bank Guarantee in a form and by a bank 
acceptable to the Employer in amounts and currencies equal to be at least 
110% of the advance payment. The guarantee shall remain effective until the
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advance payment has been repaid, but the amount of the guarantee shall be progressively 
reduced by the amounts repaid by the Contractor. The Mobilization  advance would be 
deemed as interest bearing advance at an interest rate of 10 % to be compounded, 
quarterly. 

 
51.2     The Contractor is to use the advance payment only to pay for Equipment, plant and 

Mobilization expenses required specifically for execution of the Works.  The  Contractor  shall  
demonstrate  that  advance  payment  has  been used in this way by supplying copies of 
invoices or other documents to the engineer. 

 
51.3     The  advance  payment shall be repaid by deduction proportionate amount from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the 
Works on a payment basis. No account shall be taken of the advance payment or its 
repayment in assessing valuations of work  done,  variations,  price  adjustments,  
Compensation  Events,  or Liquidated damages. 

 

 
51.4     Deleted 

 
52.       Securities 

 
52.1 The performance Security (including additional security for unbalanced bids) shall be  

provided to  the Employer no later than the date specified in the Letter of Acceptance 
and shall be issued in an amount and form and by a bank or surety acceptable to the Employer, 
and denominated in Indian Rupees. The performance Security shall be valid until a date 
60 days from the certified date of completion of the project and the additional security 

   

for unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate 
of completion of the work. 
 

Performance and Additional Performance Security shall become refundable/releasable within 15 days 
after project certified completion date subject to fulfillment of contractual obligation and settlement 
of all dues and claims. 

 
53.       Deleted 

 
54.       Cost of Repairs. 

 

         54.1     Loss or damage to the Works or Materials to be incorporated in the Works between      

                     the Start date and the end of Defects Correction periods shall be remedied by the        

                   Contractor at the Contractor’s cost if the loss or damages arises from the Contractor’s  

                    acts or omissions.
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E. FINISHING THE CONTRACT 
 

55.       Completion 
 

55.1     The Contractor shall request the Engineer to issue a Certificate of Completion 
of the works  and the  Engineer will do so upon deciding that the work is 
completed. 

 
56.       Taking Over 

 
56.1     The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 
 
 
 

57.       Final Account 
 

57.1     The Contractor shall supply to the Engineer a detailed final account of the 
total amount that the Contractor considers payable as full and final settlement 
of  all  claims  under  the  Contract  for  items  before  the  end  of  the  Defects 
Liability Period. The Engineer shall issue a  Defect Liability Certificate and 
certify any  final payment that is due to the  Contractor  within 56  days  of 
receiving the Contractor's account if it is correct and complete. If it is not, the 
Engineer shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment certificate, within 56 
days of receiving the Contractor’s revised account. 

57.2     If reversal in characteristic of tender (L1 becoming L2) on account of excesses 
and savings in final account is observed, the Engineer/Employer shall be at 
liberty to restrict the final payment of BOQ items to the lowest amount 
evaluated of the bids considering the final quantities and the rates quoted 
including the  rebates if any. Payment of variation items shall however be 
made  at  the  rates  approved  by  the  Employer,  within  90  days  from  the 
physical completion of work. 

 

58.       Operating and Maintenance Manuals 
 

58.1     If  “as  built”  drawings  and/or  operating  and  maintenance  manuals  are 
required, the Contractor shall supply them by the dates stated in the Contract 
data. 

 

 
58.2     If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 
Engineer  shall  withhold  the  amount  stated  in  the  Contract  Data  from 
payments due to the Contractor. 

 

 
59.       Termination 

 

59.1     The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract.
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59.2     Fundamental breaches of Contract include, but shall not be limited to the 
following: 

 
1.   The  contractor  stops  work  for  28  days  when  no  stoppage  of  work  is 

shown on the current programme and the stoppage has not been authorized 
by the Engineer 

 
2.   The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 
 

3.   The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4.   A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 
 

5.   The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental  breach  of  Contract  and  the  Contractor  fails  to  correct  it 
within a reasonable period of time determined by the Engineer; 

 
6.   The Contractor does not maintain a security which is required; 

 
7.   The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 
8.   If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving, receiving or soliciting of anything of value to influence the action of a 
public official in the procurement process or in contract execution. “Fraudulent 
practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
borrower, and includes collusive practice among Bidders (prior to or after bid 
submission)  designed  to  establish  bid  prices  at  artificial  non-competitive 
levels and to deprive the Borrower of the benefits of free and open competition. 

 

 
59.3     When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

 

 
59.4    Notwithstanding the above, the employer may terminate the Contract for 

convenience. 
 

 
60.       Payment upon Termination 

 
60.1     If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a Certificate for the value of the work 
done  less  advance  payments  received  up  to  the  date  of  the  issue  of  the
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certificate, less other recoveries due in terms of the contract, less taxes due to 
deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the 
Employer. 

 

60.2     If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done, the cost of balance material brought 
by  the  contractor  and  available  at  site,  the reasonable  cost  of  removal  of 
equipment, repatriation of the Contractor’s personnel employed solely on the 
works, and the Contractor’s cost of protecting and securing the Works and 
less advance payment received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to deducted at source 
as per applicable law. 

 

61.       Property 
 

61.1     All materials on the Site, Plant Equipments, Temporary Works and Works are 
deemed to be property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

 

 
62.       Release from Performance 

 
62.1     If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the 
Engineer shall certify that the Contract has been frustrated. The Contractor 
shall make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and 
for any work carried out afterwards to which commitment was made.
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F.          SPECIAL  CONDITIONS OF CONTRACT 
 
 

63.       LABOUR 
 
 

The Contractor shall, unless otherwise provided in the Contract, make 
his own arrangements for the engagement of all staff and labour, local or 
other, and for their payment of housing, feeding and transport. 

 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer 

a return in detail, in such form and at such intervals as the Engineer may 
prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the site and such other 
information as the Engineer may require. 

 

 
64.       COMPLIANCE WITH LABOUR REGULATIONS 

During  continuance  of  the  contact,  the  Contractor  and  his  sub- 
contractor shall abide at all times by all existing labour enactments and rules 
made thereunder, regulations, notification and bye laws of the State or central 
Government or   local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notifications that may be issued 
under any labour law in future either by the State or the Central Government or 
the local authority. Salient features of some of the major labour laws that are 
applicable to the construction industry are given below. The Contractor shall 
keep the Employer indemnified in case any action is taken against the Employer 
by the competent authority on account of contravention of any of the   
provisions   of   any   Act   or   rules   made   thereunder,   regulations   or 
notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for 
observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor, the Engineer/employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The 
Employer/Engineer shall also have the right to recover from the Contractor any 
sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point to time.SALIENT 
FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS 
WORK 

 
A)   Workmen Compensation Act 1923 :- The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 
 

B)   Payment of Gratuity Act. 1972 :- Gratuity is payable  to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 
10 or more employees. 
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C)   Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are : 

 
1.   Pension or family pension on retirement or death, as the case may be. 
2.   Deposit linked insurance on the death in harness of the worker. 
3.   Payment of P.F. accumulation on retirement/death etc. 

 
D)   Maternity  Benefit  Act  1951  :-  The  Act  provides  for  leave  and  some  other 

benefits to women employees in case of confinement or miscarriage etc. 
 

E)   Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer, if they employ 20 or more contract labour. 

 
F)   Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the  employment  is a scheduled employment.  Construction of Building,  Roads, 
Runways are scheduled employment. 

 
G)   Payments of wages Act 1936:- It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages 
of the workers. 

 
H)  Equal  remunerations  Act  1979  :-  The  Act   provides  for  payment  of  equal 

wages for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I)    Payments of Bonus Act 1965 :- The Act  is applicable to all establishments 

employing 20 or more  employees.  The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages to 
employees drawing Rs. 3500/- per month or less. The bonus to be paid to 
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 
worked out by taking wages as Rs. 2500/- per month only. The Act does 
notapply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. Some of the State Governments 
have reduced the employment size from 20 to 10 for the purpose of applicability 
of this Act. 

 

 
J)    Industrial  Disputes  Act  1947  :-  The  Act  lays  down  the  machinery  and 

procedure for resolutions of Industrial disputes, in what situations a strike or lock-
out becomes illegal and what are the requirements for laying off or retrenching 
the employees or closing down the establishment. 

 

 
K)   Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50). The Act provides for laying 
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down  rules  governing  the  conditions  of  employment  by  the  Employer  on 
matters provided in the Act and get the same certified by the designated Authority. 

 

 
L)   Trade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 
have given certain immunities from civil and criminal liabilities. 

 

 
M)  Child  Labour  (Prohibition  &   Regulation  Act  1986  :-   The  Act  prohibits 

employment  of  children  below  14  years  of  age  in  certain  occupations  and 
process and provides for regulation of employment of children in all other 
occupations and processes. Employment of Child labour is prohibited in Building 
and Construction Industry. 

 

N)  Inter –  St at e  M igra nt  wo rkmen’s  (Regul a t ion  of  Emp lo yment  &  
Conditions of service) Act 1979:- The Act is applicable to an establishment 
which employs 
5 or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated in 
another state).The inter-state migrant workmen, is an establishment to which this 
Act becomes applicable, are required to be provided certain facilities such as 
housing, medical aid, traveling expenses from home upto the establishment and 
back, etc. 

 

 
O)   The Building and Other Construction workers  (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the 
establishments who carry on any building or other constructions work and 
employ 10 or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of 
the cost of construction as may be modified by the government. The Employer of 
the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as canteens, First Aid 
facilities, Ambulance, Housing accommodations for workers near the workplace 
etc.  The  Employer  to  whom  the  Act  applies  has  to  obtain  a  registration 
certificate from the Registering Officers appointed by the Government.
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P)   Factories Act 1948 :- The Act lays down the procedure for approval of plans before  setting 
up  a  factory,  health and safety provisions,  welfare  provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises  employing  10  persons  or  more  with  aid  of  power  or  
20  or  more persons without the aid of power engaged in the manufacturing process. 

 
Q)  Royalty charges-The contractor shall pay the royalty to the competent authority as  per 

rule. The  royalty charges paid shall be  borne by the contractor and shall not be 
reimbursed by the Employer. 

 
R)  Following  Pollution  control  Acts  and  amendments  made  thereof from time to 

time shall be applicable. 
 

1.  Water (Preservation and control of Pollution) Act, 1974 
2.  Air (Prevention and Control of Pollution Act 1981 
3.  Environmental (Protection) Act 1986 

 

 
The  contractor  must  commit  to  adopting Environmental management plan for best 

energy use, waste management, the reduction of pollution as in EMS (Environmental 
Management system)ISO-14001- 
2015 

 

 
65.       ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 
 

 
65.1   If the Contractor is of the view that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly taken, the 
decision shall be referred to #Superintending Engineer (Higher Authority) (Surat Irrigation 
Circle, Surat) within 14 days of the notification of the Engineer's decision. If the issue is not 
resolved, any party can refer the matter  for  conciliation  within  15  days  from  the  decision  
given  by  the #Superintending Engineer. 

65.2     
(a)  For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of the 

#Superintending Engineer (Surat Irrigation Circle, Surat) both the parties have  to  refer  to  the  
#Chief  Engineer  concerned  for  the  conciliation process. 

(b)  For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision of the 
Superintending Engineer, both parties have to refer  to  the  #Secretary,  Water  Resources  
Department,  Government  of Gujarat for the conciliation process. 

If  the  dispute  is  not  resolved  through  the  conciliation  process, contractor may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer 
a claim / dispute to the Higher  Authority  within  14  days  of  the  notification  of  the  Engineer's 
decision,   the   Contractor   shall   not   be   entitled   to   any   additional payment/claim if he 
doesn’t follow the above sequence in stipulated time. However, during such period, he would not 
stop the work in any case.
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SECTION-4 

CONTRACT DATA 
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#CONTRACT DATA 
 
 
 

Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3

 

1. The Employers is [CL.1.1] 
 Name: Executive Engineer, KRBC Division, Surat   

 Address: Executive Engineer KRBC Division, Surat,1st floor, New 
Sinchai Bhavan, Athwalines Surat. 

 

 Name of authorized Representative (will be intimated later)  

2. The Engineer is Executive Engineer, KRBC Division, Surat  

 Name of Authorized Representative: Deputy Executive Engineer, KRBC 
Remo. Sub Division, Tadkeshwar.  

 

3. The Defects Liability Period is 03(Three)  years from the date 
of completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice 
to proceed with the work. 

[CL.1.1] 

 

5. 
 

The  Intended  Completion  Date  for  the  whole  of  the  works  is 
06 (Six) Months after start of work with the following milestones: 

 

[CL.1.1,17&2] 

 Milestone dates: 
Physical works to be completed Period from the start date 
MileStone I For Hydraulic Structure and Work 
Inside Canal prism 
Milestone 1 i.e. 40 % = 30 Days 
Milestone 2 i.e. 70 % = 60 Days 
Milestone 3 i.e. 100 % = 90 Days 
 
MileStone II For Other Work of Package Not 
Related With water Flowing Activity Like 
gabion Protection Work, Colour Work Etc.  
Milestone 1 i.e. 50 % = 90 Days 
Milestone 2 i.e. 100 % = 180 Days 
 

[CL.2.2& 49.1] 

6. The Site is located at Village Kakrapar. [CL.1.1] 

7. The name and identification number of the Contract is:  [CL.1.1] 

8. The works consist of Reconstructing of Canal Syphon Structure 
at Ch. 6.10 RD On KRBMC with items as per B.O.Q. The works 
shall, inter alia, include the following,as Specified or as directed 

[CL.1.1] 
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 (A) WRD Works 
 

Site clearance; setting – out and layout; Construction and Maintenance 
of all types of dams and its component, earthen dam; spillway; installation 
of gate; excavation and earth work, approach road, Inspection Bunglows, 
checkdams, bandhara, T.R., weir, barrages, Flood Protection & Anti Sea 
Erosion work, canal lining and structures, , CD Works, structure repairing, 
Jungale cutting, Desilting, etc. other WRD works. 
 
For This work; Dismantling Existing Structue, Dismantling Existing CC 
Lining, Excavation for foundation in all sorts of soil, Earthwork And 
Compaction, M-15  & M-20 & M-25 Grade Cement Concrete, TMT Steel , 
Canal Lining, pvc water stopper, Asphalt filling etc. are to be carried out 
as per design and drawing all aspects of quality assurance of various 
components of the works; rectification of The defects in the completed 
works during the Defects Liability Period; submission of “As- built’’ 
drawings and any other related documents; and other item of work as 
may be required to be carried out for completing the working accordance 
with the drawings and the provisions of the contract and to ensure safety. 

 
 

(B) Road Works : 
Site clearance; setting out and layout widening of existing carriageway 
and  strengthening  including  camber  corrections;  construction  of  new 
road/ Parallel service road; bituminous pavements 
remodeling/construction of  Junctions,  intersections,  bus  bays,  lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and guard 
other related items; construction/extension of cross drainage works, bridge, 
approaches and other related stones; protective works for roads/bridge; all 
aspects of quality assurance of various  components of the works; 
rectification of The defects in the completed works during the Defects  
Liability Period; submission of “As- built’’ drawings and any other related 
documents; and other item of work as may   be   required   to   be carried  
out  for  completing  the  work  in accordance with the drawings and the 
provisions of the contract and to ensure safety. 
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( C ) Bridge Works 
 

provision of foundations, piers abutments and bearing; 
prestressed/reinforced cement concrete superstructure; wearing coat, 
hand railings, expansion joints, approach slabs, drainages spouts/ 
downtake pipes, arrangements for fixing light posts, water mains, utilities 
etc; provision of suitably designed protective works; providing 
wing/return walls; provision of road markings, road signs etc.; all aspects  
of  quality  assurance;  clearing the site and  handing  over  the works  on  
completion;  rectification  of  the  defects during  the  Defects Liability  
Period  and  submission  of  “As-built”  drawings  and  other related 
documents; and other items of work as may be required to be carried out 
for completing the works in accordance with the drawings and the 
provisions of the contract and to Insure safety 
(D) Other Items 

 
Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 

10.     The following documents also form part of the Contract: 
                 As per clause 2-3   

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.1.1] 

[CL.2.3(9)]

 
11.     The law which applies to the Contract is the law of Union of India                                       [CL.3.1] 

 
12.     The language of the Contract documents is English                                                                   [CL.3.1] 

 
13.     Limit of subcontracting              25% of the Initial Contract Price                                           [CL.7.1] 

 
14.     The Schedule of Other Contractors                                                                                                     [CL.8] 

 
15.     The Schedule of Key Personnel               As per Annex – II to Section I                                      [CL.9] 
16. The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited 
to four. After each occurrence, the contractor will pay an additional 
premium  necessary  to  make  insurance  valid  for  four  occurrences 
always. 

[CL13]

 

17. Site Investigation report [CL.14] 
18. The Site Possession dates shall be 1st Day Of Work Order.  [CL.21] 
19. 

 

 
20. 

The period for submission of programme for approval of the engineer 
shall be 21 days from the issue of Letter of Acceptance. 
The period between program updates will be 30 days. 

[CL. 27.1] 
 

[CL.27.3] 
21. 

 

 
22. 

The  amount  to  be  with held  for  late  submission  of  an  
updated programme shall be Rs .5.0 lakhs 
The following events shall also be Compensation Events 

[CL. 27.3] 
 

[CL. 44] 
 Substantially  adverse  ground  conditions  encountered  during  the 

course of execution of work not provided for in the bidding document. 
 

(i)        Removal of underground utilities detected subsequently 
(ii)     Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 
to rock excavation, 

(iii)      Removal of unsuitable material like marsh, debris dumps, 
etc. not caused by the contractor.
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 (iv)      Artesian conditions 
(v)       Seepage, erosion landslide 
(vi)      River training requiring protection of permanent work 
(vii)     Presence of historical, archeological or religious structures, 

monuments interfering with the works 
(viii)    Restriction of access to ground imposed by civil, judicial, or 

military authority 

 

23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

 If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that commodities 
{i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as indicated in SBD for 
the purpose of Price Adjustment} shall be clubbed with the weight 
component of ‘Other Material’ (Pm), such that the gross % weight of 
the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 
 

(i)         Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

 
VL =     0.85 x (Pl/100) x R x (Li – L0)/L0 

 

VL  =   Increase  or  decrease  in  the  cost  of  work  during  the 
month under consideration due to changes in rates for local 
labour 

L0   =  The consumer price index for industrial workers for the 
State   on   28  days  preceding  the  scheduled  date   of 
opening   of   technical   Bids   as   published   by   Labour 
Bureau, Ministry of Labour, Government of India 

Li  =   The consumer price index for industrial workers for the 
State for the month under consideration as published by 
the Labour Bureau, Ministry of Labour, Government of 
India. 

 

Pl =       Percentage of labor component of the work. 

[CL.47] 

  

Adjustment for cement component. 
 

(ii)       Prices adjustment for increase or decrease in the cost of 
cement procured by the contractor 

 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 
 

Vc   =   Increase or decrease in the cost of work during the 
month under consideration due to changes in rates for 
cement. 

 

C0 =  The all India wholesale price index for Ordinary Portland 
Cement  on 28 days  preceding the scheduled date of 
opening of technical bid as published by the Office of 
the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & 
Industry. 

 
 

 

 

                          Ci = The all India average wholesale price index for Ordinary Portland 
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Cement for the month    
                                   under consideration as published by Office of the Economic 
Adviser, Department for  
                                   Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

Pc=Percentage of cement component of the work 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel 
procured by the contractor shall be paid in accordance with 
the following formula 

Vs=0.85 x (Ps/100) x R x (Si– S0)/S0 

Vs= Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel 

So=The all India whole sale price index for steel(Mild Steel-
LongProducts Rebars) on 28 days preceding the date of opening 
of Bids as published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel 

- Long Products Rebars) for the month under consideration as 
published by Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

 
Ps=Percentage of steel component of the work 

Note: For the application of this clause, the index of Mild 
Steel-Long products Rebars has been chosen to 
represent the steel group. 

 
Adjustments of bitumen component 

 
(iv) Price adjustment for increase in the cost of bitumen shall be 

paid in accordance with the following formula 
 

Vb=0.85 x (Pb/100) x R x (Bi–B0)/B0 

Vb=Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for bitumen. 

Bo= The official retail price of bitumen at the IOC depot at the 
nearest centre on the day 28 days prior to the scheduled 
date of opening of technical bid. 

Bi= The official price of bitumen of IOC depot at the nearest 
centre : 

• For the first 15 days of the month under consideration, 
the price declared on the 1st day of that month. 

• For the remaining days of the month under 
consideration, the rate declared on the 16th day of that 
month. 

Pb=Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant)component 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf=0.85 x (Pf/100) x R x (Fi–F0)/F0 

 
Vf= Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for fuel and 
lubricants. 

Fo=The official retail price of High Speed Diesel (HSD) at the 
existing consumer pumps of IOC at the nearest centre on 
the day 28 prior tothe date of opening of Bids. 

 
Fi=the official retail price of HSD at the existing consumer 

pumps of IOC at the nearest centre for the 15thday of the 
month of the under consideration. 

Pf=Percentage of fuel and lubricants component of the work 
 

Note: For the application of this clause, the price of High-Speed 
diesel Oil has been chosen to represent the fuel and 
lubricants group. 

Adjustment for Construction Machinery 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in 
accordance with the following formula 

 
Vp=0.85x (Pp/100) x R x (Pi–P0)/P0 

 
Vp=Increase or decrease in the cost of work during the 

month under consideration due to changes in rates for 
plant and machinery spares 

P0= The all India wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for 
the month under consideration as published Office of the 
Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce 
& Industry. 

Pi= The all India average wholesale price index for 
manufacturer of machinery for mining, quarrying and 
Construction for the month under consideration as 
published Office of the Economic Adviser, Department 
for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

Pp=Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, index of Heavy 
Machinery and parts has been chosen to represent the 
Plant and Machinery Spares group 

Adjustment of other materials Component 

(vii) Price adjustment for increase or decrease in cost of local materials 
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other than cement, steel, bitumen and POL procured by the 
contractor shall be paid in accordance with the following formula 

Vm=0.85 x (Pm/100) x R x (Mi–M0)/M0 

 
Vm=Increase or decrease in the cost of work during the month 

under consideration due to change in rates for local 
materials other than cement, steel, bitumen and POL. 

M0= The All Indian wholesale price index (all commodities) on 
28 days preceding the scheduled date of opening of 
technical Bids, as published by the Office of the 
Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce 
& Industry. 

 
Mi=The All India wholesale price index (all commodities) for the 

month under consideration as published by the Office of 
the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce 
& Industry. 

Pm=Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the 
entire contract: 
1.   Labour -Pl ........................................................29.23 % 
2.   Cement – Pc ………………………………………18.20  % 
3.   Steel -    Ps ..........................................................16.82  % 
4.   Bitumen - Pb.....................................................  0.00   % 
5.   POL - Pf...................................................................  6.74  % 
6.   Plant & Machinery Spares Pp........ 19.49 % 
7.   Other Materials - Pm................................ 9.52 % 

-------------- 
Total                 100 % 

-------------- 
 

25.       The proportion of payments retained (retention money) shall be 6%  {CL. 48} 
from each bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages for For Whole of work {CL.49} 
 delay in completion of works (1/2000)th of the Initial contract 
 price, rounded off to the nearest 

Thousand, per day. For sectional 
Completion (wherever specified In 
item 6 of Contract data) (1/2000)th of 
initial contract price for #5 km 
Section, rounded off to the nearest 
thousand per day. 
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27. Maximum limit of liquidated damages         10 percent of the Initial    {CL. 49} 
For delay in completion work                         Contract Price rounded off to 

the nearest thousand 
 
 

28. Amount of Bonus for early completion        Amount of bonus for early 
completion of work shall be given 
as per CL.50 of Section-3 

 

 
29. Maximum limit of bonus for early                 5 percent of the Contract {CL. 50} 

Completion of work                                           Price 
 

 
30.       The amount of the advance payment are:  {CL. 51 & 52} 

 
 

#Nature of Advances                                                    Amount (Rs.) Conditions to 
Be fulfilled 

i            Mobilization  10% of the contract                On submission of unconditional 
Price                                            Bank Guarantee. (to be drawn 

before the end of 20% of the 
contract period). The contractor 
may furnish four bank guarantees 
of 2.5 % of each valid for the full 
period. 

 

ii Equipment       90% for new and 50% of 
depreciated value for old 
equipment. Total amount 
will be subject to a 
maximum of 5% of the 
Contract Price 

After equipment is brought to site 
(provided  the  Engineer  is 
satisfied That the equipment is 
required for performance of the 
contract) and on submission of 
unconditional Bank Guarantee for 
amount of advance

 
 

iii         Secured            Deleted 
Advance for 
Non-persish 
able material 
Brought to site 

 

 
(The advance payment will be paid to the Contractor no later than 28 days after 
fulfillment of the above conditions). 

31. Repayment of advance payment for mobilization and equipment  {CL. 51.3} 

The advance loan shall be repaid with percentage deduction from the interim 

payments   certified   by   the   Engineer   under   the   Contract.   Deduction   shall 

commence in the next Interim Payment Certificate following that in which the
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total of all such payments to the Contractor has reached not less than 20 percent of 

the Contract Price or 6 (six) months from the date of payment of first installment 

of advance, whichever period concludes earlier, and shall be made at the rate of 20 

percent (collectively for both Mobilization Advance and Equipment Advance) 

of the amounts of all Interim Payment Certificate until such time as the loan has 

been repaid, always provided that the loan shall  be completely repaid prior to the 

expiry of the original time for completion pursuant to Clause 17 and 28. 

32.    Deleted 
 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be 
 

decided after evaluation of the bid) as additional security in terms of ITB Clause 
 

29.5 
 
 
 

The standard form of Performance security acceptable to the Employer shall be 

an unconditional Bank Guarantee of the type as presented in Section 8 of the 

Bidding Documents. 

34.    The Schedule of Operating and maintenance Manuals…..N/A.                       {CL. 58} 
 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets     {CL. 58} 

are required within 28 days of the issue of certificate of completion of the whole or 

section of the work, as the case may be. 

36.    The amount to be withheld for failing to supply “as built” drawings {CL. 58} by 
 

the Date required is Rs .8.0  Lakhs. 
 

37.    The following events shall also be fundamentals breach of contract:    {CL.59.2} 
 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 
 

38.    The percentage to apply the value of the work not completed representing {Cl 60} 
 

the Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION-5 

TECHNICAL SPECIFICATION 

 
----------------Attached Separately --------------- 
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SECTION-6 

FORM OF BID 
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FORM OF BID 

Description of the Works: 
 

Dismantling Existing Structue, Dismantling Existing CC Lining, Excavation for foundation 
in all sorts of soil, Earthwork And Compaction, M-15  & M-20 & M-25 Grade Cement 
Concrete, TMT Steel , Canal Lining, pvc water stopper, Asphalt filling etc.  

BID 

To :   Executive Engineer, KRBC Division, Surat.  

Address :  1st Floor, Sinchai Bhavan, Athvalines, Surat.  
 
 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities and 
Addenda for the sum (s) of 

 

 

 

 
( ------------------------------------------------------------------------------------------------------ ) 

 
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the whole 
of the Works in the Contact within the time stated in the document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving 

the same, and it shall remain binding upon it and may be accepted at any time before the 
expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together with your 

written acceptance thereof, shall constitute a binding contract betweenus. 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this------------------------- day of ------------------------------------- 20 

Signature-----------------------------------------------in the capacity of--------------------- 

-------duly authorized to sign bids for and on behalf of----------------------------------- 

------------- 

(in block capitals or typed) 
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Address 
 

 

Witness 
 

 

Address 
 

 

 
Occupation 
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SECTION-7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

Preamble 

 
1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 

Conditions of Contract, Technical Specifications and Drawings. 
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given 
to provide a common basis for bidding. The basis of payment will be the actual quantities 
of work ordered and carried out, as measured by the Contractor and verified by the 
Engineer and valued at the rates and prices tendered in the priced Bill of Quantities, 
where applicable, and otherwise at such rates and prices as the Engineer may fix within 
the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it 

is otherwise provided under the Contract, include all constructional plant, layout, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the 
Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 
 

5. A rate or prices shall be entered against each item in the Bill Quantities, whether 
quantities are stated or not. The cost of Items against which Contractor has failed to 
enter a rate or price shall be deemed to be covered by other rates and prices entered in 
the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included in 

the items provided in the priced Bill of Quantities, and where no Items are provided the 
cost shall be deemed to be distributed among the rates and prices entered for the related 
items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the contract 
documentation shall be made before entering rates or prices against each item in the Bill 
of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the specification 

for Road and Bridge works. For building works specifications for building are to be 
followed. 

9. Errors will be corrected by the Employer for any arithmetic error spur suantto 
                               Clause29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, required blasting, 
or the use of metal wedges and sledgehammers, or the use of compressed air drilling for 
its removal, and which cannot be extracted by ripping with a tractor of at least 150 kw 
with a single rear mounted heavy duty ripper. 
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(B) For Item Rate Tender (ForaboveINR50Cr.): 

Total Tendered Amount 
Rebate on above tendered amount (if any)% (in figure)… ................................. (in 

words)………………………………………………….……………………………
…………………... 

Net Tendered Amount(A-B) (in figure)……………………………… 

BILL OF QUANTITIES 
(A) Percentage Rate Tender (Upto INR 50 Cr.) 

 
Item 
No 

Description of Item (with brief 
Specification and reference to book of 

specifications) 

Quantity Unit Rate In 
figures 

Amount 

      

------------------- As per Separate sheet attached ----------------- 

      

TOTAL  

I/We am/are willing to carry out the work at… ........................ %above/below percent (Should 
Be written in figures and words) of the estimated rate mentioned above. Amount of my/our tender 
works out as under. 

 
Estimated amount put to tender Estimated amount put to tender 

Deduct………%below Add ........ %Above 

Net Net 

Inwords Inwords 
 
 
 

 
Item Description of Item Quantity Unit Rate Amount 
No (with brief specification 

and reference to book of 
specifications) 

   
In 
figures 

In 
Words 

       

 
 
 
 
 
 

# 
1 The Contractor shall exhibit a board with detailed specification and details of work 

As directed by the Engineer-In-Charge for which no extra payment shall be made. 
2 The labour cess will be deductedasperprevailingrulesi.e.1%ofthework done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin 
S.O.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost 
of difference of cement consumption have been deducted from the rate of original item at the 
rate of input rate mentioned in all the tender. 
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SECTION-8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the construction 

of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 
(name of Bank) of ------------------------------------------------ (name of country) having our 

registered office at -------------------------------------------------------( hereinafter called 

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ---------------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his successors 

and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of --------- 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the Employer during 

the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the Instructions 

to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 (Correction 
of Errors) 

 
We undertake to pay to the Employer up to the above amount upon receipt 

of his first written demand, without the employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by him 

is due to him owing to the occurrence of one or any of the three conditions, specifying 

the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ------------------------ ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date 

 
 
 

DATE --------------------------------------- SIGNATURE------------------------------ 

 
WITNESS --------------------------------- SEAL -------------------------------------- 

 

 
(Signature, name and address) 

 
* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 
16.1(Bid Security) of the Instructions to Bidders. 

**45 days after the end of the validity period of the Bid. Date should be inserted by 
the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 

TO, 
- ----------------------------------------------------------------- (Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS ----------------------------------------------------------- (name and address of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The Contract”) 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ------------------------------------------ 
(amount of guarantee)* ------------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any 
sum or sums within the limits of ---------------------------------------- (amount of guarantee) as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting is with the demand. 

We further agree that no change or addition to or other modification of the terms of the 
Contract to of the Works to be performed thereunder or of any of the Contract documents 
which may be made between your and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such charge, addition or 
modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the Defect 

Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- Name 

of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause34.1.(A)] 

 
TO, 
- ----------------------------------------------------------------- (Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

WHEREAS ----------------------------------------------------------- (Name and address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ------------------------------------------ 
(amount of guarantee) ------------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any 
sum or sums within the limits of ---------------------------------------- (amount of guarantee) as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of the 
Contract to of the Works to be performed thereunder or of any of the Contract documents 
which may be made between your and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such charge, addition or 
modifications. 

This guarantee shall be valid until 28 days from the project completion date. 
 

Signature and Seal of the guarantor ----------------------------- Name 

of Bank ----------------------------------------------- 

Address ------------------------------------------------ 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

TO, 
 

-  ------------------------------------------------------------------------------ (Name of Employer) 

-  ----------------------------------------------------------------------------- (Address of Employer) 
 

-  ------------------------------------------------------------------------------ (Name of Contractor) 
 

Gentlemen: 

In accordance with the provisions of the Conditions of Contract, sub-clause 
51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address of Contractor) (hereinafter called ---  “the 
Contractor”) shall deposit with  --------------------------------------------------------- (name of 
Employer) a bank guarantee his proper and faithful performance under the said  
Clause of the Contract in an amount of ----------------------------- (amount of Guarantee)* - 
-  ---------------------------------- in words). 

 
We, the ---------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 
and not as Surety merely, the payment to ---------------------------------------- (name of 
Employer) on his first demand without whatsoever right of obligation on our part and 
without his first claim to the Contractor, in the amount not exceeding --- 
---------------------- (amount of guarantee)*  
words) 

-  -------------------------------------------- (in 

 
We further agree that no change or addition to or other modifications of the terms of the 
Contractor or Works to be performed thereunder or of any of the Contract documents which 
may be made between --------------------------------- (name of Employer) and the Contractor, 
shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until -------------------------------------- (name of employer) 
receives full repayment of the same amount from the contractor. 

 
 

YOUR’S TRULY 

Signature and Seal    
Name of Bank/ Financial Institution    
Address            
Date  

 

* An amount shall be inserted by that Bank or Financial Institution representing the amount 
of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 

 
 (date) 

To, 
 (Name and address of the Contractor) 

 
 
 

 

 
Dear Sirs, 

This is to notify you that your Bid dated  for execution of 

the    (Name of the contract and identification number, as given in 

the Instructions to Bidders) for the Contract Price of Rupees   

( ) (amount in words and figures) as corrected and modified in accordance with 

the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 34.1 

of ITB for an amount equivalent to Rs.   within 10 days of the receipt of this 

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability period 

i.e. up to   and the Additional Performance Security for an 

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of Project 

Completion Date i.e. up to   and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 
 

Yours Faithfully 
 
 
 

Authorized Signature Name 
and title of Signatory Name 
of Employer 

 
 
 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders, if corrections or modifications 

have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 

 
- ------------------------------ (date) 

To, 
 

 (Name and address of the Contractor) 
 
 
 

 

 
Dear Sirs, 

 
Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of  

 

 at a bid Price of Rs. 

 . 

 
You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 
 

Yours faithfully 

(Signature, name and title of signatory authorized To 
sign on behalf of Employer) 
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AGREEMENT FORM 
 

 
This agreement, made on the   day of   between 

  (name and address of Employer) (Hereinafter called “the Employer) 
and    (name and address of 
contractor)   hereinafter   called  “the  Contractor”   of  the  other  part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 

 
Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of such 
works and the remedying of any defects therein, at a cost of Rs. 

 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 
 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 

they shall be deemed to form and be read construed as part of this Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to executive 

and complete the works and remedy any defects therein in conformity in all aspects with 

the provisions of the contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying the defects wherein contract price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as part 

of this Agreement viz 

 
i) letter of Acceptance 

ii) Notice to proceed with the works: 

iii) Contractor’s Bid 
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iv) Conditions of contract: General and Special 

v) Contract Data 

vi) Additional conditions 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the Contract 

data as forming part of the Contract. 

 
In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of   

Was hereunto affixed in the presence of : 

 
 
 

Signed, sealed and Delivered by the said   
 

 

 
In the presence of 

 
 
 
 
 

Binding signature of Employer   

 
Binding Signature of Contractor   
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UNDERTAKING 
(For Investment) 

 
I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a 

minimum cash up to 25% of the value of the work during implementation of the contract. 

 
 

 

(Signed by an Authorized officer of the firm) 
 
 

 

Title of officer 
 
 

 

Name of firm 
 

 

 
DATE 
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UNDERTAKING 
(For Validity) 

 
 
 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period ................ days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at any 

time before the expiration of that period. 

 
 
 
 
 

(Signed by an Authorized officer of the firm) 
 
 

 

Title of officer 
 
 

 

Name of firm 
 

 

 
DATE 
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SECTION-9 

DRWING
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
 


