Ascllze S12 SLALL

Name of work :- SR to District (R&B) Division office at Rajkot (Pro. Colour work, putty, China mosaic, Sanitary fitting work, plumbing
work, oil paint, roller curtain and misc. civil work) Job No. City / Raj /SR /NR/2025-26/13 and Compound wall and paver block and misc.
civil work) Job No. City / Raj /SR /NR /2025-26/11 (2nd Attempted)

Sr. No. Clause No. (Page
No.
1 Principle Approval Date and Amount - - -
(Attach letter)
2 Administrative Approval Date and Amount - -
(Attach letter)
3 Technical Approval Date and Amount - -
(Attach letter)
4 SOR Year - - 2024-25
5 DTP amount IFB Point 3 4 Rs. 28,50,332.07
6 Tender Fee Rs. (As per GR-PRCH-102000- | IFB Point 5 4 Rs. 1500.00
IB-221 (59)-C, dated 24/1/2007) (5.0 Lakh
To 25.0 Lakh Rs.900/-
7 Earnest Money Deposit (Bid Security-1% IFB Point 4 4 Rs. 28,600.00
of DTP amount) Rs.
8 Time Limit (Months) IFB Point 4-41 4 (Four) Months
Section 3
cl. 17
9 Annual Financial Turn Over Amount Rs. Section 1 9 -
cl.453 (a)
10 Defect Liability Period (In Months & Section 3 46
Includes No. of Monsoons) cl. 33.1
11 Free Maintenance Guarantee Period (For Section 3 cl. 46 ---
Road & Bridge Construction) 332
12 Registration/Category required. IFB Point 7 4 E-1 Class & Above
13 Site Possession Date Section 3 42 1¥ Day of Work Order.
cl. 21
14 Period between Programe update (Days) Section 3 cl. 44
27.3
15 Amount to be withheld for late submission Section 3 cl. 44
of programe 27.3
16 Milestone :- Section 3 cl. 53
49.1
(A) Milestone 1 - 25% 45 Days
(B) Milestone 2 - 50% 90 Days
©) Milestone 3 - - 75% 135 Days

D)

Milestone 4

100% 180 Days




17 Price Adjustment Components Section 4 66 -
cl. 24
(A) Labour, P, Section 4 66 - 17.30%
cl. 24 (i)
(B) Cement, P, Section 4 66 - 8.26%
cl. 24 (ii)
©) Steel, P, Section 4 67 - 1.88%
cl. 24 (iii)
(D) Bitumen, Py Section 4 67 -
cl. 24 (iv)
(E) POL, P, Section 4 68 - 1.82%
cl. 24 (v)
F) Plant and Machinery Spares P, Section 4 68 - 17.30%
cl. 24 (vi)
G) Other Materials, P, Section 4 69 - 53.44%
cl. 24 (vii)
Total - - 100.00%
18 Amount to be withheld for failing to supply Section 3 56 - Rs.0.00 Lakh.
“as built” drawings cl. 58
19 Percentage Rate Contract (up to INR 50 Section 7 78 - Percentage Rate
Cr.) / Item Rate Contract (above INR 50
Cr.)

*Input index/price for each component on 28 days preceding the date of opening of technical bid shall be noted.

CERTIFICATE
This is to certify that the contract document prepared for the work SR to District (R&B) Division office at
Rajkot (Pro. Colour work, putty, China mosaic, Sanitary fitting work, plumbing work, oil paint, roller curtain and
misc. civil work) Job No. City / Raj /SR /NR /2025-26/13 and Compound wall and paver block and misc. civil
work) Job No. City / Raj /SR /NR /2025-26/11 Is base on the Standard Bidding Document Procurement of Civil Works
published by R&B Department letter No. RBD/0346/10/2023 dated 12/10/2023.
No further modification and alteration in this standard format has been made by this office.

Sub- Dn Addnl. Assistant Engineer, Deputy Executive Engineer,
City (Bldg) Sub Division City (Bldg) Sub Division
Rajkot. Rajkot.
Tender Clerk, Divisional Addnl. Assistant Engineer Divisional Account officer,
City (R and B) Division, City (R and B) Division, City (R and B) Division,
Rajkot. Rajkot. Rajkot.

Executive Engineer
City (R&B) Rajkot Division
Rajkot




