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NATIONAL COMPETITIVE BIDDING 
 
 

1. The Executive Engineer, Salinity Control Division, Bhuj  invites bids for the 
construction of works detailed in the table. The bidders may submit bids for any 
or all of the following works. 

 
TABLE 

Pac
kag

e 
No. 

Name of work Approximate 
value of 

works (Rs.) 

Bid security 
(Rs.)/EMD (Rs) 

Cost of 
docume
nt/Ten
der Fee 

(Rs) 

Period 
of 

complet
ion 

Class of 
Registrat

ion / 
Category 

of 
contracto

r if 
Required 

 
1 2 3 4 5 6 7 
1 Providing Various Services at 

Various Medium Irrigation 
Schemes in Nakhtrana and 
Lakhapat Taluka under Salinity 
Control Division, Bhuj. (2026-27) 

49,57,636.53 
 
 

50,000.00 
 

1500 12 
Twelve 
Month 

"E1" Class & 
Above in 

N.W.R.S.K.D. / 
R&B 

Department 

 

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.nprocure.com free of cost till the Time and Date as mentioned on 
online NIT at website https://www.nprocure.com. 

 
# Class of registration of "E1" Class & Above in N.W.R.S.K.D. / R&B Department  
 
 
3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document 

Fee /  Tender  Fee  through  Demand  Draft  only  of  any   Schedule   Bank   payable at 
Salinity Control Division, Bhuj and in favour of ‘Executive Engineer, Salinity Control 
Division, Bhuj’. Once the Bid is received online, Bid Document / Tender Fee will not 
be refundable. As Per GoG R&B Department’s Circular No. PARACH/102/ 
000/IB/221/(59)/C Dated.24/01/2007 

 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against 
Bid Security / EMD shall be submitted in electronic format through  online  (by 
scanning) while uploading the bid, this submission shall mean that bid document / 
tender fee and Bid Security / EMD has been received. Accordingly, the offer of only 
those shall be opened whose Bid Document / Tender Fee and Bid Security / EMD 
have been received electronically. However, for the purpose of realization of 
Demand Draft, and FDR / Bank Guarantee  bidder  shall  send  the  same  in  original  
through  R.P.A.D.  so  as  to  reach   to #‘Executive  Engineer, Salinity Control Division, 
Bhuj , within 7 Days from the last day of   bid submission. 

Penaltative action for not submitting Demand Draft / FDR / Bank 
Guarantee in original to Executive Engineer / Tender Inviting Authority by bidder 
shall be initiated. WRD GR No.  PRC-102014-1-MICell-K.1  Dated: 29/10/2014 

 
4. Bids received online, will be opened on the time, date and place as speciϐied in the 

online NIT at website https://www.nprocure.com in the presence of the bidders or 
their authorized representatives, who wish to remain present. 
If the ofϐice happens to be closed on the day of opening of the bids as speciϐied, the 
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bids will be opened on the next working day at the same time and venue. 
5. A pre bid meeting will be held AS PER NIT.  at the ofϐice of Executive Engineer, 

Salinity Control Division, 107, M.S. Building, Bhuj to clarify the issues and to answer 
questions on any matter that may be raised at that stage as stated in clause 9.2 of 
‘instructions to Bidders’ of the bidding documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount (Rs.50,000.00) put to bid 
/ tender and should be rounded off to the next thousand rupees. 

7. Other Information is as under: 
A. Agencies can prepare and edit their offers a number of times before the end 

of the tender submission date and time. After the tender submission date 
and time, the bidder cannot modify / edit / withdraw their submitted offer in 
any case. No written or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 
C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 
 

D. The cost incurred by the contractor for this offer for clariϐication or attending 
discussion, conferences or site visits will not be reimbursed by the Employer or 
Engineer-in-Charge. 

 
E. Conditional tender shall not be accepted. 

 
F. Any changes, addition, alternation made in the prescribed form attached with tender 

are liable to be rejected. 
 

G. Any change in format or conditional Bank Guarantee will not be accepted and the 
bidder will be considered non-responsive. 

 
H. All the bidders are instructed to ϐill in information strictly in accordance with the 

format given in the checklist /qualiϐication document / tender document. 
 

I. It is mandatory for the bidders to supply each and every information as asked strictly 
in electronic format at appropriate places only. 

J. Blank / insufϐicient information shall be treated as nil information and shall result in 
disqualification. 

 

K. Even if the bidder has been qualiϐied in a similar or larger size of project in the  past, 
it shall not be deemed to be a ground / reason for not giving required information for 
this work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of 
this bid. The Government will not ask for any other information, unless it is found 
absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 
 

# For the works costing up to Rs. 7.5 crore (WRD Works), R s . 7.0 crore (ROAD/ 
BRIDGE/ BUILDING WORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG 
NWRWS & K Department’s Circular No. Paracha/1097/1397(11)/pa.fa./ 
MICELL(k-1) dated 18/01/2018 and Dated 30/09/2022 

 

For the works costing under Rs. 7.5 crore for Construction work of Water Resources 
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 050 crore for Electrical 
work following documents shall be submitted in electronic format only through online 
by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be 
sent in original to the Tender opening authority through RPAD, so as to reach the 
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Executive Engineer within 7 days from last day of submission of Bid. 
 

(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD or Valid EMD Exemption Certiϐicate of Appropriate Class of 

Registration of Approved Contractors 
(iii) Registration Certiϐicate of Appropriate Class 
(iv) Registration Certiϐicate of special category – Road/Building and 

Category I/II/III, if required 
(v) GST Number and Pan card. 
(vi) A solvency certificate of an 20% of the Tender Amount (Rs.9,92,000) will have to be 

produced along with tender. It shall be of Scheduled Bank or Nationalized Bank or 
Bank Approved for Government business. Solvency Certificate shall have validity of 
same calendar year as that of date in which lender is issued.  

(vii) Work Experience.- Experience certificate of similar nature work in last 5 year 
(2020-2021 to 2025-2026)  of signed by Executive Engineer or above shall be 
enclosed in Form 3A must be submitted with bid documents online and offline 
physically too.  

(viii) Letter of transmittal signed by authorized signatory to be provide after issue of 
Work Order.(addressed to the office the Executive Engineer, Salinity Control 
Division, 107, M.S. Building, Bhuj – Kachchh 

(ix) EPFO Registration certificate 
(x) Power of Attorney - A power of attorney duly authorized by a notary public, if 

power is delegated for signing the bid persons other than applicant.  
(xi) Supporting documents - Every blank (fields) in the tender documents (Forms, 

schedules, etc.,) must be filled by the Tenderer / Bidder and submitted Online. 
Tender forms shall be completed in all respects. Online user of dash (-) is not 
permitted. Please write "Not applicable" or "Nil" as and where required by 
Tenderer/ Bidder.  

(xii) Undertaking for Engaging Technical Staff and machineries as per Prescribed 
Proforma. (Letter of Undertaking in prescribed format for technical staff and 
machineries. on Rs.300/- Non-Judicial Paper to be submitted online (Format is 
enclosed). Failure to submit Letter of Undertaking may result in disqualification.) 

(xiii) Information regarding any current litigation in which the applicant is involved. 
(xiv) Affidavit in prescribed format duly notarized on Rs.300/- Non-Judicial Paper to be 

submitted online (Format is enclosed on last page of this volume). Failure to 
submit Affidavit may result in disqualification. 

(xv) The Applicant should give undertaking that he has access to, or has available, 
liquid assets and / or credit facilities up to 25 percent of the value of the contract 
/ contracts applied. As per Prescribed Proforma. 

(xvi) Latest Financial  Year IT Return. 
(xvii)  Details of Existing commitments and on-going works as per prescribe 

Performa. 
(xviii) All other required details as per stated in the Tender Documents and as per 

Section -10 Documents to be furnished by Bidder.  
(xix) The contractor/bidder should be registered with EPF and ESI (Must upload 

both certificate). 
(xx) The contractor/bidder will be responsible for payment of EPF, ESI & other 

remuneration to the employees as per agreement. The payment for the 
subsequent  month will be paid to the contractor only after producing 
certificate regarding remittance of EPF & ESI of the employees. 
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Section 1: Instructions to Bidders 
 

Table of Clauses 
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19 

3. Eligible Bidders 9 21. Late Bids 19 
4. Qualiϐication of the 

Bidder 
9 22. Modiϐication and 

Withdrawal of Bids 
19 

5. One Bid per Bidder 13    
6. Cost of Bidding 13 E.   Bid Opening and Evaluation  

7. Site Visit 13 23. Bid Opening 20 
   24. Process to be Confidential 21 

B.   Bidding Documents  25. Clariϐication of Financial 
Bids 

21 

8. Content of Bidding 
Documents 

14 26. Examination of Bids and 
Determination of 
Responsiveness 

21 

9. Clariϐication of Bidding 
Documents 

14 27. Correction of Errors 21 

10. Amendment of Bidding 
Documents 

15 28. Deleted 22 

   29. Evaluation and Comparison of 
Financial Bids 

22 

C.   Preparation of Bids  30. Deleted 22 

11. Language of Bid 16    
12. Documents Comprising 

the Bid 
16 F.   Award of Contract  

13. Bid Prices 16 31. Award Criteria 23 
14. Currencies of Bid and 

Payment 
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any Bid and to Reject any or 
all Bids 
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15. Bid Validity 17 33. Notiϐication of Award and 
Signing of Agreement 
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16. Bid Security 17 34. Performance Security 23 
17. Alternative Proposals By 

Bidders 
18 35. Advance Payment and 

Security 
24 
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Format and Signing of Bid 

18 36. Dispute Review Expert 24 

   37. Correct or Fraudulent 
Practices 

24 
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A.  GENERAL 
 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as deϐined in these documents and referred to as ‘the works”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date speciϐied in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.)  are synonymous. 

2. Source of Funds 
 
2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / 

Govt. of India for centrally sponsored projects. 
 
3. Eligible Bidders 

 
3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualiϐication Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
speciϐications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A ϐirm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
afϐiliates, shall not be eligible to bid. 

 
4. Qualiϐication of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualiϐication Information, a 
preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. The proposed methodology should include a 
program of construction backed with equipment planning and deployment duly 
supported with broad calculations and quality assurance procedures proposed to be 
adopted justifying their capability of execution and completion of work as per 
technical speciϐications, within stipulated period of completion. 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
4.5 QUALIFICATION CRITERIA: 

(Applicable for the works which require Pre Qualification) As Per GoG NWRWS & K 
Department’s Circular No. Paracha/1097/1397(11)/pa.fa./MICELL(k-1) Dated 
18/01/2018 

 

4.5.1 Qualiϐication will be based on Applicant’s meeting all the following minimum pass/ 
fail criteria regarding the Applicant’s general and particular experience, personnel 
and equipment capabilities and ϐinancial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application ( speciϐied requirement for 
joint ventures are given under para 4.6 below ) Subcontractors experience and 
resources shall not be taken in to account in determining the applicants compliance 
with the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufϐicient to meet the aggregate of the qualiϐication criteria 
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 
4.5.2 Base year and Escalation 

The base year shall be taken as Current ϐinancial year 
Following enhancement factors will be used for the costs of works executed and the 
ϐinancial ϐigure to a common base value for works completed in India. 

 

Year Financial Year Multiplying factor 
Base year of inviting tender 2023-2024 1.00 

-1 2022-2023 1.10 
-2 2021-2022 1.21 
-3 2020-2021 1.33 
-4 2019-2020 1.46 
-5 2018-2019 1.61 

Applicant should indicate actual ϐigures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

In case the ϐinancial ϐigures and value of completed works are in foreign 
currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchange rate (State Bank of India BC Selling rate as on the last date 
of submission of the bid) will be applied for the purpose of conversion of the amount 
in foreign currency into India rupees. 

 
4.5.3. General Experience. 

 
The Applicant shall meet with the following minimum criteria: 

 
(a) Achieved a minimum annual ϐinancial turnover of Rs.----Crore for works in 

progress and completed in all classes of civil engineering construction works in 
any one year, over the last ϐive ϐinancial years. 

 

(b) Experience in successfully completing or substantially completing at least one 
contract of similar work___________ of at least 40 percent (_________________________). 
of the value of proposed contract within the last ϐive ϐinancial years. 

 

The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, 
he should have acquired the experience of execution of all major items of works 
under the proposed contract. In case a project has been executed by a joint 
venture, weight towards experience of the project would be given to each joint 
venture in proportion to their ϐinancial participation in the joint venture if work 
executed jointly otherwise as per the scope of work deϐine in Joint Venture 
agreement. 
Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the 
last date of submission is 90 % or more of the original contract price) and 
continuing satisfactorily. 
For these, a certiϐicate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. 
(the experience certiϐicate should be signed by the ofϐicer not below the rank of 
EE) 
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(c) Contractor should have completed 60% of quantity of principal items of work like 
concrete, earthwork, pipeline, pumping station etc. within last ϐive ϐinical years. 
Certiϐicate of competent authority of work done with detail shall be produced. 

4.5.4. Personnel Capabilities. 
Availability for his work of personnel with adequate experience as required; as per 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

The bidders should, however, undertake their own studies and furnish with 
their bid, a detailed construction planning and methodology supported with layout 
and necessary drawings and calculations to allow the employer to review their 
proposals. The numbers, types and capacities of each plant/equipment shall be shown 
in the proposals along with the cycle time for each operation for the given 
production capacity to match the requirements. 

 
4.5.6. Financial Position 

The Applicant should give undertaking that he has access to, or has available, liquid 
assets (aggregate of working capital, cash in hand and uncommitted bank guarantees) 
and / or credit facilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7. The audited balance sheets for the last ϐive years should be submitted, which must 

demonstrate the soundness of the applicant’s ϐinancial position, showing long – term 
proϐitability including an estimated ϐinancial projection for the next two years If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last ϐive 
ϐinancial years. A consistent history of awards against the Applicant or any partner of 
a joint venture may result in failure of the applicant. 

 
4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be disqualiϐied 
if they have: 
Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non – performance of the contractor; 
consistent history of litigation awarded against the applicant or ϐinancial failure due 
to bankruptcy. The rescinding of contract of a joint venture on account of reasons 
other than non – performance, such as Most Experienced partner of joint venture 
pulling out, court directions leading to breaking up of a joint venture before the start 
of work, which are not attributable to the poor performance of the contractor will, 
however, not affect the qualiϐication of the individual partners. 

 
 

4.5.10. The bidder who have applied for corporate Debt Restructuring (CDR) / facing recovery 
proceedings from ϐinancial institutions / facing winding up processing / those under BIFR 
in the last 5 financial year shall be considered for bid qualiϐication. However if the bank / 
financial institution has accepted the proposal of debt restructuring on or before the last 
date of online submission, the same shall be considered for further evaluation. An affidavit 
by bidder along with certificate from bank must be produced in such cases. In case of Joint 
Venture agreement, this provision shall be applicable for both lead partner and JV partner. 
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#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and 
above) 

 
4.6.1. Joint ventures must comply with the following requirement: 

 
(a) Following are the minimum qualiϐication requirements: 

 
(i) The lead partner shall meet not less than 50 percent of all criteria given in para 

4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of 
para 

4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall 
be considered if it is not less than 30 percent of the qualifying criteria in para 
4.5.3   & 
4.5.6 above. 

 
(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 

above. 
 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and 
shall be submitted with a copy of the joint venture agreement providing the 
joint and several liabilities with respect to the contract. 
 

4.6.2. Qualiϐication of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of 
a joint venture, each one of the constituent ϐirms may qualify if they meet all the 
qualiϐication requirements, subject to the written approval of the Employer. 

 
4.7. Bid Capacity. 

 
Applicants who meet the minimum qualiϐication criteria will be qualiϐied only if 
their available bid capacity at the expected time of bidding is more than the  total 
estimated cost of the works. The available bid capacity will be calculated as under: 

 
Assessed Available Bid Capacity     =      ( A*N*2-B), where 

 
A = Maximum value of work executed in any one year during the last ϐive years 

(updated to the price level of the year indicated in appendix) taking into 
account the completed as well as works in Progress. 

 
B = Value at current price level of the existing commitments and ongoing works  to 

be completed during the next (period of completion of work for which bids 
are invited); and 

 
N = Number of years prescribed for completion of the works for which the bids are 

invited. 
 

Note :- (1)In Case of joint venture, the available bid capacity will be applied for each 
partner to the extent of his proposed participation in the execution of the 
work. 
(2) The statements showing the value of existing commitment and ongoing 
works, as well as stipulated period of completion remaining for each of the 
work listed should be counter signed by the Engineer–in-charge not bellow 
the rank of Executive Engineer or equivalent.  In which year wise amount of 
work done, clearly mentioned of each work. 
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(3) Works in which bidders has obtained L1 position, but ϐinal decision of 
concerned authority is pending, shall be considered for cost of works 
tendered. 

 
4.8 Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualiϐied if they have: 
- Made   misleading   or   false   representation   in   the   forms,   statements  and 

Attachments the submitted in proof the qualiϐication requirements; and / or 

- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delay in completion, litigation history, or 
ϐinancial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justiϐication to the 
employer. 

 
5. One bid per bidder 

 
5.1.  Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the bidder’s participation to be disqualiϐied. 

 
6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site Visit 

 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works. 
The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 
Section Particulars Volume No. 

- Invitation for Bids  

I 1 Instructions to Bidders 

2 Qualiϐication Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

11 Work Experience 

 

8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 
bidder in compliance to section 2 will be prepared by him and furnished as Volume- V 
in two parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical speciϐications, bill of quantities, forms, Annexes 
and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 
which are not substantially responsive to the requirements of the Bid Documents 
shall be rejected. 

 
9. Clariϐication Bidding Documents 

 
9.1 A  prospective  bidder  requiring  any  clarification  of  the  bidding  documents  may 

notify the Employer in writing or through E-mail at the Employer’s address 
indicated in the invitation to bid. The Employer will respond to any request for 
clariϐication which he received earlier than 15 days prior to the deadline for 
submission of bids. Employer’s response will be published on website including a 
description of the enquiry but without identifying its source. 

 
9.2. Pre-bid meeting 

 
9.2.1. The bidder or his ofϐicial representative is invited to attend a pre-bid meeting which 

will take place at the address, venue, time and date as indicated in the appendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 

 
9.2.4  Minutes of the meeting, including the  question  raised  (Without  identifying  the 

source of enquiry) and the responses given will be published without delay on the 
tender website i.e. https://www.tender.nprocure.com Any modiϐication of the 
bidding documents listed in sub-Clause 8.1 which may become necessary as a result 
of the pre-bid meeting shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

 
9.2.5.  Non-attendance at the pre-bid meeting will not be a cause for disqualiϐication of a 

bidder. 

 
10. Amendment of Bidding Documents 

 
10.1  Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 
below. 



16  

C. PREPARATION OF BIDS 
 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents Comprising the Bid 
 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 
8.1) shall be in two separate parts: 

 
Part I  shall be named “Technical Bid” and shall comprise 

 

(i) Bid Security in the form speciϐied in Section 8 
 

(ii) Qualiϐication Information and supporting documents as speciϐied in Section 2 
 

(iii) Certiϐicates, undertakings, afϐidavits as speciϐied in Section 2 
 

(iv) Any other information pursuant to Clause 4.5 of these instructions 
 

(v) Undertaking that the bid shall remain valid for the period speciϐied in Clause 
15.1 

 
 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as speciϐied in Section 6 
 

(ii) Priced Bill of Quantities for items speciϐied in Section 7 
 
 

12.2. The Bidder shall submit the details / information pertaining to  each part i.e. 
technical as well as ϐinancial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

 
 Section Particulars Volume No. 

 Invitation for Bids (IFB)  
1 Instruction to Bidders Volume I 
3 Conditions of Contract  
4 Contract Data  
5 Specifications Volume II 
9 Drawings Volume IV 

 
13. 

 
Bid Prices 

  

 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 
the priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall ϐill in rates and prices and line item total (both in ϐigures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in ϐigures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 
Price submitted by the Bidder. (GST will be paid extra) 

 
13.4 Deleted 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date 
forbid submission speciϐied in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a speciϐied period. 
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 
to the request will not be required or permitted to modify his bid, but will be required 
to extend the validity of his security for a period of the extension, and in compliance 
with Clause 16 in all respects. 

 
16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in favor 
of Employer as named in Appendix and may be in one of the following forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume 

III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore 
and above) and Bank Guarantee of Schedule and Private Banks shall be considered 
as per GoG Finance Department’s Circular No. FD/MSM/e- ϐile/4/2025/2712/D.M.O. 
Date 01/04/2026 or as per their latest amendment. 

 
b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 

approved by the Reserve Bank of India. 
OR 

# A Valid Bid Security / EMD Exemption Certiϐicate issued by (1) Road & Building 
Department or (2) Narmada Water Resources, Water Supply and  Kalpsar Department 
of Govt of Gujarat. Exemption Certiϐicate is applicable only when Registration 
Certiϐicate of Appropriate Class and Category of Approved Contractors is 
required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having ϐixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
120+45 = 165 Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period speciϐied in Sub-Clause 15.1 
 
 

16.5 The Bid Security of the successful bidder will be discharged when the  bidder has signed 
the Agreement and furnished the required Performance Security. 

 
 
 

16.6. The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

 
(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the speciϐied time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He  will  be intimated 
maximum three times within the validity period for negotiation, If contractor does 
not respond in time, his Bid Security (EMD) will be forfeited and his tender will be 
rejected. Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. 
No. S/22/2017/639/D, Dt.08/06/2018) 

 
17. Alternative Proposals by Bidders. 

 
17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
speciϐications. Conditional offers or alternative offers will not be considered further in 
the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded. 
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D.  SUBMISSION OF BIDS 
 

19. Deleted 
 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
speciϐied above not later than the date indicated in appendix. 

 
20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21. Deleted 

 
 

22. Modiϐication and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2 Deleted 
 

22.3. No bid shall be modiϐied or withdrawn after the deadline for submission of Bid. 
 

22.4. Withdrawal or modiϐication of a bid between the deadline for submission of  bids and 
the expiration of the original period of bid validity speciϐied in Clause 15.1 above 
or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 
 

23. Bid Opening 
 
23.1 The Employer will open all the Bids received including modiϐications made  pursuant to 

Clause 22, in the presence of the Bidders or their representatives who choose to 
attend at time, date and the place speciϐied in Appendix in the manner speciϐied in 
Clauses 20 and 23.3, In the event of the speciϐied date of Bid opening being  declared 
a holiday for the Employer, the Bids will be opened at the appointed time and location 
on the next working day. 

23.2. Deleted. 
23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not 
conform to the amount and validity period as speciϐied in the invitation for bid (ref. 
Column 4 and paragraph 3), and has not been furnished in the form speciϐied in Clause 
16, the technical bid will not be opened. 

23.4. (i)  Subject to conϐirmation of the bid security by the issuing Bank, the bids 
accompanied with valid bid security will be taken up for evaluation with 
respect to the Qualiϐication information and other information furnished in 
part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualiϐication 
Documents with respect to any required clariϐication. 

(iii) The bidders will respond in not more than 7 days of issue of the clariϐication 
letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clariϐication the 
Evaluation Committee will ϐinalize the list of responsive bidders whose 
ϐinancial bids are eligible for consideration. 

23.5. Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 
amount of each bid, any discount and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found 
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 
amount of each bid, any discount, and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 
“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 
24.1  Information relating to the examination, clariϐication, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to Bidders 
or any other persons not ofϐicially concerned with such process until the award to the 
successful Bidder has been announced. Any effort by Bidder  to inϐluence the 
Employer’s processing of Bids or award decisions may result in the rejection of his 
Bid. 

 
25. Clariϐication of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clariϐication of his Bid, including breakdowns of 
unit rates. The request for clariϐication and the response shall be in writing or by e- 
mail, but no change in the price or substances of the Bid shall be sought, offered, or 
permitted except as required to conϐirm the correction of arithmetic errors discovered 
by the Employer in the evaluation of the Bids. 

25.2  Subject to sub-clause 25.1, no Bidder shall contact the Employer on  any  matter 
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, it should do so in writing. 

25.3.  Any effort by the Bidder to inϐluence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decision may result in the rejection of the Bidders’ 
bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria deϐined in Clause 3 and 4; (b) has been 
properly signed; (c) is accompanied by the required securities and; (d) is substantially 
responsive to the requirements of the Bidding document. During the detailed 
evaluation of the “Financial Bid”, the responsiveness of the bids will be further 
determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical speciϐications, and drawings. 

 
26.2 A substantially responsive “Financial Bid” is one which conϐirms all the terms, 

conditions and speciϐications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectiϐication would affect 
unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 

 
 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or withdrawal 
of the non-conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 
 
29. Evaluation and Comparison of Financial Bids 

 
29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 
29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the requirements 
of the Bidding documents or otherwise result in unsolicited beneϐits for the 
Employer, shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not 
be taken in to account in Bid evaluation. 

 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of work to be performed under the contract the 
Employer may require the Bidder to produce detailed consistency of those prices with 
the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 34 be increased at the expense of the successful /bidder to a level 
sufϐicient to protect the Employer against ϐinancial loss in the event of default of the 
successful Bidder under the Contract. 

 
29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 
bid. The contract will in such cases be awarded to the next lowest bidder at his 
evaluation bid price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or 
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for 
the Employer’s action. 

 
33. Notiϐication of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notiϐied of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile conϐirmed 
by registered letter. This letter (hereinafter and in the condition of contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor 
in consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
33.2 The notiϐication of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notiϐication of award along with the Letter of 
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 
and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34. Performance Security 

 
34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 

shall furnish to the Employer an irrevocable and unconditional guarantee from a 
Bank in the form set forth in Section 8 (the “Performance Security”) for an amount 
equal to 5% (ϐive percent) of its Contract Price. In case of bids mentioned 
below, the successful Bidder, along with the Performance Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security shall 
be calculated @ 30% of the difference in the (i) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost 
and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be  valid beyond 28 
(twenty-eight) days of Project Completion Date. 
Performance Security shall become refundable/releasable within 15 days 
after certiϐied project completion date subject to Fulϐilment of contractual 
obligation and settlement of all dues and claims. 

34.2. If the performance security is provided by the successful Bidder in the form of a 
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e- ϐile/4/2025/2712/D.M.O. Date 01/04/2026 or as per their latest 
amendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufϐicient grounds for cancellation of the award and forfeiture of 
the Bid Security. 

 
35 Advance Payment and Security 

 
35.1    The Employer will provide an Advance payment on the Contract Price as stipulated in 

the Conditions of Contract, subject to maximum amount, as stated  in  the Contract 
Data. 

 
36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in completing for the 
contract in question and will declare the ϐirm ineligible, either indeϐinitely or for a 
stated period of time, to be awarded a contract with National Highways Authority of 
India/ State PWD and any other agencies, if it at any time determines that the ϐirm 
has engaged in corrupt or fraudulent practices in completing for the contractor, or 
in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of 
the Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 
With respect to 

Section –I 
 

1. The Name of the Employer is Executive Engineer,Salinity Control Division, 
Bhuj  

[ Cl.1.1] 

2. The last ϐive ϐinancial years.  
1.  2025-2026 
2. 2024-2025 
3. 2023-2024 
4. 2022-2023 
5. 2021-2022 

3. This Annual Financial Turnover Amount is Rs. ---Not Applicable--- [Cl.4.5.3 (a)] 
4. Value of Work is Rs.  49,0057,636.53  

 
 

 

5. Deleted  
6. The cost of electric work is Rs. 0.00/-  
7. The cost of water supply / sanitary works is Rs. 0.00/-  
8. Liquid assets and / or availability of credit facilities is Rs. ---Not 

Applicable--- 
[Cl.4.5.6 ] 

9. Price level of the ϐinancial year  2026-27 [Cl. 4.5.2] 
10. The pre-bid meeting will take place at : Executive Engineer, Salinity Control 

Division, 107, M.S.Building, Bhuj-Kachchh, & Date as per NIT 
eesalinitybhuj@gmail.com 
  

[Cl. 9.2.1] 

11. The technical Bid will be opened at the ofϐice of the Executive Engineer,
Salinity Control Division, 107, M.S.Building, Bhuj-Kachchh, & Date as per NIT

 

12. Address of the Employer: Executive Engineer, Salinity Control Division, 
107, M.S.Building, Bhuj-Kachchh-370001 

 

13. Deleted  
14. The bid should be submitted latest by As stated on online NIT [Cl. 20.1 & 

20.2] 
15. The bid will be opened at As stated on online NIT at website  https:// 

www. tender.nprocure.com  
[Cl. 23.1 ] 

16. The Bank Draft in favor of “Executive Engineer, Salinity Control Division, 
Bhuj. 

 

17. Deleted  
18. Escalation factors (for the cost of works executed and ϐinancial ϐigure to a 

common base value) for works completed 
[Cl.4.5.2] 

Year Financial Year Multiplying factor 

Base year of inviting tender 2026-2027 1.00 
-1 2025-2026 1.10 
-2 2024-2025 1.21 
-3 2023-2024 1.33 
-4 2022-2023 1.46 
-5 2021-2022 1.61 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 
 

 
The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximum 

15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

 
# Employment of a qualiϐied site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualiϐied staff during the execution of this 
work as under: - 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs 

but more than Rs.5 lakhs. 
4. Minimum One Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufϐicient experience to handle the work independently. Such an Engineer 
shall have to stay at the site of work and he shall not be entrusted with other duty except 
this work. 

 
In case the contractor or partner of the contractor ϐirm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to  the Deputy 
Executive Engineer-in-charge of the work the Name, Qualiϐications, copy of marksheet, 
Color Photograph and the appointment order issued such engineers engaged for this 
contract work. If 15 days after issue of work order such designated Site Engineers do 
not resume or do not remain present on site of work, the recovery at the rate of 
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the 
contractor. Such recovery shall be non-refundable. 
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SECTION - 2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be ϐilled in by the Bidder in the following pages will be used for 
the purpose of post qualiϐication as provided for in Clause 4 of the Instruction to Bidders. 
This information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
 

Place of registration 
 

Principal place of business    
 

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions    2019-2020      
Work performed in the last five years 2020-2021   
(       in Rs. Lakhs) 2021-2022      

2022-2023 
2023-2024 

 

1.2.1 Work performed as prime contractor, work performed in the past as a nominated 
sub-contractor will also be considered the sub-contract involved execution of all main 
items of work described in the bid documents, provided further that all other 
qualiϐication criteria are satisϐied (in the same name) on works of a similar nature 
over the last ϐive years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 
         

 

*Attach certiϐicate(s) from the Engineer(s) in-charge 
** Immediately preceding the ϐinancial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid  document, provided, further 
that all other qualiϐication criteria are called (in the same name and style) in the last 
ϐive years** and in current year before the submission of the bid. 

*To be modiϐied as per the nature and scope of work   
 

Year Name 
of the 
work 

Name of 
the 

Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 
contract 

Ref) 
contract 

Ref) 

Cement 
Concrete 

(Including 
RCC & PCC) 

ITEM 1 

Rubble 
Pitching 
ITEM 2 

Earth 
Works 
ITEM 3 

 

20   -20        
20   -20        
20   -20        
20   -20        
20   -20        

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid.  

 
(A) Existing commitments and on-going works: 

 
Description 

of works 
Place 

& 
State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion 

1 2 3 4 5 6 7 8 
        

 

*Attach certiϐicate (s) from the Engineer(s) in-charge 
** Immediately preceding the ϐinancial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from 
whom to 
be 
purchased 

NO Capacity Owned/ 
Leased to be 
procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualiϐications and experience of key personnel required for administration and 
execution of the contract. Attach biographical data. Refer also to Sub  Clause  9.1 of the 
Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 
(General) 

Year of 
experience in 
the proposed 
position 

Senior Engineer  BE-Civil   

Site Engineer  BE-Civil   

     

     

     

 
 
 
 
 
 
 
 

1.7 Proposed sub-contract and ϐirms involved 
Sections of  the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work 

    

    

    

    

    

    

 

Attach copies of certiϐicates on possession of valid license for executing water 
supply/ sanitary work/ building electriϐication works. 
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1.8 Financial reports for the last ϐive years: balance sheets, proϐit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and attach 
copies. 

 
1.9 Evidence of access to ϐinancial resources to meet  the  qualiϐication requirements: cash 

in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
may provide references if contacted by the Employer. 

 
1.11 Information on Litigation history in which the Bidder is involved. 

 
Other Party 

(ies) 
Employer Cause of 

Dispute 
Amount 
Involved 

Remarks 
showing 

Present Status 
     

 

1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the  instruction 
to Bidders. (Name of Consultant engaged for project preparations is  

 

 
 

 
1.13 Proposed work method and schedule. The Bidder should attach descriptions, 

drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

 
 

1.14 Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders  should  provide  any  additional  information    required to   fulϐill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 
 

* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This  is  to  certify that M/s. is a reputed  company 

with a good ϐinancial standing. 

 

If  the  contract  for  the work, namely is awarded to  the 

above ϐirm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs. to meet their working capital requirements for executing the above 

during the contract period. 

 
 
 
 
 

 

 
 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 
 

(Rs.300 Stamp Paper) 
 
Name of Work :- Providing Various Services at Various Medium Irrigation Schemes in 

Nakhtrana and Lakhapat Taluka under Salinity Control Division, Bhuj. 
(2026-27)  

 
1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also hereby certiϐies that neither our ϐirm M/s.    

  have not abandoned any work of 
Government of Gujarat/Government of India/any Board or Corporation under 
Government of Gujarat/Government of India nor any contract awarded to us for 
such works have been rescinded, during last ϐive years prior to the date of this 
bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, ϐirm or 

corporation to furnish pertinent information deemed necessary and requested by 
the Department to verify this statement or regarding any (our) competence and 
general reputation. 

 
4. The Undersigned understands and agrees that further qualifying  information may 

be requested, and agrees to furnish any such information at the request of the 
Department/ Project implementing agency. 

 
 
 
 

 

 
(Signed by an Authorized Ofϐicer of the Firm) 

 
 

 
 

 
Title of Ofϐicer 

 
 

 

 
Name of Firm 

 
 

 

 
Date 
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UNDERTAKING 

 
I, the undersigned do hereby undertake ......... that our firm 

M/s....................................................................................................................would  invest  a  minimum  cash 

up to 25% of the  value of the work during implementation of the contract. 
 
 
 
 

 

(Signed by an Authorized ofϐicer of the firm) 
 
 
 
 

 

Title of ofϐicer 
 
 
 
 
 
 

 

Name of firm 
 
 
 

 

 
DATE 
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SECTION - 3 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 

 
1. Definitions 

A.  GENERAL. 

 

1.1 Terms which are deϐined in the Contract Data are not also defined in the   Conditions 
of Contract but keep their deϐined meaning. 

 
Bill of Quantities means the priced and completed Bill  of Quantities forming 

part of the Bid 
 

Compensation Events are those deϐined in Clause 44 hereunder 
 

The Completion Date is the date of completion of the Works as certiϐied by 
the Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to 

execute, complete and maintain the Works till the completion of  Defects Liability 
Period. It consists of the documents listed in Clause 2.3 below. 

 
The Contract data deϐines the documents and other information which 

comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

 
Works. 

The Employer is the party who will employ the Contractor to carry out   the 

 

The Engineer is the person named in the Contract Data (or any other 
competent person appointed and notiϐied to the contractor to act in replacement of 
the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations 
to the Contract, awarding extensions of time, and valuing the Compensations Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 
 

The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is speciϐied in 
the Contract Data. The Intended Completion Date may be revised only by the Engineer 
by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area deϐined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

Speciϐications means the Speciϐications of the works included in the Contract 
and any modiϐication or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily coincide 
with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 
Temporary Works are works designed, constructed, installed, and removed 

by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as deϐined in the Contract Data. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Heading have no 
signiϐicance. Words have their normal meaning under the language of the 
Contract unless speciϐically deϐined. The Engineer will provide instructions 
clarifying queries about Conditions of Contract. 

 
2.2 If sectional completion is speciϐied in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3 The documents forming the Contract shall be interpreted in the following order 

of priority 
 

(1) Agreement 
(2) Letter of Acceptance, notice to proceed with works 
(3) Contractor’s Bid 
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(4) Contract Data 
(5) Conditions of Contract including Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bills of quantities and 
(9) Any other document listed in the Contract Data as forming part of the 

Contract. 
 

3. Language and Law 
 

3.1 The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 

 
4. Engineers Decisions 

 
4.1 Except where otherwise speciϐically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5. Delegation 

 
5.1 The Engineer may delegate any of his duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

 
6. Communications 

 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit speciϐied in 

contract data, with the approval of the engineer but may not assign the 
Contract without the approval of the Employer in writing. Subcontracting shall 
not alter the Contractor’s obligations. Sub-contracting of supply or speciϐic 
items of work is not allowed. 

 
7.2 The sub-contractor must be registered in appropriate class and category for 

the part of work to be subcontracted. 
 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data, also provide facilities and services for them as described in  the Schedule. 
The employer may modify the schedule of other contractors and shall notify 
the contractor of any such modiϐications. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Engineer. The Engineer 
will approve any proposed replacement of key personnel only if their 
qualiϐications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of 
the Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, 
and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

11. Employer’s Risks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive. 

 

12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of  the Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract data 
for the following events which are due to the Contractor’s risks: 

 
(a) Loss of or damage to the works, Plant and materials, 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2 Policies and certiϐicates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and  certiϐicates required, 
the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval 
of the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site  Investigation reports 
referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with the 
speciϐication and Drawings. 

 
17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the programme submitted  by the 
Contractor, as updated with the approval of the Engineer, and complete them 
by the Intended Completion date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Speciϐications and Drawings showing the 
proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Speciϐications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility  for design 
of the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by the Engineer before their 
use. 

 
19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 

20.1 Anything of historical or other interest or of signiϐicant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify the engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and 
this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract. Contractor/Employer has to foreclose the work within 30 days 
after lapse of 25%-time limit and after 30 days foreclosure option will be 
closed. 

 
22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials or plants are being manufactured/ fabricated/ assembled for 
the works. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to 

works which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the  Contractor’s accounts 
and records relating to the performance of the Contractor and to have them 
audited by auditors appointed by the Employer, if so required by the 
Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was 
either outside the authority given to the Engineer by the Contract or that the 
decision was wrongly taken, the decision shall be referred to Superintending 
Engineer (Kachchh Irrigation Circle, Bhuj - Kachchh) within 14 days of the 
notiϐication of the Engineer's decision. If the issue is not resolved, any party can 
refer the matter for conciliation  within   15  days  from  the   decision  given   by      
the Superintending Engineer (Kachchh Irrigation Circle, Bhuj - Kachchh). 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisϐied with 

the decision of the #Superintending Engineer (Kachchh Irrigation Circle 
Bhuj - Kachchh), both the parties have to refer to the Chief Engineer 
concern for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisϐied 
with the decision of the #Superintending Engineer (Kachchh Irrigation 
Circle, Bhuj - Kachchh), both the parties have to refer to the #Secretary, 
Water Resources Department, Government of Gujarat for the conciliation 
process. 
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If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 
days of the notiϐication of the Engineer's decision, the Contractor shall not be 
entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

25. Procedure for Disputers 

 
25.1 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 
 
 

26. Deleted 
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27. Programme 

B. TIME CONTROL 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash ϐlow forecast. 

 
27.2 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of 
the activities. 

 
27.3 The Contractor shall submit to the Engineer, for approval an updated 

programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
the Engineer may withhold the amount stated in the Contract data from the 
next payment after the date on which the overdue programme has been 
submitted. 

 
27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
28. Extension of the Intended Completion Date 

 
28.1 The Engineer shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which makes it impossible for completion 
to be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work and which would cause the Contractor 
to incur additional cost. 

 
28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion Date. 

 
28.3 The Engineer shall within 14 days of receiving full justiϐication from the 

contractor for extension of Intended Completion Date refer to the Employer 
his decision. The employer shall in not more than 21 days communicate to the 
engineer the acceptance or otherwise of the Engineer’s decision. If the 
employer fails to give his acceptance, the Engineer shall not grant the extension 
and the contractor may refer the matter under Clause 24.1 

 
29. Deleted 

 
30. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
31.2 The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
32. Early Warning 

 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of speciϐic 

likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract price or delay the execution of works. The 
Engineer may require the contractor to provide an estimate of the expected 
effect of the future event or circumstance on the contract price and completion 
date. The estimate is to be provided by the Contractor as soon as reasonably 
possible. 

 
32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 
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C. QUALITY CONTROL 
 

33. Identifying Defects/ Defect liability period 
 

33.1 : Defect liability period: The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certiϐied date of completion. 
The Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer- 
in-charge may rectify or remove or re-execute the work at the risk & cost of 
the contractor. The Engineer-in-charge shall be entitled to appropriate the 
whole or any part of the amount of security deposit towards the expenses, if 
any, Incurred by him in rectiϐication, removal or re-execution. The Defects 
Liability period shall be as under…. 

A. For works of WRD Except Building 
(a) (1) For all works costing up to Rs. 50,000 (amount put to tender), the period 

shall be 3 Months from the certiϐied date of completion. 
(b) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender 

amount from RS. 50,000 to 10,00,000, the defect liability period shall be 12 
months from the certiϐied date of completion. 
(2) For WRD work except likes Check Dam/ Canal / Drainage / Road 
Structure tender amount from RS. 50,000 to 10,00,000, the defect liability 
period shall be 6 months from the certiϐied date of completion. 

(c) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender 
amount more than RS. 10,00,000, the defect liability period shall be 3 Years 
from the certiϐied date of completion. 
(2) For WRD work except likes Check Dam/ Canal / Drainage / Road 
Structure tender amount from RS. 10,00,000 to 1 Crore, the defect liability 
period shall be 12 months from the certiϐied date of completion. 

(d) (1) For all WRD works of tender amount more than RS. 1 Crore, the defect 
liability period shall be 3 Years from the certiϐied date of completion 

B. For Building works of WRD:- 
For Building works of WRD, Follow the R&B Circular dated.03/12/2009 
For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certiϐied date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 
WRD Circular No. Matas/102013/MICELL(K-1) Dated 13/12/2013 

33.2 For Road works : 
Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period one year 

from the date of completion. 
(b) In case of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee from 
the certiϐied date of completion. During this period the contractor shall 
visit the site every six months along with the concerned Section Ofϐicer / 
Deputy Executive Engineer and will examine the work already carried out 
in this contract like road work, jungle cutting, side shoulders, side gutter, 
road furniture, patta etc. and will prepare Km. wise inspection report duly 
signed by all concerned and any defect observed shall be done within 15 
days by the contractor at his risk and cost as per the direction of Engineer 
in charge. The contractor needs to do videography of these visits and 
require to submit at the time of release of FMG. If B.T. the surface during 
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the maintenance period of 4 years is worn out then agency shall have to 
provide renewal coating as per tender item as directed by the Engineer-in- 
charge. The amount equivalent to 5% of each running bill shall  be withheld 
and will be released after the free maintenance guarantee period (i.e. 4 
years) is over. 

However, this amount shall be released against ϐixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certiϐicate of work is issued. 

(1) The ϐlakiness and elongation index (combined) for coarse aggregates under 

no circumstances shall exceed the allowable limit set forth in the relevant 

clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator / guard stones, 

sign boards etc. are completed in all respect by the contractor. After 

completion of the miscellaneous items, the above said 2% withheld 

amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 

per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 

costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due veriϐication by engineer’s 

representative) by contractor in writing, Rs.2,00,000/- shall be withheld. 

The qualiϐied quality Engineer shall be deployed exclusively for this 

contract by the contractors. If quality Engineer is not deployed by 

contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual 

deployment of quality engineer. The amount so recovered towards the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before ϐinal bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own 
risk and cost, the existing lane(s) of the road so that the trafϐic worthiness 
and safety thereof are at no time materially inferior as compared to their 
condition 10 (ten) days prior to the date of the Agreement, and shall 
undertake the necessary repair and maintenance works for this purpose; 
provided that the Contractor may, at his cost, interrupt and divert the ϐlow 
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of trafϐic if such interruption and diversion is necessary for the efϐicient 
progress  of  works  and  conforms  to  Good  Industry  Practice;   provided 

further that such interruption and diversion shall be undertaken by the 
Contractor only with the prior written approval of the Executive Engineer 
which approval shall not be unreasonably withheld. For the avoidance of 
doubt, it is agreed that the Contractor shall at all times be responsible for 
ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a 
Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not speciϐied in the 
Speciϐication to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples. If there is no 
defect the test shall be a Compensation Event. 

 
34.2 #1% of the amount of work done for works upto Rs. 10 crore of estimate cost 

should be deducted from R.A. Bill of the contractor for testing the quality of 
material workmanship. Whereas for estimated cost of works more than 10 
crore, the charges for testing of quality of material workmanship shall be 
deducted from R.A. bill of contractor as per actual charges. As Per GoG NWRWS 
& K Department’s Circular No. PARCH/132023/401/MICELL Dated: 
05/10/2023   

 

34.3 Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka 
laboratory building with all facility on site at location speciϐied by the engineer 
in charge. 

 
35. Correction of defects 

 
35.1 The engineer shall give notice to the Contractor of any defects before the end 

of the defects Liability Period, which begins at Completion and is deϐined in 
the contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notiϐied 
defect within the length of time speciϐied by the Engineer’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time speciϐied in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 
 

37. Bill of Quantities 
 

37.1 The bill of Quantities shall contain items for the constructions, installation, 
testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

 
38. Change in the Quantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to the 

original speciϐications , drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any 
instruction in this connection which may be given to him in writing signed by 
the Engineer and such alteration shall not invalidate the contract and any 
additional work which the contractor may be directed to do in the manner 
above speciϐied as part of the work shall be carried out by the contractor on 
the same conditions in all respects on which he agreed to do the main work 
and at the same rate as are speciϐied in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the tender 
by more than 130%, the contractor will be paid for the quantity in excess of 
130%, at the rate entered in the SOR of the year during which the excess in 
quantity is ϐirst executed. 

 
39. Variations 

 
39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate 
is speciϐied in this contract, then such class of work shall be carried out as under. 

 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 
than one comparable items, the item of the contract which is nearest in 
comparison with regard to class or classes of the work involved shall be 
selected and the decision of the Superintending Engineer as to the nearest 
comparable item shall be ϐinal and binding on the contractor. 

 
(ii) If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 
percentage by which the tender amount is more or less as compared to the 
amount arrived at the rates in the “Schedule of Rates” of the Division in the 
year in which the tender was received. If the Schedule of rates of the Division 
does not contain all the items, the percentage increase or decrease of the 
tender shall be calculated considering such items which were included in the 
“Scheduled Rates” of the division for the year and for materials consumed on 
such item the rate to be charged would be the basic rate taken into account 
for ϐixing the rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 
the basis of detailed rate analysis after hearing the contractor before a 
Committee of two Superintending Engineers stationed at the same place or the 
nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 
upon, then the contractor shall within seven days of the date of receipt by him 
of the order to carry out the work, inform the Engineer-in-charge of the rate, 
which it is his intention to charge for such class of work and if the Engineer in 
charge does not agree to this rates, he shall by notice in writing be at  liberty to 
cancel his order to carry out such class of work and arrange to carry it out in 
such manner as he may consider it advisable, provided always that if the 
contractor shall commence work or incur any expenditure in regard thereof 
before the rates shall have been determined as lastly herein  before mentioned, 
then in such cases he shall only be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date of the 
determination of the rate as aforesaid according to such rate or rates as shall 
be ϐixed by the Engineer-in-charge. In the event of the dispute, the decision of 
the Superintending Engineer of the Circle shall be ϐinal. 

Where, however, the work is to be executed according to the designs, 
drawings and speciϐications recommended by the contractor and accepted by 
the competent authority, the alternation above referred to shall be within the 
scope of such designs, drawings and speciϐications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to the 
cost of the original work and the certiϐicate of the Engineer-in-charge as to such 
proportion shall be ϐinal and conclusive. 

 
41. Cash Flow Forecasts 

 
41.1 When the programme is updated, the contractor is to provide the engineer with 

an updated cash ϐlow forecast. 
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42. Payment certificates. 
 

42.1 The Contractor shall submit to the Engineer monthly statements of the 
estimated value of the work completed less the cumulative amount certiϐied 
previously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking in to account 
any credit or debit for the month in question in respect of materials for the 
works in the relevant amounts and under conditions set forth in sub-clause 
32.3 of the Contract Data (secured Advance). 

 
42.3 The value of work executed shall be determined by the Engineer. 

 
42.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 
compensation events. 

42.6 The Engineer may exclude any item certiϐied in a previous certiϐicate or reduce 
the proportion of any item previously certiϐied in any certiϐicate in the light of 
later information 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 
under the law. The Employer shall pay the Contractor the amounts certiϐied 
by the Engineer within 28 days of the date of each certiϐicate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract 
to the Contractor will be made by the Employer. Hence, it is the responsibility 
of the contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be 
paid by the Employer and shall be deemed covered by other rates and prices in 
the Contract. 

 
44. Compensation events 

 
44.1 The following are compensation Events unless they are caused by the 

Contractor: 
(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 
 

44.2 In case of compensation event occurs and it prevents the work being completed 
beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 
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45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 
due date of bid submission except GST. However, any subsequent changes in 
the tax structure by Government after due date of bid submission will be 
compensated (+/-) on availability or submission of actual documentation. 
Contractor will have to intimate Engineer regarding changes occurred in the 
tax structure after bid submission. If the contractor fails to provide such 
information and if any ϐinancial obligation may arise due to change in tax 
structure, same will be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 
46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the amount 
of secured advance granted, if any, during the month less the amount of 
secured advance recovered, if any during the month. It will exclude value 
for works executed under variations for which price adjustment will be 
worked separately based on the terms mutually agreed. 

 
47.2 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clause in the contract, the unit 
rates and prices included in the contract shall be deemed to include amounts 
to cover the contingency of such other rise or fall in costs. 

 
48. Retention 

 
48.1 The Employer shall retain from each payment due to Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is 
repaid to the Contractor and half when the Defects Liability Period has passed 
and the Engineer has certiϐied that all Defects notiϐied by the Engineer to the 
Contractor before the end of this period have been corrected. 

 
48.3 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 
 

In case, Contractor requests for refund of the Retention Money deducted 
by the Employer under the provision of this clause, Employer shall consider the 
said request of the Contractor provided that the refund hereunder shall be 
made in tranches of not less than 1% (One Percent) of the Contract Price and 
Contractor furnishes an irrevocable and unconditional Bank guarantee for an 
equal amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / 
extended Defects Liability Period. On completion of the whole works, the 
contractor has however an option to submit a fresh irrevocable and 
unconditional Bank Guarantee for an amount equal to 5% of the total value of 
work executed substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect 
Liability Period and yet refund the Retention Money Bank Guarantee submitted 
for refund of Retention Money. 

 
49. Liquidated Damages 

 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date (for the whole works or the milestone as 
stated in the contract data). The total amount of liquidated damages shall not 
exceed the amount deϐined in the Contract Data. The Employer may deduct 
liquidated damages from payment due to the Contractor. Payment of liquidated 
damages does not affect the Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages 
by the Contractor by adjusting the next payment certiϐicate. The Contractor 
shall not be entitled for any interest on the over payment calculated from the 
date of payment to the date of repayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 
stated in the Contract Data as Liquidated damages for such default and not as 
penalty for everyday or part of day which shall elapse between relevant time 
for completion and the date stated in the taking over certiϐicate of the whole 
of the works on the relevant section, subject to the limit stated in the contract 
data. 

The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due to 
the contractor. The payment or deduction of such damages shall not relieve 
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the contractor from his obligation to complete the works on from any other of 
his obligations and liabilities under the contract. 

 
49.4 If, before the Time for Completion of the whole of the Works or, if applicable 

any Section, a Taking Over Certiϐicate has been issued for any part of the Works 
or of a Section, the liquidated damages for delay in completion of the 
remainder of the Works or of that Section shall, for any period of delay after 
the date stated in such Taking-Over-Certiϐicate, and in the absence of 
alternative provisions in the Contract, be reduced in the proportion which the 
value of the part so certiϐied bears to the value of the whole of the Works or 
Section, as applicable. The provisions of this Sub-clause shall only apply to the 
rate of liquidated damages and shall not affect the limit thereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 
to the contractor a sum stated in Contract Data as bonus for every completed 
month but subjected to maximum amount as stated in Contract Data; 
which shall elapse between the date of completion of all items of works as 
stipulated in the contract, including variations ordered by the Engineer and the 
time prescribed in Clause 17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal or more than 6 months. The bonus would be paid 
as under 

 

% of Time Saved % of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 
 

51. Advance Payment. 
 

51.1 The Employer shall make advance payment (not to be paid less than two 
installments except in special circumstances for which the reason to be 
Recorded in writing) to the Contractor of the amounts stated in the Contract 
Date by the date stated in the Contract Date, against provision by the Contactor 
of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts and currencies equal to be at least 110% of the 
advance payment. The guarantee shall remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. The 
Mobilization advance would be deemed as interest bearing advance at an 
interest rate of 10 % to be compounded, quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay for Equipment, plant 

and Mobilization expenses required speciϐically for execution of the Works. The 
Contractor shall demonstrate that advance payment has been used in this way 
by supplying copies of invoices or other documents to the engineer. 

 
51.3 The advance payment shall be repaid by deduction proportionate amount from 

payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, 
variations, price adjustments, Compensation Events,  or Liquidated damages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date speciϐied  in the Letter 
of Acceptance and shall be issued in an amount and form and by a bank or 
surety acceptable to the Employer, and denominated in Indian Rupees. The 
performance Security shall be valid until a date 60 days from the  date of expiry 
of Defects Liability Period and the additional security for unbalanced bids 
shall be valid until a date 28 days from the date of issue of the certiϐicate of 
completion. 

 
53. Deleted 

 
54. Cost of Repairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damages 
arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certiϐicate of Completion 
of the works and the Engineer will do so upon deciding that the work is 
completed. 

 
56. Taking Over 

 
56.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certiϐicate of Completion. 
 
 

57. Final Account 
 

57.1 The Contractor shall supply to the Engineer a detailed ϐinal account of  the total 
amount that the Contractor considers payable as full and ϐinal settlement of all 
claims under the Contract for items before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certiϐicate and certify any 
ϐinal payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Engineer shall 
issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Engineer shall decide on the amount payable to the 
Contractor and issue a payment certiϐicate, within 56 days of receiving the 
Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses 
and savings in ϐinal account is observed, the Engineer/Employer shall be at 
liberty to restrict the ϐinal payment of BOQ items to the lowest amount 
evaluated of the bids considering the ϐinal quantities and the rates quoted 
including the rebates if any. Payment of variation items shall  however be made 
at the rates approved by the Employer, within 90 days from  the physical 
completion of work. 

58. Operating and Maintenance Manuals 
 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 
Engineer shall withhold the amount stated in the Contract Data from payments 
due to the Contractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 
following: 

1. The contractor stops work for 28 days when no stoppage of work  is shown 
on the current programme and the stoppage has not been authorized by 
the Engineer 

 
2. The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 
 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4. A payment certiϐied by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certiϐicate 
 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct  it within 
a reasonable period of time determined by the Engineer; 

 
6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid as 
deϐined in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of anything of value to inϐluence the 
action of a public ofϐicial in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to inϐluence 
a procurement process or the execution of a contract to the detriment of the 
borrower, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artiϐicial non-competitive levels 
and to deprive the Borrower of the beneϐits of free and open competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

 
60. Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Engineer shall issue a Certiϐicate for the value of the work 
done less advance payments received up to the date of the issue of the 
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certiϐicate, less other recoveries due in terms of the contract, less taxes due to 
deducted at source as per applicable law and less the percentage to apply to 
the work not completed as indicated in the Contract data. Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor the difference shall be a debt 
payable to the Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certiϐicate for the value of the work done, the cost of balance material brought 
by the contractor and available at site, the reasonable cost of removal of 
equipment, repatriation of the Contractor’s personnel employed solely on the 
works, and the Contractor’s cost of protecting and securing the Works and 
less advance payment received up to the date of the certiϐicate, less other 
recoveries due in terms of the contract and less taxes due to deducted at 
source as per applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 
deemed to be property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

 
62. Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event 
entirely outside the control of either the Employer or the Contractor the 
Engineer shall certify that the Contract has been frustrated. The Contractor 
shall make the Site safe and stop work as quickly as possible after receiving 
this certiϐicate and shall be paid for all work carried out before receiving it 
and for any work carried out afterwards to which commitment was made. 
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F. SPECIAL   CONDITIONS OF CONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or 
other, and for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer 

a return in detail, in such form and at such intervals as the Engineer may 
prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the site and such other 
information as the Engineer may require. 

 
64. COMPLIANCE WITH LABOUR REGULATIONS 

During continuance of the contact, the Contractor and his sub- 
contractor shall abide at all times by all existing labour enactments and rules 
made thereunder, regulations, notiϐication and bye laws of the State or central 
Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notiϐications that may be issued 
under any labour law in future either by the State or the Central Government 
or the local authority. Salient features of some of the major labour laws that 
are applicable to the construction industry are given below. The Contractor 
shall keep the Employer indemniϐied in case any action is taken against the 
Employer by the competent authority on account of contravention of any of 
the provisions of any Act or rules made thereunder, regulations or notiϐications 
including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for observance of the 
provisions stipulated in the notiϐications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor, the 
Engineer/employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The 
Employer/Engineer shall also have the right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
A) Workmen Compensation Act 1923 :- The Act provides  for  compensation in case 

of injury by accident arising out of and during the course of employment. 
 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 
10 or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33% The 
beneϐits payable under the Act are : 

 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Beneϐit Act 1951 :- The Act provides for leave and some other beneϐits 

to women employees in case of conϐinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certiϐicate of Registration and the Contractor is required to take license from the 
designated Ofϐicer. The Act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour. 

 
F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages ϐixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Building, Roads, 
Runways are scheduled employment. 

 
G) Payments of wages Act 1936:- It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages 
of the workers. 

 
H) Equal remunerations Act 1979 :- The Act provides for payment  of  equal wages 

for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual bonus 
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to 
employees drawing Rs. 3500/- per month or less. The bonus to be paid to 
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 
worked out by taking wages as Rs. 2500/- per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted 
for ϐive years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of applicability of 
this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure 

for resolutions of Industrial disputes, in what situations a strike or lock-out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer  on matters 
provided in the Act and get the same certiϐied by the designated Authority. 

 
L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 
have given certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below 14 years of age in certain occupations and process 
and provides for regulation of employment of children in all other occupations 
and processes. Employment of Child labour is prohibited in Building and 
Construction Industry. 

N) Inter – St at e Migrant workmen’s (Regula t ion of Employment & Conditions 
of service) Act 1979:- The Act is applicable to an establishment which employs 
5 or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated in 
another state).The inter-state migrant workmen, is an establishment to which this 
Act becomes applicable, are required to be provided certain facilities such as 
housing, medical aid, traveling expenses from home upto the establishment and 
back, etc. 

 
O) The Building and Other Construction workers (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the 
establishments who carry on any building or other constructions work and 
employ 10 or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of 
the cost of construction as may be modiϐied by the government. The Employer of 
the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as canteens, First Aid 
facilities, Ambulance, Housing accommodations for workers near the workplace 
etc. The Employer to whom the Act applies has to obtain  a  registration certiϐicate 
from the Registering Ofϐicers appointed by the Government. 
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 or more persons 
without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 
authority as per rule. The royalty charges paid shall be borne by the 
contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made  thereof from 
time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

 
The contractor must commit to adopting  Environmental management 

plan for best energy use, waste management, the  reduction of pollution as 
in EMS (Environmental Management system)ISO-14001- 2015 

 
65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 
 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 
outside the authority given to the Engineer by the Contract or that the decision 
was wrongly taken, the decision shall be referred to Superintending Engineer 
(Higher Authority) (Kachchh Irrigation Circle, Bhuj - Kachchh) within 14 days of 
the notiϐication of the Engineer's decision. If the issue is not resolved, any party 
can refer the matter for conciliation within 15 days from the decision given by 
the 
#Superintending Engineer. 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisϐied with the 

decision of the #Superintending Engineer (Kachchh Irrigation Circle, Bhuj - 
Kachchh), both the parties have to refer to the #Chief Engineer concerned 
for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisϐied 
with the decision of the Superintending Engineer, both parties have to 
refer to the #Secretary, Water Resources Department, Government of 
Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 
Higher Authority within 14 days of the notiϐication of the Engineer's 
decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 
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SECTION - 4 

CONTRACT DATA 
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#CONTRACT DATA 
 

 
 

Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3 

1. The Employers is [CL.1.1] 

Name: Executive Engineer, Salinity Control Division, Bhuj 

Address: 107, M.S. Building, Bhuj Kachchh 

Name of authorized Representative (will be intimated later) 

2. The Engineer is Executive Engineer, Salinity Control Division, Bhuj  
Name of Authorized Representative: Executive  Engineer, Salinity Control Division, Bhuj 

3. The Defects Liability Period as per Clause from the date of 
completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice to 
proceed with the work. 

[CL.1.1] 

5. The  Intended  Completion  Date  for  the  whole  of  the  works   is 
12 (Twelve) Months after start of work with the following milestones: 

[CL.1.1,17&2] 

 Milestone dates: 
Physical works to be completed Period from the start date  
 

Project Mile 
Stone 

Cumulative  Time 
Limit       (In Day) 

Cumulative Percentage of 
Contract Value (Financial) 

Milestone 1 - Days 00 % 
Milestone 2 - Days 00 % 
Milestone 3 - Days 00 % 

Milestone 4 - Days 00 % 
 

[CL.2.2& 49.1] 

6. The Site is located at Near by Nirona,Devisar,Mathal Village of Tal. 
Nakhatana and Nara,Gajansar, Subhashpar, Godhatad Village of Ta.Lakhpat-
Kachchh 

[CL.1.1] 

7. The name and identiϐication number of the Contract is: [CL.1.1] 

8. The works consist of Providing Various Services at Various Medium 
Irrigation Schemes in Nakhtrana and Lakhapat Taluka under Salinity 
Control Division, Bhuj. (2026-27)  with items as per B.O.Q. The works 
shall, inter alia, include the following, as Speciϐied or as directed: 

[CL.1.1] 
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(A) WRD Works 

Site clearance; setting – out and layout; Construction and Maintenance 
of all types of dams and its component, earthen dam; spillway; 
installation of gate; excavation and earth work, approach road, 
Inspection Bunglows, checkdams, bandhara, T.R., weir, barrages, 
Flood Protection & Anti Sea Erosion work, canal lining and structures, 
, CD Works, structure repairing, Jungale cutting, Desilting, etc. other 
WRD works. 

 

(B) Road Works : 
Site clearance; setting out and layout widening of  existing carriageway 
and strengthening including camber corrections; construction of new 
road/ Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 
supplying and placing of drainage Channels, ϐlumes, guard posts and 
guard other related items; construction/extension of cross drainage 
works, bridge, approaches and other related stones; protective works 
for roads/bridge; all aspects of quality assurance of various 
components of the works; rectiϐication of The defects in the completed 
works during the Defects Liability Period; submission of “As- built’’ 
drawings and any other related documents; and other item of work as 
may be required to be carried out for completing the work in 
accordance with the drawings and the provisions of the contract and to 
ensure safety. 

( C ) Bridge Works 
provision of foundations, piers abutments and bearing; 
prestressed/reinforced cement concrete superstructure; wearing coat, hand 
railings, expansion joints, approach slabs, drainages spouts/ downtake pipes, 
arrangements for ϐixing light posts, water mains, utilities etc; provision of 
suitably designed protective works; providing wing/return walls; provision of 
road markings, road signs etc.; all aspects of quality assurance; clearing the site 
and handing over the works on completion; rectiϐication of the defects during 
the Defects Liability Period and submission of “As-built” drawings  and other 
related documents; and other items of work as may be required to be carried 
out for completing the works in accordance with the drawings and the 
provisions of the contract and to Insure safety   

 
(D) Other Items 
  [CL.1.1] 
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Any Other Items as required to fulϐill all contractual obligations as per the Bid documents. 

10. The following documents also form part of the Contract: 
  As per clause 2-3       

[CL.2.3(9)] 

 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 
 

12. The language of the Contract documents is English [CL.3.1] 
 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 
 

14. The Schedule of Other Contractors [CL.8] 
 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 
 

16. The minimum insurance cover for physical property, injury and death 
is Rs. 5 lakhs per occurrence with the number of occurrences limited to 
four. After each occurrence, the contractor will pay an additional premium 
necessary to make insurance valid for four occurrences always.

[CL13] 

 

17. Site Investigation report ( All Soil) [CL.14] 
18. The Site Possession dates shall be From the Date Work order issue.  [CL.21] 
19. The period for submission of programme for approval of the engineer 

shall be 21 days from the issue of Letter of Acceptance. 
[CL. 27.1] 

20. The period between program updates will be 45  days. [CL.27.3] 
 

21. The amount to be withheld for late submission of an updated 
programme shall be Rs 0.25 lakhs 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the 
course of execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 
(ii) Signiϐicant changes in classiϐication of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 
to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps etc. 
not  cause by the Contractor. 

(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, 
monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 
military authority 

[CL. 27.3] 
 

[CL. 44] 
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23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

 If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R = value of work as deϐined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

 
VL = 0.85 x (Pl/100) x R x (Li  – L0)/L0 

VL = Increase or decrease in the cost  of  work  during  the month 
under consideration due to changes in rates for local 
labour 

L0 = The consumer price index for industrial workers for the 
State on 28 days preceding the scheduled date of opening 
of technical Bids as published by  Labour Bureau, Ministry 
of  Labour, Government of India 

Li = The consumer price index for industrial workers for the State 
for the month under consideration as published by the 
Labour Bureau, Ministry of Labour, Government of India. 

Pl = Percentage of labor component of the work. 

[CL.47] 

Adjustment for cement component. 

(ii) Prices adjustment  for increase  or decrease  in the  cost  of 
cement procured by the contractor 

Vc=  0.85 x (Pc/100) x R x (Ci  – C0)/C0 

Vc = Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

C0 = The all India wholesale price index for Ordinary Portland 
Cement on 28 days preceding the scheduled date of 
opening of technical bid as published by the Ofϐice of 
the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & 
Industry. 

Ci = The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Ofϐice of the Economic  Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

Pc   =  Percentage of cement component of the work 
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Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula 

Vs   =  0.85 x (Ps/100) x R x  (Si  – S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 
 

So= The all India wholesale price index for  steel  (Mild  Steel  -  Long  Products Rebars) 
on 28 days preceding the date of opening of Bids as published by the Ofϐice of 
the Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel - Long Products 

Rebars) for the month under consideration as published  by Ofϐice of the 
Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Ps   =   Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 
 

Adjustments of bitumen component 
 

(iv) Price adjustment for increase in the cost of bitumen shall be paid in 
accordance with the following formula 

 
Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 
Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for  bitumen. 

 
Bo = The ofϐicial retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of opening of 
technical bid. 

 
Bi = The ofϐicial retail price of bitumen of IOC depot at the nearest 
centre for the 15th  day of the month under consideration. 

 
Pb   = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf =   0.85 x (Pf/100) x R x (Fi  – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates  for fuel and lubricants. 

 
Fo = The ofϐicial retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 prior to 
the date of opening of Bids. 

 
Fi = The ofϐicial retail price of HSD at the existing consumer pumps of 
IOC at the nearest centre for the 15th day of the month of the under 
consideration. 

 
Pf  = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in accordance 
with the following formula 

 
Vp =   0.85 x (Pp/100) x R x (Pi  – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 

 
P0 = The all India wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month 
under consideration as published Ofϐice of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month 
under consideration as published Ofϐice of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Pp  =  Percentage of plant and machinery spares component of the work. 

 
Note: For the application of this clause, index of Heavy Machinery and parts 

has been chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials other 
than cement, steel, bitumen and POL procured by the contractor shall 
be paid in accordance with the following formula 
Vm=  0.85x (Pm/100) x R x (Mi  – M0)/M0 

Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than 
cement, steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index (all commodities) on 28 
days preceding the scheduled date of opening of technical Bids, as 
published by the Ofϐice of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of  Commerce 
& Industry. 
Mi= The All India wholesale price index (all commodities) for the month 
under consideration as published by the Ofϐice of the Economic 
Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 
Pm = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 
The following percentage will govern the price adjustment for the 
entire contract: 
1.   Labour  -Pl     100.00% 
2.   Cement – Pc     0.00 %  

3.   Steel -    Ps             0.00% 

 4.  Bitumen – Pb   0.00 % 

5.   POL – Pf                           0.00 % 
6.   Plant & Machinery Spares Pp 0.00 % 
7.   Other Materials  - Pm  00.00 % 

-------------- 
Total 100 % 

-------------- 
Note :- The price adjustment as per clause-47 will be decided at the time of 
estimation of actual work. 

25. The proportion of payments retained (retention money) shall be 6% {CL. 48} 
from each bill subject to a maximum of 5% of ϐinal contract price. 

26. Amount of Liquidated damages for For Whole of work {CL.49} 
delay in completion of works (1/2000)th of the Initial contract 

price, rounded off to the nearest 
Thousand, per day. For sectional 
Completion (wherever speciϐied In 
item 6 of Contract data) (1/2000)th of 
initial contract price for # Providing 
Various Services at Various Medium 
Irrigation Schemes in Nakhtrana and 
Lakhapat Taluka under Salinity Control 
Division, Bhuj. (2026-27) rounded off to 
the nearest thousand per day. 
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 
For delay in completion work Contract Price rounded off to 

the nearest thousand 

 
28. Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be given 
as per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

Completion of work Price 

 
30. The amount of the advance payment are: {CL. 51 & 52} 

 
#Nature of Advances Amount (Rs.) Conditions to 

Be fulϐilled 
i Mobilization  10% of the contract On submission of unconditional 

Price Bank Guarantee. (to be drawn 
before the end of 20% of the 
contract period). The contractor 
may furnish four bank guarantees 
of 2.5 % of each valid for the full 
period. 

 
ii Equipment 90% for new and 50% of 

depreciated value for old 
equipment. Total amount 
will be subject to a 
maximum of 5% of the 
Contract Price 

After equipment is brought to site 
(provided the Engineer is 
satisϐied That the equipment is 
required for performance of the 
contract) and on submission of 
unconditional Bank Guarantee for 
amount of advance 

 

iii Secured Deleted 
Advance for 
Non-persish 
able material 
Brought to site 

 
(The advance payment will be paid to the Contractor no later than 28 days after 
fulϐillment of the above conditions). 

 
31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim 

payments certiϐied by the Engineer under the Contract. Deduction shall commence  

in  the  next Interim  Payment  Certiϐicate  following that  in which the 
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total of all such payments to the Contractor has reached not less than 20 percent 

of the Contract Price or 6 (six) months from the date of payment of ϐirst installment 

of advance, whichever period concludes earlier, and shall be made at the rate of 20 

percent (collectively for both Mobilization Advance and Equipment Advance) 

of the amounts of all Interim Payment  Certiϐicate until such time as the loan has 

been repaid, always provided that the loan shall be completely repaid prior to 

the expiry of the original time for completion pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs.…………….. (to be 

decided after evaluation of the bid) as additional security in terms of ITB Clause 

29.5 

 
The standard form of Performance security acceptable to the Employer shall be 

an unconditional Bank Guarantee of the type as presented in Section 8 of the 

Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL.  58} are 

required within 28 days of the issue of certiϐicate of completion of the whole or 

section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by 

the Date required is Rs  0.50  Lakhs. 

37. The following events shall also be  fundamentals breach of     contract: {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} 

the Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION - 5 

 (Attached Separately In Enclosure) 

 

Item wise Details Specification 
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 

Providing Various Services at Various Medium Irrigation Schemes in Nakhtrana and 
Lakhapat Taluka under Salinity Control Division, Bhuj. (2026-27)  
 
 

 
BID           : Executive Engineer, Salinity Control Division, Bhuj 
To  
Address : 107, M.S. Building, Near Swaminarayan Temple, Bhuj - Kachchh 

 
 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, speciϐication, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 

 
 

 
 

 
(------------------------------------------------------------------------------------------------------ ) 

 
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete 
the whole of the Works in the Contact within the time stated in the document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date ϐixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between 
us. 

 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this ------------------------- day of -------------------------------------- 20 
 

Signature ----------------------------------------------- in the capacity of --------------------- 
 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 
 

------------- 
 

 

 
 

(in block capitals or typed) 
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Address 
 

 

 
 

 
Witness 

 
 

 
 

 
Address 

 
 

 
 

 
Occupation 
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SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

Preamble 
 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Speciϐications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and veriϐied by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may ϐix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so 

far as it is otherwise provided under the Contract, include all  constructional plant, 
layout, supervision, materials, erection, maintenance, insurance, proϐit, taxes and 
duties, together with all general risks, liabilities and obligations set out or implied 
in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

speciϐication for Road and Bridge works. For building works speciϐications for 
building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is deϐined as all materials which, in the opinion of the Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the use of compressed 
air drilling for its removal, and which cannot be extracted by ripping with a tractor 
of at least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 
No 

Description of Item (with brief 
speciϐication and reference to 
book of speciϐications) 

Quantity Unit Rate In 
figures 

Amount 

 
 

 
Attached Separately In 

Enclosure 

    

 

I/We am/are willing to carry out the work at… ...................... % above/below percent(Should 
be written in ϐigures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 
Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50 Cr.): 

 
Item 
No 

Description of Item 
(with brief speciϐication 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

       

 

(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in ϐigure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in ϐigure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

# 
1 The Contractor shall exhibit a board with brief details of work as directed by the 

Engineer-In-Charge for which no extra payment shall be made. 
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per

Govt.   G.R. NO.: MIS102010/17/K1 Dated:30/07/2018 as   stated   in S.O.R. therefore  in 
R.C.C. items where there is a change as per actual mix design the cost of difference of
cement consumption have been deducted from the rate of original item at the rate of
input rate (Rs. 5.45 Per kg. (Basic Rate) of cement. + Taxis as Applicable.) mentioned in 
all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the  Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 
(name of Bank) of-----------------------------------------------(name of country) having  our 

registered    ofϐice  at  -------------------------------------------------------(  hereinafter called 

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------ * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of -------- 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
speciϐied in the Form of Bid; 

Or 
 

(2) If the Bidder has been notiϐied of the acceptance of his bid by  the Employer 
during the period of Bid Validity: 

 
A Fails  or refuses  to  execute  the  Form of  Agreement  in accordance  with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 
(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his ϐirst written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that  the amount 

claimed by him is due to him owing to the occurrence of one or any of the three 

conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 
 

DATE  --------------------------------------- SIGNATURE------------------------------ 
 
 

WITNESS  --------------------------------- SEAL  -------------------------------------- 
 

 

 
(Signature, name and address) 

 
* The Bidder should insert the amount of the guarantee in words and ϐigures 

denominated in Indian Rupees. This ϐigure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should  be inserted 

by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
- ----------------------------------------------------------------- (Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS      -----------------------------------------------------------   (name   and  address  of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
speciϐied therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby afϐirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee)* ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your ϐirst written demand and without cavil or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum speciϐied therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modiϐication of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modiϐications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 
 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price speciϐied in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 
- ----------------------------------------------------------------- (Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS      -----------------------------------------------------------  (Name  and  address   of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
speciϐied therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby afϐirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee) ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your ϐirst written demand and without cavil or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum speciϐied therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modiϐication of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modiϐications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 



86  

BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

- ------------------------------------------------------------------------------- (Name of Employer) 
 

- ------------------------------------------------------------------------------ (Address of Employer) 
 

- ------------------------------------------------------------------------------- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 
51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address   of   Contractor)   (hereinafter  called “the 
Contractor”) shall deposit with--------------------------------------------------------- (name of 
Employer) a bank guarantee his proper and faithful performance under the said 
Clause of the Contract in an amount of --------------------------- (amount of Guarantee)* - 
- -----------------------------------in words). 

 
We, the---------------------------------- (bank of ϐinancial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to ---------------------------------------- 
(name of Employer) on his ϐirst demand without whatsoever right of obligation on 
our part and without his ϐirst claim to the Contractor, in the amount not exceeding --- 
---------------------- (amount of guarantee)* 
words) 

- --------------------------------------------- (in 

 

We further agree that no change or addition to or other modiϐications of the terms of 
the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between --------------------------------- (name of 
Employer) and the Contractor, shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or 
modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until -------------------------------------- (name of employer) 
receives full repayment of the same amount from the contractor. 

 
 

YOUR’S TRULY 
 

Signature and Seal      
Name of Bank/ Financial Institution       
Address  Date    

 
 

* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 
 

 
 

To, 
  (date) 

  (Name and address of the Contractor) 
 
 

 

 
 

 

 

Dear Sirs, 
 

This is to notify you that your Bid dated for execution of 

the   (Name  of  the  contract  and  identiϐication  number,    as 

given in the Instructions to Bidders) for the Contract Price of Rupees     

( ) (amount   in   words   and   ϐigures)   as   corrected   and   modiϐied    in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in 

para 34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt of this 

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability 

period i.e. up to  and the Additional Performance Security for an 

amount equivalent to Rs. shall  be  valid  beyond  28  (twenty-eight)  days of 

Project Completion Date i.e. up to   and sign the  contract,  failing  which 

action as stated in Para 34.3 of ITB will be taken. 

 
 

Yours Faithfully 
 
 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 
 
 

 

 
* Delete “Corrected and” or and modiϐied if only one of these actions applies. Delete as 

corrected and modiϐied in accordance with the Instructions to Bidders, if corrections or 

modiϐications have not been affected. 



88  

 

Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 
 

 
To, 

------------------------------- (date) 

 

  (Name and address of the Contractor) 
 
 

 

 
 

 

 

Dear Sirs, 
 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of   

 
 

 

  at  a bid Price  of Rs. 

  . 
 
 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 
 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 
 

This  agreement,  made  on   the day  of between 
   (name  and  address   of   Employer)  (Hereinafter  called   “the 
Employer)     and  (name    and     address     of 
contractor)      hereinafter      called      “the      Contractor”      of      the      other     part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 

 

 
Name and identiϐication number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 
 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 
 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part of this 

Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 

3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 
 

i ) letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 
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iv ) Conditions of contract: General and Special 

v ) Contract Data 

vi) Additional conditions 

vii ) Drawings 

viii ) Bill of Quantities and 

ix ) Any other documents listed in the Contract 

data as forming part of the Contract. 
 
 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year ϐirst before written 

 
The Common seal of     

Was hereunto afϐixed in the presence of : 

 
 
 

Signed, sealed and Delivered by the said    
 

 
 

 

In the presence of 
 
 
 
 
 

Binding signature of Employer    
 
 

Binding Signature of Contractor    
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UNDERTAKING 
(For Investment) 

 
 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the  value of the work during implementation of the contract. 

 
 

 
 

(Signed by an Authorized ofϐicer of the firm) 
 
 
 
 

 

Title of ofϐicer 
 
 
 
 

 

Name of firm 
 
 
 

 

 
DATE 
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UNDERTAKING 
(For Validity) 

 
 
 

I, the undersigned do hereby undertake that our ϐirm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period………………. days for 

date ϐixed for receiving the same and it shall be binding on us and may be accepted at any 

time before the expiration of that period. 

 
 
 
 
 

 

(Signed by an Authorized ofϐicer of the ϐirm) 
 
 
 
 

 

Title of ofϐicer 
 
 
 
 

 

Name of firm 
 
 
 

 

 
DATE 
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SECTION - 9 

DRAWINGS 

(Attached Separately In Enclosure) 
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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Documents Submit By Bidder along with tender documents  
(Also Upload along online during Bid Submission) 

Note:-  
Bidder should mention Tender I.D., Work Name with Package Number and bidders 
name and address on face of closed envelope. / Cover  

Sr. No. Name of Documents. Reference Clause. 
Reference 

Format  
Page No. 

1 Bid Document Fee/Tender Fee As per NIT - 

2 

Bid Security / EMD or Valid EMD Exemption 
Certificate or in terms of Bank guarantee 
(valid 165 days from the date of bid 
submission) of Appropriate Class of 
Registration of Approved Contractors 

As per Table of IFB 
Refer clause no. 16 for 

provision of Bank 
guarantee 

- 

3 Registration Certificate of Appropriate Class As per NIT - 

4 GST Number and Pan card As per NIT - 

5 

A solvency certificate of an 20% of the  
Tender Amount of Scheduled Bank or 
Nationalized Bank or Bank Approved for 
Government business 

As per NIT - 

6 
Copy of Partnership Deed or Memorandum 
as well as Articles of Association (if 
Applicable) 

As per NIT - 

7 Power of Attorney (if Applicable) As per NIT - 

8 Latest Financial Year IT Return. As per NIT - 

9 Undertaking for Engaging Technical Staff & 
Machineries (Rs.300 Stamp Paper) 

As per NIT 96 

10 

Last 5-Years Turn Over (year wise) for Civil 
Engineering Works certified by CA (for Bid 
Capacity Evaluation) 

OR 
Details of civil engineering works completed 
in last 5 financial year 

As per ITB 
Clause no 4.7  
Bid Capacity 

98 
 
 

99 

11 

Details of “works on hand” and “works 
tendered by bidder, found lowest (l1) & 
works likely to be awarded (for Bid Capacity 
Evaluation) 

As per ITB 
Clause no 4.7  
Bid Capacity 

100 

12 
Undertaking on statement of compliance of 
clause 3.2 - 101 

13 Affidavit (Rs.300 Stamp Paper) - 102 

14 Form of Bid - 76 

15 Undertaking for bid Validity  - 92 

16 
(3A) Experience certificate for completed 
work for last 5 Year 

- - 

17 EPFO & ESIC  Registration Certiϐicate - - 

18 Litigations History    
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UNDERTAKING FOR ENGAGING TECHNICAL STAFF & MACHINERIES 
 

 
I/We……………………………………………………………………………………………………………. 
Age…………… 
Business (Name of Firm) 
………………………………………………………………………..………………………..... Address 
…………………………………………………………………………………………………………………………… 
Hereby declare, that if our offer for the work of 
…………………………………………………………………… 
…………………………………………………………………………………………………………………………….…
……....... 
would accepted by the competent authority & Awarded to us, I/We will engage & 
employ the technical staff and machineries on site of work, required to complete the 
work successfully within time limit.   
 
 
 
 
 
Signature of Bidder 
 
Place:-………………………  
 
Date:-……………………... 
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INFORMATION ON LITIGATION HISTORY 
 

 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing Present 

Status 
     

 

DATE: SIGNATURE OF 
BIDDER 

 
Notes: 

 
1. Describe Company’s history of litigation or arbitration from contract executed in 

the last ten years or currently under execution. Please indicate for each case the 
year, name of employer, cause of litigation, matter in dispute, disputed amount, 
and whether the award was for or against the company. 
 

2. Please add any further information that you may consider to be relevant to the 
evaluation of your application. If you wish to attach other documents, please list 
below: 
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DETAILS OF LAST FIVE YEAR’S CIVIL ENGINEERING WORKS TURNOVER 
 
 

1 Name of Firm  

2 Name of Partner/ Director  

3 Turnover for the Last Five Years, 
the Contract Receipts of Civil 
Engineering works. 
 

 

Sr. 
No. 

Year Multiplying 
Factor 

 

Annual Turnover (Rs in Lakhs) 

(1) 2019- 2020 1.61  

(2) 2020-2021 1.46  

(3) 2021-2022 1.33  

(4) 2022-2023 1.21  

(5) 2023-2024 1.10  

(6) 2024-2025 
(Base year) 

1.00  

 

 

 

 

 

 

  Signature 

 

(Stamp of Charted Accountant) 

 

 

Unique Document Identiϐication 
Number: - 
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DETAILS OF CIVIL ENGINEERING WORKS COMPLETED IN LAST 5 FINANCIAL YEAR 

 
 

Project Name Name of the 
Employer 

Description of work Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date of 
issue of 

work 
order 

Stipulated 
period of 

completion 

Actual 
date of 

complet
ion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 

[1] [2] [3] [4] [5] [6] [7] [8] [9] 

1         

2         

3         

 
DATE: SIGNATURE OF BIDDER 

 
Notes: 

 
1. Bidder shall also attach completion certiϐicate (preferably in form-3A) for all the works listed in above table. 
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DETAILS OF “WORKS ON HAND” AND “WORKS TENDERED BY BIDDER, FOUND LOWEST (L1) & WORKS LIKELY TO BE AWARDED” 
 
Sr. 
No. 

Name of 
Work 

Place PART- I 
Work on Hand 

PART-II 
Works tendered by bidder, found lowest (L1) 

& Works likely to be awarded 

Remar
ks 

Tendere

d 

amount 

Rs, in 

Lakh 

Date of 

issue 

of 

Work 

order 

Stipulate
d period 

of 
completi

on 
(date) 

Cost of work 
remaining to be 
executed as on 
the preceding 
month to the 
bid invitation 

month. 
Rs, in Lakh 

Cost of work 
remaining 

to be 
executed 

During the 
time limit of 

an invited 
bid 

Rs. In Lakh 

Tender 
Cost 

Rs. In 
Lakh 

Time 
limit of 

work 
In 

Months 

Date 
when 

decision 
is 

expected 
for 

award of 
work 

Cost of 
work to be 
executed 

during the 
time limit 

of the 
invited 

bid. 
Rs, in Lakh 

[1] [2a] [2b] [3] [4] [5] [6] [7] [8] [9] [11] [12] [13] 

1             

2             

3             

 
 
DATE: SIGNATURE OF BIDDER 

 
Notes: 
1. For Part-I, the bidder shall furnish necessary certiϐicates/documents from the concerned department. 
2. In Part-II, the bidder shall furnish information for the other tenders wherein bidder’s offer is found L1.
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UNDERTAKING ON STATEMENT OF COMPLIANCE OF CLAUSE 3.2 
 

 
I/We……………………………………………………………………………………………………Age…………… 
Business (Name of Firm) ………………………………………………………………………..…………… 
Address ………………………………………………………………………………………………………………… 
Hereby declare, that for the work of ………………………………………………………………………… 
…………………………………………………………………………………………………………………………….… 
I/We (Bidder) is neither associated, nor has been associated, directly or indirectly, 
with the consultant or any other entity that has prepared the design, speciϐications, 
and other documents for the Project or being proposed as Project Manager for the 
Contract. A ϐirm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the works, and any of its afϐiliates, 
shall not be eligible to bid. 
 
 
 
 
Signature of Bidder 
 
Place:-………………………  
 
Date:-……………………... 
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AFFIDAVIT 
(Rs.300 Stamp Paper) 

 
1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also hereby certiϐies that neither our ϐirm M/s.    

  have not abandoned any work of 
Government of Gujarat/Government of India/any Board or Corporation under 
Government of Gujarat/Government of India nor any contract awarded to us for 
such works have been rescinded, during last ϐive years prior to the date of this 
bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, ϐirm or 

corporation to furnish pertinent information deemed necessary and requested by 
the Department to verify this statement or regarding any (our) competence and 
general reputation. 

 
4. The Undersigned understands and agrees that further qualifying  information may 

be requested, and agrees to furnish any such information at the request of the 
Department/ Project implementing agency. 

 
 
 
 

 

 
(Signed by an Authorized Ofϐicer of the Firm) 

 
 

 
 

 
Title of Ofϐicer 

 
 

 

 
Name of Firm 

 
 

 

 
Date 
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Letter of transmittal signed by authorized signatory  

(MODEL AUTHORISATION LETTER TO BE PROVIDED BY THE AUTHORISED 

SIGNATORY OF THE COMPANY/FIRM/OTHER ASSOCIATION OF PERSONS, ETC. ON 

ITS LETTER HEAD) 

 

TO BE PROVIDE AFTER ISSUE OF WORK ORDER 

 

I/We……………………………………………………………………………………………. do hereby authorize 

Mr./Ms…………………………………………………………………………. whose signature is set out below, 

to represent me/us in connection with obtaining for the work of 

………………………………………………………………. He/she is duly authorized to sign all necessary 

correspondence in this regard on our behalf His/her explanations / statements will be 

binding on me/us without exception. 

 

SPECIMEN SIGNATURE OF AUTHORISED 

 SIGNATORY      (Signature of Authorizing Authority) 

 

Name & Designation (with seal) 

Place: 

Date: 
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Work Experience 
(Section-11) 
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Successful Experience  

Bidder either as a prime contractor or nominated (approved by employer) subcontractor 
must have successful experience as follows: Only Govt. / Semi Govt. / Public sector 
undertaking works experience will be considered for evaluation purpose.  

 
Similar Nature of Work  
 
The bidder must have completed or commissioned similar nature of work at least 25% 
_________________. during the last 5 years. from 2020-2021 to (updated at 2025-26 price level) 
and till the last date of bid submission for the proposed work with a minimum value as 
shown below:  
 
 
Experience certiϐicate signed by Executive Engineer or above shall be enclosed in Form 3A 
must be submitted with bid documents online and ofϐline physically 
The Tenderer/ Bidder must have carried out the following minimum quantities of the 
main items as shown below: 

Name of work Minimum required quantities  

   
   

 

 

 

 


