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NATIONAL COMPETITIVE BIDDING 

 
1.    The Executive Engineer, Pan R & B Division , Patan invites bids for the construction of 

works  detailed  in the table.  The bidders  may submit  bids for any or all of the following 
works. 

TABLE 
Packa 

ge 
No. 

Name of work Approximate 
value of works 

(Rs.) 

Bid 
security 
(Rs.) 

Cost of 
document 

Period of 
completion 

#Class of 
Registration / 

Category of 
contractor if 

required 
1 2 3 4 5 6 7 

 PROVIDING 

RAMP,DISABLE  FRIENDLY 

TOILET,MISC         BRAILLE 

WORK,      SINAGES      AND 

DISABLE              FRIENDLY 

PARKING        AT        JILLA 

PANCHAYAT 

BUILDING,PATAN    .    TA. 

PATAN, DIST. PATAN. 

2484715.00 24850.00 900.00 6 Months “E1” Class & 
Above. 

 
2.   Prospective / Interested bidder may download the Bid Documents from website 

https://www.nprocure.com  free  of  cost  till  the  Time  and  Date  as  mentioned on 
online NIT at website https://www.nprocure.com. 

3.    However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee 
/ Tender  Fee through  Demand  Draft only of any Schedule Bank payable  at Patan and 
in favour  of  ‘E xecutive Engineer, Pan R & B Division , Patan’.  Once  the  Bid  is 
received online, Bid Document / Tender Fee will not be refundable. 

 
The Demand  Draft for Bid Document / Tender  fee and FDR / Bank Guarantee against 
Bid  Security  /  EMD  shall  be  submitted  in  electronic format  through  online  (by 
scanning) while uploading the bid, this submission shall mean that bid document / 
tender  fee and  Bid Security  / EMD  has been  received. Accordingly, the offer of only 
those  shall  be opened  whose  Bid  Document / Tender  Fee  and  Bid  Security  / EMD 
have  been  received  electronically.  However,  for  the  purpose  of  realization  of 
Demand  Draft,  and  FDR  /  Bank  Guarantee bidder  shall  send  the  same  in  original 
through R.P.A.D. so as to reach to ‘Executive Engineer, Pan R & B Division , Patan’ within 
7 Days from the last day of bid submission. 

Penaltative action for not submitting Demand  Draft / FDR / Bank Guarantee in 
original to Executive Engineer  / Tender Inviting  Authority by bidder shall be initiated. 

4.    Bids received  online,  will be opened  on the time,  date and place  as specified  in the 
online NIT at website  https://www.nprocure.com in the presence  of the bidders  or 
their authorized representatives, who wish to remain present. 
If the office happens  to be closed  on the day of opening  of the bids as specified, the 

bids will be opened  on the next working  day at the same time and venue. 

5.    C. A pre bid meeting will be held on ………………………………at ..............................hrs. at the 
office of.......................................... to clarify the issues and to answer questions on any matter that 
may be raised at that stage as stated in clause 9.2 of ‘instructions to Bidders’ of 
the bidding documents. 

6.    Bid  Security  (EMD)  is equal  to 1%  of Estimated Amount  put  to bid  / tender  and 
should be rounded  off to the next thousand rupees. 

7.    Other Information is as under: 
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A.   Agencies  can prepare  and edit their offers  a number  of times  before  the end of 



the tender submission date and time. After the tender submission date and time, 
the bidder cannot modify / edit / withdraw their submitted offer in any case. No 
written  or online request  in this regard shall be granted. 

 
B.   Offers in physical  form will not be accepted  in any case. 

C.   Demand  Draft purchased by the other then bidder and issued  after the last date 

of submission of Bids, will not be considered or accepted. 
 

D.   The cost incurred by the contractor for this offer for clarification or attending 

discussion, conferences or site visits will not be reimbursed by the Employer or 

Engineer-in-Charge. 
 

E.   Conditional tender shall not be accepted. 
 

F.    Any  changes,  addition,  alternation made  in the prescribed form  attached  with 

tender are liable to be rejected. 

 
G.   Any  change  in format  or conditional Bank  Guarantee will not be accepted  and 

the bidder will be considered non-responsive. 
 

H.   All the bidders  are instructed to fill in information strictly  in accordance with 

the format given in the checklist /qualification document / tender document. 
 

I.    It is mandatory for the bidders  to supply  each and every  information as asked 

strictly in electronic format at appropriate places only. 
 

J.     Blank  /  insufficient information shall  be  treated  as  nil  information and  shall 
result in disqualification. 

 
K.   Even if the bidder  has been qualified  in a similar  or larger  size of project  in the 

past, it shall not be deemed to be a ground / reason for not giving required 

information for this work / bid. 
 

L.   Information  supplied   for   earlier   projects   shall   not   be   considered  while 

evaluation of this bid. The Government will not ask for any other  information, 

unless it is found absolutely necessary by the competent authority. 
 

M.  If found necessary, the contractor will be intimated for negotiation, 
 

#  For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & 
BRIDGE) kindly refer to SSR-10-2015-17-C dated 03-02-2017 

 
For the works  costing  under  7.5 crore  for Road  Works  and  7.0 crore  for Building 
and Bridge Works following documents shall be submitted in electronic format only 
through  online  by  scanning  and  the  (i)  Bid  Document Fee  /  Tender  Fee  (ii)  Bid 
Security  / EMD should  be sent in original  to the Tender  opening  authority through 
RPAD,  so  as  to  reach  the  Executive  Engineer  within  7  days  from  last  day  of 
submission of Bid. 

 
(i)          Bid Document Fee / Tender Fee 
(ii)        Bid  Security  / EMD  or Valid  EMD  Exemption Certificate of Appropriate 

Class of Registration of Approved Contractors 
(iii)        Registration Certificate of – E-1 Class & Above  
(iv)        Registration Certificate of  -  
(v)         GST Number Pan 
(vi)        i) Work Experience 
(vii)      Other Documents, as required… 
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1. Scope of Bid 8 19. Sealing & Marking of Bids 18 
2. Source of Funds 8 20. Deadline for Submission of 18 
    Bids  
3. Eligible Bidders 8 21. Late Bids 18 
4. Qualification of the 8 22. Modification and 18 
 Bidder   Withdrawal of Bids  
5. One Bid per Bidder 12    
6. Cost of Bidding 12 E. Bid Opening and Evaluation  

7. Site Visit 12 23. Bid Opening 19 
   24. Process to be Confidential 20 

d ding Documents                                                  25. Clarification of Financial 20 
 Bids  
8. Content of Bidding 13 26. Examination of Bids and 20 
 Documents   Determination of  
    Responsiveness  
9. Clarification of Bidding 13 27. Correction of Errors 20 
 Documents     
10. Amendment of Bidding 14 28. Deleted 21 
 Documents     
   29. Evaluation and Comparison 21 
    of Financial Bids  

e par ation of Bids  30. Deleted 21 

13. Bid Prices 15 31. Award Criteria 22 
14. Currencies of Bid and 16 32. Employer’s Right to Accept 22 
 Payment   any Bid and to Reject any  
    or all Bids  
15. Bid Validity 16 33. Notification of Award and 22 
    Signing of Agreement  
16. Bid Security 16 34. Performance Security 22 
17. Alternative Proposals By 17 35. Advance Payment and 23 
 Bidders   Security  

 

18. 
 

Format and Signing of Bid 
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Dispute Review Expert 
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A. 
 
 
 
1. 

 
. GENERAL 

 
Scope of Bid 

 

 1.1 The Employer  (Named  in Appendix  to ITB)  invites  bids for the Construction  of 
works (as defined in these documents and referred to as ‘the works”) detailed in 
the table given in IFB. The bidders  may submit bids for any or all of the works 
detailed in the table given in IFB. 

 1.2 The  successful  bidder  will  be expected  to complete  the works  by the  intended 
completion date specified in the Contract data. 

 1.3 Throughout  these  bidding  documents,  the  terms  ‘bid’  and  ‘tender’  and  their 
derivatives (bidder/ tenderer, bid / tender, bidding/   tendering,   etc.)   are 
synonymous. 

 2. Source of Funds 

 
 

2.1 
 

The expenditure on this project will be met from the budget  of  Govt. of  Gujarat  / 
Govt. of India for centrally sponsored projects. 

  
3. 

 
Eligible Bidders 

 
 

3.1 
 

This Invitation for Bids is open to all eligible bidders. 
 3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

  

4. 
 

Qualification of the Bidder 

 4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
  preliminary  description  of  the  proposed  work  method  and  schedule,  including 
  drawings  and charts,  as necessary.  The proposed  methodology  should  include  a 
  program  of construction  backed  with equipment  planning  and deployment  duly 
  supported with broad calculations  and quality assurance procedures  proposed to 
  be adopted justifying their capability of execution and completion of work as per 
  technical specifications, within stipulated period of completion. 
 4.2 Deleted 
 4.3 Deleted 
 4.4 Deleted 
 #4.5 QUALIFICATION CRITERIA: 

(Applicable for the works which require Post Qualification) 

  

4.5.1 
 

Qualification will be based on Applicant’s meeting all the following minimum  pass/ 
fail criteria regarding the Applicant’s general and particular  experience,  personnel 
and equipment capabilities and financial positions, as demonstrated   by   the 
applicant’s responses in the forms attached to the letter of application ( specified 
requirement for joint ventures are given under para 4.6 below ) Subcontractors 
experience and resources shall not be taken in to account in determining   the 
applicants compliance with the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification criteria 
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 

 
 

4.5.2     Base year and Escalation 
 

The base year shall be taken as Current financial year 
 

Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

 
 

Year 
Base year of inviting tender 

Financial Year 
2024-2025 

M ultiplying factor 
1.00 

-1 2023-2024 1.10 
-2 2022-2023 1.21 
-3 2021-2022 1.33 
-4 2020-2021 1.46 
-5 2019-2020 1.61 

 
 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

 
In case the financial figures and value of completed works are in foreign 

currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchange rate (State  Bank of India  BC Selling rate as on the last date 
of submission of the bid) will be applied for the purpose of conversion of the amount 
in foreign currency into India rupees. 

 
4.5.3.  General Experience. 

 
The Applicant shall meet with the following minimum criteria: 

 
(a)       Achieved a minimum annual financial turnover (defined as billing for works in 

progress and completed in all classes of civil engineering construction works 
only) in any one year, over the last five years of the annual value of contract / 
contracts applied for. 

 
(b)      Experience in successfully completing or substantially completing at least one 

contract of highway (road and / or bridge works) airport runway of at least 40 
percent of the value of proposed contract within the last five years. 

 
The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, 
he should have acquired the experience of execution of all major items of works 
under the proposed contract. In case a project has been executed by a joint 
venture, weight towards experience of the project would be given to each joint 
venture in proportion to their financial participation in the joint venture. 

 
Substantially completed works  means  those  works  which  are  at  least  90  % 
completed as on the date of submission (i.e. gross value of work done up to the 
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last date of submission is 90 % or more of the original contract price) and 
continuing satisfactorily. 

 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. 

 
4.5.4.  Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; as per 
Appendix. 

 
4.5.5.  Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

 
The bidders should, however, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with layout and 
necessary drawings and calculations to allow the employer to review their proposals. 
The numbers, types and capacities of each plant/equipment shall be shown in the 
proposals along with the cycle time for each operation for the given production 
capacity to match the requirements. 

 
4.5.6.   Financial Position 

 
The Applicant should give undertaking that he has access to, or has available, liquid assets 
(aggregate  of working  capital,  cash in hand and uncommitted  bank guarantees)  and / or 
credit facilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7.  The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long – term 
profitability  including  an  estimated  financial  projection  for  the  next  two  years  If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8.   Litigation History 

The Applicant should provide accurate information on any litigation or arbitration resulting 
from contracts completed or under execution by him over the last five years. A consistent 
history of awards against the Applicant or any partner of a joint venture may result in failure 
of the applicant. 

 
4.5.9.  Disqualification 

Even though the applicants meet the above criteria, they are subject to be disqualified 
if they have: 
Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non – performance of the contractor; 
consistent history of litigation awarded against the applicant or financial  failure  due 
to bankruptcy. The rescinding of contract of a joint venture on account of reasons other 
than non – performance, such as Most Experienced partner of joint venture pulling out, 
court directions leading to breaking up of a joint venture before the start of work, 
which are not attributable to the poor performance of the contractor will, however, not 
affect the qualification of the individual partners. 
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#4.6       JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and above) 

 
4.6.1.               1. Joint ventures must comply with the following requirement: 

 
(a)       a) Following are the minimum qualification requirements: 

 
(i)       The  lead  partner  shall  meet not less than 50 percent of all criteria given in para  4 

.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 4.5.3 
& 4.5.6 above. The experience of the other joint venture partners shall be 
c onsidered if it is not less than 30 percent of the qualifying criteria in para 4.5.3 &  4 
.5.6 above. 

 
(ii)     i) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8  a bove. 

 
(b)       ) Bid shall be signed so as to  legally bind  all  partners, jointly and  severally, and 

shall b esubmitted with a copy of the joint venture agreement providing the jointand 
several liabilities with respect to the contract. 

4.6.2.           2.  Qualification  of   a   joint   venture   does   not   necessarily   qualify   any   of   its 
partners  i ndividually or as a partner in any other joint venture. In case dissolution of a joint  
v enture, each one of the constituent firms may qualify if they meet all the qualification 
requirements, subject to the written approval of the Employer. 

 
4.7.     Bid Capacity. 

 

 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total estimated 
cost of the works. The available bid capacity will be calculated asunder: 

 
Assessed Available Bid Capacity = ( A*N*2-B), where 

 
A = Maximum value of work executed in any one year during the last five years 

(updated  to  the  price  level  of  the  year  indicated  in  appendix)  taking   into 
account the completed as well as works in Progress. 

 
B = Value at current price level of the existing commitments and ongoing works to 

be completed during the next 6 
which bids are invited ); and 

Months (period of completion of work for 

 
N = Number of years prescribed for completion of the works for which the bids are 

invited. 
 

Note: - In Case of joint venture, the available bid capacity will be applied for each 
partner to the extent of his proposed participation in the execution of 
the work. 

 

 
 

4.8      Even though the bidders meet the above qualifying criteria, they are subject to 
be disqualified if they have: 

 

 
-     Made misleading or false representation in the forms, statements and 

Attachments the submitted in proof the qualification requirements; and / or 
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-  Record  of  poor  performance  such  as  abandoning  the  works,  not  properly 
completing the contract, inordinate delay in completion, litigation history, or 
financial failures etc.; and/ or 

-  Participated  in  the  previous  bidding  for  the  same  work  and  had  quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

 
 
 

5.    One bid per bidder 
 
 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 

the bidder’s participation to be disqualified. 

 
6.         Cost of Bidding 

 
 

6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will in no case be responsible and liable for those costs. 

 

 
7.         Site Visit 

 
 

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 
the Site of work and its surrounding and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for construction of the Works. 
The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 
 
 

8.         Content of Bidding Documents 
8.1       The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 
 

Section Particulars Volume No. 
- Invitation for Bids  

 
I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2.       Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance  to section 2 will  be prepared by him and furnished as Volume- 
V in two parts (refer clause 12). 

 

 
8.3.       The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 
and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. P  ursuant to clause 26 hereof, bids 
which are not substantially responsive to the requirements of  the  Bid  Documents 
shall be rejected. 

 

 
9.         Clarification Bidding Documents 

 
 

9.1          A prospective bidder requiring any clarification of the bidding documents   may 
notify  the  Employer  in  writing  or  through  E-mail  at  the  Employer’s    address 
indicated in the invitation to bid. The Employer will respond to any request for 
clarification which he received earlier than 15 days prior to the deadline for 
submission of bids. Employer’s response will be published on website including a 
description of the enquiry but without identifying its source. 

 

 
9.2.           2.    Pre-bid meeting 

 

 
9.2.1.       The bidder or his official representative is invited to attend a pre-bid meeting   

w hich will take place at the address, venue, time and date as indicated in the appendix. 
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9.2.2.       The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

 

 
9.2.3.       The bidder shall be required to submit any questions in writing or e-mail to reach the 

Employer not later than 03 days before the meeting. 
 

 
9 .2.4 Minutes of the  meeting, including the  question  raised (Without  identifying the s ource of 

enquiry) and the responses given will be published without delay on the tender  website  
i.e.  w ww.nprocure.com.  Any  modification  of  the  bidding 
d ocuments listed in sub-Clause 8.1 which may become necessary as a result of the p 
re-bid meeting shall be made by the Employer exclusively through the issue of an  A 
ddendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

 

 
9 .2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a b 

idder. 
 
 

10.      Amendment of Bidding Documents 
 
 

10.1        Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

 

 
10.2.        Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 
 

 
10.3.        To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 
below. 
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C. PREPARATION OF BIDS 
 

11.      Language of the Bid 
 

11.1     All documents relating to the bid shall be in the English language. 
 

12.      Documents Comprising the Bid 
 

12.1.    The bid be submitted by the bidder as Volume V of the bid document  (refer Clause 
8.1) shall be in two separate parts: 

 
Part I shall be named “Technical Bid” and shall comprise 

 
(i)        Bid Security in the form specified in Section 8 

 
(ii)       Qualification Information and supporting documents as specified in Section 2 

(iii)      Certificates, undertakings, affidavits as specified in Section 2 

(iv)      Any other information pursuant to Clause 4.5 of these instructions 
 

(v)       Undertaking that the bid shall remain valid for the period specified in Clause 
15.1 

 
 
 

Part II shall be named “Financial Bid” and shall comprise 
 

(i)        Form of Bid as specified  in Section 6 
 

(ii)       Priced Bill of Quantities for items specified in Section 7 
 
 
 

12.2.    The Bidder shall submit the details / information pertaining   to   each   part   i.e. 
technical as well as financial and must be submitted online only. 

12.3.    Following documents will be deemed to be part of the bid. 
 
 
 
 Section Particulars Volume No. 

 
1 

Invitation for Bids (IFB) 
Instruction to Bidders 

 
Volume I 

3 Conditions of Contract  
4 Contract Data  
5 Specifications Volume II 
9 Drawings Volume IV 

 
13. 

 
Bid Prices 

  

 

13.1     The Contract shall be for the whole works as described in Sub-Clause  1.1, based  on 
the priced Bill of Quantities submitted by the Bidder. 

 
13.2     The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3     All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and   total Bid 
Price submitted by the Bidder. (GST will be paid extra) 

 
13.4     Deleted 

 
13.5     The  rates and  prices  quoted  by  the  bidder  are subject  to adjustment  during  the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14.      Currencies of Bid and Payment 

 
14.1     The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

15.      Bid Validity 
 

15.1     Bids shall remain valid for a period of not less than 120 days after the deadline date 
forbid submission specified in Clause 20. 

 

 
15.2     In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 
to the request will not be required or permitted to modify his bid,   but   will   be 
required to extend the validity of his security for a period of the extension, and in 
compliance with Clause 16 in all respects. 

 

 
#16.    Bid Security 

 
16.1.     The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid  security  shall  be  in 
favor of Employer as named in Appendix and may be in one of the followingforms; 
a.         Bank  Guarantee  from  any scheduled  Indian  bank,  in the format  given  in 

Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be 
considered as per GoG Finance Department’s Circular No. FD/MSM/e- 
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 

 
 

b.         Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 
# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department   or   (2)   Narmada   Water   Resources,   Water   Supply   and   Kalpsar 

Department of Govt of Gujarat. Exemption Certificate is applicable only when 

Registration Certificate of Appropriate Class and Category of Approved 

Contractors is required as eligible criteria of bidder. 
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16.2.        Bank guarantees (and other instruments having fixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
120+45 = 165 Days 

 
16.3.        Any  bid  not  accompanied  by  an  acceptable  Bid  Security  and  not    secured    as 

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as 
non-responsive. 

 
16.4.        The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause 15.1 
 
 
 

16.5 The Bid Security of the successful bidder will be  discharged  when  the  bidder  has 
signed the Agreement and furnished the required Performance Security. 

 
 
 
 

16.6.    The bid Security may be forfeited 
 

(a)       If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

 
(b)       If the Bidder does not accept the correction of the Bid Price, if any or 
(c)        In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i)        Sign the Agreement; or 
(ii)       Furnish the requirement Performance Security. 

(d)       #If  found  necessary,  the  bidder  will  be  intimated  for  negotiation,  He  will  be 
intimated  maximum  three  times  within  the  validity  period  for  negotiation,  If 
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his 
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG 
R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 
17.      Alternative Proposals by Bidders. 

 
17.1.     Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative  offers will  not  be  considered further 
in the process of tender evaluation. 

 
18.      Format and Signing of Bid 

 
18.1.     The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded. 
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D. SUBMISSION OF BIDS 
 

19.      Deleted 
 

20.      Deadline for Submission of the Bids 
 

20.1.     Complete  Bids  must  be  received  online  by  the  Employer  at  the  tender  website 
specified above not later than the date indicated in appendix. 

 
20.2.     The  Employer  may  extend  the  deadline  for  submission  of  bids  by  issuing  an 

amendment in accordance  with Clause 10,  in  which case all right and obligation of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21.      Deleted 

 

 
 

22.      M odification and Withdrawal of Bids 
 

22.1.       Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2      Deleted 
 

22.3.      No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4.      Withdrawal or modification of a bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or 
as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 
 

23.      Bid Opening 
 
 
 

23.1 The Employer will  open  all  the  Bids  received including modifications made  pursuant 
to Clause 22, in the presence of the Bidders or their representatives who choose to 
attend at time, date and the place specified in Appendix in the manner specified in 
Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared 
a holiday for the Employer, the Bids will be opened at the   appointed   time   and 
location on the next working day. 

23.2.    Deleted. 
23.3.    The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not 
conform to the amount and validity period as specified in the invitation for bid  (ref. 
Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 
16, the technical bid will not be opened. 

23.4.    (i)  Subject  to  confirmation  of  the  bid  security  by  the  issuing  Bank,  the  bids 
accompanied with valid bid security will be taken up for evaluation with respect 
to the Qualification information and other information furnished in part I of the 
bid pursuant to Clause 12.1. 

( i)        If  required,  the  bidder will  be  asked in  writing to  clarify his  Qualification 
Documents with respect to any required clarification. 

( i)       The bidders will respond in not more than 7 days of issue of the clarification 
letter. 

(iv)       Immediately (usually within 3 or 4 days), on receipt of these clarification the 
Evaluation  Committee  will  finalize  the  list  of  responsive  bidders  whose 
financial bids are eligible for consideration. 

23.5.    Deleted 
23.6      At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these bidders will be opened. The responsive Bidders’ names,  the  Bid  prices,  the 
total amount of each bid, any discount and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the opening. 

23.7      the  time  of  opening  of  “Financial  Bid”,  the  names  of  the  bidders  were  found 
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these bidders will be opened. The responsive Bidders’ names,  the  Bid  prices,  the 
total amount of each bid, any discount, and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the opening. 

23.8      In case bids are invited for more than one package, the order for opening of the 
“Financial Bid” shall be in order of Estimated amount of Bids from highest tolowest. 

 
 

23.9      The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 23.6. 
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24        Process to be Confidential 
24.1      Information relating to the examination, clarification, evaluation, and comparison of 

Bids and  recommendations  for  the award of a contract shall  not  be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award  to  the  successful  Bidder  has  been  announced.  Any  effort    by    Bidder    to 
influence the Employer’s processing of Bids or award decisions may result in the 
rejection of his Bid. 

 

 
25.      Clarification of Financial Bids 

 
 

25.1.    To assist in the examination, evaluation,  and comparison of Bids, the  Employer may, 
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 
unit rates. The request for clarification and the response shall be in writing or by e- 
mail, but no change in the price or substances of the Bid shall be sought, offered, or 
permitted  except  as  required  to  confirm  the  correction  of  arithmetic     errors 
discovered by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact   the   Employer   on   any   matter 
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the  Employer in the Employer's  bid evaluation, 
bid comparison or contract award decision may result in the rejection of the Bidders’ 
bid. 

 

 
26.      Examinations of Bids and Determination of Responsiveness 

 
 

26.1      During the detail evaluation of "Technical Bid", the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 
properly  signed;  (c)  is  accompanied  by  the  required  securities  and;     (d)     is 
substantially responsive to the requirements of the Bidding document. During the 
detailed evaluation of the “Financial Bid”, the responsiveness of the bids   will   be 
further determined with respect to the remaining bid conditions, i.e., priced bill of 
quantities, technical specifications, and drawings. 

 
26.2      A  substantially  responsive  “Financial  Bid”  is  one  which  confirms  all  the  terms, 

conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of   other   Bidders   presenting   substantially 
responsive Bids. 

 

 
 

26.3      If a “Financial Bid” is not substantially responsive, it will   be   rejected   by   the 
Employer, and may not subsequently be made responsive   by   correction   or 
withdrawal of the non-conforming deviation or reservation. 

 
27.      Deleted 
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28. 
 

Deleted 
 

 

29. 
 

Evaluation and Comparison of Financial Bids 
 

29.1. 
 

29.2. 

 

The  Employer  will  evaluate  and  compare  only  the  Bids     determined 
substantially responsive in accordance with Sub-Clause 26.2. 
Deleted. 

 

to 
 

be 

29.3.    The  Employer  reserves  the  right  to  accept  or  reject  any  variation  or  deviation. 
Variation and deviations and other factors, which are in excess of the  requirements 
of  the  Bidding  documents  or  otherwise  result  in  unsolicited  benefits    for    the 
Employer, shall not be taken in to account in Bid evaluation. 

29.4.   The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation  of the  Contract, will  not 
be taken in to account in Bid evaluation. 

 
29.5.    If  the  Bid  of  the  successful  Bidder  is  seriously  unbalanced  in    relation    to    the 

Engineer’s estimate of the cost of work to be performed under the contract the 
Employer may require the Bidder to produce detailed consistency  of  those  prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 34 be increased at the expense of the successful /bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

 
29.6.    A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30.      Deleted 
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F. AWARD OF CONTRACT 
 

31.      Award Criteria 
 

31.1.      Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i)        to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii)       to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity  is  less  than  the  evaluated  bid  price,  even if  the  said  bid  is  the    lowest 
evaluated bid. The contract will in such cases be awarded  to  the  next  lowest bidder 
at his evaluation bid price. 

 
32.      Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
32.1.    Notwithstanding Clause 31, the Employer reserves the right to accept  or reject  any 

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or 
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for 
the Employer’s action. 

 
33.      Notification of Award and Signing of Agreement 

 
33.1.    The  Bidder  whose  Bid  has  been  accepted  will  be  notified  of  the  award  by    the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed  by  registered  letter.  This  letter  (hereinafter  and  in  the    condition    of 
contract called the “Letter of Acceptance”) will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion, and maintenance of 
the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 

 
33.2 The notification of award will constitute the formation of the  contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3.     The  Agreement  will  incorporate  all  agreements  between  the  Employer  and  the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of Acceptance. 
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it 
to the Employer. 

33.4.     Upon  the  furnishing  by  the  successful  Bidder  of  the  Performance  Security,  the 
Employer  will  promptly  notify  the  other  Bidders   that  their  Bids  have  been 
unsuccessful. 

 
34.      Performance Security 

 
34.1.    (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the   successful   Bidder 

shall furnish to the Employer an irrevocable and unconditional guarantee from a 
Bank in the form set forth in Section 8 (the “Performance Security”) for   an 
amount equal to 5% (five percent) of its Contract Price.   In   case   of   bids 
mentioned below, the successful Bidder, along with the Performance Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance  Security  (The  “Additional  Performance  Security”)  for an  amount 
calculated as under: 

 
(a)       If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project  Cost  (as  mentioned  in  Bid  Document)  -  Minus  10%  of  the 
Estimated Project Cost and (ii) Contract Price offered by the selected 
Bidder. 

(b)       If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional   Performance   Security 
shall be calculated @ 30% of the difference in the (i) Estimated Project 
Cost (as mentioned in Bid Document) - Minus 10% of the   Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(c)        This  Additional  Performance  Security  shall  be  treated  as  part  of  the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance   Security   shall   be   valid 
beyond 28 (twenty-eight) days of Project Completion Date. 

 
34.2.       If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
34.3.       Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the  award  and  forfeiture  of 
the Bid Security. 

 
35       Advance Payment and Security 

 
35.1         The Employer will provide an Advance payment on the Contract Price as stipulated i 

n the Conditions of Contract, subject to maximum amount, as stated in the  C ontract Data. 
 

36.      Deleted 
 
 

37.      Corrupt of Fraudulent Practices 
 
 

37.1      The Employer will reject a proposal if it determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in completing for the 
contract in question and will declare the firm ineligible, either indefinitely or for a 
stated period of time, to be awarded a contract with National Highways Authority of 
India/ State PWD and any other agencies, if it at any time determines  that the firm 
has engaged in corrupt or fraudulent practices  in  completing for  the  contractor, or 
in execution. 

37.2      Furthermore, Bidders shall be aware of the provision stated in Sub-  Clause  59.2 of 
the Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference With 

respect to Section –I 
 

1. The Name of the Employer is E xecutive Engineer, Pan R & B 
Division , Patan 

[ Cl.1.1] 

2. The last five years.  
2024 – 2025 
2023 – 2024 
2022 – 2023 
2021 – 2022 
2020 – 2021 

3.         This Annual Financial Turnover Amount is NA.                                [Cl.4.5.3 (a)] 
 

4.         Value of Work is Rs. 24,84,715.00 
5.         Deleted 
6.         The cost of electric work is Rs. NA. 
7.         The cost of water supply / sanitary works is Rs. NA. 
8.         Liquid assets and/or availability of credit facilities is NA.               [Cl.4.5.6 ] 

 
9.         Price level of the financial year  2 024 – 2025                                    [Cl. 4.5.2] 
10.       The pre-bid meeting will take place  at NA.                                         [Cl. 9.2.1] 
11.      The technical Bid will be opened at the office of the 

Superintending Engineer, R and B Circle, Gandhinagar 
on  dt. ……………………… at .......................... AM/PM 

12.       Address of the Employer: Executive Engineer, Pan R & B 
Division , Patan 

13.       Deleted 
14.       The bid should be submitted latest by As stated on 

online NIT 
[Cl. 20.1 & 
20.2] 

15.       The bid will be opened at As stated on online NIT                            [Cl. 23.1 ] 
 

16.       The Bank Draft in favor of Executive Engineer, Pan R & B 
Division , Patan 

17.       Deleted 
 

18.       Escalation factors (for the cost of works 
Executed and financial figure to a common base value) for 
works completed 

[Cl.4.5.2] 

 
Year 

 
Base year of inviting tender 

Financial Year 
 

2024-2025 

Multiplying factor 
 

1.00 
 

-1                              2023-2024                        1.10 
 

-2                              2022-2023                        1.21 
 

-3                              2021-2022                        1.33 
 

-4                              2020-2021                        1.46 
 

-5                              2019-2020                        1.61 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 
 
 
 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 
No. 

Plant or Machinery Location Age of 
Machinery 
(maximum 
15 years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 
 

(Reference Cl. 4.5.4) 
 
 

# Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1.      Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 
2.      One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is 

more than Rs.15 lakhs but less than Rs.50 lakhs. 
3.      Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but 

more than Rs.5 lakhs. 
4.      Minimum  two  Diploma Civil  Engineers  for  the work  when  the  cost  of work  to  be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work independently. Such an Engineer 
shall have to stay at the site of work and he shall not be entrusted with other duty except 
this work. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have   to   furnish   to   the 
Deputy  Executive  Engineer-in-charge of  the  work  the  Name,  Qualifications,  copy  of 
marksheet,  Colour  Photograph  and  the  appointment  order  issued  such  engineers 
engaged for this contract work. If 15  days after issue of work order such  designated 
Site Engineers do not resume or do not remain present on site of work, the recovery at 
the rate of Rs.15,000-00 per month per Engineer will be made from the 
bills/deposit/dues of the contractor. Such recovery shall be non-refundable. 
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SECTION - 2 
 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for t he 
purposeofpostqualificationasprovidedforinClause4oftheInstructiontoBidders.  T his 
information will not be incorporated in the Contract. 

 
1.     . For Individual Bidders 

 
1.1   .1  Constitution  or  legal  status  of 

Bidder (Attach Copy) 
 

P lace of registration   
 

P rincipal place of business   
 

Power of attorney of signatory of Bid 
 

(Attach) 
 

1.2          Total value of Civil  engineering constructions        20       20 
W ork performed in the last five years                    20           20 (in 
Rs. Lakhs)                                                             20 20   

20   20   
20   20   

 
1 .3.1Workperformedasprimecontractor,workperformedinthepastasanominatedsub- 

contractor will also be considered the sub-contract involved execution of all  main items of 
work described in the bid documents, provided further that all other qualification 
criteria are satisfied (in the same name) on works of a similar nature o ver the last five 
years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of t 
he 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

D ate 
of 

issue 
of 

work 
order 

S tipulated 
p         eriod 
of                 c 
ompletion 

Actual date 
of      c 

ompletion* 

Remark 
explaining r 
easons for d 

elay & 
work 

Completed 
         

 
*Attach certificate(s) from the Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received. 
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# 1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a   n ominated 
sub-contractor, will also be considered provided the sub-contract   i nvolved execution of all 
main items of work described in the bid document,  p rovided, further that all other 
qualification criteria are called (in the same name and  s tyle) in the last five years** and in 
current year before the submission of the bid. 

 
Year N ame 

o fthe 
work 

Name of 
the 
Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 
contract Ref) 

Cement 
Concrete ( 
Including R 
CC & 
PCC) 

Masonry Earth W 
orks 

Bituminous 
Work 

20 -20        
20 -20        
20 -20        
20 -20        
20 -20        

 
1.4          .4    Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A)         )Existing commitments and on-going works: 
 

Description 
of works 

Place 
& 

State 

Contract 
No. 

N ame & 
Address 

of E 
mployer 

Value C 
ontract ( 
Rs. Cr) 

S  tipulated 
Period    of 
Completion 

V alue of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of     c 

ompletion 

1 2 3 4 5 6 7 8 
        

 
*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5          .5    Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

R equirement A vailability Proposals Remarks 
(from 
whom to 
be p 
urchased 

NO Capacity Owned/ 
Leased to be 
procured 

Nos/. 
C apacity 

Age/ 
C onditions 
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1.6          .6            Qualifications     and     experience     of     key     personnel     required     for 
administration and e xecution of the contract. Attach biographical data. Refer also 
to Sub Clause 9.1 of the Conditions of Contract. 

 

 
Position Name Qualification Year of E 

xperience 
(General) 

Year of 
experience in 
t he proposed 
position 

P roject Manager     

     

     

     

     

     

     

     

     

     

Etc.     
 
 
 
 
 
 
 
 
 

1.7          .7    Proposed sub-contract and firms involved 
S ections of the 

works 

V alue of Sub- 

C ontractor 

S ub-Contractor 

(Name & A 

ddress) 

E xperience in 

s imilar work 

    

    

    

    

    

    

 
A ttach copies of certificates on possession of valid license for executing water s 

upply/ sanitary work/ building electrification works. 
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1.8          .8 Financial reports for the last   five   years:   balance   sheets,   profit   and   loss 
statements,  auditors’  reports  (in  case  of  companies/corporations),  etc.  List  them 
below and attach copies. 

 
1.9          .9    Evidence of access to financial resources to meet the qualification requirements:  c 

ash in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10          10   Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
may provide references if contacted by the Employer. 

 
1.1          11   Information on Litigation history in which the Bidder is involved. 

 
O ther Party 

(ies) 
Employer C ause of 

D ispute 
A mount 
I nvolved 

R emarks s 
howing P 

resent Status 
     

 
1 .12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction t o 

Bidders. (Name of Consultant engaged for project preparations is * .... ......... ........ ...... ) 
 
 
 
 

1.13          13  Proposed   work     method     and     schedule.     The     Bidder     should     attach 
descriptions, drawings  and  charts  as  necessary  to  comply  with  the  requirements 
of the Bidding documents. (Refer ITB Clause 4.1) 

 
 

1.14          14 Programme  

 

2.           . 
 

Deleted 

3.           . Additional Requirements 

3.1          .1 Bidders   should   provide any 

additional  information  required                                                              to fulfill the   r 

equirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i)          i)      Affidavit 
(i)          i)      Undertaking 

 

 
 

*           Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE 4.5.6 OF ITB) 

 
BANK CERTIFICATE 

 

 
 

This  is  to  certify that  M/s.                                                            is a reputed company 
 

with a good financial standing. 
 

 
 

If the contract for the   work,  namely                                                  is awarded to the a 

bove firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.                        to meet their working capital requirements for executing the above d 
 

uring the contract period. 
 
 
 
 
 
 
 
 

( Signature) 
 

N ame of Bank 
 

S enior Bank Manager 
 

A ddress of the Bank 
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AFFIDAVIT 
 

1.     . I, the undersigned, do   hereby certify   that all the   statements   made   in the 
required attachments are true and correct. 

 

 
2.     .   The undersigned also hereby certifies that neither our firm M/s. 

  _ have not abandoned any work of G 
overnment of Gujarat/Government of India/any Board or Corporation under   G 
overnment of Gujarat/Government of India nor any contract awarded to us for  s 
uch works have been rescinded, during last five years prior to the date of this bid. 

 

 
3.     . The undersigned hereby  authorize(s)  and  request  (s)  any  bank,  person,  firm 

or c orporationtofurnishpertinentinformationdeemednecessaryandrequested 
bythe Department to verify this statement or regarding  any  (our)  competence 
and general reputation. 

 

 
4.     . The Undersigned understands and agrees that further qualifying information 

m ay be requested, and agrees to furnish any such information at the request of 
the Department/ Project implementing agency. 

 

 
 
 
 
 

(Signed by an Authorized Officer of the Firm) 
 
 
 
 
 

T itle of Officer 
 

 
 
 

N ame of Firm 
 

 
 
 

D ate 
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UNDERTAKING 
 
 

I,          the          undersigned          do       hereby         undertake         that         our         firm 

M/s ........................................................................................................................ would invest a minimum cash 

up to 25% of the value of the work during implementation of the contract. 
 

 
 

                         _   

(Signed  by an Authorized officer of the firm) 

 
 
 
 

Title of officer 
 
 
 
 
 
 
 

Name of firm 
 
 
 
 

DATE 
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SECTION - 3 
 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 
 

1.         Definitions 
A.  GENERAL. 

 
1.1         Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meaning. 
 

Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid 

 
Compensation Events are those defined in Clause 44 hereunder 

 
The Completion Date is the date of completion of the Works as certified by 

the Engineer in accordance with Sub Clause 55.1 
 

The Contract is the contract between the Employer and Contractor to execute, 
complete and maintain the Works   till   the   completion   of   Defects Liability 
Period. It consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which 

comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 
 

Works. 
The Employer is the party who will employ the Contractor to carry out the 

 
The Engineer is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 
the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing  Variations 
to the Contract, awarding extensions of time, and   valuing   the   Compensations 
Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 
 

The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date  is  specified  in 
the  Contract  Data.  The  Intended  Completion  Date  may  be  revised  only    by    the 
Engineer by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the contractor for 

incorporation in the works. 
 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

 
The Site is the area defined as such in the Contract Data. 

 
Site  Investigation  Reports  are  those  which  were  included  in the Bidding 

documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

 
Specifications means the Specifications of the works included in the Contract 

and any modification or addition made or approved by the Engineer. 
 

The  Start  Date  is  given  in  the  Contract  Data.  It  is  the    date    when    the 
Contractor shall commence execution of the works. It does not necessarily coincide 
with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 
Temporary Works are works designed, constructed, installed, and removed 

by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 
2.         Interpretation 

 
2.1       In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Heading have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically  defined.  The  Engineer  will  provide  instructions 
clarifying queries about Conditions of Contract. 

 
2.2       If  sectional  completion  is  specified in  the  Contract  Data,  references  in  the 

Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3       The documents forming the Contract shall be interpreted in the   following 

order of priority 
 

(1)       Agreement 
(2)       Letter of Acceptance, notice to proceed with works 
(3)       Contractor’s Bid 
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(4)       Contract Data 
(5)       Conditions of Contract including Conditions of Contract 
(6)       Specifications 
(7)       Drawings 
(8)       Bills of quantities and 
(9)       Any other document listed in the Contract Data as forming part of the 

Contract. 
 

 
3.         Language and Law 

 
3.1    The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 
 

4.         Engineers Decisions 
 

4.1   Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the 
Employer. 

 
5.         Delegation 

 
5.1  The Engineer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

 
6.         Communications 

 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
7.         Sub-Contracting 

 
7.1       The Contractor may subcontract any portion of work, up to a limit specified in 

contract  data,  with  the  approval  of  the  engineer  but  may  not  assign  the 
Contract without the approval of the   Employer   in   writing.   Subcontracting 
shall not alter the Contractor’s obligations. Sub-contracting of supply or 
specific items of work is not allowed. 

 
7.2       The sub-contractor must be registered in appropriate class and category  for 

the part of work to be subcontracted. 
 

8.         Other Contractors 
 

8.1  The Contractor shall cooperate and   share   the   Site   with   other   contractors, 
public authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data, also  provide facilities and services for  them    as    described   in   the 
Schedule. The employer may modify the schedule of other   contractors   and 
shall notify the contractor of any such modifications. 
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9.         Personnel 
 

9.1       The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the  Engineer. The  Engineer 
will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

 

9.2       If the engineer asks the Contractor to remove a  person who  is  a  member of 
the Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

 
10.      Employer’s and Contractors Risks 

 
10.1   The Employer carries the risk  which  these  Contract  states  are  Employer’s 

risks, and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

 
11.      Employer’s Risks 

 
 

11.1   The employer is responsible for the excepted risks which are (a) in  so  far  as 
they directly affect the execution of the Works, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive. 

 
 

12.      Contractor’s Risks 
 

12.1  All risks of loss of or damages to physical property and of personal injury and 
death  which  arise  during  and  in  consequence  of  the  performance  of  the 
Contract  other  than  the  excepted  risks  are  the    responsibility    of    the 
Contractor. 

 
13.      Insurance 

 
13.1      The  Contractor shall  provide, in  the  joint  names  of  the  Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated  in  the  Contract  data 
for the following events which are due to the Contractor’s risks: 

(a) Loss of or damage to the works, Plant and materials, 

(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
 

(d) Personal injury or death. 
 

13.2      Policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
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13.3      If the Contractor does not provide any of   the   policies   and   certificates 
required, the Employer may affect the insurance which the Contractor should 
have provided and recover the premiums the Employer has paid   from 
payments  otherwise  due  to  the  Contractor  or,  if  no  payment  is  due,  the 
payment of the premiums shall be a debt due. 

 

13.4      Alterations  to  the  terms  of  an  insurance  shall  not  be  made  without    the 
approval of the Engineer. 

 
13.5      Both parties shall comply with any conditions of the insurance policies. 

 
14.      Site Investigation Report 

 

14.1   The Contractor in preparing the Bid   shall   rely   on   any   site   Investigation 
reports referred to in the Contract Data, supplemented by any information 
available to the Bidder. 

 

15.      Queries about the Contract data 
 

15.1      The engineer will clarify queries on the Contract Data 
 

16.      Contractor to Construct the Works 
 

16.1   The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17.      The Works to be completed by the Intended Completion Date 

 
17.1   The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with  the  programme  submitted by 
the Contractor, as updated with the approval of the Engineer, and complete 
them by the Intended Completion date 

 
18.      Approval by the Engineer 

 
18.1      The  Contractor  shall  submit  Specifications  and  Drawings  showing     the 

proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Specifications and drawings. 

 
18.2      The Contractor shall be responsible for design of temporary works. 

 
18.3      The Engineer’s approval shall not alter   the   contractor   responsibility   for 

design of the Temporary works. 
 

18.4      The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the 
Temporary works where required. 

18.5      All Drawings prepared by the Contractors for the  execution of the  temporary 
or permanent work are subject to prior approval by the Engineer before their 
use. 

 

 
19.      Safety 

 

19.1      The Contractor shall be responsible for the safety of all activities on the Site. 
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20.      Discoveries 
 

20.1  Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify   the   engineer   of   such   discoveries   and   carry   out   the   Engineer’s 
instructions for dealing with them. 

 

21.      Possession of the Site 
 

21.1      The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the  relevant  activities  and 
this will be a Compensation Event. 

21.2      If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract. Contractor/Employer has to foreclose the work within 30 days 
after lapse of 25%-time limit and after 30 days foreclosure option will be 
closed. 

 
22.      Access to the Site 

 

22.1   The  Contractor  shall  allow  the  Engineer  and  any  person  authorized  by  the 
Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials or plants are being manufactured/ fabricated/ assembled for 
the works. 

 

 
23.      Instructions 

 
23.1      The Contractor shall carry out all instructions of the Engineer pertaining to 

works which comply with the applicable laws where the site is located. 
 

23.2      The  Contractor  shall  permit  the  Employer    to    inspect    the    Contractor’s 
accounts and records relating to the performance of the Contractor   and   to 
have them audited by auditors appointed by the  Employer, if so  required by 
the Employer. 

 
24.      Disputes 

 

24.1      If the Contractor is of the view that a decision taken by   the   Engineer   was 
either outside the authority given to the Engineer by the Contract or that the 
decision was wrongly taken, the decision shall be referred to Superintending 
Engineer, R and B Circle, Gandhinagar (Higher Authority) within 14 days of 
the notification of the Engineer's decision. If the issue is not   resolved,   any 
party can refer the matter for conciliation within 15 days from the decision 
given by the Superintending Engineer, R and B Circle, Gandhinagar. 

 
24.2  

(a)     For the work up to Rs.100 Cr., if any of the parties  is  not satisfied with 
the decision of the Superintending Engineer, R and B Circle, 
Gandhinagar  both  the  parties  have  to  refer  to  the  Chief    Engineer 
concern for the conciliation process. 

 
(b)    For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the Superintending Engineer, R and B Circle, 
Gandhinagar both the parties have to refer to the Secretary, Roads & 
Building Department, Government of Gujarat for the conciliation 
process. 
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If the dispute is not resolved through the conciliation process, he  may  refer 
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If 
the Contractor fails to refer a claim / dispute  to  the  Higher Authority  within 
14 days of the notification of the Engineer's decision, the Contractor shall not 
be entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

 

25.      Procedure for Disputers 
 
 

25.1      The arbitration shall be conducted in accordance with the arbitration 
procedure stated in the Special Conditions of Contract. 

 

 
 

26.      Deleted 
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27.      Programme 

B. TIME CONTROL 

 
27.1      Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2      An  update  of  the  Programme  shall  be  a  programme  showing  the  actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes  to  the  sequence  of 
the activities. 

 
27.3      The  Contractor  shall  submit  to  the  Engineer,  for  approval  an  updated 

programme at  intervals no  longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
the Engineer may withhold the amount stated in the Contract data from the 
next payment after the date on which the overdue programme has been 
submitted. 

 
27.4      The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
28.      Extension of the Intended Completion Date 

 
28.1      The Engineer shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which   makes   it   impossible   for 
completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost. 

 
28.2      The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information.  If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the   new   Intended   Completion 
Date. 

 
28.3    The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer  to the Employer 
his decision. The employer shall in not more than 21 days communicate to the 
engineer  the  acceptance  or  otherwise  of  the  Engineer’s  decision.  If  the 
employer  fails  to  give  his  acceptance,  the  Engineer  shall  not  grant    the 
extension and the contractor may refer the matter under Clause 24.1 

 
29.      Deleted 

 
30.      Delays Ordered by the  Engineer 
30.1  The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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31.      Management Meetings 
31.1     Either the Engineer or the Contractor may require the other to attend a 

management  meeting.  The  business  of  a  management  meeting  shall  be  to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
31.2      The Engineer shall record the business of management meetings and is to 

provide  copies  of  his  record  to  those  attending  the  meeting  and  to  the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
32.      Early Warning 

 
32.1      The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract price or delay the execution of works. The 
Engineer may require the contractor to provide an estimate of the expected 
effect  of  the  future  event  or  circumstance  on  the  contract    price    and 
completion date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

 
32.2      The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be  avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 
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C.                                                                    QUALITY CONTROL 
 

# 33.      Identifying Defects/ Defect liability period 
 

33.1 : Defect liability period : The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
The Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer- 
in-charge may rectify or remove or re-execute the work at the  risk & cost  of 
the  contractor.  The  Engineer-in-charge shall  be entitled  to appropriate  the 
whole or any part of the amount of security deposit towards the expenses, if 
any, Incurred by him in rectification, removal or re-execution. The Defects 
Liability period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall 
be 3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall   be   39 
Months from the certified date of completion which should include three 
monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 

 
Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

 

 
 

33.2     Free maintenance guarantee period for works of Road/Bridge construction 
(a) a) For resurfacing work of road free maintenance guarantee period  one year 

from the date of completion. 
(b)  In case of widening of the road/strengthening of the road/bridge,  the 

contractor shall have to give four years free maintenance guarantee from 
the certified date of completion. During this period the contractor shall visit 
the site every six months along with the concerned Section Officer / Deputy 
Executive Engineer and will examine the work already carried out in this 
contract like road work, jungle cutting, side shoulders, side gutter, road 
furniture, patta etc. and will prepare Km. wise inspection report duly signed 
by all concerned and any defect observed shall be done within 15 days by 
the contractor at his risk and cost as per the direction of Engineer in  
charge.  The  contractor  needs  to  do  video graphy  of  these  visits  and 
require to submit at the time of release of FMG. If B.T. the surface during 
the maintenance period of 4 years is worn out then agency shall have to 
provide renewal coating as per tender item as directed by the Engineer-in- 
charge.  The  amount  equivalent  to  5%  of  each  running    bill    shall    be 
withheld and will be released after the free maintenance guarantee period 
(i.e. 4 years) is over. 
SEE SPECIAL CONDITION 17 A & 17 B MMGSY. 
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However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certificate of work is issued. 

 
 

(1) The flakiness and elongation index (combined)   for   coarse   aggregates 

under no circumstances shall exceed the allowable limit set forth in the 

relevant clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator   /   guard 

stones, sign boards etc. are completed in all respect by   the   contractor. 

After completion of the miscellaneous items, the above said 2% withheld 

amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 
 

(3) Videography for the surface under Maintenance Guarantee is to be done as 

per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 

costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 
 

The  contractor  shall  have  to  set  up  the  laboratory  with  adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due verification by engineer’s 

representative) by contractor in writing, Rs.2,00,000/- shall be withheld. 

The  qualified  quality  Engineer  shall  be  deployed  exclusively  for    this 

contract  by  the  contractors.  If  quality  Engineer  is  not  deployed  by 

contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual 

deployment of quality engineer. The amount so recovered towards the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt   work   will   have   to   be   cross   checked   as   per   G.R.   No.: 
 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own 
risk and cost, the existing lane(s) of the road so that the traffic worthiness 
and safety thereof are at no time materially inferior as compared to their 
condition 10 (ten) days prior to the date of the Agreement, and shall 
undertake the necessary repair and maintenance works for this purpose; 
provided that the Contractor may, at his cost, interrupt and divert the flow 
of traffic if such interruption and diversion is necessary for the efficient 
progress of works and conforms to Good Industry Practice; provided 
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further that such interruption and diversion shall be undertaken by the 
Contractor only with the prior written approval of the Executive Engineer 
which approval shall not be unreasonably withheld. For the avoidance of 
doubt, it is agreed that the Contractor shall at all times be responsible for 
ensuring safe operation of the road. 

33.3     The Engineer shall check the Contractor’s work and notify the Contractor of 
any  defects  that are  found.  Such checking  shall not  affect  the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search   for   a 
Defect and to uncover and test any work that the  Engineer  considers  may 
have a Defect. 

34.      Tests 
 

34.1      If the engineer instructs the Contractor to carry out a test not specified in the 
Specification to check  whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples. If there is no 
defect the test shall be a Compensation Event. 

 
34.2      1% of the amount of w ork done should be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of 
actual charges. 

 
34.3      Agency has to establish testing laboratory on site for the various test to be 

carried out in the work for this purpose agency shall construct a pukka 
laboratory  building  with all  facility  on  site  at  location    specified    by    the 
engineer in charge. 

 
35.      Correction of defects 

 
35.1      The engineer shall give notice to the Contractor of any defects before  the end 

of the defects Liability Period, which begins at Completion and is   defined in 
the contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

 

35.2      Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

 

36.      Uncorrected Defects 
 

36.1      If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 
 

37.      Bill of Quantities 
 

37.1      The bill of Quantities shall contain items for the constructions, installation, 
testing and commissioning work to be done by the Contractor. 

 

 
37.2      The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

 

 
38.      Change in the Quantities 

 

 
38.1      The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any 
instruction in this connection which may be given to him in writing signed by 
the Engineer and such alteration shall not invalidate the contract and any 
additional work which the contractor may be directed to do in the manner 
above specified as part of the work shall be carried out  by the contractor on 
the same conditions in all respects on which he agreed to  do the main work 
and at the same rate as are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as   in   the 
tender by more than 130%, the contractor will be paid for the quantity   in 
excess of 130%, at the rate entered in the SOR of the year during which the 
excess in quantity is first executed. 

 

 
39.      Variations 

 
39.1      All  Variations  shall  be  included  in  updated  programmes  produced  by  the 

Contractor. 
 

40.      Payments for Variations 
 

40.1      If the additional or altered work includes any class  of work for which no  rate 
is specified in this contract, then such class of work shall be carried out as 
under. 

 
(i)    At the rate derived from the item within the contract which is comparable  to 

the one involving additional or altered class of work; where there are more 
than one comparable items, the item of the contract which is nearest in 
comparison  with  regard  to  class  or  classes  of  the  work  involved  shall  be 
selected and the decision of the Superintending Engineer as to the nearest 
comparable item shall be final and binding on the contractor. 

 
(i) If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 
percentage by which the tender amount is more or less as compared to the 
amount arrived at the rates in the “Schedule of Rates” of the Division in the 
year in which the tender was received. If the Schedule of rates of the Division 
does not contain all the items, the percentage increase or decrease of the 
tender shall be calculated considering such items which were included in the 
“Scheduled Rates” of the division for the year and for materials consumed on 
such item the rate to be  charged would be  the basic rate taken into  account 
for fixing the rate in S.O.R. referred to above. 

 
( i)   If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 
the basis of detailed rate analysis after hearing the contractor before a 
Committee of two Superintending Engineers stationed at  the  same  place  or 
the nearest place. 

 
40.2      If the additional or altered work, for which no rate is entered  in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 
upon, then the contractor shall within seven days of the date of receipt by him 
of the order to carry out the work, inform the Engineer-in-charge of the rate, 
which it is his intention to charge for such class of work and if the Engineer in 
charge  does not agree to this rates, he shall by notice in writing be at  liberty 
to cancel his order to carry out such class of  work and arrange to carry it out 
in such manner as he may consider it advisable, provided always that if the 
contractor shall commence work or incur any expenditure in regard thereof 
before the rates shall have been determined   as   lastly   herein   before 
mentioned, then in such cases he shall only be entitled to be paid in respect of 
the work carried out or expenditure incurred by him prior to the date of the 
determination of the rate as aforesaid according to such  rate or rates as shall 
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of 
the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 
drawings and specifications recommended by the contractor and accepted by 
the competent authority, the alternation above referred to shall be within the 
scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to the 
cost of the original work and the certificate of the Engineer-in-charge as   to 
such proportion shall be final and conclusive. 

 
41.      Cash Flow Forecasts 

 
41.1      When the programme is updated, the contractor is to provide   the  engineer 

with an updated cash flow forecast. 
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42.      Payment certificates. 
 

42.1      The  Contractor  shall  submit  to  the  Engineer  monthly  statements  of  the 
estimated value of the work completed less the cumulative amount certified 
previously. 

 
42.2      The Engineer shall check the Contractor’s monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking in to account 
any credit or debit for the month in question in respect of materials for the 
works in the relevant amounts and under conditions set forth in sub-clause 
32.3 of the Contract Data (secured Advance). 

 
42.3      The value of work executed shall be determined by the Engineer. 

 
42.4      The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
 

42.5     The value of work executed shall include the valuation of variations and 
compensation events. 

42.6      The Engineer may exclude any item certified in a previous   certificate   or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information 

 
43.      Payments 

 
43.1      Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 
under the law. The Employer shall pay  the  Contractor the  amounts  certified 
by the Engineer within 28 days of the date of each certificate. 

43.2      Payment  of GST (prevailing rates) on the  amount payable under the contract 
to the Contractor will be made by the Employer. Hence, it  is the responsibility 
of the contractor to pay the GST to the concerned Authority. 

43.3      Items of the works for which no rate or price has been entered in will not be 
paid by the Employer and shall be deemed covered by other rates and prices 
in the Contract. 

 
44.      Compensation events 

 
44.1      The  following  are  compensation  Events  unless  they  are  caused  by  the 

Contractor: 
(a)    The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 
 

 
44.2      In  case  of  compensation  event  occurs  and  it  prevents  the    work    being 

completed beyond the Intended Completion Date then Authority will approve 
EOT with eligible contractual price escalation. 
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45.      Tax 
 

45.1      The rates quoted by the Contractor must be inclusive of all taxes prevailing on 
due date of bid submission except GST. However, any subsequent changes  in 
the tax structure by Government after due date of bid submission will be 
compensated (+/-) on availability or submission of actual documentation. 
Contractor will have to intimate Engineer regarding changes occurred in the 
tax structure after bid submission. If the contractor fails to provide such 
information and if any financial obligation may arise due to change in tax 
structure, same will be recovered from the contractor. 

 

 
45.2      GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 
 

 
46.      Currencies. 
46.1      All payment shall be made in Indian Rupees. 

 

 
47.      Price Adjustment 

 
47.1      Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would   include   the 
amount of secured advance granted, if any, during the month less the 
amount of secured advance recovered, if any during the month. It will 
exclude value for works executed under variations for which price 
adjustment will be worked separately based   on   the   terms   mutually 
agreed. 

 
47.2      To  the  extent  that  full  compensation  for  any  rise  or  fall  in  costs  to    the 

contractor  is  not  covered  by  the  provisions  of this  or  other  clause  in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amounts to cover the contingency of such other rise or fall in costs. 

 
48.      Retention 

 
48.1      The  Employer  shall  retain  from  each  payment  due  to  Contractor     the 

proportion stated in the Contract Data until Completion of the whole of the 
Works. 
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48.2      On Completion of the whole of the Works half the total amount retained is 
repaid to the Contractor and half when the Defects Liability Period has passed 
and the Engineer has certified that all Defects notified by the Engineer to the 
Contractor before the end of this period have been corrected. 

 
48.3      On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 
 

In  case,  Contractor  requests  for  refund  of  the  Retention     Money 
deducted by the Employer under the provision of this clause, Employer shall 
consider  the  said  request  of  the  Contractor  provided  that    the    refund 
hereunder shall be made in tranches of not less than 1% (One Percent) of the 
Contract Price and Contractor furnishes an   irrevocable   and   unconditional 
Bank guarantee for an equal amount substantially in the format of Bank 
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 
day beyond the scheduled / extended Defects Liability  Period. On completion 
of the whole works, the contractor has however an option to submit a fresh 
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of 
the total value of work executed substantially in the format of Bank Guarantee 
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond 
the  Defect  Liability  Period  and  yet  refund  the  Retention  Money     Bank 
Guarantee submitted for refund of Retention Money. 

 
49.      Liquidated Damages 

 
49.1      The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date (for the whole works or the milestone as 
stated in the contract data). The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated  damages  from  payment  due  to  the  Contractor.  Payment     of 
liquidated damages does not affect the Contractor’s liabilities. 

 
49.2      If the Intended Completion Date is extended after liquidated damages   have 

been paid, the Engineer shall correct any overpayment of liquidated damages 
by the Contractor by adjusting the next payment certificate. The Contractor 
shall not be entitled for any interest on the over payment calculated from the 
date of payment to the date of repayment. 

 
49.3      If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 
stated in the Contract Data as Liquidated damages for such default and not as 
penalty for everyday or part of day which shall elapse between relevant time 
for completion and the date stated in the taking over  certificate  of the  whole 
of the works on the relevant section, subject to the limit stated in the contract 
data. 

The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due to 
the contractor. The payment or deduction of such damages shall not relieve 
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the contractor from his obligation to complete the works on from any other of 
his obligations and liabilities under the contract. 

 
49.4      If, before the Time for Completion of the whole of the Works or, if applicable 

any Section, a Taking Over Certificate has been issued for any part of   the 
Works or of a Section, the liquidated damages for delay in completion of the 
remainder of the Works or of that Section shall, for any period  of  delay after 
the  date  stated  in  such  Taking-Over-Certificate,  and  in  the  absence  of 
alternative provisions in the Contract, be reduced in the proportion which the 
value of the part so certified bears to the value of the whole of the Works or 
Section, as applicable. The provisions of this Sub-clause shall only apply to the 
rate of liquidated damages and shall not affect the limit thereof. 

 
50       Bonus 

 
50.1      If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 
to the contractor a sum stated in Contract Data as bonus for every completed 
month  but  subjected  to  maximum  amount  as  stated  in  Contract  Data; 
which shall elapse between the date of completion of all items of works as 
stipulated in the contract, including variations ordered by  the  Engineer  and 
the time prescribed in Clause 17. 

 
50.2      Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal  or more than 9 Months. The  bonus would be  paid 
as under 

 
% of Time Saved % of Initial Contract Price 

entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 
51.      Advance Payment. 

 
51.1      The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be 
Recorded in writing) to the Contractor of the amounts stated in the Contract 
Date  by  the  date  stated in  the  Contract  Date,  against    provision    by    the 
Contactor of an Unconditional Bank Guarantee in a form and by a bank 
acceptable to the Employer in amounts and currencies equal to be at   least 
110% of the advance payment. The guarantee shall remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. The 
Mobilization advance would be deemed as interest bearing advance at an 
interest rate of 10 % to be compounded, quarterly. 

 
51.2      The Contractor is to use the advance payment only to   pay   for   Equipment, 

plant and Mobilization expenses required specifically for execution of the 
Works. The Contractor shall demonstrate that advance payment   has   been 
used in this way by supplying copies of invoices or other documents to the 
engineer. 

 
51.3      The advance payment shall be repaid by deduction   proportionate   amount 

from payments otherwise due to the Contractor, following the schedule of 
completed percentages of the Works on a payment basis. No account shall be 
taken of the advance payment or its repayment in assessing   valuations   of 
work  done,  variations,  price     adjustments,     Compensation     Events,     or 
Liquidated damages. 

 

 
51.4      Deleted 

 
52.      Securities 

 
52.1      The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date   specified   in   the 
Letter of Acceptance and shall be issued in an amount and form and by a bank 
or surety acceptable to the Employer, and denominated in Indian Rupees. The 
performance Security shall be valid until a date 60 days from the   date   of 
expiry of Defects Liability Period and the additional security for unbalanced 
bids shall be valid until a date 28 days from the date of issue of the certificate 
of completion. 

 
53.      Deleted 

 
54.      Cost of Repairs. 

 
54.1      Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or   damages 
arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 
 

55.      Completion 
 

55.1      The Contractor shall request the Engineer to issue a Certificate of Completion 
of the works and the Engineer will do so upon deciding that the work is 
completed. 

 
56.      Taking Over 

 
56.1      The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 
 
 
 

57.      Final Account 
 

57.1      The Contractor shall supply to the Engineer a detailed  final  account  of  the 
total amount that the Contractor considers payable as full and final settlement 
of all claims under the Contract for items before the end of   the   Defects 
Liability  Period.  The  Engineer  shall  issue  a  Defect  Liability  Certificate  and 
certify any final payment that is due to the Contractor within 56 days of 
receiving the Contractor's account if it is correct and complete. If it is not, the 
Engineer shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment certificate, within 56 
days of receiving the Contractor’s revised account. 

57.2      If reversal in characteristic of tender (L1 becoming L2) on account of excesses 
and savings in final account is observed, the Engineer/Employer shall be at 
liberty to restrict the final payment of BOQ items to the lowest amount 
evaluated of the bids considering the final quantities and the rates quoted 
including the rebates if any. Payment of variation items shall   however   be 
made at the rates approved by the Employer, within 90   days   from   the 
physical completion of work. 

 
58.      Operating and Maintenance Manuals 

 
58.1      If  “as  built”  drawings  and/or  operating  and  maintenance  manuals     are 

required, the Contractor shall supply them by the dates stated in the Contract 
data. 

 

 
58.2      If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 
Engineer  shall  withhold  the  amount  stated  in  the  Contract    Data    from 
payments due to the Contractor. 

 

 
59.      Termination 

 
59.1      The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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59.2      Fundamental  breaches  of  Contract  include,  but shall  not  be  limited  to  the 
following: 

 
1.   The contractor stops work for 28 days when no stoppage   of   work   is 

shown  on  the  current  programme  and  the  stoppage  has  not  been 
authorized by the Engineer 

 
2.   The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 
 

3.   The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4.   A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 
 

5.   The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to   correct   it 
within a reasonable period of time determined by the Engineer; 

 
6.   The Contractor does not maintain a security which is required; 

 
7.   The Contractor has delayed the completion of works by the   number   of 

days for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 
8.   If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For  the  purpose  of  this  paragraph:  “corrupt  practice”  means  the 
offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts  in order to  influence 
a procurement process or the execution of a contract to the detriment of the 
borrower, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at   artificial   non-competitive 
levels  and  to  deprive  the  Borrower  of  the  benefits  of  free  and     open 
competition. 

 

 
59.3      When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

 

 
59.4    Notwithstanding the above, the employer may terminate the Contract for 

convenience. 
 

 
60.      Payment upon Termination 

 
60.1      If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a Certificate for the value of the work 
done less advance payments received up to the date of the issue of the 
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certificate, less other recoveries due in terms of the contract, less taxes due to 
deducted at source as per applicable law and less the percentage to  apply to 
the  work  not  completed  as  indicated  in  the  Contract  data.     Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor the difference shall be a debt 
payable to the Employer. 

 

60.2      If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done, the cost of balance material brought 
by the contractor and available at site, the reasonable cost of removal of 
equipment, repatriation of the Contractor’s personnel employed solely on the 
works, and the Contractor’s cost of protecting and  securing  the  Works  and 
less advance payment received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to deducted   at 
source as per applicable law. 

 

61.      Property 
 

61.1      All materials on the Site, Plant Equipments, Temporary Works and Works are 
deemed to be property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

 

 
62.      Release from Performance 

 
62.1      If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the 
Engineer shall certify that the Contract has been frustrated. The   Contractor 
shall make the Site safe and stop work as quickly as  possible after receiving 
this certificate  and shall  be paid for all work carried out  before receiving it 
and for any work carried out afterwards to which commitment was made. 
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F.         SPECIAL CONDITIONS OF CONTRACT 
 
 

63.      LABOUR 
 
 

The Contractor shall, unless otherwise provided in the Contract, make 
his own arrangements for the engagement of all staff and labour,   local   or 
other, and for their payment of housing, feeding and transport. 

 

 
The  Contractor  shall,  if  required  by  the  Engineer,  deliver  to    the 

Engineer a return in detail, in such form and at such intervals as the Engineer 
may prescribe, showing the staff and the numbers of the several classes of 
labour from time to time employed by the Contractor on the site and   such 
other information as the Engineer may require. 

 

 
64.      COMPLIANCE WITH LABOUR REGULATIONS 

 
 

During  continuance  of  the  contact,  the  Contractor  and  his  sub- 
contractor shall abide at all times by all existing labour enactments and rules 
made thereunder, regulations, notification and bye laws of the State or central 
Government or  local  authority and  any other labour  law (including  rules), 
regulations, bye laws that may be passed or notifications that may be issued 
under any labour law in future either by the State or the Central  Government 
or the local  authority. Salient features of some of the major labour laws that 
are applicable to the construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention  of  any  of 
the  provisions   of  any  Act  or  rules  made  thereunder,  regulations     or 
notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for 
observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor, the Engineer/employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security. The 
Employer/Engineer shall also have the right to recover from the   Contractor 
any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
A)  W orkmen Compensation Act 1923 :- The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 
 

B)  P ayment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the 
Act  on  satisfaction  of  certain  conditions  on  separation  if  an  employee  has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is  applicable to all  establishments employing 
10 or more employees. 

 
C)  E  mployees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly  contributions  by  the  employer  plus  workers  @  10%  or  8.33%    The 
benefits payable under the Act are : 

 
1.   Pension or family pension on retirement or death, as the case may be. 
2.   Deposit linked insurance on the death in harness of the worker. 
3.   Payment of P.F. accumulation on retirement/death etc. 

 
D)  M aternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 
 

E)  C  ontract Labour (Regulation & Abolition) Act 1970 : The Act provides for 
certain welfare measures to be provided by the Contractor to  contract labour and 
in case the Contractor fails to provide, the same are required to be  provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour. 

 
F)  M inimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the  employment is  a  scheduled employment. Construction of  Building, Roads, 
Runways are scheduled employment. 

 
G)  P ayments of wages Act 1936:- It lays down as to by what date the wages are to be 

paid, when it will  be paid and what deductions can be made from the wages of 
the workers. 

 
H) E  qual remunerations Act 1979 :- The Act provides   for   payment   of   equal 

wages for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I)   P  ayments of Bonus Act 1965 :- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments   of   annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20  % of wages 
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to 
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 
worked out by taking wages as Rs. 2500/- per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted 
for  five  years  in certain circumstances. Some of the  State  Governments  have 
reduced the employment size from 20 to 10 for the  purpose  of applicability of 
this Act. 

 

 
J)   I ndustrial Disputes Act 1947 :-  The  Act  lays  down  the    machinery    and 

procedure for resolutions of Industrial disputes, in what situations a strike or lock- 
out becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

 

 
K)  I  ndustrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50). The Act provides for laying 
down rules governing the conditions of   employment   by   the   Employer   on 
matters  provided  in  the  Act  and  get  the  same  certified  by  the  designated 
Authority. 

 

 
L)  T  rade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 
have given certain immunities from civil and criminal liabilities. 

 

 
M) C  hild Labour (Prohibition & Regulation Act 1986 :-  The  Act  prohibits 

employment of children below 14 years of age in   certain   occupations   and 
process and provides for regulation of employment of children in all other 
occupations and processes. Employment of Child labour is prohibited in Building 
and Construction Industry. 

 

N)  I nter – State Migrant workmen’s (Regulation of Employment & Conditions o f 
service) Act 1979:- The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state).The inter-state migrant workmen, is an establishment   to   which this Act 
becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, traveling expenses from home upto the establishment and back, etc. 

 

 
O)  T  he Building and Other Construction workers (Regulation of employment  a nd 

Conditions of Service) Act 1996 and the Cess Act of 1996:-  All  the 
establishments who carry on  any building or  other constructions work   and 
employ 10 or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of 
the cost of construction as may be modified by the government. The Employer of 
the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as canteens, First Aid 
facilities, Ambulance, Housing accommodations for workers near the workplace 
etc.  The Employer  to  whom  the  Act  applies  has    to    obtain    a    registration 
certificate from the Registering Officers appointed by the Government. 
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P)  F  actories Act 1948 :- The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20   or   more 
persons without the aid of power engaged in the manufacturing process. 

 

Q)  Royalty charges-The contractor shall pay the royalty to the competent 
authority as  per rule. The  royalty  charges paid shall  be borne by the 
contractor and shall not be reimbursed by the Employer. 

 
R)  Following  Pollution  control  Acts  and  amendments    made    thereof 

from time to time shall be applicable. 
 

1.  Water (Preservation and control of Pollution) Act, 1974 
2.  Air (Prevention and Control of Pollution Act 1981 
3.  Environmental (Protection) Act 1986 

 
The contractor must commit to    adopting    Environmental 

management plan  for best energy use, waste management, the reduction 
of pollution as in EMS (Environmental Management system)ISO-14001- 
2015 

 

 
65.      ARBITRATION (GCC Clause 24) 

SEE SPECIAL CONDITION MMGSY ENVIRONMENTAL & SOCIAL MANAGMENT. 
The procedure for arbitration will be as follows: - 

24.1   If the Contractor is of the view that a decision taken by the Engineer was either 
outside the authority given to the Engineer by the Contract or that the decision 
was  wrongly  taken,  the  decision  shall  be  referred  to  #Superintending 
Engineer (Higher Authority) within 14 days of the notification   of   the 
Engineer's decision. If the issue is not resolved, any party can refer the matter 
for conciliation within 15 days from the decision given by the #Superintending 
Engineer. 

 
24.2  

(a)  For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the #Superintending Engineer, both the parties have to refer to 
the #Chief Engineer concerned for the conciliation process. 

(b)  For the work more than Rs.100 Cr., if any of the  parties  is  not  satisfied 
with the decision of the Superintending Engineer, both parties   have   to 
refer to the #Secretary, Roads & Building Department, Government of 
Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 
Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 
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SECTION - 4 
 

CONTRACT DATA 
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#CONTRACT DATA 
 
 
 
 

Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3 

1.      The Employers is                                                                                                        [CL.1.1] 
Name: Executive Engineer, Pan R & B Division , Patan 
Address: Executive Engineer, Pan R & B Division , Patan 
Name of authorized Representative (will be intimated later) 

2.      The Engineer is ……………………… 
Name of Authorized Representative: ………………………… 

3.      The Defects Liability Period is 33 years from the date [CL.1.1&33] 

completion.                                    of 
4.      The Start Date shall be 1st days for the date of issue of the Notice 

to proceed with the work. 
[CL.1.1] 

 

 
5.      The Intended Completion Date for the whole of the works is 

6 Months after start of work with the following milestones: 
Milestone dates: 
P hysical works to be completed Period from the start date 

[CL.1.1,17&2] 
 
 
[CL.2.2& 49.1] 

Milestone 1 i.e. 25% 69 Days 
Milestone 2 i.e. 50% 137 Days 
Milestone 3 i.e. 75% 206 Days 
Milestone 4 i.e. 100% 274 Days 

 

6.      The Site is located at PATAN DISTRICT.                                                                [CL.1.1] 
7.       The name and identification number of the Contract is:                                      [CL.1.1] 
8.       The works consist of R oad Work with items as per B.O.Q. The 

works shall, inter alia, include the following, as Specified or as 
directed: 

 

(A) Road Works 
 

Site   clearance;   setting   –   out   and   layout;   widening   of   existing 
carriageway and strengthening including camber corrections; 
construction of new road/ Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and 
guard other related items; construction/extension of cross drainage 
works, bridge, approaches and other related stones; protective works 
for   roads/bridge;   all   aspects   of   quality   assurance   of   various 
components of the works; rectification of The defects in the completed 
works during the Defects Liability Period; submission of “As- built’’ 
drawings and any other related documents; and other item of work as 
may  be  required  to  be  carried  out  for  completing  the  work  in 
accordance with the drawings and the provisions of the contract and to 
ensure safety. 

[CL.1.1] 
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(B) Bridge Works 
 

Site clearance; setting out, provision of foundations, piers abutments and 

bearing; prestressed/reinforced  cement concrete superstructure; wearing 

coat, hand railings, expansion joints, approach slabs, drainages spouts/ 

downtake pipes, arrangements for fixing light posts, water mains, utilities 

etc;   provision   of   suitably   designed   protective   works;   providing 

wing/return walls; provision of road markings, road signs etc.; all aspects 

of quality assurance; clearing the site and handing over the works on 

completion; rectification of the defects during the Defects Liability Period 

and submission of “As-built” drawings and other related documents; and 

other items of work as may be required to be carried out for completing 

the works in accordance with the drawings 
and the provisions of the contract and to Insure safety 
(C) Other Items 

 
Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 

10.     The following documents also form part of the Contract: 
              As per clause 2-3   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.1.1] 
 
 
 
 
[CL.2.3(9)] 

 
11.     The law which applies to the Contract is the law of Union of India                                         [CL.3.1] 

 
12.     The language of the Contract documents is English                                                                  [CL.3.1] 

 
13.     Limit of subcontracting             25% of the Initial Contract Price                                             [CL.7.1] 

 
14.     The Schedule of Other Contractors                                                                                                  [CL.8] 

 
15.     The Schedule of Key Personnel             As per Annex – II to Section I                                        [CL.9] 

 
16.     The minimum insurance cover for physical property, injury  and death is 

Rs. 5 lakhs per occurrence with the number  of  occurrences  limited  to 
four.  After  each  occurrence,  the  contractor  will    pay    an    additional 
premium necessary to make insurance valid for four occurrences always. 

[CL13] 

 
 
 

17.     Site Investigation report                                                                                                  [CL.14] 
18.     The Site Possession dates shall be from the issue of Letter of Work order.         [CL.21] 
19.     The period for submission of programme for approval of the engineer shall 

be 21 days from the issue of Letter of Acceptance. 
[CL. 27.1] 

20.     The period between program updates will be 92 DAYS                                           [CL.27.3] 
21.    The amount to be withheld for late submission of an updated programme 

shall be Rs 1.00 lakhs 
22.     The following events shall also be Compensation Events 

Substantially adverse ground conditions encountered during the course 
of execution of work not provided for in the bidding document. 

(i)        Removal of underground utilities detected subsequently 
(ii)       Significant   changes   in   classification   of   soil   requiring 

additional mobilization by the contractor, e.g. ordinary soil to 
rock excavation, 

(iii)      Removal of unsuitable material like marsh, debris dumps, 
etc. not caused by the contractor. 

[CL. 27.3] 

[CL. 44] 
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(iv)      Artesian conditions 
(v)       Seepage, erosion landslide 
(vi)      River training requiring protection of permanent work 
(vii)     Presence of historical, archeological or religious structures, 

monuments interfering with the works 
(viii)    Restriction of access to ground imposed by civil, judicial, or 

military authority 
23.     The currency of the Contract is Indian Rupees                                                   [CL. 46] 
24.    The formula (e) for adjustment of prices are as under: 

 If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 
 

(i)        Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

 
VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

 

VL = Increase or decrease   in   the   cost   of   work   during   the 
month under consideration due to changes in rates for 
local labour 

L0  = The consumer price index for industrial workers for the 
State on 28 days preceding the   scheduled   date   of 
opening of technical Bids as   published   by   Labour 
Bureau, Ministry of Labour, Government of India 

Li  = The consumer price index for industrial workers for   the 
State for the month under consideration as published by 
the Labour Bureau, Ministry of Labour, Government of 
India. 

 

Pl = Percentage of labor component of the work. 

[CL.47] 

 
Adjustment for cement component. 

 
(ii)       Prices adjustment for increase or decrease in the cost of 

cement procured by the contractor 
 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 
 

Vc  = Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

 
C0 = The all India wholesale price index for Ordinary 

Portland   Cement   on   28   days   preceding    the 
scheduled date of opening of technical bid as 
published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 
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Ci  = The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published  by  Office  of  the  Economic  Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
 

Pc = Percentage of cement component of the work 
 
 
 

Adjustment for steel component 
 

(iii)      Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula 

 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel 
 

So=  The  all  India  wholesale  price  index  for  steel  (Mild  Steel  -  Long    Products 
Rebars) on 28 days preceding the date of opening of Bids as published by the 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Si= The  all India  average  wholesale  price  index  for steel  (Mild  Steel  - Long 

Products  Rebars)  for  the  month  under  consideration  as published  by 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Ps = Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 
 

Adjustments of bitumen component 
 

(iv)      Price adjustment for increase in the cost of bitumen shall be paid in 
accordance with the following formula 

 
Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 
Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

 
Bo = The official retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of opening of 
technical bid. 

 
Bi  = The official retail price of bitumen of IOC depot at the   nearest 
centre for the 15th day of the month under consideration. 

 
Pb = Percentage of bitumen component of the work 



68
68  

Adjustment of POL (fuel and lubricant) component 
 

(v)      Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest center on the day 28 prior to  the 
date of opening of Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of IOC 
at the nearest center for the 15th day of the month of the under 
consideration. 

 
Pf = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi)     Price adjustment for increase or decrease in the cost of plant and 
Machinery  spare   procured  by  the   Contractor  shall  be   paid     in 
accordance with the following formula 

 
Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 

 
P0   =   The   all  India   wholesale   price  index  for  manufacturer  of 
machinery for mining, quarrying and Construction for the month 
under consideration as published Office of the Economic Adviser, 
Department   for   Promotion   of   Industry   and   Internal   Trade, 
Ministry of Commerce & Industry. 

 

 
Pi = The all India average wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month 
under consideration as published Office of the Economic Adviser, 
Department   for   Promotion   of   Industry   and   Internal   Trade, 
Ministry of Commerce & Industry. 

Pp = Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, index of Heavy Machinery and parts 
has been chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 
 

(vii)     Price adjustment for increase or decrease in cost of local   materials 
other than cement, steel, bitumen and POL procured by the contractor 
shall be paid in accordance with the following formula 

 
Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than 
cement, steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index  (all  commodities)  on  28 
days preceding the scheduled date of opening of technical Bids, as 
published by the Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of  Commerce 
& Industry. 

 
Mi= The All India wholesale price index (all commodities)   for   the 
month  under  consideration  as  published  by  the  Office     of     the 
Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Pm = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the 
entire contract: 

 

1 Labour, PL = 13.230% 
2 Cement, PC = 1.0500% 
3 Steel, PS = 0.0000% 
4 Bitumen, Pb = 0.000% 
5 POL, Pf = 4.440% 
6 Plant and Machinery Spares Pp = 0.0600% 
7 Other Materials, Pm = 81.220% 

 TOTAL = 100.00% 
 

25.       The proportion of payments retained (retention money) shall be 6% {CL. 48} 
from each bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages for 

delay in completion of works 
For Whole of work {CL.49} 
(1/2000)th of the Initial contract 

  price, rounded off to the nearest 
Thousand, per day. For sectional 
Completion (wherever specified In 
item 6 of Contract data) (1/2000)th of 
initial contract price for #5 km 
Section, rounded off to the nearest 
thousand per day. 
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27. 

 
 

Maximum limit of liquidated damages 
For delay in completion work 

 
 

10 percent of the Initial    {CL. 49} 
Contract Price rounded off to 
the nearest thousand 

 

28. 
 

Amount of Bonus for early completion 
 

Amount of bonus for early 
Completion of work shall be given 
as per CL.50 of Section-3 

 

29. 
 

Maximum limit of bonus for early 
Completion of work 

 

5 percent of the Contract {CL. 50} 
Price 

 
30.       The amount of the advance payment are: {CL. 51 & 52} 

 
 

#Nature of Advances                                               Amount (Rs.) Conditions to 
Be fulfilled 

i           Mobilization   10% of the contract               On submission of unconditional 
Price                                        Bank Guarantee. (to be drawn 

before the end of 20% of the 
contract period). The contractor 
may furnish four bank guarantees 
of 2.5 % of each valid for the full 
period. 

 

 
ii         Equipment 90% for new and 50% of 

depreciated value for old 
equipment. Total amount 
will    be    subject    to    a 
maximum  of  5%  of  the 
Contract Price 

After equipment is brought to site 
(provided the Engineer     is 
satisfied That the equipment is 
required for performance of the 
contract) and on submission of 
unconditional Bank Guarantee for 
amount of advance 

 
 

iii        Secured           Deleted 
Advance for 
Non-persish 
able material 
Brought to site 

 

 
(The advance payment will be paid to the Contractor no later than 28 days after 
fulfillment of the above conditions). 

 

 
31.     Repayment of advance payment for mobilization and equipment {CL. 51.3} 

 
 

The advance loan shall be repaid with percentage deduction from the interim 

payments certified by the Engineer under the Contract.  Deduction shall 

commence in the next Interim Payment Certificate following that in which the 
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total of all such payments to the Contractor has reached not less than 20 percent 

of the Contract Price or 6 (six) months from the date of payment of   first 

installment of advance, whichever period concludes earlier, and shall be made at 

the  rate  of  20  percent  ( collectively for both Mobilization Advance  and E 

quipment Advance) of the amounts of all Interim Payment   Certificate   until 

such time as the loan has been repaid, always provided that the loan shall be 

completely repaid prior to the expiry of the original time for completion pursuant 

to Clause 17 and 28. 

32.    Deleted 
 

33.    The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5.00 percent of contract price plus Rs. …………….. (to be 

decided after evaluation of the bid) as additional security in terms of ITB Clause 

29.5 
 
 
 

The standard form of Performance security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding 

Documents. 

34.    The Schedule of Operating and maintenance Manuals…..N/A.                     {CL. 58} 
 

35.    The date  by which  “as– built” drawings (in scale as directed)  in 2  sets {CL. 58} 

are required within 28 days of the issue of certificate of completion of  the  whole 

or section of the work, as the case may be. 

36.   The amount to be withheld for failing to supply “as  built” drawings  {CL.  58} by 

the Date required is Rs 1.00 lakhs. 

37.   The following events shall also be fundamentals breach   of   contract:   {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38.    The percentage to apply the value of the work not completed representing {Cl 60} 
 

the Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION - 5 
 

TECHNICAL SPECIFICATION 
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SECTION - 6 
 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- 

BID 

To                    : 
 

Address          : 
 
 
 
 

1.   We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s)of 

 
 
 
 
 

(------------------------------------------------------------------------------------------------------) 
 

2.   We  undertake,  if  our  Bid  is  accepted,  to  commence  the  Works  as  soon  as    is 
reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete the whole of the Works in the Contact within the time stated in the 
document. 

 
3.   We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of thatperiod. 

 
4.   Unless and until a formal Agreement is prepared and  executed  this  Bid,  together 

with your written acceptance thereof, shall constitute  a  binding  contract  between 
us. 

 
5.   We understand that you are not bound to accept the lowest or any tender you may 

receive. 
 

Datedthis-------------------------      dayof ------------------------------------ 20 
 

Signature ----------------------------------------------- in the capacity of --------------------- 
 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 
 

------------- 
 
 
 
 

(in block capitals or typed) 



75
75  

Address 

Witness 

Address 

Occupation 
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SECTION - 7 
 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

Preamble 

 
1.   The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 

Conditions of Contract, Technical Specifications andDrawings. 
 

2.   The quantities given in the Bill of Quantities  are  estimated and provisional, and 
are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of theContract. 

 
3.   The rates and prices tendered in the  priced  Bill  of Quantities  shall, except in so 

far as it is otherwise provided under the Contract,   include   all   constructional 
plant, layout, supervision, materials, erection, maintenance,   insurance,   profit, 
taxes and duties, together with all general risks, liabilities and obligations set out 
or implied in theContract. 

 
4.   The rates and prices shall be quoted entirely in IndianCurrency. 

 
5.   A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items  against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item ratecontract). 

 
6.   The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items ofWork. 

 
7.  General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill ofQuantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to befollowed. 

 
9.   ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the   use   of 
compressed air drilling for its removal, and which cannot be extracted by ripping 
with a tractor of at least 150 kw with a single rear mounted heavy dutyripper. 
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Item 
No 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity Unit Rate In 
figures 

Amount 

 

 
 

AS PER SEPARATE SHEET ATTACHED 

 

1 The Contractor shall exhibit a board with detailed specification and details of work as 
directed by the Engineer-In-Charge for which no extra payment shall be made. 

2 The labourcess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in 
S.O.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost 
of difference of cement consumption have been deducted from the rate of original item 
at the rate of input rate mentioned in all the tender. 

 

BILL OF QUANTITIES 
(A)      Percentage Rate Tender (Up to INR 50 Cr.) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

I/We am/are willing to carry out theworkat ............................. % above/belowpercent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 
Estimated amount put to tender                               Estimated amount put to tender 

 

Deduct………% below                                                  Add........... % Above 
 

Net                                                                                Net 
 

In words                                                                       In words 
 
 

(B)      For Item Rate Tender (For above INR 50Cr.): 
 

Item 
No 

Description of Item 
(with brief specification 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

 
 

NA 

 

(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

# 
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SECTION - 8 
 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ----------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of -------------- (Name of Contractor hereinafter called “the Bid”) 
 

 
KNOWALLPEOPLEbythesepresentsthatWe------------------------------------------------- 
(name ofBank)of ------------------------------------------------(name of country) having our 

registered   office  at  -------------------------------------------------------( hereinaftercalled 

“the  bank”)  are  bound unto  --------------------------------------------(name ofEmployer) 

(hereinaftercalled“TheEmployer”)inthesumof-------------------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

 
 
 

SEALED with the Common Seal of the said Bank this ----------------------dayof -------- 20 
 
 

THE CONDITIONS of these obligations are: 
 

 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form ofBid; 
Or 

 
 

(2) If the Bidder has been notified of the acceptance of his bid   by   the   Employer 
during the period of BidValidity: 

 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required;or 
 
 

B.   Fails or refuse to furnish the Performance Security, in accordance with the 
Instructions to Bidders;or 

 
 

C.   does  not  accept  the  correction  of  the  Bid  Price  pursuant  to  Clause  27 
(Correction ofErrors) 

 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer   will   note   that   the 

amount claimed by him is due to him owing to the occurrence of one or any of 

the three conditions, specifying the occurred conditions orconditions. 
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This Guarantee will remain in force up to and includingthedate --------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 
 
 

DATE---------------------------------------                 SIGNATURE------------------------------ 

WITNESS---------------------------------                   SEAL-------------------------------------- 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid.   Date   should   be 

inserted by the Employer before the Bidding documents areissued. 
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PERFORMANCE SECURITY 
 

TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS     -----------------------------------------------------------  (name   and   addressof 
contractor)  (hereafter  called  “the  Contractor”)  has  undertaken,  in  pursuance  of 
Contracts No. ------------------------- dates -------------------------- to execute----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for  compliance with  his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
youonbehalfoftheContractor, uptoatotalof------------------------------------------ 
(amountofguarantee)* ------------------------------- (in words), such sum being payablein 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to  pay you, upon your first written demand   and   without   cavil   or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or   to   show 
grounds or reasons for your demand for the sum specified therein. 

 
 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 

Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address          ------------------------------------------------ 
Date    --------------------------------------------------- 

 
*An amount shall be inserted by the Guarantor, representing the percentage the 

Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS     -----------------------------------------------------------  (Name   and   addressof 
contractor)  (hereafter  called  “The  Contractor”)  has  undertaken,  in  pursuance  of 
Contracts No. ------------------------- dates -------------------------- to execute----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for  compliance with  his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
youonbehalfoftheContractor, uptoatotalof------------------------------------------ 
(amount of guarantee) ------------------------------ (in words), such sum being payablein 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake  to  pay  you,  upon  your  first  written demand    and    without   cavil    or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or   to   show 
grounds or reasons for your demand for the sum specified therein. 

 
 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address          ------------------------------------------------ 

Date    --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 
 

--------------------------------------------------------------------------------(Address of Employer) 
 

-------------------------------------------------------------------------------- (Name of Contractor) 

Gentlemen: 

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause 
51.1 (“Advance Payment”) of the above mentioned Contract,------------------------------- 
-------------------   (name   and   address   of   Contractor) (hereinafter called       “the 
Contractor”) shalldepositwith (nameof 
Employer) a bank guarantee his proper and faithful performance under the said 
Clause of the Contract in anamountof ----------------------------- (amount of Guarantee)*- 
------------------------------------ in words). 

 
 

We,the ---------------------------------- (bank of financial institution), asinstructed 
by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligatorandnotasSuretymerely,thepaymentto---------------------------------------- 
(name of Employer) on his first demand without whatsoever right of obligation on 
our part and without his first claim to the Contractor, in the amount not exceeding--- 
---------------------- (amount of guarantee)* 
words) 

-------------------------------------------      (in 

 

 
We further agree that no change or addition to or other modifications of the terms of 
the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between --------------------------------- (name of 
Employer) and the Contractor, shall in any way release  us  from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or 
modifications. 

This guarantee shall remain valid and in full effect from the date   of   the 
advance payment under the Contract until -------------------------------------- (name of 
employer) receives full repayment of the same amount from the contractor. 

 
 
 

YOUR’S TRULY 
 

SignatureandSeal    
Name  of Bank/FinancialInstitution     
Address    
Date    

 

* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 
 

(Letter head paper of the Employer) 
 
 
 
 
 

To, 
                                (date) 

                                              (Name and address of theContractor) 
 
 
 
 
 
 

Dear Sirs, 
 

This is to notify you that yourBiddated                          for executionof 

the                                         (Name ofthe contract and identification number, as 

given in the Instructions to Bidders) for the  Contract  Price of  Rupees    

(                   )  (amount  in  words  and  figures)    as    corrected    and    modified    in 

accordance with the Instructions to Bidders* is hereby accepted by ouragency. 

You are requested to furnish performance security, in the form   detailed  in 

para 34.1 of ITB for an amount equivalentto Rs. within 10 days of the receipt of this 

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability 

period i.e.upto                                      and the Additional Performance Security for an 

amount  equivalenttoRs.                shall  be  valid  beyond  28  (twenty-eight) days  of 

ProjectCompletionDatei.e.upto   and  sign  the    contract,  failing  which  action  as 

stated in Para 34.3 of ITB will betaken. 
 

 
 

Yours Faithfully 
 
 
 
 

Authorized Signature 
Name and title of Signatory 
Name ofEmployer 

 
 
 
 
 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 



86
86  

 
Issue of Notice to proceed with the work 

 

(Letterhead of the Employer) 
 

 
 
 

To, 
------------------------------- (date) 

 
                                           (Name and address of theContractor) 

 
 
 
 
 
 

Dear Sirs, 
 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the constructionof   
 
 

                                                                                                   at a bid Price ofRs. 
 

                                                                               . 
 

 
 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 
 

 
 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 
 
 

This agreement, made   on the                           day of                         between 
  _ (name and address of Employer) (Hereinafter called “the 
Employer)    and                                                                    (name      and    address    of 
contractor)     hereinafter     called     “the     Contractor”     of     the     other     part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 
 
 

Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
 
 
 

1.   In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part   of   this 

Agreement. 

 
 

2.   In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works  and remedy any defects therein in conformity 

in all aspects with the provisions of thecontracts. 

 
 

3.   The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by thecontract. 

 
 

4.   The Following documents shall be deemed to form and be ready and construed as 

part of this Agreementviz 

 
 

i )           letter of Acceptance 
 

ii )          Notice to proceed with the works: 
 

iii )        Contractor’s Bid 



88
88  

iv )         Conditions of contract: General and Special 

v )          Contract Data 

vi)          Additional conditions 

vii )        Drawings 

viii )      Bill of Quantities and 
 

ix )         Any other documents listed in the Contract 

data as forming part of the Contract. 

 
 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
 

The Commonsealof   

Was hereunto affixed in the presence of: 

 
 
 
 

Signed, sealed and  Delivered  by thesaid   
 
 
 
 

In the presence of 
 
 
 
 
 
 
 

Binding  signature ofEmployer   
 

 
 

Binding  Signature ofContractor   
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UNDERTAKING 
(For Investment) 

 
 

I,      the      undersigned      do      hereby      undertake      that      our      firm      M/s 
 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the value of the work during implementation of thecontract. 
 
 
 

                         _   

(Signed by an Authorized officer of thefirm) 

 
 
 
 

Title ofofficer 
 
 
 
 
 

Name offirm 
 
 
 
 

DATE 
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UNDERTAKING 
(For Validity) 

 
 
 
 

I,theundersigneddoherebyundertakethatourfirmM/s…………………………………… 
 

……………..……………………………….. agree to abide by this bid foraperiod........................................ days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of thatperiod. 
 
 
 
 
 

                         _   

(Signed by an Authorized officer of thefirm) 

 
 
 
 

Title ofofficer 
 
 
 
 
 

Name offirm 
 
 
 
 

DATE 
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SECTION - 9 
 

DRAWINGS 
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SECTION - 10 
 

D OCUMENTS TO BE FURNISHED BY BIDDER 
 

    BID DOCUMENT FEE / TENDE FEE 
 

 BID SECURITY / EMD OR VALID EMD EXEMPTION CERTIFICATE OF APPROPRIATE 
CLASS OF REGISTRARTION OF APPROVED CONTRACTORS 

 
    REGISTRARTION  OF CERTIFICATE OF APPROPRIATE - ‘E-1’ Class & Above. 

 
    REGISTRARTION OF CERTIFICATE OF – Special Category – I Class & Above. 

 
    GST NUMBER/ PAN 

 
    VALID PLANT CERTIFICATE BY SE/EE MECH. 
 
 ATTACHED SCAN COPY OF 20 PERCENT’S BANK SOLVENCY OF ESTIMATE COST OF 

CURRENT CALENDAR YEAR 2026. 
 


