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NATIONAL COMPETITIVE BIDDING 
 

 

1. The  Executive Engineer Unit-1(GWM), Kherva(Mehsana) invites bids for the construction 
of works detailed in the table. 

             The bidders may submit bids for any or all of the following works. 
 

1. TABLE 

Pac
kage 
No. 

Name of work Approximate 
value of 

works (Rs.) 

Bid 
security 

(Rs.) 

Cost of 
docume
nt( Rs.) 

Period of 
completion 

 Class of 
Registration  

 

1 2 3 4 5 6 7 
1 Supply of  JYOTI make 

Spares of VT and HSCF 
pump for Modhera, 
Motidav and Rasalpur 
pumping stations of   
Modhera-Dharoi pipe 
line project.(With 
Buyback) 

1,35,19,172.0
0 

1,35,200.
00 

3600+ 
648 

GST=  
Rs. 

4248/- 

03 Months  C & above 
Electrical 

 

2.  Prospective / Interested bidder may download the Bid Documents from website https://. 
tender.nprocure.com free of cost till the Time and Date as mentioned on online NIT at 
website https://tender.nprocure.com 

 
3.    However, Bidder who is submitting the Bid Online will have to pay the Bid Document  Fee/ 

Tender Fee through Demand Draft only of any   Schedule   Bank   payable   at   Kherva 
(Mehsana)   and in favour of ‘‘ Executive Engineer,Unit-1,Kherva(Mehsana) ”.  Once the Bid is 
received online, Bid Document / Tender Fee will not be refundable.  As Per GoG      R&B      
Department’s      Circular      No.  PARACH/ 102/000IB/221/(59)/C Dated.24/01/2007 

 
       The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 

Security / EMD shall be submitted in electronic format through online (by scanning) 

while uploading the bid, this submission shall mean that bid document / tender fee and 

Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened 

whose Bid Document / Tender Fee and Bid Security / EMD have been received 

electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank 

Guarantee bidder  shall  send  the  same  in  original  through  R.P.A.D.  so as  to  reach  to 

Executive Engineer,Unit-1,Kherva(Mehsana)  within 7 Days from the last day of bid 

submission. Penaltative action for not submitting Demand Draft / FDR / Bank 

Guarantee in original to Executive Engineer / Tender Inviting Authority by bidder 

shall be initiated. WRD GR No. PRC-102014-1-MICell-K.1 Dated: 29/10/2014 

4.  Bids received online, will be opened on the time, date and place as specified in the online NIT 
at website https://tender.nprocure.com in the presence of the bidders or their authorized 
representatives, who wish to remain present. 

       If the office happens to be closed on the day of opening of the bids as specified, the bids 

will be opened on the next working day at the same time and venue. 

5.   A pre bid meeting will be held on ………………………………at ………………………..hrs. at the 
office of GWRDC Ltd Sector 10-A G’nagar to clarify the issues and to answer questions on 
any matter that    may  be  raised  at  that  stage  as stated  in clause 9.2 of ‘instructions to 
Bidders’ of the bidding documents. 

6.    Bid Security (EMD) is Rs.135200/- equal to 1% of Estimated Amount put to bid / tender and 
should   be rounded off to the next thousand rupees. 

7.    Other Information is as under: 
 

http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/
file:///F:/Record/Motap/GR/PRC-10-2000-IB-221-59-C%20D.24-01-2007.pdf
file:///F:/Record/Motap/GR/PRC-10-2000-IB-221-59-C%20D.24-01-2007.pdf
http://www.nprocure.com/
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A. Agencies can prepare and edit their offers a number of times before the end of 

the   tender submission date and time. After the tender submission date and 

time, the bidder cannot modify / edit / withdraw their submitted offer in any 

case. No written or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

C. Demand Draft purchased by the other then bidder and issued after the last 

date of submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending 

discussion, conferences or site visits will not be reimbursed by the Employer 

or Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 

F. Any changes, addition, alternation made in the prescribed form attached with 

tender are liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and 

the bidder will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with 

the format given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked 

strictly in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall 

result in disqualification. 

K.  Even if the bidder has been qualified in a similar or larger size of project in 

the past, it shall not be deemed to be a ground / reason for not giving required 

information for this work / bid. 

L. Information supplied for earlier projects shall not be considered while 

evaluation of this bid. The Government will not ask for any other information, 

unless it is found absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 

 
        For the works costing up to Rs. 7.5 crore (WRD Works), Rs. 7.0 crore (ROAD/ BRIDGE/ 

BUILDING WORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG NWRWS & K 
Department’s Circular No.  Paracha/1097/1397(11)/pa.fa./ MICELL(k-1) dated 18/01/2018 
and Dated 30/09/2022 

        For the works costing under Rs. 7.5 crore for Construction work of Water Resources 
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 050 crore for 
Electrical work following documents shall be submitted in electronic format only 
through online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid 
Security / EMD should be sent in original to the Tender opening authority through 
RPAD, so as to reach the Office of Executive Engineer, Unit -1 (GWM), Opp.- Ganapat 
University, Kherva, Ta.-Mehsana within 7 days from last day of submission of Bid. 

 
(i)       Scanned copy of demand Draft of Bid Document Fee /Tender Fee 
(ii)    Scanned copy Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate    

Class of Registration of Approved Contractors 
(iii)    Scanned copy of valid Registration Certificate of Appropriate class    
(iv)      Scanned copy of valid Electrical License 
 (v)      Scanned copy GST Registration certificate and PAN card 
 (vi)      Scanned copy of AFFIDAVIT  (on Rs.300 stamp )(As per proforma) 
  (vii)   Scanned copy of Undertaking for bid validity (As per proforma) 
 (viii)   Scanned copy of Work Experience with Form-3A (As per General Experience 

Clause) 
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A.    
GENERAL 

 

1.         Scope of Bid 
1.1    The Employer (Named in Appendix to ITB) invites bids for Supply of  JYOTI make 

Spares of VT and HSCF pump for Modhera, Motidav and Rasalpur pumping 
stations of   Modhera-Dharoi pipe line project.(With Buyback) (as defined in these 
documents and referred to as ‘the works”) detailed in the table given in IFB. The 
bidders may submit bids for any or all of the works detailed in the table given in 
IFB. 

 

1.2    The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

 

1.3      Throughout  these  bidding  documents,  the  terms  ‘bid’  and  ‘tender’  and  their 
derivatives   (bidder/   tenderer,   bid   /   tender,   bidding/   tendering,   etc.)   are 
synonymous. 

 

2.         Source of Funds 
 

2.1      The expenditure on this project will be met from the budget of Govt. of Gujarat 
/ Govt. of India for centrally sponsored projects. 

 

3.         Eligible Bidders 
 

3.1       This Invitation for Bids is open to all eligible C & above Electrical registered agency. 
3.2       All bidders shall provide in Section 2, Forms of Bid and Qualification Information, 

a statement that the Bidder is neither associated, nor has been associated, directly 
or indirectly, with the consultant or any other entity that has prepared the 
design, specifications, and other documents for the Project or being proposed as 
Project Manager for the Contract. A firm that has been engaged by the Employer to 
provide consulting services for the preparation or supervision of the works, and 
any of its affiliates, shall not be eligible to bid. 

 

 

4.          Qualification of the Bidder 
 

4.1       All bidders shall provide in Section 2, Forms of Bid and Qualification Information, 

a preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. The proposed methodology should include a 

program of construction backed with equipment planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed to 

be adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2       Deleted 

4.3       Deleted 

4.4       Deleted 

#4.5    QUALIFICATION CRITERIA: 
(Applicable for the works which require Pre Qualification) As Per GoG NWRWS & 
K 
Department’s   Circular   No.   Paracha/1097/1397(11)/pa.fa./MICELL(k-1)   
Dated 
18/01/2018 

 

4.5.1   Qualification will be based on Applicant’s meeting all the following minimum 
pass/ fail criteria regarding the  Applicant’s general and particular experience, 
personnel and   equipment   capabilities   and   financial   positions,   as   

file:///F:/Record/Motap/GR/PQ%20Paripatra%2018-01-2018.pdf
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demonstrated   by   the applicant’s responses in the forms attached to the letter of 
application ( specified requirement  for joint  ventures are given under para  4.6 
below  )  Subcontractors experience and resources shall not be taken in to account 
in determining the applicants compliance with the qualifying criteria To qualify 
for more than one contract, the applicant must demonstrate having experience 
and resources sufficient to meet the aggregate of the qualification criteria for each 
contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 

4.5.2   Base year and Escalation 
The base year shall be taken as Current financial year 
Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

Year Financial Year Multiplying 

factor 

Base year of inviting 

tender 

2026-2027  1.00 

-1 2025-2026  1.10 

-2 2024-2025  1.21 

-3 2023-2024  1.33 

-4 2022-2023  1.46 

-5 2021-2022  1.61 

 
Applicant should indicate actual figures of costs and amount for the works 

executed by them without accounting for the above-mentioned factors. 
In case the financial figures and value of completed works are in foreign 

currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchange rate (State Bank of India BC Selling rate as on the last date 
of submission of the bid) will be applied for the purpose of conversion of the amount 
in foreign currency into India rupees. 

 
4.5.3.  General Experience. 

The Applicant shall meet with the following minimum criteria: 
(a)  Achieved a minimum annual financial turnover  of Rs…….. Lakhs for  works 

in progress and completed in all classes of  works in any one year, over the last 
five financial years. 

 

(b) Experience in successfully completing at least one contract of supply of pumps 

or supply of spare parts  or repair work of pump/motor set of 66 /6.6 KV (Or above) 

VT/HSCF Pump of at least Rs. 54.08 Lakhs  (40 percent of the value of proposed 
contract) and at least one contract of O&M of 66/6.6 KV pumping station with 
pipeline  within the last five financial years.  

          

          The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, 
he should have acquired the experience of execution of all major items of works 
under the proposed contract. In case a project has been executed by a joint 
venture, weight towards experience of the project would be given to each joint 
venture in proportion to their financial participation in the joint venture if work 
executed jointly otherwise as per the scope of work define in Joint Venture 
agreement. 

Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the 
last date of submission is 90 % or more of the original contract price) and 
continuing satisfactorily. 
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For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount,  date  of  commencement  of  works,  satisfactory  performance  of  the 
contractor and any other relevant information. 
The experience certificate should be signed by the officer not below the rank of 
EE) 

      (c)      Contractor should have completed 60% of quantity of principal items of work like   
                  concrete, earthwork, pipeline, pumping station etc. within last five finical years.  
                  Certificate of competent authority of work done with detail shall be produced. 
 

4.5.4.  Personnel Capabilities. 
Availability for his work of personnel with adequate experience as required; as 
per Appendix. 

 
4.5.5.  Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix.  

The bidders should, however, undertake their own studies and furnish 
with their bid, a detailed construction planning and methodology supported with 
layout and  necessary  drawings  and  calculations  to  allow  the  employer  to  
review  their proposals.  The  numbers,  types  and  capacities  of  each  
plant/equipment  shall  be shown in the proposals along with the cycle time for 
each operation for the given production capacity to match the requirements. 

 
4.5.6.   Financial Position 

The Applicant should give undertaking that he has access to, or has available, liquid 
assets (aggregate of working capital, cash in hand and uncommitted bank guarantees) 
and / or credit facilities up to Rs.40.72 Lakhs (25 percent of the value of the contract / 
contracts applied.) 

 
4.5.7.  The  audited  balance  sheets  for  the  last  five  years  should be  submitted,  which  

must demonstrate the soundness of the applicant’s financial position, showing long – 
term profitability including an estimated financial projection for the next two years If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8.   Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last five financial 
years. A consistent history of awards against the Applicant or any partner of a joint 
venture may result in failure of the applicant. 

 
4.5.9.  Disqualification 

Even  though  the  applicants  meet  the  above  criteria,  they  are  subject  to  be 
disqualified if they have: 
Made misleading or false representation in the forms, statements submitted, and 
/ or Record of poor performance such as abandoning the work, rescinding of 
contract for which the reasons are attributable to the non – performance of the 
contractor; consistent history of litigation awarded against the applicant or 
financial failure due to bankruptcy. The rescinding of contract of a joint venture 
on account of reasons other than non – performance, such as Most Experienced 
partner of joint venture pulling out, court directions leading to breaking up of a 
joint venture before the start of work, which are not attributable to the poor 
performance of the contractor will, however, not affect the qualification of the 
individual partners. 

 

 
 



13 
 

4.5.10. The bidder who have applied for corporate Debt Restructuring (CDR) / facing 
recovery proceedings from financial institutions / facing winding up processing / 
those under BIFR in the last 5 financial year shall be considered for bid qualification. 
However if the bank / financial institution has accepted the proposal of debt 
restructuring on or before the last date of online submission, the same shall be 
considered for further evaluation. An affidavit by bidder along with certificate from 
bank must be produced in such cases. In case of Joint Venture agreement, this 
provision shall be applicable for both lead partner and JV partner. 

 
#4.6        JOINT VENTURE: (Maximum 2 Members i.e. 1 Lead & 1 Others) (Applicable 

only for estimated project cost of 50 Crore and above) 
 

4.6.1.  Joint ventures must comply with the following 

requirement: (a) Following are the minimum qualification 

requirements: 

(i)     The lead partner shall meet not less than 50 percent of all criteria given in 
para 4.5.3 (b) & 4.5.6 above. The joint venture must collectively satisfy the 
criteria of para 4.5.3(b) & 4.5.6 above. The experience of the other joint 
venture partners shall be considered if it is not less than 30 percent of the 
qualifying criteria in para 4.5.3 & 4.5.6 above. 

 
 (ii)    Individually  each  member  must  satisfy  the  requirements  of  para  4.5.7  &  

4.5.8 above. 
 
  (iii) The lead partner and  the joint venture must collectively satisfy the criteria of 

para 4.5.3 (a) above.  
 
(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and 

shall be submitted with a copy of the joint venture agreement providing the 
joint and several liabilities with respect to the contract. 

 
4.6.2.   Qualification  of  a  joint  venture  does  not  necessarily  qualify  any  of  its     
              Partners individually or as a partner in any other joint venture. In case dissolution of a  
              joint venture, each one of the constituent firms may qualify if they meet all the  
             qualification requirements, subject to the written approval of the Employer. 

 
 

4.7.      Bid Capacity. 
 

 

Applicants who meet the minimum qualification criteria will be qualified only if 
their available  bid  capacity  at  the  expected  time  of  bidding  is  more  than  the  
total estimated cost of the works. The available bid capacity will be calculated as 
under: 

 
Assessed Available Bid Capacity    =      ( A*N*2-B), 
where 

 
A  =  Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into 
account the completed as well as works in Progress. 
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B  =  Value at current price level of the existing commitments and ongoing works 
to be completed during the next (period of completion of work for which 
bids are invited); and 

 
N =  Number of years prescribed for completion of the works for which the bids 

are invited. 
 

Note :-   In Case of joint venture, the available bid capacity will be applied 
for each partner to the extent of his proposed participation in the 
execution of the work. 

 

 
 

4.8 Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have: 
 

 

- Made   misleading   or   false  representation   in  the   forms,   statements   
and Attachments the submitted in proof the qualification requirements; and / 
or   

- Record  of  poor  performance  such  as  abandoning  the  works,  not  
properly completing the contract, inordinate delay in completion, litigation 
history, or financial failures etc.; and/ or 

- Participated  in  the  previous  bidding  for  the  same  work  and  had  quoted 

unreasonably high bid prices and could not furnish rational justification to the 

employer. 

 

5.          One bid per bidder 
 

 

5.1.    Each  bidder shall submit only one  bid for one  package.  A bidder who submits 

or participates  in  more  than  one  bid  (other  than  as  a  subcontractor or  in  cases  

of alternatives that have been permitted or requested) will cause all the proposals 

with the bidder’s participation to be disqualified. 
 

 

6.         Cost of Bidding 
 

 

6.1.      The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 
 

 

7.         Site Visit 
 

 

7.1.    The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works. 

The costs of visiting the site shall be at the Bidder’s own expense.
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B. BIDDING DOCUMENTS 
 

 

8.         Content of Bidding Documents 

8.1       The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 
 

Section Particulars Volume No. 

- Invitation for Bids  
 

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2.      Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume- 

V in two parts (refer clause 12). 
 

 

8.3.      The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 

and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 

which are not substantially responsive to the requirements of the Bid Documents 

shall be rejected. 
 

 

9.         Clarification Bidding Documents 
 

 

9.1          A prospective  bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or through E-mail at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for 

clarification which he received earlier than 15 days prior to the deadline for 

submission of bids. Employer’s response will be published on website including a 

description of the enquiry but without identifying its source. 
 

 

9.2.      Pre-bid meeting 
 

 

9.2.1.      The  bidder or his  official representative is invited to attend a pre-bid meeting 

which  will  take  place  at the address,  venue,  time and  date as indicated in the 

appendix. 
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9.2.2.      The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 
 

 

9.2.3.      The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 
 

 

9.2.4       Minutes  of  the  meeting,  including  the  question  raised  (Without  identifying  the 

source of enquiry) and the responses given will be published without delay on the 

tender   website   i.e.   www.nprocure.com.   Any   modification   of   the   bidding 

documents listed in sub-Clause 8.1 which may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 

meeting. 
 

 

9.2.5.   Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 

 

10.       Amendment of Bidding Documents 
 

 

10.1        Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 
 

 

10.2.       Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 
 

 

10.3.       To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below.

http://www.nprocure.com/
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C.  PREPARATION OF BIDS 
 

11.       Language of the Bid 
 

11.1     All documents relating to the bid shall be in the English language. 
 

12.       Documents Comprising the Bid 
 

12.1.    The bid be submitted by the bidder as Volume V of the bid document (refer Clause 
8.1) shall be in two separate parts: 

 
Part I  shall be named “Technical Bid” and shall comprise 

 

(i)        Bid Security in the form specified in Section 8 
 

(ii)       Qualification Information and supporting documents as specified in Section 2 

(iii)      Certificates, undertakings, affidavits as specified in Section 2 

(iv)      Any other information pursuant to Clause 4.5 of these instructions 
 

(v)       Undertaking that the bid shall remain valid for the period specified in Clause 
15.1 

 

 
 

Part II shall be named “Financial Bid” and shall comprise 
 

(i)        Form of Bid as specified in Section 6 
 

(ii)       Priced Bill of Quantities for items specified in Section 7 
 

 
 

12.2.    The  Bidder  shall  submit  the  details  /  information  pertaining  to  each  part  i.e. 
technical as well as financial and must be submitted online only. 

12.3.    Following documents will be deemed to be part of the bid. 
 
 
 

 Section Particulars Volume No. 

 Invitation for Bids (IFB)  

1 Instruction to Bidders Volume I 
3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 
9 Drawings Volume IV 

 
13. 

 
Bid Prices 

  

 

13.1     The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 
the priced Bill of Quantities submitted by the Bidder. 

 
13.2     The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3     All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 
Price submitted by the Bidder. (GST will be paid extra) 

 
13.4     Deleted 

 
13.5     The rates and prices  quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14.       Currencies of Bid and Payment 

 
14.1     The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

15.       Bid Validity 
 

15.1     Bids shall remain valid for a period of not less than 120 days after the deadline date 

forbid submission specified in Clause 20. 
 

 

15.2     In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 

A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to  the  request  will  not  be  required  or  permitted  to  modify  his  bid,  but  will  be 

required to extend the validity of his security for a period of the extension, and in 

compliance with Clause 16 in all respects. 
 

 

16.    Bid Security 
 

16.1.    The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
column 4 of the table of IFB for this particular work. This Bid security shall be in 
favor of Employer as named in Appendix and may be in one of the following forms; 
a.          Bank  Guarantee  from  any  scheduled  Indian  bank,  in  the  format  given  in 

Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 
Crore and  above)  and Bank  Guarantee of Schedule  and Private Banks shall be 
considered as per GoG Finance Department’s Circular No. FD/MSM/e- 
file/4/2023/0057/D.M.O. Date: 11/03/2024 or as per their latest amendment. 

 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 

A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department   or   (2)   Narmada   Water   Resources,   Water   Supply   and   Kalpsar 

Department of Govt of  Gujarat.  Exemption Certificate is applicable only when 

Registration Certificate of Appropriate Class and Category of Approved 

Contractors is required as eligible criteria of bidder.
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16.2.       Bank guarantees (and other instruments having fixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
120+45 = 165 Days 

 
16.3.       Any  bid  not  accompanied  by  an  acceptable  Bid  Security  and  not  secured  as 

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as 
non-responsive. 

 
16.4.       The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause 15.1 
 

 
 

16.5      The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

 
 
 

 

16.6.    The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

 
(b)       If the Bidder does not accept the correction of the Bid Price, if any or 
(c)        In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i)        Sign the Agreement; or 
(ii)        Furnish the requirement Performance Security. 

(d)      If  found  necessary,  the  bidder  will  be  intimated  for  negotiation,  He  will  be 
intimated maximum three times within the validity period for negotiation, If 
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his 
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG 
R&B Dept’s Gr. No. S/22/2017/639/D, Dt.08/06/2018) 

 

17.      Alternative Proposals by Bidders. 
 

17.1.    Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative offers will not be considered further 
in the process of tender evaluation. 

 
18.      Format and Signing of Bid 

 
18.1.    The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded.
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D.  SUBMISSION OF BIDS 
 

19.       Deleted 
 

20.       Deadline for Submission of the Bids 
 

20.1.    Complete  Bids  must  be  received  online  by  the  Employer  at  the  tender  website 
specified above not later than the date indicated in appendix. 

 
20.2.  The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21.       Deleted 

 

 
 

22.       Modification and Withdrawal of Bids 
 

22.1.      Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2       Deleted 
 

22.3.      No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 
22.4.      Withdrawal or modification of a bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture of the 
Bid security pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 
 

23.       Bid Opening 
 
 
 

23.1    The Employer will open all the Bids received including modifications made pursuant 

to Clause 22, in the presence of the Bidders or their representatives who choose to 

attend at time, date and the place specified in Appendix in the manner specified in 

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared 

a  holiday  for  the  Employer,  the  Bids  will  be  opened  at  the  appointed  time  and 

location on the next working day. 

23.2.    Deleted. 

23.3.    The  “Technical  Bid”  shall  be  opened.  The  amount,  form  and  validity  of  the  bid 

security furnished with each bid will be announced. If the bid security furnished does 

not conform to the amount and validity period as specified in the invitation for bid 

(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in 

Clause 16, the technical bid will not be opened. 

23.4.  (i)   Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with 

respect to the Qualification information and other information furnished in 

part I of the bid pursuant to Clause 12.1. 

(ii)       If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii)      The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv)      Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation  Committee  will  finalize  the  list  of  responsive  bidders  whose 

financial bids are eligible for consideration. 

23.5.    Deleted 

23.6      At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.7      The  time  of  opening  of  “Financial  Bid”,  the  names  of  the  bidders  were  found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.8      In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 
 

 

23.9      The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6.
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24         Process to be Confidential 

24.1     Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award  to  the  successful  Bidder  has  been  announced.  Any  effort  by  Bidder  to 

influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid. 
 

 

25.       Clarification of Financial Bids 
 

 

25.1.    To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by e- 

mail, but no change in the price or substances of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids. 

25.2   Subject  to  sub-clause  25.1,  no  Bidder  shall  contact  the  Employer  on  any  matter 

relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, it should do so in writing. 

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decision may result in the rejection of the Bidders’ 

bid. 
 

 

26.       Examinations of Bids and Determination of Responsiveness 
 

 

26.1     During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 

properly   signed;   (c)   is   accompanied   by   the   required   securities   and;   (d)   is 

substantially responsive to the requirements of the Bidding document. During the 

detailed evaluation  of the “Financial Bid”,  the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications, and drawings. 

 

26.2   A substantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly   the   competitive   position   of   other   Bidders   presenting   substantially 
responsive Bids. 

 

 
 

26.3     If  a  “Financial  Bid”  is  not  substantially  responsive,  it  will  be  rejected  by  the 
Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 
27.       Deleted
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28.       Deleted 
 
29.       Evaluation and Comparison of Financial Bids 

 
29.1.    The   Employer   will   evaluate   and   compare   only   the   Bids   determined   to   be 

substantially responsive in accordance with Sub-Clause 26.2. 
29.2.    Deleted. 
29.3.    The  Employer  reserves  the  right  to  accept  or  reject  any  variation  or  deviation. 

Variation and deviations and other factors, which are in excess of the requirements 
of  the  Bidding  documents  or  otherwise  result  in  unsolicited  benefits  for  the 
Employer, shall not be taken in to account in Bid evaluation. 

29.4.    The  estimated  effect  of  the  price  adjustment  conditions  under  Clause  47  of  the 
Conditions of Contact, during the period of implementation of the Contract, will not 
be taken in to account in Bid evaluation. 

 
29.5.    If  the  Bid  of  the  successful  Bidder  is  seriously  unbalanced  in  relation  to  the 

Engineer’s  estimate  of the cost of  work to  be performed under the contract the 
Employer may require the Bidder to produce detailed consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 34 be increased at the expense of the successful /bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

 
29.6.    A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30.       Deleted
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F. AWARD OF CONTRACT 
 

31.       Award Criteria 
 

31.1.      Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii)       to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest 

evaluated bid. The contract will in such cases be awarded to the next lowest bidder 

at his evaluation bid price. 

 
32.       Employer’s Right to accept any Bid and to Reject any or all Bids 

 

32.1.    Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or 
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for 
the Employer’s action. 

 
33.       Notification of Award and Signing of Agreement 

 
33.1.    The  Bidder  whose  Bid  has  been  accepted  will  be  notified  of  the  award  by  the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed  by  registered  letter.  This  letter  (hereinafter  and  in  the  condition  of 
contract called the “Letter of Acceptance”) will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion, and maintenance of 
the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 

 
33.2   The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3.   The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of 
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 
and deliver it to the Employer. 

33.4.  Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34.       Performance Security 

 
34.1.    (A)  Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 

shall furnish to the Employer an irrevocable and unconditional guarantee from a 
Bank  in  the  form  set  forth  in  Section  8  (the “Performance  Security”)  for  an 
amount  equal  to  5%  (five  percent)  of  its  Contract  Price.  In  case  of  bids 
mentioned below, the successful Bidder, along with the Performance Security,
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the 
Estimated Project  Cost  and (ii) Contract Price  offered by the selected 
Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the  Estimated  Project  Cost,  then  the  Additional  Performance  Security 
shall be calculated @ 30% of the difference in the (i) Estimated Project 
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(c)        This  Additional  Performance  Security  shall  be  treated  as  part  of  the 
Performance Security. 

(B)    The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability  Period  and  the  Additional  Performance  Security  shall  be  valid 
beyond 28 (twenty-eight) days of Project Completion Date. 

 
34.2.      If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
34.3.      Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of 
the Bid Security. 

 
35           Advance Payment and Security 

 
35.1       The Employer will provide an Advance payment on the Contract Price as stipulated 

in  the  Conditions  of  Contract,  subject  to  maximum  amount,  as  stated  in  the 
Contract Data. 

 
36.       Deleted 

 

 

37.        Corrupt of Fraudulent Practices 
 

 

37.1     The Employer will reject a proposal if it determines that the Bidder recommended 

for award has  engaged in corrupt or fraudulent  practices  in completing for the 

contract in question and will declare the firm ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract with National Highways Authority of 

India/ State PWD and any other agencies, if it at any time determines that the firm 

has engaged in corrupt or fraudulent practices in completing for the contractor, or 

in execution. 

37.2      Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of 

the Conditions of Contract.
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APPENDIX TO ITB 
Clause Reference With 

respect to Section –I 
 

1. The Name of the Employer is Executive Engineer, Unit-
1,Kherva(Mehsana) 

[ Cl.1.1] 
 

2. The last five financial years.  

 2025-2026  

 2024-2025   

 2023-2024  

 2022 -2023  

 2021 -2022  

3. This Annual Financial Turnover Amount is Rs. 
……… Lakhs  

[Cl.4.5.3 (a)] 

4. Value of Work is Rs. 1,35,19,172.00  

5. Deleted  

6. The cost of electric work is Rs. Nil  

7. The cost of water supply / sanitary works is Rs. Nil  

8. Liquid assets and / or availability of credit 
facilities is  

[Cl.4.5.6 ] 

9. Price level of the financial year 2025-2026  [Cl. 4.5.2] 
10. The pre-bid meeting will take place at   No Pre Bid  [Cl. 9.2.1] 

11. The technical Bid will be opened at the office of 
the   Superintending Engineer, G.W.M.Wing, Gandhinagar  
on dt ....................... at  Gandhinagar  
… ...........AM/PMG’nagar   

 

12. Address of the Employer: Executive Engineer , Unit-1, Oppo. 
Ganpat University, Kherva(Mehsana) 

 

13. Deleted  

14. The bid should be submitted latest by 
As stated on online NIT 

[Cl. 20.1 & 
20.2] 

15. The bid will be opened at Superintending Engineer , G.W.M. 
Wing, Data Centre Building, Sector-8, Gandhinagar, As stated 
   
 on online NIT 

[Cl. 23.1 ] 

16. The Bank Draft in favor of  Executive Engineer  Unit-1, 
Kherva(Mehsana)  

 

17. Deleted  

18. Escalation factors (for the cost of works 
executed and financial figure to a common base 
value) for works completed 

[Cl.4.5.2]

 

Year Financial Year Multiplying factor 

Base year of inviting tender 2026-2027  1.00 

-1 2025-2026  1.10 

-2 2024-2025  1.21 

-3 2023-2024  1.33 

-4 2022-2023  1.46 

-5 2021-2022  1.61 
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LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 

 
 
 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 

Location Age of 
Machinery 
(maximum 

15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 
 

(Reference Cl. 4.5.4) 
 

  Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 
2.      One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs 

but more than Rs.5 lakhs. 
4.      Minimum One  Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work independently. Such an Engineer 
shall have to stay at the site of work and he shall not be entrusted with other duty 
except this work. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within  15  days  of  issue  of  work-order  the  Contractor  will  have  to  furnish  to  the 
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of 
marksheet, Color Photograph and the appointment order issued such engineers 
engaged for this contract work. If 15 days after issue of work order such designated 
Site Engineers do not resume or do not remain present on site of work, the recovery of 
at the rate of Rs.15,000-00 per month per Engineer will be made from the 
bills/deposit/dues of the contractor. Such recovery shall be non-refundable and will be 
used for employment of required qualified staff for the work.
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SECTION - 2 
 

QUALIFICATION INFORMATION
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QUALIFICATION  INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for 
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 
This information will not be incorporated in the Contract. 

 
1.   For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
 

Place of registration 
 

Principal place of business                    
 

Power of attorney of signatory of Bid 
 

(Attach) 
 

1.2       Total value of Civil engineering constructions       2  0            20 
Work performed in the last five years                       20             20 
(       in Rs. Lakhs)                                                              20        20   

20     20   
20     20   

 

15.2.1 Work performed as prime contractor, work performed in the past as a nominated 
sub-contractor will  also be considered the sub-contract involved execution of all 
main items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature 
over the last five years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period     of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 

 

*Attach certificate(s) from the Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated   sub-contractor,   will   also   be   considered   provided   the   sub-contract 
involved  execution  of  all  main  items  of  work  described  in  the  bid  document, 
provided, further that all other qualification criteria are called (in the same name and 
style) in the last five years** and in current year before the submission of the bid. 

*To be modified as per the nature and scope of work  
 

 

Year Name of Work  

 
Name of  The   
Employer  

Quantity of work performed Remarks*(in
dicate 
contract Ref) 

    

20   -20       

20   -20       

20   -20       

20   -20       

20   -20       

 

1.4       Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 
(A)       Existing commitments and on-going works: 

 
Description 

of works 

Place 
& 

State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period     of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

Completion 

1 2 3 4 5 6 7 8 
        

 

*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5       Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement 

NO      Capacity 

Availability Proposals 

Owned/             Nos/.           Age/ 
Leased to be     Capacity     Conditions 
procured 

Remarks 
(from 
whom to 
be 
purchased 
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1.6      Qualifications and experience of key personnel required for administration and 

execution of the contract.  Attach biographical data. Refer also to Sub Clause 9.1 of 

the Conditions of Contract. 
 

 

Position Name Qualification Year of 

Experience 

(General) 

Year of 

experience in 

the proposed 

position 

     

     

     

     

     

     

     

     

     

     

Etc.     
 

 
 
 
 

1.7       Proposed sub-contract and firms involved 
Sections of the 

 

works 

Value of Sub- 
 

Contractor 

Sub-Contractor 
 

(Name & 

Address) 

Experience in 
 

similar work 

    

    

    

    

    

    

 

Attach copies  of certificates  on  possession of valid license  for executing water 
supply/ sanitary work/ building electrification works.
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1.8       Financial reports for the last five years:  balance sheets, profit and loss statements, 
auditors’  reports  (in  case  of  companies/corporations),  etc.  List  them  below  and 
attach copies. 

 
1.9       Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10     Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
may provide references if contacted by the Employer. 

 
1.11     Information on Litigation history in which the Bidder is involved. 

 
Other Party 

(ies) 
Employer Cause of 

Dispute 
Amount 
Involved 

Remarks 
showing 

Present Status 

 

1.12.   Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 
to Bidders. (Name of Consultant engaged for project preparations is * ...........................) 

 

 
 
 
 

1.13     Proposed  work  method  and  schedule.  The  Bidder  should  attach  descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

 

 

1.14 Programme  

 

2. 
 

Deleted 

3. Additional Requirements 

3.1 Bidders  should  provide  any  additional  information  required to   fulfill    the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 
 

(i)        Affidavit 
(ii)       Undertaking 

 

 
 

*           Fill the name of Consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This is to certify that M/s.                                                                   is a reputed company 

with a good financial standing. 

 
 

If the contract for the work, namely                                                      is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.               40.50 lacs              to meet their working capital requirements for executing 

the above during the contract period. 

 
 
 
 
 
 
 

 
(Signature) 

Name of Bank 

Senior Bank Manager 
 

Address of the Bank
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AFFIDAVIT 
 

1.   I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 
 

 

2.   The undersigned also hereby certifies that neither our firm M/s.    

                                                                                              have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this 

bid. 
 

 

3.   The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 
 

 

4.   The  Undersigned  understands  and  agrees  that  further  qualifying  information 

may be requested, and agrees to furnish any such information at the request of 

the Department/ Project implementing agency. 
 
 
 
 
 
 

(Signed by an Authorized Officer of the Firm) 
 

 
 
 
 
 

Title of Officer 
 
 
 

 

Name of Firm 
 
 
 

 

Date



36 
 

 

UNDERTAKING 
 

 
 

I,       the       undersigned       do       hereby       undertake .........               that          our          firm 

M/s....................................................................................................................would invest a minimum cash 

up to 25% of the  value of the work during implementation of the contract. 

 
 
 
 
 

(Signed by an Authorized officer of the firm) 
 

 
 
 
 
 

Title of officer 
 

 
 
 
 
 
 
 

Name of firm 
 

 
 
 
 

DATE
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SECTION - 3 
 

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT 
 

 

1.         Definitions 
A.  GENERAL.

 

1.1         Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meaning. 

 
Bill  of  Quantities  means  the  priced  and  completed  Bill  of  Quantities 

forming part of the Bid 
 

Compensation Events are those defined in Clause 44 hereunder 
 

The Completion Date is the date of completion of the Works as certified by 
the Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to 

execute,  complete  and  maintain  the  Works  till  the  completion  of  Defects 
Liability Period. It consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which 

comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

 

Works. 
The Employer is the party who will employ the Contractor to carry out the

 

The Engineer is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of 
the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations 
to  the  Contract,  awarding  extensions  of  time,  and  valuing  the  Compensations 
Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 
 

The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the  Contract  Data.  The  Intended  Completion  Date  may  be  revised  only  by  the 
Engineer by issuing an extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

 

The Site is the area defined as such in the Contract Data. 
 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

 

Specifications means the Specifications of the works included in the Contract 
and any modification or addition made or approved by the Engineer. 

 
The  Start  Date  is  given  in  the  Contract  Data.  It  is  the  date  when  the 

Contractor shall commence execution of the works. It does not necessarily coincide 
with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 
Temporary Works are works designed, constructed, installed, and removed 

by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 
2.          Interpretation 

 
2.1       In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Heading have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about Conditions of Contract. 

 
2.2       If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3       The documents forming the Contract shall be interpreted in the following 

order of priority 
 

(1)       Agreement 

(2)       Letter of Acceptance, notice to proceed with works 

(3)       Contractor’s Bid
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(4)       Contract Data 

(5)       Conditions of Contract including Conditions of Contract 

(6)       Specifications 

(7)       Drawings 

(8)       Bills of quantities and 

(9)       Any other document listed in the Contract Data as forming part of the 

Contract. 
 

 

3.         Language and Law 
 

3.1       The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 

 
4.         Engineers Decisions 

 
4.1       Except   where   otherwise   specifically   stated,   the   Engineer   will   decide 

contractual matters  between the Employer and the Contractor in the role 
representing the Employer. 

 
5.         Delegation 

 
5.1       The Engineer may delegate any of his duties and responsibilities to other 

people  after notifying the Contractor and may cancel any delegation  after 
notifying the Contractor. 

 
6.         Communications 

 
6.1       Communications between parties which are referred to in the conditions are 

effective  only  when  in  writing.  A  notice  shall  be  effective only  when  it  is 
delivered (in terms of Indian Contract Act). 

 
7.         Sub-Contracting 

 
7.1       The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the 
Contract  without  the  approval  of  the  Employer  in  writing.  Subcontracting 
shall not  alter the  Contractor’s obligations.  Sub-contracting of  supply or 
specific items of work is not allowed. 

 
7.2       The sub-contractor must be registered in appropriate class and category for 

the part of work to be subcontracted. 
 

8.         Other Contractors 
 

8.1       The  Contractor  shall cooperate and share the Site with other contractors, 
public authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data,  also  provide  facilities  and  services  for  them  as  described  in  the 
Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modifications.
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9.         Personnel 
 

9.1       The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Engineer. The Engineer 
will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

 

9.2       If the engineer asks the Contractor to remove a person who is a member of 
the Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

 

10.       Employer’s and Contractors Risks 
 

10.1     The Employer carries  the risk which these Contract states are Employer’s 
risks, and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

 

11.       Employer’s Risks 
 
 

11.1     The employer is responsible for the excepted risks which are (a) in so far as 
they directly affect the execution of the Works, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive. 

 
 

12.       Contractor’s  Risks 
 

12.1     All risks of loss of or damages to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract   other   than   the   excepted   risks   are   the   responsibility   of   the 
Contractor. 

 
13.       Insurance 

 
13.1     The Contractor shall provide, in the joint names of the Employer and the 

Contractor,  insurance  cover from the Start date to the end of the  Defects 
Liability Period, in the amounts and deductibles stated in the Contract data 
for the following events which are due to the Contractor’s risks: 

(a) Loss of or damage to the works, Plant and materials, 

(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
 

(d) Personal injury or death. 
 

13.2     Policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred.
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13.3     If  the  Contractor  does  not  provide  any  of  the  policies  and  certificates 
required, the Employer may affect the insurance which the Contractor should 
have provided and recover the premiums the Employer has paid from 
payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due. 

 

13.4     Alterations  to  the  terms  of  an  insurance  shall  not  be  made  without  the 
approval of the Engineer. 

 
13.5     Both parties shall comply with any conditions of the insurance policies. 

 
14.       Site Investigation Report 

 

14.1     The  Contractor  in  preparing  the  Bid  shall  rely  on  any  site  Investigation 
reports referred to in the Contract Data, supplemented by any information 
available to the Bidder. 

 

15.       Queries about the Contract data 
 

15.1     The engineer will clarify queries on the Contract Data 
 

16.       Contractor to Construct the Works 
 

16.1     The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17.       The Works to be completed by the Intended Completion Date 

 

17.1     The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the programme submitted by 
the Contractor, as updated with the approval of the Engineer, and complete 
them by the Intended Completion date 

 

18.       Approval by the Engineer 
 

18.1     The   Contractor   shall   submit   Specifications   and   Drawings   showing   the 
proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Specifications and drawings. 

 

18.2     The Contractor shall be responsible for design of temporary works. 
 

18.3     The  Engineer’s  approval  shall  not  alter  the  contractor  responsibility  for 
design of the Temporary works. 

 
18.4     The  Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5     All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by the Engineer before their 
use. 

 

 

19.       Safety 
 

19.1     The Contractor shall be responsible for the safety of all activities on the Site.
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20.       Discoveries 
 

20.1     Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify the engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 

 

21.       Possession of the Site 
 

21.1     The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and 
this will be a Compensation Event. 

21.2     If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract.  Contractor/Employer has to foreclose the work within 30 days 
after lapse of 25%-time limit and after 30 days foreclosure option will be 
closed. 

 

 

22.       Access to the Site 
 

22.1     The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials or plants are being manufactured/ fabricated/ assembled for 
the works. 

 

 

23.       Instructions 
 

23.1     The Contractor shall carry out all instructions of the Engineer pertaining to 
works which comply with the applicable laws where the site is located. 

 

23.2     The   Contractor   shall   permit   the  Employer   to   inspect  the   Contractor’s 
accounts and records relating to the performance of the Contractor and to 
have them audited by auditors appointed by the Employer, if so required by 
the Employer. 

 

24.       Disputes 
 

24.1     If the Contractor is of the view that a decision taken by the Engineer was 
either outside the authority given to the Engineer by the Contract or that the 
decision    was    wrongly    taken,    the    decision    shall    be    referred    to 
# Superintending Engineer Ground Water Management Wing, Gandhinagar. 
within 14 days of the notification of the Engineer's decision. If the issue is 
not resolved, any party can refer the 
matter  for  conciliation  within  15  days  from  the  decision  given  by  the 
# Superintending Engineer Ground Water Management Wing, Gandhinagar.  

24.2 
 

 

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 
the decision of the Superintending Engineer Ground Water Management 

Wing, Gandhinagar., both the parties have to refer to the Chief Engineer 
concern for the conciliation process. 

 
(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the # Superintending Engineer Ground Water 

Management Wing, Gandhinagar., both the   parties   have   to   refer   to   
the   #Secretary,   Water   Resources Department, Government of Gujarat 
for the conciliation process.
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If the dispute is not resolved through the conciliation process, he may refer 
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If 
the Contractor fails to refer a claim / dispute to the Higher Authority within 
14 days of the notification of the Engineer's decision, the Contractor shall not 
be entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

 

25.       Procedure for Disputers 
 
 

25.1     The  arbitration  shall  be  conducted  in  accordance  with  the  arbitration 
procedure stated in the Special Conditions of Contract. 

 

 
 

26.       Deleted
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27.       Programme 
B. TIME CONTROL

 

27.1     Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2     An  update  of  the  Programme  shall  be  a  programme  showing  the  actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of 
the activities. 

 
27.3  The Contractor shall submit to the Engineer, for approval an updated 

programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
the Engineer may withhold the amount stated in the Contract data from the 
next payment after the date on which the overdue programme has been 
submitted. 

 
27.4    The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
28.       Extension of the Intended Completion Date 

 
28.1   The Engineer shall extend the Intended Completion Date if a compensation 

Event   occurs   or   a   Variation   is  issued   which   makes   it   impossible   for 
completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost. 

 
28.2    The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure  shall  not  be  considered in assessing  the new Intended  Completion 
Date. 

 
28.3  The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer 
his decision. The employer shall in not more than 21 days communicate to the 
engineer the acceptance or otherwise of the Engineer’s decision. If the 
employer fails to give his acceptance, the Engineer shall not grant the 
extension and the contractor may refer the matter under Clause 24.1 

 
29.       Deleted 

 
30.       Delays Ordered by the Engineer 
30.1     The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works.
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31.       Management Meetings 
31.1   Either the Engineer or the Contractor may require the other to attend a 

management meeting.  The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
31.2   The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
32.       Early Warning 

 
32.1   The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract price or delay the execution of works. The 
Engineer may require the contractor to provide an estimate of the expected 
effect  of  the   future   event  or  circumstance  on  the  contract  price   and 
completion date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

 
32.2    The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer.
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C. QUALITY CONTROL 
 

  33.      Identifying Defects/ Defect liability period 
 

33.1 :  Defect liability period: The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
The Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer- 
in-charge may rectify or remove or re-execute the work at the risk & cost of 
the contractor. The Engineer-in-charge shall be entitled to appropriate the 
whole or any part of the amount of security deposit towards the expenses, if 
any, Incurred by him in rectification, removal or re-execution. The Defects 
Liability period shall be as under…. 

A.   For works of WRD Except Building 
(a) (1) For all works costing up to Rs. 50,000 (amount put to tender), the period 

shall be 3 Months from the certified date of completion. 
(b) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure 

tender amount from RS. 50,000 to 10,00,000, the defect liability period shall 
be 12 months from the certified date of completion. 
(2)  For  WRD  work  except  likes  Check  Dam/  Canal  /  Drainage  /  Road 
Structure tender amount from RS. 50,000 to 10,00,000, the defect liability 
period shall be 6 months from the certified date of completion. 

(c) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure 
tender amount more than RS. 10,00,000, the defect liability period shall be 3 
Years from the certified date of completion. 
(2)  For  WRD  work  except  likes  Check  Dam/  Canal  /  Drainage  /  Road 
Structure tender amount from RS. 10,00,000 to 1 Crore, the defect liability 
period shall be 12 months from the certified date of completion. 

(d) (1) For all WRD works of tender amount more than RS. 1 Crore, the defect 
liability period shall be 3 Years from the certified date of completion 

B.    For Building works of WRD:- 
For Building works of WRD, Follow the R&B Circular dated.03/12/2009 
For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 
WRD Circular No. Matas/102013/MICELL(K-1) Dated 13/12/2013 

33.2     For Road works : 
Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period one year 

from the date of completion. 
(b) In case of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee from 
the certified date of completion. During this period the contractor shall 
visit the site every six months along with the concerned Section Officer / 
Deputy Executive Engineer and will examine the work already carried out 
in this contract like road work, jungle cutting, side shoulders, side gutter, 
road furniture, patta etc. and will prepare Km. wise inspection report duly 
signed by all concerned and any defect observed shall be done within 15 
days by the contractor at his risk and cost as per the direction of Engineer 
in charge. The contractor needs to do videography of these visits and 
require to submit at the time of release of FMG. If B.T. the surface during

file:///F:/Record/Motap/GR/GR%20Defect%20liability%20%2013.12.2013.pdf
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the maintenance period of 4 years is worn out then agency shall have to 
provide renewal coating as per tender item as directed by the Engineer-in- 
charge.  The  amount  equivalent  to  5%  of  each  running  bill  shall  be 
withheld and will be released after the free maintenance guarantee period 
(i.e. 4 years) is over. 

However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certificate of work is issued. 

(1) The  flakiness  and  elongation  index  (combined)  for  coarse  aggregates 
 

under no circumstances shall exceed the allowable limit set forth in the 

relevant clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till  the  miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator / guard 

stones, sign boards etc. are completed in all respect by the contractor. 

After completion of the miscellaneous items, the above said 2% withheld 

amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 

per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 
 

costing more than Rs. 5.00 Crore. 
 

(4) Setting up of adequate laboratory & deployment of quality engineers. 
 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due verification by engineer’s 

representative) by contractor in writing, Rs.2,00,000/- shall be withheld. 

The qualified quality Engineer shall be deployed exclusively for this 

contract by the contractors. If quality Engineer is not deployed by 

contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual 

deployment of quality engineer. The amount so recovered towards the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt   work   will   have   to   be   cross   checked   as   per   G.R.   No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 
 

During the Construction Period, the Contractor shall maintain, at his own 

risk and cost, the existing lane(s) of the road so that the traffic worthiness 

and safety thereof are at no time materially inferior as compared to their 

condition 10 (ten) days prior to the date of the Agreement, and shall 

undertake the necessary repair and maintenance works for this purpose; 

provided that the Contractor may, at his cost, interrupt and divert the flow
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of traffic if such interruption and diversion is necessary for the efficient 

progress  of  works  and  conforms  to  Good  Industry  Practice;  provided 

further that such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the Executive Engineer 

which approval shall not be unreasonably withheld. For the avoidance of 

doubt, it is agreed that the Contractor shall at all times be responsible for 

ensuring safe operation of the road. 

33.3     The Engineer shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer  may  instruct  the  Contractor  to  search  for  a 
Defect and to uncover and test any work that the Engineer considers may 
have a Defect. 

 

34.       Tests 
 

34.1     If the engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples. If there is no 
defect the test shall be a Compensation Event. 

 
34.2     1% of the amount of work done for works upto Rs. 10 crore of estimate cost 

should be deducted from R.A. Bill of the contractor for testing the quality of 
material workmanship. Whereas for estimated cost of works more than 10 
crore, the charges  for testing of quality of material workmanship shall be 
deducted  from  R.A.  bill  of  contractor  as  per  actual  charges.  As  Per  GoG 
NWRWS & K Department’s Circular No.  PARCH/132023/401/MICELL Dated: 
05/10/2023 . All the testing charges will be borne by contractor 

 

34.3     Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka 
laboratory  building  with  all  facility  on  site  at  location  specified  by  the 
engineer in charge. 

 
35.       Correction of defects 

 
35.1     The engineer shall give notice to the Contractor of any defects before the end 

of the defects Liability Period, which begins at Completion and is defined in 
the contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

 

35.2     Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

 

36.       Uncorrected Defects 
 

36.1     If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount.

file:///F:/Record/Motap/GR/GR%201%20testing%20charges%20in%20EPC%20work_Signed%2005-10-2023.PDF
file:///F:/Record/Motap/GR/GR%201%20testing%20charges%20in%20EPC%20work_Signed%2005-10-2023.PDF
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D. COST CONTROL 
 

37.       Bill of Quantities 
 

37.1     The bill of Quantities shall contain items for the constructions, installation, 

testing and commissioning work to be done by the Contractor. 
 

 

37.2     The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 
 

 

38.       Change in the Quantities 
 

 

38.1     The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any 

instruction in this connection which may be given to him in writing signed by 

the Engineer and such alteration shall not invalidate the contract and any 

additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he agreed to do the main work 

and at the same rate as are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the 

tender by more than 130%, the contractor will be paid for the quantity in 

excess of 130%, at the rate entered in the SOR of the year during which the 

excess in quantity is first executed. 
 

 

39.       Variations 
 

39.1     All  Variations  shall  be  included  in  updated  programmes  produced  by  the 

Contractor. 
 

40.       Payments for Variations 
 

40.1     If the additional or altered work includes any class of work for which no rate 

is specified in this contract, then such class of work shall be carried out as 

under. 

 
(i)   At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 

than one comparable items, the item of the contract which is nearest in 

comparison with regard to class or classes of the work involved shall be 

selected and the decision of the Superintending Engineer as to the nearest 

comparable item shall be final and binding on the contractor. 

 
(ii)If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the 

amount arrived at the rates in the “Schedule of Rates” of the Division in the 

year in which the tender was received. If the Schedule of rates of the Division 

does not contain all the items, the percentage increase or decrease of the 

tender shall be calculated considering such items which were included in the 

“Scheduled Rates” of the division for the year and for materials consumed on 

such item the rate to be charged would be the basic rate taken into account 

for fixing the rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 

the basis of detailed rate analysis after hearing the contractor before a 

Committee of two Superintending Engineers stationed at the same place or 

the nearest place. 

 
40.2     If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 

upon, then the contractor shall within seven days of the date of receipt by him 

of the order to carry out the work, inform the Engineer-in-charge of the rate, 

which it is his intention to charge for such class of work and if the Engineer in 

charge  does not agree to this rates, he shall by notice in writing be at liberty 

to cancel his order to carry out such class of work and arrange to carry it out 

in such manner as he may consider it advisable, provided always that if the 

contractor shall commence work or incur any expenditure in regard thereof 

before   the   rates   shall   have   been   determined   as   lastly   herein   before 

mentioned, then in such cases he shall only be entitled to be paid in respect of 

the work carried out or expenditure incurred by him prior to the  date of the 

determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the Engineer-in-charge. In the event of the dispute, the decision of 

the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 

drawings and specifications recommended by the contractor and accepted by 

the competent authority, the alternation above referred to shall be within the 

scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears to the 

cost of the original work and the certificate of the Engineer-in-charge as to 

such proportion shall be final and conclusive. 

 
41.       Cash Flow Forecasts 

 
41.1     When the programme is updated, the contractor is to provide the engineer 

with an updated cash flow forecast.
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42.       Payment certificates. 
 

42.1   The Contractor shall submit to the Engineer monthly statements of the 

estimated value of the work completed less the cumulative amount certified 

previously. 

 
42.2    The Engineer shall check the Contractor’s monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking in to account 

any credit or debit for the month in question in respect of materials for the 

works in the relevant amounts and under conditions set forth in sub-clause 

32.3 of the Contract Data (secured Advance). 
 

42.3     The value of work executed shall be determined by the Engineer. 
 

42.4    The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
 

42.5  The value of work executed shall include the valuation of variations and 

compensation events. 

42.6    The  Engineer  may  exclude  any  item  certified  in  a  previous  certificate  or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information 

 
43.       Payments 

 
43.1   Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified 

by the Engineer within 28 days of the date of each certificate. 

43.2    Payment of GST (prevailing rates) on the amount payable under the contract 

to the Contractor will be made by the Employer. Hence, it is the responsibility 

of the contractor to pay the GST to the concerned Authority. 

43.3    Items of the works for which no rate or price has been entered in will not be 

paid by the Employer and shall be deemed covered by other rates and prices 

in the Contract. 

 
44.       Compensation events 

 
44.1     The  following  are  compensation  Events  unless  they  are  caused  by  the 

Contractor: 

(a)    The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 
 

 

44.2     In  case  of  compensation  event  occurs  and  it  prevents  the  work  being 
completed beyond the Intended Completion Date then Authority will approve 
EOT with eligible contractual price escalation.
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45.       Tax 
 

45.1    The rates quoted by the Contractor must be inclusive of all taxes prevailing on 

due date of bid submission except GST. However, any subsequent changes in 

the tax structure by Government after due date of bid submission will be 

compensated (+/-) on availability or submission of actual documentation. 

Contractor will have to intimate Engineer regarding changes occurred in the 

tax structure after bid submission. If the contractor fails to provide such 

information and if any financial obligation may arise due to change in tax 

structure, same will be recovered from the contractor. 
 

 

45.2    GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 
 

 

46.       Currencies. 
46.1     All payment shall be made in Indian Rupees. 

 

 

47.       Price Adjustment 
 

47.1     Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the 
amount  of secured advance granted,  if any,  during  the month  less the 
amount of secured advance recovered, if any during the month.  It will 
exclude value for works executed under variations for which price 
adjustment  will  be  worked  separately  based  on  the  terms  mutually 
agreed. 

 
47.2     To  the  extent  that  full  compensation  for  any  rise  or  fall  in  costs  to  the 

contractor is not   covered by the provisions of this or other clause in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs. 

 
48.       Retention 

 
48.1     The   Employer   shall   retain   from   each   payment   due   to   Contractor   the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.
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48.2     On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractor and half when the Defects Liability Period has passed 

and the Engineer has certified that all Defects notified by the Engineer to the 

Contractor before the end of this period have been corrected. 

 
48.3     On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 
 

 

In case, Contractor requests for refund of the Retention Money 
deducted by the Employer under the provision of this clause, Employer shall 
consider  the   said  request  of  the  Contractor  provided  that  the  refund 
hereunder shall be made in tranches of not less than 1% (One Percent) of the 
Contract  Price  and  Contractor  furnishes  an  irrevocable  and  unconditional 
Bank guarantee for an equal amount substantially in the format of Bank 
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 
day beyond the scheduled / extended Defects Liability Period. On completion 
of the whole works, the contractor has however an option to submit a fresh 
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of 
the total value of work executed substantially in the format of Bank Guarantee 
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond 
the  Defect  Liability  Period  and  yet  refund  the  Retention  Money  Bank 
Guarantee submitted for refund of Retention Money. 

 
49.       Liquidated Damages 

 
49.1     The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 

than the Intended Completion Date (for the whole works or the milestone as 

stated in the contract data). The total amount of liquidated damages shall not 

exceed the amount defined in the Contract Data. The Employer may deduct 

liquidated damages from payment due to the Contractor. Payment of 

liquidated damages does not affect the Contractor’s liabilities. 

 
49.2     If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor 

shall not be entitled for any interest on the over payment calculated from the 

date of payment to the date of repayment. 

 
49.3     If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 

stated in the Contract Data as Liquidated damages for such default and not as 

penalty for everyday or part of day which shall elapse between relevant time 

for completion and the date stated in the taking over certificate of the whole 

of the works on the relevant section, subject to the limit stated in the contract 

data. 

The employer may, without prejudice to any other method of recovery 

deduct the amount of such damages from any monies due or to become due to 

the contractor. The payment or deduction of such damages shall not relieve



56 
 

the contractor from his obligation to complete the works on from any other of 

his obligations and liabilities under the contract. 

 
49.4     If, before the Time for Completion  of the whole of the Works or, if applicable 

any Section, a Taking Over Certificate has been  issued for any part of the 

Works or of a Section, the liquidated damages for delay in completion of the 

remainder of the Works or  of that Section shall, for any period of delay after 

the date stated in such Taking-Over-Certificate, and in the absence of 

alternative provisions in the Contract, be reduced in the proportion which the 

value of the part so certified bears to the value of the whole of the Works or 

Section, as applicable. The provisions of this Sub-clause shall only apply to the 

rate of liquidated damages and shall not affect the limit thereof. 

 
50        Bonus 

 
50.1     If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 

to the contractor a sum stated in Contract Data as bonus for every completed 

month but subjected to maximum amount as stated in Contract Data; 

which shall elapse between the date of completion of all items of works as 

stipulated in the contract, including variations ordered by the Engineer and 

the time prescribed in Clause 17. 

 
50.2     Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal or more than 6 months. The bonus would be paid 

as under 
 

 

% of Time Saved 
 

% of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 

51.       Advance Payment. 
 

51.1     The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be 

Recorded in writing) to the Contractor of the amounts stated in the Contract 

Date  by  the  date  stated  in  the  Contract  Date,  against  provision  by  the 

Contactor of an Unconditional Bank Guarantee in a form and by a bank 

acceptable to the Employer in amounts and currencies equal to be at least 

110% of the advance payment. The guarantee shall remain effective until the
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advance payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. The 

Mobilization  advance would be deemed as interest bearing advance at an 

interest rate of 10 % to be compounded, quarterly. 

 
51.2     The Contractor is to use the advance payment only to pay for Equipment, 

plant and Mobilization expenses required specifically for execution of the 

Works.  The  Contractor  shall  demonstrate  that  advance  payment  has  been 

used in this way by supplying copies of invoices or other documents to the 

engineer. 

 
51.3     The  advance  payment shall be repaid by deduction proportionate amount 

from payments otherwise due to the Contractor, following the schedule of 

completed percentages of the Works on a payment basis. No account shall be 

taken of the advance payment or its repayment in assessing valuations of 

work  done,  variations,  price  adjustments,  Compensation  Events,  or 

Liquidated damages. 
 

 

51.4     Deleted 
 

52.       Securities 
 

52.1     The performance Security (including additional security for unbalanced bids) 

shall be  provided to  the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount and form and by a bank 

or surety acceptable to the Employer, and denominated in Indian Rupees. The 

performance Security shall be valid until a date 60 days from the date of 

expiry of Defects Liability Period and the additional security for unbalanced 

bids shall be valid until a date 28 days from the date of issue of the certificate 

of completion. 

 
53.       Deleted 

 
54.       Cost of Repairs. 

 
54.1     Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damages 

arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT 
 

55.       Completion 
 

55.1    The Contractor shall request the Engineer to issue a Certificate of Completion 

of the works  and the  Engineer will do so upon deciding that the work is 

completed. 

 
56.       Taking Over 

 
56.1     The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 
 
 
 

57.       Final Account 
 

57.1     The Contractor shall supply to the Engineer a detailed final account of the 

total amount that the Contractor considers payable as full and final settlement 

of  all  claims  under  the  Contract  for  items  before  the  end  of  the  Defects 

Liability Period. The Engineer shall issue a  Defect Liability Certificate and 

certify any  final payment that is due to the  Contractor  within 56  days  of 

receiving the Contractor's account if it is correct and complete. If it is not, the 

Engineer shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Engineer shall decide on the 

amount payable to the Contractor and issue a payment certificate, within 56 

days of receiving the Contractor’s revised account. 

57.2     If reversal in characteristic of tender (L1 becoming L2) on account of excesses 

and savings in final account is observed, the Engineer/Employer shall be at 

liberty to restrict the final payment of BOQ items to the lowest amount 

evaluated of the bids considering the final quantities and the rates quoted 

including the  rebates if any. Payment of variation items shall however be 

made  at  the  rates  approved  by  the  Employer,  within  90  days  from  the 

physical completion of work. 
 

58.       Operating and Maintenance Manuals 
 

58.1     If  “as  built”  drawings  and/or  operating  and  maintenance  manuals  are 

required, the Contractor shall supply them by the dates stated in the Contract 

data. 
 

 

58.2     If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 

Engineer shall  withhold  the  amount  stated  in  the  Contract  Data  from 

payments due to the Contractor. 
 

 

59.       Termination 
 

59.1     The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.
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59.2     Fundamental breaches of Contract include, but shall not be limited to the 

following: 
 

1.   The  contractor  stops  work  for  28  days  when  no  stoppage  of  work  is 
shown on the current programme and the stoppage has not been 
authorized by the Engineer 

 
2.   The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 
 

3.   The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4.   A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 
 

5.   The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental  breach  of  Contract  and  the  Contractor  fails  to  correct  it 
within a reasonable period of time determined by the Engineer; 

 
6.   The Contractor does not maintain a security which is required; 

 
7.   The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 
8.   If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

borrower, and includes collusive practice among Bidders (prior to or after bid 

submission)  designed  to  establish  bid  prices  at  artificial  non-competitive 

levels and to deprive the Borrower of the benefits of free and open 

competition. 
 

 

59.3     When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not. 
 

 

59.4    Notwithstanding the above, the employer may terminate the Contract for 

convenience. 
 

 

60.       Payment upon Termination 
 

60.1     If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a Certificate for the value of the work 

done  less  advance  payments  received  up  to  the  date  of  the  issue  of  the
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certificate, less other recoveries due in terms of the contract, less taxes due to 

deducted at source as per applicable law and less the percentage to apply to 

the work not completed as indicated in the Contract data. Additional 

Liquidated Damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor the difference shall be a debt 

payable to the Employer. 
 

60.2     If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance material brought 

by  the  contractor  and  available  at  site,  the reasonable  cost  of  removal  of 

equipment, repatriation of the Contractor’s personnel employed solely on the 

works, and the Contractor’s cost of protecting and securing the Works and 

less advance payment received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to deducted at 

source as per applicable law. 
 

61.       Property 
 

61.1     All materials on the Site, Plant Equipments, Temporary Works and Works are 

deemed to be property of the Employer, if the Contract is terminated because 

of a Contractor’s default. 
 

 

62.       Release from Performance 
 

62.1     If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the 

Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before receiving it 

and for any work carried out afterwards to which commitment was made.
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F.          SPECIAL  CONDITIONS OF CONTRACT 
 

 

63.       LABOUR 
 

 

The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or 

other, and for their payment of housing, feeding and transport. 
 

 

The Contractor shall, if required by the Engineer, deliver to the 

Engineer a return in detail, in such form and at such intervals as the Engineer 

may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the site and such 

other information as the Engineer may require. 
 

 

64.       COMPLIANCE WITH LABOUR REGULATIONS 
During  continuance  of  the  contact,  the  Contractor  and  his  sub- 

contractor shall abide at all times by all existing labour enactments and rules 

made thereunder, regulations, notification and bye laws of the State or central 

Government or   local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notifications that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that 

are applicable to the construction industry are given below. The Contractor 

shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of 

the   provisions   of   any   Act   or   rules   made   thereunder,   regulations   or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for 

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have the right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 

SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 

CONSTRUCTIONS WORK 

A)   Workmen Compensation Act 1923 :- The Act provides for compensation in 
case of injury by accident arising out of and during the course of employment. 

 
B)   Payment of Gratuity Act. 1972 :- Gratuity is payable  to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 
10 or more employees. 
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C)   Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 
monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are : 

 
1.   Pension or family pension on retirement or death, as the case may be. 
2.   Deposit linked insurance on the death in harness of the worker. 
3.   Payment of P.F. accumulation on retirement/death etc. 

 
D)   Maternity  Benefit  Act  1951  :-  The  Act  provides  for  leave  and  some  other 

benefits to women employees in case of confinement or miscarriage etc. 
 

E)   Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour. 

 
F)   Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the  employment  is a scheduled employment.  Construction of Building,  Roads, 
Runways are scheduled employment. 

 
G)   Payments of wages Act 1936:- It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages 
of the workers. 

 
H)  Equal  remunerations  Act  1979  :-  The  Act   provides  for  payment  of  equal 

wages for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I)    Payments of Bonus Act 1965 :- The Act  is applicable to all establishments 

employing 20 or more  employees.  The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages 

to employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 

worked out by taking wages as Rs. 2500/- per month only. The Act does not 

apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability of 

this Act. 
 

 

J)    Industrial  Disputes  Act  1947  :-  The  Act  lays  down  the  machinery  and 

procedure for resolutions of Industrial disputes, in what situations a strike or 

lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 
 

 

K)   Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the State and Central Government to 50). The Act provides for laying 
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down  rules  governing  the  conditions  of  employment  by  the  Employer  on 

matters provided in the Act and get the same certified by the designated 

Authority. 
 

 

L)   Trade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 

have given certain immunities from civil and criminal liabilities. 
 

 

M)  Child  Labour  (Prohibition  &   Regulation  Act  1986  :-   The  Act  prohibits 

employment  of  children  below  14  years  of  age  in  certain  occupations  and 

process and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child labour is prohibited in Building 

and Construction Industry. 
 

N)  Inter –  St at e  M igra nt  wo rkmen’s  (Regul a t ion  of  Emp lo yment  &  

Conditions of service) Act 1979:- The Act is applicable to an establishment 

which employs 

5 or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in 

another state).The inter-state migrant workmen, is an establishment to which 

this Act becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, traveling expenses from home upto the establishment and 

back, etc. 
 

 

O)   The Building and Other Construction workers  (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the 

establishments who carry on any building or other constructions work and 

employ 10 or more workers are covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the government. The Employer of 

the establishment is required to provide safety measures at the Building or 

construction work and other welfare measures, such as canteens, First Aid 

facilities, Ambulance, Housing accommodations for workers near the workplace 

etc.  The  Employer  to  whom  the  Act  applies  has  to  obtain  a  registration 

certificate from the Registering Officers appointed by the Government. 

P)   Factories Act 1948 :- The Act lays down the procedure for approval of 

plans before  setting up  a  factory,  health and safety provisions,  welfare  

provisions, working hours, annual earned leave and rendering information 

regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises  employing  10  persons  or  more  with  aid  of  power  or  

20  or  more persons without the aid of power engaged in the manufacturing 

process. 
 

Q)  Royalty charges-The contractor shall pay the royalty to the competent 

authority as  per rule. The  royalty charges paid shall be  borne by the 

contractor and shall not be reimbursed by the Employer. 
 

R)  Following  Pollution  control  Acts  and  amendments  made  thereof 

from time to time shall be applicable. 
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1.  Water (Preservation and control of Pollution) Act, 1974 
2.  Air (Prevention and Control of Pollution Act 1981 
3.  Environmental (Protection) Act 1986 

 

 

The  contractor  must  commit  to  adopting Environmental 
management plan for best energy use, waste management, the reduction 
of pollution as in EMS (Environmental Management system)ISO-14001- 
2015 

 

 

65.       ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 
 

 

24.1   If the Contractor is of the view that a decision taken by the Engineer was either 
outside the authority given to the Engineer by the Contract or that the decision 
was wrongly taken, the decision shall be referred to #Superintending 
Engineer (Higher Authority) (GWM Wing G’nagar ) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party can 
refer the matter  for  conciliation  within  15  days  from  the  decision  
given  by  the #Superintending Engineer. 

24.2 
 

 

(a)  For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the #Superintending Engineer (GWM Wing G’nagar ) , both the 
parties have  to  refer  to  the  #Chief  Engineer  concerned  for  the  
conciliation process. 

(b)  For the work more than Rs.100 Cr., if any of the parties is not satisfied 
with the decision of the Superintending Engineer, both parties have to 
refer  to  the #Managing Director, GWRDC,  Water  Resources  Department,  
Government  of 
Gujarat for the conciliation process. 

If  the  dispute  is  not  resolved  through  the  conciliation  process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 
Higher  Authority  within  14  days  of  the  notification  of  the  Engineer's 
decision,   the   Contractor   shall   not   be   entitled   to   any   additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 

 
 

66. SPECIAL CONDITION OF CONTRACT 
 

66.1 The agency must procure spare parts from authorized dealers 
/reseller or subsidiary of OEM  OR tailor made as specified in item 
wise technical specification by site visiting and   as per requirement of 

items.  

66.2 This contract includes buyback of the existing replaced spares parts of 

pumps, panel and valves.  

66.3 The buyback materials shall be the property of the Bidder after the 

new spares has been received on site. 
66.4 If the engineer instructs the contractor to carry out a test not specified 

in the specification to check whether any work has a defect, the 
contractor shall pay for the test and any samples. 
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After installation of the new spare parts by the O&M agency in the 
presence of the Spare part Providing Agency, the contractor has to 
hand over completed work charge to current O&M agency warrantee / 

defect liability period will start after hand-over. 
66.5 The labour work of installation of the spare parts shall be carried out 

by the O&M agency of the pumping station but supervision of the 
installation of the spares, commissioning and testing shall be carried 

out by the agency. During installation if any parts required some 

alteration, it lies with the scope of the agency. 
66.6 After commissioning and testing, a joint certificate shall be issued by 

both the O&M agency as well as the agency in presence of 

TPI/engineer-in-charge regarding the successful installation and 

commissioning. 
66.7 If any other clause in this document is contradictory, the conditions as 

per clause 66 shall prevail.  
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SECTION - 4 
 

CONTRACT DATA
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#CONTRACT DATA 
 
 
 

Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3

 

1. The Employers is [CL.1.1] 
 Name: Executive Engineer  Unit-1, Kherva   

 Address: Opposite Ganpat Univercity, Kherva    

 Name of authorized Representative (will be intimated later)  

2. The Engineer is ………………………  

 Name of Authorized Representative: …………………………  

3. The Defects Liability Period is 03   years from the date of 

completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice 

to proceed with the work. 

[CL.1.1] 

 

5. 
 

The  Intended  Completion  Date  for  the  whole  of  the  works  is 

03(three) Months after start of work with the following milestones: 

 

[CL.1.1,17&2] 

 Milestone dates: 

Physical works to be completed Period from the start date 
Milestone 1 i.e.     2 5 %  15 days.  

Milestone 2 i.e.      50 %   45  days.  

Milestone 3 i.e.      75 %   60 days. 

Milestone 4 i.e.      100%    90 days.  

 

[CL.2.2& 49.1] 

6. The Site is located at  Village –Modhera, Motidau & Rasulpur  Dist.-
Mehsana (As per attached list)  

[CL.1.1] 

7. The name and identification number of the Contract is: [CL.1.1] 

8. The works consist of supplying of spares as per technical 

specifications. with items as per B.O.Q. The works shall, 

inter alia, include the following, as Specified or as directed: 

[CL.1.1] 

 (A) WRD Works 

supplying of 
spares as per 
technical 
specifications. 

 

 (B) Road Works 
: 

Site clearance; setting out and layout widening of existing carriageway 
and  strengthening  including  camber  corrections;  construction  of  new 
road/ Parallel service road; bituminous pavements 
remodeling/construction of  Junctions,  intersections,  bus  bays,  lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and guard 
other related items; construction/extension of cross drainage works, 
bridge, approaches and other related stones; protective works for 
roads/bridge; all aspects of quality assurance of various  components of 
the works; rectification of The defects in the completed works during the 
Defects  Liability Period; submission of “As- built’’ drawings and any other 
related documents; and other item of work as may   be   required   to   be 
carried  out  for  completing  the  work  in accordance with the drawings 
and the provisions of the contract and to ensure safety. 
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( C ) Bridge Works 
 

provision of foundations, piers abutments and bearing; 

prestressed/reinforced cement concrete superstructure; wearing coat, 

hand railings, expansion joints, approach slabs, drainages spouts/ 

downtake pipes, arrangements for fixing light posts, water mains, 

utilities etc; provision of suitably designed protective works; providing 

wing/return walls; provision of road markings, road signs etc.; all 

aspects  of  quality  assurance;  clearing the site and  handing  over  the 

works  on  completion;  rectification  of  the  defects during  the  Defects 

Liability  Period  and  submission  of  “As-built”  drawings  and  other 

related documents; and other items of work as may be required to be 

carried out for completing the works in accordance with the drawings 

and the provisions of the contract and to Insure safety 

(D) Other Items 
 

Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 
10.     The following documents also form part 
of the Contract: As per clause 2-3  

 
• Agreement 

• Letter of Acceptance, notice to proceed with works 

• Contractor’s Bid Contract Data 

• Conditions of Contract including Conditions of 
Contract 

• Specifications 

• Drawings 

• Bills of quantities and 

• Any other document listed in the Contract Data as 

forming part of the Contract. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.1.1] 

[CL.2.3(9)]

 

11.     The law which applies to the Contract is the law of Union of India                                       [CL.3.1] 
 

12.     The language of the Contract documents is English                                                                   [CL.3.1] 
 

13.     Limit of subcontracting              25% of the Initial Contract Price                                           [CL.7.1] 
 

14.     The Schedule of Other Contractors                                                                                                     [CL.8] 
 

15.     The Schedule of Key Personnel               As per Annex – II to Section I                                      [CL.9] 

16. The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited 

to four. After each occurrence, the contractor will pay an additional 

premium  necessary  to  make  insurance  valid  for  four  occurrences 

always. 

[CL13]
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17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be  Work Oder Date [CL.21] 

19. 
 

 

20. 

The period for submission of programme for approval of the engineer 
shall be 21 days from the issue of Letter of Acceptance. 
The period between program updates will be 15 days. 

[CL. 27.1] 
 

[CL.27.3] 

21. 
 

 

22. 

The amount  to  be  withheld  for  late  submission  of  an  updated 
programme shall be Rs. 2   lakhs 
The following events shall also be Compensation Events 

[CL. 27.3] 
 

[CL. 44] 
 Substantially  adverse  ground  conditions  encountered  during  the 

course of execution of work not provided for in the bidding document. 
 

(i)        Removal of underground utilities detected subsequently 

(ii)     Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. 

ordinary soil to rock excavation, 

(iii)      Removal of unsuitable material like marsh, debris 

dumps, etc. not caused by the contractor. 

 (iv)      Artesian conditions 

(v)       Seepage, erosion landslide 

(vi)      River training requiring protection of permanent work 

(vii)     Presence of historical, archeological or religious structures, 

monuments interfering with the works 

(viii)    Restriction of access to ground imposed by civil, judicial, or 

military authority 

 

23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

 If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 
 

(i)         Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

 
VL =     0.85 x (Pl/100) x R x (Li – L0)/L0 

 

VL  =   Increase  or  decrease  in  the  cost  of  work  during  the 
month under consideration due to changes in rates for 
local labour 

L0   =  The consumer price index for industrial workers for the 
State   on   28  days  preceding  the  scheduled  date   of 
opening   of   technical   Bids   as   published   by   Labour 
Bureau, Ministry of Labour, Government of India 

Li  =   The consumer price index for industrial workers for the 
State for the month under consideration as published by 
the Labour Bureau, Ministry of Labour, Government of 
India. 

 

Pl =       Percentage of labor component of the work. 

[CL.47] 
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Adjustment for cement component. 
 

(ii)       Prices adjustment for increase or decrease in the cost of 
cement procured by the contractor 

 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 
 

Vc   =   Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

 

C0 =  The all India wholesale price index for Ordinary 
Portland Cement  on 28 days  preceding the 
scheduled date of opening of technical bid as 
published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 

 

Ci  =   The all India average wholesale price index for  Ordinary 
Portland Cement for the month under consideration as 
published  by  Office  of  the  Economic  Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 

 

Pc  = Percentage of cement component of the work 
 

 
 
 
 

Adjustment for steel component 
 

(iii)      Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula 

 

Vs   = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 
 

So=   The  all  India  wholesale  price  index  for  steel  (Mild  Steel  -  Long  Products 
Rebars) on 28 days preceding the date of opening of Bids as published by the 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Si=  The all India average wholesale price index for steel (Mild Steel - Long 

Products  Rebars)  for  the  month  under  consideration  as  published  by 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Ps  =  Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 
 

 

Adjustments of bitumen component 
 

(iv)      Price adjustment for increase in the cost of bitumen shall be paid in 
accordance with the following formula 
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Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 
Vb  = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

 
Bo  = The official retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of  opening of 
technical bid. 

 
Bi   =  The official retail price of bitumen of IOC depot at the nearest 
centre for the 15th day of the month under consideration. 

 
Pb  = Percentage of bitumen component of the work   
Adjustment of POL (fuel and lubricant) 
component 

 
(v)      Price adjustment for increase or decrease in cost of POL (fuel and 

lubricant) shall be paid in accordance with the following formula 
 

Vf =  0.85 x (Pf/100) x R x (Fi – F0)/F0 

 
Vf  = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo  = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 prior to 
the date of opening of Bids. 

 
Fi  = The official retail price of HSD at the existing consumer pumps of 
IOC at the nearest centre for the 15th  day  of the month of the under 
consideration. 

 
Pf  = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi)     Price adjustment for increase or decrease in the cost of plant and 
Machinery   spare   procured   by   the   Contractor   shall   be   paid   in 
accordance with the following formula 

 
Vp =  0.85 x (Pp/100) x R x (Pi – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 

 
P0  = The all India wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 
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Pi  = The all India average wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

Pp  = Percentage of plant and machinery spares component of the work. 

Note: For the application of this clause, index of Heavy Machinery and parts 
has been chosen to represent the Plant and Machinery Spares group 
Adjustment of other materials Component 

 
(vii)     Price adjustment for increase or decrease in cost of local materials 

other than cement, steel, bitumen and POL procured by the contractor 
shall be paid in accordance with the following formula 

 
Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm  = Increase or decrease in the cost of work during the month under 
consideration  due  to  change in rates for local materials other than 
cement, steel, bitumen and POL. 

 
M0    = The All Indian wholesale price index (all commodities) on 28 
days preceding the scheduled date of opening of technical Bids, as 
published by the Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of Commerce 
& Industry. 

 
Mi=  The  All  India  wholesale  price  index  (all  commodities)  for  the 
month   under   consideration   as   published   by   the   Office   of   the 
Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Pm  = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 

 

The following percentage will govern the price adjustment for the 

entire contract: 
1.   Labour –Pl                                                           

8.35 % 

2.   Cement – Pc                                                         

1.10% 

3.   Steel -    Ps                                                         

51.17% 

4.   HR Coil/MS Plate – Pb                             

0.00 % 

5.   POL –  Pf                                                                     

5.52% 

6.   Plant & Machinery Spares Pp           

6.87% 
7.   Other Materials – Pm                             

26.99% 
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----------
---- Total  
100 % 

25.       The proportion of payments retained (retention money) shall be 6%  {CL. 48} 

from each bill subject to a maximum of 5% of final contract price. 
 

26. Amount of Liquidated damages for 0.1% of contract value per day for  
work  

 delay in completion of works  
   

27. Maximum limit of liquidated damages         10 percent of the Initial    {CL. 49} 

For delay in completion work                         Contract Price rounded off to 

the nearest thousand 
 

 

28. Amount of Bonus for early completion        Amount of bonus for early 

completion of work shall be given 

as per CL.50 of Section-3 
 

 

29. Maximum limit of bonus for early                 5 percent of the Contract {CL. 50} 

Completion of work                                           Price 
 

 

          30.     The amount of the advance payment are: {CL. 51 & 52} 
 

                       #Nature of Advances Amount (Rs.) Conditions to  

Be fulfilled 

• Mobilization 10% of the contract On submission of 

unconditional Price Bank Guarantee. (to 

be drawn 

before the end of 20% of the 

contract period). The 

contractor may furnish four 

bank guarantees of 2.5 % of 

each valid for the full period. 

 

• Equipment      90% for new and 50% of 

depreciated value for old equipment. Total amount will be subject to a 

maximum of 5% of the Contract Price 

After equipment is brought to site (provided the Engineer is satisfied That the equipment is required for 

performance of the contract) and on submission of unconditional Bank Guarantee for amount of advance 

 

• Secured Deleted Advance for  

Non-persish able material Brought to site 

 

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment of 

the above conditions). 

1. The amount of the advance payment are: {CL. 51 & 52} 
 

2. #Nature of Advances
 Amount (Rs.) Conditions to  

Be fulfilled 
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3. Mobilization 10% of the contract On submission of 

unconditional Price Bank Guarantee. (to 

be drawn 

before the end of 20% 

of the contract period). 

The contractor may 

furnish four bank 

guarantees of 2.5 % of 

each valid for the full 

period. 

 

4. Equipment      90% for new and 50% of 

depreciated value for old equipment. Total amount will be 

subject to a maximum of 5% of the Contract Price 
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After equipment is brought to site (provided the Engineer is satisfied That the 

equipment is required for performance of the contract) and on submission of 

unconditional Bank Guarantee for amount of advance 

 

5. Secured Deleted Advance for  

Non-persish able material Brought to site 
 

(The advance payment will be paid to the Contractor no later than 28 days 

after fulfillment of the above conditions). 
 

 

iii         Secured            Deleted 

Advance for Non-persish able material Brought to site 
 

 

(The advance payment will be paid to the Contractor no later than 28 days after 

fulfillment of the above conditions). 

31. Repayment of advance payment for mobilization and equipment  {CL. 51.3} 

The advance loan shall be repaid with percentage deduction from the interim 

payments   certified   by   the   Engineer   under   the   Contract.   Deduction   shall 

commence in the next Interim Payment Certificate following that in which the 

total of all such payments to the Contractor has reached not less than 20 percent 

of the Contract Price or 6 (six) months from the date of payment of first 

installment of advance, whichever period concludes earlier, and shall be made at 

the rate of 20 percent (collectively for both Mobilization Advance and 

Equipment Advance) of the amounts of all Interim Payment Certificate until 

such time as the loan has been repaid, always provided that the loan shall  be 

completely repaid prior to the expiry of the original time for completion pursuant 

to Clause 17 and 28. 

32.    Deleted 
 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be 
 

decided after evaluation of the bid) as additional security in terms of ITB Clause 
 

29.5 
 

 

The standard form of Performance security acceptable to the Employer shall be 

an unconditional Bank Guarantee of the type as presented in Section 8 of the 

Bidding Documents. 

34.    The Schedule of Operating and maintenance Manuals…..N/A.                       {CL. 58} 
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35. The date by which “as– built” drawings (in scale as directed) in 2 sets     {CL. 58} 

are required within 28 days of the issue of certificate of completion of the whole 

or section of the work, as the case may be. 

36.    The amount to be withheld for failing to supply “as built” drawings report/L.S. 
of Pipe line/KMZ File  {CL. 58} by  the Date required is Rs 1.25 Lakhs. 

 

37.    The following events shall also be fundamentals breach of contract:    {CL.59.2} 
 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 
 

38.    The percentage to apply the value of the work not completed representing {Cl 60} 
 

the Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION - 5 

 

TECHNICAL SPECIFICATION 
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                     STANDARD G E NE RAL T E CHNICAL  
SPECIFICATIONS:  

 

 

1.1       All the items occurring in the work and as found necessary during actual execution shall 

be carried out in workman like manner as per specifications below and as per written 

orders of the Engineer-in-charge. 

1.2       A work order book as prescribed by the Engineer-in-charge shall be maintained on the 

site of work and the contractor shall carryout field compliance properly. 

1.3       The contractor shall engage authorized representative who shall be responsible and 
 

competent for managing the work. He shall take orders from the Engineer-in-charge and 

shall be responsible for carrying out the same. 

1.4       Quantities specified in the tender may vary at the time of actual execution and the 
 

contractor shall have not to claim for compensation on account such variation. 
 

1.5       No trees shall be cut without permission of Engineer-in-charge. 
 

1.6       Diversion for roads, if necessary, shall be provided and maintained during the currency 

of the contract without any extra cost to the Department. 

1.7       The work shall be executed strictly in accordance with plans & specifications. Only the 

best materials and sound construction shall be executed in a through workman like 

manner. 

1.8       The drawing prepared and trial pits taken are for general guidance and indication and 
 

changes either minor or major are likely to take place. No claim for extra payment shall 

be made by the contractor for such changes. 

1.9       The quantities in the Bill of Quantities are only estimate quantities and during execution 
 

they may increase or decrease. Any claim put forward for this variation in quantity shall 

not be entertained. 

1.10    The test of materials shall be carried out as per prescribed frequency as instructed by 

EIC. The rejected materials shall be removed from the site within 24 hours. If they are 

not removed within this period, the same will be removed at the contractor's risk and 

cost by the Department. 

1.11     The work is an important work, and this fact shall be constantly borne in mind by the 
 

contractors and his workers. Works not specified above shall be carried out according to 
 

P.W.D. Handbook or according to instructions of the Executive Engineer. 
 

1.12     The work requires constant attention for line, levels, and workmanship and hence the 

contractor shall have to keep the experienced technical staff on the work. The contractor 

has to supply the necessary materials and labour for the line and levels work at his own 

cost. 

1.13     The contractor unless otherwise specified and providing in the contract shall pay all 
 

duties, tolls, quarry fees, royalties and taxes on all materials and articles they may use. 
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The rate quoted by the contractor shall be considered inclusive of all such duties, fees, 

royalties, taxes etc. 

1.14     In the specification “as directed / approved” shall be taken to mean “as directed / 
 

approved “by the Engineer - in - Charge. 
 

1.15     Wherever a reference to any India Standard appears in the specifications, it shall be 

taken to mean as reference to the latest edition of the same in force on date of agreement. 

1.16      In “Mode of Measurement " in the specifications, wherever a dispute arises in the 

absence of specification of a particular point or aspect, the provision on these particular 

points or aspect in the relevant Indian Standard shall be referred to. 

1.17     All measurement and computations, unless otherwise specified, shall be carried out 

nearest to the following limits: - 

(1)       Length, Width and Depth (Height)               0.01     Meter. 
 

(2)       Areas                                                                      0.01     Sq. Mt. 

(3)       Cubic Contents (Except Wood)                      0.01     Cmt. 

(4)       Cubic Contents (Woodwork)                          0.001  Cmt. 

In recording dimensions of work in measurement book the sequence of length, width and 

height (depth) or thickness shall be followed. 

1.18     The distance with constitutes lead shall be determined along the shortest practical route 

and not necessarily the rout actually taken. The decision of the Engineer - in - Charge in 

this regard shall be taken as final. 

1.19     Where no lead is specified, it shall mean “all leads ". 
 

1.20     Lift shall be measured as per current practice for relevant item under direction or 

decision by Engineer-in-charge. 

1.21     Definite particulars covered in the items of work, though not mentioned or include in it, 

specifications shall be deemed to be included therein. 

1.22     Reference to specifications of materials as made in the detailed specification of the items 

of work is in the form of a designation containing the number of the specification of the 

material and prefix "M" i.e.  “M-1 “etc. 

1.23     Approval to the samples of various materials given by the Engineer-in-charge shall not 
 

absolve the contractor from the responsibility of replacing defective material brought on 

site or materials used in the work found defective at a later date. The contractor shall 

have no claim to any payment or compensation whatsoever on account of any such 

materials being rejected by the Engineer - in - Charge. 

1.24     The contract rate of the item of work shall be for the work completed in all respects. 
 

1.25     No collections of materials shall be made before it is got approved from the Engineer - in 
 

- charge.



 

1.26     Collection of approved materials shall be done at site of work in a systematic manner.  
 
 

1.27     No materials shall be stored prior to, during and after execution of a structure in such a way as 

to cause or lead to damage or overloading of various components of the structure. 

1.28     All works shall be carried out in a workman like manner as per the best technique for the  

particular item. 

1.29     All tools, templates, machinery and equipment for correct execution of the work as well as for 

check line, levels, alignment of the works during execution shall be kept in sufficient number and 

in good working condition on the site of work. 

1.30     The contractors shall be responsible for observing the rules and regulations imposed under 

the “Mine and Minerals Act “and such other laws and rules prescribed by Govt. from time to 

time. 

1.31     All necessary safety measures and precaution (including these laid down in the various relevant 

Indian Standards) shall be taken to ensure the safety of men, materials and machinery on the 

works and also of the work itself. 

1.32     Approval to any of the executed item for the work does not in any way relieved the contractor of 
his responsibility for the correctness, soundness, strength of the structure as per the drawings 
and the specifications. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
PIPE LINE PROJECT FROM NARMADA MAIN CANAL MODHERA TO DHAROI DAM INCLUDING PUMPING 
STATION AT MODHERA,MOTI DAU AND RASULPUR 
 
Project Brief detail: Govt. of Gujarat has accorded principal approval of Rs. 2506.32 Crore for the project 
of lifting 1 million acre feet of water from various locations of Narmada main canal and to fill different 
reservoirs of North Gujarat region so as to increase their efficiency of existing irrigation scheme from 
50% to 80%. As a part of this project, Govt. has accorded over all technical approval of Rs.321.00 Crores 
for construction, Implementation, and three years post commissioning, operation and maintenance i.e. 
21-10-2007 to 20.10.2010 which includes mild steel transmission main of 2150 mm internal diameter to 
carry 5.64 cumec of design discharge from Narmada main canal chainage 312.60 km, near village : 
Modhera, Taluka : Bechraji of Mehsana District to Dharoi dam at Dharoi Taluka : Satlasana Dist : 
Mehsana which also includes Civil work of Head Regulator, three Pumping stations and crossing 
structures (Rail, Road and Canal, Mechanical and Electrical Works put to Tender. The total length of Pipe 
line is about89.118 kms which was executed into 3 sections. The Pumping Stations were divided into 
three packages for easy execution of work which are situated at Modhera, Motidau & Rasulpur. The brief 
details are as under: 
    1.    MODHERA PUMPING STATION : 
         1280 KW X 6 (4 + 2) Nos. VT Pump Sets. 
         4 Working pumps + 2 stand by pumps. 
    2.   MOTIDAU PUMPING STATION : 
         1180 KW X 8 (6 + 2) Nos.HSCF Pump Sets. 
          6 Working pumps + 2 stand by pumps. 
    3.    RASULPUR PUMPING STATION:  
         1025 KW X 6 (4 + 2)Nos. HSCF Pump 
       4 Working pumps + 2 stand by pumps



 

 
 
Modhera - Dharoi Pipe Line Project is divided in 3 sections as under : 

1) Modhera to Motidau - 2150 mm dia – 28.277 Km. 
2) Motidau to Rasulpur – 2150 mm. dia – 29.713 km. 
3) Rasulpur to Dharoi dam– 2150 mm. dia - 30.281 Km. & Kuda feeder- 1100 mm. dia - 

00.847 Km. 
89.118 Km. 
The Modhera - Dharoi Pipe Line Project is under functioning in October –2007. The Pipe line serves about 
43 villages on the way with the help of Scour valves for drinking and irrigation purpose. 
 
Details of Machinery and pipeline detail in brief. 
 

 
DETAILS OF MECHANICAL AND ELECTRICAL ITEMS OF MODHERA PUMPING STATION 
UNDER MODHERA - DHAROI PIPELINE PROJECT 

Item 
No. 

Item Description Total Qty. Firms Name 

1 2 3 5 

(A) MECHANICAL EQUIPMENT    

1) VT Pumps 5100M3/Hr,70Mtr Head 6 Nos M/s Jyoti Ltd,Vadodara 

2) 1280KW, 6.6KV Motors 6 Nos M/s Jyoti Ltd,Vadodara 

3) BFV- 1000NB(mot) 6 Nos M/s R & D Multiples.,Pardi 

- 1800NB (man.) 1 No. –II-- 

4) DPCV- 1000NB 6 Nos. M/s G.M.Dalui & Co.,Howrah 

5) SV- 1000NB 6 Nos. –II-- 

6) Piping with SS Belows 1 Lot Surendra engg.Kalol & GPT 
pipe ind. Savli- baroda, 
Precise 
engineers,V.V.nagar 

7) EOT Crane -15T 1 No. M/s Safex pvt. Ltd, 
Ahmedabad 

8) Propeller Exhaust fans 6 Nos. Crompton Greaves 

9) Fire Extingushers 10 Nos.  

10) Hardwares-nuts,Bolts 1 Lot  

11) Any other items 1 Lot  

(b) INSTRUMENTATION    



 

1) Ultrasonic Insertion Type Flow meter 
Flow rate-24000M³/Hr 

1 No. M/s Swati switch gear pvt. 
Ltd A'bad 

2) Electronic Type Pressure Transmitter
 Range- 0-10 Kg/cm2 

1 No. 

3) Dial type pressure guage 6 Nos. 

4) Pressure switch 1 No. M/s Swati switch gear pvt. 
Ltd A'bad 

5) Conductivity level switch 1 No. M/s Swati switch gear pvt. 
Ltd A'bad 

6) Float & board level guage 1 No. M/s Swati switch gear pvt. 
Ltd A'bad 

7) Ultrasonic type level indicator Range- 0-
10 Kg/cm2 

1 No. M/s Swati switch gear pvt. 
Ltd A'bad 

8) Temperature scanner 6 Nos. M/s Swati switch gear pvt. 
Ltd A'bad 

9) Instru.control panel 1 Lot M/s Swati switch gear pvt. 
Ltd A'bad 

10) Junction Box 1 Lot M/s Swati switch gear pvt. 
Ltd A'bad 

11) Control cables 1 Lot M/s Swati switch gear pvt. 
Ltd A'bad 

12) Lighting Protection Unit 10 Nos. M/s Swati switch gear pvt. 
Ltd A'bad 

13) Various accessories 1 Lot M/s Swati switch gear pvt. 
Ltd A'bad 

14) Portable Sound Meter 1 No. M/s Swati switch gear pvt. 
Ltd A'bad 

15) Portable Vibration Meter 1 No. M/s Swati switch gear pvt. 
Ltd A'bad 

16) Portable Temp. Meter 1 No. M/s Swati switch gear pvt. 
Ltd A'bad 

17) Any other items 1 No. M/s Swati switch gear pvt. 
Ltd A'bad 

18) P & I wireless system 3 set M/s Swati switch gear pvt. 
Ltd A'bad 

B ELECTRIC WORKS    

1) 7.5 MVA Power Transformer 2 Nos M/s Voltamp transformer 
pvt. Ltd,Vadodara 

2) Lighting Arrestor 9 Nos M/s Oblum Electrical 
ind.pvt.Ltd, Hydrabad 

3) Isolator 
1) with earth switch- 1No. 

1 Nos M/s steerling Isolator Pvt. 
Ltd Vadodara 

 2) without earth switch - 2 Nos. 2 Nos 

4) SF6 Circuit Breaker 3 Nos M/s. Areva Ltd., Calcutta 



 

5) CT 12 Nos M/s Mehru Electricals 
Bhilwai Rajasthan 

6) PT 3 Nos –II-- 

7) Relay Control Panel 1 Panel M/s Swati switch gear pvt. 
Ltd A'bad 

8) GS structure 1 Lot M/s Swati switch gear pvt. 
Ltd A'bad 

9) ACSR Conductors 1 Lot M/s Swati switch gear pvt. 
Ltd A'bad 

10) Earthing for switchyard 1 Lot M/s Swati switch gear pvt. 
Ltd A'bad 

11) Lighting system for s/y 1 Lot M/s Swati switch gear pvt. 
Ltd A'bad 

(b) HV/LV-INDOOR-Electrical System 
Equipment 

   

1) 6.6kV HT Panel - 13 Panel 1 L.S. M/s Swati switch gear pvt. 
Ltd A'bad 

2) NGR 2 Nos Narkhede Electrical Pvt. Ltd., 
Pune 

3) 250kVA Auxi. Transformer 2 Nos M/s Voltamp transformer 
pvt. Ltd,Vadodara 

4) 6.6kV Cap. Bank/Panel 550 KVAR 6 Nos. M/s Madhav Capacitors 
pvt.Ltd, Vadodara 

5) FCMA soft starter 6 Nos. M/s Innovative Techno - 
matics pvt.Ltd, Pune 

6) 415V LT Panel 1 No. M/s Swati switch gear 
pvt. Ltd Ahmedabad 

7) 415V,160KVAR Cap/panel. 2 Nos –II-- 

8) Battery-110V DC,200Ahr 1 No. M/s HBL Nife Hyderabad 

9) Battery charger, DCDB 1 No. –II-- 

10) 6.6 KV Unearthed Aluminium Conductor 
XLPE armoured cable + HT Termination 

1 Lot M/s Torrent Ltd 

 650/1100V grade PVC insulated 
Aluminium Conductor armoured 
power cable 

1 Lot M/s Poly cab 

11) Lighting for pump house 1 Lot M/s Swati switch gear pvt. 
Ltd Ahmedabad 

12) Earthing/LPU for P.H. 1 Lot M/s Swati switch gear pvt. 
Ltd Ahmedabad 

13) Cable trays- Ladder type 1 Lot M/s Swati switch gear pvt. 
Ltd Ahmedabad 

14) Safety Equipments 1 Lot M/s Swati switch gear 
pvt. Ltd Ahmedabad 

 Rubber matting for    

 i) 6.6 kv switch gear    



 

 ii) 6.6 kv capacitor panel    

 iii) FCMA soft start panel    

 iv) Other panel    

 shock treatment chart    

 caution and danger board    

15) Any other items    

C Surge control System   M/s Sureseal,Mumbai 

1 Zero velocity Valve 2150 mm dia. 3 Nos.  

2 Air cushion Valve 300 mm dia. 3 Nos.  

 
DETAILS OF MECHANICAL AND ELECTRICAL ITEMS OF MOTI DAU PUMPING 
STATION UNDER MODHERA - DHAROI PIPELINE PROJECT 

Item 
No. 

Item Description Qty. Firms Name 

1 2 3 5 

A MECH & INST WORKS   

(a) MECHANICAL EQUIP   

1) HSCF Pumps 
3400 M3/Hr, 96 Mtr Head 

8 Nos M/s Jyoti Ltd,Vadodara 

2) 1180 KW,6.6KV Motors 8 Nos M/s Jyoti Ltd,Vadodara 

3) BFV- 800NB(mot) 8 Nos M/s R & D Multiples.,Pardi 

 - 1800NB (man.) 1 No. –II-- 

4) DPCV- 800NB 8 Nos M/s G.M.Dalui & Co.,Howrah 

5) SV- 800NB PN1.0 - 8 Nos. 8 Nos –II-- 

PN1.6 - 8 Nos. 8 Nos –II-- 

6) Piping with SS Bellows 1 Lot Dhruv Exports V.V.nagar 

7) EOT-15T 1 No. M/s Saffix pvt. Ltd 
Ahmedabad 

8) Propeller Exhaust fans 8 Nos  

9) Fire Extinguishers 8 Nos  

10) Drain Pump 2 Nos  
11) Hardwares-nuts,Bolts 1 Lot  
12) Any other items 1 Lot  
(b) INSTRUMENTATION   

1) Flow meter 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 



 

2) Pressure Transmitter 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

3) Dial type pressure guage 8 Nos. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

4) Pressure switch 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

5) Conductivity level switch 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

6) Float & board level guage 1 No. M/s Swati switch gear pvt. 
LtdAhmedabad 

7) Ultrasonic type level indi. 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

8) Temperature scanner 8 Nos. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

9) Instru. control panel 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

10) Junction Box 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

11) Control cables 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

12) LPU 10 Nos. M/s Swati switch gear pvt. 
Ltd, Ahmedabad 

13) Various accessories 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

14) Portable Sound Meter 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

15) Portable Vibration Meter 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

16) Portable Temp. Meter 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

17) Any other items 1 No.  

B ELECTRIC WORKS   

1) 9.0 MVA Power Transformer. 2 Nos M/s Voltamp transformer 
pvt. Ltd,Vadodara 

2) Lighting Arrestor 9 Nos M/s Oblum Electrical 
ind.pvt.Ltd,Hydrabad 

3) Isolator 
1) with earth switch- 

1Nos M/s steerling Isolator Pvt. 
Ltd, Vadodara 

 2) without earth switch- 2Nos 

4) SF6 Circuit Breaker 3 Nos M/s Areva Ltd., Culcutta 

5) CT 12 Nos M/s Mehru Electricals 
Bhilwai,Rajasthan 

6) PT 3 Nos –II— 



 

7) Relay Control Panel 1 No. M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

8) GS structure 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

9) ACSR Conductors 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

10) Earthing for switchyard 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

11) Lighting system for s/y 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

(b) HV/LV_INDOOR   

1) 6.6kV HT Panel 15 Nos. M/s Jyoti Ltd,Vadodara 

2) NGR 2 Nos M/s National switch gear 
Chennai 

3) 250kVA Auxi.Transformer 2 Nos M/s Voltamp transformer 
pvt. Ltd,Vadodara 

4) 6.6kV Cap.Bank/Panel 575 KVAR 8 Nos. M/s Madhav Capacitors 
pvt.Ltd,Vadodara 

5) FCMA soft starter 8 Nos. M/s Innovative Techno- 
matics pvt.Ltd,Pune 

6) 415V LT Panel 1 No. M/s Swati switch gear 
pvt. Ltd,Ahmedabad 

7) 415V,160KVAR Cap/pnl. 2 Nos –II-- 

8) Battery-110V DC,200Ahr 1 No. M/s HBL Nife, Hyderabad 

9) Battery charger,DCDB 1 No. –II-- 

10 6.6 KV Unearthed Aluminium Conductor 
XLPE armoured cable + HT Termination 

1 Lot M/s Torrent Ltd 

 650/1100V grade PVC insulated 
Aluminium Conductor armoured power 
cable 

1Lot M/s Poly cab 

11) Lighting for pump house 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

12) Earthing/LPU for P.H. 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

13) Cable trays- Ladder type 1 Lot M/s Swati switch gear 
pvt. Ltd,Ahmedabad 

14) Safety Equipments 1 Lot M/s Swati switch gear pvt. 
Ltd,Ahmedabad 

 Rubber matting for   

 i) 6.6 kv switch gear 1 Lot  

 ii) 6.6 kv capacitor panel 1 Lot  

 iii) FCMA soft start panel 1 Lot  

 iv) Other panel 1 Lot  

 shock treatment chart 1 Lot  

 caution and danger board 1 Lot  

15) Any other items 1 Lot  



 

C Surge control System  M/s Sureseal,Mumbai 

1 Zero velocity Valve 2150 mm dia. 3 Nos.  

2 Air cushion Valve 300 mm dia. 3 Nos.  

 
DETAILS OF MECHANICAL AND ELECTRICAL ITEMS OF RASULPUR PUMPING 
STATION UNDER MODHERA - DHAROI PIPELINE PROJECT 

Item 
No. 

Item Description Total 
Qty. 

Firms Name 

1 2 3 5 

(A) MECHANICAL EQUIPMENT   

1) HSCF Pumps 
5100 M3/HR., 56 MTR. Head 

6 Nos M/s Jyoti Ltd,Vadodara 

2) 1025 KW, 6.6KV Motors 6 Nos M/s Jyoti Ltd,Vadodara 

3) BFV- 1000NB(mot) 6 Nos M/s R & D Multiples.,Pardi 

1800NB (man.) 1 No. 

4) DPCV- 1000NB 6 Nos M/s G.M.Dalui & Co.,Howrah 

5) SV- 1000NB., PN 1.6 - 6 Nos. 6 Nos –II-- 

SV- 1000NB, PN 1.0 - 6 Nos. 6 Nos –II-- 

6) Piping with SS Belows 1 Lot Surendra engg.Kalol & GPT 
pipe ind. Savli-baroda Precise 
engineers, V.V.nagar 

7) EOT Crane -15T 1 No. M/s Safex pvt. Ltd, Ahmedabad 

8) Propeller Exhaust fans 6 Nos Crompton greaves 

9) Fire Extingushers 8 Nos  

10) Drain Pump 2 Nos Kishore pumps, Pune 

11) Hardwares-nuts,Bolts 1 Lot  

12) Any other items   

B ELECTRIC WORKS   

1) Ultra sonic insertion type Flow meter 
Flow rate 24000 m3/hr. 

1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

2) Electronic type Pressure Transmeter 
Range 0 - 10 Kg/cm2 

1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

3) Dial type pressure guage 6 Nos M/s Swati switch gear pvt. Ltd 
Ahmedabad 



 

4) Pressure switch 1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

5) Conductivity level switch 1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

6) Float & board level guage 1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

7) Ultrasonic type level indicator. Range 0 - 
10 Kg/cm2 

1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

8) Temperature scanner 6 Nos M/s Swati switch gear pvt. Ltd 
Ahmedabad 

9) Instru.control panel 1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

10) Junction Box 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

11) Control cables 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

12) LPU 10 
Nos. 

M/s Swati switch gear pvt. Ltd 
Ahmedabad 

13) Various accessories 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

14) Portable Sound Meter 1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

15) Portable Vibration Meter 1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

16) Portable Temp.Meter 1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

17) Any other items 1 Lot  

B ELECTRIC WORKS   

1) 6 MVA Power Transformer. 2 Nos M/s Voltamp transformer pvt. 
Ltd,Vadodara 

2) Lighting Arrestor 9 Nos M/s Oblum Electrical 
ind.pvt.Ltd, Hydrabad 

3) Isolator 
1) with earth switch- 1No. 

1 Nos M/s steerling Isolator Pvt. Ltd, 
Vadodara 

 2) without earth switch-2 Nos. 2 Nos  

4) SF6 Circuit Breaker 3 Nos M/s. Areva Ltd., Kolcutta 

5) CT 12 Nos M/s Mehru Electricals Bhilwai 
Rajasthan 

6) PT 3 Nos 

7) Relay Control Panel 1 No. M/s Swati switch gear pvt. Ltd 
Ahmedabad 

8) GS structure 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

9) ACSR Conductors 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 



 

10) Earthing for switchyard 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

11) Lighting system for s/y 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

(b) HV / LV – INDOOR – ELECTRICAL SYSTEM EQUIPMENT. 

1) 6.6kV HT Panel 13 
Nos. 

M/s Swati switch gear pvt. Ltd 
Ahmedabad 

2) NGR 
525 MPR, 7.27 ohm. 

2 Nos Narkhede Electrical Pvt. Ltd. 
Pune 

3) 250kVA Auxi.Transformer 2 Nos M/s Voltamp transformer pvt. 
Ltd,Vadodara 

4) 6.6kV Cap.Bank/Panel 450 KVAR 6 Nos. M/s Madhav Capacitors 
pvt.Ltd, Vadodara 

5) FCMA soft starter for 1025 KW motor. 6 Nos. M/s Innovative Techno- matics 
pvt.Ltd, Pune 

6) 415V LT Panel 1 No. M/s Swati switch gear pvt. 
Ltd Ahmedabad 

7) 415V,160KVAR Cap/pnl. 2 Nos 

8) Battery-110V DC,200Ahr 1 No. M/s HBL Nife Hyderabad 

9) Battery charger,DCDB 1 No. 

10) 6.6 KV Unearthed Aluminium Conductor 
XLPE armoured cable + HT Termination 

1 Lot HT- Torrent make 
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 650/1100V grade PVC insulated 
Aluminium Conductor armoured power 
cable 

1 Lot LT- Poly cab make 

11) Lighting for pump house 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

12) Earthing/LPU for P.H. 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

13) Cable trays- Ladder type 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

14) Safety Equipments 1 Lot M/s Swati switch gear pvt. Ltd 
Ahmedabad 

 Rubber matting for   

 i) 6.6 kv switch gear 1 Lot  

 ii) 6.6 kv capacitor panel 1 Lot  

 iii) FCMA soft start panel 1 Lot  

 iv) Other panel 1 Lot  

 shock treatment chart 1 Lot  

 caution and danger board 1 Lot  

15) Any other items 1 Lot  

C Surge control System  M/s Sureseal,Mumbai 

1 Zero velocity Valve 2150 mm dia. 3 Nos.  

2 Air cushion Valve 300 mm dia. 3 Nos.  

The above list of equipment is in general. The equipment which are not described in the list but which are in 
existence in the plants are under contractor’s scope of the O.& M. 
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                                          ITEM WISE TECHNICAL SPECIFICATIONS 

ITEM NO. 1:- 

Providing Spares for VT Pump Make: JYOTI, Serial N27995, Capacity: 5100 m3/hr., Head - 
70.35 m, RMP-960, L.P.M. 85000, Type: 800VM STYLE : IP229-155  with buy back sat 
Modhera Pumping Station for Modhera-Dharoi Pipeline Project. 
 

This item contains the scope to provide and Supply the Spare parts of VT Pump (800 VM, Jyoti Make) at 

Modhera Pumping Station Including Replacement, Repairing, Buy Back of Replaced Spare, Supplying 

New part for Un-Reparable Spare, Transportation, Necessary Testing, Supervision of Installation, and 

Commissioning.  

➢ Technical Specification : 
1.  Line Shaft:- 
       For a Jyoti VT Pump (800VM, 5100 M3/ hr, 70.35 m Head, 960 RPM), the SS-410 Sleeve is 

generally make below  required technical specifications. Vertical turbine pumps are 

commonly supplied with solid or hollow shaft arrangements and stainless-steel shaft 

metallurgy depending on water quality and service conditions. 

➢ Forged and machined from ASTM A276 SS 410 bar. 

➢ Ground finish on bearing and sleeve seating areas. 

➢ Dynamic runout typically 0.05 mm. 

➢ It is use Suitable for  raw water applications. 

➢ Protected by  shaft sleeves at gland box locations. 

➢ Preferred due to higher strength and wear resistance compared to SS-310. 

 

2.  Line Sleeve:- 
             For a Jyoti VT Pump (800VM, 5100 M3/ hr, 70.35 m Head, 960 RPM)the SS-410 Sleeve is 

generally make below  required technical specifications. 

               Sleeve shall protect the shaft at bearing and packing locations. Sleeve shall be replaceable 

without replacing the shaft. 

➢ Forged and machined from ASTM A276. 

➢ It is use for shaft protection of VT pump. 

➢ Shaft run out sleeve area  typically  0.05 mm. 

➢ Required sleeve thickness 3-08 mm ( depends  on shaft size)& Hardness 200-280HB. 

➢  It is use Suitable for  raw water applications. 

➢ Preferred due to higher strength and wear resistance compared to SS-310. 

 

 

3. Impeller Wear  Ring :- 
              For a Jyoti VT Pump (800VM, 5100 M3/ hr, 70.35 m Head, 960 RPM) wear ring SS-410 

technical specifications. 

               Wear ring shall reduce recirculation leakage from discharge side to suction side of the 

impeller. It shall help maintain pump efficiency throughout operation. Wear ring shall act 

as a sacrificial component protecting the impeller and bowl from wear. Ring shall be 

replaceable without replacing major pump components. 
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➢ Forged and machined from ASTM A276, SS-410  

➢ It is mounting by press fit on Impeller. 

➢  Radial clearance required 0.25 -0.75 mm. 

➢  It is use Suitable for  raw water applications. 

 

4. Bearing :- 
         Bearings in (VT) Pump support the rotating shaft, minimize friction, maintain alignment, 

and absorb radial and axial loads generated during pump operation. For Jyoti VT Pumps, 
the bearing arrangement typically consists of: 

 
➢ Drive End (DE): Deep Groove Ball Bearing or Cylindrical Roller Bearing. 

➢ Non-Drive End (NDE): Deep Groove Ball Bearing or Angular Contact Bearing. 

➢  Bearing shall be of Make SKF or equivalent . 
 

5. Bering Housing  
 
 

➢ Bearing housing shall withstand all axial thrust generated by pump impellers. 
➢ Housing shall maintain proper shaft concentricity and alignment. 

➢    Bearing seat dimensions shall be machined as per bearing manufacturer’s tolerances. 

➢ No cracks, blow holes, porosity or casting defects shall be permitted 

➢ Housing shall provide easy access for bearing inspection and replacement. 

➢     Lubrication ports, drain plug and breather arrangement shall be provided. 

➢     Housing shall be capable of continuous operation under full load conditions.                      

➢    Housing assembly shall support low vibration and noise operation 

 
6. Muff Coupling  
      Muff coupling shall transmit the full motor torque to the pump shaft without slippage or 

deformation. Factor of Safety (FOS) shall be minimum 2.0 under maximum operating load. 
➢ Forged and machined from ASTM A276.,SS 410 

➢ It is use for shaft protection of HSCF pump. 

➢ Shaft run out sleeve area  typically 0.05 mm. 

➢  Required  hardness  200-280HB. 

➢ It is use Suitable for  raw water applications 

 

❖ Requirement  

➢ During the supply process, the supplier shall be responsible for providing proof of purchase, 

such as valid challan/Supplier Certificate etc.  
➢  Failure to provide satisfactory proof , then agency must have to replace the part without 

any extra cost.  

➢ This item includes Buyback of the existing spares.  

➢  Before shipping of spare items from plant, the contractor shall obtain inspection release 

note / dispatch clearance from the Engineer-in-charge/TPI.  
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➢ Supplier shall have to supply tailor made part, hence he has to take proper dimension of 

supplied part of pump on site before supplying. If supplied part not fulfilling the 

requirement on site, then supplier must have to replace the part without any extra cost.  

➢ Supplied part must fit in to the adjoining parts, if required then adjoining part should be 

required properly machined which will be carried out by supplier to accommodate new part 

fitting includes transport etc. 

➢ Supplier shall have to carry out his own precision measuring tools like BORE GUAGE, 

MICROMETER etc. for the measuring purpose.  

➢ warranty of supplied spare parts is one year from the commissioning date. If any parts will 

damage after installation within warranty period, contractor must have to provide new 

spare part or repair it if reparable without any extra cost. 

➢  New supplied and repaired part has to run up to warranty period. 

➢ A Test certificate of spare shall be provided by the manufactured at the time supplying of 

material at site.  

 

❖ Transportation  

➢ The responsibility for the transportation of the part shall lie with the agency. The agency 

shall ensure that the part is packaged properly as per the requirement and no damage 

occurs during the transportation. The loading in the factory shall be carried out by means of 

either a crane, gantry or shear legs, so as not to cause any damage to the finished material. 
Similarly, while unloading and stacking, great care shall be taken to ensure that the 

materials is not damaged or dented. The agency shall do the unloading. The agency has to 

replace spares damaged during   transportation without any extra cost  
 

❖ Supervision  

➢ The installation part of the spare parts shall be carried out by the O&M agency of the 

Pumping Station but supervision of the installation of the spares up to commissioning and 

the agency shall carry out testing.  
➢ After commissioning and testing, both the O&M agency as well as the agency shall issue a 

joint certificate in presence of TPI/engineer-in-charge regarding the successful installation 

and commissioning. 
 

The agency shall have to certify that, all the Spare parts supplied are installed properly after 

installation completed by O&M agency.  
 

❖ Mode of measurement and payment.  

The measurement and payment shall be on number basis and as per schedule-B. The 

payment break-up is stated below : 
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a) After Supply of spare parts on site (To be certified by TPI/Engineer-in-charge and O&M 

Agency) - 60% of quoted rate will be released.  

b) After successful installation and commissioning on site, 35% of quoted rate will be released.  

c) After successful completion of one year warranty period (warranty period will start after 

supply & installation of whole work), completion certificate from current O&M agency & TPI 

must be required for release 5% 
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   ITEM NO. 2:- 

   Providing Spares for HSCF Pump Make: JYOTI, Serial N27943,N27946 & N27947, Capacity: 
3400 m3/hr., Head - 96 m, RMP-960, L.P.M. 56667, Type: 500HS STYLE : IP419-145  with buy 
back sat Motidau Pumping Station for Modhera-Dharoi Pipeline Project. 
 

 

➢ Technical specification  

1.  Pump Shaft :- 
        For a Jyoti HSCF Pump (500 HS, 56667 LPM, 96 m Head, 960 RPM), shaft technical 

specifications. 
➢ Forged and machined from ASTM A276 SS-410 bar. 
➢ Ground finish on bearing and sleeve seating areas. 
➢ Dynamic runout typically 0.05 mm. 
➢  It is use Suitable for raw water applications. 
➢  Protected by SS-304/SS-316 shaft sleeves at gland box locations. 
➢  Preferred due to higher strength and wear resistance compared to SS-304. 

 

2.  Shaft Sleeve:- 
        For a Jyoti HSCF Pump (500 HS, 56667 LPM, 96 m Head, 960 RPM), the SS-410 Sleeve is 

generally make below required technical specifications. 
➢ Forged and machined from ASTM A276/A479 SS-410 bar. 
➢ It is use for shaft protection of HSCF pump. 
➢ Shaft run out sleeve area typically 0.05 mm. 
➢ Required  sleeve thickness 5-15 mm ( depends  on shaft size) 

➢ It is use Suitable for raw water applications. 
 

3.  Pump Neck Ring :- 
         For a Jyoti HSCF Pump (500 HS, 56667 LPM, 96 m Head, 960 RPM), Neck ring technical 

specifications. 
         A neck ring is a replaceable component fitted between the impeller and casing to minimize 

internal leakage from the discharge side to the suction side of the pump, thereby 

maintaining pump efficiency and reducing wear. 
➢ Forged and machined from  ASTM A276, SS-410  

➢  It is mounting by press fit on Impeller. 
➢  Radial clearance required 0.10 -0.50 mm. 
➢ Required  sleeve thickness 5-15 mm ( depends  on shaft size) 

➢ It is use Suitable for raw water applications. 
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4. Pump Bush :- 
The Bush (Bearing Bush / Line Shaft Bush) is a replaceable wear component used to 

support and guide the pump shaft, maintain shaft alignment, reduce vibration, and minimize 

metal-to-metal contact during operation. 
➢ Forged and machined from Gun metal (IS 318 LTB2). 
➢ It is mounting by press fit in Bering housing. 
➢  Radial clearance between shaft and bush required 0.10 -0.20 mm. 
➢ It is use reduce shaft vibration and deflection.  

➢  It is use Suitable for raw water applications. 
 

5. Pump  impeller Neck Ring :- 
         For a Jyoti HSCF Pump (500 HS, 56667 LPM, 96 m Head, 960 RPM), impeller Neck ring 

technical specifications. 
        Neck ring shall minimize recirculation of water from discharge side to suction side of the 

impeller.Shall maintain pump hydraulic efficiency.Shall act as a sacrificial wear component 
protecting both impeller and bowl casing.Wear ring shall be replaceable without replacing 
the impeller. 

 
➢ Forged and machined from ASTM A276, SS-410 

➢  It is mounting by press fit on Impeller. 
➢  Radial clearance required 0.10 -0.50 mm. 
➢ Required  sleeve thickness 5-15 mm ( depends  on shaft size) 

➢ It is use Suitable for raw water applications. 
 

 

6.  Pump Bearing :- 
        Bearings in an HSCF (Horizontal Split Case) Pump support the rotating shaft, minimize 

friction, maintain alignment, and absorb radial and axial loads generated during pump 

operation. 
        For Jyoti HSCF Pumps, the bearing arrangement typically consists of: 

➢ Drive End (DE): Deep Groove Ball Bearing or Cylindrical Roller Bearing. 
➢ Non-Drive End (NDE): Deep Groove Ball Bearing or Angular Contact Bearing. 
➢ Bearing shall be of Make SKF or equivalent . 

 

❖ Requirement  

➢ During the supply process, the supplier shall be responsible for providing proof of purchase, 

such as valid challan/Supplier Certificate etc.  



98 
 

➢ Failure to provide satisfactory proof, then agency must have to replace the part without any 

extra cost.  
➢ This item includes Buyback of the existing spares  

➢ Before shipping of spare items from plant, the contractor shall obtain inspection release 

note / dispatch clearance from the Engineer-in-charge/TPI.  
➢ Supplier shall have to supply tailor made part, hence he has to take proper dimension of 

supplied part of pump on site before supplying. If supplied part not fulfilling the 

requirement on site, then supplier must have to replace the part without any extra cost.  

➢ Supplied part must fit in to the adjoining parts, if required then adjoining part should be 

required properly machined which will be carried out by supplier to accommodate new part 

fitting includes transport etc. 

➢ Supplier shall have to carry out his own precision measuring tools like BORE GUAGE, 

MICROMETER etc. for the measuring purpose 

➢ Material with suitable packing shall be provided by the manufacturer/supplier to prevent 

damages and deterioration in quality during storage, handling and transport, The exact 

method of packing and weight of each packet shall be mutually agreed to between the 

purchaser and the supplier.  
➢ warranty of supplied spare parts is one year from the commissioning date. If any parts will 

damage after installation within warranty period, contractor must have to provide new 

spare part or repair it if reparable without any extra cost. 

➢  New supplied and repaired part has to run up to warranty period. 

➢ A Test certificate of spare shall be provided by the manufactured at the time supplying of 

material at site.  

 

❖ Transportation  

➢ The responsibility for the transportation of the part shall lie with the agency. The agency 

shall ensure that the part is packaged properly as per the requirement and no damage 

occurs during the transportation. The loading in the factory shall be carried out by means of 

either a crane, gantry or shear legs, so as not to cause any damage to the finished material. 
Similarly, while unloading and stacking, great care shall be taken to ensure that the 

materials is not damaged or dented. The agency shall do the unloading. The agency has to 

replace spares damaged during   transportation without any extra cost  
  

❖ Supervision  

➢ The installation part of the spare parts shall be carried out by the O&M agency of the 

Pumping Station but supervision of the installation of the spares up to commissioning and 

the agency shall carry out testing.  
➢ After commissioning and testing, both the O&M agency as well as the agency shall issue a 

joint certificate in presence of TPI/engineer-in-charge regarding the successful installation 
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and commissioning.  
➢ The agency shall have to certify that, all the Spare parts supplied are installed properly after 

installation completed by O&M agency. 
 

❖  Mode of measurement and payment.  
      The measurement and payment shall be on number basis and as per schedule-B. The 

payment break-up is stated below : 

a) After Supply of spare parts on site (To be certified by TPI/Engineer-in-charge and O&M 

Agency) - 60% of quoted rate will be released.  

b) After successful installation and commissioning on site, 35% of quoted rate will be released.  

c) After successful completion of one-year warranty period (warranty period will start after 

supply & installation of whole work), completion certificate from current O&M agency & TPI 

must be required for release 5% 
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                                                             ITEM NO. 3:- 

Providing Spares for HSCF Pump Make: JYOTI, Serial N27936,N27337, N27939 & 

N27940, Capacity: 5100 m3/hr., Head - 56 m, RMP-992, L.P.M. 85000, Type: 600HS 

STYLE : IP419-146  with buy back sat Rasalpur Pumping Station for Modhera-Dharoi 

Pipeline Project. 

 
➢ Technical specification  

                            1. Pump Shaft :- 
        For a Jyoti HSCF Pump (600 HS, 56667 LPM, 56 m Head, 960 RPM), shaft technical 

specifications. 
➢ Forged and machined from ASTM A276 SS-410 bar. 
➢ Ground finish on bearing and sleeve seating areas. 
➢ Dynamic runout typically 0.05 mm. 
➢  It is use Suitable for raw water applications. 
➢  Protected by SS-304/SS-316 shaft sleeves at gland box locations. 
➢  Preferred due to higher strength and wear resistance compared to SS-304. 

 

      2. Pump Sleeve:- 
        For a Jyoti HSCF Pump (600 HS, 56667 LPM, 56 m Head, 960 RPM), the SS-410 

Sleeve is generally make below required technical specifications. 
➢ Forged and machined from ASTM A276  SS-410 bar. 
➢ It is use for shaft protection of HSCF pump. 
➢ Shaft run out sleeve area typically 0.05 mm. 
➢ Required  sleeve thickness 5-15 mm ( depends  on shaft size) 

➢ It is use Suitable for raw water applications. 
   

3.   Pump Neck Ring :- 
         For a Jyoti HSCF Pump (600 HS, 56667 LPM, 56 m Head, 960 RPM), Neck ring 

technical specifications. 
         A neck ring (wear ring) is a replaceable component fitted between the impeller 

and casing to minimize internal leakage from the discharge side to the suction side 

of the pump, thereby maintaining pump efficiency and reducing wear. 
➢ Forged and machined from ASTM A276, SS-410  

➢  It is mounting by press fit on Impeller. 
➢  Radial clearance required 0.10 -0.50 mm. 
➢ Required  sleeve thickness 5-15 mm ( depends  on shaft size) 

➢ It is use Suitable for raw water applications. 
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      4.   Pump Bush :- 
The Bush (Bearing Bush / Line Shaft Bush) is a replaceable wear component used 

to support and guide the pump shaft, maintain shaft alignment, reduce vibration, 

and minimize metal-to-metal contact during operation. 
➢ Forged and machined from Gun metal (IS 318 LTB2). 
➢ It is mounting by press fit in Bering housing. 
➢  Radial clearance between shaft and bush required 0.10 -0.20 mm. 
➢ It is use reduce shaft vibration and deflection.  

➢  It is use Suitable for raw water applications. 
    5. Pump  impeller Neck Ring :- 
         For a Jyoti HSCF Pump (600 HS, 56667 LPM, 56 m Head, 960 RPM), impeller Neck 

ring technical specifications. 
        Neck ring shall minimize recirculation of water from discharge side to suction side 

of the impeller.Shall maintain pump hydraulic efficiency.Shall act as a sacrificial 
wear component protecting both impeller and bowl casing.Wear ring shall be 
replaceable without replacing the impeller. 

 
➢ Forged and machined from ASTM A276, SS-410 

➢ It is mounting by press fit on Impeller. 
➢  Radial clearance required 0.10 -0.50 mm. 
➢ Required  sleeve thickness 5-15 mm ( depends  on shaft size) 

➢ It is use Suitable for raw water applications. 
 

 

6. Pump Bearing :- 
        Bearings in an HSCF (Horizontal Split Case) Pump support the rotating shaft, 

minimize friction, maintain alignment, and absorb radial and axial loads generated 

during pump operation. 
        For Jyoti HSCF Pumps, the bearing arrangement typically consists of: 

➢ Drive End (DE): Deep Groove Ball Bearing or Cylindrical Roller Bearing. 
➢ Non-Drive End (NDE): Deep Groove Ball Bearing or Angular Contact Bearing. 
➢  Bering shall be  Make SKF or equivalent . 

 

 

 

 

 

 



10  

 

❖ Requirement  

➢ During the supply process, the supplier shall be responsible for providing proof of 

purchase, such as valid challan/Supplier Certificate etc.  
➢ Failure to provide satisfactory proof, then agency must have to replace the part 

without any extra cost.  
➢ This item includes Buyback of the existing spares  

➢ The contractor shall submit to the department such as QAP / data sheets / 

drawings / catalogues etc. and any other supporting documents (each 3 sets) of 

equipment / items of mechanical system before start of manufacturing and 

approval of Engineer-in-charge to be obtained. Before shipping of such items, the 

contractor shall obtain inspection release note / dispatch clearance from the 

Engineer-in-charge/TPI.  
➢ Supplier shall have to supply tailor made part, hence he has to take proper 

dimension of supplied part of pump on site before supplying. If supplied part not 

fulfilling the requirement on site, then supplier must have to replace the part 

without any extra cost.  

➢ Supplied part must fit in to the adjoining parts, if required then adjoining part 

should be required properly machined which will be carried out by supplier to 

accommodate new part fitting includes transport etc. 

➢ Supplier shall have to carry out his own precision measuring tools like BORE 

GUAGE, MICROMETER etc. for the measuring purpose 

➢ Material with suitable packing shall be provided by the manufacturer/supplier to 

prevent damages and deterioration in quality during storage, handling and 

transport, The exact method of packing and weight of each packet shall be mutually 

agreed to between the purchaser and the supplier.  
➢ warranty of supplied spare parts is one year from the commissioning date. If any 

parts will damage after installation within warranty period, contractor must have 

to provide new spare part or repair it if reparable without any extra cost. 

➢  New supplied and repaired part has to run up to warranty period. 

➢ A Test certificate of spare shall be provided by the manufactured at the time 

supplying of material at site.  

 

❖ Transportation  

➢ The responsibility for the transportation of the part shall lie with the agency. The 

agency shall ensure that the part is packaged properly as per the requirement and 

no damage occurs during the transportation. The loading in the factory shall be 

carried out by means of either a crane, gantry or shear legs, so as not to cause any 
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damage to the finished material. Similarly, while unloading and stacking, great care 

shall be taken to ensure that the materials is not damaged or dented. The agency 

shall do the unloading.  
❖ Supervision  

➢ The installation part of the spare parts shall be carried out by the O&M agency of 

the Pumping Station but supervision of the installation of the spares up to 

commissioning and the agency shall carry out testing.  
➢ After commissioning and testing, both the O&M agency as well as the agency shall 

issue a joint certificate in presence of TPI/engineer-in-charge regarding the 

successful installation and commissioning.  
➢ The agency shall have to certify that, all the Spare parts supplied are installed 

properly after installation completed by O&M agency. 
 

❖  Mode of measurement and payment.  
The measurement and payment shall be on number basis and as per schedule-B. The 

payment break-up is stated below : 

d) After Supply of spare  parts on site (To be certified by TPI/Engineer-in-charge and 

O&M Agency) - 60% of quoted rate will be released.  

e) After successful installation and commissioning on site, 35% of quoted rate will be 

released.  

f) After successful completion of one-year warranty period (warranty period will 

start after supply & installation of whole work), completion certificate from current 

O&M agency & TPI must be required for release 5% 
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                                   SECTION – 6  
 

                               FORM OF BID
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FORM OF BID 
 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- 

BID 

To                      : 

Address           : 

 

 
 

1.   We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 
 
 
 
 
 

(------------------------------------------------------------------------------------------------------ ) 
 

2.   We  undertake,  if  our  Bid  is  accepted,  to  commence  the  Works  as  soon  as  is 
reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete the whole of the Works in the Contact within the time stated in the 
document. 

 
3.   We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of that period. 

 
4.   Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between 
us. 

 
5.   We understand that you are not bound to accept the lowest or any tender you may 

receive. 
 

Dated this -------------------------    day of ------------------------------------20 
 

Signature ----------------------------------------------- in the capacity of --------------------- 
 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 
 

------------- 
 
 
 

 
(in block capitals or typed)
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Address 

Witness 

Address 

Occupation
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SECTION - 7 
 

BILL OF QUANTITIES
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BILL OF QUANTITIES 

Preamble 

 
1.   The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 

Conditions of Contract, Technical Specifications and Drawings. 
 

2.   The quantities given in the Bill of Quantities are estimated and provisional, and 
are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

 
3.   The rates and prices tendered in the priced Bill of Quantities shall, except in so 

far  as  it  is  otherwise  provided  under  the  Contract,  include  all  constructional 
plant,  layout,  supervision,  materials,  erection,  maintenance,  insurance,  profit, 
taxes and duties, together with all general risks, liabilities and obligations set out 
or implied in the Contract. 

 
4.   The rates and prices shall be quoted entirely in Indian Currency. 

 
5.   A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6.   The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of Work. 

 
7.   General  direction  and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8.  The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9.   Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 
blasting,  or  the  use  of  metal  wedges  and  sledgehammers,  or  the  use  of 
compressed air drilling for its removal, and which cannot be extracted by ripping 
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper. 

 
11. The rates are inclusive of Buyback of the existing spare-part that is to be replaced, 

The bidder is requested to visit the site and quote the rates after considering the 
same.  
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                                                   BILL OF QUANTITIES 

(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

 

Name of work :- Supply of  JYOTI make Spares of VT and HSCF pump for Modhera, Motidav and 
Rasalpur pumping stations of  Modhera-Dharoi pipe line project.(With BuyBack) 

Item 
No. 

Unit QTY Item Unit Rate Amount Rs. 

  2 1 3 4 6 

1     

Providing Spares for VT Pump Make: JYOTI, Serial 
N27993, Capacity: 5100 m3/hr., Head - 70.35 m, 
RMP-960, L.P.M. 85000, Type: 800VM STYLE : IP229-
155  with buy back sat Modhera Pumping Station for 
Modhera-Dharoi Pipeline Project. 

    

1.1 No. 1 Top Shaft with Sleeve 246900.00 
               

2,46,900.00  

1.2 No. 2 Line Shaft No.1 with Sleeve 205125.00 
               

4,10,250.00  

1.2a No. 1 Line Shaft No.1 with Sleeve 197520.00 
               

1,97,520.00  

1.3 No. 1 Impiler shaft with sleeve 214619.00 
               

2,14,619.00  

1.4 No. 1 Impiler shaft sleeve 36097.00 
                   

36,097.00  

1.5 No. 2 Impelier Wear Ring  (DE+NDE) 148140.00 
               

2,96,280.00  

1.6 No. 4 Bering Housing for Thordon Bearing 15197.00 
                   

60,788.00  

1.7 No. 4 Muff Coupling 138647.00 
               

5,54,588.00  

1.8 No. 1 Bering No-DE 379856.00 
               

3,79,856.00  

1.9 No. 1 Bering No-NDE 199421.00 
               

1,99,421.00  

2     

Providing Spares for VT Pump Make: JYOTI, Serial 
N27943,N27946 & N27947, Capacity: 3400 m3/hr., 
Head - 96 m, RMP-960, L.P.M. 56667, Type: 500HS 
STYLE : IP419-145  with buy back sat Motidav 
Pumping Station for Modhera-Dharoi Pipeline 
Project. 

    

2.1 No. 3 Top Pump Shaft 
  

4,76,813.00  
            

14,30,439.00  

2.2 No. 6 Pump Shaft Sleeve 
      

59,873.00  
               

3,59,238.00  

2.3 No. 6 Impeller wear ring ( DE+NDE) 
  

1,27,957.00  
               

7,67,742.00  

2.4 No. 36 Gunmetal Bush ( Rubber Bush with Sleeve Coupling) 
        

4,419.00  
               

1,59,084.00  

2.5 No. 3 Bering No-DE 
  

2,79,195.00  
               

8,37,585.00  

2.6 No. 3 Bering No-NDE 
  

2,79,195.00  
               

8,37,585.00  
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1 The  Contractor  shall  exhibit  a  board  with  brief  details  of  work  as   directed  by  the 
Engineer-In-Charge for which no extra payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as  
per Govt.  G.R. NO.: MIS102010/17/K1 Dated:30/07/2018 as  stated  in S.O.R. there  
fore in R.C.C. items where there is a change as per actual mix design the cost 
of difference of cement consumption have been deducted from the rate of original item  
at the rate of input rate mentioned in all the tender. 

 
 
 
 

 

  

 

3     

Providing Spares for VT Pump Make: JYOTI, Serial 
N27936,N27337, N27939 & N27940, Capacity: 5100 
m3/hr., Head - 56 m, RMP-992, L.P.M. 85000, Type: 
600HS STYLE : IP419-146  with buy back sat 
Rasalpur Pumping Station for Modhera-Dharoi 
Pipeline Project. 

    

3.1 No. 4 Top Pump Shaft 
  

5,21,625.00  
            

20,86,500.00  

3.2 No. 8 Pump Shaft Sleeve 
  

1,04,748.00  
               

8,37,984.00  

3.3 No. 8 Impeller wear ring ( DE+NDE) 
  

1,45,128.00  
            

11,61,024.00  

3.4 No. 48 Gunmetal Bush ( Rubber Bush with Sleeve Coupling) 
        

4,419.00  
               

2,12,112.00  

3.5 No. 4 Bering No-DE 
  

2,79,195.00  
            

11,16,780.00  

3.6 No. 4 Bering No-NDE 
  

2,79,195.00  
            

11,16,780.00  

Total Rs.(Without GST) 
     
1,35,19,172.00  

 

 
 

 

I/We am/are willing to carry out the work at… ...................... % above/below percent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 
 

 

 (A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

file://///10.0.136.165/Scan%20folder/SBD%20Updation/GR/GR%20Mix%20Design%20Dt.%2030.07.2018.pdf


 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

SECTION - 8 
 

SECURITIES AND OTHER FORMS



 

 
 

BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the Bid”) 
 

 

KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of-----------------------------------------------(name of country) having our 

registered    office at -------------------------------------------------------( hereinafter called 

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------ * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

 
 

 

SEALED with the Common Seal of the said Bank this ---------------------- day of -------20 
 

 

THE CONDITIONS of these obligations are: 
 

 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 
 

 

(2) If the Bidder has been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity: 
 

 

A   Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 
 

 

B.  Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 
 

 

C.   does  not  accept  the  correction  of  the  Bid  Price  pursuant  to  Clause  27 

(Correction of Errors) 
 

 

We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his  demand,  provided  that  in  his  demand  the  Employer  will  note  that  the 

amount claimed by him is due to him owing to the occurrence of one or any of 

the three conditions, specifying the occurred conditions or conditions.



 

 
 

This Guarantee will remain in force up to and including the date ------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 
 

 

DATE ---------------------------------------                 SIGNATURE------------------------------ 

WITNESS ---------------------------------                   SEAL  -------------------------------------- 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45  days  after  the  end  of  the  validity  period  of  the  Bid.  Date  should  be 

inserted by the Employer before the Bidding documents are issued.



 

 
 

PERFORMANCE SECURITY 
 

TO, 
- -----------------------------------------------------------------(Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS    ----------------------------------------------------------- (name and address of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee)* ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake  to  pay  you,  upon  your  first  written  demand  and  without  cavil  or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount  of  guarantee)  as  aforesaid  without  your  needing  to  prove  or  to  show 
grounds or reasons for your demand for the sum specified therein. 

 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address           ------------------------------------------------ 
Date    --------------------------------------------------- 

 
*An amount shall be inserted by the Guarantor, representing the percentage the 

Contract price specified in the Contract denominated in Indian Rupees.



 

 
 

ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 
- -----------------------------------------------------------------(Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS     -----------------------------------------------------------  (Name  and  address  of 
contractor)  (hereafter  called  “The  Contractor”)  has  undertaken,  in   pursuance  of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee) ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake  to  pay  you,  upon  your  first  written  demand  and  without  cavil  or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount  of  guarantee)  as  aforesaid  without  your  needing  to  prove  or  to  show 
grounds or reasons for your demand for the sum specified therein. 

 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address           ------------------------------------------------ 

Date    ---------------------------------------------------



 

 
 

BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

- ------------------------------------------------------------------------------- (Name of Employer) 
 

- ------------------------------------------------------------------------------ (Address of Employer) 
 

- ------------------------------------------------------------------------------- (Name of Contractor) 

Gentlemen: 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

-------------------    (name    and    address   of  Contractor)   (hereinafter  called       “the 

Contractor”) shall deposit with--------------------------------------------------------- (name of 

Employer) a  bank guarantee his proper and faithful performance under the said 

Clause of the Contract in an amount of --------------------------- (amount of Guarantee)* - 

- -----------------------------------in words). 
 

 

We, the---------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to ---------------------------------------- 

(name of Employer) on his first demand without whatsoever right  of obligation on 

our part and without his first claim to the Contractor, in the amount not exceeding ---

----------------------  (amount  of  guarantee)* 

words) 
- --------------------------------------------- (in

 

 

We further agree that no change or addition to or other modifications of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between --------------------------------- (name of 

Employer) and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modifications. 

This  guarantee  shall  remain  valid  and  in  full  effect  from  the  date  of  the 

advance payment under the Contract until -------------------------------------- (name of 

employer) receives full repayment of the same amount from the contractor. 
 

 
 

YOUR’S TRULY 
 

Signature and Seal    
Name of Bank/ Financial Institution     
Address    
Date    

 

* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees.



 

 
 

Letter of Acceptance 
 

(Letter head paper of the Employer) 
 
 
 
 

 

To, 
                                      (date)

                                                     (Name and address of the Contractor) 
 
 
 
 
 
 
 

Dear Sirs, 
 

This is to notify you that your Bid dated                            for execution of 

the                                                 (Name  of  the  contract  and  identification  number,  as 

given in the Instructions to Bidders) for the Contract Price of Rupees    

(                      )    (amount   in   words   and   figures)   as   corrected   and   modified   in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in 

para 34.1 of ITB for an amount equivalent to Rs.               within 10 days of the receipt 

of this letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e. up to                         and the Additional Performance Security for an 

amount equivalent to Rs.                  shall be valid beyond  28 (twenty-eight)  days of 

Project Completion Date i.e. up to                            and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 

 
 

Yours Faithfully 
 
 
 

 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 

 
 
 
 
 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected.



 

 
 

 

Issue of Notice to proceed with the work 
 

(Letterhead of the Employer) 
 

 
 

 

To, 
------------------------------- (date)

 

                                                  (Name and address of the Contractor) 
 
 
 
 
 
 
 

Dear Sirs, 
 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of   
 

 
 

                                                                                                                at  a bid Price  of Rs. 
 

                                                                                         . 
 

 
 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

 
 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer)



 

 
 

AGREEMENT FORM 
 
 
 

 

This  agreement,  made  on  the                            day  of                          between 
                                           (name  and  address  of  Employer)  (Hereinafter  called  “the 
Employer)    and                                                                                (name    and    address    of 
contractor)      hereinafter      called      “the      Contractor”      of      the      other      part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 
 

 

Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 

 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
 

 
 

1.   In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and  they  shall  be  deemed  to  form  and  be  read  construed  as  part  of  this 

Agreement. 

 
 

2.   In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 
 

3.   The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
 

4.   The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 

 
i ) letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 



 

 
 

 

iv ) Conditions of contract: General and Special 

v ) Contract Data 

vi) Additional conditions 

vii ) Drawings 

viii ) Bill of Quantities and 

ix ) Any other documents listed in the Contract 
 

data as forming part of the Contract. 
 
 
 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
 

The Common seal of    

Was hereunto affixed in the presence of : 

 
 
 

 
Signed, sealed and Delivered by the said    

 
 
 
 
 

In the presence of 
 
 
 
 
 
 
 

Binding signature of Employer    
 

 
 

Binding Signature of Contractor   



 

 
 

UNDERTAKING 
(For Investment) 

 

 
 

I,       the       undersigned       do      hereby       undertake       that       our       firm       M/s 
 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the  value of the work during implementation of the contract. 

 
 
 
 
 

(Signed by an Authorized officer of the firm) 
 

 
 
 
 
 

Title of officer 
 

 
 
 
 
 

Name of firm 
 

 
 
 
 

DATE



 

 
 

UNDERTAKING 
(For Validity) 

 
 
 

 
I, the undersigned do hereby undertake that our firm M/s …………………………………… 

 

……………..……………………………….. agree to abide by this bid for a period...................................days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of that period. 

 
 
 
 
 
 
 

(Signed by an Authorized officer of the firm) 
 

 
 
 
 
 

Title of officer 
 

 
 
 
 
 

Name of firm 
 
 
 
 
 

DATE



 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION - 9 
 

DRAWINGS 
 
 
 

All The spare Parts Shall be furnished as per actual site 
requirments 

 
 
 
 
 
 
 
 
 



 

 
 

 
 
 
 
 
 
 
 

 
SECTION - 10 

 

DOCUMENTS TO  
BE FURNISHED BY BIDDER 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 
 
 
 
 
 
 
 
 
 

(i)       Scanned copy of demand Draft of Bid Document Fee /Tender Fee 
(ii)    Scanned copy Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate    

Class of Registration of Approved Contractors 
(iii)    Scanned copy of valid Registration Certificate of Appropriate 
class     
(iv)      Scanned copy of valid Electrical License 
 (v)      Scanned copy GST Registration certificate and PAN card 
 (vi)      Scanned copy of AFFIDAVIT (on Rs.300 stamp) (As per proforma) 
  (vii)   Scanned copy of Undertaking for bid validity (As per proforma) 
 (viii)   Scanned copy of Work Experience with Form-3A (As per General Experience 

Clause) 

 


