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Special Condition of the Contract - B

Free maintenance guarantee period

action as per table below and as directed by Engineer — jn — charge. The

periodicity of routine maintenance activity shall be as follows.

2014 respectively.

T __%——_—___E__Weriod?l
i Distress and service Level Remedy SR OF
No the

— Contractor
1 | Potholes As per IRC:SP:20-2002

and specifications for 7 Days
] rural roads of IRC:2014

—______________————___________ = = __————________
2 | Surface damages/worn out Renewal with wearing

surface in more than 50 | coat as originally laid
meters of lane length in the by contractor - as per | 21 Days
road stretch tender item and
3 Patch work area exceeds 30% | specification.

| in per KM length
. g S




(b) Other Maintenance works to be carried out:

W

No

—

1

———

Name of Item/Activity

Restoration of rain Cuts and dressing of
berms as per clause 1902 of the
Specification for Rural Roads (First Revision)
IRC New Delhi 2014,

Maintenance of earthen shoulders as per
clause 1903 of the Specification Rural
Roads (First Revision) IRC New Delhi 2014,
Maintenance of drains as per clause 1908
of the Specifications Rural Roads (First

Revision) IRC New Delhi 2014.

Maintenance of culverts and causeways
including vent clearance as per clause 1909
and 1910 of the Specifications Rural Roads
(First Revision) IRC New Delhi 2014,
Maintenance of road signs as per clause
1911 of the Specifications Rural Roads (First
Revision) IRC New Delhi 2014.

Maintenance of guard rails and parapet
rails as per clause 1912 of the Specifications
Rural Roads (First Revision) IRC New Delhi
2014.

Maintenance of 200 m and Kilo Meter
stones as per clause 1913 of the
Specifications Rural Roads (First Revision)
IRC New Delhi 2014.

White washing guard stones

Re-fixing displaced guard stones / KM stone
/ 200 meter stone/Sign board

Maintenance of road delineators as per
Clause 1914 of the Specifications Rural
Roads (First Revision) IRC New Delhi 2014,
Cutting of branches of trees, shrubs and
trimming of grass and weeds etc as per
clause 1915 of the Specifications Rural
Roads (First Revision) IRC New Delhi 2014,
White washing Parapets of CD Works as per
Clause 1916 of the Specifications Rural
Roads (First Revision) IRC New Delhi 2014.

Frequency of operation in
one year
As and when required

As and when required.

Twice in a year before/after
monsoon

Twice in a year before/after
monsoon

ﬁa—in_t-e;\ance as and when
required. Repainting once in
every two years.
Maintenance as and when
required. Repainting once in
a year,

Maintenance as and when

required Repainting once in
a year.

Once in year
Once in year

As and when required

Twice in a year generally
before/after rains or as and
when required

Once in year




The flakiness index and elongation index for Coarse aggregate
under no circumstances shall exceed the allowable limit set forth in the
relevant clause for the material in question.

2% of the amount eligible for the Payment of bituminous items
shall be withheld till the miscellaneous items  like earthwork in
embankment / cutting  for side shoulders, side gutters,
kilometre/indicator/guard stones, sign boards etc. are completed in al|
respect by the contractor. After completion of the miscellaneous items,
the above said 2% withheld amount shall be released.

Setting up of adequate laboratory & deployment of Quality Engineer.

The contractor shall have to set up A laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed



&reported of this to the Engineer-in-charge (subject to dye verification
by the Engineer-in-charge/Engineer’s Representative) by contractor in

Requirement of core cutting machine

The contractor registered in special category — | Road wil| have to
possess two numbers of asphalt core cutting machine and those
registered in special category - Il Road wil| have to possess one number
of asphalt core cutting machine at the project site in working condition.
The contractor shall make available the core cutting machine at his cost
for sampling of asphalt cores for testing/as and when demanded by the

Authority or the Engineer-in-charge (G.C. No RGN-GO—ZOOS-(35)S Dated
26-5-06 of R & B D)

Certification of Quantity executed

part of bills to the Employer,

However during regular or any subsequent inspections/audits
and/or verification, ejther by the Employer or the Employer's
Representative, if the respective quantities Mmeasured are found

to follow .



contractor if such rectification of work done by the contractor to the
satisfaction of Engineer- in- charge as Per the provision of contract or
shall be adjusted against the amount if work will be done by the
Employer for rectification of sych work. For such deficient work further

forfeited angd further action will be taken UP as per the provision of
contract.

Access to the site.
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Maintenance Norms for Bridge / C.D. Works :
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Suggested Remedial Measures

Sr. | Type of Material of | Component of the £ di fq
No the Bridge bridge Type of distress of damage , — .
' Repairs / Rehabilitation Strengthening
Corrosion, pitting Fatigue,  Protective coating, Replacement  Addition of Stiffeners to
Loosening of Bolts and rivets etc.  of bolts and rivets. flanges webs and
diaphragms.
Abnormal deflections, Bucking,
working or kinking of element
necking, yielding.
\/ Composite Bridges  (A) Foundation Details given in | to IV be Ito lll above shall be applicable -
(B) Sub-structure applicable in pertinent particulars. in pertinent particulars.
(C) Super structure Not many references are
available. Defects in concrete or
steel shall be deals as per manner
described under S.No. Il to IV.
Vi Bearing Manufacture, defective materials, - Appropriate  corrective

improper installation corrosion,
cracked or broken rollers, plates
accumulation of dirt / debris at
the bearing point, feature of
anchorage system.

action shall be taken after
detailed investigation of

defect. If  required
Bearing shall be
replaced.

Note :-

If any damage is observed / noticed during maintenance period, agency has to repaired as

stated above (Sp. 40 : Guide lines on techniques for strengthening & rehabilitation of

Bridges).

-10 -




Special Clause - 111

(ii)

(iii)

(iv)

Special Condition For Bituminous Work With Use of

Drum Mix Plant And Paver Finisher.

The Drum mix plant and accessories to be used for the work shall be conformity with
the specifications prescribed vide Govt. of India, Minister of Transport Circular No.
RN/RMP/1161384 dt. 01/01/87. The plant shall be equipped with all units and
accessories as per latest IS 3066/1955 as amended from time to time. The
contractors will have to modify their plants suitably within a period of six months from
the date of issue of latest specification or codes.

The contractor shall invariable get the job mix formula for the mix approved by the
Engineer in charge before starting of work.

Use of vibratory roller to be compulsory.

For the work like earth work, water bound macadam and bituminous items the
compactions shall be done with vibratory roller only. The vibratory roller shall be of
standard make and suitable to impart desired degree of compaction. The compaction
with the help of static roller shall not be permitted and no clam what so ever shall be
entertained on this account. Wherever use of the road roller is mentioned in
specification / clause etc. in this documents shall be treated as use of vibratory roller.
Amount to be with held till miscellaneous item are completed.

2% of the amount eligible for the payment of bituminous items only shall be with held
till the miscellaneous items like earthwork in embankment / cutting for side shoulders,
side gutters. After completion of all the miscellaneous items, the above said 2% with

held amount shall be released.

-11 -



Special Clause - IV

CONSTRUCTION EQUIPMENT :

1.1  The methodology and equipment to be used on the project shall furnished by
the contractor to the Engineer well in advance of commencement of work and
approval of the Engineer obtained prior to its adoption and use.

1.2  The contractor shall give a trial run of the equipment for establishing its
capability to achieve the laid down specifications and tolerance to the
satisfaction of the Engineer before commencement of work, if so desired by the
Engineer.

1.3 All equipment provided shall be of prevent efficiency and shall be operated and
maintained at all items in a manner acceptable to the Engineer.

1.4 No equipment or : personnel will be removed from site without permission of

the Engineer.

Special Clause - V

WORK PROGRAMME AND METHODOLOGY OF CONSTRUCTION :

The contractor shall furnish his programme of construction for execution of the work
in within the stipulated time schedule together with methodology of construction of
each time of work and obtain the approval of the Engineer prior to actual

commencement of work.

Special Clause - VI

ACTION IN CASE OF DISPROPORTIONATE PROGRESS :

In case of extremely poor progress of the work or any item at any stage of work which

in the opinion of the, Engineer can not be made good by the contractor considering his
available resources, the Engineer will get it accelerated to make up the lost time
through any other agency and recover the additional cost incurred, if any, in getting
the work done from the contractor after informing him in writing about the action

envisaged by him.

Special Clause - VI

SETTING OUT :

Setting out the work as spelt out in clause — 109 of Ministry's Specifications for Road

and Bridge work (2™ Revision) will be carried out by the contractor.

-12 -



Special Clause - VIII

PUBLIC UTILITIES :

Action in respect of public utilities will be taken by the contractor as envisaged in

clause 110 of Ministry’s Specification for Road and Bridge work (2" Revision)

Special Clause - I X

ARRANGEMENT FOR TRAFFIC DURING CONSTRUCTION :

Action for arrangement for traffic during construction will be taken by the Contractor
as envisaged in the contract documents and spelt out in Clause-112 of Ministry's

Specifications for road and Bridge works (2™ Revision).

Special Clause - X

QUALITY CONTROL :

The norms of achieving quality of work will be on the contractor who will take as
stipulated in section-900 of Ministry’s Specifications for Road and Bridge works. (2™
Revision).

Special Clause - XI

MINISTRY'S SPECIFICATIONS FOR ROAD AND BRIDGE WORKS (2ND
REVISION) :

The Ministry’s specifications for Road and Bridge works (2™ Revision) will form part
of the contract documents and the contractor will be legally bound to the various
stipulations made therein unless and otherwise specifically relaxed or waived partly

through a special clause in the contract document.

Special Clause - XlII

DOCUMENTATION :

The contractor will prepare drawing(s) of the work as constructed and will
supply original with three copies to the Engineer who will verify and certify
these drawings. Final as constructed drawing(s) shall then be prepared by the
contractor and supplied in triplicate along with a micro film of the same to the

Engineer for record and reference purpose.

-13-



Special Clause - XIl11

APPLICABLE IN CASE OF ROAD WORKS ONLY :

The details of the paver, specified in the clause-504.3.5 will be relaxed in the
case of Bituminous macadam (Clause-504) where it is going to be covered by any
wearing course including 25 mm semi-dense concrete (Clause-519) and other than 40
mm semi-dense Bituminous Concrete (Clause-511)/Bituminous concrete (Clause -
512) or by a base course of Dense Bituminous macadam (Clause-507) with the
provision that Bituminous macadam and 25 mm semi-dense Bituminous concrete can
be laid by means of self propelled mechanical paver with suitable screeds capable of
spreading tamping and finishing the mix true to the specified lines/grades and cross
sections. (M.O.S.T. GOl No.RW/NH/33045/1/88-DO. Il, Dated 6.4.1990).

1. The use of drum mix plant for mixing bitumen and aggregate is compulsory for
this work. Only contractor possessing facility of drum mix plant shall be eligible to
bid for this work. The tender copies shall be issued to only those contractors who
are possessing drum mix plant.

2. The work shall be executed with the equipment as per MOST specifications (lInd
Revision), 1988, where in details of the types of equipment are given for various
specification only those bidders who supply necessary proof/document for
possession of the required type of equipment in their bids shall be considered as

responsible for further evaluation and award of work.

-14 -



LETTER OF BINDING.

If any Material in spaecial case is Not available as Per Specification then in that case We Will
bring in good quality of Materials as per Approoved by Department from the Other Sources

of Supply and will not claim for any Compensation there off.

Signature of Contractor. Executive Engineer
Panchayat ( R & B) Division
Rajpipla.





