GOVERNMENT OF GUJARAT
ROADS AND BUILDINGS DEPARTMENT

PROVIDING CONSULTANCY SERVICES FOR
THIRD PARTY INSPECTION & QUALITY ASSURANCE
for the work of

Resurfacing and Strengthning of llav Sahol Kharach
Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6
and K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch
(2" Attempt).

INVITEE

Executive Engineer,

Bharuch (R & B) Division,
Bharuch
Phone : 02642-261394
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LETTER OF INVITATION (LOD

Details About Tender

Department Name

Government of Gujarat, Road and Building Department

Circle/Division

Vadodara (R&B) Circle / Bharuch (R&B) Division, Bharuch

IFB No

02 of 2026-27

Name of Project

Appointment of Consultant for Q.A. / T.A. of Road Works

Name of Work

Providing Consultancy Service for Third Party Inspection & Quality
Assurance for the work of Resurfacing and Strengthning of llav Sahol
Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6
to 16/9), Ta. Hansot, Dist. Bharuch (2nd Attempt).

Estimate Contract Value

Rs.8,83,548.00

Period of Registration (in Months)

09 (Nine) Months or upto the completion of original work (whichever is later)

Bidding Type

Open

Bid Call (Nos)

Tender Currency Type

Single Stage Two Envelop System (Technical Bid & Price Bid)

Tender Currency Settings

Indian Rupee (INR)

Joint Venture

Not Applicable

Rebate

Not Applicable

Amount Details

Bid Document Fee :

Rs. 900.00

Bid Document Fee Payable To :

Executive Engineer, Bharuch (R&B) Division, Bharuch

Bid Security/EMD (INR) :

Rs.9,000.00

Bid Security/EMD In Favour of :

Executive Engineer, Bharuch (R&B) Division, Bharuch

Tender Dates

Bid Document Downloading Start Date

from 12.00 hrs.

Bid Document Downloading End Date

08/07 /2026 upto 12.00 hrs.

Pre Bid Meeting

Last Date & Time for Receipt of Bids

08/07 /2026 upto 18.00 hrs.. Bharuch (R&B) Division, Bharuch

Bid Validity Period

120 Days from date of opening of Price Bid

Remarks

DDs for tender fee and EMD to be submitted up to 15/07/2026 in Electronic format
only through online i.e. by scanning The original DD’s & EMD / EMD exemption
Certificate where produced should also be scanned, any documents in support of
Tender Bid shall be submitted in Electronic Format only by Scanning, Hard Copy will
not be accepted Separately, Offer of those shall be opened whose EMD, Tender
Fee are submitting by scanning.

Pre-Qualification Bid Opening Date

09/07 /2026 at 12.00 hrs.

Other Details

Officer Inviting Bids :

Executive Engineer, Bharuch (R&B) Division, Bharuch

Bid Opening Authority :

Executive Engineer, Bharuch (R&B) Division, Bharuch

Address :

Near Gayatrinagar, Kanabi waga, Bharuch

Contact Details :

Phone No. 02642-261394
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Tender Terms and Conditions

(A) Details of Tender item:
Sr Name of Work Esggiteeg?ze?r?er E.M.D. Tender Fee | Period of Consultancy
' lacs) ' (in Rs.) (in Rs.) Services
1. 2. 3 4 5 6

Providing Consultancy Service
for Third Party Inspection &
Quality Assurance for the work of 09 Months or upto the
Resurfacing and Strengthning of] completion of original
llav. Sahol Kharach Kosamba work (whichever is
Road (S.H.) K.M. 2/6 to 16/9 (W.S. later)

5/6 to 7/6 and K.M. 10/6 to 16/9),
Ta. Hansot, Dist. Bharuch.

8,83,548.00 9,000.00 900.00

(B) Eligibility (if any) As per Pre-Qualification Tender Documents

On Date :

() Site visit (if any ) venue : -

() Pre-bid Conference (If any) N. A.

Submission of the Tender Fees Bid Security and Other
Documents Demand Draft for E.M.D. & Tender fee shall be
submitted in electronic format only through online (by scanning)
while uploading the bid, This submission shall mean that E.M.D. &
Tender Fee is received. Accordingly offer of those shall be opened
whose E.M.D. & Tender Fee received electronically. However for
the purpose of realization of demand draft, Bidder shall send the
Demand Draft in original through R.P.A.D. so as to reach at the
(i) Submission of EMD. Tender fee and other time of tender opening or send the same to Executive Engineer,

Documents during office hours Bharuch (R&B) Division, Bharuch, within 7 Days from the last date
of opening i.e. up to 09/07/2026 to 15/07/2026 during office
hour's penaltative action for not submitting Demand Draft in
original to E.E. by Bidder shall be initiated. Demand Draft where
E.M.D. Exemption Certificate is submitted will not be necessary.
However the Exemption Certificate shall have to be submitted
electronically through online, Any documents in supporting of bid
shall be submitted in electronic format only through online (by
scanning etc.) & hard copy will not accepted separately.

0] Bank solvency amounting to Rs. 1.767 lacs of
current calendar year i.e. 2026.

(iii) Other Documents (i) Minimum 2 years experience since it's establishment

as an consultancy firm in executing similar nature of

work.

(iv) Pre-Qualification Bid Opening Date 09/07/2026 at 12.00 hrs.

e Bidders can download the tender document free of cost from the website.

e Bidders have to submit Technical bid as well as Price bid in Electronic format only on above mentioned website till
the Date & time shown above.

e Offers in physical form will not be accepted in any case.

All bids should be digitally signed, for details regarding digital signature certificate and related training involved the below
mentioned address should be contacted:

(n) Code solutions, A Division of G.N.F.C. Limited

301, GNFC Info tower, Bodakdev,

Ahmedabad- 380 054 (India)

Tel : +91 26857316/ 17/ 18

Fax: +91 79 26857321

E-mail: nprocure@gnvfc.net

Other Terms & Conditions as per detailed tender documents
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Eligibility
Further Details of this tender are as per under

1.0

11

2.0

2.1

2.2

3.0

3.1

3.2

3.3

4.0

5.0

5.1

5.2

5.3

Particulars

Name of work : Providing Consultancy Service for Third Party Inspection & Quality
Assurance for the work of Resurfacing and Strengthning of llav Sahol Kharach Kosamba
Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist.
Bharuch.

Down loading Tender Document

Bid documents will be available on web site up to Date shown above.

Bidders wishes to participate in this tender will have to register on the web site
https://www.nprocure.com.

Digital Certificate

Bidders who wish to participate in online tenders will have to procure / should have legally valid
Digital Certificate (Class Ill) as per Information Technology Act-2000 using which they can sign
their electronic bids. Bidders can procure the same from any of the license certifying authority of
India or can contact (n) Code Solutions — A Division of GNFC Limited, who are licensed Certifying
Authority by Govt. of India.

All bids should be digitally signed, for details regarding digital signature certificate and related
training involved the below mentioned address should be contacted:

(n) Code solutions A division of GNFC
301, GNFC Infotower, Bodakdev,
Ahmedabad — 380 054 (India)

Tel: +91 26857816/17/18

Fax: +91 79 26857321

E-mail nprocure@anvfo.net

Mobile: 93270 84190, 98985 89652

Bidders who already have a valid Digital certificate need not procure a new Digital certificate.

Pre-Bid Conference : ------

Online Submission of Tech-Bid & Price-Bid

Bidders can prepare and edit their offers number of times before the tender submission date and time.
After tender submission date and time, bidder can not edit their submitted offer in any case. No
written or on line request in this regard shall be granted.

Bidder shall submit their offer i.e. Technical Bid as well as price bid in electronic format on above
mentioned web site and date shown above after Digitally Signing the same

Offers submitted without digitally signature will not be accepted.
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5.4

6.0

6.1

6.2

6.3

6.4

6.5

7.0

7.1

7.2

7.3

Offers in physical form will not be accepted in any case.

Submission of Tender Fees, Bid Security and other Documents

Demand Draft for E.M.D. & Tender fee shall be submitted in electronic format only through online
(by scanning) while uploading the bid. This submission shall mean that E.M.D. & Tender Fee is
received. Accordingly offer of those shall be opened whose E.M.D. & Tender Fee received
electronically. However for the purpose of realization of demand draft, Bidder shall send the
Demand Draft in original through R.P.A.D. so as to reach at the time of tender opening or send the
same to Executive Engineer, Bharuch R&B Division, Bharuch within 7 Days from the last date of
opening i.e. up to 09/07/2026 to 15/07/2026 during office hour’s penaltative action for not
submitting Demand Draft in original to E.E. by Bidder shall be initiated. Demand Draft where EMD
Exemption Certificate is submitted will not necessary. However the Exemption Certificate shall have
to be submitted electronically through online, any documents in supporting of bid shall be submitted
in electronic format only through online (by scanning etc.) & hard copy will not accepted separately.

Tender Fee: Rs. 900/- (Rupee nine hundred only) by Demand Draft in favour of the “Executive
Engineer, Bharuch (R&B) Division, Bharuch”, payable at Bharuch from any Nationalized /
Scheduled Bank except Co-operative Bank. Demand Draft issued after the last date of submission of
Bids will not be considered or accepted.

Bid Security i.e. EMD Rs. 9,000/- (Rupees nine thousand only) in the form of DD / FDR in favour
of “Executive Engineer, Bharuch (R&B) Division, Bharuch from any Nationalized /Scheduled Bank
except Co-operative Bank shall be valid up to 180 Days. DD / FDR issued after the last date of
submission of tender will not be considered as valid or accepted in any case.

Other Documents required to be submitted through on line in Electronic format through scanning

Bidder shall have to submit DD for Tender fee, DD / FDR against EMD in physical from so as to
reach R&B office on Date shown above during office hours at Executive Engineer, Bharuch (R&B)
Division, Bharuch through R.P.A.D only. Tender Fee, EMD documents received early or later than
the time specified will not be accepted in any case and the bid of that bidder shall be considered non-
responsive.

Bidder has to submit the documents as said in 6.4 above and no other condition in any form shall be
considered at all, at the time of evaluation of the tender i.e. the bidder shall have to submit
unconditional offer without differing from any of the tender condition.

Opening of Tender

Opening of Technical bid documents will be held on Date & time shown in the office of the
Executive Engineer, Bharuch (R&B) Division, Near Gayatrinagar, Kanabi waga, Bharuch.

Intending bidders or their representative who wish to remain present at R. & B. premises at the time
of tender opening can do so.

The offline technical evaluation of the tenders received on or before last date of submission would be
done and results will be displayed on web site.
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7.4

8.0

8.1

8.2

9.0

9.1

9.2

9.3

9.4

9.5

9.6

9.7

9.8

9.9

After successful completion of Technical Evaluation, price bid of only those bidders would be
opened online who are found to be substantially responsive.

Contacting Officer

Further details / clarification of any required will be available from the Executive Engineer’s office,
Bharuch (R&B) Division, Bharuch. Tel. No. (02642-261394)

In case bidder needs any clarification / assistance or if training required for the participating in online
tender, they can contact at following office.

(n) Code Solutions A Division of G.N.F.C.
301, GNFC Infotower, Bodakdeyv,
Ahmedabad — 380 054 (India)

Tel: +91 26857816/17/18

Fax: +91 79 26857321

e-mail: nprocure@anvfo.net

Mobile: 93270 84190, 98985 89652

Specific Instruction to Applicants

The major items relates for Providing Consultancy Service for Third Party Inspection &
Quality Assurance for the work of Resurfacing and Strengthning of llav Sahol Kharach
Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot,
Dist. Bharuch.

Consultant may be pre qualified for project contract up to a limit of his pre qualified capacity.

The Contract will be Man months rate as negotiated by Government considering the progress
achieved of works and will be bound to all Consultants.

The complete Request For Proposal (RFP) document complete in all respect should be submitted on
above mentioned website on or before dated 08/07/2026 up to 18.00 hrs. There should be two
separate offers for Technical bid and financial bid.

The language for submission of prequalification documents along with the tender documents shall be
English. If information is provided in another language, it shall be accompanied by a translation of
its pertinent parts into ENGLISH. This translation will govern and be used for interpreting the
information.

The cost incurred by the contractor for this offer for clarification or attending discussion, conferences
or site visits will not be reimbursed by the Employer or Engineer-in-charge.

Applications for Technical Qualification shall be submitted in prescribed format through online.

The blank tender form could be down loaded free of cost by the interested bidder, however the
following documents duly certified along with application & tender fee shall have to furnish to The
Executive Engineer, Bharuch (R&B) Division, Bharuch during scheduled date and time fixed for the
purpose.

The enclosed schedules should be filled in completely.
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9.10

10.0

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

The Applicants shall meet the following minimum criteria.

General Instruction

The fees for on line tender document will not be refunded under any circumstances.
EMD in the form specified in tender document only shall be accepted.

Tenders without Tender Document Fees, Earnest Money Deposit (E.M.D.) and Solvency Certificate
and which do not fulfill all or any of the condition or submitted incomplete in any respect will be
rejected.

Conditional Bid shall not be accepted.
The tender notice shall form a part of RFP document.

The Consultants are advised to read carefully the “Instruction for the Consultants” and “Eligibility
Criteria” contained in the RFP documents.

The Internet site address for E-Tender is https://www.nprocure.com/ and that of corporate web site is
https://www.nprocure.com/

Free training camp for bidders will be organized on every Saturday between 1.00 to 5.00 P.M. at (n)
Code solutions, A division of G.N.F.C., 301, GNFC Info tower, Bodakdev, Ahmedabad — 380 054
(India). Bidders are requested to take benefit of the same.

The R. & B. reserves the rights to reject any or all tenders without assigning and reason thereof.

Not more than one tender shall be submitted by a contractor / consultant or by a firm of contractor
/ consultant. No two concern in which an individual is interested as a proprietor and / or a partner,
shall tender for the consultancy. If they do so all such tenders shall be liable to be rejected.

Deputy Executive Engineer Executive Engineer
Ank (R&B) Sub Division Bharuch (R&B) Division,
Ankleshwar Bharuch
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SECTION -1

11

1.2

1.3

14

1.5

1.6

1.7

2.1

2.2

INFORMATION TO CONSULTANTS

The Client named in the “Data Sheet” will select a firm in accordance with the method of selection
indicated in “Data Sheet”.

The consultants are invited to submit a Technical Proposal and a Financial Proposal. As
specified in the Data Sheet (the Proposal) for consulting service required for the Assignment name
in the Data Sheet. The Proposal will be the basis for contract negotiations and ultimately for a
signed contract with the selected firm.

The Assignment shall be implemented in accordance with the phasing or otherwise as indicated in
the Data Sheet. When the Assignment includes several phases, the performance of the consultant
under each phase must be to the Client’s satisfaction before work begins on the next phase.

The Consultants must familiarize themselves with local conditions and take them into account in
preparing their proposal. To obtain first-hand information on the Assignment and on the local
conditions, consultants are encouraged to pay a visit to the Client before submitting a Proposal.
The Client will provide the inputs specified in the Data Sheet, assist the firm in obtaining licenses
and permits needed to carry out the services, and make available relevant project data and reports.
Please note that (i) the costs of preparing the proposal and of negotiating the contract, including a
visit to the Client, are not reimbursable as a direct cost of the Assignment; and (ii) the Client is not
bound to accept any of the proposal submitted.

Government policy requires that consultants provide professional objective, and impartial advice
and at all times hold the Client’s interests paramount, without any consideration for future work,
and strictly avoid conflicts with other assignments or their own corporate interests. Consultants
shall not be hired for any assignment that would be in conflict with their prior or current
obligations to other Clients, or that may place them in a position of not being able to carry out the
assignment in the best interest of the Client.

CLARIFICATION AND AMENDMENT OF LETTER OF INVITATION

Consultants may request a clarification of any of the technical and price bid documents up to the
number of days indicated in the Data Sheet before the Proposal submission date. Any request for
clarification must be sent in writing by paper mail, cable, telex, facsimile or electronic mail to the
Client’s address indicated in the Data Sheet. The Client will respond by cable, telex, facsimile, or
electronic mail to such requests and will send copies of the response (including an explanation of
the query but without identifying the sources of inquiry) to all invited consultants who intend to
submit Proposals.

At any time before the submission of Proposal, the Client may for any reason, whether at its own
initiative or in response to a clarification requested by an invited firm, modify the technical and
price bid documents by amendment. Any amendment shall be issued in writing through addenda,
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3.1

Addenda shall be sent by mail, cable, telex, facsimile, or electronic mail to all invited consultants
and will be binding on them. The Client may at its discretion extend the deadline for the
submission of Proposal.

3. PREPARATION OF PROPOSAL

Consultants are requested to submit a Proposal (Para 1.2) written in the language(s) specified in
the Data Sheet.

Technical Proposal

3.2

3.3

In preparing the Technical Proposal, Consultants are expected to examine the documents
comprising this technical and price bid documents in detail. Material deficiencies in providing the
information requested may result in rejection of a proposal.
While preparing the Technical Proposal, Consultants must give particular attention to the
following :

(i) DELETED

(ii) For assignments on a staff-time (person months) basis, the estimated number of key professional

person-months is given in the Data Sheet. The proposal shall, however be based on the number of
key professional staff-months estimated by the firm.

(i)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)
(x)

It is desirable that the majorities of the key professional staff proposed be permanent
employees of the firm or have an extended and stable working relation (preferably more than
12 months) with it.

Proposed key professional staff must have a minimum experience indicated in the Data Sheet,
preferably working under conditions similar to those prevailing in the country of the
Assignment.

Alternative key professional staff shall not be proposed, and only one curriculum vitae (CV)
may be submitted for each position.

Reports to be issued by the consultants as part of this assignment must be in the language(s)
specified in the Data Sheet. It is desirable that the firm’s personnel have a working knowledge
of the client’s national language.

The CVs have been recently signed and dated in blue ink by the respective Personnel and

countersigned by the Applicant. Photocopy or unsigned / countersigned CVs shall be rejected;
The CVs shall contain an undertaking from the respective Key Personnel about his/her
availability for the duration specified in the RFP;

Professional Personnel proposed have good working knowledge of English language;

Key Personnel would be available for the period indicated in the TOR.
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3.4

3.5

(i)

(xii)

(xiii)

No Key Personnel should have attained the age of 75 (seventy five) years at the time of
submitting the proposal; and

Failure to comply with the requirements spelt out in this Clause 2.14 shall make the Proposal
liable to be rejected.

If an individual Key Personnel makes a false averment regarding his qualification, experience
or other particulars, or his commitment regarding availability for the Project is not fulfilled at
any stage after signing of the Agreement, he shall be liable to be debarred for any future
assignment of the Authority for a period of 5 (five) years. The award of this Consultancy to the

Applicant may also be liable to cancellation in such an event.

The Technical Proposal should provide the following information using the attached Standard
Forms (Section 3) :

(i)

(i)

(i)
(iv)

v)

(vi)

(vii)

A brief description of the firm’s organization and an outline of recent experience on
assignment (Section 3B) of a similar nature. For each assignment, the outline should indicate,
inter alias, the profile and names of the staff provided, duration of the assignment, contract
amount, and firm’s involvement.

Any comments suggestions on the Terms and Reference and on the data, a list of services, and
facilities to be provided by the client (Section 3 C).

A description of the methodology and work plan for performing the assignment (Section 3D).
The list of the proposed staff team by specialty, the tasks that would be assigned to each staff
team member, and their timing (Section 3E).

CVs recently signed by the proposed key professional staff and the authorized
representative submitting the proposal (Section 3F). Key information should include
number of years working for the firm/entity, and degree of responsibility held in various
assignments during the last ten (10) years.

Estimates of the total staff effort (professional and support staff; staff time) to be provided to
carry out the Assignment, supported by bar chart diagrams showing the time proposed for
each key professional staff team member. (Section 3E and 3G & 3H).

A detailed description of the proposed methodology, staffing, and monitoring of training, if the
Data Sheet specifies training as a major component of the assignment.

(viii) Any additional information requested in the Data sheet (31 & separate sheet)

The Technical Proposal shall not include any financial information.
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3.6

3.7

3.8
3.9

3.10

4.1

4.2

4.3

Financial Proposal

In preparing the financial proposal, consultants are expected to take into account the requirements
and conditions of the technical and price bid documents. The Financial Proposal should follow
standard Forms given in priced bid. It lists all costs associated with the Assignment, including (a)
remuneration for staff (local in the field and at headquarters), and (b) other facilities such as
subsistence (per diem, housing), transportation (international and local, for mobilization and
demobilization), services and equipment (vehicles, office equipment, furniture, and supplies),
office rent, insurance, printing of documents, surveys; and training, if it is a major component of
the assignment. If appropriate, these costs should be broken down by activity and if appropriate
into local expenditures.

The financial proposal should clearly identify, as a separate amount, the local taxes (including
social security), duties, fees, levies, and other charges imposed under the applicable law, on the
consultants, the sub-consultants, and their personnel (other than nationals or permanent residents
of the government’s country); unless the Data Sheet specifies otherwise.

Consultant may express the price of their services in the currency of Indian Rupees.

Commissions and gratuities, if any, paid or to be paid by consultants and related to the
Assignment will be listed in the Financial Proposal submission form.

The Data sheet indicates how long the proposals must remain valid after the submission date.
During this period, the consultant is expected to keep available the key professional staff proposed
for the assignment. The Client will make its best effort to complete negotiations within this period.
If the Client wishes to extend the validity period of the proposals, the consultants who do not
agree have the right not to extend the validity of their proposal.

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

The original proposal (Technical Proposal and if required financial Proposal; see para 1.2) shall be
prepared & submitted to Executive Engineer, Bharuch (R&B) Division, Bharuch by online only.
The Completed technical and financial Proposal must be reached at the submission address on or
before the time and date stated in the Data sheet. Any Proposal received after the closing time for
submission of proposal shall not or accept through internet, for which client is not responsible.
After the deadline for submission of proposals the technical Proposal shall be opened immediately
by the evaluation committee. The Financial proposal shall remain unopened and until all
submitted proposals are opened publicly & evaluated.
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5. PROPOSAL EVALUATION

General

5.1

5.2

5.3

5.4
54.1

5.4.2

543

6.1

6.2

From the time the bids are opened and till the contract is awarded, if any consultant wishes to
contact the client on any matter related to its proposal, it should do so in writing at the address
indicated in the Data Sheet. Any effort by the firm to influence the Client in the client’s proposal
evolution, proposal comparison or contract award decisions may result in the rejection of the
consultant’s proposal.

Evaluator’s Technical Proposals shall have no access to the financial Proposal until the technical
evolution.

EVALUATION OF TECHNICAL PROPOSAL

The evaluation committee appointed by the client as whole, and each of its members individually.
Evaluates the proposals on the basis of their responsiveness to the terms of reference, applying the
evaluation criteria, sub criteria (typically not more than three per criteria) and point system
specified in the Data Sheet. Each responsive proposal will be given a technical score (St) A
proposal shall be rejected at this stage if it does not respond to important aspects of the terms of
reference or if it fails to achieve the minimum technical score indicated in the Data Sheet.
Evaluation of Financial Proposal

In the second stage, the financial evaluation will be carried out as per this Clause 5.4. Bids of

those bidders who qualifies in the technical score shall be opened.

For financial evaluation, the total cost indicated in the Financial Proposal, excluding Additional
Costs, will be considered. Additional Costs shall include items specified as such in Form-4A.

The Authority will determine whether the Financial Proposals are complete, unqualified and
unconditional. The cost indicated in the Financial Proposal shall be deemed as final and reflecting
the total cost of services. Omissions, if any, in costing any item shall not entitle the firm to be
compensated and the liability to fulfil its obligations as per the TOR within the total quoted price
shall be that of the Consultant. The lowest Financial Proposal (Fm) will be considered as a lowest
bidder.

6. NEGOTIATIONS

Negotiations will be held at the address indicated in the Data Sheet. The aim is to reach agreement
on all points and sign a contract.

Negotiation will include a discussion of the technical proposal, the proposal methodology (work
plan), staffing and any suggestions made by the firm to improve the Terms of Reference. The
Client and firm will then work out final Terms of Reference, staffing, and bar charts indicating
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6.3

6.4

6.5

6.6

activities, staff period in the field and in the home office, staff-months, logistics and reporting. The
agreed work plan and final Terms of Reference will then be incorporated in the “Description of
Services” and form part of the contract, special attention will be paid to getting the most of the
firm can offer within the available budget and to clearly defining the inputs required from the
client to ensure satisfactory implementations of the Assignment.

The financial negotiations will include a clarification (if any) of the firm’s tax liability in the
Client’s country and the manner in which it will be reflected in the contract; and will reflect the
agreed technical modifications in the cost of the services. Unless there are exceptional reasons, the
financial negotiations will involve neither the remuneration rates for staff (no breakdown of fees)
nor other proposed unit rates.

Having selected the firm on the basis of among other things, an evaluation of proposed key
professional staff the client expects to negotiate a contract on the basis of the experts named in the
Proposal. Before contract negotiations, the Client will require assurances that the experts will be
actually available. The client will not consider substitutions during contract negotiations unless
both parties agree that undue delay in the selection process makes such substitution unavoidable or
that such changes are critical to meet the objectives of the assignment. If this is not the case and if
it is established that key staff was offered in the proposal without confirming their availability, the
firm may be disqualified.

The negotiations will conclude with a review of the draft from the contract. To complete
negotiations the Client and the firm will initial the agreed contract. If negotiations fail. The client
will invite the firm whose proposal received the second highest score to negotiate a contract.

Termination of contract

If the services of the consultant were found unsatisfactory by the Authority (Executive Engineer)
at any time of contract, the Authority (Executive Engineer) has right to terminate the contract
without assigning any reason and any claim from the consultant shall not be entertained.
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7.1

1.2

7.3

8.1

8.2

9.1

7. Substitution of Key Personnel

The Authority will not normally consider any request of the Selected Applicant for substitution of
Key Personnel as the ranking of the Applicant is based on the evaluation of Key Personnel and
any change therein may upset the ranking. Substitution will, however, be permitted if the Key
Personnel is not available for reasons of any incapacity or due to health, subject to equally or
better qualified and experienced personnel being provided to the satisfaction of the Authority.

The Authority expects all the Key Personnel to be available during implementation of the
Agreement. The Authority will not consider substitution of Key Personnel except for reasons of
any incapacity or due to health. Such substitution shall ordinarily be limited to one Key Personnel
subject to equally or better qualified and experienced personnel being provided to the satisfaction
of the Authority. As a condition to such substitution, a sum equal to 20% (twenty per cent) of the
remuneration specified for the original Key Personnel shall be deducted from the payments due to
the Consultant. In the case of a second substitution hereunder, such deduction shall be 50% (fifty
per cent) of the remuneration specified for the original Key Personnel. Any further substitution
may lead to disqualification of the Applicant or termination of the Agreement.

Substitution of the Team Leader will not normally be considered and may lead to disqualification
of the Applicant or termination of the Agreement.

8. AWARD OF CONTRACT

The contract will be awarded following negotiations. After negotiations are completed, the client
will promptly notify other consultants on the shortlist that they were unsuccessful and the financial
proposals of the consultants who did not pass the technical evaluation (para 5.3) will not be
opened.

The firm is expected to commence the Assignment on the date and at the location specified in the
Data Sheet.

9. CONFIDENTIALITY
Information relating to evaluation of proposal and recommendations concerning awards shall not
be disclosed to consultants who submitted the proposals or to other persons not officially

concerned with the process, until the winning firm has been notified that it has been awarded the
contract.
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Clause

SECTION -2
DATA SHEET
Information of consultants

Reference

11

1.2

3.1
3.3

3.4

3.7

3.8
3.10

The name of the Client is :- Roads & Building Department, Govt. of Gujarat, India

Quality and Cost — Based Selection (QCBS) System

A Technical and Price Bid Proposal are requested : Yes

The name, objectives and description of the Assignment are: Providing Consultancy Service for

Third Party Inspection & Quality Assurance for the work of Resurfacing and Strengthning

of llav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6

to 16/9), Ta. Hansot, Dist. Bharuch.

Proposals should be submitted in the following language(s) : English

Q) Short listed firm/entity may associate with other short listed firm: No

(i) The estimated number of key professional person months required for the assignments is -
09 Months (ref. para 3 TOR) or upto the completion of original work (whichever is
later).

(iv)  The minimum required experience of proposed key professional staff is as per para 3.02 of
TOR

(v) The estimated man months for support staff: As required (ref para 3.01 of TOR)

The consultants should submit the proposal as per the broad indicative requirements of the staff

indicated herein.

(vi)  Reports: (ref para 7.0 of TOR) which are parts of the assignment must be written in the
following language: English.

(vii)  Training is an important feature of this assignment: No

(viii) Additional information in the Technical Proposal includes : As per the TOR

Taxes — Consultants are requested to consult tax consultants for details & it will be solely

consultant's responsibility.

The consultants to state local costs in Indian rupees.

Proposal must remain valid 120 days after the submission date.

Consultants must submit their proposal online up to Date 09/07/2026 up to 18=00 hrs.:

Tenders will be open at on the prescribed date in the office of the Executive Engineer,
Bharuch (R&B) Division, Near Gayatrinagar, Kanabi waga, Bharuch. Tel. No. (02642) 261394,
rnb_bharuch@yahoo.co.in
E-mail 1.D. : rnb_bharuch@yahoo.co.in.
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The consultants submission must bear the following additional information: Detailed address of
firm, Ph. No, on the net should also include facsimile :
Proposal for consultancy of Third Party Inspection & Quality Assurance as per IRC /
MORTH guidelines and submission of report with cost effective measures and its estimate of
Providing Consultancy Service for Third Party Inspection & Quality Assurance for the
work of Resurfacing and Strengthning of llav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6
to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch.

4. Proposal must be submitted not later than the following date and time : as stated in technical Bid /
letter of invitation.

5. The number of points to be given under each of the evaluation criteria are :
Points
Q) Specific experience of the consultants related to the Assignment 15
e Experience in similar nature and size of projects (only completed projects
shall be considered necessary supporting document need to be enclosed) 06
e Experience in similar regions 06
e Other factors like performance, capability & past history 03
(i)  Adequacy of the proposed work plan and methodology in 10
Responding to the TOR
e Project Appreciation 02
e Quality of Methodology 04
e Work program & Organization of staff 04
(iii)  Qualifications and competence of the key professional staff for 75
the Assignment
e Team Leader & Highway Engineer 25
e Construction / Bridge Engineer 20
e Assistant Resident Engineer 15
e Laboratory Assistant 15
Total Points: 100

The number of points to be given for qualifications and competence of the key professional staff
(ref. 3 above) for the Assignment are:
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Marks for Marks for Marl_<s for
. Site Marks for
. . Team Leader | Construction/ .
Sr. No. Points Details . . Assistant Laboratory
& Highway Bridge . .
- . Resident Assistant
Engineer Engineer .
Engineer
1 General
Quialifications
@) Education 10 7 5 5
(b) Position 5 5 5 5
2 Adequacy for Project
Total Experience of
() Highway Projects S S 3 3
(b) Relevant f|eld_ (TA/QA 5 3 9 5
job) of expertise
TOTAL 25 20 15 15
The minimum technical score required to pass is : 75 Points

5.7  Bids of those bidders who qualifies in the technical score shall be opened and the lowest financial
bidders shall be considered for the award of work.

7.2 The Assignment is expected to commence in the month of at Gujarat, India.
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SECTION 3 :

TECHNICAL PROPOSAL — STANDARD FORMS

3A  Technical Proposal Submission form

3B Firm’s Reference

3C Comments and suggestions on the Terms of Reference and on data services, and
facilities to be provided by the Client

3D  Description of the methodology and work plan for performing the assignment

3E  Team composition and task assignments

3F Format of curriculum Vitae of proposed key professional staff

3G  Time schedule for professional personnel

3H  Activity (work) schedule
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3A TECHNICAL PROPOSAL SUBMISSION FORM

[LOCATION DATE]
FROM: (NAME OF FIRM) TO : [NAME AND ADDRESS OF CLIENT]

Ladies / Gentlemen:

Subject: Providing Consultancy Service for Third Party Inspection & Quality Assurance for
the work of Resurfacing and Strengthning of llav Sahol Kharach Kosamba Road
(S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist.
Bharuch.

Technical Proposal

We, the undersigned, offer to provide the consulting services for the above in accordance
with your Request for Proposal dated (Date) and our attained proposal. The Proposal which, we
are hereby submitting, includes a Technical Proposal and a Financial Proposal. If selected to
implement the services during the validity period of (period), we undertake to negotiate the
contract on the basis of the proposed staff. Our proposal is binding upon us and subject to the
modifications resulting from contract negotiations.

We understand you are not bound to accept any Proposal you receive.

We remain.

Your sincerely,

Authorized Signature

Name and Title of Signatory
Name of firm

Address
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3 B. FIRM'S REFERENCES

Relevant Services Carried Out in the Last Five Years
That Best Illustrate Qualifications

Using the format below provide information on each reference assignment for which your
firm either individual as a corporate entity or as one of the major with association was
legally contracted by the Client stated below ...

Assignment Name Country

Location within country Key professional staff provided by your
Firm/entity.

Name of Client : No. of Staff :
No. of man-months :

Address : No. of support staff :

No. of man-months :

Start Date (Month/Year): | Completion date : Approx, Value of services (in Rupees in
(Month/Year) : Lacs):
Name of Associated consultants if any : No. of Months of key professional staff,

provided by Associated Consultants :

Name & qualification of senior staff ( Project Director/ Coordinator, Team Leader) involved and
functions performed :

Narrative description of Project :

Description of Actual Services Provided by your Staff :

Firm’s Name & authorized signature :

Note : Support document in reference to above data shall be provided.
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Summary Sheet for form - 3B

Sr. . Nos. of Projects in
Criteria .
No. last five year
1 Experience in similar nature and
size of projects (Total)
2 Experience in similar region (out of above)
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3C. COMMENTS AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF
REFERENCE AND ON DATA, SERVICES, AND FACILITIES TO BE PROVIDED BY
THE CLIENT.

On the Terms of Reference :

On the data, services, and facilities to be provided by the Client

Consulting Firm’s Name

3D. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR PERFORMING
THE ASSIGNMENT
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1.

3E. TEAM COMPOSITION AND TASK ASSIGNMENTS

Technical / Key Staff

Sr. No.

Name

Position

Task

o Uk WNRH

Support Staff

Sr. No.

Name

Position

Task

o Uk WNRH
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3F. FORMAT OF CURRICULUM VITAE (CV) FOR
PROPOSED KEY PROFESSIONAL STAFF

Proposed Position :
Name of Firm :

Name of Staff :

Profession :

Date of Birth : Age : Years with Firm/Entity :
Nationality : Membership in Professional Societies :

Detailed Tasks Assigned :

Key Qualifications :

[Give an outline of staff member's experience and training, and position most
pertinent to tasks on assighment. Describe degree of responsibility held by staff
member on relevant previous assignments and give dates and locations. Use about
half a page preferably in tabular form]

Education :

[Summarized college/university’s and other specialized education of staff member,
giving names of schools, dates attended and degree obtained. Use about one
quarter of a page preferably in tabular form]

Employment Records :

[Starting with present position. List in reverse order every employment held. List all
positions held by staff member since graduation, giving dates, names of employing
organizations, titles of positions held, and locations of assignment. For experience in
last ten years, also give types of activities performed and Client references, where
appropriate. Use about three quarters of a page preferably in tabular form.]
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Languages :
[For each language indicate proficiency excellent, good, fair or poor; in speaking,
reading, and writing]

Certification :
I, the undersigned, certify that to the best of my knowledge and belief, these data
correctly describe me, my qualifications, and my experience.

Date :
[Signature of staff member and authorized representative of the Firm] Day / Month
/ year

Full name of Staff member :

Full name of authorized representative :

Note :- It is advised to attach summary sheet of CV for key staff indicating(a)
position proposed (b) name (c) qualification (d) age (e) total experience in nos. of
months (f) relevant experience in nos. of months (g) position held.
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3G. TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

No. Name Position Activities

15
1. Sub total (1)
2. Sub total (2)
3 Sub total (3)
4 Sub total (4)
Full-time : Part-time:
Reports Due :

Activities Duration :

Signature :
(Authorized Representative )
Full name:

Title :

Address :
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3H. ACTIVITY (WORK) SCHEDULE

A. Field Investigation and Study Items :
Month wise Program ( in form of Bar chart)
Sr. No. Item of Activity (Work) [1st, 2nd etc. are months from the start of assignment]
1st | 2nd | 3rd | 4th | 5th | 6th 15th
B. Completion and Submission of Reports
Reports : Programme : (Date)
1. Inception Report
2 Monthly Progress Report
3. Quarterly Report
4 Final Completion Report and certificates
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SECTION 4.

STANDARD FORM

(PRICE BID)

FINANCIAL PROPOSAL — STANDARD FORMS

4A Financial Proposal.
4B Summary of Costs — Appendix B of Price Bid & Appendix B1 & B2

Note :- Financial proposal must be supported by necessary documents like Form—16 of
employee and authorized last pay slip, to justify remuneration of the employee.
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4—A FINANCIAL PROPOSAL SUBMISSION FORM

[Location, date]

FROM : (Name of Firm) TO : (Name and Address of Client)

Ladies / Gentlemen :

Subject : Providing Consultancy Service for Third Party Inspection & Quality Assurance for
the work of Resurfacing and Strengthning of llav Sahol Kharach Kosamba Road

(S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist.
Bharuch.

Financial Proposal

We, the undersigned, offer to provide the consulting services for the above in accordance with
your Request for Proposal date [Date], and our attached Financial Proposal for the sum of [Amount in
words and figures]. This amount is inclusive of all taxes which we have estimated at prevailing rates.

If selected to implement the services during the validity period of the proposal i.e. [period], our
Proposal shall be biding upon us subject to the modifications resulting from contract negotiations.

We undertake that, in completing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force in India namely
“Prevention of Corruption Act 1988

We understand you are not bound to accept any Proposal you receive.

Yours Sincerely,

Authorized Signature

Name and Title of Signatory
Name of the Firm

Address
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4B :- Summary of cost

No. Details Amounts (Rs.)
1 Remuneration (4B-1)
2 Out of Pocket Expenses (4B-2)
Total
3 Taxes (including GST)
Grand Total

Note : Grand total will be considered for evaluation.
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4 B-1 Remuneration

Sr. Name Position Remuneration Nos. of Gross
No. per month Months Remuneration
(a) Key Personnel
Total (a)
(b) | Support Staff
Total (b)

Total (a) + (b)
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4B-2 Out of Pocket Expenses

No.

Details

Cost
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Performa C -1

DECLARATION / UNDERTAKING

DECLARATION / UNDERTAKING

1. 1/ We agree that the decision of the R & B Department, Sachivalaya, Gandhinagar hereby

referred as Client in selection of Applicants / Contractor, phasing of works and in any other

Project related matter, will be final and bidding to me / us.

2. All the information and date finished herewith are correct to my / our best of knowledge.

3. I/ We agree that we have no objection if inquiries are made about our works, its related areas
and any other inquiry regarding all details, projects and works listed by us in the Pre-

Quialification document.

4.1/ We also understand that furnishing of wrong information or hiding of any information shall

be a cause for disqualification.

Date : Signature with Seal of the Company
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TERMS OF REFERENCE
FOR
Providing Consultancy Service for Third Party Inspection & Quality Assurance for the work of
Resurfacing and Strengthning of llav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S.
5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch.

ROADS AND BUILDINGS DEPARTMENT

GOVERNMENT OF GUJARAT

Providing Consultancy Service for Third Party Inspection & Quality Assurance for the work of
Resurfacing and Strengthning of llav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S.
5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch.

CONTRACT BETWEEN
ROADS & BUILDINGS DEPARTMENT
(CLIENT)

AND

(THE CONSULTANT)

DATE : PLACE :
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TERMS OF REFERENCE

TERMS OF REFERENCE FOR

CARRYING OUT THE THIRD PARTY INSPECTION QUALITY ASSURANCE for the work of
Providing Consultancy Service for Third Party Inspection & Quality Assurance for the work of
Resurfacing and Strengthning of llav Sahol Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6
to 7/6 and K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch.

1.0 INTRODUCTION AND BACK GROUND

1.01 The Government of Gujarat (GOG) has embarked upon a major projects for Improvement of
various important roads under the various schemes as named & listed in Annexure —Il. The State
Government from its Plan & Non-Plan Outlay Funding these Projects. The projects will be
implemented during financial year 2020-21 & 2021-22.

1.02 The proposed important linkage of various roads passing through districts of Executive Engineer,
Bharuch (R&B) Division, Bharuch comprises of 8.300 Km. Road works as shown in Annexure—
I. Road and Building Department (R & BD), Govt. of Gujarat, intends to hire consultants for TA /
QA Consultancy as per IRC / MORTH guidelines and submission of report with cost effective
measures and its estimate. The prioritization of works has been carried out by R&B Deptt. Roads
and Building Department, Government of Gujarat will be the supervising and implementing
agency for the Projects. The works will be executed through the contractors appointed by Govt. of
Gujarat through open competition tendering system. It is intended that the roads be upgraded to
standard of Ministry of surface Transport (MOST) specifications, respective IRC guidelines and
R&BD standard specifications and guideline as high speed corridor. The break up of roads length
is as per Anexure-1 attached.

1.03 The improvement of selected roads shall mainly comprises of Widening/renewal/ strengthening of
Pavements, Improvements, Up-gradation, repairs of shoulders, roadside drainage, foot paths,
medians and road furniture etc. with cautionary, warning, mandatory signage’s.

1.04 In order to achieve high standard in quality of road constructions works, R&BD is intended to hire
consultancy services for providing quality Assurance and Technical Audit of works being carried
out under the schemes as specified. Primarily responsibility of day to day supervision of works
will be that of R & BD engineers and consultant’s role shall be of Quality Assurance and
Technical Audit as per IRC / MORTH guidelines and submission of report with cost effective
measures and its estimate.

2.0 OBJECTIVE

2.01 The main objective of these consulting services is to conduct technical audits and as per IRC /
MORTH guidelines and submission of report with cost effective measures and its estimate of the
execution of the identified roads of 8.300 Km. Road works of Bharuch Districts as specified in
Annexure- Il of whereby the consultant will render professional services to improve the quality of
construction of roads.
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2.02  To ensure achieving high standards in quality of construction works.
2.03 To ensure that all the works carried out under the scheme fully comply with the technical
specifications drawings established codes/standards and sound engineering practices.
2.04 To assure R&B and GOG for the quality of works being executed comply the quality norms and
standards laid down in contract specifications.
2.05 To provide technical audit and advisory services for the works.
3.0 SCOPE OF SERVICES
3.01 Estimated level of services :
R & B has assessed the expertise required for carrying out the assignment as follows
Sr. Specialist / Position & Numbers (Key Positions whose CV Person months for package
No. | will be evaluated) (Estimated)
09 Month (04 days in a month)
il Team Leader Cum Road Pavement Engineer (Civil) - 1 No. | or extended time limit of work
whichever is later
9 Resident Engineer Senior Quality Cum Assurance Engineer | 09 Month or extended time
(Senior) - 1 No. Daily limit of work whichever is later
09 Month (5 days in a month)
3 Highway Cum Material Engineer - 1 No. Daily or extended time limit of work
whichever is later
09 Month (08 days in a month)
4 Road Safety Expert - 1 No. Daily or extended time limit of work
whichever is later
5 Assistant Resident Enginer Cum Structural Engineer - 1 09 Month or extended time
No. Daily. limit of work whichever is later
i . 09 Month or extended time
o EakaiplolvAareehel NP ALY limit of work whichever is later
Total person — months
Iig' Details of Supporting Staff Person Months Estimated
E—— 09 Month or extended time
. ehiteelnielehianees limit of work whichever is later
. . 09 Month or extended time
2 Stationery and printing charges limit of work whichever is later
2.06 The consultant is also take follow-up for utility shifting work from other government agency for

timely completion of project and also help this office staff for clearance of all hindrance during the
execution of work.
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3.02
3.02.1

3.02.2

3.02.3

3.02.4

3.03

3.04

3.05

3.06

3.07

3.08

3.09

TEAM COMPISITION AND STAFF QUALIFICATIONS & DUTIES OF CONSULTANT
An experienced and qualified Senior highway engineer with min. 15 Years of experience, in the
management of roads, procurement, quality control out of which at least 7 years relevant
experience. He will have degree in Civil / Highway Engineering and preferably masters degree.
He will be the Team Leader cum Resi. Engineer.

1 No. of Highway cum Material engineers one in each District with 7 year experience out of which
4 years relevant experience. They will have a degree in Civil / Highway engineering and
Preferably masters degree in related fields. He will be Construction / Quality / Quality Assurance

engineers.

2 No. of Assistant Resident Engineers with minimum experience of 3 years in field of supervision
/ survey / quality of large civil works/projects to assist technical works or supervision work of
quality / highway engineer. They will have degree or diploma in civil engineering.

1 No. of laboratory technician with minimum experience of 2 years in field of quality testing &
material testing for large civil works/projects. They will have either diploma in civil engineering
or degree in science (when required).

The consultants shall familiarize him self, with the help of sample surveys, visits and inspections
in the field and by examination initially of one set of documents such as detailed estimates,
contract documents, including specifications, interim certificates, quality control test results and
other relevant documents as per 3.04.

The consultant will examine that the description, procedure and quality of works accurately
reflects conditions in the field; work progress monitoring and field supervision procedures have
been followed correctly; site journals, reports of site meetings, and other documents are
maintained in accordance with the Procedures acceptable to R & B.

Assist and guide the R & BD staff in interpretation of the technical specification, etc. as and when
required.

Review contractor’s detailed work programmes, suitability of contractor’s key personals,
constructions methods and test results of construction materials and workmanship and suggest
necessary action and rectifications if required on these activities.

Assist R & BD in implementation of quality control measures to ensure quality of work, and also
in approval of field testing laboratories in respect of facilities, adequacy, arrangements,
equipments and staff as per contract document.

Review the construction methods proposed by the contractor for carrying out the works to ensure
that these are satisfactory with particular reference to the technical requirements, the Project
Implementation Schedule and environmental aspects, as well as safety of the works, property,
personnel and the general publics.

Review the tests Results/ certificates of all construction materials and the sources for assessing
their suitability in works.
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3.10

3.11

3.12

3.13

3.14

3.15

3.16

3.17

3.18

3.19

Develop standard form and procedures to ensure a proper quality Control System to be
implemented for materials and workmanship.

Witness 10% of total test for the quality control being carried out by staff of the R & BD/
Contractor. The consultant shall undertake random sample checks independently for quality
control using contractors / GERI / Polytechnic / Engineering Colleges / approved private
laboratory and recommended solutions for improving road quality to meet the specifications.
Consultant shall also collect independently core samples for each 500 MTRS Length (three cores
at same sections) of finished road and test them using Contractor’s core cutting equipment (for
bituminous work).

Assist the R & BD on technical supervision of the works to ensure the quality and in conformity
with the standards and specifications prescribed in the contract and review the frequency of quality
control test.

Assist R & BD during inspection about the contractor’s equipment/machinery employed for road
construction works so as to determine their suitability for work at site. Assistance shall also be
provided during periodic inspection for machines / equipment. Also review the suitability of
source of materials and their quality on the basis of inspection, test results, manufacturers
certificate etc.

If the consultant considers any items of work substandard or unacceptable, he will inform the
contractor as well as R & BD of any rectification required in writing, providing full justification
thereof with all necessary supporting data.

Inspect the works on substantial completion before take over all indicate to the contractor / R &
BD any rectification required and any outstanding work to be carried by the contractor during the
Defects Liability Period.

Assist the R & BD in monitoring progress of the works at regular intervals through modern aids
such as computer aided project management techniques. Also review and assist R&BD staff in
effective implementation of Quality control / Assurance system.

Prepare monthly reports and final audit report (in six copies) fully describing the progress of the
works and the assistance given by the consultant during the month under review, indicating also
the problem areas and actions required to overcome them by the relevant authority.
Recommendations regarding the methods and procedures for the evaluation and the system for
monitoring of the conditions of the road after the project completion.

Consultant is expected to perform at least one set of material testing at each plant site and to
certify the materials to be used. Also, Consultant shall collect independently at least one set
(THREE CORES) of cores to be taken for each 500 MTRS. Length of road or part there of for
each layer of completed bituminous pavement and the samples of core to be tested and complete
analysis e.g. indicating density, asphalt content and thickness of layer is to be reported. Thickness
of the laid surface is to be checked for each layer in every 500 MTRS. Length of road and to be
certified. The test for Density and Bitumen content shall be conducted in laboratories listed here
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3.20

3.21

3.22

3.23

3.24

3.25

3.26

3.27
3.28
3.29

3.30
3.31

with in para 3.11, 3.26 and the cost of testing shall be born by R & B/ Contractor as mentioned in
works tender. The core cutting machine shall be made available at each sampling location of work
site and core cost of core cutting machine, sampling, testing, transportation and operation shall be
borne by Contractor.

Consultant shall recommend to R & BD to grant the permission to start the work on the basis of
quality check of materials on plant site, Plant and machinery, laboratory facility, weigh bridge and
any other requirements related to tender.

More over for complete work OR completed items (each layer of work) check for width of road,
shoulders / hard side shoulders and earth work, camber, super elevation, grade, ascertaining
density of each layer shall be performed at every 500 mtr interval and reported accordingly. Also
inspect the work on completion / substantial completion before taking over in order to identify the
balance work and rectification of defects to be carried out by contractor during defect liability
period.

Also other item like concrete work, foot path, side drains, gutter, structure works etc. shall be
checked in accordance with standard specification and design and as per tender provisions.

Each quality aspects shall be reported road wise and item wise as summary report periodically to
R & BD. Also consultant shall furnish the summary of QC test results conducted in each activity
of work and furnish a QC certificate (regarding Quality of material and workmanship and
performance) along with contractors each invoice (RA BILLS)

Final report shall have concluding remarks (Road wise — Item wise) about overall quality of road
also consultant shall recommend the methods and procedures for evaluation and system for
monitoring the condition of road.

The consultant shall conduct technical audit of work. In addition to regular audit activities of
works the auditor shall also examine the following:

(A) The description, procedure, and quality to works executed accurately reflect the requirements
as per prevailing site condition. (B) R & BD site staff has followed correctly or not the system for
monitoring of work progress and supervision of works. (C) System followed for maintenance and
documentation of site instruction book, reports, minute of meetings and other documents are being
followed correctly and in accordance with the procedures acceptable to R & BD or not.

If the extension of three months required the consultant is bound to rendered the services at his
quoted rate with the same pattern of personal staff.

To check measurements and keep measurement records as per direction of R&B.

To assist R&B to order the removal improper / substandard work.

To assist R&B in co-ordination work with different agencies and hold meetings for proper and
timely implementation of the works.

To carry out periodic review of contractor's resources vis-a-vis work programme.

To check road inventory km wise road length incorporating all basic data and details of road;
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3.32

3.33

3.34

3.35

4.0

5.0

5.01

To carryout existing road condition survey and listing all defects on bituminous surfacing, berms,
drainage system, structure / CD Works, road furniture.

Any other assignments given by the 'Employer'. The scope shall however remain restricted to such
services as necessary for fulfilling the stipulated obligations of the Engineer.

The Executive Engineer has right to use consultant services during the assigned period for other
works under the jurisdiction of Bharuch (R&B) Division, Bharuch for which no extra
remuneration will be paid.

The consultant is also take follow-up for utility shifting work from other government agency for
timely completion of project and also help this office staff for clearance of all hindrance during the
execution of work.

OFFICE ACCOMODATION

The office of consultant’s team leader shall be maintained at Bharuch having approximate area of
50 to 60 Smt. The consultant shall make available suitable office accommodation for team leaders
& associated staff including office furniture, office equipment, and other relevant requirements as
per necessity of a T.L. and associated staff. It shall be maintained & managed by consultant at his
own cost. The consultant shall bear the cost of electricity telephone bill and water consumer etc. at
office accommodation including all taxes.

It is expected that the consultant will set up field office for construction engineer, A.R.E. &
Lab Technician as indicated below. Office accommodation space at District Place as per client
discretion including, laptop, computer with necessary networking system and furniture shall be
procured by consultant at his own cost. The Team leader is accepted to attend review meeting at
Gandhinagar and Bharuch once in a week or as required.

Sr. NOS. OF PROPOSED LOCATION
No. | POSITION/PERSON PERSON OF OFFICES
1. 2. 3. 4.
Team Leader Cum Road Pavement
! Engineer (Civil) - 1 No. ! HANSOT
2 Resident Engineer Senior Quality Cum 1 SITE
Assurance Engineer (Senior) - 1 No. Daily
3 nghway Cum Material Engineer - 1 No. 1 SITE
Daily
4 Road Safety Expert - 1 No. Daily 1 SITE
5 Assistant Resident Enginer Cum
Structural Engineer - 1 No. Daily.
6 Laboratory Technician - 1 No. Daily 1 SITE

LABORATORIES

Laboratories of CONTRACTOR / GERI / Polytechnic / Engineering Collages / recognized Pvt.
Labs shall be used. Also according to contract conditions the contractor shall provided a fully
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5.02

6.0
6.01

6.02

7.0
7.01

equipped field testing laboratory. The consultant will have full access to witness / supervise the
tests in contractor’s laboratories during contract implementation. The testing results shall be
signed by consultant, contractor and departmental engineer.

Contractor shall make available free of cost core cutting machine in working order along with
operator and fuel at each site of work core sample is contempt..

TIME FRAME

Consultancy services are required for a period of 09 months or original work extended time limit
of work whichever is later and will start on issuing work order

During monsoon period from 01/07 to 30/09 (July to September) the staff shall be curtailed to
requirements of site or as directed by Engineer in charge.

REPORTING REQUIREMENTS

Reports required to be submitted in six copies (on CD and typed — hard copy) to R & B include
the following.

Monthly reports on the activities progress and major issues and the observations by the Field
Engineer.

Quarterly report covering summary of progress and quality checks (item wise and road wise) with
remedial measures and penalty measures.

Final audit report containing road wise detailed report of quality and other relevant information.
Final Road wise quality — certificate covering overall view of quality and all items.

The Proposed schedules for submission of various reports are as follows.

No. Report Time of Submission

Quality Assurance Manual for the entire project
covering type and nature of QC tests to be conducted, Within 15 days from

acceptance criteria, frequency of tests, Standard commencement of services.
observation sheets and documentation.

Monthly Reports on the activities in progress and
major issues and the observations of the consultant’s
engineers.

For every month by 20" date
in following month.

Quiarterly reports covering summary of progress and
quality checks (Activity wise for each road) results of
audit notes including remedial measures if suggested
and non conformance reports and their disposal.

By the end of every quarter of
assignment within 20 days
after the expiry of quarter

Final completion report including status of audit notes,
NCR and its disposal and status of Quality control
Tests conducted along with required frequency and
results of QC tests.

Within one month after
completion of consultancy
assignment

Certificate regarding Quality of work executed for each | Within one month after
activity of work and individual road. completion of work.

Recommendations regarding methods and procedures | Within one month after
for evaluation and the system for monitoring the | completion of consultancy
condition of roads after completion. assignment

Note : Reports shall be submitted road wise individually.
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8.0
8.01

DATA AND ASSISTANCE TO BE PROVIDED BY THE CLIENT
The following will be provided by R & BD:

e Copies of network maps of roads.

e Copies of estimated and contract agreements, work orders and tenders between R&B and contractors.

e Access to all other necessary data and facilitation of consultations required for the performance of the
consultant’s duties.

9.0

9.01

9.02

9.03

9.04

10.0

10.01

11.0
11.01
11.02

CONSULTANT’S RESPONSIBILITY

In addition to what is specified under the scope of services the consultant shall be responsible for
the consultant will be responsible for providing all other necessary facilities and logistical support
for him/her self and supporting staff, including office and residential accommodation,
transportation, office equipment, communications, utilities, office supplies, and other support
requirements. The consultant shall also purchase/hire one Innova, Two Sumo Jeep and Five Motor
Bike for field staff.

For the entire work consultant shall have to purchase 3 nos. of computer (P IV type, 40 GB HDD,
256 Ram, with CD Writer and CD ROM, 1.44 Floppy Drive, Pen Drive etc.) along with laser
printers of known brand (10-12 ppm, B/w, A-4).

Consultant shall also purchase necessary office furniture at the office of regional team leader, and
team leaders and at District Places for staff.

Consultant shall have to inform & submit register of activities carried out on site in pursuance of
scope of work.

Material Consumption certificate and Testing Schedule as per frequency and instructed by
the Engineer in charge to be maintained by TPI. No additional cost will be paid separately.

CONTRACTUAL ARRANGEMENT
The consultant’s contract will be with R & B D and will be Consultancy services contracts.

PAYMENT SCHEDULE

The consultancy fee shall be paid for in Indian Rupees only.

The running bills shall be claimed as percentage of running Bill of work done limited to tender
amount of TPI/Tender.

The consultancy running bills shall be paid simultaneously with payment of R.A. bills of
Contractor from time to time or as per grant availability.

Income tax / service tax and any other taxes arise from time to time shall be deducted from each
bill.

Advance payment shall not be made.

Final payment shall be made only after the final report and final statement, have been submitted
by the consultants and approved as satisfactory by the client.

Page No. 48



11.038

11.04

11.05

12.0
12.01

12.02

12.03

12.04

Consultant will have to submit the certificate from concern DEE’s showing satisfactory work is
carried out by consultant as per T.O.R with every bill and presence of consultant shall be got
registered from the departmental engineer.

Consultant will have to submit the certificate of attendance / presence of their staff from
concerned Dy. Executive Engineer with every running bill, otherwise payment will not be done.
Specifically the separate daily attendance of every staff members (duly signed by them) have to be
submitted with the running bill and payment will be made as per actual presence of the staff. The
attendance register of staff should be counter signed by concerned Deputy Executive Engineer or
Executive Engineer of R&B Department.

Payment shall be made on pro-rate basis as per the original work progress, limited to the tender
amount of this work.
Amount of Original work
RA.Bill = - e R X Tender amount of this work.
Total remaining tender value of original work

*And Payment on man month whichever is least.

Penalty:

Penalty action for delay

In case of delay in completion of services, a penalty equal to 0.1% of the contract price per day
subject to a maximum 10 % of the contract value will be imposed and shall be recovered from
payments due/performance security. However in case of delay due to reasons beyond the control
of the consultant, suitable extension of time will be granted.

Consultant liability towards the client

Consultant shall be liable to indemnify the Client for any loss or damage accrued or likely to
accrue due to deficiency ion service rendered by him which shall include any or all cost and
expenses incurred by the Client in removing the deficiency in service including engaging any
other consultant.

Warning/Debarring

In addition to the penalty as mentioned in above para, warning may be issued to the erring
Consultant for minor deficiencies. In the case of major deficiencies causing adverse effect on
reputation of the Client, other penal action including debarring the consultant for one to three
years period may also be initiated.

The Authority expects all the key personnel specified in the proposal to be available during
implementation of the Agreement. The Authority will not consider any substitution of key
personnel except under compelling circumstances beyond the control of the consultant and the
concerned key personnel. Such substitution shall be limited to not more than two key personnel
subject to equally or better qualified and experienced personnel being provided to the satisfaction
of the Authority. Replacement of the team leader will not normally be considered and may lead to
disqualification of the applicant or termination of the agreement. Replacement of two key personal

shall be permitted subject to reduction equal to 3% (Three percent) of total Fee payment of
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2.0

consultant after replacement. In case of second replacement, reduction in fee payment shall be 6%
(Six percent) thereafter.

PERFORMANCE SECURITY

The amount of Security Deposit shall be 10 % of estimated consultancy amount. Consultant shall
be required to submit 5% of Security at the time of agreement in the form of NSC pledged in
favour of Ex. Engr. Bharuch (R&B) Division, Bharuch FDR of Nationalized Commercial Bank in
favour of Ex. Engr. Bharuch (R&B) Division, Bharuch remaining 5% will be recovered from R.A.
Bills. The validity of NSC / FDR shall cover entire duration of consultancy period plus 3 months.
The NSC / FDR will be return after satisfactory completion of the agreement duly recommended
by concern Executive Engineer.
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l. FORM OF CONTRACT

COMPLEX TIME BASED ASSIGNMENTS

THIS CONTRACT (hereinafter called the “Contract”) is made on the day of the month of

2021 between, on the one hand, Government of Gujarat, Roads and Buildings Department

(hereinafter called the “Client”) and, on the other hand, under this Contract, namely

(hereinafter called the “Consultants™).

WHEREAS

@) The Clients has requested the Consultants to provide certain consulting services as defined in the
General Conditions attached to this Contract (hereinafter called the “Services”).

(b) the Consultants, having represented to the Client that they have the required professional skills,
personnel and technical resources, have agreed to provide the Services on the terms and conditions
set forth in this Contract; and

(© the Client has received the fund from the Government towards the cost of the Services and intends

to apply to eligible payments under this Contract, it being understood (i) that payments will be
made only at the request of the consultant and, (ii) that such payments will be subject, in all
respects, to the terms and conditions of the agreement, and (iii) that no party other than the Client

shall derive any rights from the agreement proceeds.

NOW THEREFORE the parties hereto hereby agree as follows:

1.

The following documents attached hereto shall be deemed to form an integral part of this Contract:
@) The General Conditions of Contract (hereinafter called “GC”);
(b) The Special Conditions of Contract (hereinafter called “SC”);

The mutual rights and obligations of the Client and the Consultants shall be as set forth in the

Contract; in particular;

@) The Consultants shall carry out the Services in accordance with the provisions of the
Contract; and

(b) The Client shall made payments to the Consultants in accordance with the provisions of

the Contract.
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IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective
names as of the day and year first above written.
FOR AND ON BEHALF OF

Government of Gujarat, Roads and Buildings Department

By

Executive Engineer

Authorized Representative

FOR AND ON BEHALF OF

Consultant’s Name

By
Authorized Signatory
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ANNEXURE — |

ABSTRACT OF THE WORKS
. Approximate
ST Name of District No of No. of Bridge Length
No Road .
in Km.
1 2 3 4
1 BHARUCH 1 0 8.300
Say Total (A) 1 0 8.300
Deputy Executive Engineer Executive Engineer
Ank (R&B) Sub Division Bharuch (R&B) Division,
Ankleshwar Bharuch
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ANNEXURE — I

ABSTRACT OF THE WORKS
Sr. Name of Division Name of Work Cost
0. Rs. in Lacs
1 2 3
Resurfacing and Strengthning of Illav Sahol
1 Bharuch (R & B) Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 2070.706
Division, Bharuch (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9), Ta. .
Hansot, Dist. Bharuch.
Total 2070.706
i.e. Rs. 2070.706
Deputy Executive Engineer Executive Engineer
Ank (R&B) Sub Division Bharuch (R&B) Division,

Ankleshwar Bharuch
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Not to be Issued to the Contractor
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VIC

Name of work :- Providing Consultancy Service for Third Party Inspection & Quality
Assurance for the work of Resurfacing and Strengthning of llav Sahol
Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6
to 16/9), Ta. Hansot, Dist. Bharuch.

:SCHEDULE OF PRICEBID:

Sr. | Quantities Item of work. Estimated Rate Unit | Total amount
No. | Estimated according to
but may in Fig. (Rs.) in Word Estimated
be more or (Rs.) Quantities.
less
1 1.00 Item No.l. : Providing Consultancy | 8,83,548.00 | Eightlakh | Job 8,83,548.00
Services for 3rd Party inspection & eighty
Quality Assurance upto completion of three
work with team supervision of work as thousand
per schedule framed out and including five
planning, periodical review of work
progress as per schedule set forth, hundr.ed
forty eight

preparation of daily progress report and
certificate regarding quality of works only
stage wise & on final completion as
directed by Engineer-in-charge including
all relevent applicable taxes at the
prevailing rate.

Total Rs.: | 8,83,548.00

(Rs. Eight lakh eighty three thousand five hundred forty eight only)

Deputy Executive Engineer Executive Engineer
Ank (R&B) Sub Division Bharuch (R & B) Division,
Ankleshwar Bharuch

Signature of Bidder :

PRICE-BID NOTES:

(1) All the rates quoted shall include the total expenditure inclusive of taxes if any.

(2) I / We have reviewed all the terms & conditions of the tender & would undertake to abide by all
the terms & Conditions contained therein.

(3) I/We hereby declare that there are & shall be no deviations from the stated terms & conditions
contained therein.

(4) I/We hereby declare that there are and shall be no deviations from the stated terms in the

tender documents.

Deputy Executive Engineer Executive Engineer
Ank (R&B) Sub Division Bharuch (R&B) Division,
Ankleshwar Bharuch

Signature of Bidder :
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10.

INFORMATION IN RESPECT OF DRAFT TENDER PAPERS

Name of work

Amount of administrative approval
with authority.

Amount of Technical Sanction with
authority

Sanction cost of the work put to
tender

The Time Limit provided for
completion of work (the basis for
fixing time limit be given).

Details of materials provided in
Schedule-“A”  of the tender
(calculation  sheet should be
attached, item wise).

Date of issuing and
tenders

receipt of

Budget provision

Whether the work put to tender is
whole as sanctioned or only a part
of it.

If work is splited-up, details to split-
up with authority approving split-
up.

Providing Consultancy Service for Third
Party Inspection & Quality Assurance for the
work of Resurfacing and Strengthning of llav
Sahol Kharach Kosamba Road (S.H.) K.M. 2/6
to 16/9 (W.S. 5/6 to 7/6 and K.M. 10/6 to 16/9),
Ta. Hansot, Dist. Bharuch.

TPI of original work.

................................................................. of
Executive Engineer, Bharuch (R&B)
Division, Bharuch.

Rs.8,83,548.00

09 (Nine) Months

Whole work
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11.

12.

13.

14.

15

16.

In case it has a part of the
remaining work, the reasons as to
why it is not whole of the
remaining work and the progress
of completing the balance work.

The amount and details of items
not included in the tender with
reasons thereof and now you
proposed to execute the work
with complete financial pictures

(A) Item Nos.
(B) Total Amount

In case the work be the same
abandoned by the previous
agency, the actions taken against
the defaulting agencies.

If there by variation in items and
guantities if any from these, the
sanctioned estimates (these
includes extra item).
(Sub selected items).

Certificates of Overseer/
Supervisor/Junior Engineer for
proper drafting of specifications
and proper portion of Schedule-
“B” including arithmetical checks
(Details of Sub Estimate-wise
quantity should be attached).

Certificate of Tender Clerk for
arithmetically checked of
Schedule “B”.

Not Applicable

Not Applicable.

No

Attached herewith.

Yes
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17.

18

19.

20.

21.

22.

23.

Whether all correction slips in the
printed forms are pasted at
appropriate places in the printed
orders.

What is validity period and
whether it is as per Govt. orders ?
Whether any alternative item
provided? If yes, the basis for
accepting rates of alternative
items be shown.

Whether L.A. proceedings have
been completed and possession
is received? If partly received,
the area of the total land and
land received by should also be
shown showing % thereof.

If work is to be executed after
dismantling the existing
structure, whether permission of
competent authority for
dismantling is obtained? The
action taken for dismantling
should also be reported in brief.

Estimated credit of materials
obtained from dismantling ?
D.T.P. prepared by

No

Not Applicable.

-do-

Not Applicable

D.T.P. FOR APPROVAL

Deputy Executive Engineer
Ank (R&B) Sub Division
Ankleshwar

Executive Engineer

Bharuch (R&B) Division,

Bharuch
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(1)

(2)

-:PROFORMA:-

(To be accompanied with submission of D.T.P.)

TENDER FORM

Whether the all clauses are enclose as per
Government replaced by the latest ?

If so, state the number-wise details instructions

Whether time limit is entered, it is proportion
with the amount and nature of work

Whether the correct name of work as per
sanctioned estimate is entered ?

Whether the other details viz. mention deposit
etc. are written in the tender form ?

SCHEDULE - A

Whether Schedule gives details of the materials
to be supplied by the Department ?

Does it mention the correct place of delivery of
materials to be supplied under Schedule-A

Whether the rates of materials are mentioned in
figures ?

Whether the rates of entered in Schedule-A is
correctly derived ?

Whether quantity of materials is correctly arrived
as per forms ?

Yes

Yes

Yes

Yes

Yes

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable
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(3)

SCHEDULE - B

Whether the description of each item literally
tally with the sanctioned estimate except
specifying of lead, lift etc.

Whether quantity of each item is as per
sanctioned estimate, if not state the reasons with
due justification for deviation D.T.Ps.

Whether the rate for each item is as per
sanctioned estimate ? if not, state the reasons
with the justification for deviation in covering
letter of the D.T.P. and incorporate the rate
analysis in the D.T.P. ?

Whether the rates of each item in Schedule-B is
mentioned in words in case of Iltem Rate Tender ?

Whether the unit of each item is as per
sanctioned estimate ? If not, state the reasons
with the justification for deviation in covering
letter of the D.T.P. ?

Whether the standard method is adopted in each
items in writing the observed as Cum. and not
C.M. etc. complete.

Whether the Government remarks, if any,
observed at the time of according sanction are
fully incorporated in the D.T.P. ? If so, submit the
compliance report.

Whether correct name of work is entered at the
top of Schedule-B ?

Whether the standard form for Schedule-B is
adopted ?

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes
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10.

11.

12.

(4)

Whether the standards words for discount or
premium on tendered rate as | / We, am / are is
mentioned at the end ?

Whether the amount worked out for each item is
correctly calculated and summed up ?

Whether alternative items are proposed in the
D.T.Ps. ? If so, state the Item No. for proposed
with reasons.

DETAILED SPECIFICATIONS

Whether the detailed specification correctly
reflect the tender items ?

Whether the item with specification lead and lift
are covered in to with all lead and lifts ?

Whether the correct mode of payments is as
mentioned ?

Whether the correct mode of payment is as per
Schedule-B.

Whether suitable use of excavated materials of
cutting stuff is incorporated in the D.T.P. ?

Whether the mention, regarding the route to be

carried out before execution is made in the D.T.P.
?

If so, state the Item No. with description and test
to be carried out in brief ?

Whether the mention, regarding the tests to be
carried during execution is made, state the Item
No. with description and details of test to be
carried out in brief.

Yes

Yes

No

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes
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10.

11.

12.

(5)

Whether reference to P.W.D. Hand Book, I.S.
Specification or I.R.C. Clauses are mentioned
correctly and relevantly in the respectively item ?

Whether average rate of Earth work is divided
and entered in Schedule-B ? If so, give Rate
Analysis.

Whether the specification or alternative item, if
any is incorporated ?

Whether the description of each item literally and
exactly tally with that in Schedule-B ?

GENERAL

Whether statement of Item Not put to tender is
incorporated with details ?

Whether the amount of sanctioned estimate tally
with the total amount put to tender, amount of
items not put to tender ?

Whether Page numbering in D.T.P. is made ?

Whether permission to split up to work, if any is
sought from the competent authority ?

Whether the general specification and other
relevant records are incorporated in the D.T.P. ?

Whether Executive Engineer has signed the D.T.P.
and all corrections are fully attested by him ?

Whether the D.T.P. are submitted in well bound
volume and in tidy fashion ?

Deputy Executive Engineer
Ank (R&B) Sub Division
Ankleshwar

Yes

Not Applicable

Not Applicable

Yes

Yes

Yes

Yes

Question does not arise.

Yes

Yes

Yes

Executive Engineer

Bharuch (R & B) Division,
Bharuch
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Name of work . Providing Consultancy Service for Third Party Inspection & Quality
Assurance for the work of Resurfacing and Strengthning of llav Sahol
Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and
K.M. 10/6 to 16/9), Ta. Hansot, Dist. Bharuch.

CERTIFICATE

(To be issued by Executive Engineer)

| have personally examined the Draft Tender Papers and | have personally
verified all the above points and found to be in order. Further I have satisfied myself
with the fact that there is no ambiguity or discrepancy in the D.T.P. submitted

herewith which may lead to financial or contractual implication.

DRAFT TENDER PAPERS

Deputy Executive Engineer Executive Engineer
Ank (R&B) Sub Division Bharuch (R&B) Division,
Ankleshwar Bharuch
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Name of work : Providing Consultancy Service for Third Party Inspection & Quality
Assurance for the work of Resurfacing and Strengthning of llav Sahol
Kharach Kosamba Road (S.H.) K.M. 2/6 to 16/9 (W.S. 5/6 to 7/6 and K.M.
10/6 to 16/9), Ta. Hansot, Dist. Bharuch.

CERTIFICATE TO BE GIVEN FOR “D.T.Ps.”
CERTIFICATE

Certified that description of items written in Schedule-“B” and specifications is

verified by me. Specifications are in accordance with the item of work.

A.E/A.AE./OS.

CERTIFICATE TO BE GIVEN FOR ARITHMETICAL CHECKINGS
CERTIFICATES

(1) Certified that the corrections made in the printed form time to time are verified and
incorporated.

(2) Certified that the Quantity, Unit, Rate and Amount in Schedule-“B” are
arithmetically checked.

TENDER CLERK DIVISIONAL ACCOUNT OFFICER
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