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NATIONAL COMPETITIVE BIDDING 
 
 

1. The  Executive Engineer, Panchayat R. & B. Division, Patan invites bids for the 
construction of works detailed in the table. 
The bidders may submit bids for any or all of the following works. 

 
TABLE 

Package 
No. Name of work 

Approximate 
value of 

works (Rs.) 

Bid 
security 

(Rs.) 

Cost of 
document 

Period of 
completion 

#Class of 
Registration 
/ Category of 
contractor if 
required 

1 2 3 4 5 6 7 
-- Construction of CLINIC - 

ANIMAL HUSBANDRY at 
Sidhpur, Ta. Sidhpur, 
Dist. Patan 

10886133.89 109000 
 

3600.00 10 
Month 

“C” Class  
Spe Cat III 
Building  
& Above  

2. Prospective / Interested bidder may download the Bid Documents from website 
https://tender.nprocure.com/ free of cost till the Time and Date as mentioned on 
online NIT at website https://tender.nprocure.com/  

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee 
/ Tender Fee through Demand Draft only of any Schedule Bank payable at Patan and in 
favour of  ‘‘Executive Engineer, Panchayat R. & B. Division, Patan”. Once the Bid is 
received online, Bid Document / Tender Fee will not be refundable. 

 
The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against 
Bid Security / EMD shall be submitted in electronic format through online (by scanning) 
while uploading the bid, this submission shall mean that bid document / tender fee and 
Bid Security / EMD has been received. Accordingly, the offer of only those shall be 
opened whose Bid Document / Tender Fee and Bid Security / EMD have been 
received electronically. However, for the purpose of realization of Demand Draft, and 
FDR / Bank Guarantee bidder shall send the same in original through R.P.A.D. so as 
to reach to “Executive Engineer, Panchayat R. & B. Division, Patan” within 7 Days 
from the last day of bid submission. 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in 
original to Executive Engineer / Tender Inviting Authority by bidder shall be initiated. 

4. Bids received online, will be opened on the time, date and place as specified in the 
online NIT at website https://www.nprocure.com in the presence of the bidders or 
their authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the 
bids will be opened on the next working day at the same time and venue. 

5. A pre bid meeting will be held on ………………………………at 
………………………..hrs. at the office of to clarify the issues and to answer 
questions on any matter that ....... may be raised at that stage as stated in clause 9.2 
of ‘instructions to Bidders’ of the bidding documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and 
should be rounded off to the next thousand rupees. 

7. Other Information is as under: 
A. Agencies can prepare and edit their offers a number of times before the end of the 

tender submission date and time. After the tender submission date and time, the 
bidder cannot modify / edit / withdraw their submitted offer in any case. No written 
or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 
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C. Demand Draft purchased by the other then bidder and issued after the last date of 
submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending 
discussion, conferences or site visits will not be reimbursed by the Employer or 
Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 
 

F. Any changes, addition, alternation made in the prescribed form attached with 
tender are liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the 
bidder will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the 
format given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked 
strictly in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the 
past, it shall not be deemed to be a ground / reason for not giving required 
information for this work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of 
this bid. The Government will not ask for any other information, unless it is found 
absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 
 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) 
kindly refer to SSR-10-2015-17-C dated 03-02-2017 

 
For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and 
Bridge Works following documents shall be submitted in electronic format only 
through online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid 
Security / EMD should be sent in original to the Tender opening authority through 
RPAD, so as to reach the Executive Engineer within 7 days from last day of 
submission of Bid. 

 
(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate 

Class of Registration of Approved Contractors 
(iii) Registration Certificate of Appropriate Class C & Above  
(iv) Registration Certificate of Special Category - Road / Bridge / 

Building and Category I / II / III, if required 
(v) GST Number 
(vi) Work Experience, if necessary… 
(vii) Other Documents, as required… Solvency Certi 20% of Amount put to tender of 

current Calendar Year & MOU with Ele Contractor  
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A.  GENERAL 
 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of 

works (as defined in these documents and referred to as ‘the works”) detailed in 
the table given in IFB. The bidders may submit bids for any or all of the works 
detailed in the table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are 
synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / 
Govt. of India for centrally sponsored projects. 

 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, 

a statement that the Bidder is neither associated, nor has been associated, 
directly or indirectly, with the consultant or any other entity that has prepared the 
design, specifications, and other documents for the Project or being proposed as 
Project Manager for the Contract. A firm that has been engaged by the Employer 
to provide consulting services for the preparation or supervision of the works, and 
any of its affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, 
a preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. The proposed methodology should include a 
program of construction backed with equipment planning and deployment duly 
supported with broad calculations and quality assurance procedures proposed to 
be adopted justifying their capability of execution and completion of work as per 
technical specifications, within stipulated period of completion. 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
#4.5 QUALIFICATION CRITERIA: 

(Applicable for the works which require Post Qualification) 
 

4.5.1. Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 
criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application ( specified requirement for 
joint ventures are given under para 4.6 below ) Subcontractors experience and 
resources shall not be taken in to account in determining the applicants compliance 
with the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification 
criteria for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

4.5.2. Base year and Escalation 
 

The base year shall be taken as Current financial year 
 

Following enhancement factors will be used for the costs of works executed and 
the financial figure to a common base value for works completed in India. 

 
Year Financial Year Multiplying factor 

Base year of inviting tender 2026-2027 1.00 

1 2025-2026 1.10 

2 2024-2025 1.21 

3 2023-2024 1.33 

4 2022-2023 1.46 

5 2021-2022 1.61 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

 
In case the financial figures and value of completed works are in foreign 

currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchange rate (State Bank of India BC Selling rate as on the last 
date of submission of the bid) will be applied for the purpose of conversion of the 
amount in foreign currency into India rupees. 

 
4.5.3. General Experience. 

 
The Applicant shall meet with the following minimum criteria: 

 
(a)  Achieved a minimum annual financial turnover (defined as billing for works 

in progress and completed in all classes of civil engineering construction 
works only) in any one year, over the last five years of the annual value of 
contract / contracts applied for. 

 
(b) Experience in successfully completing or substantially completing at least 

one contract of highway (road and / or bridge works) airport runway of at 
least 40 percent of the value of proposed contract within the last five years. 

 
The works may have been executed by the applicant as prime contractor or 
as a member of a joint venture or as a nominated sub-contractor. As 
subcontractor, he should have acquired the experience of execution of all 
major items of works under the proposed contract. In case a project has 
been executed by a joint venture, weight towards experience of the project 
would be given to each joint venture in proportion to their financial 
participation in the joint venture. 

 
Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to 
the last date of submission is 90 % or more of the original contract price) and 
continuing satisfactorily. 
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For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. 

 
4.5.4. Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; as per 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

 
The bidders should, however, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with layout 
and necessary drawings and calculations to allow the employer to review their 
proposals. The numbers, types and capacities of each plant/equipment shall be 
shown in the proposals along with the cycle time for each operation for the given 
production capacity to match the requirements. 

 
4.5.6. Financial Position 

 
The Applicant should give undertaking that he has access to, or has available, liquid 
assets (aggregate of working capital, cash in hand and uncommitted bank 
guarantees) and / or credit facilities up to 25 percent of the value of the contract / 
contracts applied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long – term 
profitability including an estimated financial projection for the next two years If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last five years. 
A consistent history of awards against the Applicant or any partner of a joint venture 
may result in failure of the applicant. 

 
4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be 
disqualified if they have: 
Made misleading or false representation in the forms, statements submitted, and / 
or Record of poor performance such as abandoning the work, rescinding of 
contract for which the reasons are attributable to the non – performance of the 
contractor; consistent history of litigation awarded against the applicant or 
financial failure due to bankruptcy. The rescinding of contract of a joint venture on 
account of reasons other than non – performance, such as Most Experienced 
partner of joint venture pulling out, court directions leading to breaking up of a 
joint venture before the start of work, which are not attributable to the poor 
performance of the contractor will, however, not affect the qualification of the 
individual partners. 
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4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and 
above) 

 
4.6.1. Joint ventures must comply with the following requirement: 

 
(a) Following are the minimum qualification requirements: 

 
(i) The lead partner shall meet not less than 50 percent of all criteria given in para 

4.5.1 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be 
considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3 & 
4.5.6 above. 

 
(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 

above. 
 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and 
shall be submitted with a copy of the joint venture agreement providing the joint 
and several liabilities with respect to the contract. 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of a joint 
venture, each one of the constituent firms may qualify if they meet all the 
qualification requirements, subject to the written approval of the Employer. 

 
4.7. Bid Capacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total 
estimated cost of the works. The available bid capacity will be calculated as 
under: 

 
Assessed Available Bid Capacity = ( A*N*2-B), where 

 
A = Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into 
account the completed as well as works in Progress. 

 
B = Value at current price level of the existing commitments and ongoing works to  

be  completed during the  next 10 Months  ( period of completion  of work 
for which   bids are invited ); and 

 
N = Number of years prescribed for completion of the works for which the bids are 

invited. 
 

Note :- In Case of joint venture, the available bid capacity will be applied for 
each partner to the extent of his proposed participation in the 
execution of the work. 

 

4.8 Even though the bidders meet the above qualifying criteria, they are subject 
to be disqualified if they have: 

 
- Made misleading or false representation in the forms, statements and 

Attachments the submitted in proof the qualification requirements; and / or 
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- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delay in completion, litigation history, or 
financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

 
 

5. One bid per bidder 
 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals 
with the bidder’s participation to be disqualified. 

 
6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 
 

7. Site Visit 
 

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of work and its surrounding and obtain all information that may 
be necessary for preparing the Bid and entering into a contract for construction of 
the Works. 
The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed below and 

addenda issued in accordance with Clause 10: 
Sectio

n 
Particulars Volume 

No. 
- Invitation for Bids  

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as 
Volume- V in two parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, 
Annexes and drawings in the Bid Document. Failure to comply with the 
requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to 
clause 26 hereof, bids which are not substantially responsive to the requirements 
of the Bid Documents shall be rejected. 

 
9. Clarification Bidding Documents 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or through E-mail at the Employer’s address 
indicated in the invitation to bid. The Employer will respond to any request for 
clarification which he received earlier than 15 days prior to the deadline for 
submission of bids. Employer’s response will be published on website including 
a description of the enquiry but without identifying its source. 

 
9.2. Pre-bid meeting 

 
9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting 

which will take place at the address, venue, time and date as indicated in the 
appendix. 

13 
 



9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on 
any matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 
 

9.2.4 Minutes of the meeting, including the  question  raised (Without  identifying the  
source of enquiry) and the responses given will be published without delay on 
the tender website i.e. https://tender.nprocure.com Any modification of the 
bidding documents listed in sub-Clause 8.1 which may become necessary as a 
result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause 10 and not through the 
minutes of the pre-bid meeting. 

 
9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 

10. Amendment of Bidding Documents 
 

10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The 

Employer will assume no responsibility for the same. 
 

10.3. To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer may, at his discretion, extend as 
necessary the deadline for submission of bids, in accordance with Sub-Clause 
20.2 below. 
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C. PREPARATION OF BIDS 
 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents Comprising the Bid 
 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer 
Clause 8.1) shall be in two separate parts: 

 
Part I shall be named “Technical Bid” and shall comprise 

 
(i) Bid Security in the form specified in Section 8 

 
(ii) Qualification Information and supporting documents as specified in Section 2 

 
(iii) Certificates, undertakings, affidavits as specified in Section 2 

 
(iv) Any other information pursuant to Clause 4.5 of these instructions 

 
(v) Undertaking that the bid shall remain valid for the period specified in 

Clause 15.1 
 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section 6 
 

(ii) Priced Bill of Quantities for items specified in Section 7 
 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. 
technical as well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 
 

Section Particulars Volume No. 
 

Invitation for Bids (IFB) 
1 Instruction to Bidders Volume I 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
9 Drawings Volume IV 

 

 

13. Bid Prices 
 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based 
on the priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and 

words) for all items of the Works described in the Bill of Quantities along with total 
bid price 
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(Both in figures and words). Items for which no rate or price is entered by the 
bidder will not be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 
Price submitted by the Bidder. (GST will be paid extra) 

 
13.4 Deleted 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian 

Rupees. All payments shall be made in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline 
date forbid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 
specified period. A bidder may refuse the request without forfeiting his bid 
security. A bidder agreeing to the request will not be required or permitted to 
modify his bid, but will be required to extend the validity of his security for a period 
of the extension, and in compliance with Clause 16 in all respects. 

 
16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown 

in column 4 of the table of IFB for this particular work. This Bid security shall be in 
favor of Employer as named in Appendix and may be in one of the following 
forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in 

Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 
01 Crore and above) and Bank Guarantee of Schedule and Private Banks shall 
be considered as per GoG Finance Department’s Circular No. FD/MSM/e- 
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 
 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign 
Bank approved by the Reserve Bank of India. 

OR 
# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 
Department or (2) Narmada Water Resources, Water Supply and Kalpsar 
Department of Govt of Gujarat. Exemption Certificate is applicable only when 
Registration Certificate of Appropriate Class and Category of Approved 
Contractors is required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety 
for the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity 
of 120+45 = 165 Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer 
as non-responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the 

end of the bid validity period specified in Sub-Clause 15.1 
 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

 
 

16.6. The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

 
(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be 
intimated maximum three times within the validity period for negotiation, If 
contractor does not respond in time, his Bid Security (EMD) will be forfeited and 
his tender will be rejected. Punitive action will be taken on such contractors. (As 
per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 
17. Alternative Proposals by Bidders. 

 
17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative offers will not be considered further 
in the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 

of these Instructions to bidder as the “Technical Bid “and “Financial Bid” in 
separate parts to be uploaded. 
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19. Deleted 

D. SUBMISSION OF BIDS 

 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
specified above not later than the date indicated in appendix. 

 
20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of 
the Employer and the bidders previously subject to the original deadline will then 
be subject to the new deadline. 

 
21. Deleted 

 
22. Modification and Withdrawal of Bids 

 
22.1. Bidders may modify or withdraw their bids online before the deadline prescribed 

in Clause 20 or pursuant to Clause 23. 
22.2 Deleted 

 
22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 

 
22.4. Withdrawal or modification of a bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture of the 
Bid security pursuant to Clause 16. 
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23. Bid 
Opening 

E. BID OPENING AND EVALUATION 

 
 

23.1  The Employer will open all the Bids received including modifications made 
pursuant to Clause 22, in the presence of the Bidders or their representatives who 
choose to attend at time, date and the place specified in Appendix in the manner 
specified in Clauses 20 and 23.3, In the event of the specified date of Bid opening 
being declared a holiday for the Employer, the Bids will be opened at the 
appointed time and location on the next working day. 

23.2. Deleted. 
23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid 

security furnished with each bid will be announced. If the bid security furnished 
does not conform to the amount and validity period as specified in the invitation 
for bid (ref. Column 4 and paragraph 3), and has not been furnished in the form 
specified in Clause 16, the technical bid will not be opened. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids 
accompanied with valid bid security will be taken up for evaluation with 
respect to the Qualification information and other information furnished in 
part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 
Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the 
clarification letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 
Evaluation Committee will finalize the list of responsive bidders whose 
financial bids are eligible for consideration. 

23.5. Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of 
only these bidders will be opened. The responsive Bidders’ names, the Bid 
prices, the total amount of each bid, any discount and such other details as the 
Employer may consider appropriate, will be announced by the Employer at the 
opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found 
responsive in accordance with Clause 23.4(iv) will be announced. The bids of 
only these bidders will be opened. The responsive Bidders’ names, the Bid 
prices, the total amount of each bid, any discount, and such other details as the 
Employer may consider appropriate, will be announced by the Employer at the 
opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 
“Financial Bid” shall be in order of Estimated amount of Bids from highest to 
lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 
24.1 Information relating to the examination, clarification, evaluation, and comparison 

of Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any effort by Bidder to 
influence the Employer’s processing of Bids or award decisions may result in the 
rejection of his Bid. 

 
25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, including 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by e- mail, but no change in the price or substances of the Bid shall be 
sought, offered, or permitted except as required to confirm the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on  any  matter 
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decision may result in the rejection of the 
Bidders’ bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine 

whether each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) 
has been properly signed; (c) is accompanied by the required securities and; (d) 
is substantially responsive to the requirements of the Bidding document. During 
the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will 
be further determined with respect to the remaining bid conditions, i.e., priced bill 
of quantities, technical specifications, and drawings. 

 
26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 

conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits 
in any substantial way, inconsistent with the Bidding documents, the Employer’s 
rights or the Bidder’s obligations under the Contract; or (c) whose rectification 
would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 

 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 
 

29. Evaluation and Comparison of Financial Bids 
 

29.1. The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the 
requirements of the Bidding documents or otherwise result in unsolicited benefits 
for the Employer, shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not 
be taken in to account in Bid evaluation. 

 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of work to be performed under the contract the 
Employer may require the Bidder to produce detailed consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the 
price analyses, the Employer may require that the amount of the performance 
security set forth in Clause 34 be increased at the expense of the successful 
/bidder to a level sufficient to protect the Employer against financial loss in the 
event of default of the successful Bidder under the Contract. 

 
29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose 
Bid has been determined. 

(i) to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than 
the one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest 
evaluated bid. The contract will in such cases be awarded to the next lowest 
bidder at his evaluation bid price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject 

any Bid, and to cancel the Bidding process and reject all Bids, at any time prior to 
the award of contract, without thereby incurring any liability to the affected bidder 
or Bidder or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Employer’s action. 

 
33. Notification of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the condition of 
contract called the “Letter of Acceptance”) will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion, and 
maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

 
33.2 The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of 
Clause. 

 
33.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of 
Acceptance. Within 21 days of receipt, the successful Bidder will sign the 
Agreement and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34. Performance Security 

 
34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 

shall furnish to the Employer an irrevocable and unconditional guarantee from 
a Bank in the form set forth in Section 8 (the “Performance Security”) for an 
amount equal to 5% (five percent) of its Contract Price. In case of bids 
mentioned below, the successful Bidder, along with the Performance 
Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% 

but upto 20% of the Estimated Project Cost, then the Additional 
Performance Security shall be calculated @ 20% of the difference in 
the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus 
10% of the Estimated Project Cost and (ii) Contract Price offered by 
the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% 
of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 30% of the difference in the (i) 
Estimated Project Cost (as mentioned in Bid Document) - Minus 10% 
of the Estimated Project Cost and (ii) Contract Price offered by the 
selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be valid 
beyond 28 (twenty-eight) days of Project Completion Date. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 

34.1 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Bid Security. 

 
35 Advance Payment and Security 

 
35.1 The Employer will provide an Advance payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to maximum amount, as stated 
in the Contract Data. 

 
36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in completing for the 
contract in question and will declare the firm ineligible, either indefinitely or for a 
stated period of time, to be awarded a contract with National Highways Authority 
of India/ State PWD and any other agencies, if it at any time determines that the 
firm has engaged in corrupt or fraudulent practices in completing for the 
contractor, or in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 
of the Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 

With respect to 
Section –I 

1. The Name of the Employer is Road and 
Building Department,  Gujarat  

[ Cl.1.1] 

2. The last five years.  
 2025 – 2026  
 2024 – 2025  
 2023 – 2024  
 2022 – 2023  
 2021 – 2022  

3. This Annual Financial Turnover Amount is  
Rs  …… 
This Amount for single Similar Work   
Rs …… 

[Cl.4.5.3 (a)] 
 
[Cl.4.5.3 (b)] 

4. Value of Work is  Rs. 10886133.89   
5. Deleted  
6. The cost of electric work is Rs. 662995.01  
7. The cost of water supply / sanitary works is 

Rs. 279457.61 
 

8. Liquid assets and / or availability of 
credit facilities is NA 

[Cl.4.5.6 ] 

9. Price level of the financial year 2026-2027 [Cl. 4.5.2] 
10. The pre-bid meeting will take place at NA [Cl. 9.2.1] 
11. The technical Bid will be opened at the office of 

the Superintending Engineer,  
Gandhiangar Panchayat R. & B. Circle, 
Gandhinagar on date : 01/01/2026   
12:00 AM 

 

12. Address of the Employer: 
Government of Gujarat, Sachivalaya, 
Gandhinagar, Gujarat 

 

13. Deleted  
14. The bid should be submitted latest 

by As stated on online NIT 
[Cl. 20.1 & 20.2] 

15. The bid will be opened at  
Superintending Engineer,  Gandhiangar 
Panchayat R. & B. Circle, Gandhinagar on 
date : 01/01/2026  12:00 AM 

[Cl. 23.1 ] 

16. The Bank Draft in favor of  
Executive Engineer, Panchayat  R. & B. 
Division, Patan, Payable at Patan  

 

17. Deleted  
18. Escalation factors (for the cost of works 

executed and financial figure to a common 
base value) for works completed 

[Cl.4.5.2] 

Year Financial Year Multiplying factor 
Base year of inviting tender 2026-2027 1.00 

1 2025-2026 1.10 
2 2024-2025 1.21 
3 2023-2024 1.33 
4 2022-2023 1.46 
5 2021-2022 1.61 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT 
WORK 

[Reference CL. 4.5.5] 
 
 

The contractors shall also give a list of machineries in his possession and which 
they propose to use on the work. 

 
Sr. 
No. 

Plant or 
Machinery 

Locatio
n 

Age of 
Machinery 
(maximum 

years) 

Make Capacit
y 

Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract 
Work (Reference Cl. 4.5.4) 

# Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of 
this work as under: - 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the 

work to be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be 

executed is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 

lakhs but more than Rs.5 lakhs. 
4. Minimum One Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government 
work must have sufficient experience to handle the work independently. Such an 
Engineer shall have to stay at the site of work and he shall not be entrusted with 
other duty except this work. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the 
Engineer partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to  the 
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of 
marksheet, Colour Photograph and the appointment order issued such engineers 
engaged for this contract work. If 15 days after issue of work order such designated 
Site Engineers do not resume or do not remain present on site of work, the 
recovery at the rate of Rs.15,000-00 per month per Engineer will be made from the 
bills/deposit/dues of the contractor. Such recovery shall be non-refundable. 
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SECTION - 2 

QUALIFICATION INFORMATION 
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NOT APPLICABLE 

QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for 
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 
This information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of 

Bidder (Attach Copy) 
 

Place of registration    

Principal place of business    

Power of attorney of signatory of 

Bid (Attach) 

1.2     Total value of Civil engineering constructions        2025-2026  
 Work performed in the last five years                       2024-2025 
  (in Rs. Lakhs)                                                                      2023-2024 
  2022-2023 
  2021-2022 

 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated 
sub-contractor will also be considered the sub-contract involved execution of all 
main items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature 
over the last five years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value 
of 

contrac
t (Rs. 
Crore) 

Date 
of 

issu
e of 
work 
order 

Stipulated 
period of 
completion 

Actual date 
of       

completion* 

Remark 
explaining 
reasons 

for delay & 
work 

Complete
d 

         

 
*Attach certificate(s) from the Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received. 
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NOT APPLICABLE 

#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract 
involved execution of all main items of work described in the bid document, 
provided, further that all other qualification criteria are called (in the same name 
and style) in the last five years** and in current year before the submission of the 
bid. 

 
Year Name 

of the 
work 

Name of 
the 
Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 
contract Ref) 

Cement 
Concrete 
(Including 
RCC & 
PCC) 

Masonry Earth 
Works 

Bituminous 
Work 

2026-2026        
2024-2025        
2023-2024        
2022-2023        
2021-2022        

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 
 

Description 
of works 

Place 
& 

State 

Contract 
No. 

Name & 
Address of    
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of      

completion 

1 2 3 4 5 6 7 8 
        

 
*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from 
whom to 
be 
purchased 

NO Capacity Owned/ 
Leased to be 
procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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NOT APPLICABLE 

1.6 Qualifications and experience of key personnel required for administration and 
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1  
of the Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 
(General) 

Year of 
experience 
in the 
proposed 
position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 
 
 
 
 
 

1.7 Proposed sub-contract and firms involved 

Sections of 
the works 

Value of Sub- 
Contractor 

Sub-
Contractor 
(Name & 
Address) 

Experience in 
similar work 

    

    

    

    

    

    

 
Attach copies of certificates on possession of valid license for executing water 

supply/ sanitary work/ building electrification works. 
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NOT APPLICABLE 

1.8 Financial reports for the last five years: balance sheets, profit and loss 
statements, auditors’ reports (in case of companies/corporations), etc. List them 
below and attach copies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements:  

cash in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers 
who may provide references if contacted by the Employer. 

 
1.11 Information on Litigation history in which the Bidder is involved. 

 

Other Party 
(ies) Employer 

Cause 
of 

Dispute 
Amount 
Involved 

Remarks 
showing 
Present 
Status 

     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the 

instruction to Bidders. (Name of Consultant engaged for project preparations is  
 
 
 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

 

1.14 Programme 
 

2. Deleted 
3. Additional Requirements 
3.1 Bidders    should    provide    any    additional  information   required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 

* Fill the name of Consultant 
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NOT APPLICABLE 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS 
TO OR AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.5.6 OF 

ITB) BANK 

CERTIFICATE 

 
This is to certify that M/s.  is a reputed company 

with a good financial standing. 

 
If the  contract  for the work, namely  is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.  to meet their working capital requirements for executing the 

above during the contract period. 
 
 
 
 
 
 

 (Signature)  
 Name of Bank 

  Senior Bank Manager  
  Address of the Bank 
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NOT APPLICABLE 

AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the 
required attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.    

  _ have not abandoned any work 
of Government of Gujarat/Government of India/any Board or Corporation 
under Government of Gujarat/Government of India nor any contract awarded 
to us for such works have been rescinded, during last five years prior to the 
date of this bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested 
by the Department to verify this statement or regarding any (our) competence 
and general reputation. 

 
4. The Undersigned understands and agrees that further qualifying information 

may be requested, and agrees to furnish any such information at the request 
of the Department/ Project implementing agency. 

 
 
 
 

 

(Signed by an Authorized Officer of the Firm) 
 
 
 
 

Title of Officer 
 
 
 

Name of Firm 
 
 
 

Date 
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NOT APPLICABLE 

UNDERTAKING 
 

I,           the           undersigned           do        hereby          undertake that our

 ............................................................................................ firm M/s would invest 

a minimum cash 

up to 25% of the value of the work during implementation of the contract. 
 
 

  _  

(Signed by an Authorized officer of the 

firm) 
 
 
 

Title of officer 
 
 
 
 
 
 

Name of firm 
 
 
 
 

DATE 
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1. Definitions 

CONDITIONS OF CONTRACT 
 

A. GENERAL. 

 

1.1 Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meaning. 

 
Bill of Quantities means the priced and completed Bill of Quantities 

forming part of the Bid 
 

Compensation Events are those defined in Clause 44 hereunder 
 

The Completion Date is the date of completion of the Works as certified 
by the Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to 

execute, complete and maintain the Works till the completion of Defects 
Liability Period. It consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which 

comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by 

the Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data 

and calculated from the Completion Date. 
 

The Employer is the party who will employ the Contractor to carry out 
the Works. 

 
The Engineer is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement 
of the Engineer) who is responsible for supervising the Contractor, administering 
the Contract, certifying payments due to the Contractor, issuing and valuing 
Variations to the Contract, awarding extensions of time, and valuing the 
Compensations Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily 

to the site to construct the Works. 
 

The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor 
for incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, 
electrical, electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

Specifications means the Specifications of the works included in the 
Contract and any modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily 
coincide with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the work in the Contract which includes work 
on the Site. 

 

Temporary Works are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or installation of the 
Works. 

A Variation is an instruction given by the Engineer, which varies the 

Works. The Works are what the Contract requires the Contractor to 

construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Heading 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Engineer will 
provide instructions clarifying queries about Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion date for the whole works) 

 
2.3 The documents forming the Contract shall be interpreted in the following 

order of priority 
(1) Agreement 
(2) Letter of Acceptance, notice to proceed with works 
(3) Contractor’s Bid 
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(4) Contract Data 
(5) Conditions of Contract including Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bills of quantities and 
(9) Any other document listed in the Contract Data as forming part of 

the Contract. 
 

3. Language and Law 
 

3.1   The language of the Contract and the law governing the Contract are stated 
in the Contract Data. 

 
4. Engineers Decisions 

 
4.1 Except where otherwise specifically stated, the  Engineer  will  decide  

contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5. Delegation 

 
5.1 The Engineer may delegate any of his duties  and  responsibilities  to  other 

people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

 
6. Communications 

 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified 

in contract data, with the approval of the engineer but may not assign the 
Contract without the approval of the Employer in writing. Subcontracting 
shall not alter the Contractor’s obligations. Sub-contracting of supply or 
specific items of work is not allowed. 

 
7.2 The sub-contractor must be registered in appropriate class and category 

for the part of work to be subcontracted. 
 

8. Other Contractors 
8.1  The Contractor shall cooperate and share the  Site  with  other  

contractors, public authorities, utilities and the Employer between the dates 
given in the Schedule of other Contractor. The Contractors shall as refer to 
in the Contract Data, also provide facilities and services for them as 
described in the Schedule. The employer may modify the schedule of other 
contractors and shall notify the contractor of any such modifications. 
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9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the functions 
stated in the Schedule or other personnel approved by the Engineer. The 
Engineer will approve any proposed replacement of key personnel only if 
their qualifications, abilities, and relevant experience are substantially 
equal to or better than those of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of 
the Contractor Staff or his work force stating the reasons the Contractor 
shall ensure that the person leaves the Site within seven days and has no 
further connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states  are  Employer’s  
risks, and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

11. Employer’s Risks 
 

11.1  The employer is responsible for the excepted risks which are (a) in so far 
as they directly affect the execution of the Works, the risks of war, 
hostilities, invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war, riot commotion or 
disorder (unless restricted to the Contractor’s employees), and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic 
explosive. 

 
12. Contractor’s Risks 

12.1  All risks of loss of or damages to physical property and of personal injury 
and death which arise during and in consequence of the performance of 
the Contract other than the excepted risks are the responsibility of the 
Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract data 
for the following events which are due to the Contractor’s risks: 

 
(a) Loss of or damage to the works, Plant and materials, 

 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials 

and Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates  
required, the Employer may affect the insurance which the Contractor 
should have provided and recover the premiums the Employer has paid 
from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the 
approval of the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely  on  any  site  Investigation 
reports referred to in the Contract Data, supplemented by any information 
available to the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date 
and shall carry out the Works in accordance with the programme submitted 
by the Contractor, as updated with the approval of the Engineer, and 
complete them by the Intended Completion date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility for 
design of the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the 

temporary or permanent work are subject to prior approval by the Engineer 
before their use. 

 
19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify the engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the 
Contractor. If possession of a part is not given by the date stated in the 
Contract Data the Employer is deemed to have delayed the start of the 
relevant activities and this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-
close the contract. Contractor/Employer has to foreclose the work within 30 
days after lapse of 25%-time limit and after 30 days foreclosure option will 
be closed. 

 
22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with 
the Contract is being carried out or is intended to be carried out and to any 
place where materials or plants are being manufactured/ fabricated/ 
assembled for the works. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to 

works which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the  Contractor’s 
accounts and records relating to the performance of the Contractor and to 
have them audited by auditors appointed by the Employer, if so required by 
the Employer. 

24. Disputes 
24.1 If the Contractor is of the view that a decision taken by the Engineer was 

either outside the authority given to the Engineer by the Contract or that 
the decision was wrongly taken, the decision shall be referred to 
#Superintending Engineer(Higher Authority)within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party 
can refer the matter for conciliation within 15 days from the decision given 
by the #Superintending Engineer. 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the #Superintending Engineer, both the parties have to 
refer to the Chief Engineer concern for the conciliation process. 

 
(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the #Superintending Engineer, both the parties 
have to refer to the #Secretary, Roads & Building Department, 
Government of Gujarat for the conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer 
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If 
the Contractor fails to refer a claim / dispute to the Higher Authority within 
14 days of the notification of the Engineer's decision, the Contractor shall 
not be entitled to any additional payment/claim if he doesn’t follow the 
above sequence in stipulated time and he should not stop the work. 

25. Procedure for Disputers 
 

25.1 The arbitration shall be conducted in accordance with the arbitration 
procedure stated in the Special Conditions of Contract. 

 

26. Deleted 
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B. TIME CONTROL 
27. Programme 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to 
the Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along 
with monthly cash flow forecast. 

 
27.2 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved 
on the timing of the remaining work including any changes to the sequence 
of  the activities. 

 
27.3 The Contractor shall submit to the Engineer, for approval an updated 

programme at intervals no longer than the period stated in the Contract 
data. If the Contractor does not submit an updated programme within this 
period, the Engineer may withhold the amount stated in the Contract data 
from the next payment after the date on which the overdue programme has 
been submitted. 

 
27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
28. Extension of the Intended Completion Date 

 
28.1 The Engineer shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which makes it impossible for 
completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost. 

 
28.2 The Engineer shall decide whether and by how much to extend the 

Intended Completion Date within 35 days of the Contractor asking the 
Engineer for a decision upon the effect of a compensation event or 
Variation and submitting full supporting information. If the Contractor has 
failed to give early warning of a delay or has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be considered in assessing 
the new Intended Completion Date. 

 
28.3 The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer 
his decision. The employer shall in not more than 21 days communicate to 
the engineer the acceptance or otherwise of the Engineer’s decision. If the 
employer fails to give his acceptance, the Engineer shall not grant the 
extension and the contractor may refer the matter under Clause 24.1 

 
29. Deleted 

 
30. Delays Ordered by the Engineer 
30.1  The Engineer may instruct the Contractor to delay the start or progress of 

any activity within the works. 
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31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
31.2 The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
32. Early Warning 

 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract price or delay the execution of 
works. The Engineer may require the contractor to provide an estimate of 
the expected effect of the future event or circumstance on the contract 
price and completion date. The estimate is to be provided by the 
Contractor as soon as reasonably possible. 

 
32.2 The Contractor shall cooperate with the Engineer in making and 

considering proposals for how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the work and in carrying 
out any resulting instruction of the Engineer. 
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C. QUALITY CONTROL 
 

# 33. Identifying Defects/ Defect liability period 
 

33.1 : Defect liability period : The contractor shall be responsible to make good 
and remedy at his own expense any defect which may develop or may be 
noticed before the period mentioned hereunder from the certified date of 
completion. The Engineer in charge shall give the contractor a notice in 
writing about the defects and the contractor shall make good the same 
within 15 days of receipt of the notice. In the case of failure on the part of 
the contractor, the Engineer- in-charge may rectify or remove or re-execute 
the work at the risk & cost of the contractor. The Engineer-in-charge shall 
be entitled to appropriate the whole or any part of the amount of security 
deposit towards the expenses, if any, Incurred by him in rectification, 
removal or re-execution. The Defects Liability period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period 
shall be 3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount 
put tender), the period shall be 12 (Twelve) months from the certified date 
of completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 
Months from the certified date of completion which should include three 
monsoons. 

(d) For original building works the defect liability period will be 4 years or 
elapse of 4 monsoon period following date of possession of building taken 
over by user agency following the certified date of completion, whichever is 
later. 
For the purpose of deciding the monsoon period, the 30th September shall 
be treated as the last date. 

 
Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 
31/8/2009, PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

33.2 Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period one 

year from the date of completion. 

(b)  In case of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee 

from the certified date of completion. During this period the contractor 

shall visit the site every six months along with the concerned Section 

Officer / Deputy Executive Engineer and will examine the work already 

carried out in this contract like road work, jungle cutting, side shoulders, 

side gutter, road furniture, patta etc. and will prepare Km. wise 

inspection report duly signed by all concerned and any defect observed 

shall be done within 15 days by the contractor at his risk and cost as 

per the direction of Engineer in charge. The contractor needs to do 

videography of these visits and require to submit at the time of release 

of FMG. If B.T. the surface during the maintenance period of 4 years is 
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worn out then agency shall have to provide renewal coating as per 

tender item as directed by the Engineer-in- charge. The amount 

equivalent to 5% of each running bill shall be withheld and will be 

released after the free maintenance guarantee period (i.e. 4 years) is 

over. 

However, this amount shall be released against fixed deposit or 

bank guarantee pledged in the name of Executive Engineer after 

completion certificate of work is issued. 

(1) The flakiness and elongation index (combined) for coarse aggregates 

under no circumstances shall exceed the allowable limit set forth in the 

relevant clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator / guard 

stones, sign boards etc. are completed in all respect by the contractor. 

After completion of the miscellaneous items, the above said 2% 

withheld amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be 

done as per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for 

the work costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due verification by engineer’s 

representative) by contractor in writing, Rs.2,00,000/- shall be withheld. 

The qualified quality Engineer shall be deployed exclusively for this 

contract by the contractors. If quality Engineer is not deployed by 

contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual 

deployment of quality engineer. The amount so recovered towards the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his 
own risk and cost, the existing lane(s) of the road so that the traffic 
worthiness and safety thereof are at no time materially inferior as 
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compared to their condition 10 (ten) days prior to the date of the 
Agreement, and shall undertake the necessary repair and maintenance 
works for this purpose; provided that the Contractor may, at his cost, 
interrupt and divert the flow of traffic if such interruption and diversion is 
necessary for the efficient progress of works and conforms to Good 
Industry Practice; provided further that such interruption and diversion 
shall be undertaken by the Contractor only with the prior written 
approval of the Executive Engineer which approval shall not be 
unreasonably withheld. For the avoidance of doubt, it is agreed that the 
Contractor shall at all times be responsible for ensuring safe operation 
of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Engineer considers may 
have a Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in 
the Specification to check whether any work has a Defect and the test 
shows that it does, the Contractor shall pay for the test and any samples. If 
there is no defect the test shall be a Compensation Event. 

 
34.2 1% of the amount of work done should be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of 
actual charges. 

 
34.3 Agency has to establish testing laboratory on site for the various test to be 

carried out in the work for this purpose agency shall construct a pukka 
laboratory building with all facility on site at location specified by the 
engineer in charge. 

 
35. Correction of defects 

 
35.1 The engineer shall give notice to the Contractor of any defects before the 

end of the defects Liability Period, which begins at Completion and is 
defined in the contract data. The Defects Liability Period shall be extended 
for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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37. Bill of Quantities 

D. COST CONTROL 
 

37.1 The bill of Quantities shall contain items for the constructions, 
installation, testing and commissioning work to be done by the 
Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item. 

 
38. Change in the Quantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear 
to him to be necessary or advisable during the progress of the work and 
the contractor shall be bound to carry out the work in accordance with any 
instruction in this connection which may be given to him in writing signed 
by the Engineer and such alteration shall not invalidate the contract and 
any additional work which the contractor may be directed to do in the 
manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do 
the main work and at the same rate as are specified in the tender for the 
main work. 

 
Except that when the quantity of any item exceeds the quantity as in 
the tender by more than 130%, the contractor will be paid for the 
quantity in excess of 130%, at the rate entered in the SOR of the year 
during which the excess in quantity is first executed. 

 
39. Variations 

 
39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate 
is specified in this contract, then such class of work shall be carried out as 
under. 

 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 
than one comparable items, the item of the contract which is nearest in 
comparison with regard to class or classes of the work involved shall be 
selected and the decision of the Superintending Engineer as to the nearest 
comparable item shall be final and binding on the contractor. 

 
(ii) If the rate cannot be derived in accordance with (i) above, such class of 

works shall be carried out at the rate entered in the Schedule of Rates of 
the division 
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for the year in which the tender was received, increased or decreased by 
the percentage by which the tender amount is more or less as compared to 
the amount arrived at the rates in the “Schedule of Rates” of the Division in 
the year in which the tender was received. If the Schedule of rates of the 
Division does not contain all the items, the percentage increase or 
decrease of the tender shall be calculated considering such items which 
were included in the “Scheduled Rates” of the division for the year and for 
materials consumed on such item the rate to be charged would be the 
basic rate taken into account for fixing the rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities 
on the basis of detailed rate analysis after hearing the contractor before a 
Committee of two Superintending Engineers stationed at the same place or 
the nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the 

“Schedule of Rates” of the Division is ordered to be carried out before the 
rate is agreed upon, then the contractor shall within seven days of the date 
of receipt by him of the order to carry out the work, inform the Engineer-in-
charge of the rate, which it is his intention to charge for such class of work 
and if the Engineer in charge does not agree to this rates, he shall by 
notice in writing be at liberty  to cancel his order to carry out such class of 
work and arrange to carry it out in such manner as he may consider it 
advisable, provided always that if the contractor shall commence work or 
incur any expenditure in regard thereof before the rates shall have been 
determined as lastly herein before mentioned, then in such cases he shall 
only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of the determination of the rate as 
aforesaid according to such rate or rates as shall be fixed by the Engineer-
in-charge. In the event of the dispute, the decision of the Superintending 
Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the 
designs, drawings and specifications recommended by the contractor and 
accepted by the competent authority, the alternation above referred to shall 
be within the scope of such designs, drawings and specifications appended 
to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to 
the cost of the original work and the certificate of the Engineer-in-charge as 
to such proportion shall be final and conclusive. 

 
41. Cash Flow Forecasts 

 
41.1 When the programme is updated, the contractor is to provide the engineer 

with an updated cash flow forecast. 
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42. Payment certificates. 

42.1 The Contractor shall submit to the Engineer monthly statements of the 
estimated value of the work completed less the cumulative amount certified 
previously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 

days and certify the amount to be paid to the Contractor after taking in to 
account any credit or debit for the month in question in respect of materials 
for the works in the relevant amounts and under conditions set forth in 
sub-clause 
32.3 of the Contract Data (secured Advance). 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of 
the items in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 
compensation events. 

42.6 The Engineer may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in 
the light of later information 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments, 

retention, other recoveries in terms of the contract and taxes at source, as 
applicable under the law. The Employer shall pay the Contractor the 
amounts certified by the Engineer within 28 days of the date of each 
certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the 
contract to the Contractor will be made by the Employer. Hence, it is the 
responsibility of the contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be 
paid by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 

 
44. Compensation events 

 
44.1 The following are compensation Events unless they are caused by the 

Contractor: 
(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 
 

44.2 In case of compensation event occurs and it prevents the work being 
completed beyond the Intended Completion Date then Authority will 
approve EOT with eligible contractual price escalation. 
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45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing 
on due date of bid submission except GST. However, any subsequent 
changes in the tax structure by Government after due date of bid 
submission will be compensated (+/-) on availability or submission of actual 
documentation. Contractor will have to intimate Engineer regarding 
changes occurred in the tax structure after bid submission. If the contractor 
fails to provide such information and if any financial obligation may arise 
due to change in tax structure, same will be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 
 

46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price 

of labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion 
date or extensions granted by the Engineer and shall not apply to the 
work carried out beyond the stipulated time for reasons attributable to 
the contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during 
each month 
R = Total value of work done during the month. It would include the 
amount of secured advance granted, if any, during the month less the 
amount of secured advance recovered, if any during the month. It will 
exclude value for works executed under variations for which price 
adjustment will be worked separately based on the terms mutually 
agreed. 

 
47.2 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clause in the 
contract, the unit rates and prices included in the contract shall be deemed 
to include amounts to cover the contingency of such other rise or fall in 
costs. 

 
48. Retention 

 
48.1 The Employer shall retain from each payment due to Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 
Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is 
repaid to the Contractor and half when the Defects Liability Period has 
passed and the Engineer has certified that all Defects notified by the 
Engineer to the Contractor before the end of this period have been 
corrected. 

48.3 On completion of the whole works, the contractor may substitute retention 
money with an “on demand” Bank guarantee. 

In case, Contractor requests for refund of the Retention Money 
deducted by the Employer under the provision of this clause, Employer 
shall consider the said request of the Contractor provided that the refund 
hereunder shall be made in tranches of not less than 1% (One Percent) of 
the Contract Price and Contractor furnishes an irrevocable and 
unconditional Bank guarantee for an equal amount substantially in the 
format of Bank Guarantee for Performance Guarantee enclosed with SBD 
and valid up to 60 day beyond the scheduled / extended Defects Liability 
Period. On completion of the whole works, the contractor has however an 
option to submit a fresh irrevocable and unconditional Bank Guarantee for 
an amount equal to 5% of the total value of work executed substantially in 
the format of Bank Guarantee for Performance Guarantee enclosed with 
SBD and valid up to 60 days beyond the Defect Liability Period and yet 
refund the Retention Money Bank Guarantee submitted for refund of 
Retention Money. 

 
49. Liquidated Damages 

 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate 

per day stated in the Contract Data for each day that the Completion Date 
is later than the Intended Completion Date (for the whole works or the 
milestone as stated in the contract data). The total amount of liquidated 
damages shall not exceed the amount defined in the Contract Data. The 
Employer may deduct liquidated damages from payment due to the 
Contractor. Payment of liquidated damages does not affect the 
Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate. The 
Contractor shall not be entitled for any interest on the over payment 
calculated from the date of payment to the date of repayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 
stated in the Contract Data as Liquidated damages for such default and not 
as penalty for everyday or part of day which shall elapse between relevant 
time for completion and the date stated in the taking over certificate of the 
whole of the works on the relevant section, subject to the limit stated in the 
contract data. 

The employer may, without prejudice to any other method of 
recovery deduct the amount of such damages from any monies due or to 
become due to the contractor. The payment or deduction of such damages 
shall not relieve the contractor from his obligation to complete the works on 
from any other of his obligations and liabilities under the contract. 
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49.4 If, before the Time for Completion of the whole of the Works or, if 

applicable any Section, a Taking Over Certificate has been issued for any 
part of the Works or of a Section, the liquidated damages for delay in 
completion of the remainder of the Works or of that Section shall, for any 
period of delay after the date stated in such Taking-Over-Certificate, and in 
the absence of alternative provisions in the Contract, be reduced in the 
proportion which the value of the part so certified bears to the value of the 
whole of the Works or Section, as applicable. The provisions of this Sub-
clause shall only apply to the rate of liquidated damages and shall not 
affect the limit thereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall 
pay to the contractor a sum stated in Contract Data as bonus for every 
completed month but subjected to maximum amount as stated in 
Contract Data; which shall elapse between the date of completion of all 
items of works as stipulated in the contract, including variations ordered by 
the Engineer and the time prescribed in Clause 17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore with 

time limit of the works is equal or more than 6 months. The bonus would be 
paid as under 

 
% of Time 

Saved 
% of Initial Contract 

Price entitled for 
Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 
 

51. Advance Payment. 
 

51.1 The Employer shall make advance payment (not to be paid less than two 
installments except in special circumstances for which the reason to be 
Recorded in writing) to the Contractor of the amounts stated in the Contract 
Date by the date stated in the Contract Date, against provision by the 
Contactor of an Unconditional Bank Guarantee in a form and by a bank 
acceptable to the Employer in amounts and currencies equal to be at least 
110% of the advance payment. The guarantee shall remain effective until 
the 
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advance payment has been repaid, but the amount of the guarantee shall 
be progressively reduced by the amounts repaid by the Contractor. The 
Mobilization advance would be deemed as interest bearing advance at an 
interest rate of 10 % to be compounded, quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay for Equipment, 

plant and Mobilization expenses required specifically for execution of the 
Works. The Contractor shall demonstrate that advance payment has been 
used in this way by supplying copies of invoices or other documents to the 
engineer. 

 
51.3 The advance payment shall be repaid by deduction proportionate amount 

from payments otherwise due to the Contractor, following the schedule of 
completed percentages of the Works on a payment basis. No account shall 
be taken of the advance payment or its repayment in assessing valuations 
of work done, variations, price adjustments, Compensation Events,  or 
Liquidated damages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced 

bids) shall be provided to the Employer no later than the date specified in 
the  Letter of Acceptance and shall be issued in an amount and form and 
by a bank or surety acceptable to the Employer, and denominated in Indian 
Rupees. The performance Security shall be valid until a date 60 days from 
the date of expiry of Defects Liability Period and the additional security for 
unbalanced bids shall be valid until a date 28 days from the date of issue of 
the certificate of completion. 

 
53. Deleted 

 
54. Cost of Repairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damages 
arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of 
Completion of the works and the Engineer will do so upon deciding that the 
work is completed. 

 
56. Taking Over 

 
56.1 The Employer shall take over the Site and the Works within seven days of 

the Engineer issuing a certificate of Completion. 
 

57. Final Account 
 

57.1 The Contractor shall supply to the Engineer a detailed final account of the 
total amount that the Contractor considers payable as full and final 
settlement of all claims under the Contract for items before the end of the 
Defects Liability Period. The Engineer shall issue a Defect Liability 
Certificate and certify any final payment that is due to the Contractor within 
56 days of receiving the Contractor's account if it is correct and complete. If 
it is not, the Engineer shall issue within 56 days a schedule that states the 
scope of the corrections or additions that are necessary. If the Final 
Account is still unsatisfactory after it has been resubmitted, the Engineer 
shall decide on the amount payable to the Contractor and issue a payment 
certificate, within 56 days of receiving the Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of 
excesses and savings in final account is observed, the Engineer/Employer 
shall be at liberty to restrict the final payment of BOQ items to the lowest 
amount evaluated of the bids considering the final quantities and the rates 
quoted including the rebates if any. Payment of variation items shall 
however be made at the rates approved by the Employer, within 90 days 
from the  physical completion of work. 

58. Operating and Maintenance Manuals 
 

58.1 If “as built” drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the 
Contract data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the 

dates stated in the Contract data, or they do not receive the Engineer’s 
approval, the Engineer shall withhold the amount stated in the Contract 
Data from payments due to the Contractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 
following: 

1. The contractor stops work for 28 days when no stoppage of work is 
shown on the current programme and the stoppage has not been 
authorized by the Engineer 

 
2. The Engineer instructs the Contractor to delay the progress of the 

Works and the instructions is not withdrawn within 28 days; 
 

3. The Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstructions or amalgamation 

 
4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 
 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer; 

 
6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid 
as defined in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in executing the 
Contract. 

 
For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement process or in contract 
execution. “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to 
the detriment of the borrower, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the Borrower of the benefits 
of free and open competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, 
the Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 
 

60. Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Engineer shall issue a Certificate for the value of the 
work done less advance payments received up to the date of the issue of 
the 
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certificate, less other recoveries due in terms of the contract, less taxes 
due to deducted at source as per applicable law and less the percentage to 
apply to the work not completed as indicated in the Contract data. 
Additional Liquidated Damages shall not apply. If the total amount due to 
the Employer exceeds any payment due to the Contractor the difference 
shall be a debt payable to the Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of 
a fundamental breach of Contract by the Employer, the Engineer shall 
issue a certificate for the value of the work done, the cost of balance 
material brought by the contractor and available at site, the reasonable 
cost of removal of equipment, repatriation of the Contractor’s personnel 
employed solely on the works, and the Contractor’s cost of protecting and 
securing the Works and less advance payment received up to the date of 
the certificate, less other recoveries due in terms of the contract and less 
taxes due to deducted at source as per applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works 
are deemed to be property of the Employer, if the Contract is terminated 
because of a Contractor’s default. 

 
62. Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event 
entirely outside the control of either the Employer or the Contractor the 
Engineer shall certify that the Contract has been frustrated. The Contractor 
shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment 
was made. 
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F. SPECIAL CONDITIONS OF CONTRACT 
 

63. LABOUR 
 

The Contractor shall, unless otherwise provided in the Contract, 
make his own arrangements for the engagement of all staff and labour, 
local or other, and for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the 

Engineer a return in detail, in such form and at such intervals as the 
Engineer may prescribe, showing the staff and the numbers of the several 
classes of labour from time to time employed by the Contractor on the site 
and such other information as the Engineer may require. 

 
64. COMPLIANCE WITH LABOUR REGULATIONS 

 
During continuance of the contact, the Contractor and his sub- 

contractor shall abide at all times by all existing labour enactments and 
rules made thereunder, regulations, notification and bye laws of the State 
or central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be passed or notifications 
that may be issued under any labour law in future either by the State or the 
Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to the construction industry are given 
below. The Contractor shall keep the Employer indemnified in case any 
action is taken against the Employer by the competent authority on account 
of contravention of any of the provisions of any Act or rules made 
thereunder, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/employer 
shall have the right to deduct any money due to the Contractor including 
his amount of performance security. The Employer/Engineer shall also 
have the right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by 
the Employer. 
The employees of the Contractor and the Sub-Contractor in no case 
shall be treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS 
APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTIONS WORK 
A) Workmen Compensation Act 1923 :- The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 
 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under 
the Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for 
every completed year of service. The Act is applicable to all establishments 
employing 10 or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides 

for monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are : 

 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal Employer by Law. The principal Employer is 
required to take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer, if they employ 20 or more 
contract labour. 

 
F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than 

the Minimum Wages fixed by appropriate Government as per provisions of the 
Act, if the employment is a scheduled employment. Construction of Building, 
Roads, Runways are scheduled employment. 

 
G) Payments of wages Act 1936:- It lays down as to by what date the wages 

are to be paid, when it will be paid and what deductions can be made from 
the wages of the workers. 

 
H) Equal remunerations Act 1979 :- The Act provides for payment of  equal 

wages for work of equal nature to Male and Female workers and for not 
making discrimination against female employees in the matter of transfer, 
training and promotions etc. 

 
I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of 
wages to employees drawing Rs. 3500/- per month or less. The bonus to be 
paid to employees getting Rs, 2500/- per month or above Rs. 3500/- per 
month shall be worked out by taking wages as Rs. 2500/- per month only. 
The Act does not 
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apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. Some of the State 
Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and 

procedure for resolutions of Industrial disputes, in what situations a strike or 
lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced 
by some of the State and Central Government to 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer 
on  matters provided in the Act and get the same certified by the designated 
Authority. 

 
L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the 
Act have given certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below 14 years of age in certain occupations and 
process and provides for regulation of employment of children in all other 
occupations and processes. Employment of Child labour is prohibited in 
Building and Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & 
Conditions of service) Act 1979:- The Act is applicable to an establishment 
which employs 5 or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state).The inter-state migrant workmen, is 
an establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, traveling expenses 
from home upto the establishment and back, etc. 

 
O) The Building and Other Construction workers (Regulation of 

employment and Conditions of Service) Act 1996 and the Cess Act of 
1996:- All the establishments who carry on any building or other constructions 
work and employ 10 or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 
2% of the cost of construction as may be modified by the government. The 
Employer of the establishment is required to provide safety measures at the 
Building or construction work and other welfare measures, such as canteens, 
First Aid facilities, Ambulance, Housing accommodations for workers near the 
workplace etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officers appointed by the 
Government. 
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable 
to premises employing 10 persons or more with aid of power or 20 or more 
persons without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 
authority as per rule. The royalty charges paid shall be borne by the 
contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made  thereof 
from time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

The contractor must commit to adopting Environmental  
management plan for best energy use, waste management, the 
reduction of pollution as in EMS (Environmental Management 
system)ISO-14001- 2015 

65. ARBITRATION (GCC Clause 24) 
The procedure for arbitration will be as follows: - 

24.1 If the Contractor is of the view that a decision taken by the Engineer was 
either outside the authority given to the Engineer by the Contract or that the 
decision was wrongly taken, the decision shall be referred to 
#Superintending Engineer (Higher Authority) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party 
can refer the matter for conciliation within 15 days from the decision given 
by the #Superintending Engineer. 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the #Superintending Engineer, both the parties have to 
refer to the #Chief Engineer concerned for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 
with the decision of the Superintending Engineer, both parties have to 
refer to the #Secretary, Roads & Building Department, Government of 
Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the dispute to Gujarat Public Works Contract 
Dispute Arbitration Tribunal. If the Contractor fails to refer a claim / 
dispute to the Higher Authority within 14 days of the notification of the 
Engineer's decision, the Contractor shall not be entitled to any 
additional payment/claim if he doesn’t follow the above sequence in 
stipulated time. However, during such period, he would not stop the 
work in any case. 
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SECTION - 4 

CONTRACT DATA 
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CONTRACT DATA 
 
 

Item marked “N/A” do not apply to this Contract. 

 
 

Clause Reference 
With respect To 
section 3 

 

1. The Employers is [CL.1.1] 
 Name: Road & Building Department,  Gujarat  
 Address:  Sachivalaya, Gandhinagar, Gujarat  
 Name of authorized Representative Executive Engineer, 

Panchayat R & B Division, Patan 
 

2. The Engineer is  
Executive Engineer, Panchayat R & B Division, Patan  
 

 

 Name of Authorized Representative: Mr.   
3. The Defects Liability Period is 3 (Three)  years from the date of 

completion. 
[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the 
Notice to proceed with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 
10  Months after start of work with the following milestones: 

[CL.1.1,17&2] 

 Milestone dates: 
Physical works to be completed Period from the start date  
Milestone 1 i.e.     10 %            77 days.  
Milestone 2 i.e.     40%             153 days.  
Milestone 3 i.e.     80 %            229 days.  
Milestone 4 i.e.     100 %          305 days. 

[CL.2.2& 49.1] 

6. The Site is located at As per name of  work,  
 

[CL.1.1] 

7. The name and identification number of the Contract is: 
Construction of CLINIC - ANIMAL HUSBANDRY at Sidhpur, 
Ta. Sidhpur, Dist. Patan 

[CL.1.1] 

8. The works consist of BUILDING WORK with items as per B.O.Q. 
The works shall, inter alia, include the following, as Specified or 
as directed: 

[CL.1.1] 

 (A) Road Works 
Site clearance; setting – out and layout; widening of existing 
carriageway and strengthening including camber corrections; 
construction of new road/ Parallel service road; bituminous 
pavements remodeling/construction of Junctions, intersections, bus 
bays, lay-bays; supplying and placing of drainage Channels, flumes, 
guard posts and guard other related items; construction/extension of 
cross drainage works, bridge, approaches and other related stones; 
protective works for roads/bridge; all aspects of quality assurance of 
various components of the works; rectification of The defects in the 
completed works during the Defects Liability Period; submission of 
“As- built’’ drawings and any other related documents; and other item 
of work as may be required to be carried out for completing the work 
in accordance with the drawings and the provisions of the contract 
and to ensure safety. 
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 (B) Bridge Works 
Site clearance; setting out, provision of foundations, piers abutments 
and bearing; prestressed/reinforced cement concrete superstructure; 
wearing coat, hand railings, expansion joints, approach slabs, 
drainages spouts/ downtake pipes, arrangements for fixing light 
posts, water mains, utilities etc; provision of suitably designed 
protective works; providing wing/return walls; provision of road 
markings, road signs etc.; all aspects of quality assurance; clearing 
the site and handing over the works on completion; rectification of the 
defects during the Defects Liability Period and submission of “As-
built” drawings and  other related documents; and other items of work 
as may be required to be carried out for completing the works in 
accordance with the drawings 
and the provisions of the contract and to Insure safety 

 

 (C) Other Items 
 

Any Other Items as required to fulfill all contractual obligations as per the 
Bid documents. 

[CL.1.1] 

10. The following documents also form part of the Contract: 
  As per clause 2-3   

[CL.2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

12. The language of the Contract documents is English [CL.3.1] 

13. Limit of subcontracting  25% of the Initial Contract Price [CL.7.1] 

14. The Schedule of Other Contractors [CL.8] 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 

16. The minimum insurance cover for physical property, injury and 
death is Rs. 5 lakhs per occurrence with the number of occurrences 
limited  to four. After each occurrence, the contractor will pay an 
additional premium necessary to make insurance valid for four 
occurrences always. 

[CL13] 

17. Site Investigation report [CL.14] 
18. The Site Possession dates shall be from the issue of Letter of Work 

order 
[CL.21] 

19. The period for submission of programme for approval of the engineer 
shall be 21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

20. The period between program updates will be 77  days. [CL.27.3] 
21. The amount to be withheld for late submission of an updated 

programme shall be Rs 0.25  lakhs 
[CL. 27.3] 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the 
course of execution of work not provided for in the bidding 
document. 

(i) Removal of underground utilities detected subsequently 
(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary 
soil to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 
etc. not caused by the contractor. 

[CL. 44] 
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 (iv) Artesian conditions 
(v) Seepage, erosion landslide 
(vi) River training requiring protection of permanent work 
(vii) Presence of historical, archeological or religious 

structures, monuments interfering with the works 
(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority 

 

23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

• If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), 
such that the gross % weight of the components shall remain as 
100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 
Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

 
VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of  work  during  the  
month under consideration due to changes in rates for 
local labour 

L0 = The consumer price index for industrial workers for the 
State on 28 days preceding the scheduled date of 
opening of technical Bids as published by Labour 
Bureau, Ministry of Labour, Government of India 

Li = The consumer price index for industrial workers for the 
State for the month under consideration as published 
by the Labour Bureau, Ministry of Labour, 
Government of India. 

Pl = Percentage of labor component of the work. 

[CL.47] 

 Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of 
cement procured by the contractor 
Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the 
month under consideration due to changes in 
rates for cement. 

C0 = The all India wholesale price index for Ordinary 
Portland Cement on 28 days preceding the 
scheduled date of opening of technical bid as 
published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 

66 
 



Ci = The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Pc = Percentage of cement component of the work 

 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 
 

Vs= Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel 

 
So= The all India wholesale price index for steel (Mild  Steel  -  Long  Products  

Rebars) on 28 days preceding the date of opening of Bids as published by the 
Office of the Economic Adviser, Department for Promotion of Industry 
and Internal Trade, Ministry of Commerce & Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel - Long 

Products Rebars) for the month under consideration as published by 
Office of the Economic Adviser, Department for Promotion of Industry 
and Internal Trade, Ministry of Commerce & Industry. 

 
Ps = Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- 

Long products Rebars has been chosen to represent the 
steel group. 

 
Adjustments of bitumen component 

 
(iv) Price adjustment for increase in the cost of bitumen shall be paid in 

accordance with the following formula 
 

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 
 

Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

 
Bo = The official retail price of bitumen at the IOC depot at the 
nearest centre on the day 28 days prior to the scheduled date of 
opening of technical bid. 

 
Bi = The official retail price of bitumen of IOC depot at the nearest 
centre for the 15th day of the month under consideration. 

 
Pb = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the 
existing consumer pumps of IOC at the nearest centre on the day 28 
prior to  the date of opening of Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps 
of IOC at the nearest centre for the 15th day of the month of the 
under consideration. 

 
Pf = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil 

has been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in 
accordance with the following formula 

 
Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for plant and 
machinery spares 

 
P0 = The all India wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month 
under consideration as published Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer 
of machinery for mining, quarrying and Construction for the 
month under consideration as published Office of the Economic 
Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Pp = Percentage of plant and machinery spares component of the work. 

 
Note: For the application of this clause, index of Heavy Machinery and 

parts has been chosen to represent the Plant and Machinery Spares 
group 
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Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials 
other than cement, steel, bitumen and POL procured by the 
contractor shall be paid in accordance with the following formula 

 
Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month 
under consideration due to change in rates for local materials other 
than cement, steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index (all commodities) on 28  
days preceding the scheduled date of opening of technical Bids, as 
published by the Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

 
Mi= The All India wholesale price index (all commodities) for the 
month under consideration as published by the Office of the 
Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Pm = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the 
entire contract: 

1 Labour –Pl 32.90 % 
2 Cement – Pc 10.70 % 
3 Steel - Ps 17.70 % 
4 Bitumen - Pb 0.0 % 
5 POL - Pf 1.90 % 
6 Plant & Machinery Spares Pp 8.20 % 
7 Other Materials - Pm 28.60 % 
 TOTAL 100.00 % 

 
25. The proportion of payments retained (retention money) shall be 6% {CL. 

48} from each bill subject to a maximum of 5% of final contract price. 
 

26. Amount of Liquidated damages for For Whole of work {CL.49} 
delay in completion of works (1/2000)th of the Initial contract 

price, rounded off to the nearest 
Thousand, per day. For sectional 
Completion (wherever specified In 
item 6 of Contract data) (1/2000)th of 
initial contract price for #5 km 
Section, rounded off to the nearest 
thousand per day. 
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 
For delay in completion work Contract Price rounded off to 

the nearest thousand 
 

28. Amount of Bonus for early completion Amount of bonus for early 
completion of work shall be 
given as per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL. 

50} Completion of work Price 
 

30. The amount of the advance payment are: {CL. 51 & 52} 
 

#Nature of Advances Amount (Rs.) Conditions 
to Be fulfilled 

i Mobilization   10% of the contract On submission of 
unconditional Price Bank Guarantee. (to be drawn 

before the end of 20% of the 
contract period). The contractor 
may furnish four bank 
guarantees of 2.5 % of each 
valid for the full period. 

 
ii Equipment 90% for new and 50% of 

depreciated value for old 
equipment. Total amount 
will be subject to a 
maximum of 5% of the 
Contract Price 

After equipment is brought to 
site (provided the Engineer is 
satisfied That the equipment is 
required for performance of the 
contract) and on submission of 
unconditional Bank Guarantee 
for 
amount of advance 

 
iii Secured Deleted 

Advance for 
Non-persish 
able material 
Brought to 
site 

 
(The advance payment will be paid to the Contractor no later than 28 days after 
fulfillment of the above conditions). 

 
31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim 

payments certified by the Engineer under the Contract. Deduction shall 

commence in the next Interim Payment Certificate following that in which the 
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total of all such payments to the Contractor has reached not less than 20 

percent of the Contract Price or 6 (six) months from the date of payment of 

first installment of advance, whichever period concludes earlier, and shall be 

made at the rate of 20 percent (collectively for both Mobilization Advance 
and Equipment Advance) of the amounts of all Interim Payment Certificate 

until such time as the loan has been repaid, always provided that the loan 

shall be completely repaid prior to the expiry of the original time for completion 

pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 

52} As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to 

be decided after evaluation of the bid) as additional security in terms of ITB 

Clause 29.5 

The standard form of Performance security acceptable to the Employer shall 

be an unconditional Bank Guarantee of the type as presented in Section 8 of 

the Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL. 58}  

are required within 28 days of the issue of certificate of completion of the 

whole or section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58}  

by the Date required is Rs 0.25 Lakhs. 
37. The following events shall also be fundamentals breach of contract: {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing  the 

Employer’s additional cost for completing the Works shall be 20 per cent. {Cl 60} 
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SECTION - 5 

TECHNICAL SPECIFICATION 
 
 
 

Separate Sheet Attached   
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------

- BID 

To : 
 

Address : 
 
 

1. We offer to execute the Works described above and remedy any defects therein 
in conformity with the conditions of Contract, specification, drawings, Bill of 
Quantities and Addenda for the sum (s) of 

 
 
 
 

(------------------------------------------------------------------------------------------------------) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is 
reasonably possible after the receipt of the Engineer’s notice to commence, and 
to complete the whole of the Works in the Contact within the time stated in the 
document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at 
any time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between 
us. 

 
5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 

Dated this ------------------------- day of ----------------------------------- 20 

Signature ----------------------------------------------- in the capacity of --------------------- 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 

------------- 

(in block capitals or typed) 

74 
 



Address 

Witness 

Address 

Occupation 
 
 

75 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION - 7 

BILL OF QUANTITIES 
 
 
 

Separate Sheet Attached   
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BILL OF QUANTITIES 
 

Preamble 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to 
Bidder, Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be 
the actual quantities of work ordered and carried out, as measured by the 
Contractor and verified by the Engineer and valued at the rates and prices 
tendered in the priced Bill of Quantities, where applicable, and otherwise at 
such rates and prices as the Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so  

far as it is otherwise provided under the Contract, include all constructional 
plant, layout, supervision, materials, erection, maintenance, insurance, profit, 
taxes and duties, together with all general risks, liabilities and obligations set 
out or implied in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, 

whether quantities are stated or not. The cost of Items against which 
Contractor has failed to enter a rate or price shall be deemed to be covered by 
other rates and prices entered in the Bill of Quantities (in case of Item rate 
contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be 

included in the items provided in the priced Bill of Quantities, and where no 
Items are provided the cost shall be deemed to be distributed among the rates 
and prices entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the use of 
compressed air drilling for its removal, and which cannot be extracted by 
ripping with a tractor of at least 150 kw with a single rear mounted heavy duty 
ripper. 
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BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 
No 

Description of Item (with 
brief specification and 
reference to book of 
specifications) 

Quantity Unit Rate In 
figure
s 

Amount 

 

Separate Sheet Attached 

 

 
I/We am/are willing to carry out the work at… ................ % above/below percent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my 
/our tender works out as under. 

 
Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50 Cr.): 

 
Item 
No 

Description of Item 
(with brief specification 
and reference to book 
of 
specifications) 

Quantity Unit Rate Amount 

In 
figure
s 

In 
Words 

 

Not Applicable  

 

 
(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) 
……………………………… 
(in 
words)………………………………………………….…………………………………
……………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in 
words)………………………………………………….…………………………………
……………... 

# 
1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of 

bills 
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4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken 
as per Govt.  G.R.:  PRC-10/2017  Cement  Consumption/16/C  Date:11/05/2017  as   
stated  in  S.O.R. therefore in R.C.C. items where there is a change as per actual 
mix design the cost  of difference of cement consumption have been deducted from 
the rate of original item at the rate of input rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called 

the “The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 
(name  of Bank) of --------------------------------------------- (name of country) having  our 

registered office  at  -------------------------------------------------------(  hereinafter called 

“the  bank”)  are  bound unto  --------------------------------------------(name  of Employer) 

(hereinafter called “The Employer”) in the sum of----------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of --20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid 
validity specified in the Form of Bid; 

Or 
 

(2) If the Bidder has been notified of the acceptance of his bid by the Employer 
during the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 
 

B. Fails or refuse to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 
(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to 

substantiate his demand, provided that in his demand the Employer will note 

that the  amount claimed by him is due to him owing to the occurrence of one 

or any of the three conditions, specifying the occurred conditions or 

conditions. 
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This Guarantee will remain in force up to and including the date ---------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in 

the Instructions to Bidders or as it may be extended by the Employer, notice of 

which extension (s) to the Bank is hereby waived. Any demand in respect of 

this guarantee should reach the Bank not later than the above date 

 
 

DATE --------------------------------------- SIGNATURE------------------------------ 
 

WITNESS --------------------------------- SEAL -------------------------------------- 
 
 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown 
in Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should be 

inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------   (name   and   address of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute --------------
--- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified therein as security for compliance with his obligation in accordance 
with the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you on behalf of the Contractor,   up to a total of ------------------------------------
------ 
(amount of guarantee)* ---------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and 
we undertake to pay you, upon your first written demand and without cavil or 
argument,  any  sum  or  sums  within  the  limits  of    -------------------------------------
--- 
(amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms 
of the Contract to of the Works to be performed thereunder or of any of the 
Contract documents which may be made between your and the Contractor shall 
in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 
 

Name of Bank ----------------------------------------------- 
 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1.  (A)] 

 
TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------   (Name   and   address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute --------------
--- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified therein as security for compliance with his obligation in accordance 
with the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you on behalf of the Contractor,   up to a total of ------------------------------------
------ 
(amount of guarantee) ---------------------------- (in  words),  such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and 
we undertake to pay you, upon your first written demand and without cavil or 
argument,  any  sum  or  sums  within  the  limits  of    -------------------------------------
--- 
(amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms 
of the Contract to of the Works to be performed thereunder or of any of the 
Contract documents which may be made between your and the Contractor shall 
in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

 
Name of Bank ----------------------------------------------- 

 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 
 

--------------------------------------------------------------------------------(Address of Employer) 
 

-------------------------------------------------------------------------------- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 
51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 
------------------- (name and address    of    Contractor)   (hereinafter   called
 “the Contractor”)  shall deposit with ---------------------------- (name 
of 
Employer) a bank guarantee his proper and faithful performance under the said 
Clause of the Contract in an amount of ------------------------ (amount of Guarantee)* 
- 
------------------------------------ in words). 

 
We, the --------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to ---------------------------------------- 
(name of Employer) on his first demand without whatsoever right of obligation on 
our part and without his first claim to the Contractor, in the amount not exceeding 
--- 
---------------------- (amount of guarantee)* 
words) 

------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms 
of the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between --------------------------------- (name of 
Employer) and the Contractor, shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or 
modifications. 

This guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract until -------------------------------------- (name of 
employer) receives full repayment of the same amount from the contractor. 

 

YOUR’S TRULY 
 

Signature and Seal     
Name of Bank/ Financial Institution      
Address    
Date    

 

* An amount shall be inserted by that Bank or Financial Institution representing 
the amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 
(Letter head paper of the Employer) 

 
 
 

   (date) 
To, 
   (Name and address of the Contractor) 

 
 
 
 
 

Dear Sirs, 
 

This is to notify you that your Bid dated  for execution of 

the  (Name  of  the  contract  and  identification  number,  as 

given  in  the  Instructions  to  Bidders)  for  the  Contract  Price  of  Rupees     

(  ) (amount in words and figures) as corrected and modified  in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in 

para 34.1 of ITB for an amount equivalent to Rs.  within 10 days of the receipt 

of this letter of acceptance up to beyond 60 days from the date of expiry of 

defects Liability period i.e. up to   and the Additional Performance Security for 

an amount  equivalent to Rs.  shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to  and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 

Yours Faithfully 
 
 

Authorized Signature 
Name and title of 
Signatory Name of 
Employer 

 
 
 
 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections 

or modifications have not been affected. 
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Issue of Notice to proceed with the work 
(Letterhead of the Employer) 

 
 

------------------------------- (date) 
To, 

 

   (Name and address of the Contractor) 
 
 
 
 
 

Dear Sirs, 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of   
 

   at a bid Price of Rs. 

  . 
 

You are hereby instructed to proceed with the execution of the said works 

in accordance with the contract documents. 

 

Yours faithfully 
 

(Signature, name and title of signatory 
authorized To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 
 

This  agreement,  made   on  the     day  of     between 
  _  (name  and  address  of  Employer)  (Hereinafter  called  “the 
Employer) and    (name and address of 
contractor) hereinafter called “the Contractor” of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 
 

Name and identification number of contract (hereinafter called “the works”) and 
the employer has accepted the Bid by the Contractor for the execution and 
completion of such works and the remedying of any defects therein, at a cost of 
Rs. 

 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
 

1. In this Agreement, words and expression shall have the same meanings as 

are respectively assigned to them in the conditions of contract hereinafter 

referred to and they shall be deemed to form and be read construed as part of 

this Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer 

to executive and complete the works and remedy any defects therein in 

conformity in all aspects with the provisions of the contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions 

of the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and 

construed as part of this Agreement viz 
 
 

i ) letter of Acceptance 

ii ) Notice to proceed with the works: 
iii ) Contractor’s Bid 
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iv ) Conditions of contract: General and 
Special 

v ) Contract Data 

vi) Additional conditions 

vii ) Drawings 

viii ) Bill of Quantities and 

ix ) Any other documents listed in the Contract 
data as forming part of the Contract. 

 
 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of    

Was hereunto affixed in the presence of : 

 
 

Signed, sealed and Delivered by the said    
 
 
 

In the presence of 
 
 
 
 

Binding signature of Employer    
 
 

Binding Signature of Contractor    
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UNDERTAKING 
(For Investment) 

 
I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest 

a minimum cash up to 25% of the value of the work during implementation of the 

contract. 
 
 

  _  

(Signed by an Authorized officer of the 

firm) 
 
 
 

Title of officer 
 
 
 
 

Name of firm 
 
 
 
 

DATE 
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UNDERTAKING 
(For Validity) 

 
 

I, the undersigned do hereby undertake that our firm M/s 
…………………………………… 

……………..……………………………….. agree to abide by this bid for a period ....... days 

for date fixed for receiving the same and it shall be binding on us and may be accepted 

at any time before the expiration of that period. 
 
 
 
 

  _  

(Signed by an Authorized officer of the 

firm) 
 
 
 

Title of officer 
 
 
 
 

Name of firm 
 
 
 
 

DATE 
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SECTION - 9 

DRAWINGS 
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SECTION - 10 
DOCUMENTS TO BE FURNISHED BY BIDDER 
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DOCUMENT TO BE UPLOADED WITH TENDER  

 

Sr. 
No. 

Name of 
Document 

Details Validity 
upto 

Uploaded the 
document 

1 Registration of 
Agency  

Class 
(C) & 

Above  

Date Yes  

2 Category 
(A) Road 
(B) Bridge 

Special 
Category 

Building III 
& Above  

Date Yes  

3 E.M.D. As per NIT  
4 Tender Fee As per NIT  
5 GST Number Proof of GST Number 
6 Solvency Certi  20% of Estimated Amount put to tender of 

Current Calendar Year  
7 Other Documents  MOU with Valid Electrical Contractor on 

Stamp paper, Registration and license of 
Electrical contractor  

 

 

Signature of the Contractor Executive Engineer 
 Panchayat R & B Division,  
 Patan  
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