SCHEDULE -D

PAYMENT SCHEDULE
BREAK UP FOR INTERIM PAYMENTS FOR UG SUMP
a. | On approval of designs 2 % of Quoted rate
b. | On completion of excavation and base slab 18 % of Quoted rate
c. | On completion of vertical wall and braces 20 % of Quoted rate
d. | Full supporting structures including column, ring beam and 15 % of Quoted rate
completion of top slab / dome
e. | Plastering inside & outside with epoxy etc. complete 10 % of Quoted rate
f. | Procurement and fixing of inlet, outlet, washout, overflow 15 % of Quoted rate

pipes, valves, specials, chambers, lighting arrester conductor
and specials at site

g. | Water level indictor, painting of letters, M.S ladder pipes, 10 % of Quoted rate
railing and all miscellaneous items such as exterior proof
emulsion paint in three coats etc (Completed with all respect
including water tightness test)

H. | On hydraulic testing 10 % of Quoted rate
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