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NATIONAL COMPETITIVE BIDDING 

1. The Secretary, Sports Authority of Gujarat invites bids for the construction of works detailed in 

the table. The bidders may submit bids for any or all of the following works. 

TABLE 

Package 

No. 

Name of work Approximat e 

value of 

works (Rs.) 

Bid security 
(EMD) 

(Rs.) 

Cost of 

document 

(Tender 

Fee ) (Rs.) 

Period of 
completion 

Class of 

Registration 

/ Category of 

contractor if 

required 

1 2 3 4 5 6 7 

1 Construction of Nagarpalika 

Library at Patdi, Dist. 

Surendranagar 

 

2,48,13,524.82 2,48,135/- 3600/- + GST 12 Months "B" Class with 

Special 

Category-III 

(Building & 

Above) with Road 

& building 

department/Water 

Resources 

Department, 

Government of 

Gujarat and shall 

also have valid 

Electrical 

Construal 

License and also 

have D Class or 

above 

Registration  

with any 

Department of 

Government of 

Gujarat. 

 

2. Prospective/ Interested bidder may download the Bid Documents from website https://tender.nprocure.com  free of 

cost till the Time and Date as mentioned on online NIT at website https://tender.nprocure.com. 

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee / Tender Fee through 

Demand Draft only of any Schedule Bank payable at Payable at Gandhinagar and in favor of “Secretary, Sports 

Authority of Gujarat, Gandhinagar”.  Once the Bid is received online, Bid Document / Tender Fee will not be 

refundable. The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid Security / 

EMD shall be submitted in electronic format through online (by scanning) while uploading the bid, this submission 

shall mean that bid document / tender fee and Bid Security / EMD has been received. Accordingly, the offer of only 

those shall be opened whose Bid Document / Tender Fee and Bid Security / EMD have been received electronically. 

However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder shall send the same in 

original in physical form by R.P.A.D./Speed Post with in 3(Three) working days shall be submitted so as to 

reach To, The Secretary, Sports Authority of Gujarat (PIU), Beside EVM Warehouse, Near Kh-3 Circle, 

Sector-13B, Pin Code: 382016, Gandhinagar in seal cover duly subscribing the name of work on or As per 

NIT up to 18.00 Hrs. Penaltative action for not submitting Demand Draft / FDR in original to To, The Secretary, 

Sports Authority of Gujarat (PIU) by bidder shall be initiated. 

4. Bids received online, will be opened on the time, date and place as specified in the online NIT at website 

https://tender.nprocure.com in the presence of the bidders or their authorized representatives, who wish to remain 

present. If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened on 

the next working day at the same time and venue. A pre bid meeting will be held on as per online NIT at mentioned 

hours via online or physical at the office of Sports Authority of Gujarat, Gandhinagar to clarify the issues and to 

answer questions on any matter that may be raised at that stage as stated in clause 9.2 of ‘instructions to Bidders’ of 

the bidding documents. 

5. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be rounded off to the next 

thousand rupees. 

https://tender.nprocure.com/
https://tender.nprocure.com/
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6. Other Information is as under: 

A. Agencies can prepare and edit their offers a number of times before the end of the tender submission date and 

time. After the tender submission date and time, the bidder cannot modify / edit / withdraw their submitted 

offer in any case. No written or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 
C. Demand Draft purchased by the other then bidder and issued after the last date of submission of Bids, will not 

be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending discussion, conferences or 

site visits will not be reimbursed by the Employer or Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 

F. Any changes, addition, alternation made in the prescribed form attached with tender are liable to be rejected. 

G.  Any change in format or conditional Bank Guarantee will not be accepted and the bidder will be 

considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the format given in the 

checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly in electronic format at 

appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be deemed to 

be a ground / reason for not giving required information for this work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of this bid. The Government 

will not ask for any other information, unless it is found absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 

 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly refer to 

SSR-10-2015-17-C dated 03-02-2017 

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge Works following 

documents shall be submitted in electronic format only through online by scanning and the (i) Bid Document Fee 

/ Tender Fee (ii) Bid Security / EMD should be sent in original to the Tender opening authority through RPAD, 

so as to reach the Secretary, Sports Authority of Gujarat within 3 working days from last day of submission of Bid.  

 

(i) Bid Document Fee / Tender Fee (DD): ₹ 3600/- + GST (24AAATS7106F1ZS) (Hard copy needs to be submitted) 

(ii) Bid Security / EMD (DD/FDR/BG): ₹ 2,48,135/- (Hard copy needs to be submitted) (Validity 

= Bid Validity + 45 days 

(iii) Registration Certificate of "B" Class with Special Category-III (Building & Above)” with Road 

& building department/ Water Resources Department, Government of Gujarat. 

(iv) The bidder shall have Electrical Contractor License and also have “D” Class Registration or 

above with Electrical Division of any concerned department of Government of Gujarat 

OR 

The main Contractor to otherwise provide “Memorandum of Undertaking” (MoU) in his bid / offer 

and name Electrical Contractor who will execute electrical items of the Contract. Such electrical 

contractor will be referred to as “Nominated Electrical Contractor”. The Electrical Contractor shall 

fulfill the following conditions. He should be having valid Electrical Contractor License and also 

have “D” Class Registration or above with Electrical Division of any concerned department of 

Government of Gujarat. The MOU shall be on Notarized stamp paper of rupees Three Hundred 

(Compulsory submitted). 

(v) PAN Number 

(vi) GST Number 

(vii) Solvency Certificate (for Current Calendar Year) ₹ 62,03,381.00/- A solvency certificate of an 

Amount of 25% (Twenty-Five Percent) of estimated cost put to tender will have to be produced 

along with tender. It shall be of Scheduled Bank or Nationalized Bank or Bank Approved for 

Government business. Solvency Certificate shall have validity of same calendar year (issued on or after 

1st January 2026) as that of date in which tender is issued. 

(viii) Annual Financial Turnover: The bidder shall have minimum ₹ 2,48,13,525.00 /- turnover in any one 

year of the last five financial years (i.e. 2021-2022 to 2025-26). Strictly as per Annexure I 

(Provisional Certificate for 2025-26 will be accepted) 

(ix) General Experience shall be submitted in proposal as per Clause 4.5.3(a) & 4.5.3(b) 

(x) Bid Capacity of the Bidder, calculated as per Clause 4.7 & shall be submitted in Annexure II. 

(xi) Bid Submission Form: Strictly as per Annexure III. 
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(xii) Blacklisting Affidavit: The bidder shall submit a Notarized Affidavit (strictly as per the 

Annexure IV) on INR 300 Stamp paper in past five year from last date of tender submission. 

(xiii) Investment Undertaking: Strictly as per Annexure VI. 

(xiv) Validity Undertaking: Strictly as per Annexure VII. 

(xv) Site Visit Undertaking: The bidder shall submit an Undertaking (Strictly as per Annexure VIII) 

on the bidder’s letterhead, confirming and certifying that the bidder has duly inspected the site 

and is fully aware of the existing site conditions, terrain, location, hinderance and all other critical 

civil works and related aspects. 

(xvi) Signed SBD & Corrigendum: On all pages. (Digital Scanned Signed allowed) - Upload online only. 

“Non-submission of any of the documents mentioned in the above list shall result in disqualification”
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Section 1: Instructions to Bidders 

 

Table of Clauses 

 

Page No. Page No. 

A. General D. Submission of Bids 
 

1. Scope of Bid 9 19. Sealing & Marking of Bids 19  

2. Source of Funds 9 20. Deadline for Submission of 19  

    Bids   

3. Eligible Bidders 9 21. Late Bids 19  

4. Qualification of the 9 22. Modification and 19  

 Bidder   Withdrawal of Bids   

5. One Bid per Bidder 13     

6. Cost of Bidding 13 E. Bid Opening and Evaluation  

7. Site Visit 13 23. Bid Opening  20 

   24. Process to be Confidential  21 

B. Bidding Documents  25. Clarification of Financial 

Bids 

 21 

8. Content of Bidding 14 26. Examination of Bids and  21 

 Documents   Determination of 

Responsiveness 

  

9. Clarification of Bidding 14 27. Correction of Errors  21 

 Documents      

10. Amendment of Bidding 15 28. Deleted  22 

 Documents     

   29. Evaluation and Comparison 22 

of Financial Bids 

C. Preparation of Bids 30.  Deleted 23 
 

11. Language of Bid 16    

12. Documents Comprising 

the Bid 

16 F. Award of Contract  

13. Bid Prices 16 31. Award Criteria 23 

14. Currencies of Bid and 17 32. Employer’s Right to Accept 23 

 Payment   any Bid and to Reject any 

or all Bids 

 

15. Bid Validity 17 33. Notification of Award and 23 

    Signing of Agreement  

16. Bid Security 17 34. Performance Security 23 

17. Alternative Proposals By 18 35. Advance Payment and 24 

 Bidders   Security  

 

18. Format and Signing of Bid 18 36. Dispute Review Expert 24 

   37. Corrupt or Fraudulent 24 

Practices 
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A.GENERAL 

1. Scope of Bid 

1.1 The Employer Secretary, Sports Authority of Gujarat invites bids for the “Construction of 

Nagarpalika Library at Patdi, Dist. Surendranagar” as defined in these documents and 

referred to as ‘the works”) detailed in the table given in IFB. The bidders may submit bids for any or 

all of the works detailed in the table given in IFB. 

 

1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder/tenderer, bid/tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat /Govt. of India for 

centrally sponsored projects. 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that 

the Bidder is neither associated, nor has been associated, directly or indirectly, with the consultant or 

any other entity that has prepared the design, specifications, and other documents for the Project or 

being proposed as Project Manager for the Contract. A firm that has been engaged by the Employer 

to provide consulting services for the preparation or supervision of the works, and any of its 

affiliates, shall not be eligible to bid. 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as necessary. 

The proposed methodology should include a program of construction backed with equipment 

planning and deployment duly supported with broad calculations and quality assurance procedures 

proposed to be adopted justifying their capability of execution and completion of work as per technical 

specifications, with in stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

#4.5 QUALIFICATION CRITERIA: 
(Applicable for the works which require Post Qualification) 

4.5.1   Qualification will be based on Applicant’s meeting all the following minimum pass/fail criteria 

regarding the Applicant’s general and particular experience, personnel and equipment capabilities 

and financial positions, as demonstrated by the applicant’s responses in the forms attached to the 

letter of application ( specified requirement for joint ventures are given under para4.6 below )Sub 

contractors experience and resources shall not be taken into account in determining the applicants 

compliance with the qualifying criteria 

To qualify for more than one contract, the applicant must demonstrate having experience and 

resources sufficient to meet the aggregate of the qualification criteria for each contract given in 

paragraphs 4.5.4, 4.5.5 and 4.5.9below 
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4.5.2 Base Year Escalation 

 
The base year shall be taken as Current financial year Last Five Financial year 2021-2022 to 2025-2026. 
 

Following enhancement factors will be used for the costs of works executed and the 

 Financial figure to a common base value for works completed in India.  

Year 

Base year of inviting tender 

Financial Year 

2026-2027 

Multiplying factor 

1.00 

-1 2025-2026 1.10 

-2 2024-2025 1.21 

-3 2023-2024 1.33 

-4 2022-2023 1.46 

-5 2021-2022 1.61 

 

Applicant should indicate actual figures of costs and amount for the works executed by 

them without accounting for the above-mentioned factors. 

 

In case the financial figures and value of completed works are in foreign currency the 

above enhanced multiplying factors will not be applied. Instead, the current market exchange rate 

(State Bank of India BC Selling rate as on the last date of submission of the bid) will be applied for 

the purpose of conversion of the amount in foreign currency into India rupees. 

4.5.3 General Experience 

(a) Annual Turn Over 

i. Annual turnover of any one year of the last five Financial years (i.e.2021–2022 to 2025-2026), shall be 

more than ₹2,48,13,525.00 /- (Strictly as per ANNEXURE-I) (Provisional Certificate for 2025-26 will be 

accepted) 

(b) Successful Experience 

 Definition of “Similar Work”: 

Any executed building work having a minimum G+1 RCC framed structure, including civil works, 

furniture, electrical works and fire works, executed for Central/State Government departments, Semi-

Government organizations, Boards, Municipal Corporations, Nagar Palikas, Authorities or Government 

Universities. 

  

 Qualification Criteria (past 5 years): 

The Bidder must submit evidence of one of the following: 

 

1. One similar work with a completed value of at least 80% of the tender amount i.e. ₹1,98,50,820.00/- 

Or 

2. Two similar work with a completed value of at least 50% of the tender amount i.e. ₹1,24,06,762.00/-  
Or 

3. Three similar work with a completed value of at least 40% of the tender amount i.e. ₹99,25,410.00/- 

 

 For validation of similar works, bidder needs to submit both 

1. Work Order 

AND 

2. Form 3A (Signed & Stamped at least by Executive Engineer or above government officer) 
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(DELETED) 

Availability for his work of personnel with adequate experience as required; as per 

Appendix.  

 

4.5.5 Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major equipment to attain the 

completion of works in accordance with the prescribed construction schedule are shown in the Appendix. 

The bidders should, however, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology supported with layout and necessary drawings and calculations to 

allow the employer to review their proposals. The numbers, types and capacities of each 

plant/equipment shall be shown in the proposals along with the cycle time for each operation for the 

given production capacity to match the requirements. 

4.5.6 Financial Position (DELETED) 

The Applicant should give undertaking that he ha s access to, or has available, liquid assets (ag gregate of 

working capital, cash in hand and uncommitted bank guarantees) and / or credit facilities up to 25 

percent of the value of the contract / contracts applied.  

4.5.7   The audited balance sheets for the last five years should be submitted, which  

must demonstrate the soundness of the applicant’s financial position, showing long – term 

profitability including an estimated financial projection for the next two years If necessary, the 

employer will make inquiries with the applicant’s bankers. (DELETED) 

 

4.5.8 Litigation History 
The Applicant should provide accurate information on any litigation or arbitration resulting from 

contracts completed or under execution by him over the last five years. A consistent history of 

awards against the Applicant or any partner of a joint venture may result in failure of the applicant. 

An Undertaking from the Bidders on their Letterhead regarding any Arbitrations &/or 

Blacklisting in last five years as per Annexure - IV 

 

4.5.9 Disqualification 
Even though the applicants meet the above criteria, they are subject to be disqualified if they have: 

Made misleading or false representation in the forms, statements submitted, and / or Record of poor 

performance such as abandoning the work, rescinding of contract for which the reasons are 

attributable to the non – performance of the contractor; consistent history of litigation awarded 

against the applicant or financial failure due to bankruptcy. The rescinding of contract of a joint 

venture on account of reasons other than non – performance, such as Most Experienced partner of 

joint venture pulling out, court directions leading to breaking up of a joint venture before the start of 

work, which are not attributable to the poor performance of the contractor will, however, not affect 

the qualification of the individual partners. 

 

Personnel Capabilities. 4.5.4 
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#4.6 JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 

(Applicable only for estimated project cost of 50 Crore and above) 
 

4.6.1. Joint ventures must comply with the following requirement: 

(a) Following are the minimum qualification requirements: 

 (i) The lead partner shall meet not less than 50 percent of all criteria given in para 

 4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of 

 para 4.5.3 & 4.5.6 above. The experience of the other joint venture partners  

 shall be considered if it is not less than 30 percent of the qualifying criteria in  

 para 4.5.3 & 4.5.6 above.  

(i)  Individually each member must satisfy the requirements of para4.5.7 & 4.5.8 above. 

(b)   Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be submitted with a 

copy of the joint venture agreement providing the joint and several liabilities with respect to the contract. 

4.6.2.   Qualification of a joint venture does not necessarily qualify any of its partners individually or as a 

partner in any other joint venture. In case dissolution of a joint venture, each one of the 

constituent firms may qualify if they meet all the qualification requirements, subject to the 

written approval of the Employer. 

 

4.7. Bid Capacity. 
Applicants who meet the minimum qualification criteria will be qualified only if their available bid 

capacity at the expected time of bidding is more than the total estimated cost of the works. The 

available bid capacity will be calculated as under: 

 

Assessed Available Bid Capacity= (A*N*2)-B, where 

A = Maximum value of work executed in any one year during the last five years (updated to the price 

level of the year indicated in appendix) (i.e. 2020–2021 to 2024-25) taking into account the 

completed as well as works in Progress. 

 

B = Value at current price level of the existing commitments and ongoing works to be completed 

during the next i.e. 1 Years (period of completion of work for which bids are invited) ; and 

 

N = Number of years prescribed for completion of the works 1 Years 

 

Note :- In Case of joint venture, the available bid capacity will be applied for each partner to the 

extent of his proposed participation in the execution of the work 

 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 

- Made misleading or false representation in the forms, statements and Attachments the 

submitted in proof the qualification requirements; and/or 

- Record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delay in completion, litigation history, or financial failures etc.; and/or 

- Participated in the previous bidding for the same work and had quoted unreasonably high bid 

prices and could not furnish rational justification to the employer. 

 

5. One bid per bidder 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates in more 

than one bid (other than as a subcontractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the bidder’s participation to be disqualified. 

 

6. Cost of Bidding 

6.1.  The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 
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7. Site Visit 

7.1.  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of 

work and its surrounding and obtain all information that may be necessary for preparing the Bid and 

entering into a contract for construction of the Works. 

 

The costs of visiting the site shall be at the Bidder’s own expense. 

 

Any bidder who fails to submit the Site Visit Undertaking in the prescribed format as per the relevant 

Annexure VIII shall be liable to be disqualified from the bidding process. 
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B. BIDDING DOCUMENTS 

 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids 
 

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 

8.2. Volumes I, II, III and IV are available online and documents to be furnished by the bidder in 

compliance to section 2 will be prepared by him and furnished as Volume- Vin two parts (refer 

clause 12). 

 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 

risk. Pursuant to clause 26 here of, bids which are not substantially responsive to the requirements 

of the Bid Documents shall be rejected. 

 

9. Clarification Bidding Documents 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or through E-mail (procurement.sag@gmail.com) at the Employer’s 

address indicated in the invitation to bid. The Bidder shall also share the editable version 

of their queries in MS Excel or Word. The Employer will respond to any request for 

clarification which its discretion he received at t prior to the deadline for submission of bids. 

Employer’s response will be published on website including a description of the enquiry but 

without identifying its source. 

9.2. Pre-bid meeting 

 

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will take place at the 

address, venue, time and date as indicated in the appendix 

mailto:(procurement.sag@gmail.com
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

 

9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach the Employer 

not later than 03 days before the meeting. 

 

9.2.4   Minutes of the meeting, including the question raised (Without identifying the source of enquiry) 

and the responses given will be published without delay on the tender website i.e. 

https://tender.nprocure.com. Any modification of the bidding documents listed in sub-Clause 8.1 

which may become necessary as a result of the pre-bid meeting shall be made by the Employer 

exclusively through the issue of an Addendum pursuant to Clause10 and not through the 

minutes of the pre-bid meeting. 

 

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

issuing addenda. 

 

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will assume 

no responsibility for the same. 

 

10.3. To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for 

submission of bids, in accordance with Sub-Clause 20.2below. 

../../Downloads/.%20https:/tender.nprocure.com.
../../Downloads/.%20https:/tender.nprocure.com.
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C. PREPARATION OF BIDS 

 

11. Language of the Bid 

11.1 All documents relating to the bid shall be in the English language. 

 

12. Documents Comprising the Bid 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause8.1) shall be in two 

separate parts: 

 

Part I shall be named “Technical Bid” and shall comprise 

(i) Bid Security in the form specified in Section 8 

(ii) Qualification Information and supporting documents as specified in Section2 

 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

(iv) Any other information pursuant to Clause 4.5 of these instructions 

 

(v) Undertaking that the bid shall remain valid for the period specified in Clause15.1 

 

Part II shall be named “Financial Bid” and shall comprise 

(i) Form of Bid as specified in Section6 

 

(ii) Priced Bill of Quantities for items specified in Section 7 

 

 

12.2. The Bidder shall submit the details/information pertaining to each part i.e. technical as well as financial and 
must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

 

Section Particulars Volume No. 

 

Invitation for Bids (IFB) 

1 Instruction to Bidders Volume I 

3 Conditions of Contract 

4 Contract Data 

5 Specifications Volume II 

9 Drawings Volume IV 

 

13. Bid Prices 

13.1 The Contract shall be for the whole works as described in Sub-Clause1.1, based on the priced Bill of 

Quantities submitted by the Bidder. 

13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all  items of the 

Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder will not be paid 

for by the Bill of Quantities. 

 

13.3 All duties, taxes, and other levies except GST payable by the contractor under the contract, or for any 

other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. (GST 

will be paid extra) 

 

13.4 Deleted 

 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the performance of the 

Contract in accordance with the provisions of Clause 47 of the Condition of Contract (Irrespective of 

the time limit and Bid Amount) 

 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All payments 

shall be made in Indian Rupees. 

 

15. Bid Validity 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date for bid 

submission specified in Clause 20. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified period. A bidder may refuse the request 

without forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his security for a period of the extension, 

and incompliance with Clause 16in all respects. 

 

#16. Bid Security 

 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the 

table of IFB for this particular work. This Bid security shall be in favor of Employer as named in 

Appendix and may be in one of the following forms; 

a.     Bank Guarantee from any scheduled Indian bank, in the format given in Volume 
III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and above) and 

Bank Guarantee of Schedule and Private Banks shall be considered as per GoG Finance 

Department’s Circular No. FD /MSM /efile /4/2023/0057/D.M.O. Date 21/04/2023 or as per 

their latest amendment. 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank approved 

by the Reserve Bank of India. 
OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building Department 

or (2) Narmada Water Resources, Water Supply and Kalpsar Department of Govt of Gujarat. 

Exemption Certificate is applicable only when Registration Certificate of Appropriate Class and 

Category of Approved Contractors is required as eligible criteria of bidder. (DELETED) 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall be 

valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 = 165 Days 

 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub- Clauses 16.1 

and 16.2 above shall be rejected by the Employer as non- responsive. 

 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid validity 

period specified in Sub-Clause 15.1 

 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 

16.6. The bid Security may be forfeited 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity. 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 

(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 

(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated maximum 

three times within the validity period for negotiation, if contractor does not respond in time, his Bid 

Security (EMD) will be forfeited and his tender will be rejected. Punitive action will be taken on 

such contractors. (As per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 

 

17.1.  Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the conditions of contract (including mobilization advance or time for completion), basic 

technical design as indicated in the drawing and specifications. Conditional offers or alternative offers will 

not be considered further in the process of tender evaluation. 

 

18. Format and Signing of Bid 

18.1.  The Bidder shall prepare documents comprising the bid as described in Clause 12 of these Instructions 

to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be uploaded. 
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D.SUBMISSION OF BIDS 

19. Deleted 

 

20. Deadline for Submission of the Bids 

 

20.1. Complete Bids must be received online by the Employer at the tender website specified above not later than 

the date indicated in appendix. 

 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in accordance 

with Clause 10, in which case all right and obligation of the Employer and the bidders previously subject 

to the original deadline will then be subject to the new deadline. 

 

21. Deleted 

 

22. Modification and Withdrawal of Bids 

 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in Clause 20 or 

pursuant to Clause 23. 

22.2. Deleted 

22.1. No bid shall be modified or withdrawn after the deadline for submission of Bid. 22.4. Withdrawal 

or modification of a bid between the deadline for submission of bids and the expiration of the 

original period of bid validity specified in Clause 15.1 above or as extended pursuant to Clause 

15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 

23.         Bid Opening 

 

23. 1 The Employer will open all the Bids received including modifications made pursuant to Clause 22, in 

the presence of the Bidders or their representatives who choose to attend at time, date and the place 

specified in Appendix in the manner specified in Clauses20and23.3, In the event of the specified 

date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day. 

23.2. Deleted. 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security furnished 

with each bid will be announced. If the bid security furnished does not conform to the amount and 

validity period as specified in the invitation for bid (ref. Column 4 and paragraph 3), and has not 

been furnished in the form specified in Clause16, the technical bid will not be opened. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with 

valid bid security will be taken up for evaluation with respect to the Qualification 

information and other information furnished in part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification Documents with 

respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the Evaluation 

Committee will finalize the list of responsive bidders whose financial bids are eligible for 

consideration. 

23.5. Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found responsive in 

accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be opened. 

The responsive Bidders’ names, the Bid prices, the total amount of each bid, any discount and such 

other details as the Employer may consider appropriate, will be announced by the Employer at the 

opening. 

23.7 The time of opening of “Financial Bid”, the names of the bidders were found responsive in 

accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be opened. 

The responsive Bidders’ names, the Bid prices, the total amount of each bid, any discount, and 

such other details as the Employer may consider appropriate, will be announced by the Employer 

at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the “Financial Bid” shall be in 

order of estimated amount of Bids from highest to lowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. Any 

effort by Bidder to influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid. 

 

25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his discretion, ask 

any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for clarification and 

the response shall be in writing or by e-mail, but no change in the price or substances of the Bid shall be 

sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered by 

the Employer in the evaluation of the Bids. 

25.2 S u b j e c t  to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his Bid 

opening to the contract is awarded. If the Bidder wishes to bring additional information to the notice of the 

Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid comparison or 

contract award decision may result in the rejection of the Bidders’ bid. 

 

26. Examinations of Bids and Determination of Responsiveness 

 

26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether each Bid 

(a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed;(c) is accompanied 

by the required securities and;(d) is substantially responsive to the requirements of the Bidding document. 

During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical 

specifications, and drawings. 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, conditions and specifications 

of bidding documents, without material deviation or reservation. A material deviation or reservation is one 

(a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in 

any substantial way, inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 

(c) whose rectification would affect unfairly the competitive position of other Bidders presenting 

substantially responsive Bids. 

 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

27. Deleted 
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28. Deleted 

 

29. Evaluation and Comparison of Financial Bids 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially responsive in 
accordance with Sub-Clause 26.2. 

29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. Variation and deviations and 

other factors, which are in excess of the requirements of the Bidding documents or otherwise ere sultan un 
solicited benefits for the Employer, shall not be taken into account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of Contact, during 

the period of implementation of the Contract, will not be taken in to account in Bid evaluation. 
 

29.5. If the Bid of the successful Bidder is seriously un balanced in relation to the Engineer’s estimate of the cost 

of work to be performed under the contract the Employer may require the Bidder to produce detailed 

consistency of those prices with the construction methods and schedule proposed. After evaluation of the 

price analyses, the Employer may require that the amount of the performance security set forth in Clause 34 

be increased at the expense of the successful /bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract. 

29.6. A bid which contains several items in the bill of Quantities which are unrealistically priced low and which 

cannot be substantiated satisfactorily by the bidder may be rejected as non- responsive. 

 

30. Deleted 
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F. AWARD OF CONTRACT 

 

31. Award Criteria 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered the lowest evaluated 

Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is the lowest 

evaluation in any of the packages opened earlier than the one consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the 

evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such cases be 

awarded to the next lowest bidder this evaluation bid price. 

 

32. Employer’s Right to accept any Bid and to Reject any or all Bids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancel the 
Bidding process and reject all Bids, at any time prior to the award of contract, without thereby incurring any 

liability to the affected bidder or Bidder or any obligation to inform the affected Bidder or Bidders of the 

grounds for the Employer’s action. 

 

33. Notification of Award and Signing of Agreement 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration 

of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (here in after 
and in the condition of contract called the “Letter of Acceptance”) will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”). 

33.2. The notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 
signed by the Employer and to the successful Bidder, within 28 days following the notification of award along 

with the Letter of Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement and 
deliver it to the Employer. 

 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly 
notify the other Bidders that their Bids have been unsuccessful. 

 

34. Performance Security 

34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall furnish to the 

Employer an irrevocable and unconditional guarantee from a Bank in the form set forth in Section 8 

(the “Performance Security”) for an amount equal to 5% (five percent) of its Contract Price. In case of 

bids mentioned below, the successful Bidder, along with the Performance Security, shall also furnish 

to the Authority an irrevocable and unconditional guarantee from a Bank in the same form given at 

Section 8 towards an Additional Performance Security (The “Additional Performance Security”) for an 

amount calculated as under: 

1. If the Contract Price offered by the Selected Bidder is lower than 10% but up 

to 20% of the Estimated Project Cost, then the Additional Performance 

Security shall be calculated @ 20% of the difference in the (i) Estimated 

Project Cost (as mentioned in Bid Document)-Minus 10% of the Estimated 

Project Cost and (ii) Contract Price offered by the selected Bidder. 

 

2. If the Contract Price offered by the Selected Bidder is lower than 20% of the 

Estimated Project Cost, then the Additional Performance Security shall be 

calculated @ 30% of the difference in the (i) Estimated Project Cost (as 

mentioned in Bid Document)-Minus 10% of the Estimated Project Cost and (ii) 

Contract Price offered by the selected Bidder. 
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3. This Additional Performance Security shall be treated as part of the 

Performance Security. 

 

(B) The Performance Security shall be valid beyond 60 (Sixty) days from the stipulated date of 

completion of the project and the Additional Performance Security shall be valid beyond 28 

(twenty-eight) days of Project Completion Date. Performance Security shall become 

refundable/releasable within 15 days after certified project completion date subject to 

Fulfillment of contractual obligation and settlement of all dues and claims 

34.2. If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled 
Indian bank or (b) by a foreign bank located in India and acceptable to the Employer. As per 

GoG Finance Department’s Circular No. FD/MSM/e-file/4/2023/0057/D.M.O. Date21/04/2023 

or as per their latest amendment. 
 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall 
constitute sufficient grounds for cancellation of the award and for feature of the Bid Security. 

 

35 Advance Payment and Security (DELETED) 

35.1    The Employer will provide an Advance payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

 

36. Deleted 

 

37. Corrupt of Fraudulent Practices 

 

37.1 The Employer will reject a proposal if it determines that the Bidder recommended for award has 

engaged incorrupt or fraudulent practices in completing for the contract in question and will 

declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract with National Highways Authority of India/ State PWD and any other agencies, if it at 

any time determines that the firm has engaged in corrupt or fraudulent practices in completing for 

the contractor, or in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the Conditions 

of Contract. 
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APPENDIX TO ITB 
Clause Reference with 

respect to 

Section –I 

1. The Name of the Employer is Secretary, Sports Authority of 

Gujarat 

[Cl.1.1] 

2. The last five years.2026-2027 (Base Years)   

 2025–2026    

 2024–2025    

 2023–2024    

 2022–2023    

 2021–2022    

3. This Annual Financial Turnover Amount is Rs. 2,48,13,525.00/- [Cl.4.5.3(a)] 

4. Value of Work is Rs:- 2,48,13,524.82    

5. Deleted    

6. The cost of electric work is Rs  23,64,487.00/-    

7. The cost of water supply/sanitary works is Rs 6,66,718.00 /-   

8. Liquid assets and / or availability of credit facilities is [Cl.4.5.6] 

9. Price level of the financial year 2025-2026  [Cl.4.5.2] 

10. The pre-bid meeting will be as per NIT  [Cl.9.2.1] 

11. The technical Bid will be opened at the office of the As per online Date As per online 

NIT 

 

12. Address of the Employer :    

13. Deleted    

14. The bid should be submitted latest by As stated on online NIT  [Cl.20.1&20.2] 

15. The bid will be opened at As stated on online NIT   [Cl.23.1] 

16. The Bank Draft in favor of ‘Secretary, Sports Authority of Gujarat’  

17. Deleted    

18. Escalation factors (for the cost of works Executed and financial figure to a common 

base value) for works completed 

[Cl.4.5.2] 

 
Year 

Base year of inviting tender 

Financial Year 

2026-2027 

Multiplying factor 

1.00 

 

 
-1 2025-2026 1.10 

 

 
-2 2024-2025 1.21 

 

 
-3 2023-2024 1.33 

 

 
-4 2022-2023 1.46 

 

 
-5 2021-2022 1.61 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT 

WORK  

[Reference CL. 4.5.5] 

The contractors shall also give a list of machineries in his possession and which they propose to use 

on the work. 

Location:     

 

Sr. 

No. 

Plant or Machinery Age of 

M a c h i

n e ry 

( maxim 

u m  15  

years) 

Make Capacity Approximate 

Value 

Remark 

1  2(a) 3 4 5 6 7 

1 Concrete mixers with Weigh batcher (2 Nos.)      

2 Vibrators 

(i) Needle Vibrators (8 Nos.) 

     

3 Shuttering / Form work 

(ii) Steel plate/Steel Props. (10000 Sq. m ) 

     

4 Water Tankers-5000 litre (4 Nos.)      

5 Hoist. (2 Nos)      

6 Tipper/ Dumper (4 Nos.)      

7 Electrical Equipment: Generator for works. (2 Nos), Extension cords  (10 Nos), 

Power distribution units (As required) 

     

8 Tractor (1 Nos.)      

9 Excavators (1 Nos.)      

10 Material Handling Equipment: Cranes (1 Nos.)      

11 Concrete Equipment: Concrete pumps (1 Nos.), Concrete vibrators  (2 Nos.) 
     

12 Compaction Equipment: Rollers (1 Nos.), Plate compactors (1 Nos.)      

13 Surveying Instruments: Total stations (1 Nos.), Theodolites (1 Nos.),  Laser levels (1 

Nos.), GPS equipment (1 Nos.) 

     

14 Safety Equipment (As Required): Hard hats, Safety glasses, Gloves,  Safety vests, 

Steel-toed boots, fall protection gear 

     

15 Temporary Structures (As Required): Scaffolding, Shoring systems,  Temporary 

fencing 

     

16 Environmental Control Equipment (As Required): Dust control  equipment, Erosion 

control materials, Environmental enclosures 

     

17 Pumping Equipment: Water pumps (2 Nos.), Dewatering pumps (2  Nos.) 
     

18 Welding Equipment: Welding machines (2 Nos.)      

19 Drilling Equipment: Drilling machines (2 Nos.)      

20 Painting and Finishing Tools (As Required): Paint sprayers, Surface  finishing tools 
     

21 Fire Safety Equipment: Fire extinguishers (4 Nos), Fire blankets (10  Nos.) 
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List of Key Personnel to be deployed on Contract Work (Reference Cl. 4.5.4) 

 

# Employment of a qualified site Engineer by the Contractor. 

The Contractor shall employ full-time technically qualified staff during the execution of this w o r k  as 

under: - 

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be 

executed is more than Rs.50 lakhs. 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more than 

Rs.15 lakhs but less than Rs.50 lakhs. 

3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but more than 

Rs.5 lakhs. 

4. Minimum One Diploma Civil Engineers for the work when the cost of work to be executed is less 

than Rs. 5 lakhs. The Engineer so employed for the Government work must have sufficient experience to 

handle the work independently. Such an Engineer shall have to stay at the site of work and he shall not be 

entrusted with other duty except this work. 

 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of 

a separate Engineer will not be necessary provided that the Engineer partner himself attends the 

execution of the work on the site. 

 

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy Executive 

Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, Colour Photograph 

and the appointment order issued such engineers engaged for this contract work. If 15 days after issue 

of work order such designated Site Engineers do not resume or do not remain present on site of work, 

the recovery at the rate of Rs. 15,000- 00 per month per Engineer will be made from the 

bills/deposit/dues of the contractor. Such recovery shall be non-refundable. SAG’s decision will 

prevail.   
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SECTION - 2 

QUALIFICATION INFORMATION  

(DELETED) 
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QUALIFICATION INFORMATION  

 

 The information to be filled in by the Bidder in the following pages will be used for the purpose of post 

qualification as provided for in Clause 4 of the Instruction to Bidders. This information will not be 

incorporated in the Contract. 

 

1.  For Individual Bidders 

 

1.1  Constitution or legal status of Bidder 

(Attach Copy) 

Place of registration   

Principal place of business  

Power of attorney of signatory of Bid (Att ach)  

1.2 Total value of Civil engineering constructions             2025 - 2026 

Work performed in the last five years                         2024-  2025 

(in Rs. Lakhs)                                                          2023-   2024 

                                                                                                                              2022-   2023 

                                                                                                                              2021-    2022 

 

1.3.1   Work performed as prime contractor, work performed in the past as a nominated sub- contractor will 

also be considered the sub-contract involved execution of all main items of work described in the 

bid documents, provided further that all other qualification criteria are satisfied (in the same name) 

on works of a similar nature over the last five years** and in current year before the submission of 

the bid. 

 

Project  

Na me  

Name of  

the 

Employe r  

Descrip tion  

of work 

Contra ct  

No. 

Value of 

contract 

(Rs.  

C rore)  

Da te 

of 

issue 

of 

work 

order  

Stipulated  

period of 

completi on  

Actual date of  

 completion* 

Rema rk  

expla ining  

reasons for 

delay & 

work 

Completed  

         

 

*Attach certificate(s) from the Engineer(s)in-charge 

** Immediately preceding the financial year in which bids are received. 

 

#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a nominated sub-

contractor, will also be considered provided the sub-contract involved execution of all main items of 

work described in the bid document, provided, further that all other qualification criteria are called 

(in the same name and style) in the last five years** and in current year before the submission of 

the bid.  
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Year N am e 

of the 

work 

Name of  
the 

Employer 

Quantity of work performed (Cum/MT) Remarks*  

(indicate 

contract Ref) 
Cement 

Concrete 

(Including 

RCC &  

PCC) 

Masonry Earth  

Works  

Bituminous 

Work  

20  -20        

20  -20        

20  -20        

20  -20        

20  -20        

1.4   Information on Bid Capacity (works for which bids have been submitted and works which are 

yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 

Description  of 

works 

Place  

&  

State 

Contract 

No.  

Name &  

Address of  

Employer 

Value 

Contract 

(Rs. Cr)  

Stipulated 

Period of  

Completion 

Value of 

Works* 

remaining 

to be 

completed 

(Rs. Cr)  

Anticipated of  

completion  

1 2 3 4 5 6 7 8 

        

 *Attach certificate (s) from the Engineer(s) in-charge 

** Immediately preceding the financial year in which bids are received. 

1.5  Availability of key items of Contractors Equipment for carrying out the works (Ref. Clause 4.5.5). The 

Bidder should list all the information requested below. 

Item of  

Equipment 

Requirement Availability Proposals  Remarks 

(from whom 

to be 

purchased 

NO  Capacity  Owned/  

Leased to be  

procured 

Nos/.  

Capacity  

Age/  

Conditions  

       

       

       

       

       

1.6  Qualifications and experience of key personnel required for administration and execution of the 

contract. Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions of Contract. 
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Position Name Qualification Year of  

Experience 

(General) 

Year of  

experience in 

the proposed 

position 

Project Manager  
2    

Project Engineer 2    

Sr. Civil Engineer 
3    

Jr. Civil Engineer 
3    

Sr. Electrical  
Engineer 

2    

Jr. Electrical  Engineer 3    

Surveyor 2    

Safety Engineer 1    

Lab Technician  1    

Store Keeper 1    

Administrative Team 

(Computer  Operator) 

2    

Etc.     

 

 

1.7 Proposed sub-contract and firms involved  

Sections of the  

works 

Value of Sub-  

Contractor  

Sub-Contractor 

(Name &  

Address) 

Experience in  

similar work 

    

    

    

    

    

    

 

 Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/ 

building electrification works. 

 

1.8    Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports 

(in case of companies/corporations), etc. List them below and attach copies.  
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1.9 Evidence of access to financial resources to meet the qualification requirements: cash in 

hand, lines of credit, etc. List them below and attach copied documents.  

 

1.10  Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may provide 

references if contacted by the Employer.  

 

1.11 Information on Litigation history in which the Bidder is involved, if any. 

 

Other Party 

(ies) 

Employer Cause of 

Dispute 

Amount 

Involved 

Remarks 

showing Present 

Status 

     

 

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to Bidders. 

(Name of Consultant engaged for project preparations is *  .......................................................... )  
 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts 

as necessary to comply with the requirements of the Bidding documents. (Refer ITB Clause 4.1) 

 

1.14 Programme 

 

2. Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of 

the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 

 

 

* Fill the name of consultant 



32 | P a g e   

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES 

(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 

           This is to certify that M/s. with a good financial standing. If the contract for the work, namely

is a reputed company. 

above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. to meet their working capital requirements for executing the above during the contract period. 

 

 

 

 

 

 

 

(Signature) Name 

of Bank 

Senior Bank Manager Address 

of the Bank 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/s. 

_ have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under Government 

of Gujarat/Government of India nor any contract awarded to us for such works have been 

rescinded, during last five years prior to the date of this bid. 

 

3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Department to verify this 

statement or regarding any (our) competence and general reputation. 

 

4. The Undersigned understands and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department/ Project 

implementing agency. 
 

 

 

 

(Signed by an Authorized Officer of the Firm) 
 

 

 

 

Title of Officer 
 

 

 

Name of Firm 
 

 

 

Date 
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UNDERTAKING 

 
I,  the undersigned do hereby undertake that

 our firm M/s………………………………………………………..………………………….. 

would invest a minimum cash up to 25% of the value of the work during implementation of the contract. 

 

 

 

(Signed by an Authorized officer of the firm) 
 

 

 

 

Title of officer 
 

 

 

 

 

 

Name of firm 
 

 

 

DATE 
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SECTION - 3 

CONDITIONS OF CONTRACT  
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CONDITIONS OF CONTRACT 

 

A. GENERAL. 

1. Definitions 

 

 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meaning. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid 

 

Compensation Events are those defined in Clause 44 hereunder 

 

The Completion Date is the date of completion of the Works as certified by the Engineer in 

accordance with Sub Clause 55.1 

 

The Contract is the contract between the Employer and Contractor to execute, complete and maintain 

the Works till the completion of Defects Liability Period. It consists of the documents listed in 

Clause 2.3 below. 

 

The Contract data defines the documents and other information which comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Work has been accepted by 

the Employer. 

 

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the 

Employer and includes Technical and Financial Bids. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

Days are calendar days: months are calendar months. 

 

The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date. 

 

The Employer is the party who will employ the Contractor to carry out the Works. 

 

The Engineer is the person named in the Contract Data (or any other competent person appointed and 

notified to the contractor to act in replacement of the Engineer) who is responsible for supervising 

the Contractor, administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time, and valuing the Compensations 

Events. 

Equipment is Contractor’s machinery and vehicles brought temporarily to the site to construct the 

Works. 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance. 
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The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer by issuing an extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for incorporation in the 

works. 

 

Plant is any integral part of the work which is to have mechanical, electrical, electronic or chemical 

or biological functions. 

 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and are 

factual interpretive reports about the surface and subsurface conditions at the site. 

Specifications means the Specifications of the works included in the Contract and any modification 

or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide with any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 

part of the work in the Contract which includes work on the 

Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor which are 

needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Employer, as defined in the Contract Data. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter and the other way around. Heading have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about Conditions of Contract. 

 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion date, and Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended 

Completion date for the whole works) 

 

2.3 The documents forming the Contract shall be interpreted in the following order of priority 

 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the Contract. 

 

3. Language and Law 

 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

 

4. Engineers Decisions 

 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 

5.1 The Engineer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 

 

6. Communications 

 

6.1 Communications between parties which are referred to in the conditions are effective only 

when in writing. A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act). 

 

7. Sub-Contracting 

 

7.1 The Contractor may subcontract any portion of work, up to a limit specified in contract 

data, with the approval of the engineer but may not assign the Contract without the approval 

of the Employer in writing. Subcontracting shall not alter the Contractor’s obligations. 

Sub-contracting of supply or specific items of work is not allowed. 

 

7.2    The sub-contractor must be registered in appropriate class and category for the part of work 

to be subcontracted. 

 

8. Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities and the Employer between the dates given in the Schedule of other Contractor. The 

Contractors shall as refer to in the Contract Data, also provide facilities and services for 

them as described in the Schedule. The 
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employer may modify the schedule of other contractors and shall notify the contractor of 

any such modifications. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 

personnel approved by the Engineer. The Engineer will approve any proposed replacement 

of key personnel only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the Contractor 

Staff or his work force stating the reasons the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with the work in the 

Contract. 

10. Employer’s and Contractors Risks 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, and the 

Contractor carries the risks which these Contracts states are Contractor’s risk. 

 

11. Employer’s Risks 

11.1 The employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works, the risks of war, hostilities, invasion, act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 

commotion or disorder (unless restricted to the Contractor’s employees), and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive. 

 

12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the 

excepted risks are the responsibility of the Contractor. 

 

13. Insurance 

 

13.1 The Contractor shall provide, when ever asked by the client, in the joint names of the 

Employer and the Contractor, insurance cover from the Start date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract data for the 

following events which are due to the Contractor’s risks: 

 

(a) Loss of or damage to the works, Plant and materials, 

(b) Loss of or damage to Equipment 

(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer 

for the Engineer’s approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify 

the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the 

Engineer. 

 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Report 

 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports referred to 

in the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract data 

 

15.1 The engineer will clarify queries on the Contract Data 

 

16. Contractor to Construct the Works 

 

16.1 The Contractor shall construct and install the works in accordance with the specification 

and Drawings. 

 

17. The Works to be completed by the Intended Completion Date 

 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the programme submitted by the Contractor, as updated 

with the approval of the Engineer, and complete them by the Intended Completion date 

 

18. Approval by the Engineer 

 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary works to the Engineer, who is to approve them if they comply with the 

Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 

18.3 The Engineer’s approval shall not alter the contractor responsibility for design of the 

Temporary works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

works where required. 

18.5 All Drawings prepared by the Contractors for the execution of the temporary or permanent 

work are subject to prior approval by the Engineer before their use. 

 

19. Safety 

 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the site is the property of the Employer. The contractor is to notify the engineer of such 

discoveries and carry out the Engineer’s instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If possession 

of a part is not given by the date stated in the Contract Data, the Employer is deemed to 

have delayed the start of the relevant activities and this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is not handed 

over to the Contractor, then contractor/ Employer may fore-close the contract. 

Contractor/Employer has to foreclose the work within 30 days after lapse of 25%-time 

limit and after 30 days’ foreclosure option will be closed. 

 

22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access 

to the Site, to any place where work in connection with the Contract is being carried out or 

is intended to be carried out and to any place where materials or plants are being 

manufactured/ fabricated/ assembled for the works. 

 

23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works which 

comply with the applicable laws where the site is located. 

 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and records 

relating to the performance of the Contractor and to have them audited by auditors 

appointed by the Employer, if so required by the Employer. 

 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly taken, the 

decision shall be referred to #Superintending Engineer (Higher Authority) within 14 

days of the notification of the Engineer's decision. If the issue is not resolved, any party can 

refer the matter for conciliation within 15 days from the decision given by the 

#Superintending Engineer. 

 
24.2  

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision 

of the #Superintending Engineer, both the parties have to refer to the Chief Engineer 

concern for the conciliation process. 

 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending Engineer, both the parties have to refer to the 

#Secretary, Roads & Building Department, Government of Gujarat for the 

conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer the dispute to 

Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer 

a claim / dispute to the Higher Authority within 14 days of the notification of the Engineer's 

decision, the Contractor shall not be entitled to any additional payment/claim if he doesn’t 

follow the above sequence in stipulated time and he should not stop the work. 

 

25. Procedure for Disputers 

 

25.1 The arbitration shall be conducted in accordance with the arbitration procedure stated in the 

Special Conditions of Contract. 

26. Deleted 
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B. TIME CONTROL 

27. Programme 

 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements orders, and timing for 

all the activities in the works along with monthly cash flow forecast. 

27.2 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer, for approval an updated programme at 

intervals no longer than the period stated in the Contract data. If the Contractor does not 

submit an updated programme within this period, the Engineer may withhold the amount 

stated in the Contract data from the next payment after the date on which the overdue 

programme has been submitted. 

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s obligations. 

The Contractor may revise the programme and submit it to the Engineer again at any time. 

A revised programme is to show the effect of Variations and Compensations events. 

28. Extension of the Intended Completion Date 

28.1 The Engineer shall extend the Intended Completion Date if a compensation Event occurs 

or a Variation is issued which makes it impossible for completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining 

work and which would cause the Contractor to incur additional cost. 

28.2 The Engineer shall decide whether and by how much to extend the Intended Completion 

Date within 35 days of the Contractor asking the Engineer for a decision upon the effect of 

a compensation event or Variation and submitting full supporting information. If the 

Contractor has failed to give early warning of a delay or has failed to cooperate in dealing 

with a delay, the delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor for 

extension of Intended Completion Date refer to the Employer his decision. The employer 

shall in not more than 21 days communicate to the engineer the acceptance or otherwise of 

the Engineer’s decision. If the employer fails to give his acceptance, the Engineer shall not 

grant the extension and the contractor may refer the matter under Clause 24.1 

 

29. Deleted 

 

30. Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the works. 
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31. Management Meetings 

31.1 Either the Engineer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for 

remaining work and to deal with matters raised in accordance with the early warning 

procedure. 

 

31.2 The Engineer shall record the business of management meetings and is to provide copies 

of his record to those attending the meeting and to the Employer. The responsibility of the 

parties for actions to be taken is to be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all who attended the 

meeting. 

 

32. Early Warning 

 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the 

Contract price or delay the execution of works. The Engineer may require the contractor to 

provide an estimate of the expected effect of the future event or circumstance on the 

contract price and completion date. The estimate is to be provided by the Contractor as 

soon as reasonably possible. 

 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction of the Engineer. 
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C. QUALITY CONTROL 

 

# 33. Identifying Defects/ Defect liability period 

 

33.1 : Defect liability period: The contractor shall be responsible to make good and remedy at his 

own expense any defect which may develop or may be noticed before the period 

mentioned hereunder from the certified date of completion. The Engineer in charge shall 

give the contractor a notice in writing about the defects and the contractor shall make good 

the same within 15 days of receipt of the notice. In the case of failure on the part of the 

contractor, the Engineerin- charge may rectify or remove or re-execute the work at the risk 

& cost of the contractor. The Engineer-in-charge shall be entitled to appropriate the whole 

or any part of the amount of security deposit towards the expenses, if any, Incurred by him 

in rectification, removal or re-execution. The Defects Liability period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 Months 

from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender), the 

period shall be 12 (Twelve) months from the certified date of completion or one monsoon, 

whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months from the 

certified date of completion which should include three monsoons. 

(d) For original building works the defect liability period will be 3 years or elapse of 4 

monsoon period following date of possession of building taken over by user agency 

following the certified date of completion, whichever is later. For the purpose of 

deciding the monsoon period, the 30th September shall be treated as the last date. 

 

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 

PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 

No. TNC/10/2016/Clause 17A (Correction/ (1) C Dated 12/05/2016] 

 

 

33.2 Free maintenance guarantee period for works of Road/Bridge construction 

(a) For resurfacing work of road free maintenance guarantee period one year from the 

date of completion. 

 

(b) In case of widening of the road/strengthening of the road/bridge, the contractor shall 

have to give four years’ free maintenance guarantee from the certified date of 

completion. During this period the contractor shall visit the site every six months along 

with the concerned Section Officer / Deputy Executive Engineer and will examine the 

work already carried out in this contract like road work, jungle cutting, side shoulders, 

side gutter, road furniture, patta etc. and will prepare Km. wise inspection report duly 

signed by all concerned and any defect observed shall be done within 15 days by the 

contractor at his risk and cost as per the direction of Engineer in charge. The contractor 

needs to do videography of these visits and require to submit at the time of release of 

FMG. If B.T. the surface during the maintenance period of 4 years is worn out, then 

agency shall have to provide renewal coating as per tender item as directed by the 

Engineer-incharge. 
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The amount equivalent to 5% of each running bill shall be withheld and will be released 

after the free maintenance guarantee period (i.e. 4 years) is over. However, this amount 

shall be released against fixed deposit or bank guarantee pledged in the name of 

Executive Engineer after completion certificate of work is issued. 

 

(1) The flakiness and elongation index (combined) for coarse aggregates under no 

circumstances shall exceed the allowable limit set forth in the relevant clause for the 

material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be withheld till 

the miscellaneous items like earthwork in embankment / cutting for side shoulders, 

side gutters, kilometer / indicator / guard stones, sign boards etc. are completed in all 

respect by the contractor. After completion of the miscellaneous items, the above said 

2% withheld amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as per Govt. 

Letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing more than Rs. 

5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. The contractor 

shall have to set up the laboratory with adequate equipment. Till the setting up of 

adequate laboratory is completed & reported of this to the engineer (subject to due 

verification by engineer’s representative) by contractor in writing, Rs.2,00,000/- shall 

be withheld. The qualified quality Engineer shall be deployed exclusively for this 

contract by the contractors. If quality Engineer is not deployed by contractor within one 

month after the date of work order, the amount equivalent to Rs. 20,000 per month 

shall be recovered till the actual deployment of quality engineer. The amount so 

recovered towards the deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own risk and 

cost, the existing lane(s) of the road so that the traffic worthiness and safety thereof are 

at no time materially inferior as compared to their condition 10 (ten) days prior to the 

date of the Agreement, and shall undertake the necessary repair and maintenance 

works for this purpose; provided that the Contractor may, at his cost, interrupt and 

divert the flow of traffic if such interruption and diversion is necessary for the efficient 

progress of works and conforms to Good Industry Practice; provided further that such 

interruption and diversion shall be undertaken by the Contractor only with the prior 

written approval of the Executive Engineer which approval shall not be unreasonably 

withheld. For the avoidance of doubt, it is agreed that the Contractor shall at all times 

be responsible for ensuring safe operation of the road. 
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33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any defects that 

are found. Such checking shall not affect the Contractor’s responsibilities the Engineer 

may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect. 

34. Tests 

 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and the test shows that it does, the Contractor shall 

pay for the test and any samples. If there is no defect the test shall be a Compensation 

Event. 

 

34.2 #1% of the amount of work done should be deducted from R.A. Bill of the contractor for 

testing the quality of material workmanship, irrespective of actual charges. 

 

34.3 Agency has to establish testing laboratory on site for the various test to be carried out in 

the work for this purpose agency shall construct a pukka laboratory building with all 

facility on site at location specified by the engineer in charge. 

 

35. Correction of defects 

 

35.1 The engineer shall give notice to the Contractor of any defects before the end of the defects 

Liability Period, which begins at Completion and is defined in the contract data. The 

Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer’s notice. 

 

36. Uncorrected Defects 

 

36.1 If the Contractor has not corrected a defect within the time specified in the Engineer’s 

notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor 

will pay this amount. 
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D. COST CONTROL 

 

37. Bill of Quantities 

 

37.1 The bill of Quantities shall contain items for the constructions, installation, testing and 

commissioning work to be done by the Contractor. 

 

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 

 

38. Change in the Quantities 

 

38.1 The Engineer shall have power to make any alterations in or addition to the original 

specifications , drawings, designs and instructions that may appear to him to be necessary 

or advisable during the progress of the work and the contractor shall be bound to carry out 

the work in accordance with any instruction in this connection which may be given to him 

in writing signed by the Engineer and such alteration shall not invalidate the contract and 

any additional work which the contractor may be directed to do in the manner above 

specified as part of the work shall be carried out by the contractor on the same conditions in 

all respects on which he agreed to do the main work and at the same rate as are specified in 

the tender for the main work. 

 

Except that when the quantity of any item exceeds the quantity as in the tender by 

more than 130%, the contractor will be paid for the quantity in excess of 130%, at the 

rate entered in the SOR of the year during which the excess in quantity is first 

executed. 

 

39. Variations 

 

39.1 All Variations shall be included in updated programmes produced by the Contractor. 

 

40. Payments for Variations 

 

40.1 If the additional or altered work includes any class of work for which no rate is specified in 

this contract, then such class of work shall be carried out as under. 

 

(i) At the rate derived from the item within the contract which is comparable to the one 

involving additional or altered class of work; where there are more than one comparable 

items, the item of the contract which is nearest in comparison with regard to class or 

classes of the work involved shall be selected and the decision of the Superintending 

Engineer as to the nearest comparable item shall be final and binding on the contractor. 

 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall be 

carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the percentage by 

which the tender amount is more or less as compared to the amount arrived at the rates in 

the “Schedule of Rates” of the Division in the year in which the tender was received. If the 

Schedule of rates of the Division does not contain all the items, the percentage increase or 

decrease of the tender shall be calculated considering such items which were included in 

the “Scheduled Rates” of the division for the year and for materials consumed on such item 

the rate to be charged would be the basic rate taken into account for fixing the rate in 

S.O.R. referred to above. 

 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be 

carried out at the rate decided by the competent authorities on the basis of detailed rate 

analysis after hearing the contractor before a Committee of two Superintending Engineers 

stationed at the same place or the nearest place. 

 

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of 

the Division is ordered to be carried out before the rate is agreed upon, then the contractor 

shall within seven days of the date of receipt by him of the order to carry out the work, 

inform the Engineer-in-charge of the rate, which it is his intention to charge for such class 

of work and if the Engineer in charge does not agree to this rates, he shall by notice in 

writing be at liberty to cancel his order to carry out such class of work and arrange to carry 

it out in such manner as he may consider it advisable, provided always that if the 

contractor shall commence work or incur any expenditure in regard thereof before the 

rates shall have been determined as lastly herein before mentioned, then in such cases he 

shall only be entitled to be paid in respect of the work carried out or expenditure incurred 

by him prior to the date of the determination of the rate as aforesaid according to such rate 

or rates as shall be fixed by the Engineer-in-charge. In the event of the dispute, the 

decision of the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, drawings 

and specifications recommended by the contractor and accepted by the competent 

authority, the alternation above referred to shall be within the scope of such designs, 

drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the proportion 

that the increase in the cost occasioned by alterations bears to the cost of the original work 

and the certificate of the Engineer-in-charge as to such proportion shall be final and 

conclusive. 

 

41. Cash Flow Forecasts 

 

41.1 When the programme is updated, the contractor is to provide the engineer with an updated 

cash flow forecast. 



51 | P a g e   

42. Payment certificates. 

 

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of 

the work completed less the cumulative amount certified previously. 

 

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify 

the amount to be paid to the Contractor after taking in to account any credit or debit for the 

month in question in respect of materials for the works in the relevant amounts and 

under conditions set forth in sub-clause 

32.3 of the Contract Data (secured Advance). 

 

42.3 The value of work executed shall be determined by the Engineer. 

 

42.4 The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

 

42.5 The value of work executed shall include the valuation of variations and compensation 

events. 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information 

 

43. Payments 

 

43.1   Payments shall be adjusted for deductions for advance payments, retention, other recoveries 

in terms of the contract and taxes at source, as applicable under the law. The Employer 

shall pay the Contractor the amounts certified by the Engineer within 28 days of the date 

of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the 

Contractor will be made by the Employer. Hence, it is the responsibility of the contractor 

to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be paid by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

 

44. Compensation events 

 

44.1 The following are compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the site Possession date 

stated in Contract data to the Contractor 

 

44.2 In case of compensation event occurs and it prevents the work being completed beyond the 

Intended Completion Date then Authority will approve EOT with eligible contractual 

price escalation. 
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45. Tax 

 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on due 

date of bid submission except GST. However, any subsequent changes in the tax 

structure by Government after due date of bid submission will be compensated (+/-) on 

availability or submission of actual documentation. Contractor will have to intimate 

Engineer regarding changes occurred in the tax structure after bid submission. If the 

contractor fails to provide such information and if any financial obligation may arise due 

to change in tax structure, same will be recovered from the contractor. 

 

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 

46. Currencies. 

46.1 All payment shall be made in Indian Rupees. 

 

47. Price Adjustment 

 

47.1   Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures 

and as per formula given in the contract data: 

 

(a)  The price adjustment shall apply for the work done from the start date given in the 

contract data up to end of the initial intended completion date or extensions granted by 

the Engineer and shall not apply to the work carried out beyond the stipulated time for 

reasons attributable to the contractor. 

(b)  The price adjustment shall be determined during each month from the formula 

given in the contract data. 

(c)  Following expressions and meanings during to the work done during each month 

R = Total value of work done during the month. It would include the amount of 

secured advance granted, if any, during the month less the amount of secured advance 

recovered, if any during the month. It will exclude value for works executed under 

variations for which price adjustment will be worked separately based on the terms 

mutually agreed. 

 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clause in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in costs. 

 

48. Retention 

 

48.1 The Employer shall retain from each payment due to Contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works. 
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48.2   On Completion of the whole of the Works half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has 

certified that all Defects notified by the Engineer to the Contractor before the end of this 

period have been corrected. 

 

48.3 On completion of the whole works, the contractor may substitute retention money with 

an “on demand” Bank guarantee. 

 

In case, Contractor requests for refund of the Retention Money deducted by the 

Employer under the provision of this clause, Employer shall consider the said request of the 

Contractor provided that the refund hereunder shall be made in tranches of not less than 

1% (One Percent) of the Contract Price and Contractor furnishes an irrevocable and 

unconditional 

Bank guarantee for an equal amount substantially in the format of Bank Guarantee for 

Performance Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / 

extended Defects Liability Period. On completion of the whole works, the contractor has 

however an option to submit a fresh irrevocable and unconditional Bank Guarantee for an 

amount equal to 5% of the total value of work executed substantially in the format of Bank 

Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 days beyond 

the Defect Liability Period and yet refund the Retention Money Bank Guarantee submitted 

for refund of Retention Money. 

 

49. Liquidated Damages 

 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 

the Contract Data for each day that the Completion Date is later than the Intended 

Completion Date (for the whole works or the milestone as stated in the contract data). The 

total amount of liquidated damages shall not exceed the amount defined in the Contract 

Data. The Employer may deduct liquidated damages from payment due to the Contractor. 

Payment of liquidated damages does not affect the Contractor’s liabilities. 

 

49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate. The Contractor shall not be entitled for any interest 

on the over payment calculated from the date of payment to the date of repayment. 

 

49.3 If the contractor fails to comply with the time for completion as stipulated in the tender, 

then the contractor shall pay to the employer the relevant sum stated in the Contract Data 

as Liquidated damages for such default and not as penalty for everyday or part of day 

which shall elapse between relevant time for completion and the date stated in the taking 

over certificate of the whole of the works on the relevant section, subject to the limit stated 

in the contract data. 

The employer may, without prejudice to any other method of recovery deduct the amount 

of such damages from any monies due or to become due to the contractor. The payment 

or deduction of such damages shall not relieve the 
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contractor from his obligation to complete the works on from any other of his obligations and 

liabilities under the contract. 

 

49.4 If, before the Time for Completion of the whole of the Works or, if applicable any Section, 

a Taking Over Certificate has been issued for any part of the Works or of a Section, the 

liquidated damages for delay in completion of the remainder of the Works or of that Section 

shall, for any period of delay after the date stated in such Taking-Over-Certificate, and in 

the absence of alternative provisions in the Contract, be reduced in the proportion which 

the value of the part so certified bears to the value of the whole of the Works or Section, as 

applicable. The provisions of this Sub-clause shall only apply to the rate of liquidated 

damages and shall not affect the limit thereof. 

 

50 Bonus 

 

50.1   If the contractor achieves completion of the whole of the works prior to the intended 

Completion Date prescribed in Contract Data the Employer shall pay to the contractor a 

sum stated in Contract Data as bonus for every completed month but subjected to 

maximum amount as stated in Contract Data; which shall elapse between the date of 

completion of all items of works as stipulated in the contract, including variations ordered 

by the Engineer and the time prescribed in Clause 17. 

 

50.2   Bonus shall be paid only to works amounting to above INR 5 crore with time limit of 

the works is equal or more than 6 months. The bonus would be paid as under 

 

% of Time Saved % of Initial Contract Price 

entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 

51. Advance Payment. (DELETED) 

 

51.1 The Employer shall make advance payment (not to be paid less than two installments 

except in special circumstances for which the reason to be Recorded in writing) to the 

Contractor of the amounts stated in the Contract Date by the date stated in the Contract 

Date, against provision by the Contactor of an Unconditional Bank Guarantee in a form 

and by a bank acceptable to the  
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Employer in amounts and currencies equal to be at least 110% of the advance payment. 

The guarantee shall remain effective until the advance payment has been repaid, but the 

amount of the guarantee shall be progressively reduced by the amounts repaid by the 

Contractor. The Mobilization advance would be deemed as interest bearing advance at an 

interest rate of 10 % to be compounded, quarterly. 

 

51.2 The Contractor is to use the advance payment only to pay for Equipment, plant and 

Mobilization expenses required specifically for execution of the Works. The Contractor 

shall demonstrate that advance payment has been used in this way by supplying copies of 

invoices or other documents to the engineer. 

 

51.3 The advance payment shall be repaid by deduction proportionate amount from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the 

Works on a payment basis. No account shall be taken of the advance payment or its 

repayment in assessing valuations of work done, variations, price adjustments, 

Compensation Events, or Liquidated damages. 

 

51.4 Deleted 

 

52. Securities 

 

52.1 The performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of Acceptance and 

shall be issued in an amount and form and by a bank or surety acceptable to the Employer, 

and denominated in Indian Rupees. The performance Security shall be valid until a date 60 

days from the certified date of completion of the project and the additional security for 

unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate 

of completion of the work. Performance and Additional Performance Security shall 

become refundable/releasable within 15 days after project certified completion date 

subject to fulfillment of contractual obligation and settlement of all dues and claims.. 

 

53. Deleted 

 

54. Cost of Repairs. 

 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start date and the end of Defects Correction periods shall be remedied by the Contractor at 

the Contractor’s cost if the loss or damages arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

 

55. Completion 

 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 

works and the Engineer will do so upon deciding that the work is completed. 

 

56. Taking Over 

 

56.1 The Employer shall take over the Site and the Works within seven days of the Engineer 

issuing a certificate of Completion. 

 

57. Final Account 

 

57.1 The Contractor shall supply to the Engineer a detailed final account of the total amount that 

the Contractor considers payable as full and final settlement of all claims under the 

Contract for items before the end of the Defects Liability Period. The Engineer shall issue 

a Defect Liability Certificate and certify any final payment that is due to the Contractor 

within 56 days of receiving the Contractor's account if it is correct and complete. If it is 

not, the Engineer shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still unsatisfactory after 

it has been resubmitted, the Engineer shall decide on the amount payable to the Contractor 

and issue a payment certificate, within 56 days of receiving the Contractor’s revised 

account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses and savings 

in final account is observed, the Engineer/Employer shall be at liberty to restrict the final 

payment of BOQ items to the lowest amount evaluated of the bids considering the final 

quantities and the rates quoted including the rebates if any. Payment of variation items 

shall however be made at the rates approved by the Employer, within 90 days from the 

physical completion of work. 

 

58. Operating and Maintenance Manuals 

 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract data. 

 

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract data, or they do not receive the Engineer’s approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

 

59. Termination 

 

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

 

1. The contractor stops work for 28 days when no stoppage of work is shown on the 

current programme and the stoppage has not been authorized by the Engineer. 

 

2. The Engineer instructs the Contractor to delay the progress of the Works and the 

instructions is not withdrawn within 28 days; 

 

3. The Employer or the Contractor is made bankrupt or goes into liquidation other than 

for a reconstructions or amalgamation 

 

4. A payment certified by the Engineer is not paid by the Employer to the Contractor 

within 56 days of the date of the Engineer’s certificate 

 

5. The Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer; 

 

6. The Contractor does not maintain a security which is required; 

 

7. The Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract 

data; and 

8. If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 

 

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution of 

a contract to the detriment of the borrower, and includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Borrower of the benefits of free and open 

competition. 

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide 

whether the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the Contract for convenience. 

 

60. Payment upon Termination 

 

60.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a Certificate for the value of the work done less 

advance payments received up to the date of the issue of the 
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Certificate, less other recoveries due in terms of the contract, less taxes due to deducted at 

source as per applicable law and less the percentage to apply to the work not completed as 

indicated in the Contract data. Additional Liquidated Damages shall not apply. If the total 

amount due to the Employer exceeds any payment due to the Contractor the difference 

shall be a debt payable to the Employer. 

 

60.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental 

breach of Contract by the Employer, the Engineer shall issue a certificate for the value of 

the work done, the cost of balance material brought by the contractor and available at site, 

the reasonable cost of removal of equipment, repatriation of the Contractor’s personnel 

employed solely on the works, and the Contractor’s cost of protecting and securing the 

Works and less advance payment received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to deducted at source as per 

applicable law. 

61. Property 

 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are deemed to 

be property of the Employer, if the Contract is terminated because of a contractor’s 

default. 

 

62. Release from Performance 

 

62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was made. 
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F. SPECIAL C O N D I T I O N S OF CONTRACT 

 

63. LABOUR 

 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment of housing, feeding and transport. 

 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 

and the numbers of the several classes of labour from time to time employed by the 

Contractor on the site and such other information as the Engineer may require. 

 

64. COMPLIANCE WITH LABOUR REGULATIONS 

 

During continuance of the contact, the Contractor and his sub- contractor shall abide at all 

times by all existing labour enactments and rules made thereunder, regulations, notification 

and bye laws of the State or central Government orlocal authority and any other labour 

law (including rules), regulations, bye laws that may be passed or notifications that may 

be issued 

under any labour law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to the 

construction industry are given below. The Contractor shall keep the Employer indemnified 

in case any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made thereunder, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, such 

amounts as may be necessary to cause or observe, or for observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 

any, on the part of the Contractor, the Engineer/employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have the right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by the 

Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 

A) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

B) Payment of Gratuity Act. 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years’ service 

or more on death, the rate of 15 days’ wages for every completed year of service. The Act is 

applicable to all establishments employing 10 or more employees. 

C) Employees P.F. and Miscellaneous Provision Act 1952: - The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33% The benefits payable under the 

Act are: 

1. Pension or family pension on retirement or death, as the case may be. 

2. Deposit linked insurance on the death in harness of the worker. 

3. Payment of P.F. accumulation on retirement/death etc. 

D) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails 

to provide, the same are required to be provided, by the Principal Employer by Law. The 

principal Employer is required to take Certificate of Registration and the Contractor is 

required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer, if they employ 20 or more contract 

labour. 

 

F) Minimum Wages Act 1948: - The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act, if the employment is a 

scheduled employment. Construction of Building, Roads, Runways are scheduled 

employment. 

 

G) Payments of wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

 

H) Equal remunerations Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against female 

employees in the matter of transfer, training and promotions etc. 

 

I) Payments of Bonus Act 1965: - The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum of 

8.33% of wages and maximum of 20 % of wages to employees drawing Rs. 3500/- per month 

or less. The bonus to be paid to employees getting Rs, 2500/- per month or above Rs. 3500/- 

per month shall be worked out by taking wages as Rs. 2500/- per month only. The Act does 

not apply to certain establishments. The newly set-up establishments are exempted for five 

years in certain circumstances. Some of the State Governments have reduced the employment 

size from 20 to 10 for the purpose of applicability of this Act. 
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J) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolutions of Industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

 

K) Industrial employment (standing Orders) Act 1946: - It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the State and Central 

Government to 50). The Act provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get the same certified by the 

designated Authority. 

 

L) Trade Unions Act 1926: - The Act lays the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have given certain 

immunities from civil and criminal liabilities. 

 

M) Child Labour (Prohib ition & Regula tion Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and process and provides for regulation 

of employment of children in all other occupations and processes. Employment of Child 

labour is prohibited in Building and Construction Industry. 

 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions of  service) 

Act 1979:- The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state).The inter-state migrant workmen, is 

an establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, traveling expenses from home upto the establishment 

and back, etc. 

 

O) The Building and Other Construction workers (Regulation of employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 

carry on any building or other constructions work and employ 10 or more workers are 

covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the government. The Employer of the establishment is 

required to provide safety measures at the Building or construction work and other welfare 

measures, such as canteens, First Aid facilities, Ambulance, Housing accommodations for 

workers near the workplace etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officers appointed by the Government. 
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P) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in the manufacturing process. 

 

Q) Royalty charges-The contractor shall pay the royalty to the competent authority as 

per rule. The royalty charges paid shall be borne by the contractor and shall not be 

reimbursed by the Employer. 

R) Following Pollution Control Acts and amendments made thereof from time to 

time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 

2. Air (Prevention and Control of Pollution Act 1981 

3. Environmental (Protection) Act 1986 

The contractor must commit to adopting Environmental management plan for 

best energy use, waste management, the reduction of pollution as in EMS 

(Environmental Management system) ISO-140012015 

 

65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly taken, the 

decision shall be referred to officer on special Duty, Sports Authority of Gujarat 

(Higher Authority) within 14 days of the notification of the Engineer's decision. If the issue 

is not resolved, any party can refer the matter for conciliation within 15 days from the 

decision given by the Secretary, Sports Authority of Gujarat 

24.2 

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of 

the officer on special Duty (P.I.U), Sports Authority of Gujarat and The 

Secretary, Sports Authority of Gujarat both the parties have to refer to the Director 

General, Sports Authority of Gujarat concerned for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the officer on special Duty (P.I.U), Sports Authority of Gujarat and 

The Secretary, Sports Authority of Gujarat both the parties have to refer to the 

Director General, Sports Authority of Gujarat concerned for the conciliation 

process. 

If the dispute is not resolved through the conciliation process, contractor may 

refer the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 

Contractor fails to refer a claim / dispute to the Higher Authority within 14 days of the 

notification of the Engineer's decision, the Contractor shall not be entitled to any 

additional payment/claim if he doesn’t follow the above sequence in stipulated time. 

However, during such period, he would not stop the work in any case. 
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SECTION - 4 

CONTRACT DATA  
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#CONTRACT DATA 

 

Clause Reference With 

respect To section 3 

Item marked “N/A” do not apply to this Contract. 

1. The Employers is [CL.1.1] 

Name: Sports Authority of Gujarat, Gandhinagar 

Address: Beside EVM Warehouse, Near Kh-3 Circle, Sector-13B, Pin Code: 

382016 Gandhinagar. 

Name of authorized Representative (will be intimated later) 

2. The Engineer is ……………………… 

Name of Authorized Representative: ………………………… 

3. The Defects Liability Period is 4 years from the date of [CL.1.1&33] 

completion. 

4. The Start Date shall be Site Possession for the date of issue of the Notice [CL.1.1] 

to proceed with the work/ from the date of issue of Work order. 

5. The Intended Completion Date for the whole of the work is                                 [CL.1.1,17 &2] 

1 (One) Year after start of work with the following milestones: 

Milestone dates: [CL.2.2& 49.1] 

Physical works to be completed Period from the start date  

Milestone 1 i.e. 10% 

Milestone 2 i.e. 40 % 

Milestone 3 i.e. 80 % 

 Milestone 4 i.e. 100 % 

36___ days. 

145___ days. 

292___ days. 

365___ days. 

 

(Note: Milestone will be applicable as per individual work orders.) 

6. The Site is located at Patdi, Surendranagar. 

 
 

[CL.1.1] 

7. The name and identification number of the Contract is: [CL.1.1] 

8. The works consist of ............................................ with items as per 

B.O.Q. The works shall, inter alia, include the following, 

[CL.1.1] 

 as 

Specified or as directed: 

(A) Road Works  

Site clearance; setting – out and layout; widening of existing carriageway and 

strengthening including camber corrections; construction of new road/   Parallel  

service   road;   bituminous pavements 

remodeling/construction of Junctions, intersections, bus bays, lay-bays; supplying 

and placing of drainage Channels, flumes, guard posts and guard other related 

items; construction/extension of cross drainage works, bridge, approaches and other 

related stones; protective works for roads/bridge; all aspects of quality assurance of 

various components of the works; rectification of The defects in the completed works 

during the Defects Liability Period; submission of “As- built’’ drawings and any 

other related documents; and other item of work as may be required to be carried 

out for completing the work in accordance with the drawings and the provisions of 

the contract and to ensure safety. 
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(B) Bridge Works  

Site clearance; setting out, provision of foundations, piers abutments and bearing; 

prestressed/reinforced cement concrete superstructure; wearing coat, hand railings, 

expansion joints, approach slabs, drainages spouts/ downtake pipes, arrangements 

for fixing light posts, water mains, utilities etc; provision of suitably designed 

protective works; providing wing/return walls; provision of road markings, road 

signs etc.; all aspects of quality assurance; clearing the site and handing over the 

works on completion; rectification of the defects during the Defects Liability 

Period and submission of “As-built” drawings and other related documents; and 

other items of work as may be required to be carried out for completing the works in 

accordance with the drawings and the provisions of the contract and to Insure 

safety 

(C) Other Items [CL.1.1] 

 

Any Other Items as required to fulfill all contractual obligations as per the Bid documents. 

 

10. The following documents also form part of the Contract: [CL.2.3(9)] 

As per clause 2-3 

 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

 

12. The language of the Contract documents is English [CL.3.1] 

 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 

 

14. The Schedule of Other Contractors [CL.8] 

 

15. The Schedule of Key Personnel as per Annex – II to Section I [CL.9] 

 

16. The minimum insurance cover for physical property, injury and death [CL13] 

is Rs. 25 lakhs per occurrence with the number of occurrences limited to 

four. After each occurrence, the contractor will pay an additional premium necessary to make 

insurance valid for four occurrences always. 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be given by EIA [CL.21] 

19. The period for submission of programme for approval of the engineer [CL. 27.1] 

shall be 21 days from the issue of Letter of Acceptance. 

20. The period between program updates will be 15 days. [CL.27.3] 

21. The amount to be withheld for late submission of an updated [CL. 27.3] 

programme shall be Rs. 2 lakhs 

22. The following events shall also be Compensation Events [CL. 44] 

Substantially adverse ground conditions encountered during the course of execution 

of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring additional mobilization by the 

contractor, e.g. ordinary soil to rock excavation, 
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(iii) Removal of unsuitable material like marsh, debris dumps, etc. not caused by the 

contractor. 

(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, monuments interfering 

with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or military authority 
 

23. The currency of the Contract is Indian Rupees [CL. 46] 

24. The formula (e) for adjustment of prices are as under: [CL.47] 

•   If any of the commodities like Cement, Steel or Bitumen are not found applicable in a work, 

the weight component of that commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) 

as indicated in SBD for the purpose of Price Adjustment} shall be clubbed with the weight 

component of ‘Other Material’ (Pm), such that the gross % weight of the components shall 

remain as 100%. 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i)  Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula: 

 

VL = 0 . 8 5  x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for local labour 

L0 = The consumer price index for industrial workers for the State on 28 days preceding 

the scheduled date of opening of technical Bids as published by Labour Bureau, 

Ministry of Labour, Government of India 

Li = The consumer price index for industrial workers for the State for the 

month under consideration as published by the Labour Bureau, 

Ministry of Labour, Government of India. 

Pl =   Percentage of labor component of the work. 

 

Adjustment for cement component. 

(ii)   Prices adjustment for increase or decrease in the cost of cement procured by the 

contractor 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for cement. 

 

C0 = The all India wholesale price index for Ordinary Portland Cement on 28 days 

preceding the scheduled date of opening of technical bid as published by the 
Office of the Economic Adviser, Department for Promotion of Industry and 

Internal Trade, Ministry of Commerce & Industry. 
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Ci = The all India average wholesale price index for Ordinary Portland Cement for the month 

under consideration as published by Office of the Economic Adviser, Department for 

Promotion of Industry and Internal Trade, Ministry of Commerce & Industry. 

 

Pc = Percentage of cement component of the work 

 

Adjustment for steel component 

(iii)   Price adjustment for increase or decrease in the cost of steel procured by the contractor 

shall be paid in accordance with the following formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 

Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 

 

So= The all-India wholesale price index for steel (Mild Steel - Long Products Rebars) on 28 days 

preceding the date of opening of Bids as published by the Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, Ministry of Commerce & 

Industry. 

 

Si=  The all India average wholesale price index for steel (Mild Steel - Long Products 

Rebar’s) for the month under consideration as published by 

Office of the Economic Adviser, Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 

 

Ps = Percentage of steel component of the work 

 

Note:  For the application of this clause, the index of Mild Steel- Long products Rebars 

has been chosen to represent the steel group. 

 

Adjustments of bitumen component 

 

(iv)   Price adjustment for increase in the cost of bitumen shall be paid in accordance with the 

following formula 

 

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

Vb = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

 

Bo = The official retail price of bitumen at the IOC depot at the nearest centre on the day 28 

days prior to the scheduled date of opening of technical bid. 

 

Bi: The official price of bitumen of IOC depot at the nearest center: 

 For the first 15 days of the month under consideration, the price declared on the 1st day of 

that month. 

 For the remaining days of the month under consideration, the rate declared on the 16th 

day of that month. 

Adjustment of POL (fuel and lubricant) component 

 

Pb = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 

 

(v)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in 

accordance with the following formula 

 

Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 

Vf = Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants. 

 

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC at the nearest centre on the day 28 prior to the date of opening of Bids. 

 

Fi = The official retail price of HSD at the existing consumer pumps of IOC at the nearest 

centre for the 15th day of the month of the under consideration. 

 

Pf = Percentage of fuel and lubricants component of the work 

 

Note: For the application of this clause, the price of High-Speed Diesel Oil has been chosen to 

represent the fuel and lubricants group. 

 

Adjustment for Construction Machinery 

 

(vi)   Price adjustment for increase or decrease in the cost of plant and Machinery spare 

procured by the Contractor shall be paid in accordance with the following formula 

 

Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 

Vp= Increase or decrease in the cost of work during the month under consideration d u e  to 

changes in rates for plant and machinery spares 

 

P0 = The all India wholesale price index for manufacturer of machinery for mining, 

quarrying and Construction for the month under consideration as published Office of 

the Economic Adviser, Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 

Pi = The all India average wholesale price index for manufacturer of machinery for mining, 

quarrying and Construction for the month under consideration as published Office of 

the Economic Adviser, Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 

Pp = Percentage of plant and machinery spares component of the work. 

 

Note: For the application of this clause, index of Heavy Machinery and parts has been chosen 

to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 

 

(vii)   Price adjustment for increase or decrease in cost of local materials other than cement, steel, 

bitumen and POL procured by the contractor shall be paid in accordance with the following 

formula 

 

Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 

Vm = Increase or decrease in the cost of work during the month under consideration due to 

change in rates for local materials other than cement, steel, bitumen and POL. 

 

M0 = The All Indian wholesale price index (all commodities) on 28 days preceding the 

scheduled date of opening of technical Bids, as published by the Office of the 

Economic Adviser, Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 

Mi= The All India wholesale price index (all commodities) for the month under consideration 

as published by the Office of the Economic Adviser, Department for Promotion of 

Industry and Internal Trade, Ministry of Commerce & Industry. 

 

Pm = Percentage of local material components (other than cement, steel, bitumen and POL) of the 

work. 

 

The following percentage will govern the price adjustment for the entire contract: 
 

1. Labour -Pl 20% 

2. Cement – Pc 13% 

3. Steel - Ps 14% 

4. Bitumen - Pb ….....% 

5. POL - Pf 2% 

6. Plant & Machinery Spares Pp 15% 

7. Other Materials - Pm 

 

Total 

     36% 

-------------- 

100% 

-------------- 

25. The proportion of payments retained (retention money) shall be 6% {CL. 48} from each 

bill subject to a maximum of 5% of final contract price 

26. Amount of Liquidated damages for Whole of work {CL.49} 

delay in completion of works (1/2000) th of the Initial contract 

price, rounded off to the nearest 

Thousand, per day. 
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27. Maximum limit of liquidated damages for 

delay in completion work 

the nearest thousand 

10 percent of the Initial {CL. 49} 

Contract Price rounded  off to 

28. Amount of Bonus for early completion Amount of bonus for early 

  completion of work shall be given as per 

CL.50 of Section-3 

29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

 Completion of work Price 

30. The amount of the advance payment is: {CL. 51 & 52} 

 

#Nature of Advances Amount (Rs.) Conditions to Be 

fulfilled 

i Mobilization 10% of the contract On submission of unconditional 

Price Bank Guarantee. (to be drawn 

before the end of 20% of the 

contract period). The contractor m a y  

furnish four bank guarantees of 2.5 % of 

each valid for the full p e r i o d . 

 

ii Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

 

 

of 5% of the 

Contract Price 

After equipment is brought to site 

(provided the Engineer is satisfied That 

the equipment is required for 

performance of the contract) and on 

submission of unconditional Bank 

Guarantee for amount of advance 

 

 

iii Secured Deleted 

Advance for 

Non-perish able 

material Brought 

to site 

 

(The advance payment will be paid to the Contractor no later than 28 days after f u l f i l l m e n t  of 

the above conditions). 

 

31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 

 

The advance loan shall be repaid with percentage deduction from the interim payments 

certified by the Engineer under the Contract. Deduction shall commence in the next Interim 

Payment Certificate following that in which the total of all such payments to the Contractor has 

reached not less than 20 percent of the Contract Price or 6 (six) months from the date of 

payment of first installment of advance, 

will be subject 
 to a maximum 
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whichever period concludes earlier, and shall be made at the rate of 20 percent (collectively 

for both Mobilization Advance and Equipment Advance) of the amounts of all Interim 

Payment Certificate until such time as the loan has been repaid, always provided that the loan 

shall be completely repaid prior to the expiry of the original time for completion pursuant to 

Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} As a 

percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be decided 

after evaluation of the bid) as additional security in terms of ITB Clause 29.5 

 

The standard form of Performance security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals…. N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL. 58} are required 

within 28 days of the issue of certificate of completion of the whole or section of the work, 

as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the Date 

required is Rs   Lakhs. 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} “The 

Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} the 

Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION - 5 

TECHNICAL SPECIFICATION 
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SECTION - 6 

FORM OF BID  
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FORM OF BID 

 

Description of the Works: 

 

------------------------------------------------------------------------------------------------------------- 

 

------------------------------------------------------------------------------------------------------------ 

 

------------------------------------------------------------------------------------------------------------- BID 

To : 

 

Address : 

 

 

 

1. We offer to execute the Works described above and remedy any defects therein in conformity 

with the conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the 

sum (s) of 
 

 

 

 

 

 

( ------------------------------------------------------------------------------------------------------------------ ) 

 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible 

after the receipt of the Engineer’s notice to commence, and to complete the whole of the Works in 

the Contact within the time stated in the document. 

 

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving the 

same, and it shall remain binding upon it and may be accepted at any time before the expiration of 

that period. 

 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with your written 

acceptance thereof, shall constitute a binding contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this ------------------------- day of -------------------------------------------20 



75 | P a g e   

Signature ----------------------------------------------- in the capacity of ---------------------- 

----- duly authorized to sign bids for and on behalf of ------------------------------------- 

---------- 
 

 

 

 

(in block capitals or typed) 

 

 

 

Address 
 

 

 

 

 

Witness 
 

 

 

 

 

Address 
 

 

 

 

 

Occupation 
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SECTION - 7 

BILL OF QUANTITIES  
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BILL OF QUANTITIES 

 

Preamble 

 

 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, Conditions 

of Contract, Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of 

work ordered and carried out, as measured by the Contractor and verified by the Engineer and 

valued at the rates and prices tendered in the priced Bill of Quantities, where applicable, and 

otherwise at such rates and prices as the Engineer may fix within the terms of the Contract. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, layout, supervision, 

materials, erection, maintenance, insurance, profit, taxes and duties, together with all general 

risks, liabilities and obligations set out or implied in the Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 

5. A rate or prices shall be entered against each item in the Bill Quantities, whether quantities are 

stated or not. The cost of Items against which Contractor has failed to enter a rate or price 

shall be deemed to be covered by other rates and prices entered in the Bill of Quantities (in 

case of Item rate contract). 

 

6. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no Items are provided the cost shall be 

deemed to be distributed among the rates and prices entered for the related items of Work. 

 

7. General direction and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the contract 

documentation shall be made before entering rates or prices against each item in the Bill of 

Quantities. 

 

8. The method of completed work of payment shall be in accordance with the specification for 

Road and Bridge works. For building works specifications for building are to be followed. 

 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 

10. Rock is defined as all materials which, in the opinion of the Engineer, required blasting, or the 

use of metal wedges and sledgehammers, or the use of compressed air drilling for its removal, 

and which cannot be extracted by ripping with a tractor of at least 150 kw with a single rear 

mounted heavy duty ripper. 
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BILL OF QUANTITIES 

(A) Percentage Rate Tender (Up to INR 50 Cr.) 

Item 

No 

Description of Item (with brief 

specification and reference to book 

of specifications) 

Quantity Unit Rate In 
figures 

Amount 

      

 

I/We am/are willing to carry out the work at… ................................ % above/below percent (Should be 

written in figures and words) of the estimated rate mentioned above. Amount of my /our tender works out 

as under. 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add .......... % Above 

Net Net 

In words in words 

(B) For Item Rate Tender (For above INR 50 Cr.): 

 

Item 

No 
Description of Item  (with 

brief specification  and 

reference to book of 

specifications) 

Quantity Unit Rate Amount 

In  

figures 

In  

Words 

       

 

(A)  Total Tendered Amount 

(B)  Rebate on above tendered amount (if any) % (in figure) ……………………………… (in 

words) 

………………………………………………….………………………………………………

...  (C)Net Tendered Amount (A-B) (in figure) ……………………………… 

(in words) 

………………………………………………….……………………………………………

…... # 

1 The Contractor shall exhibit a board with detailed specification and details of work as directed by the 

Engineer-In-Charge for which no extra payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 

3 GST and Income tax TDS will be deducted at a source while making payments of bills 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. G.R.: 

PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in S.O.R. therefore in R.C.C. 

items where there is a change as per actual mix design the cost of difference of cement consumption 

have been deducted from the rate of original item at the rate of input rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS  
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Sports Authority of Gujarat. 

 

Bid Submission Checklist  
(To be provided on Bidder’s Letterhead) 

Sr. 

No 
Description 

Compliance 

(Yes/No) 

Page 

No. 
Remarks 

1. Tender Fee 
  

Mandatory (Online + Hardcopy) 

2. Earnest Money Deposit 
  

Mandatory (Online + Hardcopy) 

3. Civil Registration & Category Certificate   
  

Mandatory 

4. 
Electrical License & Registration 

Or MoU along with relevant documents. 

  
 Mandatory 

5. PAN Card 
  

Mandatory 

6. GST Registration 
  

Mandatory 

7. Solvency Certificate 
  

Mandatory 

8. 
Annual Financial Turnover Certificate 

(Annexure I) 

  
Mandatory 

9. Bidder Experience 1 
  

Mandatory 

10. Bidder Experience 2 
  

If applicable 

11. Bidder Experience 3 
  

If applicable 

12. 
Bid Capacity Certificate 

(Annexure II) 

  
Mandatory 

13. 
Bid Submission Form 

(Annexure III) 

  
Mandatory 

14. 
Blacklisting Affidavit 

(Annexure IV) 

  Mandatory (₹300 Stamp + 

Notarised) 

15. 
Company Details 

(Annexure V) 

  
 

16. 
Undertaking: - For Investment 

(Annexure VI) 

  
Mandatory 

17. 
Undertaking: - For Validity 

(Annexure VII) 

  
Mandatory 

18. 
Signed SBD & Corrigendum (if any) 
(On each page) Submit online only.  

  
Mandatory 

19. 
Site Visit Undertaking 

(Annexure VIII) 

  
Mandatory 

 

        

  Signature and Stamp of Bidder: 

 

         Name of Bidder 
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 (Mandatory Form - Do not change Format) 

ANNEXURE I 

(Annual Turnover Certificate) 

(To be printed on the CA's letterhead, signed, and stamped, and attached in the proposal) 

 

TO WHOM SO EVER IT MAY CONCERN 
 

This is to certify that, based on the audited financial statements and other relevant financial records maintained by 

______ (“Name of Entity”) bearing GSTIN ______, the Annual Turnover derived from Civil Construction activities 

during the periods specified below is as follows: 

 

Details 
FY 

2021-2022 

FY 

2022-23 

FY  

2023-24 

FY  

2024-25 

FY  

2025-26 

Annual Turnover 
  

   

Multiplying factor 1.61 1.46 1.33 1.21 1.10 

Turnover after 

Multiplying factor 
     

 

I/We have verified the above facts from books of accounts and audited financial statements of the company/firm 

produced before us and certified that above statement is true and correct to the best of our knowledge & belief 

 

For, (CA Firm's Name)  

Chartered Accountant 

 

 

(Name of CA) 

Membership No. 

Place & Date: 

UDIN: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 (Mandatory Form - Do not change Format) 
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ANNEXURE II 

(Bid Capacity Certificate) 

(To be provided on Bidder’s Letterhead with sign & stamp) 

 

Name of Project:  

Tender Id:  

Duration of Project: 

Estimated Cost of Project:  

Bid Capacity of the Project:  

 

Bid Capacity Calculations 

 

Bid Capacity of Bidder: (A x N x 2) – B 

 

 

Where, 

A = Maximum value of works executed in any one year during the last five years  

(updated to the price level of the year indicated in appendix)  

 

N = Number of years prescribed for completion of the works i.e 1 

 

B = Value at current price level of the existing commitments and ongoing works to be completed during the next i.e. 1 

Years (period of completion of work for which bids are invited) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Place & Date: 

Signature & Stamp of Bidder: 

 

 

 

 

 

 

 

 

  (Mandatory Form - Do not change Format) 
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ANNEXURE III 

(Bid Submission Form) 

(To be provided on Bidder’s Letterhead) 

 

Date:  

To, 

Secretary 

Sports Authority of Gujarat 

Gandhinagar 

 

Subject: Submission of Bid 

Project: Name of Tender 

Reference: Tender Id 

 

With reference to SBD No. ________, dated ________, we have thoroughly reviewed all the relevant 

documents and understood their contents, including the terms and conditions of the RFP and its subsequent 

amendments/corrigendum, without any deviations. We are pleased to submit our technical proposal for the 

project named ___________. 

 

We hereby ready to provide an annual rate contract for civil, electrical and other services for various 

infrastructure facilities as outlined in your Request for Proposal dated ________. Our proposal is submitted 

in the prescribed format as per the RFP, including all amendments and corrigendum. 

 

We acknowledge that you are under no obligation to accept any proposal that is deemed invalid.  

 

Date & Place: 

 

Stamp & Signature: 
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 (Mandatory Form - Do not change Format) 

ANNEXURE IV 
(Blacklisting Affidavit) 

 

(To be executed on min INR 300 non-judicial stamp paper and to be duly notarized) 

 

Date: 

 

Bid: 

 

Subject: Acceptance of not getting Black Listed 

 

In response to the Tender document above states, I/We hereby declare and solemnly swear that our Company firm is 

not banned/blacklisted as on the date by any competent court of Law, forum or any State Government or Central 

Government or their agencies or by any statutory entities or any PSUs or any other autonomous bodies/ International 

& National Organization 

 

And, if at any stage the declaration statement on oath is found to be false in part or otherwise, then without prejudice 

to any other action that may be taken, I/We, hereby agree to be treated as a disqualified Bidder for the ongoing 

Contract 

 

In addition to the disqualification our concern/entity may be banned blacklisted. 

AND, that I/We, shall have no right whatsoever, to claim for consideration of my/our bid at any stage and the money 

deposited in the form of EMD shall be liable for forfeit in fall, and the tender, if any to the extent accepted may be 

cancelled. 

 

Signature 

(Authorized signatory of the Bidder with Seal) 

 

 

Place: 

Date: 

Signature and Stamp of Bidder: 

Name of Bidder: 
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ANNEXURE V 
(Company Details) 

(To be submitted on Agency’s Letterhead with sign & stamp) 

 

 

Sr. 

No. 

Particulars Details 

1. Name of the Bidder 
 

2. Address of the Bidder 
 

3. Year of Establishment 
 

4.  GST Registration No 
 

5. Permanent Account No. 
 

6. 

Contact Person Name  

Designation 

to whom all references shall be made regarding Bid 

 

7. Contact No. 
 

8. Mail Id 
 

9. Website (if any) 
 

 

 

 

             Signature and Stamp of Bidder: 

 

             Name of Bidder: 
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 (Mandatory Form - Do not change Format) 

ANNEXURE VI 

(Investment Undertaking) 

(To be submitted on Agency's Letterhead with sign & stamp) 
 

 

 

I/We,  the undersigned do hereby undertake that my/our firm M/s 

 ........................................................................................ would invest a minimum cash up to 25% of the 

value of the work during implementation of the contract. 

 

 

 

 

(Signed by an Authorized officer of the firm) 
 

 

 

 

Title of officer 
 

 

 

 

Name of firm 
 

 

 

Date
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 (Mandatory Form - Do not change Format) 

ANNEXURE VII 

(Validity Undertaking) 

(To be submitted on Agency's Letterhead with sign & stamp) 
 

 

 

 

I/We, the undersigned do hereby undertake that my/our firm M/s 

…………….………………………………. agree to abide by this bid for a period of 120 days for 

date fixed for receiving the same and it shall be binding on me/us and may be accepted at any time 

before the expiration of that period. 

 

 

 

 

 

(Signed by an Authorized officer of the firm) 
 

 

 

 

Title of officer 
 

 

 

 

Name of firm 
 

 

 

Date 
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(Mandatory Form - Do not change Format) 

ANNEXURE VIII 

(Site Visit Undertaking) 

(To be submitted on Agency's Letterhead with sign & stamp) 
 

 

 

 

I/We, the undersigned do hereby confirm that my/our firm M/s …………………………………… 

……………..………………………………..  technical representative has visited the 

proposed site for the Project …………………………… and has duly inspected the site at 

PATDI, SURENDRANAGAR 23°11'19.4"N 71°47'31.6"E)) and is fully aware of the 

existing site conditions, terrain, location, hinderance and all other critical civil works 

and related aspects. 

 

 

 

 

 

(Signed by an Authorized officer of the firm) 
 

 

 

 

Title of officer 
 

 

 

 

Name of firm 
 

 

 

Date 
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BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the “The Bidder”) 

has submitted his bid Dated ------------------------ (Date) for the construction of ------------- (Name of 

Contractor hereinafter called “the Bid”) 

KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of  --------------------------------------------------------------------------------- (name of 

country) having us 

registered o f f i c e  at -------------------------------------------------------(h e r e i n a f t e r  called 

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ----------------------------------------- * for which 

payment well and truly to be made to the said Employer the Bank itself, his successors and assigns by 

these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of 20 

THE CONDITIONS of these obligations are: 

(1)  If after Bid opening the Bidder withdraws his bid during the period of Bid 

validity specified in the Form of Bid; 

Or 

(2)  If the Bidder has been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity: 

 

A Fails or refuses to execute the Form of Agreement in accordance 

with the Instructions to Bidders, if required; or 

 

B Fails or refuse to furnish the Performance Security, in accordance 

with the Instructions to Bidders; or 

 

C does not accept the correction of the Bid Price pursuant to 

Clause 27 (Correction of Errors) 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the employer having to substantiate his demand, provided that in his demand the Employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date  ------------------------------------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the Instructions to 

Bidders or as it may be extended by the Employer, notice of which extension (s) to the Bank is hereby 

waived. Any demand in respect of this guarantee should reach the Bank not later than the above date 

 

 

 

DATE --------------------------------------- SIGNATURE----------------------------

-- 

 

 

WITNESS --------------------------------- SEAL -------------------------------------

- 
 

 

 

(Signature, name and address) 

 

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause 16.1(Bid Security) of the Instructions to 

Bidders. 

 

**45 days after the end of the validity period of the Bid. Date should be inserted by the Employer 

before the Bidding documents are issued. 
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PERFORMANCE SECURITY 

 

TO, 

- ------------------------------------------------------------------------------------ (Name of Employer) 

- ------------------------------------------------------------------------------------- (Address of Employer) 

------------------------------------------------------------------- 

 

WHEREAS ----------------------------------------------------------- (name and address of 

contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of Contracts No. -----

-------------------- dates -------------------------- to execute ------------------ 

------- (name of Contract and brief description of Works) (hereinafter called “The Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract. 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of 

 ------------------------------------------------------------------------------------------------------------------------- (amo

unt 

of guarantee) *  -------------------------------------------- (in words), such sum being payable in types and 

proportions of currencies in which the Contract prices is payable, and we undertake to pay you, upon 

your first written demand and without cavil or argument, any sum or sums within the limits of -----------

----------------------------- (amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting 

is with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract to of 

the Works to be performed thereunder or of any of the Contract documents which may be made 

between your and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such charge, addition or modifications. 

 

This guarantee shall be valid until 60 days from the date of expiring of the Defect Liabilities 

period. 

 

Signature and Seal of the guarantor -----------------------------  

 

Name of Bank ----------------------------------------------- 

 

Address ------------------------------------------------ Date ------------------------------------- 

-------------- 
 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract price 

specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 

[Clause 34.1. (A)] 

 

TO, 

- ------------------------------------------------------------------------------------ (Name of Employer) 

- ------------------------------------------------------------------------------------- (Address of Employer) 

------------------------------------------------------------------- 

WHEREAS ----------------------------------------------------------- (Name and address of 

contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of Contracts No. -----

-------------------- dates -------------------------- to execute ------------------ 

------- (Name of Contract and brief description of Works) (hereinafter called “The Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract. 

 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of 

 ------------------------------------------------------------------------------------------------------------------------- (amo

unt 

of guarantee)  ---------------------------------------------- (in words), such sum being payable in types and 

proportions of currencies in which the Contract prices is payable, and we undertake to pay you, upon 

your first written demand and without cavil or argument, any sum or sums within the limits of -----------

----------------------------- (amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting 

is with the demand 

 

We further agree that no change or addition to or other modification of the terms of the Contract to of 

the Works to be performed thereunder or of any of the Contract documents which may be made 

between your and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such charge, addition or modifications. 

 

This guarantee shall be valid until 28 days from the project completion date. 

 

Signature and Seal of the guarantor -----------------------------  

 

Name of Bank ----------------------------------------------- 

 

Address ------------------------------------------------ 

 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

TO, 

 

- ------------------------------------------------------------------------------------------------------ (Name of Employer) 

 

 ------------------------------------------------------------------------------------------------------ (Address of Employer) 

 

- ------------------------------------------------------------------------------------------------------ (Name of Contractor) 

 

Gentlemen: 

 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, -------------------------------- 

- ------------------------------- (name and address of Contractor) (hereinafter called “the 

Contractor”) shall deposit with ----------------------------------------------------- (name of Employer) 

a bank guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of -------------------------- (amount of Guarantee) * -- 

- -------------------------------------------------- in words). 

 

We, the  --------------------------------------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as Surety merely, the payment to ---------------------------------------- (name of Employer) on 

his first demand without whatsoever right of obligation on our part and without his first claim to 

the Contractor, in the amount not exceeding ---- 

-------------------- (amount of guarantee) * ------------------------------------------- (in words) 

 

We further agree that no change or addition to or other modifications of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which may 

be made between --------------------------------- (name of Employer) and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modifications. This guarantee shall remain valid and in full effect from the 

date of the advance payment under the Contract until -------------------------------------- (name of 

employer) receives full repayment of the same amount from the contractor. 

 

 

YOUR’S TRULY 

 

Signature and Seal  

Name of Bank/ Financial Institution 

Address  

Date  
 

* An amount shall be inserted by that Bank or Financial Institution representing the amount of 

the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 

 

 

 

 (date) 

To, 

 (Name and address of the Contractor) 
 

 

 

 

Dear Sirs, 

This is to notify you that your Bid dated for execution of 

the  (Name of the contract and identification number, as given in 

the Instructions to Bidders) for the Contract Price of Rupees   

( ) (amount in words and figures) as corrected and modified in accordance with the 

Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 

34.1 of ITB for an amount equivalent to Rs.  within 10 days of the receipt of 

this letter of acceptance up to beyond 60 days from the date of expiry of defects Liability period 

i.e. up to  and the Additional Performance Security for an amount 

equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of Project 

Completion Date i.e. up to   and sign the contract, failing which action 

as stated in Para 34.3 of ITB will be taken. 

 

 

Yours Faithfully 

 

 

Authorized Signature Name 

and title of Signatory Name of 

Employer 
 

 

 

 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected and 

modified in accordance with the Instructions to Bidders, if corrections or modifications have not been 

affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 

 

 

To, 
 

 

 

- ---------------------------------- (date) 

 

 

 

(Name and address of the Contractor) 
 

 
 

 

 

 

Dear Sirs, 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing of 

the Contract for the construction of 

 

at a bid Price of Rs. 

. 

 
You are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

 

Yours faithfully 

 

(Signature, name and title of signatory authorized to sign 

on behalf of Employer) 
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AGREEMENTFORM 

 
This agreement, made on the   day of   between 

 _ (name and address of Employer) (Hereinafter called “the Employer) and 

   (name and address of 

contractor) hereinafter   called “ the   Contractor” o f    the   other   part. 

Whereas the Employer is desirous that the Contractor execute 
 

 

 

Name and identification number of contract (hereinafter called “the works”) and the employer has 

accepted the Bid by the Contractor for the execution and completion of such works and the 

remedying of any defects therein, at a cost of Rs. 
 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read construed as part of this Agreement. 

 

2. In Consideration of the payment to be made by the Employer to the contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to executive and complete the 

works and remedy any defects therein in conformity in all aspects with the provisions of the 

contracts. 

 

3. The employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the works and the remedying the defects wherein contract price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the contract. 

 

4. The Following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz 

 

i ) Letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 

iv) Conditions of contract: General and Special 

v) Contract Data 

vi) Additional conditions 
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vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the Contract 

Data as forming part of the Contract. 

 

 

In witness whereof the parties there to have caused this Agreement to 

beexecuted the day and year first before written 

 

The Common seal of  Was 

hereunto affixed in the presence of: 

 

 

 

Signed, sealed and Delivered by the said  
 

 

 

In the presence of 

 

 

 

 

Binding signature of Employer  

 

Binding Signature of Contractor 
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UNDERTAKING 
 (Non – Blacklisting) 

 

 (On Bidders Letter head) 

 

 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period ........................... day 

for date fixed for receiving the same and it shall be binding on us and may be accepted at any time before 

the expiration of that period. 

 

 

 

 

 

(Signed by an Authorized officer of the firm) 
 

 

 

 

Title of officer 

 

 

 

 

Name of firm 

 

 

 

DATE 
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SECTION - 9 

DRAWINGS 



99 | P a g e   

 

 

 

 

 

 

 

 

 

 

SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER  

 


