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STANDARD BIDDING DOCUMENT
PROCUREMENT OF
CIVIL WORKS

RECONSTRUCTION OF MINOR BRIDGES, BOX CULVERTS &
PIPE CULVERTS AT VARIOUS LOCATIONS IN DEV-BHOOMI
DWARKA DISTRICT (PANCHAYAT) UNDER MMGSY, IN THE
STATE OF GUJARAT (PACKAGE-3).

COMPLETE BIDDING DOCUMENT

CLIENT:
Executive Engineer, R&B Panchayat Division, Dev-Bhoomi Dwarka

M M

Deputy Executive Eﬂsﬂmﬂ10 Deputy Executive Engineer
islon e
e BWA?W Panch. R&B Sub Division
Bhynvud
Divisional Accountant Executive Engineer
Panch. R&B Division _ Panch. R&B Division
Devbhumi Dwarka T “pDevbhumi Dwarka
D.T.P. APPROVED DA
Rs....0.%.,.95,& WM. .2\ ... S . ) Wz
(RS....ELVL...CHANE.. A WC-..... Panchoeertding Engineer,
ayat (R. & B.) Circle No. 1

LLain FrYe. HaswsunX. e o
LOWNANELAN. Foanthesy\.. cam
Ahixaa..one. Raisy..oxyiln
Letter No... B0V 6L 1R2L0D.L.
Dated...cccooceieenmecnpy Qo

RAJXOT.,

\\ C. E. (Saurastra) & A. S.
Sachivalava, Gandhinagar

R.&B.D rtment
epartmen GOVERNMENT OF GUJARAT

ROAD & BUILDING DEPARTMENT

This is a generic SBD to be used for Civil works. Each user/concern department
needs to examine and put up their particular bidding requirement like; qualification
criteria, contract Data etc., marked at [#] while finalizing their own bidding process.



SCOPE OF WORK (PACKAGE-3)

Sr. Name of Project Structure Structure
No. Type Configuration
Box Culvert Box Culvert
1) CH. 2/000 to 2/200 1) 6 Cell 3.00 x 3.00
2) CH. 9/900 to 10/100 2) 4 Cell 3.00 x 3.00
Construction of Box Culvert at various chainges| 3) CH. 12/500 to 12/700 3) 2 Cell 3.00 x 2.00
1 on Ran Mevasa Virpur Aasota Road (MDR) 4) CH. 20/600 to 20/800 4) 2 Cell 3.00 x 2.00
Ta.Kalyanpur
Pipe Culvert Pipe Culvert
1) 20/000 to 21/000 1) 4.00 Nos. 900mm Dia.
Pipe
Reconstruction of Existing Bridge on Ch 8/300
2  [to 8/500 on Bhangor Jogara Shedhak Road. Minor Bridge 6 Spans pf 10m c/c

Taluka- Bhanvad District- Devbhoomi Dwarka
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INVITATION FOR BID
(IFB)



NATIONAL COMPETITIVE BIDDING

1. The Executive Engineer, R&B Panchayat Division, Dev-Bhoomi Dwarka invites bids for the
construction work of detailed in the table.
The bidders may submit bids for any or all of the following works.
TABLE
#Class of
Package Approximate Bid security | Cost of Period of Registration /
No. Name of work value of (Rs) Document |completion Category of
works (Rs.) contractor if
required
1 2 3 4 5 6 7
1 RECONSTRUCTION OFRs. 5,12,05,214.31|Rs. 5,13,000 | Rs. 12,000 (14 Months | “A” class with
MINOR BRIDGES, SLA (Including Special
[DRAINS, BOX CULVERTS Monscon) | Category-II
PIPE  CULVERTS AT (Bridge)
VARIOUS LOCATIONS IN
DEV-BHOOMI DWARKA
DISTRICT (PANCHAYAT)
UNDER MMGSY, IN THE
STATE OF  GUJARAT
(PACKAGE-3).

2. Prospective /[

Interested bidder

may download the Bid Documents from website

https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at
website https://www.nprocure.com.

#
3

. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee / Tender

Fee through Demand Draft only of any Schedule Bank payable at Dev-Bhoomi Dwarka
and in favour of ‘Executive Engineer, R&B Panchayat Division, Dev-Bhoomi Dwarka’ Once the Bid is
received online, Bid Document/Tender Fee will not be refundable.

The Demand Draft for Bid Document/Tender fee and FDR/Bank Guarantee against Bid
Security/EMD shall be submitted in electronic format through online (by scanning) while
uploading the bid, this submission shall mean that Bid document/Tender fee and Bid
Security/EMD has been received. Accordingly, the offer of only those shall be opened whose Bid
Document/Tender Fee and Bid Security/EMD have been received electronically. However, for the
purpose of realization of Demand Draft, and FDR/Bank Guarantee bidder shall send the same in
original through R.P.A.D. so as to reach to # ‘Executive Engineer, R&B Panchayat Division, Dev-
Bhoomi Dwarka within 7 Days from the last day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original
to Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

Bids received online, will be opened on the time, date and place as specified in the online

NIT at website https://www.nprocure.com in the presence of the bidders or their authorized

representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids

will be opened on the next working day at the same time and venue.

A pre bid meeting will be held on states on online at 12:00 hrs at the office of S.E., Panchayat

(R&B) Rajkot circle-1 to clarify the issues and to answer questions on any matter that may be

raised at that stage as stated in clause 9.2 of ‘instructions to Bidders’ of the bidding documents.

#Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be

rounded off to the next thousand rupees.

Other Information is as under:

A. Agencies can prepare and edit their offers a number of times before the end of the tender
submission date and time. After the tender submission date and time, the bidder cannot
modify / edit / withdraw their submitted offer in any case. No written or online request in this
regard shall be granted.

B. Offers in physical form will not be accepted in any case.



C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

D. The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender
are liable to be rejected.

G. Any change in format or conditional Bank Guarantee will not be accepted and the
bidder will be considered non-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

I. It is mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate places only.

J. Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past,
it shall not be deemed to be a ground / reason for not giving required information for
this work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

M. If found necessary, the contractor will be intimated for negotiation,

For the works costing up to 7.5 crore (ROAD),V 7.0 crore (BUILDING & BRIDGE)
kindly refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and

Bridge Works following documents shall be submitted in electronic format only through

online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD

should be sent in original to the Tender opening authority through RPAD, so as to reach

the Executive Engineer, R&B Panchayat Division, Dev-Bhoomi Dwarka within 7 days from

last day of submission of Bid. '

) Bid Document Fee / Tender Fee /

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of Approved Contractors

(iii)  Registration Certificate of Appropriate Class “A” or above

(iv)  Registration Certificate of Special Category - Read-£ Bridge /Buildingand
Category - 1 / ILAH; if required

) GST Number

(vi)  Work Experience given in para 4.5.3(6)

(vii)  Other Documents, as required...

(viii) Bank Solvency Certificate for current calendar year.

(%) Comerele Batch vAXiNg Awlomatic Plant of iMoo caPadity —167/w,
(required Documemt 1~ \zase MAgreement ,Tvwele ¢of) ’




SECTION -1
INSTRUCTIONS TO BIDDER
(ITB)



Section 1: Instructions to Bidders
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A. GENERAL

1. Scope of Bid

1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in IFB.

1.2 The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

1.3  Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.

2. Source of Funds

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat /
Govt. of India for centrally sponsored projects.

3. Eligible Bidders

3.1  This Invitation for Bids is open to all eligible bidders.

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

4, Qualification of the Bidder

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

4.2  Deleted

4.3  Deleted

4.4  Deleted

#4.5 QUALIFICATION CRITERIA:

(Applicable for the works which require Post Qualification)
4.5.1 Qualification will be based on applicant’s meeting all the following minimum pass/fail

criteria regarding the applicant’s general and particular experience, personnel and
equipment capabilities and financial positions, as demonstrated by the
applicant’s responses in the forms attached to the letter of application (specified
requirement for joint ventures are given under para 4.6 below) Subcontractors
experience and resources shall not be taken in to account in determining the
applicants compliance with the qualifying criteria



To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification criteria
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

4.5.2 Base year and Escalation
The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and the
financial figure to a common base value for works completed in India.

Year Financial Year = Multiplving factor
Base year of inviting tender 2025-2026 1.00
-1 2024-2025 1.10
-2 2023-2024 1.21
-3 2022-2023 1.33
-4 2021-2022 1.46
-5 2020-2021 1.61

Applicant should indicate actual figures of costs and amount for the works
executed by them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign
currency the above enhanced multiplying factors will not be applied. Instead, the
current market exchange rate (State Bank of India BC Selling rate as on the last date
of submission of the bid) will be applied for the purpose of conversion of the amount
in foreign currency into India rupees.

4.5.3. General Experience.
TheAnoli hall th-the followd -
ﬂ%%ﬂﬂﬂ%ﬁmﬁm%%deﬁmed«aﬂm

(b) Experience in successfully completing or substantially completing at least one
contract of bridge works of ROB/Flyover Bridge/River Bridge/slab
-drain/fculverts-in which bidder has carried out Gast-in-situ-RGC-solid-slab-type-
-superstructure—with—open—foundation—ef Atleast 40% value (2.05 Cr.) of

proposed contract within the last five years.

The works may have been executed by the applicant as prime contractor or as a
member of a joint venture or as a nominated sub-contractor. As subcontractor,
he should have acquired the experience of execution of all major items of works
under the proposed contract. In case a project has been executed by a joint
venture, weight towards experience of the project would be given to each joint
venture in proportion to their financial participation in the joint venture.

Substantially completed works means those works which are at least 90%
completed as on the date of submission (i.e. gross value of work done up to the
last date of submission is 90 % or more of the original contract price) and
continuing satisfactorily.



4.54.

4.5.5.

4.5.6.

4.5.7.

4.5.8.

4.5.9.

For these, a certificate from the employers shall be submitted along with the
application incorporating clearly the name of the work, contract value, billing
amount, date of commencement of works, satisfactory performance of the
contractor and any other relevant information.

Personnel Capabilities.
Availability for his work of personnel with adequate experience as required; as per
Appendix.

Equipment Capabilities

Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with
their bid, a detailed construction planning and methodology supported with layout
and necessary drawings and calculations to allow the employer to review their
proposals. The numbers, types and capacities of each plant/equipment shall be
shown in the proposals along with the cycle time for each operation for the given
production capacity to match the requirements.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank
guarantees) and / or credit facilities up to 25 percent of the value of the contract /
contracts applied.

The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long - term
profitability including an estimated financial projection for the next two years, if
necessary, the employer will make inquiries with the applicant’s bankers.

Litigation History ,

The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years.
A consistent history of awards against the Applicant or any partner of a joint venture
may result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of reasons
other than non - performance, such as Most Experienced partner of joint venture
pulling out, court directions leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.



#4-6~ JOINT VENTURE:-Not Allowed

A

4.8 Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- Made misleading or false representation in the . forms, statements and
Attachments the submitted in proof the qualification requirements; and / 0;}1’

9 b (\__ %Eé-



6.1.

7.1.

- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/ or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

One bid per bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain-all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

10



8.
8.1

8.2.

8.3.

9.1

9.2.

9.2.1.

B. BIDDING DOCUMENTS

Content of Bidding Documents
The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.

- Invitation for Bids

1 Instructions to Bidders I
2 Qualification Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications 11
6 Form of Bid : I1
7 Bill of Quantities

8 Securities and other forms

9 Drawings 1\%
10 Documents to be furnished by bidder \"

Volumes [, II, Il and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume-
V in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Employer’s response will be published on website including a
description of the enquiry but without identifying its source.

Pre-bid meeting
The bidder or his official representative is invited to attend a pre-bid meeting

which will take place at the address, venue, time and date as indicated in the
appendix.

11



9.2.2,

9.2.3.

9.2.4

9.2.5.

10.

10.1

10.2.

10.3.

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The bidder shall be required to submit any questions in writing or e-mail to reach
the Employer not later than 03 days before the meeting.

Minutes of the meeting, including the question raised (Without identifying the
source of enquiry) and the responses given will be published without delay on the
tender website ie. www.nprocure.com. Any modification of the bidding
documents listed in sub-Clause 8.1 which may become necessary as a result of the
pre-bid meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid
meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

12



11.

11.1

12.

12.1.

122

12.3.

C. PREPARATION OF BIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part I shall be named “Technical Bid” and shall comprise

)] Bid Security in the form specified in Section 8

(i)  Qualification Information and supporting documents as specified in Section 2

(iii)  Certificates, undertakings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v) Ugdertaking that the bid shall remain valid for the period specified in Clause
15.1

Part Ii shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6

(ii)  Priced Bill of Quantities for items specified in Section 7

The Bidder shall submit the details/information pertaining to each parti.e,
technical as well as financial and must be submitted online only.

Following documents will be deemed to be part of the bid.

13.

13.1

13.2

Section Particulars Volume No.

Invitation for Bids (IFB)

Instruction to Bidders Volume I
Conditions of Contract

Contract Data

Specifications Volume Il
Drawings Volume IV

O Ul D W=

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line-item total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bid price
(Both in figures and words). Item for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

13



13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

#16.

16.1.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his security for a period of the extension, and in
compliance with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in

column 4 of the table of IFB for this particular work. This Bid security shall be in

favour of Employer as named in Appendix and may be in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank
approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department
of Govt of Gujarat. Exemption Certificate is applicable only when Registration
Certificate of Appropriate Class and Category of Approved Contractors is
required as eligible criteria of bidder.

14



16.2

16.3.

16.4.

16.5

16.6.

17.

17.1.

18.

18.1.

Bank guarantees (and other instruments having fixed validity) issued as surety for
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120 + 45 =165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has

signed the Agreement and furnished the required Performance Security.

The bid Security may be forfeited

(a)

(b)
(c)

(d)

If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limit to
(i) Sign the Agreement; or

(ii) Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, If
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG
R&B Dept’s Gr.No. S/22/2017/6369/D, Dt.08/06/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further
in the process of tender evaluation.

Format and Signing of Bid

The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.

15



19.

20.

20.1.

20.2.

21.

22.

22.1.

22.2

22.3.

22.4.

D. SUBMISSION OF BIDS
Deleted
Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

Deleted
ificati Wi wal i

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.
Deleted
No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1

above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid
security pursuant to Clause 16.
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23.
23.1

23.2.
23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made pursuant
to Clause 22, in the presence of the Bidders or their representatives who choose to
attend at time, date and the place specified in Appendix in the manner specified in
Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared
a holiday for the Employer, the Bids will be opened at the appointed time and
location on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid

security furnished with each bid will be announced. If the bid security furnished does

not conform to the amount and validity period as specified in the invitation for bid

(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in

Clause 16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part [ of the bid pursuant to Clause 12.1.

(ii)  If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii)  The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of this clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only
these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

The time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest.
The Employer shall prepare minutes of the Bid opening, including the information

disclosed to those present in accordance with Sub-Clause 23.6.
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24
24.1

25.

25.1.

25.2

25.3.

26.
26.1

26.2

26.3

27.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by
Bidder to influence the Employer’s processing of Bids or award decisions may
result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation,
bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding document. During the
detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions, and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights,
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

Deleted
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28.

29.

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements
of the Bidding documents or otherwise result in unsolicited benefits for the
Employer, shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the

Conditions of Contact, during the period of implementation of the Contract, will not
be taken in to account in Bid evaluation.
If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract the Employer may
require the Bidder to produce detailed consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analyses,
the Employer may require that the amount of the performance security set forth in
Clause 34 be increased at the expense of the successful /bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be
rejected as non-responsive.

Deleted
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31.

31.1

32.

32.1.

33.

33.1.

33.2

33.3.

33.4.

34.

34.1.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid

has been determined.

1) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and

(ii) to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidder
at his evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for
the Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the condition of
contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement
and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer an irrevocable and unconditional guarantee from a
Bank in the form set forth in Section 8 (the “Performance Security”) for an
amount equal to 5% (five percent) of its Contract Price. Incase of
bids mentioned below, the successful Bidder, along with the Performance
Security,
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34.2.

34.3.

shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the
Estimated Project Cost and (ii) Contract Price offered by the selected
Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the difference in the (i) Estimated Project
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(c)  This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects

Liability Period and the Additional Performance Security shall be valid
beyond 28 (twenty-eight) days of Project Completion Date.
(As per Got. R&B Department Tharav No.PARACH/102020/329/C Dt.3/2/2024)

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized /Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of
the Bid Security.

36.

37.

37.1

37.2

Deleted

Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or
in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of

the Conditions of Contract. :{,)f
i o €E
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11.

12.

13.
14.

15.

16.

17.
18.

APPENDIX TO ITB

Clause Reference With
respect to Section -1

The Name of the Employer is Executive Engineer, (R&B) Panchayat [ Cl.1.1]

Division, Dev-Bhoomi Dwarka

The last five years.

2024 -2025

2023 -2024

2022 -2023

2021 -2022

2020-2021

This Annual Financial Turnover Amount is Rs.

Value of Work is Rs. oo

Deleted

The cost of electric work is Rs. “N/A”

The cost of water supply / sanitary works is Rs. “N/A”
Liquid assets and / or availability of credit facilities is 25%
of Tender Amount Rs.

Price level of the financial year 2025-26

The pre-bid meeting will take place at S.E., Panchayat (R&B)
Department, Rajkot circle-1

The technical Bid will be opened at the office of the SE R&B
Panchayat Circle-1 Rajkot on dt..................at

Address of the Employer: Executive Engineer, (R&B) Panchayat

Division, Dev-Bhoomi Dwarka

Deleted

The bid should be submitted latest by

As stated on online NIT

The bid will be opened at Division/Circle office as stated on
online NIT

The Bank Draft in favour of Executive Engineer, (R&B) Panchayat

Division, Dev-Bhoomi Dwarka

Deleted

Escalation factors (for the cost of works
executed and financial figure to a common base
value) for works completed

[Cl.4.5.3 (a)]

[Cl.4.5.6 ]

[Cl. 4.5.2]
[CL.9.2.1]

[CL. 20.1 & 20.2]

[Cl. 23.1]

[C1.4.5.2]

Year Financial Year Itiplyin;

Base year of inviting tender 2025-2026 1.00
-1 2024-2025 1.10

-2 2023-2024 1.21

-3 2022-2023 1.33

-4 2021-2022 1.46

-5 2020-2021 1.61
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they
propose to use on the work.

Age of
Sr. | Plantor ; Machinery .. | Approximate
No. | Machinery Location {maximum Make | Capacity Value Remark
15 years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -

1.

2.

3.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work
to be executed is more than Rs.50 lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 lakhs but less than Rs.50 lakhs.

Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5 lakhs.

Minimum One Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty
except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of
marksheet, Colour Photograph and the appointment order issued such engineers
engaged for this contract work. If 15 days after issue of work order such designated
Site Engineers do not resume or do not remain present on site of work, the recovery at
the rate of Rs.15,000-00 per month per Engineer will be made from the
bills/deposit/dues of the contractor. Such recovery shall be non-refundable.
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SECTION - 2
QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION
The information to be filled in by the Bidder in the following pages will be used for
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.
This information will not be incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder
(Attach Copy)

Place of registration

Principal place of business

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Civil engineering constructions 2024-2025
Work performed in the last five years 2023-2024
(in Rs. Lakhs) 2022-2023
2021-2022
2020-2021

1.3.1 Work performed as prime contractor, work performed in the past as a nominated
sub-contractor will also be considered the sub-contract involved execution of all
main items of work described in the bid documents, provided further that all other
qualification criteria are satisfied (in the same name) on works of a similar nature
over the last five years** and in current year before the submission of the bid.

Project | Name of | Description | Contract | Valueof | Date | Stipulated | Actual date Remark

Name the of work No. contract of period of of explaining
Employer (Rs. issue | completion | completion* | reasons for
Crore) of delay &
work work
order Completed

*Attach certificate(s) from the Engineer(s)in-charge
** Immediately preceding the financial year in which bids are received.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract
involved execution of all main items of work described in the bid document,
provided, further that all other qualification criteria are called (in the same name and
style) in the last five years** and in current year before the submission of the bid.

Year Name | Name of Quantity of work performed (Cum/MT) Remarks*
of the | the Cement Length &| Earth Bituminous | (indicate
work | Employer | Concrete width of | Works (SQ. | Work / contract

(Including bridge | Return Diversion | Ref)
RCC,PCC & Wall/Retain| work

Solid slab on ing Wall /

Open Protection

foundation) wall)

2024-2025

2023-2024

2022-2023

2021-2022

2020-2021

1.4  Information on Bid Capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Description | Place | Contract | Name & Value Stipulated Value of Anticipated

of works & No. Address | Contract | Period of Works* of
State of (Rs.Cr) | Completion | remaining | completion

Employer to be
completed
(Rs. Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

1.5  Availability of key items of Contractors Equipment for carrying out the works (Ref.
Clause 4.5.5). The Bidder should list all the information requested below.
Requirement Availability Proposals
Item of Remarks
. Owned/ (From whom to
sadpment NO | Capacity | Leased to be NOS/.' Ag.e./ be purchased)
Capacity | Conditions
procured
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1.6 Qualifications and experience of key personnel required for administration and
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of

the Conditions of Contract.

Position Name | Qualification Year of Year of
Experience experience in
(General) the proposed
position
Project Manager
Etc.

1.7  Proposed sub-contract and firms involved

Sections of the Value of Sub- Sub-Contractor Experience in
works Contractor (Name & similar work
Address)

Attach copies of certificates on possession of valid license for executing water

supply/ sanitary work/ building electrification works.
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors’ reports (in case of companies/corporations), etc. List them below and
attach copies.

1.9 Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List them below and attach copied documents.

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who
may provide references if contacted by the Employer.

1.11 Information on Litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction
to Bidders. (Name of Consultant engaged for project preparationsis * ..........cccevene. )

1.13 Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding
documents. (Refer ITB Clause 4.1)

1.14 Programme

2. Deleted

3. Additional Requirements

3.1 Bidders should provide any additional information required to fulfill the requirements

of Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit
(i)  Undertaking

* Fill the name of consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company

with a good financial standing.

If the contract for the work, namely is awarded to the

above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing the above

during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

The Undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake that our firm
M /S e would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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1.1

CONDITIONS OF CONTRACT

A. GENERAL.

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations
Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following
order of priority

(1) Agreement
(2)  Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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3.1

4.1

5.1

6.1

7.1

7.2

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6)  Specifications

(7) Drawings

(8)  Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’s obligations. Sub-contracting of supply or
specific items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any such modifications.
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9.2

10.

10.1

11.
111

12.
121

13.

13.1

13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states are
Contractor’s risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor'sRisks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
() Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to

the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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13.3

13.4

13.5

14.
14.1

15.
15.1

16.

16.1

17.
17.1

18.

18.1

18.2

18.3

18.4

185

19.
19.1

If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation
reports referred to in the Contract Data, supplemented by any information
available to the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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20.
20.1

21.
21.1

21.2

22.
22.1

23.

23.1

23.2

24.

24.1

24.2

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to
have them audited by auditors appointed by the Employer, if so required by
the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken,the decision shall be referred to
Superintending Engineer pan(R&B)circle Rajkot-1 (Higher Authority) within
14 days of the notification of the Engineer's decision. If the issue is not
resolved, any party can refer the matter for conciliation within 15 days from
the decision given by the Superintending Engineer pan(R&B)circle Rajkot-1.

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of the # Superintending Engineer pan(R&B)circle Rajkot-1, both
the parties have to refer to the Chief Engineer concern for the conciliation
process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the # Superintending Engineer pan(R&B)circle
Rajkot-1, both the parties have to refer to the #Secretary, Roads &
Building Department, Government of Gujarat for the conciliation process.
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25.
25.1

26.

If the dispute is not resolved through the conciliation process, he may refer
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If
the Contractor fails to refer a claim / dispute to the Higher Authority within
14 days of the notification of the Engineer's decision, the Contractor shall not
be entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

Deleted
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27.

27.1

27.2

27.3

27.4

28.

28.1

28.2

28.3

29.

30.
30.1

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of
the activities.

The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a  Variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion
Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the
extension and the contractor may refer the matter under Clause 24.1

Deleted
Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31.
31.1

31.2

32.

32.1

32.2

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to

provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and
completion date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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# 33.

33.1:

C. QUALITY CONTROL
Identifying Defects/ Defect liability period

Defect liability period: The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate the
whole or any part of the amount of security deposit towards the expenses, if
any, Incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be as under....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall

be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put

tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 6834

Months from the certified date of completion which should include%
monsoon period.

(d) For original building works the defect liability period will be 4 years or elapse

33.2

of 4 monsoon period following date of possession of building taken over by
user agency following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976) 2759-N, dated 27/05/2013 and Circular No. TNC /10 /
2016/Clause 17A (Correction/ (1)CDated 12/05/2016]

Free maintenance guarantee period for works of Road/Bridge construction
(a) For resurfacing work of road free maintenance guarantee period on® year
from the date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give Four years free maintenance guarantee from
the certified date of completion. During this period the contractor shall
visit the site every six months along with the concerned Section Officer /
Deputy Executive Engineer and will examine the work already carried out
in this contract like road work, jungle cutting, side shoulders, side gutter,
road furniture, patta etc. and will prepare Km. wise inspection report duly
signed by all concerned and any defect observed shall be done within 15
days by the contractor at his risk and cost as per the direction of Engineer
in charge. The contractor needs to do videography of these visits and
require to submit at the time of release of FMG. If B.T. the surface during
the maintenance period of ) years is worn out then agency shall have to
provide renewal coating as per tender item as directed by the Engineer-in-
charge. The amount equivalent to 5% of each running bill shall be
withheld and will be released after the free maintenance guarantee period
(i.e.4 years) is over.
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However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in the
relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard
stones, sign boards etc. are completed in all respect by the contractor.
After completion of the miscellaneous items, the above said 2% withheld
amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C,Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & depleyment of quality engineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld.
The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount
equivalent to Rs.20,000 per month shall be recovered till the actual
deployment of quality engineer. The amount so recovered towards the
deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.
RGN/60/2006/35/C,dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, at his cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided
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333

34.

34.1

34.2

34.3

35.

35.1

35.2

36.
36.1

further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.

The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have a Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
defect the test shall be a Compensation Event.

#1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the
engineer in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given; the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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