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SIKKA NAGARPALIKA – SIKKA 
DIST: JAMNAGAR 

 

DRAFT TENDER PAPER 
 

SCHEME: 
SWARNIM JAYANTI MUKHYMANTRI SHAHERI VIKAS YOJNA –  

“CLEAN AND BEAUTIFUL CITY” 
 

 

NAME OF WORK: 
 

BEAUTIFICATION OF SIKKA NANIKHAVADI APPROACH ROAD & DAY TO DAY 
SWEEPING AND CLEANING WORK OF VARIOUS LOCATION AT SIKKA MUNICIPALITY 

SIKKA. 

 

 

MILESTONE DATES 

Downloading of tender End Date Date 29/06/2026, Till 15:00 Hrs. 

Online Submission of Bid Up to Date 29/06/2026, Till 15:00 Hrs. 
Submission of EMD, Tender fee & 
Document 

Submission in electronic format only through online 
by scanning and then same should be sent in original 
through R.P.A.D./Speed Post so as to reach the office of 
Nagarpalika SIKKA On & End Date 29/06/2026 Till 
16:00 Hrs. 

Date of Physical Document Opening On Date 29/06/2026 & 17:00 Hrs. (If Possible) 
Date of Price Bid Document 
Opening 

On Date 29/06/2026 & 17:00 Hrs. (If Possible) 

 
 

CHIEF OFFICER 
SIKKA NAGARPALIKA 

SIKKA 
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SIKKA – NAGARPALIKA SIKKA  
DIST: JAMNAGAR 

NOTICE INVITING TENDER 
Tender Notice No.   (Online) 08/2026-27  
Organization Name   SIKKA Nagarpalika 
Name of Work BEAUTIFICATION OF SIKKA NANIKHAVADI APPROACH ROAD & DAY TO DAY SWEEPING 

AND CLEANING WORK OF VARIOUS LOCATION AT SIKKA MUNICIPALITY SIKKA.(FOURTH 
CALL) 

Tender Type On line Open – Percentage Rate Tender 
Type of Contract   Single work 
Bidding Currency   Single-Indian National Rupees. 
Joint Venture   Allowed 
Schedule of E-Tender Online Submission of E-Tender Up to Date 29/06/2026, Till 15:00 Hrs. 

 Pre-Bid Meeting Date & Time No pre bid meeting. 

 

Physical submission of EMD, tender 
fee and Volume-I:    PQ bid and 
Volume-II: Technical bid along with 
Supporting documents 

On & End Date 29/06/2026 Till 16:00 Hrs., at the office 
of “Chief Officer, SIKKA Nagarpalika” by Speed Post/RPAD 
only.”  In sealed cover duly super scribed with name of 
work and tender notice no. 

 
Opening of (Tech. Bid) On Date 29/06/2026 & 17:00 Hrs. hours in the office of 

SIKKA (if possible) 

 
Opening of Price Bid- (Online) On Date 29/06/2026 & 17:00 Hrs. hours in the office of 

SIKKA (if possible) 
 Bid validity period 180 days from the date of opening of price bid, Vol-III. 
 Project Duration 12 (TWELVE) Months 

Payment Details Tender Document Fee Rs.2400.00 In form of Account Payee Demand Draft 
payable in favor of The Chief Officer, SIKKA Nagarpalika. 

 

EMD (Bid Security)  Rs.53000.00 In form of F.D.R of Nationalized/Scheduled 
Bank only in favor of Chief Officer, SIKKA - Nagarpalika 
(Note: Exemption certificate not allowed). 

 
Estimated Value including Welfare 
Tax@ 1% 

 Rs.5298200.94 
 

 

SECURITY DEPOSIT 
 

The Successful Tenderer Shall Furnish to the Employer A 
Security Deposit of 5.00 % of Tender Amount Will 
Deducted from Each Bill.  

 

PERFORMANCE BOND 
 

The Successful Tenderer Shall Furnish to the Employer A 
Performance Bond of 5.00 % of Tender Amount. In form of 
BG/FDR/DD. 

 
GST 
 

Nagarpalika will pay GST Tax or any other extra taxes on 
Contract Amount. 

General Terms & 
Conditions 

Bidders who wish to participate in this E-Tender will have to Conditions procured valid digital 
certificate as per information Technology Act 2000. Bidders can procure this certificate from any 
of the Government approved certifying agency i.e. (n) Code Solution. Bidders shall upload the 
tender documents after submitting the DD details for tender fees and EMD details online. The 
FDR or Demand Draft toward Tender Document fees can be submitted along with Earnest Money 
Deposit before the due date as specified above. This should be as per details given online and it 
should be drawn before last date of the uploading of the tender. The intending bidders shall have 
to submit the following documents along with the EMD (BID SECURITY). The Bidder should 
submit all the forms Physically hard copy. 
(a) Containing technical & financial details required for evaluation duly physically signed hard 

copy must be necessary. 
(b) Power of attorney. 
(c) Company’s profile and certificate of registration of company under the law 
(d) Experience certificate of Govt./Semi Govt. body, including contact numbers and project 

details DOWNLOAD OF TENDER DOCUMENT: The tender document for this work is 
available only in electronic format which can be downloaded free of cost by the bidder. 
SUBMISSION OF TENDER: Bidder shall submit their offer in electronic format on above 
mentioned website on or before the scheduled date and time as mentioned, after Digitally 
Signing the same. No Price bid in physical from will be accepted and any such offer if 
received by SIKKA Nagarpalika will be out rightly rejected. Bidder shall have to submit 
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separate account payee DD for Tender Fee & EMD drawn in favor of Chief Officer, SIKKA 
Nagarpalika – SIKKA Opening of Tender: The Technical Bid will be opened on the specified 
date online on website https://nagarpalika.nprocure.com or www.nprocure.com. Bidders 
or their representative who wish to participate in online tender opening can logon to 
https://nagarpalika.nprocure.com or www.nprocure.com. On the due date and time, mark 
their presence and participate in online tender opening. Bidders who wish to remain present 
at SIKKA Nagarpalika, at the time of tender opening can do so. Only one representative of 
each firm will be allowed to remain present. 

 
Information for 
online participation 

 
1. Internet site address for e-Tendering activities will be https://nagarpalika.nprocure.com 

or www.nprocure.com. 
2. Interested bidders can view detailed tender notice and download tender document from the 

above-mentioned website. 
3. Bidders who wish to participate in online tender have to register with the website through 

the ‘’New User Registration’’ link provided on the home page. Bidder will create login id & 
password on the own in registration process. 

4. Bidders who wish to participate in this tender need to procure Digital Certificate as per 
Information Technology Act-2000 using that they can digitally sign their electronic bids. 
Bidders can procure the same from any of the CCA approved certifying agencies, or they may 
contact (n) code Solution at below mentioned address and they will assist them in procuring 
the same. Bidders who already have a valid Digital Certificate need not to procure the same. 
In case bidders need any clarification regarding online participation, they can contact M/s 
(n) code solution 301, G.N.F.C. Info Tower, Near Grant Bhagwati Hotel, Ahmedabad 380 015 
INDIA Tel: +91 79 26857316 Tel:  +91 7926857317, Tel:  +91 79 26857318 E-Mail:  URL: 
https://nagarpalika.nprocure.com or www.nprocure.com  

5. Bidders who wish to participate in e-Tender need to fill data in predefined forms of tender 
fee, EMD, Volume-1 of tender i.e. PQ (Technical) Or experience details and Price bid only. 

6. Bidder should upload scan copies of reference documents in support of their eligibility of 
the bid. 

7. After filling data in predefined forms bidders need to click on final submission link to submit 
their encrypted bid. Bidder can also submit Document Fees, EMD, of tender document & 
Reference Documents in hard copy if such instructions may be given by tendering authority. 

 
 
 

 
 

               CHIEF OFFICER 
                                   SIKKA NAGARPALIKA 
  

http://www.nprocure.com/
http://www.nprocure.com/
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1. SCOPE OF BID 
BRIEF PARTICULARS OF THE WORK 

 

1. Salient details of the particular works for which post-qualification applications are 
invited are as under: 

Sr. 
No

. 

Name of Work Approx. Cost 
(Rs.) 

Period of 
Completion  

1 BEAUTIFICATION OF SIKKA NANIKHAVADI APPROACH 
ROAD & DAY TO DAY SWEEPING AND CLEANING WORK OF 

VARIOUS LOCATION AT SIKKA MUNICIPALITY SIKKA. 
 Rs.5298200.94 

12 (TWELVE) 
Months 

 
2. The particular works are as under: 

A Day to day sweeping and cleaning work of Commercial area and 
market places 

SWARNIM 
JAYANTI 

MUKHYMANTRI 
SHAHERI VIKAS 
YOJNA - “CLEAN 

AND 
BEAUTIFUL 

CITY” 

744673.00 

B Day to day cleaning and maintenance of toilet blocks 186168.25 

C Day to day sweeping and cleaning work of residential area 2792523.75 

D Tree plantation at city's entry point. 1367533.44 

E City's wall beatification work 207302.50 

 

3. General features and major components of the work are as under: 
General Features: The proposed construction shall broadly comprise of the following, as generally shown in 
the tender drawing and may vary during time of execution. -  Civil Work. 
 

4. Work shall be executed according to General Conditions of Contract as per given in 
Tender Document. 

 

2. INSTRUCTION TO THE APPLICANT / CONTRACTOR 
 

A. The pre-qualification process will lay high emphasis on the ability and competency of 
contractors to do high quality work within the given time schedule. 

B. Application received from joint venture/consortium shall not be considered. 

C. The work certificate of sub contract shall not be considered for evaluation. 

D. Completed work shall mean which are completed as per Para-4 (QUALIFYING CRITERIA OF 
APPLICANT) as on Date 10/04/2026 and continuing satisfactorily on date of application. 

E. Applicant should provide information pertaining to the works completed of such works in 
last 3 years  

F. All the information shall have to be filled in the prescribed statement wherever mentioned. 

G. All the details required in the prescribed statement shall have to be duly filled up. No 
information shall be left out. Relevant item without required information shall not be 
considered for evaluation. 

H. All the required attachments shall have to be invariably attached. Relevant item, without 
required attachment shall not be considered for evaluation. 

I. SIKKA Nagarpalika reserves the right to accept any one or reject all of the offers/tenders 
without giving any reasons thereof. 

J. The details given by the applicants in the post qualification documents will be evaluated as 
per qualifying criteria item No. 4. SIKKA Nagarpalika reserves the right to restrict the list of 
post-qualified applicant to any number deemed suitable by it. SIKKA Nagarpalika decision 
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for post qualifying the applicants shall be final and binding to all. 

K. All information has to be typed or hand written legibly in English language. All pages of the 
post-qualification document have to be initialed by the applicant. All corrections, erasures 
or overwriting, therein, have to be initialed by Applicant. 

L. The Technical Bid shall contain all the documents supporting of bid as listed billow shall be 
submitted are mandatory in format though online (by scanning) & hard copy (Physical) 
should be sent by register post A.D. or speed post. 

 

3. INFORMATION REGARDING CONTRACTOR 
a) Name of the Contractor :  

b) Address of the Contractor :  

C) Phone Nos. 

Mobile No. 

Fax No. 

:  

d) Registration No., Date & authority :  

e) Previous Experience (Attach Annexure) :  

f) Name & Particulars of the Authorized a) 
Representative for the details furnished 
hereunder 

  

g) Type of organization including particulars of 
Proprietor /Partners / Directors: (Sole 
Proprietorship, Partnership, Private Ltd., Co-
Operative Body etc.) (Attested Copy of deeds of 
memorandum of Association to be enclosed.) 
1. 

:  

 2. :  

 3. :  

 4. :  

h) I.T. PAN No. :  

I) Name of bankers and full address :  

 (1) Bank Facilities Available :  

 - Overdraft :  

 - Guarantees :  

 - Letters of Credit :  

 - Solvency Certificate* :  

 - Others :  
* (Solvency certificate of Nationalized or Scheduled bank shall only be valid and considered for the evaluation) 

3.1 EXPERIENCE 
A. The Applicant shall provide evidence that their firm has been actively engaged in the civil works 

construction of such type of civil work the role of prime contractor/partner. The work completed as 
sub-contractor shall not be considered for evaluation. 

B. Particular Construction Experience: ---- 
 

4. QUALIFYING CRITERIA OF APPLICANT 
 
The applicant who is not capable of meeting requirement listed below shall not be qualified 
for the works. Post qualification will be based on Applicants all the following minimum 
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criteria regarding their particular experience, financial position, personnel and equipment 
capabilities and other relevant information as demonstrated by the Applicant’s responses 
in the forms attached to the Letter of Application. The qualifications, capacity and 
resources of proposed subcontractors will not be taken into account in determining the 
Applicant’s compliance with the qualifying criteria. The applicant to, note specifically that 
all information given including those in the form of various formats must be supported by 
certificates from respective authorities (not less than Executive SBM Engineer or 
equivalent). 
 
Tenderer shall be required to submit the enlisted documents Online along with Scan 
Copy of EMD and tender fees. If documents are insufficient or it does not match the 
required criteria mentioned below, then the Price Bid of the tenderer shall not be 
opened. Tenderer shall be required to submit the original hard copy of EMD, Tender 
fees and all documents require for Pre-Qualification in Specified Time. 
 

AND 
A. Average Annual financial turnover during the last 3 years should be at least 30% of 

the estimated cost. (C.A. Certificate must be attached) 
B. The Contractors/Companies having registration of Gujarat State PWD/CPWD of 

Registration “Class –E1” and above  (Must be attached). (If Bidder Applied for 
Renewal of Registration, Bidder must have to attach receipt of renewal fee for valid 
registration.) 

C. Experience of having successfully completed For Similar Type Of  Work OR Building 
Work & CC Road Work & Paver Block Work & Electrification Work during last 7 
years ending last day of month previous to the one in which applications are invited 
should be either of the following: (Experience certificate of Govt./Semi Govt body) if 
form-3A Submitted of Combined/Package work, the details of Component wise work 
and amount as per criteria shown in form-3A is necessary Submission of completion 
certificate in Form-3A format. And Form-3A of Completed Work in Joint Venture are 
not Valid. The Form-3A of Completed work by agency only. And notarized copy of work 
order and final Bill Should be attached with from-3A (Running Bill Detail are Not 
Valid). 

 
For Similar Type Of  Work OR Building Work & CC Road Work & Paver Block 
Work & Electrification Work & Others :- 
 
A) CC ROAD WORK 

I. Three works of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 40% of the Estimated cost Rs.342.00 Lakh 

OR 
II. Two works of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 50% of the Estimated cost Rs.342.00 Lakh 
OR 

III. Single work of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 80% of the Estimated cost Rs.342.00 Lakh 

 
B) BUILDING WORK 

I. Three works of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 40% of the Estimated cost Rs.86.00 Lakh. 

OR 
II. Two works of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 50% of the Estimated cost Rs.86.00 Lakh. 
OR 
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III. Single work of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 80% of the Estimated cost Rs.86.00 Lakh. 

 
C) PAVER BLOCK WORK 

 
I. Three works of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 40% of the Estimated cost Rs.23.00 Lakh 
OR 

II. Two works of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 50% of the Estimated cost Rs.23.00 Lakh 

OR 
III. Single work of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 80% of the Estimated cost Rs.23.00 Lakh 
 

D) ELECTRIFICATION WORK 
I. Three works of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 40% of the Estimated cost Rs.13.68 Lakh. 
OR 

II. Two works of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 50% of the Estimated cost Rs.13.68 Lakh. 

OR 
III. Single work of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 80% of the Estimated cost Rs.13.68 Lakh. 
 

E) OTHER:  SIMILAR WORK AS PER SCHEDUAL B1 TO B3 WORK 
I. Three works of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 40% of the Estimated cost Rs.37.23 Lakh. 
OR 

II. Two works of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 50% of the Estimated cost Rs.37.23 Lakh. 

OR 
III. Single work of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 80% of the Estimated cost Rs.37.23 Lakh. 
 

F) OTHER:  SIMILAR WORK AS PER SCHEDUAL B4 WORK 
I. Three works of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 40% of the Estimated cost Rs.13.68 Lakh. 
OR 

II. Two works of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 50% of the Estimated cost Rs.13.68 Lakh. 

OR 
III. Single work of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 80% of the Estimated cost Rs.13.68 Lakh. 
 

G) OTHER:  SIMILAR WORK AS PER SCHEDUAL B5 WORK 
I. Three works of constructing Similar work amounting to minimum completed works costing 

not less than the amount equal to 40% of the Estimated cost Rs.2.07 Lakh. 
OR 

II. Two works of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 50% of the Estimated cost Rs.2.07 Lakh. 

OR 



10 | P a g e  

III. Single work of constructing Similar work amounting to minimum completed works costing 
not less than the amount equal to 80% of the Estimated cost Rs.2.07 Lakh. 
 

D. The Contractors/Companies having solvency certificate of National and Schedule Bank 
amounting (25% of Tender Amount) (Must be attached). 

E. G.S.T. Certificate 

F. I.T. Return copy of Last Year for More than One Year old register Only    
G. P.F Registration 
H. Attested copy of pan number must be enclosed. 
I. List of Tools and Machinery 
J. List of Technical & Non-Technical staff 
K. Applicant must provide undertaking of Joint venture on Notarized 300 Rs Stamp Paper 

as per work. 
L. Applicant must provide undertaking of Non - blacklisting on Notarized 300 Rs Stamp 

Paper as per Annexure – A or Agency’s Self Declaration on Their Latter Head. 
M. Financial Bid of only those contractors whose technical bids are found Qualified by the 

department shall be opened online. The time and date of opening of financial bid of 
contractors qualifying the technical bid shall be communicated to them later on. 

N. The contractor should submit site visit certificate issued by the Nagarpalika 
Authority. Without site visit certificate the bidder should be treated as disqualified 
if Nagarpalika allow.  

 

4.1 Average Annual financial turnover during the last 3 years: 

1 
Average Annual financial turnover during the last 
3 years, ending 31/03/2025 of the previous 
financial year  

:  

2 
Attested copies of balance sheet with adequate 
document/proof shall be attached 

:  

 
4.2 No of works completed as per following (The details shall be furnishing in 

prescribed): 

1 
Note: Nos. of works with its amount completed 
during Last 7 years from 01/04/2018 to till date 
(for eligibility) 

:  

 (i) 40% of tender amount or more   

 (ii) 50% of tender amount or more   
 (iii) 80% of tender amount or more   

 

2 
Attested copies of completion Certificates for each 
completed from the client mentioned shall have to 
be attached. 

:  

 
4.3 Solvency Certificate of Nationalized or Schedule Bank for (25% of Tender 

Amount). 

1 
Solvency Certificate of Nationalized Bank for 
current year of (25% of tender amount) 

:  

2 
Attested copies of same certificates shall have to 
be attached. 

:  

(Note: No exemption is allowed in Solvency Certificate) 

 

5. DISQUALIFYING CRITERIA 
Even though the applicants meet the above criteria, they are subject to be disqualified if 
applicant has: - Made misleading or false representation in attachments submitted, or 
Records of poor performance during the last 3 years as on the date of application such as 
abandoning the work, rescinding of contract for which the reasons are attributable to the 
non-performance of the contractor, inordinate delays in completion, consistent history of 
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litigation awarded against the applicant or any of its constituents or financial failure due 
to bankrupt etc. 
 

6. GENERAL INFORMATION OF APPLICANT 
 

6.1 Technical qualifications and experience of the 
proprietor or partners and leading technical 
employees) 

:  

 (a) Name :  
 (b) Qualification :  
 (c) Status :  
 (d) Experience in years :  
 (e) From which date appointed in this firm in 

case of employee : 
 

 (f) Date of joining the firm :  
6.2 Whether the applicant maintains an office 

capable of preparing bills : 
 

6.3 Details of workshop, machines tools and plant 
held by the Applicant, has to be mentioned 

:  

6.4 Whether enlisted in any other dept./ 
organization if so, which class showing amount 
qualified to tender 

:  

6.5 Total Turnover of the firm per year with 
adequate documents for last 3 years 

:  

6.6 Balance sheets with profit and loss statement 
for the last financial years duly certified by 
Chartered Accountant along with auditor’s 
report. 

:  

N.B. Attested copies shall be attached :  
6.7 Has the applicant or his partners or 

shareholders been black listed in the past by any 
Government department of any other body 

:  

6.8 Details of work if any abandoned by the 
Contractor 

:  

6.9 Name of the Bank of which solvency certificate 
attached for 

(i)  
Rs. ............................... 

6.10 Details about DD No. and Bank detail for 
Rs.2400.00 as application fee (Non-refundable) 

(ii)  
Rs. ............................... 

6.11 Amount in arrears if to be paid to Government 
as per the demand from any Government 
Department or Corporation 

(iii)  
Rs. ............................... 
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7. DECLARATION: 

1 

I / We hereby certify that I/We am/are not 
partner(s) in the firm(s) blacklisted or 
connected with firm blacklisted in any State, 
CPWD, PWD, GWSSB, M.E.S., or Railways or any 
Corporation 

: 

      

2 

At present I/We am/are partner(s) in the 
following firms which is/are registered as 
approved contractor(s), firm (s) in any State, 
C.P.W.D., M.E.S., or Railways 

: 

 

3 

We, the partners of this firm, hereby give an 
undertaking that we are jointly and severally 
responsible to meet all the liabilities over and 
above the business of this firm and make good 
the above financial loss sustained by the SIKKA 
Nagarpalika as a result of our abandoning the 
works entrusted to us i.e. this firm 

: 

 

 
 

8. NOTE: 
(1) Nagarpalika will pay GST Tax or any other extra taxes on Contract Amount. 
(2) Joint ventures are allowed. 
(3) Defect Liability Period shall be  

1. 36 months from the certified date of completion or 3 (THREE) monsoons, 
whichever is later. 

2. 12 months from the certified date of completion or 1 (ON) monsoons, 
whichever is later. 
 

 
 
Signatory’s Name (Partnership firm, all partners are required to sign) 

 Place :                                                                                                                                                            
            Date :                                                                                                                                                           
                     Chief Officer  
                           SIKKA Nagarpalika                                                         
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Preamble to Price Schedules 
1. This bidding process is for: 

2. The Tendered should quote in figure as well as in words the rates tendered. The amount for each item should 
be worked out and the requisite total given. 

3. The design obligation and responsibility of the bidder has been properly defined in the bid document.  
4. Only Price Schedule - abstract will be considered for financial evaluation of the bid and final payment of 

contract. While Price Schedules B shall be the basis to work out a schedule of Interim payments during 
construction with the successful bidder.  

5. The bidder shall be deemed to have allowed in his price for provision, maintenance and final removal of all 
temporary works of whatsoever nature required for construction including temporary bunds, diverting water, 
pumping, dewatering etc. for the proper execution of works. The rates shall also be deemed to include any 
works and setting out that may be required to be carried out for laying out of all the works involved.  

6. The Price Schedules are to be read in conjunction with the Conditions of Contract, the Specifications as per 
General Technical Specification and other sections of these bid documents and these documents are to be taken 
as mutually explanatory of one another. 

7. Prices quoted by the bidder shall be firm for the entire period of Contract without any escalation.  
8. The bidder shall interpret the data furnished and carry out any additional survey work, or investigation work 

required at his own cost. 
9. The prices quoted shall also include the Preparing Mix design charges, materials and cube testing charges. And 

Materials and cube testing report is only done by GERI and Government Approved Laboratory. And testing 
report should be submitted 10% from GERI and 90% from Government Approved Laboratory   

10. The bidder should acquaint himself with the site conditions including the access to Worksite. The successful 
bidder shall have to make suitable access to worksites at his own cost. These accesses will be used by the other 
contractors working for Nagarpalika. 

11. The rate should be quoted including of service tax. 
12. Statutory variation if any will be on account of Nagarpalika. 
13. After tender accepted 5% as performance bond is to be paid in form of FDR/BG pledge in the name of Chief 

Officer, Sikka Nagarpalika from any nationalized Bank, reputed Schedule Bank, and valid for 12 month and 
5.00% Security deposit amount will be deducted from running bills of the contractor. The 5% amount of 

security deposit will be kept up to defect liability period 36 months from the certified date of 
completion Or 3 (THREE) monsoons, whichever is later.  OR 12 months from the certified 
date of completion or 1 (ON) monsoons, whichever is later. 5% as performance bond will be Kept 
up to 15 Days of Completion Certificate and Paid Final bill of the Work and 1% amount of running bill will be 
deducted from the bill as labour cess. Prices quoted by the bidder shall be firm for the entire period of Contract 
without any escalation. And prevailing income tax deducted from each bill. 

14. The bidder shall interpret the data furnished and carry out any additional survey work, or investigation work 
required at his own cost. 

15. Nagarpalika will deploy third party inspection agency for construction supervision & inspection of material. 
The charges of third-party inspection will be 1.00% deducted from contractors each bill. 

16. Bidders should quote prices with all the taxes & duties prevailing at the time of submission of tender however 
statutory variation if any will be on account of Nagar seva sadan. 

17. The third-party inspection agency will check all the measurement of the bills & only after the certificate from 
the third-party inspection agency the R.A. bill will be process for payment. 

18. As per the prevailing norms of the Labour Department of Government 1% amount of running account bill will 
be deducted from the bill as labour cess & same will be deposited by Nagar seva sadan to the Government. 

19. As per the prevailing norms of the GST Department of Government SGST 1% & CGST 1% Total 2% amount of 
running account bill will be deducted from the contractor each bill as per Government rules & condition. Or 
the working agency will have to fill. No extra charge will be given by Nagarpalika. 

 

 

Signature of Contractor Chief officer, 
SIKKA Nagarpalika 

President, 
SIKKA Nagarpalika 

  

SR. 
NO. 

NAME OF WORK SCHEME 

1 

BEAUTIFICATION OF SIKKA NANIKHAVADI APPROACH ROAD & 
DAY TO DAY SWEEPING AND CLEANING WORK OF VARIOUS 
LOCATION AT SIKKA MUNICIPALITY SIKKA. 

SWARNIM JAYANTI 
MUKHYMANTRI SHAHERI 

VIKAS YOJNA - “CLEAN AND 
BEAUTIFUL CITY” 
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Name of work: BEAUTIFICATION OF SIKKA NANIKHAVADI APPROACH ROAD & DAY TO DAY SWEEPING 

AND CLEANING WORK OF VARIOUS LOCATION AT SIKKA MUNICIPALITY SIKKA. 

 

SCHEDULE - "A" 
 

Details of Materials to Be Issued by Department 
 

Sr. No. Description of Materials Quantity in mtr Issue Rate Place of Delivery 

 
 

--------------------- Nil ------------------------- 
 
 

 
 

  

 
Signature of Contractor Chief officer, 

SIKKA Nagarpalika 
SIKKA 

President, 
SIKKA Nagarpalika 

SIKKA 
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INVITATION FOR BID 

(IFB) 
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NATIONAL COMPETITIVE BIDDING 
 
 

1. The Sikka Municipality invites bids for the construction of works detailed in the table. 
The bidders may submit bids for all of the following works. 

 
TABLE 

Package   
No. 

Name of work Approximate 
value of works 

(Rs.) 

Bid security 
(Rs.) (EMD) 

Cost of 
document 

Period of 
completion 

#Class of 
Registration / 

Category of 
contractor if 

required 

1 2 3 4 5 6 7 

1 BEAUTIFICATION OF SIKKA NANIKHAVADI 

APPROACH ROAD & DAY TO DAY SWEEPING 

AND CLEANING WORK OF VARIOUS 

LOCATION AT SIKKA MUNICIPALITY SIKKA. 

 Rs.5298200.94   Rs. 364547.00 Rs.2400.00 12 

(TWELVE) 

Months 

“Class –E1” 

and above  

 

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.tender.nprocure.com free of cost till the Time and Date as mentioned on 
online NIT at website https://www.tender.nprocure.com. 

# 
3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee 

/Tender   Fee   through   Demand   Draft   only   of   any   Schedule   Bank   payable   at 
Sikka Municipality  and in favor of ‘Chief Officer, Sikka Nagarpalika’. Once the Bid is 
received online, Bid Document / Tender Fee will not be refundable. 

 
The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 

Security / EMD shall be submitted in electronic format through online (by scanning) while 

uploading the bid, this submission shall mean that bid document / tender fee and Bid 

Security / EMD has been received. Accordingly, the offer of only those shall be opened 

whose Bid Document / Tender Fee and Bid Security / EMD have been received 

electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank 

Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to #‘Chief 

Officer, Sikka Nagarpalika’ within On & End Date 29/06/2026 Till 16:00 Hrs. 

 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to 

‘Chief Officer, Sikka Nagarpalika’ Authority by bidder shall be initiated. 

 

4. Bids received online, will be opened on the time, date and place as specified in the online 
NIT at website https://www.tender.nprocure.com in the presence of the bidders or their 
authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the bids 

will be opened on the next working day at the same time and venue. 

5. A pre bid meeting will be held on S i k k a  N a g a r p a l i k a ,  S i k k a  a t 0-00 hrs. at 
the   office of Sikka Nagarpalika to clarify the issues and to answer questions on any matter 
that may be raised at that stage as stated in clause 9.2 of ‘instructions to Bidders’ of 
the bidding documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should 
be rounded off to the next thousand rupees. 

7. Other Information is as under: 
A. Agencies can prepare and edit their offers a number of times before the end of the 

tender submission date and time. After the tender submission date and time, the 

bidder cannot modify / edit / withdraw their submitted offer in any case. No written 

or online request in this regard shall be granted. 

http://www.tender.nprocure.com/
http://www.tender.nprocure.com./
http://www.tender.nprocure.com/
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B. Offers in physical form will not be accepted in any case. 

C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending 

discussion, conferences or site visits will not be reimbursed by the Employer or SBM 

Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 
 

F. Any changes, addition, alternation made in the prescribed form attached with tender 

are liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the 

bidder will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the 

format given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly 

in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, 

it shall not be deemed to be a ground / reason for not giving required information for 

this work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of 

this bid. The Government will not ask for any other information, unless it is found 

absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 
 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) 
kindly refer to SSR-10-2015-17-C dated 03-02-2017 

 
 

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and 
Bridge Works following documents shall be submitted in electronic format only through 
online by scanning and should be sent in original to the Tender opening authority through 
RPAD, so as to reach the ‘Chief Officer, Sikka Nagarpalika’ within 3 Days from the last day 
of bid submission. 
 
(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 
(iii) Registration Certificate of Appropriate Class 
(iv) Registration Certificate of Special Category - Road / Bridge / Building and Category 

I / II / III, if required 
(v) GST Number 
(vi) Work Experience, if necessary… 
(vii) Other Documents, as required and as mentioned in General tender Paper… 
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SECTION - 1 

INSTRUCTIONS TO BIDDERS 

(ITB) 
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35 

18. Format and Signing of Bid 29 36. Dispute Review Expert 35 
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Practices 

35 
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A. GENERAL 
 

1. Scope of Bid 
1.1 The Sikka Municipality invites bids for the Construction of works (as defined in these 

documents and referred to as ‘the works”) detailed in the table given in IFB. The 
bidders may submit bids for all of the works detailed in the table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. 
of India for centrally sponsored projects. 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. The proposed methodology should include a 

program of construction backed with equipment planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed to be 

adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

#4.5 QUALIFICATION CRITERIA: 
(Applicable for the works which require Post Qualification) 

 
4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ 

fail criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application ( specified requirement for 
joint ventures are given under para 4.6 below ) Subcontractors experience and 
resources shall not be taken in to account in determining the applicants compliance 
with the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification criteria 
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

4.5.2 Base year and Escalation 
 

The base year shall be taken as Current financial year 
 

Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

Year Financial Year Multiplying factor 

Base year of inviting tender 
(2025) 

2025-26 1.00 

2024 2024-25 1.10 
2023 2023-24 1.21 
2022 2022-23 1.33 
2021 2021-22 1.46 
2020 2020-21 1.61 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

 
In case the financial figures and value of completed works are in foreign 

currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchange rate (State Bank of India BC Selling rate as on the last date of 
submission of the bid) will be applied for the purpose of conversion of the amount in 
foreign currency into India rupees. 

 
4.5.3. General Experience. 

 
The Applicant shall meet with the following minimum criteria: 

(a) Achieved a minimum annual financial turnover (defined as billing for works in 
progress and completed in all classes of civil SBM Engineering construction 
works only) in any one year, over the last five years of the annual value of 
contract / contracts applied for. 

 
(b) Experience in successfully completing or substantially completing at least one 

contract of highway (road and / or bridge works) airport runway of at least 40 
percent of the value of proposed contract within the last five years. 

 
The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, 
he should have acquired the experience of execution of all major items of works 
under the proposed contract. In case a project has been executed by a joint 
venture, weight towards experience of the project would be given to each joint 
venture in proportion to their financial participation in the joint venture. 

 
Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the 
last date of submission is 90 % or more of the original contract price) and 
continuing satisfactorily. 

 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. 
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4.5.4. Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; as per 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by the SBM Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

 
The bidders should, however, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with layout 
and necessary drawings and calculations to allow the employer to review their 
proposals. The numbers, types and capacities of each plant/equipment shall be shown 
in the proposals along with the cycle time for each operation for the given production 
capacity to match the requirements. 

 
4.5.6. Financial Position 

 
The Applicant should give undertaking that he has access to, or has available, liquid assets 
(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or credit 
facilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long – term 
profitability including an estimated financial projection for the next two years If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration resulting 
from contracts completed or under execution by him over the last five years. A consistent 
history of awards against the Applicant or any partner of a joint venture may result in failure 
of the applicant. 

 

4.5.9. Disqualification 
Even though the applicants meet the above criteria, they are subject to be disqualified 
if they have: 
 
Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non – performance of the contractor; 
consistent history of litigation awarded against the applicant or financial failure due 
to bankruptcy. The rescinding of contract of a joint venture on account of reasons 
other than non – performance, such as Most Experienced partner of joint venture 
pulling out, court directions leading to breaking up of a joint venture before the start 
of work, which are not attributable to the poor performance of the contractor will, 
however, not affect the qualification of the individual partners. 
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#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and above) 

 
4.6.1. Joint ventures must comply with the following requirement: 

 
(a) Following are the minimum qualification requirements: 

 
(i) The lead partner shall meet not less than 50 percent of all criteria given in para & 

4.5.6 above. The joint venture must collectively satisfy the criteria of para 4.5.3 & 
4.5.6 above. The experience of the other joint venture partners shall be considered 
if it is not less than 30 percent of the qualifying criteria in para 4.5.3 & 4.5.6 above. 

 
(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 above. 

 
(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall 

be submitted with a copy of the joint venture agreement providing the joint and 
several liabilities with respect to the contract. 
 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners individually 
or as a partner in any other joint venture. In case dissolution of a joint venture, each one 
of the constituent firms may qualify if they meet all the qualification requirements, subject 
to the written approval of the Employer. 

 

4.7. Bid Capacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total estimated 
cost of the works. The available bid capacity will be calculated as under: 

 
Assessed Available Bid Capacity    = (A*N*2-B), where 

A = Maximum value of work executed in any one year during the last five 
years (updated to the price level of the year indicated in appendix) taking 
into account the completed as well as works in Progress. 

B = Value at current price level of the existing commitments and ongoing 
works to be completed during the next (period of completion of work for 
which bids are invited); and 

N = Number of years prescribed for completion of the works for which the 
bids are invited. 

Note : In Case of joint venture, the available bid capacity will be applied for 
each partner to the extent of his proposed participation in the 
execution of the work. 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

- Made misleading or false representation in the forms, statements and 

Attachments the submitted in proof the qualification requirements; and / or 

- Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delay in completion, litigation history, or 

financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification to the 

employer. 
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5. One bid per bidder 

 
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with the 

bidder’s participation to be disqualified. 

 
6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible and liable for those costs. 

 
7. Site Visit 

 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

the Site of work and its surrounding and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. 

 

7.2 The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

 

8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids  
I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume- 

V in two parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 

and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 

which are not substantially responsive to the requirements of the Bid Documents shall 

be rejected. 

 
9. Clarification Bidding Documents 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing or through E-mail at the Employer’s address indicated in 

the invitation to bid. The Employer will respond to any request for clarification 

which he received earlier than 15 days prior to the deadline for submission of bids. 

Employer’s response will be published on website including a description of the 

enquiry but without identifying its source. 

 
9.2. Pre-bid meeting 

 
9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which 

will take place at the address, venue, time and date as indicated in the appendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 

 
9.2.4     Minutes of the meeting, including the question raised (Without identifying the source 

of enquiry) and the responses given will be published without delay on the tender 

website i.e. www.tender.nprocure.com. Any modification of the bidding documents 

listed in sub-Clause 8.1 which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 

meeting. 

 
9.2.5.     Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 
10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below.

http://www.tender.nprocure.com./
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C. PREPARATION OF BIDS 
 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents Comprising the Bid 
 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) 
shall be in two separate parts: 

 
Part I shall be named “Technical Bid” and shall comprise 

 
(i) Bid Security in the form specified in Section 8 

 
(ii) Qualification Information and supporting documents as specified in Section 2 

 
(iii) Certificates, undertakings, affidavits as specified in Section 2 

 
(iv) Any other information pursuant to Clause 4.5 of these instructions 

 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 

15.1 

 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section 6 
 

(ii) Priced Bill of Quantities for items specified in Section 7 

 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. 
technical as well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

 

Section Particulars Volume No. 
 

Invitation for Bids (IFB) 
1 Instruction to Bidders Volume I 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
9 Drawings Volume IV 

 

 

13. Bid Prices 
 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 
the priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. (GST will be paid extra) 

 
13.4 Deleted 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 180 days after the deadline date 

for bid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 

A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will not be required or permitted to modify his bid, but will be required 

to extend the validity of his security for a period of the extension, and in compliance 

with Clause 16 in all respects. 

 
#16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in 
favor of Employer as named in Appendix and may be in one of the following forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume 

III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and 
above) and Bank Guarantee of Schedule and Private Banks shall be considered as per 
GoG Finance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date 
21/04/2023 or as per their latest amendment. 

 
b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 

approved by the Reserve Bank of India. 
OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department 

of Govt of Gujarat. Exemption Certificate is applicable only when Registration 

Certificate of Appropriate Class and Category of Approved Contractors is 

required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
120+45 = 165 Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause 15.1 

 
16.5. The Bid Security of the successful bidder will be discharged when the bidder has 

signed the Agreement and furnished the required Performance Security. 

16.6.    The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated 
maximum three times within the validity period for negotiation, If contractor does not 
respond in time, his Bid Security (EMD) will be forfeited and his tender will be rejected. 
Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. No. 
S/22/2017/6369/D, Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative offers will not be considered further in 
the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded. 
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19. Deleted 

D. SUBMISSION OF BIDS 

 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
specified above not later than the date indicated in appendix. 

 
20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21. Deleted 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 
 

22.2 Deleted 
 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or 
as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 
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23. Bid Opening 

E. BID OPENING AND EVALUATION 

 

23.1   The Employer will open all the Bids received including modifications made pursuant to 

Clause 22, in the presence of the Bidders or their representatives who choose to attend 

at time, date and the place specified in Appendix in the manner specified in Clauses 20 

and 23.3, In the event of the specified date of Bid opening being declared a holiday for 

the Employer, the Bids will be opened at the appointed time and location on the next 

working day. 

23.2. Deleted. 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not 

conform to the amount and validity period as specified in the invitation for bid (ref. 

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 

16, the technical bid will not be opened. 

23.4. (i)    Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with 

respect to the Qualification information and other information furnished in 

part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose 

financial bids are eligible for consideration. 

23.5. Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 

amount of each bid, any discount and such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 

amount of each bid, any discount, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by Bidder to influence 

the Employer’s processing of Bids or award decisions may result in the rejection of his 

Bid. 

 
25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by e- 

mail, but no change in the price or substances of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors discovered 

by the Employer in the evaluation of the Bids. 

25.2   Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

25.3.   Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decision may result in the rejection of the Bidders’ 

bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 

properly signed; (c) is accompanied by the required securities and; (d) is substantially 

responsive to the requirements of the Bidding document. During the detailed 

evaluation of the “Financial Bid”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications, and drawings. 

 
26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 

conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 
 

29. Evaluation and Comparison of Financial Bids 
 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the requirements 
of the Bidding documents or otherwise result in unsolicited benefits for the Employer, 
shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not be 
taken in to account in Bid evaluation. 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the SBM 
Engineer’s estimate of the cost of work to be performed under the contract the 
Employer may require the Bidder to produce detailed consistency of those prices with 
the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 34 be increased at the expense of the successful /bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

29.6. A bid which contains several items in the bill of Quantities which are unrealistically 
priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 

bid. The contract will in such cases be awarded to the next lowest bidder at his 

evaluation bid price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award 
of contract, without thereby incurring any liability to the affected bidder or Bidder or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
Employer’s action. 

 
33. Notification of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the condition of contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
33.2     The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of Acceptance. 
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it 
to the Employer. 
 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34. Performance Security 

 
34.1. (A)  Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 

furnish to the Employer an irrevocable and unconditional guarantee from a Bank 
in the form set forth in Section 8 (the “Performance Security”) for an amount equal 
to 5% (five percent) of its Contract Price. In case of bids mentioned below, the 
successful Bidder, along with the Performance Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

up to 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (I) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security shall 
be calculated @ 30% of the difference in the (I) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost 
and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be valid beyond 28 
(twenty-eight) days of Project Completion Date. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of 
the Bid Security. 

 
35 Advance Payment and Security 

 
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated 

in the Conditions of Contract, subject to maximum amount, as stated in the Contract 
Data. 

 
36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract 

in question and will declare the firm ineligible, either indefinitely or for a stated 

period of time, to be awarded a contract with National Highways Authority of India/ 

State PWD and any other agencies, if it at any time determines that the firm has 

engaged in corrupt or fraudulent practices in completing for the contractor, or in 

execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 

Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 
With respect to 

Section –I 
 

1. The Name of the Employer is ‘Chief Officer, Sikka 

Nagarpalika’ 
[ Cl.1.1] 

2. The last five years.  
 2024-2025  
 2023-2024  
 2022-2023  
 2021-2022  
 2020-2021  

3. This Annual Financial Turnover Amount is Rs. 
1589460.28 

[Cl.4.5.3 (a)] 

4. Value of Work is Rs.5298200.94  
5. Deleted  
6. The cost of electric work is Rs. 0.00  
7. The cost of water supply / sanitary works is Rs. 0.00  
8. Liquid assets and / or availability of credit  

facilities is (Est. Cost * 25%) Rs. 1192294.00 
[Cl.4.5.6 ] 

9. Price level of the financial year 2025-26 [Cl. 4.5.2] 
10. The pre-bid meeting will take place at …………. [Cl. 9.2.1] 
11. The technical Bid will be opened at the office of the 

……………………on dt .............................. at 
………….AM/PM 

 

12. Address of the Employer: Near Sikka Lake, Sikka 
Municipality, Sikka, Di. Jamnagar – Pin No. 361140 

 

13. Deleted  
14. The bid should be submitted latest by as 

stated on online NIT 
[Cl. 20.1 & 20.2] 

15. The bid will be opened at …………………………… 
As stated on online NIT 

[Cl. 23.1] 

16. The Bank Draft in favor of ‘Chief Officer, Sikka Nagarpalika’  

17. Deleted  

18. Escalation factors (for the cost of works executed and 
financial figure to a common base value) for works 
completed 

[Cl.4.5.2] 

 
Year Financial Year Multiplying factor 

Base year of inviting tender 2025-2026 1.00 

-1 2024-2025 1.10 

-2 2023-2024 1.21 

-3 2022-2023 1.33 

-4 2021-2022 1.46 

-5 2020-2021 1.61 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 

 
 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximum 

15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

# Employment of a qualified site SBM Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1. Two graduate Civil SBM Engineers and three diploma Civil SBM Engineers when cost of 

the work to be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil SBM Engineers when the cost of the work to be 

executed is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum one Diploma Civil SBM Engineer when the cost of work is less than Rs.15 lakhs 

but more than Rs.5 lakhs. 
4. Minimum two Diploma Civil SBM Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The SBM Engineer so employed for the Government 
work must have sufficient experience to handle the work independently. Such an SBM 
Engineer shall have to stay at the site of work and he shall not be entrusted with other 
duty except this work. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate SBM Engineer, 
Employment of a separate SBM Engineer will not be necessary provided that the SBM 
Engineer partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy 
Executive SBM Engineer-in-charge of the work the Name, Qualifications, copy of 
marksheet, Colour Photograph and the appointment order issued such SBM Engineers 
engaged for this contract work. If 15 days after issue of work order such designated Site 
SBM Engineers do not resume or do not remain present on site of work, the recovery at 
the rate of Rs.15,000-00 per month per SBM Engineer will be made from the 
bills/deposit/dues of the contractor. Such recovery shall be non-refundable. 
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SECTION - 2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for the 
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 
information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
 

Place of registration    

Principal place of business    

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil SBM Engineering constructions        2024-
2025 
Work performed in the last five years 2023-2024           
in Rs. Lakhs) 2022-2023 

2021-2022 
2020-2021 

1.3.1   Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main 
items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature over 
the last five years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 

         

 
*Attach certificate(s) from the SBM Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid document, provided, further 
that all other qualification criteria are called (in the same name and style) in the last 
five years** and in current year before the submission of the bid. 

 
Year Name 

of the 
work 

Name of 
the 

Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 

contract Ref) 
Cement 

Concrete 
(Including 
RCC & PCC) 

Masonry Earth 
Works 

Bituminous 
Work 

20 -20           

20 -20           

20 -20           

20 -20           

20 -20           

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 
 

Description 
of works 

Place 
& 

State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion 

1 2 3 4 5 6 7 8 

        

 
*Attach certificate (s) from the SBM Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from whom 

to be 
purchased 

NO Capacity Owned/ 
Leased to be 

procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and 

execution of the contract.   Attach biographical data. Refer also to Sub Clause 9.1 of the 

Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 

(General) 

Year of experience 

in the proposed 

position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 
1.7 Proposed sub-contract and firms involved 

Sections of the works Value of Sub- 

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work 

    

    

    

    

    

    

 
Attach copies of certificates on possession of valid license for executing water   supply/ 
sanitary work/ building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and attach 
copies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may 
provide references if contacted by the Employer. 

 
1.11 Information on Litigation history in which the Bidder is involved. 

 
Other Party 

(ies) 
Employer Cause of 

Dispute 
Amount 
Involved 

Remarks 
showing 

Present Status 
     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to 

Bidders. (Name of Consultant engaged for project preparations is * ................................. ) 
 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

 

1.14 Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders   should   provide   any   additional   information   required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 

* Fill the name of consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This is to certify that M/s. is a reputed company 

with a good financial standing. 

 
If the contract for the work, namely is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.

 to meet their 

working capital requirements for executing the above during the contract period. 

 
 
 

    
  

(Signature)  

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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ANNEXURE -A - AFFIDAVIT 
(Notarized on 300 rs. Stamp Undertaking in Regard to Non-black list thereof) 

 
Bidders will have to furnish the following undertaking duly filled in, signed and stamped for tender 
along with the technical Bid. 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. I/We_________________________________________________________ _______Authorized 

signatory of M/s________________________________________________hereby certify that 

M/s._____________________________________________________________is not black listed by any 

government organization / department & all attached documents are 

authenticated. 

 
3. The undersigned also hereby certifies that neither our firm M/s.                            

  _ have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this bid. 

 
4. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 
5. The Undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 

Department/ Project implementing agency. 
 

 
 

 

(Signed by an Authorized Officer of the Firm) 
 
 

 
 

Title of Officer 
 

 
 

Name of Firm 
 

 
 

Date 
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UNDERTAKING 

 
I, t h e      undersigned     do     hereby          undertake that our firm M/s

 ............................................................................................................................ would invest a minimum cash 

up to 25% of the value of the work during implementation of the contract. 
 
 

  _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 

Name of firm 
 
 
 

 

DATE 
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SECTION - 3 

CONDITIONS OF CONTRACT 
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1. Definitions 

CONDITIONS OF CONTRACT 
 

A. GENERAL. 

 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meaning. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid 
 

Compensation Events are those defined in Clause 44 hereunder 
 

The Completion Date is the date of completion of the Works as certified by 
the SBM Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to 

execute, complete and maintain the Works till the completion of Defects Liability 
Period. It consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which 

comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

The Employer is the party who will employ the Contractor to carry out the 
Works. 

 
The SBM Engineer is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 
the SBM Engineer) who is responsible for supervising the Contractor, administering 
the Contract, certifying payments due to the Contractor, issuing and valuing 
Variations to the Contract, awarding extensions of time, and valuing the 
Compensations Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 
 

   The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the SBM 
Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

Specifications means the Specifications of the works included in the Contract 
and any modification or addition made or approved by the SBM Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any of 
the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 

Temporary Works are works designed, constructed, installed, and removed 
by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the SBM Engineer, which varies the 

Works. The Works are what the Contract requires the Contractor to construct, 

install, 
and turn over to the Employer, as defined in the Contract Data. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Heading has no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The SBM Engineer will provide 
instructions clarifying queries about Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3 The documents forming the Contract shall be interpreted in the following order 

of priority 
 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 
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(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the 

Contract. 

 
3. Language and Law 

 
3.1    The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 
 

4. SBM Engineers Decisions 
 

4.1 Except where otherwise specifically stated, the SBM Engineer will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5. Delegation 

 
5.1     The SBM Engineer may delegate any of his duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

 
6. Communications 

 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the SBM Engineer but may not assign the 
Contract without the approval of the Employer in writing. Subcontracting shall 
not alter the Contractor’s obligations. Sub-contracting of supply or specific 
items of work is not allowed. 

 
7.2 The sub-contractor must be registered in appropriate class and category for 

the part of work to be subcontracted. 
 

8. Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities and the Employer between the dates given in the Schedule 
of another Contractor. The Contractors shall as refer to in the Contract Data, 
also provide facilities and services for them as described in the Schedule. The 
employer may modify the schedule of other contractors and shall notify the 
contractor of any such modifications. 
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9. Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the SBM Engineer. The SBM 
Engineer will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

9.2 If the SBM Engineer asks the Contractor to remove a person who is a member 
of the Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1     The Employer carries the risk which these Contract states are Employer’s risks, 
and the Contractor carries the risks which these Contracts states are 
Contractor’s risk. 

11. Employer’s Risks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works, the risks of war, hostilities, invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot commotion or disorder (unless restricted to the 
Contractor’s employees), and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive. 

 
12. Contractor’s Risks 

 

12.1 All risks of loss of or damages to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract data 
for the following events which are due to the Contractor’s risks: 

 
(a) Loss of or damage to the works, Plant and materials, 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the SBM Engineer for the SBM Engineer’s approval before the Start Date. All 
such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval 
of the SBM Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 
referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

15. Queries about the Contract data 

15.1 The SBM Engineer will clarify queries on the Contract Data 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the programme submitted by the 
Contractor, as updated with the approval of the SBM Engineer, and complete 
them by the Intended Completion date 

18. Approval by the SBM Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary works to the SBM Engineer, who is to approve them if they comply 
with the Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The SBM Engineer’s approval shall not alter the contractor responsibility for 
design of the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by the SBM Engineer before 
their use. 

 
19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 

20.1   Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify the SBM Engineer of such discoveries and carry out the SBM Engineer’s 
instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this 
will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract. Contractor/Employer has to foreclose the work within 30 days 
after lapse of 25%-time limit and after 30 days foreclosure option will be 
closed. 

 
22. Access to the Site 

22.1   The Contractor shall allow the SBM Engineer and any person authorized by the 
SBM Engineer access to the Site, to any place where work in connection with 
the Contract is being carried out or is intended to be carried out and to any 
place where materials or plants are being manufactured/ fabricated/ 
assembled for the works. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the SBM Engineer pertaining 

to works which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts 
and records relating to the performance of the Contractor and to have them 
audited by auditors appointed by the Employer, if so required by the Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the SBM Engineer was 
either outside the authority given to the SBM Engineer by the Contract or that 
the decision was wrongly taken, the decision shall be referred to 
#Superintending SBM Engineer (Higher Authority) within 14 days of the 
notification of the SBM Engineer's decision. If the issue is not resolved, any 
party can refer the matter for conciliation within 15 days from the decision 
given by the #Superintending SBM Engineer. 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the #Superintending SBM Engineer, both the parties have 
to refer to the Chief SBM Engineer concern for the conciliation process. 

 
(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the #Superintending SBM Engineer, both the parties 
have to refer to the #Secretary, Roads & Building Department, 
Government of Gujarat for the conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 
days of the notification of the SBM Engineer's decision, the Contractor shall not 
be entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

25. Procedure for Disputers 

 
25.1 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 

 

26. Deleted 
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B. TIME CONTROL 
27. Programme 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 
SBM Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2 An update of the Programme shall be a Programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of 
the activities. 

 
27.3 The Contractor shall submit to the SBM Engineer, for approval an updated 

Programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated Programme within this period, 
the SBM Engineer may withhold the amount stated in the Contract data from 
the next payment after the date on which the overdue Programme has been 
submitted. 

 
27.4 The SBM Engineer’s approval of the Programme shall not alter the Contractor’s 

obligations. The Contractor may revise the Programme and submit it to the 
SBM Engineer again at any time. A revised Programme is to show the effect of 
Variations and Compensations events. 

 
28. Extension of the Intended Completion Date 

 
28.1 The SBM Engineer shall extend the Intended Completion Date if a 

compensation Event occurs or a Variation is issued which makes it impossible 
for completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost. 

 
28.2 The SBM Engineer shall decide whether and by how much to extend the 

Intended Completion Date within 35 days of the Contractor asking the SBM 
Engineer for a decision upon the effect of a compensation event or Variation 
and submitting full supporting information. If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing with a delay, the 
delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 

 
28.3 The SBM Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer his 
decision. The employer shall in not more than 21 days communicate to the SBM 
Engineer the acceptance or otherwise of the SBM Engineer’s decision. If the 
employer fails to give his acceptance, the SBM Engineer shall not grant the 
extension and the contractor may refer the matter under Clause 24.1 

 
29. Deleted 

 
30. Delays Ordered by the SBM Engineer 
30.1     The SBM Engineer may instruct the Contractor to delay the start or progress of 

any activity within the works. 
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31. Management Meetings 

 
31.1 Either the SBM Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
31.2 The SBM Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the SBM Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
32. Early Warning 

 
32.1 The Contractor is to warn the SBM Engineer at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract price or delay the execution of works. 
The SBM Engineer may require the contractor to provide an estimate of the 
expected effect of the future event or circumstance on the contract price and 
completion date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

 
32.2 The Contractor shall cooperate with the SBM Engineer in making and 

considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the SBM Engineer. 
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C. QUALITY CONTROL 
 

# 33. Identifying Defects/ Defect liability period 
 

33.1 : Defect liability period: The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
The SBM Engineer in charge shall give the contractor a notice in writing about 
the defects and the contractor shall make good the same within 15 days of 
receipt of the notice. In the case of failure on the part of the contractor, the SBM 
Engineer- in-charge may rectify or remove or re-execute the work at the risk & 
cost of the contractor. The SBM Engineer-in-charge shall be entitled to 
appropriate the whole or any part of the amount of security deposit towards 
the expenses, if any, Incurred by him in rectification, removal or re-execution. 
The Defects Liability period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall 
be 3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months 
from the certified date of completion which should include three monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 

 
Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, dated 27/05/2013 and Circular No. 
TNC/10/2016/Clause 17A (Correction/ (1)C Dated 12/05/2016] 

 

33.2 Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period one year 

from the date of completion. 
 

(b)  In case of widening of the road/strengthening of the road/bridge, the 
contractor shall have to give four years free maintenance guarantee from 
the certified date of completion. During this period the contractor shall visit 
the site every six months along with the concerned Section Officer / Deputy 
Executive SBM Engineer and will examine the work already carried out in 
this contract like road work, jungle cutting, side shoulders, side gutter, road 
furniture, Patta etc. and will prepare Km. wise inspection report duly signed 
by all concerned and any defect observed shall be done within 15 days by 
the contractor at his risk and cost as per the direction of SBM Engineer in 
charge. The contractor needs to do videography of these visits and require 
to submit at the time of release of FMG. If B.T. the surface during the 
maintenance period of 4 years is worn out then agency shall have to provide 
renewal coating as per tender item as directed by the SBM Engineer-in- 
charge. The amount equivalent to 5% of each running bill shall be withheld 
and will be released after the free maintenance guarantee period (i.e. 4 
years) is over. 
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However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive SBM Engineer after completion 
certificate of work is issued. 

 
(1) The flakiness and elongation index (combined) for coarse aggregates under 

no circumstances shall exceed the allowable limit set forth in the relevant 

clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator / guard stones, 

sign boards etc. are completed in all respect by the contractor. After 

completion of the miscellaneous items, the above said 2% withheld amount 

shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 

per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 

costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality SBM Engineers. 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the SBM Engineer (subject to due verification by SBM 

Engineer’s representative) by contractor in writing, Rs.2,00,000/- shall be 

withheld. The qualified quality SBM Engineer shall be deployed exclusively 

for this contract by the contractors. If quality SBM Engineer is not deployed 

by contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual 

deployment of quality SBM Engineer. The amount so recovered towards the 

deployment of quality SBM Engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own 

risk and cost, the existing lane(s) of the road so that the traffic worthiness 

and safety thereof are at no time materially inferior as compared to their 

condition 10 (ten) days prior to the date of the Agreement, and shall 

undertake the necessary repair and maintenance works for this purpose; 

provided that the Contractor may, at his cost, interrupt and divert the flow 

of traffic if such interruption and diversion is necessary for the efficient 

progress of works and conforms to Good Industry Practice; provided 
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further that such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the Executive SBM 

Engineer which approval shall not be unreasonably withheld. For the 

avoidance of doubt, it is agreed that the Contractor shall at all times be 

responsible for ensuring safe operation of the road. 

33.3 The SBM Engineer shall check the Contractor’s work and notify the Contractor 
of any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the SBM Engineer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the SBM Engineer considers may 
have a Defect. 

34. Tests 
 

34.1 If the SBM Engineer instructs the Contractor to carry out a test not specified in 
the Specification to check whether any work has a Defect and the test shows 
that it does, the Contractor shall pay for the test and any samples. If there is no 
defect the test shall be a Compensation Event. 

 
34.2 #1% of the amount of work done should be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of 
actual charges. 

 

34.3 Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka 
laboratory building with all facility on site at location specified by the SBM 
Engineer in charge. 

 
35. Correction of defects 

 
35.1 The SBM Engineer shall give notice to the Contractor of any defects before the 

end of the defects Liability Period, which begins at Completion and is defined 
in the contract data. The Defects Liability Period shall be extended for as long 
as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the SBM Engineer’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time specified in the SBM 
Engineer’s notice, the SBM Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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37. Bill of Quantities 

D. COST CONTROL 

 

37.1 The bill of Quantities shall contain items for the constructions, installation, 

testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

 
38. Change in the Quantities 

 
38.1 The SBM Engineer shall have power to make any alterations in or addition to 

the original specifications , drawings, designs and instructions that may appear 

to him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any 

instruction in this connection which may be given to him in writing signed by 

the SBM Engineer and such alteration shall not invalidate the contract and any 

additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on the 

same conditions in all respects on which he agreed to do the main work and at 

the same rate as are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the tender 

by more than 130%, the contractor will be paid for the quantity in excess of 

130%, at the rate entered in the SOR of the year during which the excess in 

quantity is first executed. 

 
39. Variations 

 

39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate 

is specified in this contract, then such class of work shall be carried out as 

under. 

 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there is more than 

one comparable item, the item of the contract which is nearest in comparison 

with regard to class or classes of the work involved shall be selected and the 

decision of the Superintending SBM Engineer as to the nearest comparable 

item shall be final and binding on the contractor. 

 
(ii)   If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the 

amount arrived at the rates in the “Schedule of Rates” of the Division in the year 

in which the tender was received. If the Schedule of rates of the Division does 

not contain all the items, the percentage increase or decrease of the tender shall 

be calculated considering such items which were included in the “Scheduled 

Rates” of the division for the year and for materials consumed on such item the 

rate to be charged would be the basic rate taken into account for fixing the 

rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work 

shall be carried out at the rate decided by the competent authorities on the 

basis of detailed rate analysis after hearing the contractor before a Committee 

of two Superintending SBM Engineers stationed at the same place or the 

nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 

upon, then the contractor shall within seven days of the date of receipt by him 

of the order to carry out the work, inform the SBM Engineer-in-charge of the 

rate, which it is his intention to charge for such class of work and if the SBM 

Engineer in charge   does not agree to this rates, he shall by notice in writing be 

at liberty to cancel his order to carry out such class of work and arrange to carry 

it out in such manner as he may consider it advisable, provided always that if 

the contractor shall commence work or incur any expenditure in regard thereof 

before the rates shall have been determined as lastly herein before mentioned, 

then in such cases he shall only be entitled to be paid in respect of the work 

carried out or expenditure incurred by him prior to the date of the 

determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the SBM Engineer-in-charge. In the event of the dispute, the decision 

of the Superintending SBM Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 

drawings and specifications recommended by the contractor and accepted by 

the competent authority, the alternation above referred to shall be within the 

scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears to the 

cost of the original work and the certificate of the SBM Engineer-in-charge as 

to such proportion shall be final and conclusive. 

 
41. Cash Flow Forecasts 

 
41.1 When the programme is updated, the contractor is to provide the SBM Engineer 

with an updated cash flow forecast. 
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42. Payment certificates. 

42.1 The Contractor shall submit to the SBM Engineer monthly statements of the 

estimated value of the work completed less the cumulative amount certified 

previously. 

 
42.2 The SBM Engineer shall check the Contractor’s monthly statement within 14 

days and certify the amount to be paid to the Contractor after taking in to 

account any credit or debit for the month in question in respect of materials for 

the works in the relevant amounts and under conditions set forth in sub-

clause 

32.3 of the Contract Data (secured Advance). 

42.3 The value of work executed shall be determined by the SBM Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 

compensation events. 

42.6 The SBM Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified by 

the SBM Engineer within 28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to 

the Contractor will be made by the Employer. Hence, it is the responsibility of 

the contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be 

paid by the Employer and shall be deemed covered by other rates and prices in 

the Contract. 

 
44. Compensation events 

 
44.1 The following are compensation Events unless they are caused by the 

Contractor: 

(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 

 
44.2 In case of compensation event occurs and it prevents the work being completed 

beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 
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45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 

due date of bid submission except GST. However, any subsequent changes in 

the tax structure by Government after due date of bid submission will be 

compensated (+/-) on availability or submission of actual documentation. 

Contractor will have to intimate SBM Engineer regarding changes occurred in 

the tax structure after bid submission. If the contractor fails to provide such 

information and if any financial obligation may arise due to change in tax 

structure, same will be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 
46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the SBM Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the amount 
of secured advance granted, if any, during the month less the amount of 
secured advance recovered, if any during the month. It will exclude value 
for works executed under variations for which price adjustment will be 
worked separately based on the terms mutually agreed. 

 
47.2 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clause in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts 

to cover the contingency of such other rise or fall in costs. 

 
48. Retention 

 
48.1 The Employer shall retain from each payment due to Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractor and half when the Defects Liability Period has passed 

and the SBM Engineer has certified that all Defects notified by the SBM 

Engineer to the Contractor before the end of this period have been corrected. 

 
48.3 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 

 
In case, Contractor requests for refund of the Retention Money deducted 

by the Employer under the provision of this clause, Employer shall consider the 
said request of the Contractor provided that the refund hereunder shall be 
made in tranches of not less than 1% (One Percent) of the Contract Price and 
Contractor furnishes an irrevocable and unconditional Bank guarantee for an 
equal amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / 
extended Defects Liability Period. On completion of the whole works, the 
contractor has however an option to submit a fresh irrevocable and 
unconditional Bank Guarantee for an amount equal to 5% of the total value of 
work executed substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect 
Liability Period and yet refund the Retention Money Bank Guarantee submitted 
for refund of Retention Money. 

 
49. Liquidated Damages 

 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 

than the Intended Completion Date (for the whole works or the milestone as 

stated in the contract data). The total amount of liquidated damages shall not 

exceed the amount defined in the Contract Data. The Employer may deduct 

liquidated damages from payment due to the Contractor. Payment of liquidated 

damages does not affect the Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the SBM Engineer shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate. The 

Contractor shall not be entitled for any interest on the over payment calculated 

from the date of payment to the date of repayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 

stated in the Contract Data as Liquidated damages for such default and not as 

penalty for everyday or part of day which shall elapse between relevant time 

for completion and the date stated in the taking over certificate of the whole of 

the works on the relevant section, subject to the limit stated in the contract 

data. 

The employer may, without prejudice to any other method of recovery 

deduct the amount of such damages from any monies due or to become due to 

the contractor. The payment or deduction of such damages shall not relieve 



67 | P a g e  

the contractor from his obligation to complete the works on from any other of 

his obligations and liabilities under the contract. 

 
49.4 If, before the Time for Completion of the whole of the Works or, if applicable 

any Section, a Taking Over Certificate has been issued for any part of the Works 

or of a Section, the liquidated damages for delay in completion of the remainder 

of the Works or of that Section shall, for any period of delay after the date stated 

in such Taking-Over-Certificate, and in the absence of alternative provisions in 

the Contract, be reduced in the proportion which the value of the part so 

certified bears to the value of the whole of the Works or Section, as applicable. 

The provisions of this Sub-clause shall only apply to the rate of liquidated 

damages and shall not affect the limit thereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 

to the contractor a sum stated in Contract Data as bonus for every completed 

month but subjected to maximum amount as stated in Contract Data; 

which shall elapse between the date of completion of all items of works as 

stipulated in the contract, including variations ordered by the SBM Engineer 

and the time prescribed in Clause 17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal or more than 6 months. The bonus would be paid as 

under 

 

% of Time Saved % of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 
51. Advance Payment. 

 
51.1 The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be 

Recorded in writing) to the Contractor of the amounts stated in the Contract 

Date by the date stated in the Contract Date, against provision by the Contactor 

of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 

Employer in amounts and currencies equal to be at least 110% of the advance 

payment. The guarantee shall remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. The 

Mobilization advance would be deemed as interest bearing advance at an 

interest rate of 10 % to be compounded, quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay for Equipment, plant 

and Mobilization expenses required specifically for execution of the Works. The 

Contractor shall demonstrate that advance payment has been used in this way 

by supplying copies of invoices or other documents to the SBM Engineer. 

 
51.3 The advance payment shall be repaid by deduction proportionate amount from 

payments otherwise due to the Contractor, following the schedule of completed 

percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, 

variations, price adjustments, Compensation Events, or Liquidated damages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date specified in the Letter 

of Acceptance and shall be issued in an amount and form and by a bank or 

surety acceptable to the Employer, and denominated in Indian Rupees. The 

performance Security shall be valid until a date 60 days from the date of expiry 

of Defects Liability Period and the additional security for unbalanced bids shall 

be valid until a date 28 days from the date of issue of the certificate of 

completion. 

 
53. Deleted 

 
54. Cost of Repairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damages 

arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the SBM Engineer to issue a Certificate of 

Completion of the works and the SBM Engineer will do so upon deciding that 

the work is completed. 

 
56. Taking Over 

 
56.1 The Employer shall take over the Site and the Works within seven days of the 

SBM Engineer issuing a certificate of Completion. 

 

57. Final Account 
 

57.1 The Contractor shall supply to the SBM Engineer a detailed final account of the 

total amount that the Contractor considers payable as full and final settlement 

of all claims under the Contract for items before the end of the Defects Liability 

Period. The SBM Engineer shall issue a Defect Liability Certificate and certify 

any final payment that is due to the Contractor within 56 days of receiving the 

Contractor's account if it is correct and complete. If it is not, the SBM Engineer 

shall issue within 56 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Final Account is still unsatisfactory after it 

has been resubmitted, the SBM Engineer shall decide on the amount payable to 

the Contractor and issue a payment certificate, within 56 days of receiving the 

Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses 

and savings in final account is observed, the SBM Engineer/Employer shall be 

at liberty to restrict the final payment of BOQ items to the lowest amount 

evaluated of the bids considering the final quantities and the rates quoted 

including the rebates if any. Payment of variation items shall however be made 

at the rates approved by the Employer, within 90 days from the physical 

completion of work. 

58. Operating and Maintenance Manuals 
 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the Contract data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the SBM Engineer’s approval, 

the SBM Engineer shall withhold the amount stated in the Contract Data from 

payments due to the Contractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

1. The contractor stops work for 28 days when no stoppage of work is shown 
on the current programme and the stoppage has not been authorized by the 
SBM Engineer 

 
2. The SBM Engineer instructs the Contractor to delay the progress of the 

Works and the instructions is not withdrawn within 28 days; 
 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4. A payment certified by the SBM Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the SBM Engineer’s certificate 
 

5. The SBM Engineer gives Notice that failure to correct a particular Defect is 
a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the SBM Engineer; 

 
6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

borrower, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Borrower of the benefits of free and open competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

SBM Engineer for a cause other than those listed under Sub Clause 59.2 above, 

the SBM Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

 
60. Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the SBM Engineer shall issue a Certificate for the value of the 

work done less advance payments received up to the date of the issue of the 
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certificate, less other recoveries due in terms of the contract, less taxes due to 

deducted at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the Contract data. Additional Liquidated 

Damages shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor the difference shall be a debt payable to the 

Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the SBM Engineer shall issue 

a certificate for the value of the work done, the cost of balance material brought 

by the contractor and available at site, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed solely on the 

works, and the Contractor’s cost of protecting and securing the Works and less 

advance payment received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to deducted at source as per 

applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 

deemed to be property of the Employer, if the Contract is terminated because 

of a Contractor’s default. 

 
62. Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the SBM 

Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and 

for any work carried out afterwards to which commitment was made. 
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F. SPECIAL CONDITIONS OF CONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or other, 

and for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the SBM Engineer, deliver to the 

SBM Engineer a return in detail, in such form and at such intervals as the SBM 

Engineer may prescribe, showing the staff and the numbers of the several 

classes of labour from time to time employed by the Contractor on the site and 

such other information as the SBM Engineer may require. 

 
64. COMPLIANCE WITH LABOUR REGULATIONS 

 
During continuance of the contact, the Contractor and his sub- 

contractor shall abide at all times by all existing labour enactments and rules 

made thereunder, regulations, notification and bye laws of the State or central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notifications that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that are 

applicable to the construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made thereunder, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such 

amounts as may be necessary to cause or observe, or for observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 

including amendments, if any, on the part of the Contractor, the SBM 

Engineer/employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/SBM 

Engineer shall also have the right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage 

suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
A) Workmen Compensation Act 1923: - The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 
 

B) Payment of Gratuity Act. 1972: - Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years’ service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 10 
or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952: - The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are: 

 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer, if they employ 20 or more contract labour. 

 
F) Minimum Wages Act 1948: - The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Building, Roads, 
Runways are scheduled employment. 

 
G) Payments of wages Act 1936: - It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages 
of the workers. 

 
H) Equal remunerations Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I) Payments of Bonus Act 1965: - The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual bonus 

subject to a minimum of 8.33% of wages and maximum of 20 % of wages to 

employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 

worked out by taking wages as Rs. 2500/- per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability of this 

Act. 

 
J) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 

for resolutions of Industrial disputes, in what situations a strike or lock-out 

becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946: - It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the State and Central Government to 50). The Act provides for laying 

down rules governing the conditions of employment by the Employer on matters 

provided in the Act and get the same certified by the designated Authority. 

 
L) Trade Unions Act 1926: - The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 

have given certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and process 

and provides for regulation of employment of children in all other occupations 

and processes. Employment of Child labour is prohibited in Building and 

Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions 

of service) Act 1979:- The Act is applicable to an establishment which employs 

5 or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in 

another state).The inter-state migrant workmen, is an establishment to which this 

Act becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, traveling expenses from home up to the establishment and 

back, etc. 

 
O) The Building and Other Construction workers (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other constructions work and 

employ 10 or more workers are covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the government. The Employer of 

the establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, First Aid 

facilities, Ambulance, Housing accommodations for workers near the workplace 

etc. The Employer to whom the Act applies has to obtain a registration certificate 

from the Registering Officers appointed by the Government. 
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P) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing 10 persons or more with aid of power or 20 or more persons 

without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 

authority as per rule. The royalty charges paid shall be borne by the 

contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereof from 

time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

 
The contractor must commit to adopting Environmental management 

plan for best energy use, waste management, the reduction of pollution as 
in EMS (Environmental Management system) ISO-14001- 2015 

 
65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 
24.1 If the Contractor is of the view that a decision taken by the SBM Engineer was 

either outside the authority given to the SBM Engineer by the Contract or that 
the decision was wrongly taken, the decision shall be referred to 
#Superintending SBM Engineer (Higher Authority) within 14 days of the 
notification of the SBM Engineer's decision. If the issue is not resolved, any party 
can refer the matter for conciliation within 15 days from the decision given by 
the #Superintending SBM Engineer. 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending SBM Engineer, both the parties have to 
refer to the #Chief SBM Engineer concerned for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with 
the decision of the Superintending SBM Engineer, both parties have to refer 
to the #Secretary, Roads & Building Department, Government of Gujarat for 
the conciliation process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 
Higher Authority within 14 days of the notification of the SBM Engineer's 
decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 
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SECTION - 4 

CONTRACT DATA 
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#CONTRACT DATA 

 
 

Item marked “N/A” do not apply to this Contract. 

 
 

Clause Reference With 
respect to section 3 

 

1. The Employers is [CL.1.1] 
 Name: ‘Chief Officer, Sikka Nagarpalika’  

 Address: Near Sikka Lake, Sikka Municipality, Sikka, Di. Jamnagar – Pin No. 
361140 

 

 Name of authorized Representative Rahul K. Karmur.  

2. The Name of Authorized Representative SBM Engineer is: Mohit R. 
Makawana 

 

3. The Defects Liability Period is 3 years from the date of 
completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice 

to proceed with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 
12 (TWELVE) Months after start of work with the following 
milestones: 

[CL.1.1,17&2] 

 Milestone dates: 

Physical works to be completed Period from the start date 
Milestone 1 i.e. .…… % .................................. days. 

Milestone 2 i.e. …..... % ..................................days. 

Milestone 3 i.e. ……. % .................................. days. 

Milestone 4 i.e. ……. % .................................. days. 

[CL.2.2& 49.1] 

6. The Site is located at Within Sikka Municipality Area [CL.1.1] 

7. The name and identification number of the Contract is :  [CL.1.1] 

8. The works consist of ........................................... with items as per 

B.O.Q. The works shall, inter alia, include the following, as Specified 

or as directed: 

[CL.1.1] 

 (A) Road Works 

Site clearance; setting – out and layout; widening of existing carriageway 
and strengthening including camber corrections; construction of new 
road/ Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and 
guard other related items; construction/extension of cross drainage 
works, bridge, approaches and other related stones; protective works for 
roads/bridge; all aspects of quality assurance of various components of 
the works; rectification of The defects in the completed works during the 
Defects Liability Period; submission of “As- built’’ drawings and any 
other related documents; and other item of work as may be required to 
be carried out for completing the work in accordance with the 
drawings and the provisions of the contract and to ensure safety. 
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(B) Bridge Works 

Site clearance; setting out, provision of foundations, piers abutments and 

bearing; prestressed/reinforced cement concrete superstructure; 

wearing coat, hand railings, expansion joints, approach slabs, drainages 

spouts/ down take pipes, arrangements for fixing light posts, water 

mains, utilities etc.; provision of suitably designed protective works; 

providing wing/return walls; provision of road markings, road signs etc.; 

all aspects of quality assurance; clearing the site and handing over the 

works on completion; rectification of the defects during the Defects 

Liability Period and submission of “As-built” drawings and other related 

documents; and other items of work as may be required to be carried out 

for completing the works in accordance with the drawings and the 

provisions of the contract and to Insure safety 
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(C) Other Items 

 

Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 

10. The following documents also form part of the Contract: 

  As per clause 2-3   

 

 

 
[CL.1.1] 

[CL.2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 
 

12. The language of the Contract documents is English [CL.3.1] 
 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 
 

14. The Schedule of Other Contractors [CL.8] 
 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 
 

16. The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited 

to four. After each occurrence, the contractor will pay an additional 

premium necessary to make insurance valid for four occurrences 

always. 

[CL13] 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be ……………………. [CL.21] 

19. The period for submission of programme for approval of the SBM 
Engineer shall be 21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

20. The period between program updates will be ……. days. [CL.27.3] 

21. The amount to be withheld for late submission of an updated 
programme shall be Rs ................ lakhs 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the 
course of execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 

to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 

etc. not caused by the contractor. 

(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious 

structures, monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 
• military authority 

[CL. 27.3] 
 

[CL. 44] 
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23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices is as under: 

• If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

 
VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for local 
labour 

L0 = The consumer price index for industrial workers for the 
State on 28 days preceding the scheduled date of opening 
of technical Bids as published by Labour Bureau, 
Ministry of Labour, Government of India 

Li = The consumer price index for industrial workers for the State 
for the month under consideration as published by the 
Labour Bureau, Ministry of Labour, Government of India. 

Pl = Percentage of labor component of the work. 

[CL.47] 

 
Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of 
cement procured by the contractor 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the 
month under consideration due to changes in rates for 
cement. 

C0 = The all-India wholesale price index for Ordinary 
Portland Cement on 28 days preceding the scheduled 
date of opening of technical bid as published by the 
Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

Ci = The all-India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

Pc = Percentage of cement component of the work 
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Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 
 

So= The all-India wholesale price index for steel (Mild Steel - Long Products Rebars) 
on 28 days preceding the date of opening of Bids as published by the Office of the 
Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Si= The all-India average wholesale price index for steel (Mild Steel - Long 

Products Rebars) for the month under consideration as published by Office 
of the Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Ps = Percentage of steel component of the work 

 
Note: For the application of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 
 

Adjustments of bitumen component 
 

(iv) Price adjustment for increase in the cost of bitumen shall be paid in 
accordance with the following formula 

 
Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 
Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

 
Bo = The official retail price of bitumen at the IOC depot at the nearest 
center on the day 28 days prior to the scheduled date of opening of 
technical bid. 

 
Bi = The official retail price of bitumen of IOC depot at the nearest center 
for the 15th day of the month under consideration. 

 
Pb = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High-Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest center on the day 28 prior to the 
date of opening of Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of 
IOC at the nearest center for the 15th day of the month of the under 
consideration. 

 
Pf = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in accordance 
with the following formula 

 
Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 

 
P0 = The all-India wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pi = The all-India average wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pp = Percentage of plant and machinery spares component of the work. 

 
Note: For the application of this clause, index of Heavy Machinery and parts 

has been chosen to represent the Plant and Machinery Spares group 
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Adjustment of another materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials other 
than cement, steel, bitumen and POL procured by the contractor shall 
be paid in accordance with the following formula 

 
Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than 
cement, steel, bitumen and POL. 

 
M0    = The All-Indian wholesale price index (all commodities) on 28 days 
preceding the scheduled date of opening of technical Bids, as published 
by the Office of the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & Industry. 

 
Mi= The All-India wholesale price index (all commodities) for the month 
under consideration as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Pm = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the 

entire contract: 

1. Labour -Pl .................................................................................................. % 

2. Cement – Pc ……% 

3. Steel - Ps .................................................................................................... % 

4. Bitumen - Pb .............................................................................................. % 

5. POL - Pf ............................................................................................................. % 

6. Plant & Machinery Spares Pp ............................................. % 
7. Other Materials - Pm ..................................................................... % 

-------------- 
Total 100 % 

-------------- 
 

25. The proportion of payments retained (retention money) shall be 6% {CL. 48} 

from each bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages for For Whole of work {CL.49} 

delay in completion of works (1/2000)th of the Initial contract 

price, rounded off to the nearest 

Thousand, per day. For sectional 

Completion (wherever specified in 

item 6 of Contract data) (1/2000)th of 

initial contract price for #5 km 

Section, rounded off to the nearest 

thousand per day. 
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 

For delay in completion work Contract Price rounded off to 

the nearest thousand 

 
28. Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be given 

as per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

Completion of work Price 

 
30. The amount of the advance payment is: {CL. 51 & 52} 
 

Sr. 
No. 

Nature of Advances Amount (Rs.) Conditions to Be fulfilled 

1. Mobilization 10% of the contract 
Price 

on submission of 

unconditional Bank 

Guarantee. (To be drawn 

before the end of 20% of 

the contract period). The 

contractor may furnish 

four bank guarantees of 2.5 

% of each valid for the full 

period. 

2. Equipment 90% for new and 
50% of depreciated 
value for old 
equipment. Total 
amount will be 
subject to a 
maximum of 5% of 
the Contract Price 

After equipment is brought 

to site (provided the SBM 

Engineer is satisfied That 

the equipment is required 

for performance of the 

contract) and on 

submission of 

unconditional Bank 

Guarantee for amount of 

advance 

3. Secured Advance 
for non-persish able 
material Brought to 
site 
 

Deleted 

 
(The advance payment will be paid to the Contractor no later than 28 days after 

fulfillment of the above conditions). 

 
31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim 

payments certified by the SBM Engineer under the Contract. Deduction shall 

commence in the next Interim Payment Certificate following that in which the 
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total of all such payments to the Contractor has reached not less than 20 percent 

of the Contract Price or 6 (six) months from the date of payment of first installment 

of advance, whichever period concludes earlier, and shall be made at the rate of 20 

percent (collectively for both Mobilization Advance and Equipment Advance) 

of the amounts of all Interim Payment Certificate until such time as the loan has 

been repaid, always provided that the loan shall be completely repaid prior to the 

expiry of the original time for completion pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be 

decided after evaluation of the bid) as additional security in terms of ITB Clause 

29.5 

 
The standard form of Performance security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding 

Documents. 

34. The Schedule of Operating and maintenance Manuals….N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets   {CL. 58} are 

required within 28 days of the issue of certificate of completion of the whole or 

section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by 

the Date required is Rs ........... Lakhs. 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} “The 

Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} 

the Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION - 5 

TECHNICAL SPECIFICATION 
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- 

BID 

To : 
 

Address : 

 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 

 

 
 

(------------------------------------------------------------------------------------------------------) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 
possible after the receipt of the SBM Engineer’s notice to commence, and to complete 
the whole of the Works in the Contact within the time stated in the document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 
 

5. We understand that you are not bound to accept the lowest or any tender you may 
receive. 

Dated this ------------------------- day of ----------------------------------- 20 

Signature ----------------------------------------------- in the capacity of --------------------- 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 

------------- 

(in block capitals or typed) 
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Address 

Witness 

Address 

Occupation 
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SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

Preamble 

 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the SBM Engineer and valued at the rates and prices tendered in 
the priced Bill of Quantities, where applicable, and otherwise at such rates and 
prices as the SBM Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so 

far as it is otherwise provided under the Contract, include all constructional plant, 
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and 
duties, together with all general risks, liabilities and obligations set out or implied 
in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the SBM Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the use of compressed 
air drilling for its removal, and which cannot be extracted by ripping with a tractor 
of at least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr.) 

Item 
No 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity Unit Rate In 
figures 

Amount 

      

 
I/We am/are willing to carry out the work at… ...................... % above/below percent (Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 
Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50 Cr.): 

 
Item 
No 

Description of Item 
(with brief specification 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

       

 
(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words) ………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words) ………………………………………………….………………………………………………... 

# 
1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the SBM Engineer-In-Charge for which no extra payment shall be made. 
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 
of difference of cement consumption have been deducted from the rate of original item 
at the rate of input rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of ---------------------------------------------- (name of country) having us 

registered office at -------------------------------------------------------(h e r e i n a f t e r  called 

“The bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------ * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of -------20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the three 

conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 

DATE --------------------------------------- SIGNATURE------------------------------ 

 

WITNESS --------------------------------- SEAL -------------------------------------- 
 
 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should be inserted 

by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS ----------------------------------------------------------- (name and address of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, up to a total of ------------------------------------------ 
(amount of guarantee) * ---------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of    ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 
 

Name of Bank ----------------------------------------------- 
 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS ----------------------------------------------------------- (Name and address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, up to a total of ------------------------------------------ 
(amount of guarantee) ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of    ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

 
Name of Bank ----------------------------------------------- 

 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 
 

--------------------------------------------------------------------------------(Address of Employer) 
 

-------------------------------------------------------------------------------- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above-mentioned Contract, ------------------------------- 

------------------- (name and address   of   Contractor) (hereinafter   called “the 

Contractor”) shall deposit with -------------------------------------------------------- (name of 

Employer) a bank guarantees his proper and faithful performance under the said 

Clause of the Contract in an amount of --------------------------- (amount of Guarantee) * 

------------------------------------- in words). 

 
We, the --------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to ---------------------------------------- 

(name of Employer) on his first demand without whatsoever right of obligation on 

our part and without his first claim to the Contractor, in the amount not exceeding --- 

---------------------- (amount of guarantee) * 

words) 

------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between --------------------------------- (name of 

Employer) and the Contractor, shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until -------------------------------------- (name of employer) 

receives full repayment of the same amount from the contractor. 

 

YOUR’S TRULY 
 

Signature and Seal    
Name of Bank/ Financial Institution     
Address    
Date    

 

* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 
 

 

   (date) 
To, 
   (Name and address of the Contractor) 

 
 

 
 
 

Dear Sirs, 
 

This is to notify you that your Bid dated for execution of 

the (Name of the contract and identification number, as 

given in the Instructions to Bidders) for the Contract Price of Rupees     

( ) (amount in words and figures) as corrected and modified in accordance 

with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 

34.1 of ITB for an amount equivalent to Rs.  within 10 days of the receipt 

of this letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e. up to  and the Additional Performance Security for an 

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to  and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 

Yours Faithfully 

 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 
 

 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 
 

------------------------------- (date) 
To, 

 

   (Name and address of the Contractor) 
 

 

 
 
 

Dear Sirs, 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of   

 

   at a bid Price of Rs. 

  . 

 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
to sign on behalf of Employer) 



101 | P a g e  

AGREEMENT FORM 
 

 
 This agreement, made on the………………………………. day 

of…………….…………………… between…………………………………………………………………. (name 

and address of Employer) (Hereinafter called “the Employer) 

and…………………………………… (name and address of contractor) 

hereinafter called “the Contractor” of the other part. 

 
 Whereas the Employer is desirous that the Contractor 

execute…………………………………………………………………………………………….……Name and 

identification number of contract (hereinafter called “the works”) and the employer 

has accepted the Bid by the Contractor for the execution and completion of such works 

and the remedying of any defects therein, at a cost of Rs..................................... 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part of this Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 

i) letter of Acceptance 

ii) Notice to proceed with the works: 

iii) Contractor’s Bid 



102 | P a g e  

iv) Conditions of contract: General and Special 

v) Contract Data 

vi) Additional conditions 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the Contract 

data as forming part of the Contract. 
 
 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of   

Was hereunto affixed in the presence of: 

 
 

Signed, sealed and Delivered by the said    
 

 

 

In the presence of 

 
 
 

 
Binding signature of Employer    

 
 

Binding Signature of Contractor    
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UNDERTAKING 
(For Investment) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the value of the work during implementation of the contract. 

 
 

  _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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UNDERTAKING 
(For Validity) 

 
 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period .................................. day 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of that period. 

 
 
 
 

  _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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SECTION - 9 

DRAWINGS 
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 


