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ROAD AND BUILDING DIVISION 
DISTRICT PANCHAYAT 
DEVBHUMI DWARKA 

 
 

DRAFT TENDER  PAPER 
 
 

 
Name of work:- Improvement Of  Jampar Morzar Vartu Dam Patiya Road KM-0/0 To 

2/650 (VR). 
 

 
    

Tender Cost. Rs. 4069659.37 

Sr 
No. Name of Road Length in 

Kilometers. 
Amount Put to 

Tender 
1 Improvement Of  Jampar Morzar Vartu Dam 

Patiya Road KM-0/0 To 2/650 (VR) 
----- 4069659.37 

 
 

Superintending Engineer 
Panchayat R&B Circle No.1 

Rajkot 
 
 

 

ROAD AND BUILDING DEPARTMENT 
GOVERNMENT OF GUJARAT 
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Name of Work-?
SFDG]\ GFD 
 
 
 
Division?vlJEFU 
?
8[g0Z VF%IF TFZLB        8[g0Z :JLSFZJFGL K[<,L TFZLB 
 
;DI o SR[ZLGF SFDSFHGF                   S,FSM ;]WL 
 
Issued To.?v  zL 
 
           
OPENED BY      ON DATE 
 
 
 
 
 
 
 
 
     Executive Engineer 
Panchayat R&B  Division 
     Devbhumi Dwarka 

 Improvement Of  Jampar Morzar Vartu Dam Patiya Road KM-0/0 
To 2/650 (VR) 

Panchayat Road and Building Division- Devbhumi Dwarka 

   

 

 
 

 

OMD"    Bv! 
 

GUJARAT STATE ROADS & BUILDING DEPARTMENT/WATER 
RESOURCES DEPARTMENT 

U]HZFT ZFHI DFU" VG[ DSFG lJEFU 

PERCENTAGE RATE TENDER AND CONTRACT FOR 
WORKS 

SFDM DF8[G]\ 8SFJFZL NZJF/]\ 8[g0Z VG[?SMg8=FS8 
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ROADS & BUILDINGS/ WATER RESOURCES DEPARTMENT 
MEMORANDUM OF WORKS IN BRIEF 

1 Estimated Cost Rs. 4069659.37 

2 Earnest Money: Rs.         40700-00 

3 Validity period of tender offered :- 120 days from the date of  opening of 
online tender in case of single cover 
system & shall be counted from the 
date of opening technical bid in case 
of two cover system tenders. 

4 Security Deposit - :-  
(i) In the form of small Savings or Narmada Bonds 

(of minimum one year time limit) --  2.5% 
Rs. 101800-00 

(ii) To be deducted from bills -- 2.5% Rs. 101800-00 

(iii) Performance bond of Schedule bank 5% Rs. -203500.00 
 

(iv) Total         10% Rs. 407100-00 

5 Time allowed for competition of the work from 
the date of written order to commence the work 

:- 9  Months. 

6 Other Details :-  

(i) Mode of quoting rates in Schedule of items to 
be carried out 

:- In figures as well as in words. 
(Premium/Rebate/At Par) 

(ii) Tender Inviting Authority :- Executive Engineer, Panchayat 
(R&B) Division Devbhumi Dwarka 

(iii) Tender Opening Authority :- Superintending Engineer, Panchayat 
(R&B) Circle-1, Rajkot 

    

  
  

 

      Executive Engineer 
Panchayat (R&B) Division 
       Devbhumi Dwarka 
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INDEX  

INDEX NOTICE INVITING TENDERS    

1 
ADDITTIONAL INSTRUCTIONS TO PERSONS 
TENDERING     

2 BANK GUARANTEE   
3 DECLARATION FORM     
4 DECLARATION CERTIFICATE     

5 
GENERAL RULES AND DIRECTIONS FOR THE 
GUIDANCE OF CONTRACTORS 

 
   

6 TENDER FOR WORK  
7 MEMORANDUM     
8 TERMS & CONDITIONS OF CONTRACT     
9 Security deposit     
Clause 1 Liquidated damages for delay     
Clause 2 Default by contractor     

Clause 3 
Action when the progress of any particular portion 
of the work is unsatsfactory. 

 
   

Clause 4 Non exercise of powers under clause 3 not a waiver.  
Clause 5 Non exercise of powers under clause 3 not a waiver.    

Clause 5-A 
Extension of 
Time limit.  

Clause 6 
Final Measurements and Final bill on completion 
of work.     

Clause 7 Intermediate and Final Payments.   
Clause 8 Payment at reduced rates.     
Clause 9 Bills to be sumitted monthly.     
Clause 10 Bills & rates payable.     
Clause 11 Materials to be supplied by the Department     
Clause 12 Consumption and return of materials supplied by the Department.    
Clause 12 Safe custody of materials supplied by the Department.  
Clause 12 Safe custody of materials supplied by the Department.   

Clause 13 

Excess over 
Tender 
Quantities, 
Extra Items 
and 
Variations.  

Clause 14 
No claim to any payment or compensation for alterations or for restrictions of 
work. 

 
 

Clause 15 No claim for delay in supply of materials by the Government  
Clause 15-A Claims under the contract.   

Clause 16 
Remedies for inferior or bad work, materials or 
workmanship and maintenance clause. 

 
   

Clause 17 Defect liability clause.  

Clause 17-A 
Work to be open for inspection-Contractor's 
reponsible agent to be present.     

Clause 18 Notice to be given before work is covered up.  

Clause 19 
Damage to contract work in progress and damages to surrounding 
properties. 

 
  

Clause 20 Damages due to acts of God and uprecedented floods.  
Clause 20-A Damages due to acts of God and uprecedented floods.   
 
 
 
 
Clause 21 

Regulations 
for 
scaffolds, 
working 
platforms,  
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gangways 
and 
stairways. 

Clause 21-A Regulations for hoisting appliances.  
Clause 21-B Measures for prevention of fire.     

Clause 22 
Liabilities to contractors for any damages done in 
or otside work.     

Clause 23 Deleted   
Clause 24 Deleted     
Clause 25      
Clause 26  

Clause 27 

Changes in 
the 
constitution 
of firm to be 
notified.  

Clause 28 Works to be under directions of Superintending  Engineer    
Clause 29 Settlement of Disputes and Arbitrations.   
Clause 30 Deleted     
Clause 31 Lump sums in estimates.     
Clause 32 Action where no specifications.     
Clause 33 Definition of work.     
Clause 34 Definition of work.     
Clause 35 Royalties.  

Clause 36 

Compensation under 
the Workmen's 
Compensation Act.      

Clause 37 Liability of the contractor in case of accidents.   
Clause 37A Arrangements for personal safety requirements and first aid.    
Clause 37B    

Clause 38 

Employment 
of famine or 
other 
labour.  

Clause 39 
Claims for compensation for delay in starting the 
work.     

Clause 40 Claim for compensation for dely in the excution of work.   
Clause 41 Entering upon or commencing any portion of work.   
Clause 42 Minimum age of persons employed.    
Clause 43 The payment of fair wages etc.     
Clause 43(i)(a) Method of payment.     
Clause 44 Set of clause.     
Clause 44A Deleted     
Clause 45 Employment of Scarcity labor.     
Clause 46 Deleted     
Clause 47 Rates inclusive of Sales Tax.     

Clause 48 
Employment through Employment Exchange and 
local labour.     

Clause 49 Fair wages.   
Clause 50 Deleted     
Clause 51 List of Machinery     
Clause 52 List of Machinery     

Clause 53 

Local labour 
on normal 
rates.  

Clause 54 Land on Hire and rental charges.     
Clause 55 Vaccination to labourers.     
Clause 56 Camp facilities to workers.     
Clause 57 Gum boots, hand gloves, masks etc., to     
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labourers. 
Clause 58 No distinction between Harijans and other workers.    
Clause 59 Price Escalation clause.    
Clause 60 Fencing and Lighting.     
Clause 61 Liabilities for accidents to persons.     
Clause 62 Access to site and work on site.     
Clause 63 Reports regarding labor.     
Clause 64 Treasure rove.     
Clause 65 Indemnity.     
Clause 66 Insurance of laborers.     
Clause 67 Setting out.     
Clause 68 Cement Register.     

Clause 69 
Materials, Works Test Register and Core cutting 
Machine.     

Clause 70 Progress Schedule.   
Clause 71 Secured Advance     
Clause 72 Advance Payment.     
Clause 73 Advance against machineries.     
Clause 74 Mobilization Advance.     
Clause 75 Licence for contract labor.     

Clause 76 
Recovery of Testing charges and handing over 
empty cement bags.     

Clause 77 Recovery of Salestax.  
Clause 78 Labor Cess     

Clause.79 
Declaration regarding Income Tax, Addresses 
etc.     

Annexure-1 Basic rates considered by the contractor.    
Annexure-2 Performance bond.     
Annexure-3 List of works already completed by the tenderer.     
Annexure-4 List of Plant and Machinery.    
Annexure-5 Declaration regarding works on hand.     
Annexure-6 Materials to be supplied from P.W. Store.     

Schedule'A' 
Memorandum showing items of works to be 
carried out.     

Schedule'B' Time Schedule of completion.   
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DETAILS OF E-TENDER NOTICE 

 
Tender Notice No.         11/2026-27 of Devbhumi Dwarka 

 
Name of Project.   Road Work  (Recarpet) 

 

Name of work:- Improvement of Jampar Morzar Vartu dam Patiya Road Km 0/00 to 2/650 (VR) 
(Thirteenth Attempt) 

Estimated Cost. Rs. 4069659.37 
Period for completion     9 Months. 
Eligibility of Contractor.   B Class with special category  & Above ( road work )  
Tender currency   Indian Rupee (INR) 

 
Joint virtue   Non Applicable 
Rebate   Applicable 
Documents fee (Tender fee) Rs. Rs 3600          -rs 

 

Bid Processing Fee payable to   In form of  DD/Pay sleep/Banker cheque payable to Executive 
Engineer Panchayat R&B Division Devbhumi Dwarka. 

Bid security (EMD) Rs. 40700-00 

 

Bid security favour on.   Executive Engineer Panchayat R&B Division Devbhumi Dwarka. 

Bid Document dwonlaoading   Dt.   22/06/2026    12.00 hrs.   To.   07/07/2026 
Prebid meeting    - 
Last date and time for receipt   within 7 days from the  last date of tender opening. 

 
Bid Opening date.   Dt.    08/07/2026    12: 00 hrs. 
Bid validity   120 days 
Remarks   “FDR for E.M.D and DD/Cheque/Pay sleep for Tender fee shall be submitted in 

electronic format only through online (by scanning) while uploading the bid. This 
submission shall mean that E.M.D. and tender fee are received for purpose of 
opening the bid. Accordingly offer of those shall be opened whose E.M.D. and 
tender fee is received electronically. However for the purpose of realization bidder 
shall send the DD/cheque/pay sleep in original reach to S.E at the time of tender 
opening and send the same through R.P.A.D. so as to Executive Engineer, 
Panchayat R&B Division- District Panchayat Building, Lalpur Byepass Road, R & 
B (P) Div. 2nd Floor, 12-B, West. Khambhaliya Dist.Devbhumi Dwarka, within 7 
days from the  last date of tender opening. Penaltative action for not submitting 
DD/cheque/pay sleep in original to E.E. by bidder shall be initiated. FDR for 
Exemption certificate is not necessary. However Exemption  Certificate shall have 
to be submitted electronically through online. Any documents in supporting of 
tender bid shall be submitted in electronic format only through online (by 
scanning etc) and hard copy will not be accepted separately.” 

 
Office Inviting bid.   Executive Engineer Panchayat R&B Division Devbhumi Dwarka. 
Bid Opening authority.   Executive Engineer Panchayat R&B Division Devbhumi Dwarka 
Address   District Panchayat Building, Lalpur Byepass Road, R & B (P) Div. 

2nd Floor, 12-B, West. Khambhaliya Dist.Devbhumi Dwarka 
Contact details.   02833-234211 

          Executive Engineer 
Panchayat R&B Division 
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 FORM B-1/OMD" Bv!  
CONTRACT FOR WORKS 

ROADS AND BUILDING/WATER RESOURCES DEPARTMENT 
CIRCLE –;S", Panchayat Road and Building Circle No.1. Rajkot 
DIVISION- l0JLhG Panchayat Road and Building Division- Devbhumi Dwarka. 
ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING :?8[g0Z EZGFZG[ JWFZFGL ;}RGFVM 
1.0 Mode of Submitting Tender : 
 The tenders shall be submitted in Electronic format only on online Web-site 

www.nprocure.com till the date & time shown in Page No.2 
 Offers in Physical form will not be accepted in any case. 
 Bidders who wish to participate in online tenders will have to procure / should have legally 

valid Digital Certificate (Class-III) as per Information Technology Act-2000 using which they 
can sign their electronic bids. Bidders can procure the same from any of the license certifying 
Authority of India are as mentioned under : 

Sr.No.  Name of Certifying Agency Website Address 
1.  (n) Code solution (G.N.F.C) www.gnvfc.com 
2.  Safecrypt www.safescrypt.com 
3.  TCS www.tcs.-ca.tcs.co.in 
4.  MTNL www.mtnltrustline.com 

2.0 Competency of Tenderer : 
 No contract will be awarded except to responsible bidders capable of performing the class of 

work contemplated. Before the award of the contract, any bidder may be required to show that 
he has the necessary facilities, experience, ability and financial resources to perform the work 
in satisfactory manner within the time stipulated. Tender may be required to furnish the tender 
inviting authority with the statements as to their experience and their financial status. Tenderer 
shall be a registered contractor in appropriate class of the Roads & Buildings Department or 
Water Resources Department of Government of Gujarat. 

3.0 Tenderer to inform Himself: 
 Tenderer will be deemed to have inspected the site and to have satisfied himself as to the 

nature of all works, all existing roads, water-way and other means of communication and 
access to and from the site and work and the building that may be required for temporary 
purpose in connection with the construction, completion and maintenance of the works and 
must make his own inquiries as to work, yard sites and depot, and dumps and as to acquisition 
of such additional sites, rates and areas as may be necessary for temporary purpose for 
constructing, completing and maintaining the works and availability of water for construction 
activities, power, quarries and labour. 

4.0 Payment of Tender Fee and Earnest Money Deposit : “FDR for E.M.D and DD/Cheque/Pay 
sleep for Tender fee shall be submitted in electronic format only through online (by scanning) 
while uploading the bid. This submission shall mean that E.M.D. and tender fee are received 
for purpose of opening the bid. Accordingly offer of those shall be opened whose E.M.D. and 
tender fee is received electronically. However for the purpose of realization bidder shall send 
the DD/cheque/pay sleep in original reach to S.E at the time of tender opening and send the 
same through R.P.A.D. so as to Executive Engineer, Panchayat R&B Division- Devbhumi 
Dwarka, within 7 days from the  last date of tender opening. Penaltative action for not 
submitting DD/cheque/pay sleep in original to E.E. by bidder shall be initiated. FDR for 
Exemption certificate is not necessary. However Exemption Certificate shall have to be 
submitted electronically through online. Any documents in supporting of tender bid shall be 
submitted in electronic format only through online (by scanning etc) and hard copy will not be 
accepted separately.” 

http://www.nprocure.com
http://www.gnvfc.com
http://www.safescrypt.com
http://www.tcs.-ca.tcs.co.in
http://www.mtnltrustline.com
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 Any document in supporting of tender bid shall be submitted in electronic format only through 
online (by scanning etc.)  (R&B Circular No. 5ZRv !_Z__( v 5 v ; dated 18-1-2008 & 27-11-
08) 

5.0 Payment - The tenderer must understand clearly that the rates quoted are for completed works 
and include all costs due to labour, scaffolding plant, supervision, service work, power, 
royalties and octroi etc. and to include all extras to cover the cost of night work if and when 
required and no claim for additional payment beyond the price/rates quoted will be entertained 
and the tenderers will not be entitled subsequently to make any claim on the ground of 
misrepresentation or on the ground that he was supplied with information given by any person 
(whether the member is the employee of Public Works Department or not). Any failure on his 
part to obtain all necessary information for the purpose of making his tender and filling the 
several prices and rates therein shall not relieve him from any risks or liabilities arising out of 
or consequent upon the submission of the tender. 

6.0 Tender Forms - This form will state work to be carried out as well as the date of submitting  
and opening tenders and the time allowed for carrying out the work, also the amount of earnest  
money to be deposited with the tender and the amount of the security deposit to be paid  
by the successful tenderer and percentage, if any, to be deducted from bill. It will also  
state whether a refund of quarry fees royalties, octroi dues and ground rents will be granted. 
Copies of the specifications, designs and drawings and estimated rates, and any other 
documents required in connection with work which shall be signed by the Executive Engineer 
for the purpose of identification shall also be open for inspection by Contractor at the office of 
the Executive Engineer duing office hours. However Every 'blank' in the form of the e-tender 
and in the Schedule and Annexures must be filled up by the tenderer and must be submitted 
online. 

7.0 Quoting of Rates :- 
 The bidder should quote his bid premium or rebate at the end of Schedule B. if he do not wish 

to quote premium or rebate, he should indicate “at par” in the blank space preceding “% above 
/ below” in schedule B. Thereafter he should work out and indicate the offered bid amount both 
in words and figures in schedule B. 

 The following rule shall apply only to the works having estimated cost above Rs.750 lacs 
for Road, 700 lacs for Bridge and Building  (G.R. R&B.D No. TNC-1777-281-C, dated 30-
7-1992 & PDW/3079/D-2959/part I/136 C Dtd. 24/4/2007 and SRR-10-2015-17-C Dt. 3-2-
2017 may be referred to) 

(a) Tenderes are normally not permitted to suggest any alteration in the works specified in the 
tender form or in the time allowed for carrying out the work or any other conditions of any 
soft. However, if it is felt necessary by the tenderer to have any conditions, he shall have to 
clearly mention the same in very clear terms in the appropriate section of technical bid. The 
tenderer will have to fill in necessary details online in 'technical bid' and 'price-bid' separately. 
No such tender shall include more than one work but contractors who wish to tender for two or 
more works shall submit a separate tender or each work online. 

(b) If price-bid contains any conditions, the same shall be rejected outright. 
(c) It should be very clearly understood by all the tenderers that the technical bid should be 

restricted only to technical matters and conditions / stipulations having financial implications. 
The tenchincal and price bids shall contain adequate cross reference wherever necessary to 
ensure clear and proper correlation of them with two bids without any ambiguity whatsoever. 
The price bid of main tender should not be disclosed in the tenchincal bid. 

(d) The technical bid will be opened first online on …………… or any other suitable time 
thereafter by the competent tender opening authority of the Government. Bidders who wish 
may remain present. The tenchincal bid shall be evaluated first and wanting details, if any and 
clarifications in respect of conditions if any will be called from the tenderers. In such case, the 
contractor will be required to submit clarification/ details (including with respect to conditions 
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if any) within the stipulated time allowed for the purpose. If the contractor does not furnish the 
wanting details / clarification in time, his tender would be liable for rejection. 

(e) The conditions specified in technical bid should invariably be accompanied by proper financial 
evaluation with mode of calculation specifying assumptions, quantities, rate and ceiling 
amounts for each condition and shall also accompany the information in the form stating (a) Sr. 
No. (b) Description of the condition  
(c) Financial evaluation (Vide R&B.D. G.R.No. TNC/7777/281-C, dated 30-9-92) (d) Ceilling 
amount to be added in price-bid, in case condition is not accepted. 

(f) Ceiling amounts shall be binding on the contractors and are liable to be added to the tender 
amount. 

(g) The evaluation as given by the contractor as modified by tender opening authority with the 
ceiling limit will then be intimated to all the bidders. No further opportunity shall be given to 
the contractors to modify/ withdraw conditions at that stage. After completion of evaluation of 
the technical bid in all respects the competent authority will decide about date of opening of 
price bid and the same will be intimated to the bidders. After opening of price bid and their 
evaluation the tender inviting authority reserves the right to negotiate about the tender(s) 
further will any or all the contractors. 

8.0 Earnest Money :- 
 Earnest money in specified form @ 1% of the estimated cost must be sent as specified in 

Instruction No. 4 preceding electronically Tenderer may pay earnest money upto Rs.50,000 in 
the form of fixed deposit or fixed deposit at call receipts with a validity period of not less than 
six months of Nationalised or Scheduled blank or Narmada/ Shrinidhi F.D.Rs. drawn in favour 
of Executive Engineer/ Divisional Officer concerned. Earnest monty by cheque & Bank 
Gurantee shall not be accepted. (vide R&B.D. G.R.No. TNC/ 1090/ (100) (4)-C, dated 4-11-
2000). However in respect of the works estimated to cost above Rs.50 lacs, the amount of 
earnest money in excess of Rs.50,000 can be offered by the contractor, at his choice, in the 
form of Bank Guarantee of the Scheduled or nationalized Bank only. The Bank Guarantee in 
such cases will be furnished in the following form. In such cases also, the amount of earnest 
money first Rs.50,000 will be paid only in the form of crossed demand drafts or fixed deposit 
receipts or deposit at call receipts worth the validity period of not less than 6 months of the 
natonalised or scheduled or Narmada/ Shrinidhi F.D.Rs. 

 The Contractors who have secured exemption certificate for payment of earnest money by 
depositing Lump Sum Earnest money Deposit need not pay earnest money, but produce the 
certified copy of the exemption certificate alongwith the tender electronically. If the contractor 
does not remit the tender fee & the earnest money within the specified time his registration will 
be held in abeyance for one year and his tendering code will be cancelled for one year. 

 If the contractor does not turn up to pay the Security Deposit and execute contract agreement 
within specified (or extended) time after intimation to him about acceptance of his offer, the 
earnest money paid for this work will be forfeited and such tenderer’s tender shall be rejected 
and then according to aforesaid provision of tender, action to blacklist the Contractor will be 
initiated without Delay. (Vide R & B D G.R. No. Misc. -1097-90-1091/97-Z/ C dated 4-1 0-97 
& Parach-10-2008 -5-C-partfile dated 27-11-08) 

Bank Guarantee is applicable only when the estimated cost of work is more than Rs. 50 lacs. 
BANK GUARANTEE 

Whereas M/s.             (hereinafter called the 
Tenderer) is desirous and preferred to tender for works in accordance with the terms and 
conditions of tender for the work of        and where as We, Bank, agree to 
give the tenderer a guarantee for the Earnest Money. 

1. Therefore, we hereby affirm, that we are guarantors on behalf of the Tenderer up to total 
rupees 
                                                                                  in words) Rs.                                            (in 
figures) and we undertake to pay to Executive Engineer                                  Division                            
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Department of Government of Gujarat the                                                                                           
(name of Govt. previous notice of judicial or to be specified), up to his first written demand, 
without demur, without delay and without the necessity of a previous notice of judicial or 
administrative procedures and without the necessity to prove to the Bank the defects or 
shortcomings or debits of the contractor any sum within the limit of Rs.                                           
. 

2. We further agree that the Guarantee herein contained, shall remain in full force and effect 
during the period that would be taken for the acceptance of tender. 

 However, unless a demand of claim under this guarantee is made on us in writing on or before 
the  
         (Date to be specified - will not be less than 180 days from the 
stipulated date of receiving the tender) we shall be discharged form all liabilities under the 
guarantee thereafter. 

3. We undertake not to revoke the guarantee during it currency except with the previous consent 
of the Executive Engineer                                                     Division                                                        
in writing. 

4. We lastly undertake not to revoke the guarantee for any charge in constitution of the Tenderer 
or of the Bank. 

 
 Date    Signature & Seal of Guarantor     

  

  Bank Address         

8.2 The Earnest Money submitted in the form of deposit-At-call receipt shall need minimum 
validity of six months from the last date of online submission of tender. Tender not supported 
with tender fee. Earnest Money & documents and not submitted in electronic format (by 
scanning) while uploading the bid shall be rejected as NON Responsive. If the tenderer 
modifies or withdraws his tender, the Earnest Money (in case of EMD exemption certificate, 
proportionate amount equivalent to EMD of particular tender) shall be forfeited and the 
tenderer may be disqualified from tendering for future works under the Government. 

8.3 The Earnest Money will be returned to the unsuccessful tenderers. The Earnest Money will be 
returned to the successful tenderer after he furnishes security deposit and duly enters into the 
contract. 

8.4 Within Ten days or within such time as may be decided by the Tender Inviting Authority from 
date of receipt of the letter accepting his tender, the successful tenderer shall furnish the 
required security deposit and attend the office of the Tender Inviting Authority for execution of 
the contract documents. If he fails to furnish the security deposit or execute the contract 
document, his Earnest Money (in case of EMD exemption certificate equivalent amount 
therefrom) shall be forfeited and action to blacklist the contractor bill be intiated without delay 
(Vide R&B.D. G.R.No. Misc. 1097-90-1091-97-Z/ C dated4-10-97) 

9.0 Accompaniments of Tender : (to be submitted in electronic format only through on line 
(by scanning) as duly certified true copies) 

 The contractor shall have to furnish: 
(i) Demand Draft of Tender fee and FDR for Earnest Money or Earnest Money Exemption 

Certificate. 
(ii) Copy of Partnership Deed or Memorandum as well as Articles of Association in case of the 

company and intimate permanent addresses of his partners/ Directors of Company. All copies 
submitted shall be duly attested. 

(iii) Copies of certificate regarding previous experience, as required. 
(iv) Declaration showing all works completed during preceding 5 years and works on hand with the 

Contractor and the value of woks that remained to be executed in each case. 



 

12 | P a g e  
 

(v) A certificate of Registration as approved contractor of prescribed category from authorities 
stipulated in Notice Inviting Tenders. 

(vi) P.A.N. issued by Income-Tax Department. 
(vii) Copy of Provident Fund Registration – Code No. 
(viii) Duly filled in and digitally signed declaration form as provided after as last item of section-1 & 

Memorandum duly filled in & digitally signed as given in Section-2. 
(ix) A solvency certificate of Current Calendar year. It shall be of Scheduled bank or Nationalised 

bank or Bank approved for Government business. 
(x) Required Annexures duly filled in when pre-qualification is involved. 
 Required documents are to be submitted in electronic format only as part of tender 

document failing which the tender will be rejected outright and will be considered as 
NON-RESPONSIVE. 

10.0 Tender liable to be Invalid : 
 It may please be noted that the tender is liable to be considered invalid especially, if the 

requirements as per Instruction No. (i) to (ix) above are not complied with. 
11.0 Right of rejection of tenders. 
(i) Right is reserved by the Tender Inviting Authority to reject any or all tender(s) without 

assigning any reason thereof. 
(ii) In addition to the above, the tender will also be liable to be rejected outright if: 

(a) The tenderer proposes any alteration in the work specified or in the time allowed for 
carrying out the work or in any condition. 

(b) The tenderer or in the case of a firm, each partner or the person holding the power of 
attorney thereof does not digitally sign section-2 or signature/s is/are not attested by a 
witness. 

(c) Any person who submits & tender shall fill forms online including the rates of items 
put to tender. No single tender shall include more than one work but contractors who 
wish to tender for two or more works shall submit a separate tender for each work 
online. 

12.0 Method of Tendering:- 
12.1 If the tender is made by an individual, it shall be digitally signed by the individual above his 

full name and current address. 
12.2 If the tender is made by a proprietary firm, it shall be digitally signed by the proprietor above 

his full name and the full name of his firm with its current address. 
12.3 If the tender is made by a firm of partnership, it shall be digitally signed by a partner of the 

firm holding the power of attorney and digital certificate for the firm. A certified copy of the 
power of attorney shall be provided in physical form along with other documents. A certified 
copy of the partnership deed, full name and current address of the firm and full name and the 
current addresses of all the partners of the firm shall also be provided along with other 
documents. 

12.4 If the tender is made by a limited company or a limited corporation, it shall be digitally signed 
by duly authorized person holding digital certificate for the company/ corporation and power of 
attorney for signing the tender in which case a certified copy of the power of attorney shall be 
provided separately in physical form along with other documents. Such limited Company or 
Corporation may be required to furnish satisfactory evidence of its existence before the 
contract is awarded. 

12.5 All digital signatures in the tender documents shall be dated. 
13.0 Eligibility and qualification requirement. 
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 To establish acceptability of the satisfaction of Tender Inviting Authority the tenderer shall 
provide the following : 

13.1 Details of plant and machinery immediately available with tenderer for use on the works. 
13.2 Details of plant and machinery proposed to be procured for the works. 
13.3 Details of technical, supervisory and administrative personnel already employed by the 

tenderer that the proposes to utilize for this work and such other personnel he proposes to 
employ further for the work. 

13.4 Copies of registration certificate and P.A.N. allotted by income Tax Office. 
13.5 Separate Notes in sufficient details on each of the following : 

(i) Method and tenchnique of construction 
(ii) Sequence of execution of various important components of the work; 
(iii) Cash-flow arrangement 
 

14.0 Deviation or modifications In Tender Documents: 
14.1 All tenderers are cautioned that tender containing any condition and/or deviation from the 

contractual terms and conditions, specifications, quoting/ offering rates/ prices in different 
manner than specified in the tender and/or any other requirements of tender shall make the 
tender liable for outright rejection and shall be considered as non-responsive for all practical 
purposes. The decision of the Tender inviting authority in this regard shall be final and binding 
to the tenderer. 

14.2 Alternative tenders are not acceptable. 
15.0 Submission of tender 
15.1 Tender shall be submitted in an online manner only on website www.rnb.nprocure.com 
 Last date & time of online submission         /01 /2020  up to 18.00 Hrs. 
15.2 “FDR for E.M.D and DD/Cheque/Pay sleep for Tender fee shall be submitted in electronic 

format only through online (by scanning) while uploading the bid. This submission shall mean 
that E.M.D. and tender fee are received for purpose of opening the bid. Accordingly offer of 
those shall be opened whose E.M.D. and tender fee is received electronically. However for the 
purpose of realization bidder shall send the DD/cheque/pay sleep in original reach to S.E at the 
time of tender opening and send the same through R.P.A.D. so as to Executive Engineer, 
Panchayat R&B Division- near Moti Buag Bhavnagar, within 7 days from the  last date of 
tender opening. Penaltative action for not submitting DD/cheque/pay sleep in original to E.E. 
by bidder shall be initiated. FDR for Exemption certificate is not necessary. However 
Exemption Certificate shall have to be submitted electronically through online. Any documents 
in supporting of tender bid shall be submitted in electronic format only through online (by 
scanning etc) and hard copy will not be accepted separately.” (R&B Circular No. 5ZRv !_Z__( 
v 5 v ; dated 18-1-2008 & 27-11-08) 

 
16.0 Evaluation of Tenders 
16.1 Technical evaluation will be made of the tenderer's proposed method and technique of 

construction, construction programme, sequence of components of the work, proposed 
resources assigned to do the work to determine the acceptability, adequacy and reasonability of 
rates, his past performance and present resourcefulness. 

16.2 To assist in the examination, evaluation and comparison of tender, the tender inviting authority 
may ask tenderer individually for clarification of their tenders including breakdown of unit 
rates. The request for clarification and response shall be in writing but no change in substance 
of the tender shall be sought, offered or permitted at that stage. 

http://www.rnb.nprocure.com
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16.3 Award amy be made to the tenderer whose responsive tender is determined to be the lowest 
evaluated tender and who meets the appropriate standards of capacity and financial resources. 

17.0 Receipt of Payments: 
 Receipt of payment made on account of any work, when executed by a firm shall be signed by 

all the partners except where the contractors are described in their tender as firm in which case 
the receipt shall be signed in the name of the firm by one of the partners or by some other 
person having authority to give effectual receipts for the firm. 

18.0 Opening of tenders: 
 The Authorised Officer / competent authority shall open tender online on website 

www.rnb.nprocure.com on                                         at                       hrs. or any other sutiable 
time thereafter, in his office in the presence of intending Tenderers or their representative who 
wish to remain present at that time. He will enter the amount of the tenders in a comparative 
statement in a suitable form. In the event of a tender being accepted, the contractor shall, 
thereupon for the purpose of identification, sign copies of the specifications and other 
documents mentioned in his tender. 

19.0 General rules and directions: 
19.1 No receipt for any payment made by a Contractor will be entertained by the Government in 

regard to any matter relating to this tender or the contract shall be valid and binding on the 
Employer unless it is signed by the Authorised staff members of the Government. 

19.2 All works shall be measured net by standard measure and according to the rules and  
customs of the R&B/ Water Resources Department or any other method approved by  
the R&B/ Water Resources Department without reference to any local custom. The  
measurements of work will be taken according to the usual method in use in the Roads & 
Buildings Department and no proposal to adopt alternative method will be accepted. The 
Executive Engineer's decision as to what is the usual method in use in the Roads & Building 
department will be final. 

19.3 Under no circumstance shall any Contractor be entitled to claim enhanced rate for any item in 
this contract except as provided in contract conditions. 

19.4 The contractor shall not be permitted to tender for the work in which his near relative is 
working as the officer in the sphere of his jurisdiction in the Tender inviting authority. 

Note:- By term "near relative" is meant wife, husband, parents, children, brothers, sisters, uncles, 
aunts, consins, and in laws. 

19.5 The contractor should compulsority furnish his latest address(es) including the latest address of 
his partners and the place(s) of filing his/their income-tax returns alongwith the tender. Any 
changes, in such addresses, during the tenure of contract should invariably and forthwith be 
intimated by the Contractor to the Executive Engineer. 

20.0 Submission of additional information / documents: 
 In addition to various specified documents and information required to be submitted along with 

tender, the bidder ma be required to provide any other document/ relevant information as 
considered necessary by the tender inviting authority and the tenderer shall be required to 
provide the same as per the requirement of the tender inviting authority. Even the successful 
bidder may be required to provide the same as and when required by the authority during 
subsistence of the contract. 

21.0 Bank: 
 Wherever the word "Bank" is used in the document, it would mean Schedule Bank, 

Nationalised Bank, IDBI Bank, AXIS Bank, ICICI Bank, HDFC Bank and other banks 
approved by Reserve Bank of India to undertake State Government Business ( F.D. G.R. 
EMD-SD- 102006 -1081 – DMO- 01, dated 30-3-2012) 

22.0 Tender validity period 

http://www.rnb.nprocure.com
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 In case of single cover system tenders, the tender for the work shall remain open for 120 days 
counted from the date of opening on line tenders. In case of two cover system tenders, the 
tender for the work shall remain open for a period of 120 days counted from the date of 
opening technical bid (R&B D. G.R. No. TNC- 10- 2013(2)- C dated 10-5-2013). 

23.0 The successful contractor shall exhibit the board in prominent place of worksite showing the 
brief deails of project work under execution, financier, cost of work and broad details of inputs/ 
specifications and targeted goals. (R&B.D. G.Rs. No. TNC-1090-24-C dated 18-11-1991, 17-
8-02 and 25-10-02) 

24.0 The contractor will not use the premises of project/ work under construction for his staff, 
labourers or for any other purpose. If he do so, market rent for such unauthorized used will be 
recovered. The marker rent will be decided by the Engineer-in-charge. 

25.0 All statutory Taxes deductible at source under various acts and notifications by Government 
shall be deducted while making payment for which T.D.S. certificates shall be issued. 

26.0 Declarations: The tenderer will have to make declaration enlisted in the form attached 
herewith and shall affix his signature to the form in token of correctness of declaration made 
therein (G.R. R&B.D. No. TNC-IIB-22 (10)-C dated 24-5-90 should be referred to) 

27.0 If the tendered rate of any item is higher by more than Ten percentage of the offered tender 
premium or rebate based percentage, the payment of such item/s in running bills shall be made 
at the sanctioned estimated rate plus/ minus percentage of accepted tender plus five percent of 
canctioned estimated rate. The amount so withheld shall be released in running bills in 
proportion to financial progress of items for which abnormally low rates are tendered. If no 
abnormally low rates are tendered, the amount so withheld shall be released in running bills in 
proportion to the progress of work. (R&B circular No. Parach- 102008- 61- C, dated 27-11-08 
and of even number dated 3-5-2013) 

Tender documents for work as specified on page number one of this Booklet 
DECLARATION FORM- V[SZFZG]\ OMD" 

 
(i) I/We hereby declare that I/we have visited the site and fully acquainted myself/ourselves 

with the local situations regarding materials, labor and other factors pertaining to the work 
before submitting this tender. 

s!f        C]\qVD[ VFYL V[SZFZ SZ]\ K]\qSZLV[ KLV[ S[ VF 8[g0Z ZH} SZTF 5C[,F D[\qVD[ :Y/GL D],FSFT ,LWL K[ VG[ SFDG[  
        ,UTF  DF,;FDFG4 D\H}ZL VG[ ALHL AFATMG[ ,UTL :YFGLS 5lZl:YlTGL HFTvDFlCTL D[/JL K[P 

 
(ii) I/We hereby declare that I/We have carefully studied the conditions of contract, 

specifications and other documents of this work and agree for execute the same 
accordingly. 

 
sZf        C]\qVD[ VFYL V[SZFZ SZ]\ K]\qSZLV[ KLV[ S[ VF SMg8=FS8GL XZTMGL lJUTM VG[ 8[g0ZG[ ,UTF N:TFJ[HM SF/HL5}J"S 

                VeIF; SIM" K[  VG[ T[ D]HA ;\DT K]\qKLV[P 
 
(iii) We agree to receive payments, if delay is due to late receipt of grant-in-aid from 

Government for panchayat works.(Applicable to panchayat works only). 
 
s#f       HL<,F 5\RFIT TZOYL 9ZJJFDF\ SFDM V\U[ ;ZSFZzL TZOYL ;CFIS VG]NFG D/JFDF\ lJ,\A YJFGF SFZ6M HM SZ[,  
       SFDM V\U[  R}SJ6L] lJ,\AYL ,[JDF\ VDFZL ;\DlT K[P sOST 5\RFITGF SFDM DF8[ H VF ,FU] 50X[fP 
 

DECLARATION CERTIFICATE 
(G.R. date 4-2-89 as revised by GR. No. TNC – 1083/6681/4/C, dated 31-8-1994). 

(iv) I/We hereby declare that my/our near relative are not working in this Division or in its sub-

division as an Ex. Engineer, Deputy Executive Engineer, Assistant Engineer, Additional 
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Assistant Engineer, overseer, Divisional Accountant, Store Keeper, Manager of 

Atithi/Vishram Gruha and in the circle as a Superintending Engineer in addition for 

Panchayat works not working nor having posting as chairman of P.W. committee or as 

incumbent in Jill Panchayat at today. 

s$f   C]\qVD[ VFYL V[SZFZ SZ]\ K]\qSZLV[ KLV[ S[ DFZFqVDFZF GHLSGF ;UF VF lJEFULI SR[ZLDF\ T[DH T[ C[9/GL 5[8F 

lJEFULI  SR[ZLVMDF\ SFI"5F,S .HG[Z4 DNNGLX .HG[Z4 VWLS DNNGLX .HG[Z4 .HG[Z VMJZ;LIZ4  lJEFULI  

lC;FAGLX :8MZSL5Z4 VlTYLqlJzFDU'CGF D[G[HZ TYF JT]"/ SR[ZLDF\ VlW1FS .HG[ZzL TZLS[ TYF T p5ZF\T    

5\RFITGF SFDM DF8[ lH<,F 5\RFITDF\ AF\WSFD ;lDTLGF\ R[ZD[G S[lH<,F 5\RFITGF VgI 5NFlWSFZL TZLS[ CF, 8[g0Z  

EZJFGL TFZLB[ SFD SZTF GYL4 S[ CMNM WZFJTF GYLP  

Z:TF4 5],M4 DSFGMGF\ SFDGM JS" VM0"Z .xI] YIF 5KL T]T" H SFDGF :Y/ p5Z T[ SFDGL GLR[GL lJUTM NXF"JT]\ 
AM0" .HFZNFZ[ 5MTFGF\ BR"[ 5|NXL"T SZJFG]\ ZC[X[P 

DFU" VG[ DSFG lJEFU C[9/GF\ ~FP5P_ ,FBYL JWFZ[ lSDTGF Z:TFq5],Mq DSFGMGF\ SFDM p5Z SFDGL lJUT NXF"JTF\ AM0" ov 
!P  SFDGF GFD sSFDGM 5|SFZf       o 
ZP  lJEFG] GFD                             o 
#P  5[8F lJEFUG]\ GFD                   o 
$P  8[g0ZGL ZSD                           o 
5P  .HFZNFZzLG\] GFD                   o 
 

&P  ;]5ZJF.hZL :8FOG]\ GFD          o 
*P  SFD X~ SZJFGL TFZLB             o 
(P  SFD 5}~ SZJFGL TFZLB             o 
)P  SFDGF\ :5[XLOLS[XG                  o 
 
 

Z:TFGF\ SFDM o 
v DF8L SFDGL HF0F.    ;[P DLP vD[8,GF 5|YD :TZGL HF0F.   ;[PDLP 
v 0FDZGL ;5F8LG]\ SFD   ;[P DLP vD[8,GF ALHF :TZGL HF0F.   ;[PDLP 
sS5RL4 U|L8 VG[ 0FDZ JF5ZJFGM\f 
v0FDZGL ;L,L\U ;ZO[;G]\ SFD    ;[P DLP 
sS5RL4 U|L8 VG[ 0FDZ JF5ZJFGM\f 
5],GF\ SFDM o 
v5],GF\  ,\AF.GF  UF/F  
v5],GF 5FIFGF\ SMgS\L8G]\ 5|DF6   sl;D[g84 S5RL4 Z[TLf 
v5],GF\ YF\E,FqV[A8D[g8GF\ SMgS|L8G]\ 5|DF6  sl;D[g84 S5RL4 Z[TLf   

  v;]5Z :8=SRZGF\ SMgS|L8G]\ 5|DF6           sl;D[g84 S5RL4 Z[TLf  
vVgI lJX[QF HMUJF.P 
DSFGM\GF SFDM o 
v5FIFGF SMgS|L8G]\ 5|DF6     sl;D[g84 S5RL4 Z[TLf  
v.\8MGF\ R6TZDF\ l;D[g8qZ[TLG]\ 5|DF6   sl;D[g84 Z[TLf 
vEM\IT/LIFGF SMgS|L8G]\ 5|DF6    sl;D[g84 S5RL4 Z[TLf  
vEM\IT/LI[    ;[P DLP HF0F.GL       ;[P DLP ;F.hGL DMh[S 8F.<;P  
vAFZL AFZ6F v;FUL ,FS0FGFq :8L, O|[Dq VgIP 
VFZP ;LP ;LP SFDM o 
VFZP ;LP ;LP SFDDF\ SMgS|L8G]\ 5|DF6    sl;D[g84 S5RL4 Z[TLf  
VF SFDGF lJUTJFZ :5[XLOLS[XG GFIA SFI"5F,S .HG[ZzL4           5[8F lJEFUGL SR[ZLVM VMOL;GF ;DI NZdIFG 
SM.56 ;DI[ HM. XSX[P VF SFDGL  DF,LSL HFC[Z HGTFGL K[ VG[ SFDDF\ 1FlT S[ VlGIDLTTF H6FI4 TM T[ AFATDF\ 
;\A\lWT VlW1FS .HG[ZzL4 JT]"/ S[ H[VMGL SR[ZL :Y/[ K[ T[VMG]\ wIFG NMZJF lJG\TL K[P 

            
Instruction to Bidders     Special Condition 
Supervision consultant to oversee the work is being appointed by the R&B department. Contractor shall be 
abided by to carry out the work as per instructions of supervision consultant as and when supervisor consultant 
appointed by the R&B Department. 
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I/We hereby tender for the execution for the Governor of Gujarat (hereinbefore and hereinafter 
referred to as Government) of the work specified in the under written memorandum within the time 
specified in such memorandum at +____________ percent below/above the estimated rates specified 
in schedule B. (memorandum showing of works to be carried out) and in accordance in all respect with 
the specification, design, drawings and instruction in writing referred to in this tender and in clause 13 
of the annexed condition of contract and agree that when materials for the work are provided by 
Government, such materials and the rates to be paid for them shall be as provided in Schedule ‘A’ 
hereto. 

 

MEMORANDUM  

     1 General Description of work (If it 
includes sub works, the details 
thereof will be given Separately) 

As per Page No.1 Face Sheet. 

2  Estimated Cost Rs. 4069659.37 

 

3  Earnest Money 1% Rs.          40700-00 

4  Security depotiste   
 (i) In the form of small savings or 

Narmada Bonds (of minimum one 
year time limit) 2.50% 

Rs.        101800-00 

 (ii) To be deducted from bills 2.50% Rs.        101800-00 

 (iii) Performanace bond of Schedule 
bank 5% 

Rs.       203500.00 

             Total 10% Rs.       407100-00 

5  Time allowed for completion of 
the work from the date of written 
order to commence the work 

 9  Months. 

Executive Engineer 
Panchayat (R&B) Division 

Devbhumi Dwarka 
 

 

 

TENDER FOR WORKS 
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Deposit furnished in the form of interest bearing documents as per item 4 (i) can further be extended 
for renewal if so desired and communicated by the contractor in writing before one month from the 
date expiry date. Similarly cash Deposit deducts as the item No.4 (ii) can also be converted into 
interest bearing fixed term securities of schedule and Nationalised Banks if so desired and 
communicated by the contractor in writing. 
 
 Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the conditions of the contract annexued here to so far as applicable and in default thereof 
to forefeit and pay to Government in office the sums of money mentioned in the said conditions. 
 
 (Receipt No.                                 dated                       from the Government Treasury or Sub-
Treasury at                                                in respect of sum Rs.*                                                                     
is forwarded herewith representing the earnest money + (a) the full of value of which is to be 
absolutely forfeited to Government should I/We not deposit the full amount of security deposit 
specified in the above memorandum in accordance with Clause I of the said conditions, otherwise the 
said sum of above Rs.                           shall be refunded). 
 
 
Date :- 
 
Place :-      * Digital Signature of the Contractor 
 
       ** Signature of the Contractor 
 
 
 
(Witness) *** (At the time of execution of contract document) 
 
 
Name and address        
 
(Occupation)         
 
 
 
* Digital Signature of Contractor before submission of tender  
** Signature of the Contractor of the time of execution of contract document. 
*** Signature of witness to Contractor's signature at the tiem of executon of contract document. 
 
 
The above tender is hereby accepted by me on behalf of the Government of Gujarat 
dated the                                                        day of                            200        . 
 
 
 
 

Signature of The Executive Engineer 
Panchayat R&B Division, Devbhumi Dwarka     
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    TERMS & CONDITIONS OF CONTRACT 

 

CLAUSE 1 : Security Deposit : Security Deposit is required to be furnished by the contractor as 
guarantee money for performance of the contract and observance of contract Conditions. 
1.2 The person/persons whose tender is accepted (hereinafter called the" Contractor "which 
expression shall, unless excluded by, or repugnant to the context include his Legal heirs, executors, 
administrators and assignees) shall pay the total amount of Security Deposit: 
(a) In respect of the tender up to Rs. Thirty Lacs, equal to 5 (Five) percent of the estimated cost of the 
work put to tender. 
(b) In respect of the work above thirty lacs, equal to 10 (Ten) percent of the estimated cost of the work 
put to tender. 1.3 In respect of the tender upto Rs. 30 lacs, the contractor shall pay five percent of 
security deposit in two part as under. 
Part – I :- 2.5 percent in the form of Narmada Bond of Sardar Sarovar Narmada Migam Ltd. Or in any 
form of National Small Saving (N.S.S.) Schemes or F.D.R. of any Schedule Bank to be paid within 10 
days from the date of receipt of acceptance letter of his offer. 
Part – II :- 2.5 percent in the form of cash/ retention money to be deducted from Running Bills that 
become payable to the contractor from time to time. 
1.4 In respect of the tenders above Rs. Thirty lacs, the contractor shall pay first five percent of 
Security Deposit as specified in para 1.3 above and for the remaining five percent, the contractor shall 
have to give Performance Bond to be produced within 10 days from the date of receipt of acceptance 
letter of his offer. 
1.5 The work order to commence the work shall be issued only after the security deposit as per para 
1.3 and 1.4 is paid/ furnished by the tenderer. If the tenderer fail to produce the security deposit as 
above, the earnest money paid by him shall be forfeited and his registration shall be held in abeyance 
for three years from the date of such default as per Clause No.3 
1.6 All compensation, Liquidated damages or other sums or money payable by the contractor to 
Government under the terms of this contract shall be deducted from or recouped by the realisation of a 
sufficient part of his security deposit, or from the interest arising there from or performance bond or 
from any sums which may due or may become due by Government to the Contractor on any account 
whatsoever and whether in respect of this contract, any other contract, or otherwise. In the event of his 
security deposit being reduced by reason of any such deduction or recoupment as aforesaid, the 
contractor shall within ten days thereafter, make good in cash or in Government securities transferred 
as aforesaid any sum or sums required to make good the shortfall in the amount of the security deposit. 
1.7 The portion of security deposit deducted at 2.5 percent from Running Bills as retention money can 
be converted into interest bearing securities or F.D.R. of Schedule Bank in the name of Executive 
Engineer provided that the recovery of full amount of 2.5 % is made and that the contractor has 
expressly desired this in writing. 
1.8 The full amount of retention money deducted in cash from running bills will be released 
proportionally as indicated in table below on production of Bank Guarantee of schedule Bank 
provided the contractor produces Bank Guarantee for the period of six months beyond the stipulated 
period of completion of work. Further if the time limit of contract is extended the period of Bank 
Guarantee shall have to be extended for six months beyond the proposed extension of time limit and 
the contractor shall have to furnish the undertaking for this alongwith the application for extension in 
time limit. 
Table of proportionate release of retention money. 
Sr. Monetary Process Portion of retention Money to be released Against production of 

Bank Guarantee of 
1 25% of Tender 

cost 
Equal to the amount retained from Running Bils or 
0.625 % of the estimated cost of work, whichever is 
less 

Equal to the amount to 
be released 

2 50% of Tender Equal to the amount retained from Running Bils or Equal to the amount to 
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cost 1.25 % of the estimated cost of work, whichever is less be released 
3 75% of Tender 

cost 
Equal to the amount retained from Running Bils or 
1.88 % of the estimated cost of work, whichever is less 

Equal to the amount to 
be released 

1.9 The contractor will have to ensure that Ten percent amount of security deposit in any form as 
permissible above is kept available with the employer till the actual date of completion of work. 
 Fifty percentage of the security Deposit alongwith performance bond shall become refundable 
within fifteen days after the final completion certificate is issued as per Clause-7. All dues under this 
contract, or other contract, or otherwise shall be recovered from the aforesaid amount of fifty 
percentage of the said security deposit and the balance shall be refunded within fifteen days after the 
final certificate is issued as per clause-7. The remaining fifty percentage of the security deposit shall 
be refunded after the expiry of the Defect Liability period as per Clause 17 and 17-A, if specified after 
deducting therefrom the amount of expenses, if any, due to Government under this contract. (See 
Performance Bond) (Modified as per R&B Circular No. TNC-10-2013 (Part 1) C dated 19-11-2013 
and GR No. TNC-10-2013-3 (Part-C) dated 20-11-2013  
CLAUSE 2 :Liquidated damages for delay :- (i) If the contractor fails to complete the work under 
contract by the stipulated date, he shall pay liquidated damages of Rs. 0.1percentage of the contract 
value per day from the date of delaying the said work up to the date of completion and handling over 
to the Government. 
(ii)However also if the contractor fails to complete any part of the work as designed in Schedule(c) by 
the time indicated against such part, he shall pay Liquidated damages per day from the date of 
delaying the said part of the work up to the date of completion of the said designated part at the rates 
shown in the said schedule of the contract value of such part for such failure till the said designated 
part is completed. 
---------------------------------------------------------------------------------------------------------------------------
---- 
 Engineer-in-charge As corrected vide B & CD G.R. No. TNC-1091-1B – 10/ (11)-C, dated  29-6-92. 
 (iii)The aggregate maximum of liquidated damages payable under clause No. 2 shall not exceed Rs. 
0.1 percentage of contract value per day and shall be subject to the maximum amount of ten 
percentage of the estimated amount put to tender. 
(iv)Delays requiring payment of ten percentage liquidated damages of the amount put to tender for 
performance shall be sufficient causes for termination of contract and for forfeiture of security deposit 
including amount of performance bond in respect of works estimated to cost more than Rs. 15 lacs, for 
performance and registrations of the contractor shall also be kept in abeyance for three years from the 
date as fixed in all cases.(See Schedule (C) on page No. 48) 
CLAUSE 3 : Default by Contractor : If the Contractor shall neglect or fail to proceed with the work 
with due diligence or if he violates any of the provision of the Contract, the Engineer-in-charge shall 
give the Contractor a notice, identifying deficiencies in performance and demanding corrective action. 
Such notice shall clearly state that it is given under the provision of this clause. After service of such 
notice, the contractor shall not remove any plant, equipment and material from the site. The 
Government shall have a lien on all such plant, equipment and material from the date of such notice 
till the said deficiencies have been corrected as mentioned in the said notice. 
If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, 
the Engineer-in –Charge on behalf of Governor of Gujarat shall terminate the contract in whole. In 
case, the entire contract is terminated, the amount of security deposit and performance bond if any 
together with the value of the work done but not paid for, shall stand forfeited to the Government. The 
plants, equipment and materials, held under this clause shall then be at the disposal of the Government 
to recover the amount equivalent to the liquidated damages and registration of the contractor shall be 
kept in abeyance for three years from the date as fixed in all such cases. 
The Engineer in charge if necessary shall direct that a part or the whole of such plant, equipment and 
material be removed from the site within a stipulated period. If the Contractor fails to do so, the 
Engineer in charge shall cause them or any part of them to be sold holding the net proceeds of such 
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sale to the credit of the Contractor. After settlement of accounts, the lien by the Government of the 
Contractor’s  remaining plant equipment and balances of materials shall be released. 
Termination of the contract in whole shall be an adequate authority for the Engineer in charge to 
demand discharge of the obligations from the guarantors of the security for the performance. 
CLAUSE 4 :- If the progress of any particular portion of the work under Contract is Unsatisfactory, 
the Engineer-in-charge shall, not withstanding that the general progress of the work is satisfactory, in 
accordance with Clause 2 be entitled to take necessary action under Clause 3, after giving the 
Contractor ten day’s notice in writing and the contractor shall have no claim whatsoever for any 
compensation for any loss caused to him due to such action. 
(Clause 1,2,3, and 4 are substituted vide G.R. No. TNC-1091/1B-10(13)-C, dated  15-10-91 & 
modified by GR dated 29-10-91 & G.R. No. TNC-1088/1B/18/(13)-C, dated  31-8-94 and  
TNC/10/2002/14-C,dated 28-4-03 and 10-9-03) 
CLAUSE 5 :-In any case in which any of powers conferred upon the Engineer-in-charge by clause 3 
hereof shall have become exercisable and the same shall not have been exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall not with 
standing be exercisable at any  future date. 
CLAUSE 5.A.:- In the event of the Engineer- in charge taking action under clause-3 he may, if so 
desire, take possession of all or any tools, plants, machineries, materials and stores in or upon the work 
or the site there of or belonging to the contractor or produced by him and intended to be used for the 
execution of the work or any part there pf, by paying or allowing fo the same in account at the contract 
rate or in case of contract rates not being applicable at such reasonable rates, as may be comparable to 
current market rates where ascertaible of similar articles and comparable condition to be certified by 
the Engineer-in charge may be noticed in writing to the contrctoror his clerk of the works foreman or 
oyher authorised agenet require him to remove such tools, plants machineries, materils or stores from 
the premises within a time to be specified in such notice and in the event of the contractor failing to 
comply with any such requisition, the Engineer-in-charge may remove them at them at the contractors 
expense or shall remove them by auction or private sale at the risk and cost of the contractor in all 
respects, and the certificate of the Engineer-in-charge as to the expenses of any such removal and the 
amount of the proceeds and sxpenses of any such removal shall be final and conclusive against the 
contractor. 
CLAUSE 6 :-Extension of time :- If the contractor shall desire an extension of the time for 
completion of the work on the ground of his having been unavoidably hindered in its execution or any 
other ground he shall apply in writing to the Engineer-in-charge before the expiration of the period 
stipulated in the tender or before the expiration of 30 days from the date on which he was hindered 
whichever is earlier and Engineer-in-charge may, if in his opinion, believe that there are reasonable 
grounds for granting an extension, grant such extension, as he thinks necessary or proper. The decision 
of the Engineer-in-charge in this matter shall be final. 
B\0 v & D]NTDF\ JWFZM o  SFD SZJFDF\ SM. VlGJFI" V\TZFI pEM YJFGF ALHF SM. SFS6;Z SFD 5]Z] SZJF DF8[ SMg8=S8Z D]NT 
JWFZM D[/JJF DFUTF CMI4 TM 8[g0ZDF\ H6FJ[,L D]NT 5]ZL YFI T[ 5C[,F VFU/ H6FjIF D]HA T TFZLB #_ lNJ; 5]ZF YTF\ SFDGF 
CJF,FGF .HG[ZG[ l,lBT VZHL SZJFGL ZC[X[ VG[ SFDGF CJF,FGF .HG[ZGM VlE5|FI V[JM YTM CMI S[4 D]NT JWFZJF jIFHAL SFZ6 
K[ TM T[DG[ H~ZL IMuI H6FI T[ D]HA JWFZL VF5X[P VF AFATDF\ SFDGF CJF,FGF .HG[ZGM lG6"I VFBZL U6FX[P 
CLAUSE 7 :-As soon as the work is completed, the contractor shall give a notice of such completion 
to the  Engineer-in-charge  and on receipt of such notice the  Engineer-in-charge  shall inspect the 
work and if he is satisfied that the work is completed in all respects then :- 
(i)For all works costing up to Rs. 50 lakhs(amount put to tender)the final measurements shall be 
recorded within 45 days from the date of physical completion of the work and the final bill shall be 
preparted within 45 days from the date of recording final measurement. The completion certificated 
shall be issued within one month from the date of final measurements subject to the contractor 
fulfilling his obligation as provided in the contract and subject to the work being complete in all 
respects. 
(ii)In respect of works costing more than Rs. 50 lakhs(amount put on tender), the final measurements 
shall be recorded within 75 days from the date of physical completion of the work and the final bill 
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shall be prepared within 75 days from the date of recording final measurements subject to the 
contractor fulfilling his obligations as provided in the contract and subject to the work being complete 
in all respects. 
When separate period of completion have been specified for items or groups of items, the  Engineer-
in-charge  shall issue separate completion certificate for such items or groups of items. 
No certificate of completion shall be issued  nor shall the work be considered to be complete till the 
contractor shall have removed from the premises, on which the work has been executed, all 
scaffoldings, sheds and surplus materials, except  such, as are required for rectification of defects; 
rubbish and all huts and sanitary arrangements required for his workmen on the site in connection with 
the execution of the work, as shall have been erected by the cotractor for the workmen and cleared all 
dirt from all parts of building(s)in, upon or around which the work has been executed or of which he 
may have possession for the purpose of the execution there of and cleared floors, gutters and drains, 
cased doors and sashes, oiled locks and fastenings labeled keys clearly and  handed them over to to the  
Engineer-in-charge  or his representative and made the whole premises fit for immediate occupation or 
use to the satisfaction of  Engineer-in-charge. If the contractor shall fail to comply with any of the 
requirements of these conditions as aforesaid, on or before the date of completion of works, the 
Engineer in charge may, at the expense of the contractor, ful fill such requirements and dispose of the 
scaffolding, or surplus materials and rubbish etc. as he thinks fit and the contractor shall have no claim 
in respect of any such scaffolding or surplus materials except for any sum actually released by the sale 
thereof less the cost of fulfilling the requirements and any other amount that may be due from the 
contractor. If the expenses of fulfilling such requirements is more than the amount realized such 
deisposal as aforesaid the contractor shall forth with, on demand, pay such excess. The  Engineer-in-
charge  shall also have the rights to adjust the amount of excess against any amounts that may be 
payable to the contractor. 
CLAUSE 8 :- No payment shall be made for any work, estimated to cost less than rupees one 
thousand till after the whole of the said work shall have been completed and a certificate of completion 
given. But in the case of works estimated to cost more than rupees one thousand, the contractor shall 
on submitting a monthly bill therefore, be entitled to receive payment  proportionate to the part of the 
work then approved and passed by the  Engineer-in-charge , whose certificate of such approval and 
passing of the sum so payable shall be final and conclusive against the contractor. All such 
intermediate payments shall be regarded as payments by way of advance against the final payments 
only and not as  payments for work actually done and completed and shall not preclude the  Engineer-
in-charge  from requiring bad, unsound, imperfect or unskilled work to be removed and taken away 
and econstructed, or re-erected, nor shall any such payment be considered as an admission of the due 
performance of the contractor or any part therefore in any respect or the accruing of any claims, nor 
shall it conclude, determine, or affect in any way the power of the  Engineer-in-charge  as to the final 
settlement and  adjustment of the accounts or otherwise or in any other way vary or effect the contract. 
The final bill shall be submitted by the contractor within one month of the completion of the work, 
otherwise the  Engineer-in-charge  certificate of the measurements and of the total amount payable for 
the work shall be final and binding on all parties. 
CLAUSE 9 :-The rates for items of works shall be valid only when the items concerned is accepted as 
having been completed fully in accordance with the sanctional specifications. In cases where the items 
of work are accepted as not so completed, the  Engineer-in-charge  may make payment on account of 
such items at such reduced rates as he may consider reasonable in preparation of final or on account 
bill. 
CLAUSE 10 :-Bills to be submitted monthly : A bill shall be submitted by the contractor each month 
on or before the date fixed by the  Engineer-in-charge  for all works executed in the previous mont and  
Engineer-in-charge  shall take cause to be takent the requisite measurement for the purpose of having 
the same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within tendays 
from the presentation of the bill,. If the contractor does not submit the bill within the time fixed as 
aforesaid, the  Engineer-in-charge  may depute a subordinate to measure up the said work in the 
presence of the contractor or his duly authorized agent whose, countersignature to the measurement 
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list shall be sufficient warrant and the  Engineer-in-charge  may prepare a bill from such list which 
shall be binding on the contractor all respects. 
B\0 v!_ o lA, NZ DlCG[ ZH} SZJF AFAT o VFU,F DF;DF\ SZL VF5[,F AWF SFD DF8[ CJF,LGF .HG[Z[ GSSL SZL CMI T[ TFZLB[ 
VYJF T[ 5C[,F NZ DlCG[ SMg8=FS8Z[ lA, ZH} SZJFG]\ ZC[X[P VG[ V[ SFDGL BZF. SZJFGF pN[XYL CJF,FGF .HG[Z H~ZL DF5 ,[X[ 
VYJF ,[J0FJX[ VG[ XSI CX[ TM lA, ZH} YIFGF N; lNJ;GL V\NZ D/JF 5F+ ZSDGM lC;FAD[/ SZJFDF\ VFJX[P p5Z H6FjIF 
D]HAGF\  lGIT ;DIGL V\NZ SMg8=FS8Z lA, ZH} GlC SZ[ TM CJF,F .HG[Z 5MTFGF TFAFGF SM.56 VlWSFZLG[ SMg8=FS8Z[ VlWS'T SZ[, 
V[Hg8GL CFHZLDF\ pST SFDG] DF5 ,[JF DMS,X[ VG[ T[JL DF5IFNL 5ZGL SMg8=FS8ZGL S[ T[GF V[Hg8GL ;CL4 T[GF VG]DMNG DF8 5}ZTL 
U6FX[ VG[ CJF,F .HG[Z VFJL IFNLDF\YL AL, AGFJX[4 H[ SMg8=FS8ZG[ AWL ZLT[ A\WGSTF" ZC[X[P 
CLAUSE 11 :- The contractor shall submit all the bills on the printed forms to be had on application 
at the office of the  Engineer-in-charge. The charges to be made in the bills shall always be entered at 
the rates specified in the aggregement or at the partly reduced rates subject to the approval by the  
Engineer-in-charge  in the case of Items not completed/executed as per agreements or in the case of 
any extra work ordered in pursuance of these conditions and not mentioned or  provided for in the 
tender, at the rate here in after provided for such work. 
CLAUSE 12 :-    DELETED 
CLAUSE 12A :- DELETED 
CLAUSE 12B :- DELETED 
 CLAUSE 13 :-(1) The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner and both as regards materials and in other respects in strict 
accordance with specifications. 
The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions 
in writing for the work signed by the  Engineer-in-charge. The design and the drawings shall we 
lodged in the office of the site  Engineer-in-charge  to which the contractor shall be entitled to have 
access for the purpose of inspection at such office during office hours. 
Where the instructions referred to above are not contained in separate letters addressed to the 
contractor the same shall be recorded in work order book, which shall be maintained and kept on the 
site of the work. The contractor shall be required to sign such entries in the work order book, which 
shall be maintained and kept on the site of the work. The contractor shall be required to sign such 
entries in the work order book in token of having noted the instructions. However, if the contractor 
fails to sign the work order book for any reason whatsoever, the entry of the instructions in the = shall 
be deemed to be the due notice to him of the said instructions. The = shall be open for inspections to 
the contractor on the site of the work during office hours. 
(2)The contractor will be entitled to receive one copy of the accepted tender along with the work order 
free of cost and will also be entitled to receive three sets of  contract and working drawings according 
to the progress of work as and when needed, free of cost. 
(3)The several documents forming the contract are essential parts of the contract and requirements 
occurring in one is binding as through occurring in all. They are intended to be mutually explanatory 
and complimentary and describe and provide for a complete work. 
In the event of any discrepancy in the several documents forming the contract or in any one 
documents, the following order of precedence should apply: 
(a)Dimension and quantities :(i)Drawings (ii)Schedule-B of the Tender form (iii)specifications. 
On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled 
dimensions. 
(b)Description :(i)Schdedule –B of the Tender Form:-(ii) Drawings (iii) Specifications. 
In the case of defective description or ambiguity, the  Engineer-in-charge  is entitled to issue further 
instructions directing in what manner the work is to be carried out. The contractor cannot take any 
advantage of any apparent error or omission in drawings of specifications and the  Engineer-in-charge  
shall be entitled to make corrections and interpretations as necessary to fulfill the plans and 
specifications. 
CLAUSE 14.1 :-The  Engineer-in-charge  shall have power to make any alterations in or addition to 
the original specifications, drawings designs and instructions that may appear to him to be necessary 
or advisable during the progress of the work and the contractor shall be bound to carry out the work in 
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accordance with any instructions in the connection which may be given to him in writing signed by the  
Engineer-in-charge  and such alteration shall not invalidate and contract and any additional work 
which the contractor may  directed to do in the manner above specified as part of the work shall be 
carried out by the contractor on the same conditions in all respects on which he agreed to do the main 
work and the same rate as are specified in the tender for the main work. 
14.2 Except that when the quantity of any items exceeds the quantity as in the tender by more than 
10% the contractor will be paid for the quantity in excess of 10% at the rate entered in the S.O.R. of 
the year during which the excess in quantity is first executed or tender rate whichever is less. 
14.3 If the additional or altered work includes any class of work for which no rate is specified in the 
contract, then such class of work shall be carried out. 
(i)At the rate derived from the item within the contract which is comparable to the one involving 
additional or altered class of work; where are more than one comparable items, the item of the contract 
which is nearest in comparison with regard to class of classes of the work involved shall be selected 
and decision of the Superintending Engineer as to the nearest comparable item shall be final and 
binding on the contractor. 
(ii)If the rate cannot be derived in accordance with (i)above, such class of works shall be carried out at 
the rate entered in the Schedule of Rates of the Division for the year in which the tender was received, 
increase or decreased by the percentage by the tender amount is more or less as compared to the aount 
arrived at the rates in the “Schedule of Rates”of the Division in the year in which the the tender was 
received. If the Schedule of rates of the Division does not contain all the items, the percentage increase 
of decrease of the tender shall be calculated considering such items which were included in the 
“Schedule of Rates” of the Division for the year and for materials consumed on such item the rate to 
be charged would be the basic rate taken into account for fixing the rate in S.O.R. referred to above, 
instead of the rate. Stipulated in Schedule ‘A’. 
(iii)If it is not possible to arrive at the rate from (i) and (ii)above, such class of work shall be carried 
out at the rate decided by the competent authorities on the basis of detailed rate analysis after hearing 
the contractor before a Committee of two Superintending Engineers stationed at the same place or the 
nearest place. 
14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the 
Division is ordered to be carried out before the rate is agreed upon, then the contractor shall within 
seven days of the date of receipt by him of the order to carry out the work, inform the  Engineer-in-
charge  of the rate, which it is his intention to charge for such class of work and if the  Engineer-in-
charge  does not agree to this rates, he shall be notice in writing be at liberty to cancel his order to 
carry out such class of work and arrange to carry it out in such manner as he may consider it advisable, 
provided always that if the contractor shall commence work or incur any expenditure in regard thereof 
before the rates shall have been determined as lastly herein before mentioned, then in such cases he 
shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior 
to the date of the determination decision of the Superintending Engineer of the Circle shall be final. 
Where, however, the work is to be executed according to the designs, drawings and specifications 
recommended by the contractor and accepted by the competent authority, the alternation above 
referred to shall be within the scope of such designs, drawings and specifications appended to the 
tenders.  
The time limit for the completion of the work shall be extended in the proportion that the increase in 
the cost occasioned by alterations bears to the cost of the original contract work and the certificate of 
the  Engineer-in-charge  as to such proportion shall be final and conclusive. 
14.5For excess in item of will sinking, the rates for sinking in depth beyond the designed depth shall 
be as per the rate quoted by the contractor in the statement of variation. If no rates of variation in 
sinking are quoted the rate payable shall be tender rate for sinking at designed level increased by the 
difference of schedule of rates for sinking at designed depth and sinking at the final depth. 
CLAUSE 15 :-No claim for any payment of compensation for change or restriction of work :-if at 
any time after the execution of the contract documents the  Engineer-in-charge  shall for any reason 
whatsoever, require the whole or part of the work, as specified in the tender, be stopped for any period 
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or shall not require the whole or part of the work to be carried out at all or to be carried out by the 
contractor, he shall give notice in writing, stating the fact to the Contractor who shall there upon 
suspend or stop the work totally or partially, as the case may be.  In any such case, except as provided 
hereunder, the Contractor shall have no claim to any payment or compensation whatsoever except as 
provided hereunder on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not so derive in consequence of the full amount of the 
work not having been carried out, or on account of any loss that he may be put to on account of 
materials purchased or agreed to be purchased or for unemployment of labor required by him. He shall 
not have also any claim for compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions which may involve any curtailment of the 
work as originally contemplated. 
(1)However, the contractor will be entitled for compensation for loss, if any on the date of notice, for 
the purchased materials for the contract executed for the material to be purchased for such work. Such 
compensation will be paid only for actual loss for  materials, if such materials so purchased or agreed 
to purchase is of required quantity/quality and was purchased/contracted to be purchased only for the 
same work. But no compensation shall be granted to contractor on material for which advance has 
been given to contractor by Government. The amount of loss for such claim will be decoded by 
incharge  Engineer-in-charge. 
(2)The contractor also will be entitled for compensation of unemployed laborer for 7 days from the 
date of notice provided that in that opinion of  Engineer-in-charge  such labourers for 7 days prior to 
the notice and would not be in a unemployed laborers at other places from the date of such notice. 
In case the Contractor does not agree with the decision of Executive Engineer regarding the amount of 
compensation or loss; it will be open for the contractor to appeal to Superintending  Engineer-in-
charge  within one month from the date of knowledge of such decision. In such case the decision of 
Superintending Engineer will be final  and binding to the Contractor. The contractor shall not be 
entitled for loss of any expected profit of such work.(Vide G.R. No. SSR/1090/1B/247(2)/C, dated  
28-6-1993 as amended by GR of even number dated 11-2-1999). 
 
B\0 v!5 SFDGF O[ZOFZ S[ lGI\+6 DF8[ S[ R}SJ6L S[ J/TS V\U[ SM. CSNFJM D\H}Z G SZJF AFATP 
5|EFZL .HG[ZG[ SZFZ N:TFJHM SIF" 5KL SM.56 ;DI[4 SM.56 SFZ6;Z 8[g0ZDF\ BF; p<,[B SIF" D]HAGF\ ;\5}6" S[ V\XT 
AF\WSFDG[ SM.56 D]NT ;]WL A\W SZJ] H~ZL H6FI VYJF ;\5}6" S[ V\XTo SFD 5]Z] SZJFGL H~ZLIFT H G H6FI VYJF SMg8=FS8Z 
NJFZF SZJFGF SFDGL H~ZLIFT G H6FI TM T[JF SMg8=S8ZG[ CSLST H6FJTL GM8L; VF5X[ VG[ SMg8=S8Z VF GM8L; D?IF AFN TZT H 
VF SFDG[ IYF 5|;\U ;\5}6" S[ V\XTo :YlUT SZX[ S[ A\W SZX[P 
VFJF S[;DF\ VCL GLR[ SZ[, HMUJF. l;JFI SMg8=FS8Z T[6[ SFD 5]Z] SI]" CMT TM H[ GOM S[ OFINM T[G[ D/T4 5Z\T] SFD 5}~ G YJFGF 
5lZ6FD[ T[ G D?IJYL YI[, G]SXFG VYJF T[6[ BZLNL CMI V[JL S[ H[ BZLNJF T[ ;\DT YIM V[JL DF,;FDU|LGL AFATDF\ YI[, G]SXFG 
VYJF T[G[ SFD SZJF DF8[ H[ DH]ZMGL H~Z CTL T[ DH}ZMG[ SFD G VF5L XSJFG[ SFZ6[ YI[,F G]SXFG V\U[ SM. R}SJ6L S[ J/TZGM\ 
CSNFJM SZL XSX[ GCLP 
s!fVFD KTF\ VFJF SFD DF8[ BZLN[,L DF,;FDU|LG[ SFZ6[ S[ DF,;FDU|L BZLNJF DF8[ SZ[, SMg8=FG[ SFZ6[ HM SMg8=S8ZG[ GM8L;GL 
TFZLB ;]WLDF\ SM. G]SXFG YI]\ CMI TM T[GF DF8[ J/TZ D[/JJF T[ CSNFZ AGX[P HM VFJL ZLT[ BZLN[, VYJF BZLNJF ;DH}TL YI[, 
DF,;FDU|L DF\uIF 5|DF6[GF\ HyYFDF\ VG[ U]6JTF I]ST CMI VG[ T OST V[H SFD DF8[ BZLNFI[,L CMI S[ BZLNJF SZFZ YI[, CMI TM 
T[JL DF, ;FDU|L V\U[  BZ[BZ G]SXFG DF8[ H VFJ]\ J/TZ R}SJJFDF\ VFJX[P 5Z\T] H[ DF,;FDFU|L lJQF[ ;ZSFZzL TZOYL .HFZNFZG[ 
V[0JFg; VF5JFDF\ VFJ[, CMI T[ DF,;FDFU|L p5Z SM.56 HFTGF\ G]SXFG G]\ J/TZ R]SJJFDF\ VFJX[ GCL\PVFJF CS DF8[ G]SXFGGL 
ZSD 5|EFZL SFI"5F,S .HG[Z NJFZF GSSL SZJFDF\ VFJX[P 
sZfGM8L;GL TFZLBYL ;FT lNJ; DF8[ SFD[ G ZFBL XSFI[, DH}ZMGL AFATDF\ 56  SMg8=S8Z J/TZ D[/JJF DF8[ CSNFZ ZC[X[P  5Z\T] 
VF DF8[ 5|EFZL SFI"5F,S .HG[ZGM V[JM VlE5|FI CMJM HM.V[ S[ VFJF DH]ZM GM8L;GF ;FT lNJ; 5C[,F  SFD SZTF CTF VG[ pST 
GM8L;GL  TFZLBYL ;FT lNJ;GL V\NZ VgI+ ZMHDNFZ D[/JJFGL l:YlTDF\ G CTFP SMg8=S8Z[ VFJL GM8L;GL TFZLBYL VFJF SFD[ G 
ZFBL XSFI[, CMI T[JF DH}ZMG[ VgI :Y/[ SFD[ ZFBJFGM\ 5|ItG SZJM HM.V[P  
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G]SXFGGF J/TZGL ZSD AFATDF\ SFI"5F,S .HG[ZGF lG6"I ;FY[ SMg8=FS8Z ;\DT G CMI V[JF S[;DF\ VFJF lG6"IGL HF6 YIFGL 
TFZLBYL V[S DlCGFGL V\NZ 5|EFZL VWL1FS .HG[ZG[ V5L, SZJF DF8[  SMg8=S8Z D]ST ZC[XP VFJF S[;DF\ VlW1FS .HG[ZzLGM 
lG6"I SMg8=FS8ZDF8[ VFBZL A\WGSTF" ZC[X[P VFJF SFDGF SM. V5[1FLT OFINFGL G]SXFGL DF8[ SMg8=FS8Z CSNFZ AGX[ GlC\P 
CLAUSE 15A :-The contractor shall not be entitled to claim any compensation from Govt. on account 
of delay by Government in the supply of materials entered in Schedule ‘A’ where such delay is caused 
by (i) Non supply due to short allotment of quota in case materials available under quota regulations. 
(ii)Difficulties relating to the supply of railway wagon (iii)Force majeure.(iv)Act of God.(v)Acto of 
the country’s enemies or any other reasonable cause beyond the control of Government. 
In the case of such delay in the supply of materials, Government shall grant such extension of time for 
the completion of the works as shall appear to the  Engineer-in-charge  to be reasonable in accordance 
with the circumstances of the case. The decision of the  Engineer-in-charge  as for the extension of 
time shall be accepted as final by the contractors (As modified Vide R & B D. G.R. No. TNC-1096-
1B-143-(16) -C, dated  11-1-99). 
CLAUSE 16 :-Time limit for unforeseen claims :  The contractor shall not be entitied to any 
compensation from Government on any account unless where allowed by the conditions of this contac. 
In such cases, the contractor shall have to submit a claim in writing to the  Engineer-in-charge  within 
one month of the cause of such claim occurring. 
 
CLAUSE 17 :-Action & compensation in case of bad work : If, at any time before the expiry of 
Defects Liability period as detailed in Clause 17-A, it shall appear to the  Engineer-in-charge  or his 
sub-ordinate in charge of the work, that any work has been executed unsound, imperfect or unskilled 
workmanship or with materials of inferior quality or that any materials or articles provided by him for 
the execution of the work are unsound, or of a quality inferior to that contracted for or are otherwise 
not in accordance with the contract, it shall be lawful for the  Engineer-in-charge  to intimate this fact 
in writing to the contractor and then notwithstanding the fact that the work, materials or articles 
complained of may have been passed, certified and paid for the contractor shall be bound forthwith to 
rectify, or  remove and reconstruct the work so specified in whole or in part as the case may require, 
or if so required, shall remove the materials or articles so specified in whole or in part and provide 
other proper and suitable materials or articles at his own charge and cost, and in the event of his 
failing to do so within a period to be specified by the  Engineer-in-charge in the written intimation 
aforesaid, the contractor shall be liable to pay compensation at the rate of one percent on the amount 
of the estimate of the rectification for every day not exceeding ten days during which the failure so 
continues, and in the event of any such failure as aforesaid continuing beyond ten days, the Engineer-
in-charge may rectify or remove, and re-execute the work or remove and replace the materials 
complained of as the case may be at the risk and expense in all respects of the contractor. Should the  
Engineer-in-charge  consider that any such inferior work or materials as described above may be 
accepted or made use of, it shall be within his discretion to accept the same at such reduced rates as he 
may fix therefore. 
However, the contractor shall be responsible for normal maintenance of the work till the final bill for 
the work is prepared by the Departmental Officer. 
 
CLAUSE 17A :-Defect liability period :  The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed before the period 
mentioned hereunder from the certified date of completion. The  Engineer-in-charge  shall give the 
contractor a notice in writing about the defects and contractor shall make good same within 15days of 
receipt of the notice. In the case of failure on the part of the contractor, the  Engineer-in-charge  may 
rectify or remover or re-execute the work at the risk & cost of the contractor. The  Engineer-in-charge  
shall be entitled to appropriate the whole or any part of the amount of security deposit towards the 
expenses, if any, Incurred by him in rectification, removal or re-execution. The Defects Liability 
period shall be as under  
(a) for all works costing up to Rs. 50,000(amount put to tender), the period shall be 3 MONTHS from 
the certified date of completion. 
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(b)for all works costing more than Rs. 50,000 and up to Rs. 1 Crore (amount put tender), the period 
shall be 12 Months from the certified date of completion.  One monsoon which ever is later.  
(c)for major projects costing more than Rs. 1 crore, the period shall be 36 Months  from the certified 
date of completion OR Three monsoon which ever is later. 
The defect liability period shall be as under for original building works: 
(d)For building works other than original building works the period for (a), (b) shall be 12 months 
from the certificated date of completion and (c) shall be as same as above except that time period shall 
be 3 years or elapse monsoon from certified date of completion whichever is later. 
(e) For original building works the defect liability period shall be one year or elapse of one monsoon 
period from the certified date of completion, whichever is later.  
For the purpose of deciding monsoon period, 30th September may be treated as the last date. 
(Modified vide R&B Deptt. Circular No. : PAC- 11 -102008 -2076 –N 31-8-2009 and PRCH- 102013 
(2076) 2759-N dated 27-5-2013 TNC/10/2016/Clause 17-B/(i) S Dt. 12-5-2016) 
CLAUSE 18 : (1) For each work contractor shall have to engage Engineers as per Clause No.18(A). 
They shall be given Identity Card by the contractor. The copy of Identity card shall be furnished for 
the office of Deputy Executive Engineer, Executive Engineer and Superintending Engineer. The 
identified Engineer should remain present on the site of the work. If not found on site, the Engineer-in-
charge will give notice of this default to the contractor. If in spite of this notice, default continues, the 
action to hold the registration of defaulter contractor for three year will be intiated. IR&B Circular No. 
SSR-10-2008-18-C Dt. 13-10-08 and No. PARACH-102015-55-C Dt.4-11-2015) 
CLASUE 18 :  (2) Work to be open to inspections - Contractor or responsible agent to be present 
:- All works under or in course of execution or executed in pursuance of the contract shall, at all times 
be open to the inspection and supervision of the Engineer-in-charge and his subordinates and the 
Contractor shall, at all times during the usual working hours, and all other times for which reasonable 
notice of the intimation of the Engineer-in-charge or his subordinate to visit the works shall have been 
given to the contractor, either himself be present to receive orders and instructions or have a 
responsible agent duly accredited in writing present for that purpose. Orders given to the contractor's 
duly authorised agent shall be considered to have the same force and effect as if they had been given to 
the Contractor himself. 
CLAUSE 18A :- Employment of a qualified site Engineers by the Contractor. The Contractor 
shall appoint full time technically qualified staff during the execution of this work as under :- 
1. As per P.Q Booklet when the work to be executed is more than Rs. 4.00 crore. 
2. Two graduate Civil Engineering and one diploma Civil Engineer when cost of the work is more 
than Rs. 1.00 crore and upto Rs.4.00 crore. 
 3. One graduate & two Diploma Civil Engineers when the cost of the work to be executed is more 
than Rs. 30 lakhs but less than Rs. 1 crore. 
4. Minimum two diploma Civil Engineers when the cost of work is less than Rs. 30 lakhs but more 
than Rs. 10 Lakhs. 
5. Minimum one Diploma Civil Engineer for the work when the cost of work to be executed is less 
than Rs. 10 lakhs.               
The  Engineers so employed for the Government work must have sufficient experience to handle the 
work independently. Such an Engineers shall have to stay at the site of work and they shall not be 
entrusted with other duty except this work. In case the contractor or partner of the contractor firm is a 
Civil Engineer, he can employ one engineer less than the total requirement as above, provided that the 
Engineer /partner himself attends the execution of the work on the site. 
CLAUSE 19 :-Notice to be given before work is covered up : The contractor shall give not less than 
five day’s notice in writing to the  Engineer-in-charge  or his subordinate in charge of the work before 
covering up or otherwise placing beyond the reach of measurement any work in order that the same 
may be measured and correct dimensions  there of  taken before  the same is so covered up or placed 
beyond the reach of measurement and if any work shall be covered up or placed beyond the reach of 
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measurement without such notice having been given or consent obrained, the same shall be uncovered 
at the contract’s expense and in default therof, no payment or allowance shall be made for such work 
or for the materials with which the same was executed. 
CLAUSE 20 :-If the contractor or his workmen, or servants shall break, deface, injure or destroy any 
part of the building or the work in question in/on which they may be working or any building, road, 
fence, enclosure or grass-land or cultivated done to the work from any cause whatever before damage 
occurred/caused due to normal flood or rain or if any imperfections become apparent in it within three 
months from the grant of a certificate of completion, final or otherwise by the  Engineer-in-charge , the 
contractor shall make good the same at own expenses or in default, the  Engineer-in-charge  may cause 
the same to be made good by other contractor, and deduct the expenses(of which the certificate of the  
Engineer-in-charge  shall be final) from any sums that may thereafter become due to the contractor or 
from his security deposit or the proceeds of sale thereof or a sufficient portion therof. 
CLAUSE 20A :-Neither party shall be liable to the other for any loss or damage occasioned by or 
arsing out of acts of God, such as Unprecedented Flood, Volcanic eruption, earthquake or other 
convulsion of nature and other acts such as but not restricted to general strike, invasion, the acts of 
foreign countries, hostilities, or war like operations before or after declaration of war, rebellion, 
military or Usruped power which prevent performance of the contract and which could not have been 
foreseen or avoided by a prudent person. 
Note : “Unprecendnted flood” means the flood crossing the High Flood Level of the past 
________year(s) which is on the available record. 
(Modified Vide R & B D G.R. No. TNC-1096-1B-143- (16)-C, dated  11-1-99). 
CLAUSE 21 :-Contractor to supply plant, ladders, scaffolding etc. and is liable for damage 
arising from non-provision of lights, fencing etc. : The contractor shall supply at his own cost all 
materials (except such special materials if any, as may, in accordance with the contract to be supplied 
from the Public Works Department Stores), Plant, tools appliances, implements, ladders, cordage, 
tackle, scaffolding, and any temporary works which may be required for the proper execution of the 
work whether in the original, altered or substituted form and whether included in the specifications or 
other documents forming part of the contract or referred to in these conditions or not and which may 
be necessary for the purpose of satisfying or complying with requirements of the  Engineer-in-charge  
as to any matter or to which under these conditions he is entitled to be satisfied or which he is enttled 
to require together with carriage therefore to and materials necessary for the purpose of setting out 
works and counting, weighing and assisting in the measurement or examination at any time and from 
time to time, of the work or the materials, failing this, the same may be provided by the  Engineer-in-
charge  at the expense of the Contractor and the expenses may be deducted from any money due to the 
Contractor under the contract or from his security deposit, or proceeds of sale therof or of a sufficient 
portion thereof. The contractor shall provide all necessary fencing and lights required to protect the 
public from accident and shall also be bound to bear expenses of defence of every suit, action or other 
legal proceeding at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damages and costs which may be awarded in any such suit, action or 
proceedings to any such person, or which may, with the consent of the Contractor, be paid in 
compromising any claim by any such person.  
CLAUSE 21A :-The contractor shall provide suitable scaffolds and working platforms, gangways and 
stairways, and shall comply with the following regulations in connection therewith.?
B\0vZ!S SMg8=FS8Z[ IMuI 5F,BM VG[ SFRF DF\R0F4 HJF vVFJJF DF8[GF 5F8LIF VG[ ;L0LGL HMUJF. SZJFGL 
ZC[X[ VG[ T[ V\U[ GLR[ D]HAGF lGIDMG]\ 5F,G SZJFG]\ ZC[X[P 
(a)Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a 
ladder or by other means.?
sSf;L0L p5ZYL VYJF ALHF SM. ;FWG NJFZF ;,FDTL 5}J"S G SZL XSFI T[JF AWF\ SFD DF8[ SAFNFZM ;F~ IMuI 
5F,BMGL HMUJF. SZJFGL ZC[X[P 
 
(b) A scaffold shall not be constructed, taken down or substaintially altered except 
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(i) Under the supervision of a competent and responsible person. 
(ii)appointed by contractor and by competent workers possessing adequate experience in this kind of 
work. 
sBfs!f SFI"1FD VG[ HJFANFZ jIlSTGL N[BZ[B C[9/ T[ l;JFI4 
sZfSMg8=FS8Z NJFZF lGDFI[, VG[ VG]EJ WRFJTF SFI"1FD SFDNFZM NJFZF YT]\ CMI T[ l;JFI4 SM.56 RF,S 
AF\WJL GCL\4 pTFZJL GCL\ S[ T[DF\ DCtJGF O[ZOFZ SZJF GlC\P 
(c)All scaffolds and appliances connected therewith and all ladders shall 
sUfAWL 5F,BM VG[ T[GL ;FY[ ;\S/FI[, ;FDU|L VG[ AWL H ;L0LVM v 
(i)be of sound material  s!fDHA}T RLHJ:T]GL AG[,L CMJL HM.V[P 
(ii)be of adequate strength having regard to the loads and stains to which they will be subjected, and 
sZfT[GF 5ZGF VFJGFZF JHG VG[ 3;FZFG[ BDL XS[ T[8,L DHA}T CMJL HM.V[4 VG[ GlC\ VG[ VFJL GM8L; l;JFI 
VYJF ;\DlT D[/jIF l;JFI HM SM.56 SFDG 
(iii)be maintained in proper condition. 
s#f T[G[ ;FZL l:YlTDF\ ZFBJFGL ZC[X[P 
(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal 
use. 
s3f5F,BM V[JL AF\WJFGL ZC[X[ S[ ;FDFgI J5ZFXYL T[GM SM. 56 EFU K}8M 50L G HFIP 
(e)Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 
sRf5F,BM 5R JWFZ[ 50T]\ JHG D]SJ] GlC VG[ XSI CMI tIF\ ;]WLT[ JHG ;DU| 5F,B 5Z V[S;ZB]\ JC[\RL GF\BJ]\ 
(f)Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the 
strength stability of the scaffolds, 
sKf5F,BM 5Z DF, p\RSJF DF8[GF lUIZ DM9JTF 5C[,F 5F,BMGL DHA}TF. VG[ 8SFp56JGL BFTZL SZJFGL 
BF; ;FJR[TL ,[JLP 
(g)Scaffolds shall be periodically inspected by a competent person. 
sHf SFI"1FD jIlST NJFZF JBTMJBT 5F,BMGL T5F; SZJFGL ZC[X[P 
(h)Before allowing a scaffold to be used by his workmen, the contractor shall, whether the scaffold has 
been erected by his workmen or not, take steps to ensure that it complies fully with the regulation 
herein specified. 
shf T[GF SFDNCFZMV[ 5F,BM AF\WL CMI S[ G CMI TM 56  5MTFGF SFDNFZMG[ T[ 5F,BGM p5IMU SZJF N[TF 5C[,F 
SMg8=FS8[ T[JL 5F,BM VCL\ H6FJ[, lJlGIDM VG];FZ AZFAZ CMJF AFATGL BFTZL SZJFGL ZC[X[P 
(i)Working platforms, gangways shall 
(i)be so constructed that no part thereof can dag unduly or unequally. 
s8fSFRF DF\R0FvHJFvVFJJF DF8[GF\ 5F8LIF VG[ ;L0LVM AF\WTL JBT[ GLR[GL AFATM bIF,DF\ ZFBJFGL ZC[X[P 
s!fT[GM SM.56 EFU JW] 50TM S[ V;DFG ZLT[ h]SL HJM G HM.V[P 
(ii)be so constructed and maintained having regard to the prevailing conditions as to reduce as far as 
practicable risks of persons tripling or slipping and- 
sZfDF6;M UA0L S[ ,5;L 50[ T[J]\ HMBD AG[ T[8,]\ VMK] ZFBJF DF8[ 5|JTTF" ;\HMUM VG];FZ T[ AF\WJF VG[ 
HF/JJF4 VG[ 
(iii)be kept free from any unnecessary obstruction. 
s#fSM.56 HFTGF\ lAGH~ZL VJZMWYL D]ST ZFBJFP 
(j)In the case of working platforms, gangways working places and stairways at a height exceeding 2.00 
meter(to be specified) 
s9fZP__ DL8ZYL JW]\ p\RF.JF/F SFRF DF\R0F HJF VFJJF DF8[ 5F\8LIF SFDGL HuIF VG[ ;L0LVMGL GLR[ D]HAGL 
HMUJF. ZC[X[P 
(i)every working platform and every gangway shall be closely boarded unless other adequate measures 
are taken to ensure safety. 
s!f;,FDTLGF ALHF 5}ZTF 5U,F\ G ,[JFIF\ CMI TM NZ[S SFRM DF\R0M VG[ HJF VFJJF DF8[G]\ NZ[S  5Fl8I]\ ,UM,U 
H0[,]\ CMJ]\ HM.V[P 
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(ii) every working platform, and every gangway, shall have adequate width, and. 
sZfNZ[S SFRF DF\R0F VG[ H[JF VFJJF DF8[GF 5F8LIF\4 5}ZTL 5CM/F.JF/F CMJF HM.X[4 VG[  
(iii) every working platform, gangway, working place and stairway shall be suitably fenced. 
s#fVZ[S SFRF DF\R0F VG[ HJF VFJJF DF8GF\ 5F8LIF\ SFDGL HuIF VG[ ;L0LVMG[ IMuI S9[ZF CMJF HM.V[P 
(k) Every opening in the floor of a building or in a working platform shall, except for the time and to 
the extent required to allow the access of person or the transport or shifting of materials be provide 
with suitable means to prevent the fall of persons or materials. 
s0fDF6;M VFJL H. XS[ VYJF DF,;FDFGGL C[ZO[Z Y. XS[ S[ V[S :Y/[ ,. H. XSFI T[8,F JBT VG[ T[8,F 
5}ZTL  
DSFGGL OZ; S[ SFRF DF\R0F 5ZGL 5|tI[S B]<,L HuIF 5Z V[JF IMuI ;FWGM D}SL ZFBJF S[ H[YL SM. DF6; S[ 
DF,;FDFG 50L G HFIP 
(l)When persons are employed on a roof where there is danger of falling from a height exceeding 
3.00(to be specified) meter suitable precaution shall be taken to prevent the fall of persons or 
materials. 
s-f HIFYL 50L HJFGM EI CMI T[JL #P__ sH6FJJLfDL8ZYL JW]\ p\RF.GF KF5ZF 5Z DF6;MG[ SFD[ 
ZFBJFDF\ VFjIF CMI tIF\YL DF6;M S[ DF,;FDFG 50L G HFI T[ DF8[ ;FJR[TLGF IMuI 5U,F ,[JFGF ZC[X[P 
(m)Suitable precautions shall be taken to prevent persons being struck by articles which might fall 
from scaffold or other working places. 
sTf 5F,BM S[ SFDSFHGL ALHL HuIFVM 5ZYL 50[ T[JL RLHJ:T]VMYL DF6;G[ .HF G YFI T[ DF8[ ;FJR[TLGF\ 
IMuI 5U,F\ ,[JFP 
(n)Safe means of access shall be provided to all working platforms and other working places. 
sYf AWF SFRF DF\R0F VG[ SFDGL HuIFVMV[  ;C[,F.YL HJF DF8] ;,FDT DFUM"GL HMUJF. SZJFGL ZC[X[P 
CLAUSE 21B :-The contractor shall comply with the following regulations as regards the hoisting 
appliances to be used by him- 
B\0 vZ!vB SMg8=FS8Z JHG pRSJFGF ;FWGM JF5Z[ T[ ;\A\W DF\ T6[ GLR[GF lJlGDIMG]\ 5F,G SZJFG]\ ZC[X[P 
(a)Hoisting machines and tackle including their attachments, anchorages and supports shall 
sSf JHG pRSJFGF\ I\+M VG[ UZU0LJF/F I\+4 T[DGL ;FY[GF HM0F6M4 ,\UZ DF8[GF ;FDFG VG[ 8[SF GLR[ 
D]HAGF\ CMJF HM.X[ ov 
(i)be of good mechanical construction, sound material and adequate strength and free from patent 
defect, and 
s!f ;FZL IF\+LS ZRGFJF/F4 DHA}T J:T]GF T[DH 5}ZTL TFSFTJF/F VG[ N[BLTL SM. BFDL lJGFGF VG[ 
(ii)be kept in good repair and in hoisting or working order.?sZf;FZL N]Z]:T CF,TDF\ VG[ RF,] l:YlTDF\ 
ZFBJF HM.X[P 
(b)every rope used in hoisting or lowering materials or as means of suspensions shall be of suitable 
quality and adequate strength and free from patent defect. 
sBfDF,;FDFGG[ p\R[ R0FJJF S[ pTFZJF VYJF ,8STM ZFBJFGF ;FWG TZLS[ J5ZFT] NMZ0]\ IMuI HFTG]\ VG[ 5}ZTL 
DHA}TF.JF/]\ T[DH N[BLTL BFDL lJGFG]\ CMJ]\ HM.V[P 
(c)Hoisting machines and tackles shall be examined and adequately tested after erection on the site and 
be re-examined in position at intervals to be prescribed by  Engineer-in-charge. 
sUfJHG p\RSJFGF\ I\+M VG[  UZU0LJF/F\ I\+G[ SFDGF :Y/[ UM9jIF AFN VG[ p5IMJDF\ ,LWF 5C[,F\ T5F;L 
HM.G[ 5}ZTF 5|DF6DF\ RSF;L ,[JFGF ZC[X[4 T[DH CJF,FGF\ .HG[Z lGIT SZ[ T[JF ;DIF\TZ[4 UF9J[,L l:YlTDF\ T[GL 
O[Z T5F; SZJFGL ZC[X[P 
(d)Every chain, ring hook, shackle, swivel and pulley block used in hoisting or lowering materials or 
as a means of suspension shall be periodically examined. 
s3fDF,;FDFG p\R[ R0FJJFGF S[ GLR[ pTFZJF S[ ,8STM ZFBJFGF ;FWG TZLS[ J5ZFTF 5|tI[S ;F\S/4 ZL\U4 VF\S0M 
S0L4 GS]RF VG[ 5],La,MS JBTMJBT T5F;JFP 
 
(e)Every crane driver or hoisting-appliance operator shall be properly qualified. 
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sRf5|tIS S|[.Gv0=F.JZ S[ JHG pRSJFGF I\+GF RF,S IMuI ,FISFTJF/F CMJF HM.V[P 
(f)No person who is below age of 15 years shall be in control of any hoisting machine, including any 
scaffolds, nor shall give signals to the operator. 
sKf!5 JQF"YL GLR[GL SM.56 jIlSTG[ SM. 5F,B ;lCT JHG p\RSJF SM. I\+GF lGI\+S TZLS[ VYJF VM5Z[8ZG[ 
lGXFGLYL ;}RGF VF5JF4 SFD[ ZFBL XSFX[ GCL\P 
(g)In case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block 
used in hoisting or lowering or as a means of suspension the safe working load shall be ascertained by 
adequate means. 
sHfJHG pRSJFGL 5|tI[S I\+ VG[ DF,;FDFG p\R[ R0FJJFGF S[ GLR pTFZJFGF S[ ,8SFJL ZFBJFGF ;FWG TZLS[ 
J5ZFTL 5|tI[S  ;F\S/4 ZL\U4 S0L4 GS]RF VG[ 5],Lva,MSGL ;,FDT ZLT[ JHG p9FJJFGL XlST S[8,L K[ T[ IMuI 
;FWGM J0[ GSSL SZJFG]\ ZC[X[P 
(h)Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked 
with the safe working load. 
shfVFU/GF lJGLDIDF\ H6FJ[, JHG p\RSJFGF 5|tI[S I\+ VG[ AWF H lUIZ 5Z ;,FDT ZLT[ S[8,]\ JHG p9FJL 
XS[ T[D K[P T[ RMbB] ,B[,]\ CMJ]\ HM.V[P 
 
(i)In the case of hosting machine having a variable safe working load, each safe working load and 
conditions under which it is applicable shall be clearly indicated. 
s8fH]NF H]NF JHG ;,FDT ZLT[ pRSL XSTF4 pRSJFGF I\+ 5Z4 ;,FDT ZLT[ pRSL XSFT]\ 5|tI[S JHG VG[ S. 
CF,TDF\ I\+G[ ,FU] 50X[ T[ :5Q8 NXF"JJFG]\ ZC[X[P 
(j)No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond the 
safe working load except for the purpose of testing. 
s9fp5ZGF\ lJlGDI H[DF\ H6FJ[, JHG pRSJFGF SM.56 I\+ S[ lUIZGF SM.56 EFU 5Z RSF;6L DF8[ H~ZL CMI T[ l;JFI4 ;,FDT 
JHG SZTF JW] JHG ,FNJ]\ GlC\P 
(k)Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliances shall be 
provided with sufficient safeguards. 
s0fJHG p\RSJFGF ;FWGGL DM8ZM4 lUIZ4 lJn]TJFCS ;FWGM4 lJH/LGF TFZ VG[ HMBDL EFUM DF8[ 5}ZL ;,FDTLGL HMUJF. SZJFGL 
ZC[X[P 
(l)Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the 
accidental descent of the load. 
s-fSM. JHG VZ:DFT GLR[ ;ZSL 50[ T[J]\ HMBD VMKFDF\ VMK]\ ZC[ T[ 5|SFZGL SM.S ;UJ0 JHG p\RSJFGF ;FWGDF\ SZJFGL ZC[X[P 
(m)Adquate  precautions shall be taken to reduce to minimum the risk of any part of a suspended load 
becoming accidentally displaced. 
sTf,8STF ZFB[,F JHGDF\YL SM.56 EFU VS:DFT K}8M 50L HJFG]\ HMBD VMKFDF\ VMK]\ ZC[ T[ DF8[ 5}ZTL ;FJR[TL ZFBJFGL ZC[X[P 
CLAUSE 22 :-Measures for Prevention of Fire : The contractor shall not set fire to any standing jungle, 
trees, bush wood or glass without a written permit from the Engineer in charge. 
When such permit is given, and also in all cases when destroying cut or dug up trees, bush wood, grass etc. 
by fire, the contractor shall take necessary measures to prevent such fire spreading to or other wise 
damaging surrounding property. When such permit is given, ad also in all cases when destroying cut or dug 
up trees, bush wood, grass etc. by fire, the contractor shall take necessary measures to prevent such fire 
spreading to or other-wise damaging surrounding property. 
CLAUSE 23 :-Liability of contractors for any damages done in or outside work area : Compensation 
for all damage done intentionally or unintentionally by Contractor’s labourers whether or beyond limits of 
Government property including any damage caused by the spreading of fire mentioned in the clause 22, 
shall be estimated by the Engineer in charge,or such other Officer as he may appoint and the estimates of 
the Engineer in charge, subject to the decision of the Superintending Engineer, or appeal, shall be final and 
the contractor shall be bound to pay the amount of the assessed compensation on demand, failing which the 
same will be recovered from the Contractor shall be bound to pay the amount of the assessed compensation 
on demand, failing which the same will be recovered from the Contractor as damages in the manner 
prescribed in clause 1 or deducted by the Engineer in charge from any sums that may be due or become 
due from Government to the contractor under this contract or otherwise. 
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B\0 vZ# SFDGF lJ:TFZ VYJF T[GF ACFZ YI[, SM.56 G]SXFG DF8[ SMg8=FS8Z HJFANFZ CMJF AFAT o B\0 ZZ DF\ H6FjIF 5|DF6[  VFU 
5|;ZJFYL YI[, SM.56 G]SXFG ;lCT SMg8=FS8ZGF DH}ZMV[  .ZFNF5}J"SGF S[ VHF6TF ;ZSFZL lD<STGL CNGL V\NZ S[ ACFZ SZ[,F\ AWF H 
G]SXFGGF J/TZGM V\NFH CJF,FGF .HG[Z VYJF V[D6[ GLD[,F ALHF SM. VlWSFZL SF-X[ VG[ CJF,FGF .HG[ZGM VF V\NFH4 V5L, YI[4 
VlW1FS >HG[ZGF R]SFNFG[ VFWLG4 VFBZL U6FX[ VG[ DFU6L SZTF VFSFZFI[,L J/TZGL T[JL ZSD R}SJJF DF8[ SMg8=FS8Z A\WFI[, ZC[X[ 
VG[ T[D SZJFDF\ S;}Z SZX[  TM T[JL ZSD  B\0v! DF\ 9ZFJ[,L ZLT[ G]SXFGL TZLS[ SMg8=FS8Z 5F;[YL J;}, SZJFDF\ VFJX[ VYJF VF SMg8=FS8Z 
C[9/ VgIYF ;ZSFZ 5F;[ ,[6L YTL S[ CJ[ 5KL ,[6L YFI T[JL ZSDDF\YL CJF,FGF .HG[Z SF5L ,[X[P 
The contractor shall bear expenses of defending any action or other legal proceeding that may be brought 
by any person for injury sustained by him owing to neglect of precautions to prevent the spread of the fire 
and he shall also pay the damages and cost that may be awarded by the count in consequence. 
VFU 5|;ZTL V8SFJJF ;FZ]\ ;FJR[TLGF 5U,F\ ,[JFDF\ YI[,L A[NZSFZLG[ 5lZ6FD[ SM. jIlSTG[ YI[, .HF DF8[ SM. 5U,F ,[ S[ ALHL SFG}GL 
SFI"JFCL SZ[ T[GL ;FD[GF ARFJG]\ BR" SMg8=FS8Z[ EMUJJFG]\ ZC[X[ VG[ T[JL SFI"JFCLG[ 5lZ6FD[ SM8" TZOYL R]SFNM VF5TF\ T[ G]SXFGL VG[ BR" 
EZJFG]\ YFI T[ T[D6[ R}SJJFG]\ ZC[X[P 
CLAUSE 24 :- CLAUSE 24 :- ~l5IF V[S SZM0YL JW] ZSDGF JF>0GL\U VG[ :8=[gWGL\UGF SFDMDF\ NZ[S :TZG]\ SMd5[SXG jIJl:YT 
ZLT[ YFI T[ DF8[ GLR[GL SFI"JFCL VG];ZJFGL ZC[X[P 
Z$P! Z:TFGL SZJFGL 5CM/F.DF\ WFZFWMZ6 D]HA SMd5[SXG YFI T[ DF8[ A[AL ZM,Z OZHLIFT ZLT[ ,FJL SMd5[SXG SZJFG]\ ZC[X[P 
Z$PZ VFJF SFDMDF\ NZ[S :TZG]\ SMd5[SXG WFZFWMZ6 D]HA YI]\ K[P T[GL NZ[S ,[IZ[ OZHLIFT56[ 0[g;L8MDL8ZYL U|[0 5|DF6[ YIFGL 
RSF;6L >HFZNFZ[ SZL T[G]\ ZHL:8Z lGEFJJFG]\ ZC[X[P VFJL RSF;6L ;\A\lWT GFIA SFI"5F,S >HG[ZzL VG[ DNNGLX q VlWS DNNGLX 
>HG[ZzLV[ 56 SZJFGL ZC[X[P >HFZNFZ[ SZ[, SFDGL 0[g;L8L 5}Z[5}ZL D?IF AFN G lS,IZg; V5FI VG[ tIFZAFN H ALHF ,[IZGL SFDULZL 
CFY WZFI T[ HMJFG] ZC[X[P >HFZNFZzLV[ T[D6[ SZ[, SFDULZL V\U[ HIFZ[ 56 AL,GL R}SJ6L SZJFGL YFI tIFZ[ p5ZMST ;}RJ[, 5wWlT 
5|DF6[ T[ SFD SZJFDF\ VFJ[, K[ S[ S[Dm T[GL BZF> ;\A\lWT VlW1FS >HG[ZzL 5F;[ SZFjIF AFN H AL,G]\ R}SJ6]\ SZJFDF\ VFJX[P sDFPDPlJP 
5lZ5+ G\P V[;PV[;PVFZP v !_ v Z__( v !(v;L TFP !#q!_qZ__(f 
 CLAUSE 25 :-Deleted. 
CLAUSE 26 :-Work not to be sublet. Contract may be rescinded and security deposit forfeited for subletting it without approval 
or for bribing a public office or if contractor becomes insolvent: The contract shall not be assigned or sublet without the written 
approval of the Engineer in charge. And if the contractor shall assign or sublet his contract or attempt to do so or become insolvent or 
commence any proceeding to get himself be adjudicated an insolvent or make any compromisation with 
his creditior or attempt to do som the Engineer in charge may be notice in writing rescind the contract, 
Also if any bribe, gratuity, gift loan, perquisite, reward of advantage, percuniary or otherwise, shall 
either directly or indirectly be given, promised or offered by the contractor, or any of his servants or 
agents to any public officer or person shall become in any way directly or indirectly interested in 
contract the Engineer in charge may thereupon by notice in writing rescind the contract. In the event of 
contract being rescinded, the security deposit of the contractor sall thereupon stand forfeited and be 
absolutely at the disposal of Government and the same consequence shall ensure as if the contract had 
been rescinded under clause 3 here of and in addition the contractor shall not be entitled to recover or 
be paid for any work therefore actually performed under the contract. 
B\0 vZ& AF\WSFD 5[8F EF0[  G VF5JF AFAT4 D\H}ZL lJGF 5[8FEF0[ VF5JFYL VYJF ;ZSFZL VlWSFZLG[ ,\FR VF5JF DF8[ VYJF 
SMg8=FS8Z GFNFZ YI[YL SMg8=FS8 SN YFI VG[ HFDLG VGFDT H%T YJF AFAT o CJF,FGF .HG[ZGF l,BLT 5ZJFGUL l;JFIGF SMg8=S8 
SM.G[ V[;F.G SZL XSFX[ S[ 5[8FEF0[ VF5L XSFX[ GlC4 VG[ T[DGM SMg8=FS8Z V[;F.G SZX[ VYJF 5[8FEF0[ VF5X[ S[ T[D SZJFGM 
5|ItG SZX[ S[ GFNFZ AGX[ S[ 5MTFG[ GFNFZ SZFJJF DF8[GL SFI"JFCL SZX[ S[ 5MTFGF ,[6NFZM ;FY[ SM. 5TFJ8 SZX[ S[ T[D SZJFGM\ 
5|ItG SZX[  TM CJF,F .HG[Z l,BLT GM8L; VF5LG[ SMg8=FS8 ZN SZL XSX[P J/L  SMg8=FS8Z S[ T[DGF SM. GMSZ S[ V[Hg8 SM. ;ZSFZL 
VlWSFZLG[ VYJF ;ZSFZL GMSZLDF\GF SM.56 jIlSTG[ T[GF CMNF S[ GMSZLGL ~ V[ SM.56 5|SFZGL ,F\R4 A1FL;4 E[84 .GFD S[ VFlY"S 
ALHF SM.56 5|SFZGF ,FE 5|tI1F S[ 5ZM1F ZLT[ VF5X[4 VF5JFG]\ JRG VF5X[ S[ VF5JFGL T{IFZL ATFJX[ VYJF VFJF SM. VlWSFZL 
S[ jIlST 5|tI1F S[ 5ZM1F ZLT[ SMg8=FS8 ZN YTF SMg8=FS8ZGL HFDLG VGFDT H%T YI[, U6FX[4 VG[ T[ ;\5}6"56[ ;ZSFZ C:TS ZC[X[ VG[ 
VF SZFZGF B\0 v# C[9/  HF6[ S[ SMg8=FS8 ZN SZJFDF\ VFjIM CMI T[GF 5lZ6FDM VFJX[[ VG[ JW]DF\ SMg8=S8 C[9/ BZ[BZ SZ[,F SM.56 
SFD DM8[ SM. ZSD J;}, SZJFG[ S[ R}ST[ ,[JFGM SMg8=S8ZG[ CS ZC[X[ GlC\P 
 
CLAUSE 27 :-Sums payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss: All sums payable by a contractor by way of 
compensation under any of these conditions shall be considered as a reasonable compensation to be 
applied to the use of Government without reference to the actual loss or damage sustained and whether 
any damage has or had not been sustained. 
B\0 v Z* BZ[BZ UI[, BM8G[ ,1FDF\ l;JFI J/TZ~5[ R}SJJFGL ZSDG[ U6JF AFAT o BZ[BZ BM8 S[ G]SXFGG[ ,1FDF\ ,LWF l;JFI 
VG[ SM. G]SXFG YI]\ CMI S[ G YI]\ CMI TM 56 VF XZTMDF\GL SM.56 XZT C[9/ SMg8=S8Z[ J/TZ~5[ R}SJJFGL YTL TDFD ZSDG[ 
jIFHAL J/TZ U6JFDF\  VFJX[ VG[ T[ ;ZSFZ DF8[ p5IMUDF\ ,[JFX[P 
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CLAUSE 28 :-Change in the constitution of firm to be notified : In the case of tender by partners, 
any  change in the constitution of a firm shall be forthwith notified by the Contractor to Engineer in 
charge for his information. 
B\0 vZ( 5[-LGF A\WFZ6DF\ SM. O[ZOFZ YI[ T[GL HF6 SZJF AFAT o EFULNFZMV[ 8[g0Z EI]" CMI T[ S[;DF\ 5[-LG[ A\WFZ6DF\ SM. O[ZOFZ 
YTF SMg8=FS8Z[ CJF,FGF .HG[ZG[ T[DGL HF6 VY[" T[JF O[ZOFZ V\U[ TZT DFlCTUFZ SZJFGF ZC[X[P 
 
CLAUSE 29 :- Works to be under directions of Superintending Engineer :All works to be 
executed under the contract shall be executed under the direction and subject to the approval in all 
respects of Superintending Engineer of the Circle for the time being, who shall be entitled to direct at 
what point or points and in what manner they are to be commenced and from time to time carried on. 
B\0 vZ) VlW1FS .HG[ZGL ;}RGF C[9/ SFDM SZJF AFAT vSMg8=FS8 C[9/ SZJFGF AWF H SAD ;S",GF H[ T[ JBTGF VlW1FS 
.HG[ZGL ;}RGF VG[ C[9/ TDFD AFATM DF8[  T[DGL D\H}ZLG[ VFWLG ZCLG[  SZJFGF ZC[X[P VF SFD SIF :Y/[ S[ :Y/MV[  VG[ S[JL ZLT[ 
X~ SZJF JBTMJBT S[JL ZLT[ VFJ/ W5FJJF T[ V\U[ ;}RGF VF5JF VlW1FS .HG[Z CSSNFZ ZC[X[P 
CLAUSE 30:-(1)Disputes to be referred to Tribunal : The disputes relating to this contract, so far 
as they relate to any of the following matters, Whether such disputes arise during the progress of the 
work or after the completion or abandonment thereof, shall be referred to the Arbitration Tribunal, 
Gujarat State. 
(i)The rates of payment under clause 5 for any tools, materials and stores, in or upont the works of the 
site tereof or belonging to the contractor or procured by him and intended to be used for execution of 
the work or any part thereof possession of which may have been taken by the Engineer in charge under 
the said clause-5. 
(ii)The reduction in rates made by the Engineer in charge under clause 9 from the items of works not 
accepted as completed fully in accordance with the sanctioned specifications. 
(iii)The rate of payment for any class of work which is included in the additional or alterd work 
carried out by the contractor in accordance with the insturtions of the Engineer in charge under clause 
14 and the rates for which is to be determined under the said clause 14. 
(iv)The rates of  payment for materials already purchased or agreed to be purchased by the contractor 
before receipt of notice given by the Engineer in charge under clause 15, and/or the amount of 
compensation payable to the contractor under the said clause for loss in respect of such materials. 
(v)The amount of compensation which the contractor shall be liable to pay under clause 17 in the 
event of his failure to rectify, remove or reconstruct the work within the period specified in the written 
intimation or the amount of expense incurred by the Engineer in charge under the said clause 17 in 
rectifying, removing or re-executing the work or in removing and replacing the materials or articles 
complained of. 
(vi)The reduction of rates as may be fixed by the Engineer in charge under clause 17 for the inferior 
work or materials as accepted or made use of. 
(vii)The amount of compensation payable by the contractor for damages as estimated and assessed 
under clause 23. 
(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with 
the instructions and the requirements of the Engineer in charge in a case where there are no 
specifications. 
(2)The provision of section-21 of the GPWD dispute Arbi. Tribunal Act-92 & order issued by the 
Govt. in connection with this Act will now apply for Arbitration (As per Government in N & WRD 
letter No. SUT/1090/2679/K2 dtd. 9/2994. 
(3)The provision of Arbitration Act., shall in so far as they are inconsistent with the provision of this 
act. Cease of to apply to any dispute arising from a works contract and all arbitration proceedings in 
relation to such dispute before an arbitrator, court of authority shall stand transferred to the Tribunal. 
(4)The awards declared by the arbitrator should be speaking award, giving reasons and calculations for 
every item of claims. The decision will have to be implemented by all the departments of the State 
Government and Public Sector Enterprises of Gujarat.(Resolution F.D. 
No.PB/1088/735/KT/Sachivalaya/Gandhinagar 5th October 1988.) 
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(5)Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, 
It shall be within the jurisdiction where the site of work is situated. 
(6)The reference to arbitration proceeding under this clause shall not : 
(i)affect the right of the Engineer in charge under clause 5 to take possession of all or any tools, plants, 
materials and stores in or upont the works of site thereof belonging to the contractor or procured by 
him and intended to be used for the execution of the work or any part thereof. 
(ii)Preclude the Engineer-in-charge from utilizing the materials purchased by the contractor in any 
work or from removing such materials to other places, during the period the work is stopped or 
suspended in pursuance of notice given to the contractor under clause 15. 
(iii)Entitle the contractor to stop the progress of the work or the carrying out the additional or altered 
work in accordance with the provisions of clause 14 or as the case may be, of clause 33. 
CLAUSE 31 :-Deleted. 
CLAUSE 32 :-Lumpsum in estimates : When the estimate on which a tender is made includes lump 
sum in respect of part of the work, the contractor shall be entitled to payment in respect of the items of 
work involved or the part of the work in question at the same rates as are payable under this contract 
for such items, or if the part of the work in question is not in the opinion of the Engineer in charge 
capable of measurement, the Engineer in charge may, as his discretion, pay the lump sum amount 
entered in the estimate and the certificate in writing of the Engineer in charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him, under the provisions 
of this clause. 
B\0 v #Z V\NFHDF\GL prRS ZSDM o H[ V\NFHGF VFWFZ[ 8[g0Z T{IFZ SZJ]\ CMI T[DF\ HM SFDGF VD]S EFUM V\U[ prRS ZSDGM ;DFJ[X 
YTM CMI TM VFJL AFATM DF8[VF SMg8=FS8 C[9/ R}SJJF 5F+ CMI T[ H NZ[W YI[, SFDGL AFATM DF8[ R}SJ6L D[/JJF SMg8=S8Z CSNFZ 
ZC[X[4 VYJF CJF,FGF .HG[ZGF DT[ pST SFDGF T[ EFUG]\ EF5 ,. XSFI T[D G CMI 4 TM CJF,FGF .HG[Z 5MTFGF :JlJJ[S VG];FZ 
V\NFHDF\ GM\WFI[,L prRS ZSD R}SJL XSX[ VG[ VF B\0GL  HMUJF. C[9/ SMg8=S8ZG[ R}SJJF 5F+ YTL ZSD S[ ZSDMG[ ,UT]\  CJF,FGF 
.HG[ZG\] l,BLT 5|DF65+ T[GF DF8[ VFBZL VG[ lG6F"IS ,[BFX[P 
CLAUSE 33 :-Action where no specifications : In the case of work for which there is no such 
specification, such work shall be carried out in accordance with the Divisional Specification and in the 
event of there being no Divisional Specifications, then, in such case the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer in charge. 
 
CLAUSE 34 :-Definition of work : The expression “work” or “works”where used in these conditions 
shallm unless, there be something in the subject or context repugnant to such construction be 
constructed  to mean the work, or the works, contracted to be executed under or in virtue of the 
contract, whether temporary or permanent and whether original, altered substituted or additional. 
B\0 v#$ SFDGL jIFbIF o VF XZTMDF\ J5ZFI[, SFD VYJF XaN 5|IMJ lJQFIGF ;\NE"DF\  SX]\ lJZ] G CMI TM SFDR,Fp S[ SFIDL 
VG[ D}/  ;]WFZ[,F4 AN,JFDF\ VFJ[,F S[ JWFZFGF SMg8=FS8ZGL ~V[ SZJFGF YTF SFD S[ SFDM V[JM YX[P 
CLAUSE 35 Contractor’s percentage whether applied to net or gross amount of the bill : 
Percentage reffered to in the tender shal be deducted from/added to the gross amount of the bill before 
deducting the value of any stock issued (This clause shall be Applicable only for B-1 tender) 
B\0 v#5 SMg8=FS8ZGL 8SFJFZL lA,GF RMbBL V[S\NZ[ ZSDG[ ,FU]\ 5F0JL  o VF5JFDF\ VFJ[, SM.56 DF,;FDFGGL lS\DT AFN SZTF\ 
5C[,F 8[g0ZDF\ NXF"J[, 8SFJFZL lA,GL VS\NZ ZSDDF\YL AFN SZJFDF\ VFJX[P T[DF\ pD[ZJFDF\ VFJX[. sVF B\0 ALv! 8[g0ZG[ H ,FU] 
50X[f 
CLAUSE 36 :- (i) On receipt of the work order. the contractor will identify the sources of procurement of 
quarried construction  materials like metal , kapachi ,grit, sand etc. and seek the permission of the Engineer-in-
charge about the source. The Engineer-in-charge will issue orders approving the source of procurement of 
quarried construction materials. The contractor will thereafter procure the materials from approved sources for 
used in the contract work. The Dy. Executive Engineer will verify this with reference to the copies of gate 
passes before recording the measurements of such materials. 
(ii)Non refund of quarry fees & Royalties : The contractor shall pay the royalty to the competent 
authority/local body as per rules. The contractor shall furnish quarterly the statement showing quantity of 
quarried materials, from whom purchased(with full address of the seller)and copies of bills for purchase to the 
District Officer of the Mining and Geology Department or authority competent to levy royalty in the area of 
work. Contractor shall also furnish such additional information as regards royalty payment to the Royalty 
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authority. The royalty charges paid shall be borne by the Contractor and shall not be reimbursed by the 
Executive Engineer(Authority:-R & BD Circular No. TNC-2286-UO-39(19)-C,dated 23-10-1989.) 
s#fSFI”5F,S .HG[ZzL SFDGM JS”VM0”Z VF5[ S[ T]ZT  H SFDGF XL0I], v ALGL GS, H[ T[ lJ:TFZGF DNNGLX 
lGIFDST VYJF HLVM,MHL:8 VYJF VF;L:8g8 HLVM,MHL:8 VYJF E]:TZ VG[ BGLH XFBFGF HL<,F SR[ZLGF  
J0F H[VM S,[S8ZzLGL SR[ZLDF\  A[;[ K[  T[DG[ VF5JFGL ZC[X[P  
sZf ~FP ZP__ ,FB sA[ ,FBf YL p5ZGF SFDMGF SMg8=FS8ZMV[ T[VMV[ BZLN[, B GLHGM HyYM VG[ T[ SIF\\YL 
BZLN[, K[P T[ J[RGFZGL lJUTM NXF”JTF AL,MGL GS,M TYF 5+SGF ~5DF\  DFlCTL NZ +6 DF;[ p5Z s!f DF\ 
NXF¶J[, VlWSFZLG[  5]ZL 5F0JFGL ZC[X[P VF AL,MDF\ DF, J[RGFZG] ,[GFZG] GFD4 DF, ,[GFZG] GFD VG[ HyYM4 JU[Z[ 
NXF¶J[,F CMJF HM.V[ s#f H~Z 50I[ H~ZL lS:;FDF\ p5Zs!f DF\ NXF¶J[, VlWSFZLzL TZOYL JW] DFlCTL  v lJUT  
DF, S[ AL,GF ;A\WDF\  DF\UJFDF VFJ[ TM T[ H[ T[ SFI¶5F,S .HG[ZzL BGLH BFTFGF VlWSFZLG[ T[ lJUTM S\g8=FS8Z 
5F;[YL D[/JJF  DNN SZX[P HM VFJL DFlCTL ;DI ;Z  VF5JFDF\ G VFJ[ T[ SM. SFI¶5F,S .HG[ZzL4  TZOYL VF 
V\U[ ;CSFZ G D/[ TM4 BGLH lJEFUGF VlWSFZL  T]T¶H VF AFAT lGIFDSzLGF wIFG p5Z D]SX[P H[VM V\U[ pWMU 
4 BF6 VG[ pHF¶ lJEFU  TYF H[ T[ ;A\lWT lJEFUGF  ;lRJzLGF wIFG p5Z D]SX[P VG[ 5+ D?I[YL ;A\lWT 
lJEFUGF ;lRJzL4H[ T[ SFI¶5F,S .HG[ZzL G[ TFtSFl,S DFlCTL 5]ZL 5F0JF  ;]RGF VF5X[P VF 5|YF VD,L AGTF 
VF 5lZ5+GL TFZLB YL ;LSIMZL8L 0L5MhL8 5ZT SZJF DF8[ ZMI<8L EIF¶ V\U[GF 5|DF65+GM VFU|C ZFBJFGM 
ZC[X[ GCLP 
ZFHI ;ZSFZGF AFW\SFD DF8[ J5ZFTF UF{6 BGLHGL  ZMI<8L EZJF AFATPPPP 
s$f VF SFDDF HIFZ[ ;FNL DF8L sVM0L¶GZL S,[f VG[ s;MO8f D]ZD JF5ZJFDF\ VFJ[ T[GF p5Z 56 ZMI<8L R]SJJF 
5F+ K[Ps5f lJQF[XDF\ UF{6 BGLH AFATDF\ U]PUMPBPlGP !)&& VG[ T[GF VG];\WFGDF\  JBTM JBT ACFZ 
5F0JFDF\ VFJ[,F 9ZFJM4,FU] 50X[4 VG[ T[ D]HA ,Lh S[ 5ZDL8 ,[JFG] VG[ ZMI<8L EZJFGL ZC[X[P spWMU4BF6 
VG[ pHF¶ lJEFU 9ZFJ  S|DF\S V[DPV[DPVFZPq!!Z___qZ_!#qK TFZLB _!q_)qZ__$ cc SFD 5]Z]  YI[, 
OF.G, AL, AgI[ T[GL GS, lH<,F E}:TZ  XF:+LG[ DMS,L ZMI<8L 5[8[ HM ZSD J;], SZJFGL AFSL CMI TM S[8,L 
ZSD J;], SZJFGL K[P T[ H6FJJF 5+ ,BJM VF 5+ E]:TZ XF:+LG[ D?IF AFN $5 lNJ;DF\ SM. 5|tI]TZ G D/[  
TM ZMI,8L 5[8[ SM. ZSD J;], SZJFGL GYL T[D  DFGL OF.G, AL, R]SJL N[JFG]\ ZC[X[Pcc lJX[QFDF\ .HFZNFZzL 
wJFZF ZMI<8L EIF” V\U[GF ZH] SZ[, N:TFJ[HM V5]ZTF ,FU[ TM SFDDF\ J5ZFI[, UF{6 BGLHMGL ZMI<8L EZJFGL 
AFSL CX[ TM T[ EZ5F. SZJF .HFZNFZzL A\WFI K[P T[JL AF\C[WZL .HFZNFZ 5F;[YL D[/JL ;LSIMZL8L 0L5MhL8 
5ZT SZJFGL SFI”JFCL SZJFGL ZC[X[P  
sDFPDPlJPGM 5lZ5+ S|DF\S 8LPV[GP;LP q!_qZ__Zqs!$f ; TFZLBP Z(q_$qZ__# TYF Z*q_$qZ__5PfVG[ 
DFPDPlJP 5ZL5+ S|DF\S  8LV[G;Lv!_Z_!#s$fq;L TFP(q(q!$  TYF $q!!q!5 GM DFPDPlJP5ZL5+ S|DF\S 
5ZRv!_vZ_!5v55v;Lf   
CLAUSE 37  :-Compensation under the workmen’s compensation Act : The contractor shall be 
responsible for and shall pay compensation to his workman payable under the  Workmen’s 
Compensation Act. 1923(VIII of 1923)here in after called the said Act)for injuries caused to the 
workmen. If such compensation is paid by Government as principal under sub-section 12(1) of the 
said Act on behalf of the Contractor it shall be recoverable by Government from the contractor under 
sub-section12(2) of the said section. Such compensation shall be recovered in the manner laid down in 
clause 1 above.  
B\0 v#* SFDNFZ J/TZ VlWlGID C[9/ J/TZ o SFDNFZMG[ YI[, .HFVM DF8[ !)Z#GF SFDNFZ J/TZ VlWlGID s!)Z#GF 
VF9DFfsCJ[ 5KL H[G[ pST VlWlGID SFM K[ T[fC[9/ R}SJJF5F+ SM. 56 SMg8=FS8Z HJFANFZ ZC[X[P pST VlWlGIDGL S,D !Z 
GL 5[8F S,D s!f C[9/4 SMg8=FS8Z JTL ;ZSFZ[ D]bI 51FSFZ TZLS[ J/TZ R}SjI]\ CMI TM ;ZSFZ T[ ZSD pST S,DGL 
5[8FvS,DsZfVgJI[ SMg8=FS8Z 5F;[YL J;}, SZL XSX[P VFJ]\ J/TZ p5ZGF B\0 ! DF\ H6FJ[,L ZLT[ J;}, SZJFDF\ VFJX[P 
CLAUSE 37-A :-The contractor shall be responsible for and shall pay the expenses of providing 
medical aid to any workmen who may suffer a bodily injury as a result of an accident. If such 
expenses are incurred by Government, the same shall be recoverable from the contractor for with and 
be deducted, without prejudice to any other remedy of Government from amount due or that may 
become due to the contractor. 
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B\0 #*vS VS:DFTG[ 5lZ6FD[ SM. SFDNFZG[ XFZLZLS .HF YFI TM T[G[ TALAL ;CFI 5}ZL 5F0JF DF8[ HJFANFZ ZC[X[P VFJ] BR" 
;ZSFZ[ SI"] CMI TM SMg8=FS8Z 5F;[YL T TZT J;}, SZJF 5F+ ZC[X[ VG[ ;ZSFZ ALHF SM. 5U,FG[ AFW G VFJ[ V[ ZLT[  SMg8=FS8ZGL 
,[6L VYJF CJ[ 5KL ,[6L YGFZ ZSDDF\YL T[ SF5L ,[JFX[P 
CLAUSE 37-B :-The contractor shall provide all necessary personal safety equipment and first aid 
apparatus available for the use of the person employed on the site and shall maintain the same in 
suitable condition for immediate use at any time and shall comply with the following regulations in 
connection therewith. : 
(a)The workers shall be required to be use the equipment so provide by the Contractor and Contractor 
shall take adequate steps to ensure proper use of the equipment by those concerned. 
(b)When work is carried on in approximity to any place where there is a risk of drowning all necessary 
equipment shall be provided and kept for use and all necessary steps shall be taken for the prompt 
rescue of any person, in danger. 
(c)Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained 
during the course of the work. 
CLAUSE 38 :-The quantities shown in the tender are approximate and no claim shall be entertained 
for quantities of work executed being less than those entered in the tender. In case of increase in the 
quantities by more than 10% the new rate will be paid to the contractor for the quantities in excess of 
10%. The rates for the increased quantities as aforesaid will be fixed in the manner specified in clause 
– 14. 
CLAUSE 39 :-Employment of famine or other labor:The contractor shall employ any famine, 
convict or other labor of particular kind or class, if ordered in writing to do so by the Engineer in 
charge. 
B\0 v#) N]QSF/U|:T lJ:TFSGF VYJF ALHF DH}ZMG[ SFD[ ZFBJF AFAT o CJF,FGF .HG[Z V[JM ,[BLT C]SD SZ[ TM 
N]QSF/YL U]G[UFZ TZLS[ ;HF 5FD[,F VYJF VD]S RMSS; 5|SFZGF S[ JU"GF ALHF DH}ZMG[ SMg8=FS8Z[ SFD[ ZFBJFGF 
ZC[X[P 
CLAUSE 40 :-No compensation shall be allowed for any delay caused in the starting of the work on 
account of delay in making available the full site of land at a time. 
CLAUSE 41 :-No claim for compensation shall be allowed for any delay in execution of the work on 
account of water standing in borrow pits or compartment. The rates are inclusive of hard or cracked 
soil, excavation in mud, sub soil water or water standing in borrow-pits and no claim for an extra rate 
shall be entertained unless otherwise expressly specified. 
B\0 v$! SFD SZJFD\F YI[, lJ,\A DF8[ J/TZ V\U[GM CS NFJM o RMS0LDF\ VYJF SM. EFUDF\ 5F6L HJFG[ SFZ6[ SFD SZJFDF\ lJ,\A 
V\U[ SX]\ J/TZ V5FX[ GlC\ VF NZDF\ ;BT VYJF lTZF0JF/L HDLG DF8[GF\ SFNJ VG[ E}UE" H/JF/F EFUDF\ 5F6L EZF. ZC[T]\ CMI 
T[JL RMS0LGL HuIFDF\ BMNSFD DF8[GF NZGM\ ;DFJ[X YFI K[ VG[ T[YL VgIYF :5Q8 H5FjI]\ CMI T[ l;JFI4JWFZFGF NZ DF8[ SM. CS 
NFJM wIFGDF\ ,[JFX[ GlC\P 
CLAUSE 42 :- Entering upon or commencing any portion or work : The contractor shall not enter 
upon or commence any portion or work except with the written authority and instruction of the 
Engineer in charge or of his subordinate in  charge of the work. Falling such authority, the Contractor 
shall have no claim to ask measurement of or payment for work. 
B\0 v$Z SFDGM SM. EFU GJ[;ZYL CFY WZJF S[ X~ SZJF AFAT o CJF,FGF .HG[ZG[ VYJF TFAFGF SFDGF CJF,FGF VlWSFZLGM 
l,BLT C]SD VG[ ;}RGF l;JFI SMg8=FS8Z SXM CS NFJM SZL XSX[ GlCP 
CLAUSE 43 :-Minimum age of person employed : (i)No Contractor shall employ any person who is 
under the age of 15 years. 
B\0 v$#SFD[ ZBFI[, jIlSTVMGL VMKFDF\ VMKL JI vSMg8=FS8Z !5 JQF"GL GLR[GL pDZGL SM.56 jIlST SFD[ ZFBL XSX[ GlC\P 
CLAUSE 43(I)(A) :-The employment of donkeys and/or other animals and the payment of fair 
wages: For  Asphalt work(s) as far as possible, only the adult persons should be employed by the 
contractor. If the adult persons are not available, then the children below the age is 15(Fifteen 
years)should not be employed under any circumstance. 
(ii)No contractor shall employ donkeys or other animals with braching of string or thin rope. The 
braching must be at least three inches wide and should be of tape.(Nawar) 
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sZfSMg8=S8Z UW[0F VYJF ALHF 5|F6LVMGF 5L9 5Z hL6L NMZL VYJF 5FT/]\ NMZ0]\ AF\WL XSX[ GCL\P 5L9 EFU 5Z 
AF\WJF VMKFDF\ VMKL # .\R 5CM/L OLT sGJFZfSFDDF\ ,[JLP 
(iii)No animal suffering from stores, lameness or emaciation or which is immature shall be employed 
on the work. 
s#fWFZFJF/F4 BM\0BFTF VYJF S'X S[ GFGF 5|F6LG[ SFD[ ZFBL XSFX[ GCL\P 
(iv)The Engineer in charge or his agent is authorized to remove from the work any person or animal 
found working which does not satisfy these conditions and no responsibility shall be accepted by 
Government for any delay caused in the completion work by such removal. 
s$fVF XZTM D]HA G CMI T[JL SM.56 jIlST S[ 5|F6L SFD SZTL qSZT]\ DF,}D 50[ TM T[G[ SFD 5ZYL N}Z SZJFGL 
;TF CJF,FGF .HG[ZG[  S[ T[DGF V[Hg8G[ K[ VG[ VFJL ZLT[ SM. jIlST S[ 5|F6LG[ N}Z SZJFYL YI[, SM. lJ,\A DF8[ 
;ZSFZGL SM. HJFANFZL ZC[X[ GlC\P 
(v)The contractor shall pay fair and reasonable wages to the workman employed by him in the contract 
undertaken by him. In the event of any dispute arising between the contractor and his workmen on the 
grounds that the wages paid are not fair and reasonable,  the dispute shall be referred without delay to 
the Engineer in charge who shall decide the same. The decision of the Engineer in charge shall be 
conclusive and binding on the contractor, but such decision shall not in any way affect the conditions 
in the contract regarding the payment to be made by Government at the sanctioned tender rates. 
s5f5MT[ CFY WZ[,F SMg8=FS8 DF8[ SFD[ ZFB[, SFDNFZMG[ jIFHAL J[TG R}SJJFG]\ ZC[X[P R}SJ[, jIFHAL G CMJFGF 
D]NF 5Z SMg8=FS8Z VG[ T[DGF SFDNFZM JrR[ SM. h30M pEM YFI TM V[ h30M  lJGF lJ,\A[ CJF,F .HG[ZG[ 
;M\5JFDF\ VFJX[ VG[ T[ V\U[ T[VM lG6"I VF5X[P CJF,FGF .HG[ZGM lG6"I  SMg8=S8Z DF8[ lG6"FIS  VG[ A\WGSTF" 
ZC[X[P 5Z\T] VF lG6"IYL D\H}Z SZ[,F 8[g0ZGF NZ[ ;ZSFZ[ SZJFGL YTL R}SJ6LG[ ,UTL SMg8=S8DF\GL XZTMG[ SXL 
V;Z YX[ GlC\P 
(vi)The contractor shall provide drinking water facilities to the workers/ labourers employed on 
Government works. Amenities relating to sanitation shall also be provided to the workers/labourers 
employed on works(in urban areas). If the contractor fails to comply with these provisions, the 
Engineer in charge shall give notice in writing and if the contractor does not provide this facility to the 
workers/laborurers within a period of ten days from the date of the notice in writing, the Engineer in 
charge shall thereupon make the arrangement for drinking water at the cost of the contractor. 
s&f;ZSFZL SFD[ ZFB[,F SFDNFZM v DH}ZMG[ 5LJFGF 5F6LGL ;UJ0 SMg8=FS8Z[ 5}ZL 5F0JFGL ZC[X[P sXC[ZL 
lJ:TFZMDF\fSFD[ ZFB[,F SFDNFZMG[ :JrKTF lJQFIS ;UJ0M 5}ZL 5F0JFGL ZC[X[P SMg8=FS8Z VF HMUJF.G]\ 5F,G 
SZJFDF\ lGQO/ HX[ TM CJF,FGF .HG[Z T[G[ ,[BLT GMl8; VF5X[ VG[ SMg8=FS8Z VFJL ,[BLT GM8L; GL TFZLBYL 
lNG N;GL D]NTDF\ SFDNFZM v DH|ZMG[ VF ;UJ0 GlC VF5[ TM CJF,F .HG[Z SMg8=FS8ZGF BR"[ 5LJFGF 5F6L GL 
jIJ:YF SZX[P 
(vii)The contractor shall provide the amenity of proper shad and shelter to the workers/laborers and 
their children on Government works as soon as the work starts. If the contractor fails to provide shed 
and shelter, the Engineer in charge shall provide the same at the cost of contractor. 
s*fSFD X~ YFI S[ TZT H SMg8=FS8Z[ ;ZSFZL SFD 5ZGF SFDNFZMvDH}ZM VG[ T[DGF AF/SMG[ IMuI X[0 VG[ VFzI 
VF5JFGL ;UJ0  5}ZL 5F0JFGL ZC[X[P X[0 VG[ VFzI:YFG 5}ZF 5F0JFDF\ SMg8=S8Z lGQO/ HX[ TM SMg8=S8ZGF BR"[ 
CJF,FGF .HG[Z 5}ZF 5F0X[P 
CLAUSE 44 :-Method of payment : Payment to contractor shall be made by cheque drawn on any 
treasury within the division convenient to them, provided the amount exceeds Rs. 10 Amount not 
exceeding Rs. 10 will be paid in cash. 
B\0 v$$ R]SJ6LGL ZLT o R}SJ6LGL ZSD ~FP !_ SZTF JW] CMI TM4 SMg8=FS8ZG[ VG]S]/ CMI T[JL l0JLhGGF lJ:TFZGL SM.56 
lTHMZL 5ZGF R[S NJFZF T[DG[ R}SJ6L SZFX[P ~FP !_ YL JW] G CMI T[JL ZSD ZMS0[YL R}SJJFDF\ VFJX[P 
CLAUSE 44-A :-Any sum of money due and payable to the Contractor(including the security deposit 
returnable to the contractor) executing any Government work or work of any District Panchayat 
wholly financed as grant in aid under this contract shall be appropriated by any District 
Panchayat/Government and shall be set off against any claim of the Government/District Panchayat of 
Gujarat stat by the District Panchayat of Gujarat State/Government for the payment of a sum of money 
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arising out or under any other contract made by the contractor with the Government/District Panchayat of 
Gujarat state for the work wholly financed as grant in aid by Government of Gujarat State. When no such 
amount for purpose of the recovery from the contractor against any claim of the Government/District Panchayat 
of Gujarat state is available, such a recovery shall be made from the contractor as arrears of land revenue. 
CLAUSE 45 :-Deleted. 
CLAUSE 46 :-Employment of scarcity labor : If Government declares a state of Scarcity or famine to exist in 
any village situated within 16 kilometer of the work, the Contractor shall employ upon such parts of the work, 
as are suitable for unskilled labor, any person certified to him by the Engineer in charge or by any persons to 
whom, the Engineer in charge may have delegated this duty in writing to be in need of relief and shall be bound 
to pay to such persons, wages not below the minimum which Government may have fixed in this behalf. Any 
disputes which may arise in connection with the implementation of this clause shall be decided by the Engineer 
in charge whose decision shall be final and binding on the contractor. 
B\0 v$& VKT U|:T lJ:TFZGF DH}ZM SFD[ ZFBJF AFAT o SFDGF :Y/[YL !& lS,MDL8ZGL V\NZ VFJ[,F SM.56 UFDDF\ VKTGL VYJF N]QSF/GL 
l:YlT 5|JT"TL CMJFG]\ ;ZSFZ HFC[Z SZ[4 TM H[DF\ S]X/ SFZLUZMGL H~Z G CMI T[JF SFDGF SM.56 EFU 5Z SMg8=FS8Z[ CJF,FGF .HG[Z VYJF 
T[D6[ T[ V\U[GL OZH H[G[ ,[BLT ZLT[ ;M\5L CMI T[JL jIlSTV[ H[ jIlSTVMG[ ZFCTGL VFJxISTF CMJFG]\ 5|DF65+ VF%I]\ CMI  T[DG[ SFD[ ZMSJFGF 
ZC[X[ VG[ VF V\U[ ;ZSFZ[ H[ lG6"I SIM" CMI T[YL VMKF G CMI V[JF NZ[ VFJL jIlSTVMG[ J[TG R}SJJF T[ A\WFI[,F ZC[X[P VF B\0GF VD, 5ZtJ[ 
SM.56 TSZFZ p5l:YT YFI TM T[GM lG6"I CJF,FGF .HG[Z SZX[ VG[ T[ lG6"I SMg8=FS8Z DF8[ VFBZL VG[ A\WGSTF" ZC[X[P 
 
CLAUSE 47 :-Deleted 
CLAUSE 48 :- The rates to be quoted by the the Contractor must be inclusive of all taxes prevailing on due of 
bid submission. 
     However any subsequent changes in the tax structure by Government after due date of bid submission will 
be compensated (+-)on availability or submission of actual documentation. Contractor has to intimate Engineer 
in charge regarding changes occurred in the tax structure after bid submission, If contractor fails to provide such 
information and if any financial obligation may arise due to change in tax structure, same will be recovered 
from the contract. 
     The contractor shall apply fiar means of stock maintenance and shall adopt accounting standards as may be 
prescribed under GST. For arriving at the difference in procurement prices due to introduction of GST, it will be 
open for the Government to ask for original invoices, I.R. weight bridge slips, payment details and such other 
documents as may be required for the purpose. 
     If there is reduction in overall tax burden then proportional benefit of that shall be passed on to the 
Government. 
(Govt. R&B Deptt. Circular No. TNC-10-2017-01-Cdt. 29-8-2017) 
CLAUSE 49 :-The Contractor should as far as possible, obtain his requirement of laborers skilled and 
unskilled, from the nearest Employment Exchange so as to utilize the local employment potential. If there are 
no local Employment Exchanges are not able to provide the required labor locally, suitable laborers should be 
utilized to the maximum extent possible. 
B\0 v$) SMg8=FS8Z[ HF.TF S]X/ VG[ lAG S]X/ DH}ZM XSI CMI tIF\ ;]WL GHLSDF\ GHLSGL ZMHUFZ SR[ZLV[YL D[/JJF4 H[YL :YFlGS ZMHUFZ 
XlSTGM p5IMU Y. XSX[P :YFlGS ZMHUFZ SR[ZLVM G CMI VYJF VFJL SR[ZLVM H~ZL DH}ZM :YFlGS ZLT[ 5}ZF 5F0L XS[ T[D G CMI TM IMuI 
DH}ZMGM AG[ T[8,F JW] 5|DF6DF\ p5IMU SZJMP 
 
CLAUSE 50 :-Fair Wages : If a Contractor fails to pay within ‘7’(seven)days to the labourer(s) worker(s) the 
minimum wages prescribed by the Government under the Minimum Wages Act, 1948 as in force from time to 
time, Engineer in charge shall be at liberty to deduct the amount payable to the labourer/workers from his 
(Contractor’s)bills or deposit(s) payable by the Contractor after making due inquiries and establishing the 
claims(s) of the (labourer(s)/worker(s). 
The contractor shall not be entitled to any payment of compensation on account of any loss that the Contractor 
may to incur on account of the action as aforesaid. Before the action as aforesaid, is enforced, a notice in 
writing to the Contractor shall be issued by the Engineer in charge to pay the wages as per minimum Wages Act 
I force at the relevant time. If contractor does not act as afore said within seven days, then the action 
contemplated as above shall be taken against him. 
B\0 v5_ jIFHAL J[TG o JBTMJBT VD,DF\ CMI T[ D]HA !)$( GF ,3]TD J[TG VlWlGID C[9/ ;ZSFZ[ lGIT SZ[,F ,3]TD J[TG DH}Z 
sDH}ZMfG[ SFDNFZ sSFDNFZMfG[ ;FT lNJ;DF\ SMg8=S8Z G R}SJ[ TM CJF,FGF .HG[ZG[ IMuI T5F; SZL T[DH sDH}ZfDH}ZMGM SFDNFZ sSFDNFZMfGM 
CSNFJM :YFl5T SZLG [DH}Z sDH}ZMfG[ SFDNFZ sSFDNFZMfG[ R}SJJF5F+ ZSD SMg8=FS8ZGF lA,M VYJF SMg8=FS8ZGF lA,M VYJF SMg8=FS8Z[ 
R}SJJF5F+ VGFDTvVGFDTMGL ZSDDF\YL SF5L ,[JFGL K}8 ZC[X[P 
p5Z H6FjIF D]HA ,[JFDF\ VFJ[,F 5U,FG[ SFZ6[ SMg8=FS8ZG[ SM. 56 G]SXFG HFI TM T DF8[ T[G[ SM.56 R}SJ6L VYJF J/TZ D/JF 5F+ ZC[X[ 
GlC\ p5Z H6FjIF D]HAG]\ 5U,]\ VD,DF\ D}SJFDF\ VFJ[ T[ 5C[,F CJF,FGF .HG[Z T[ ;DI[ ,3]TD J[TG VlWlGID VG];FZ J[TG R}SJJFDF\ 
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SMg8=FS8ZG[ ,[BLT GM8L; VF5X[4 SMg8=FS8Z p5Z H6FjIF D]HA ;FT lNJ;DF\ JT"X[ GlC\ TM T[GL ;FD[ p5Z lJRFIF" D]HAGF 5U,F EZJFDF\ 
VFJX[P 
CLAUSE 51 :-Deleted 
CLAUSE 52 :-List of Machinery : The contractors shall also give a list of machineries in his 
possession and which they propose to use on the work. 
B\0 v5Z I\+ ;FDU|LGL IFNL o SMg8=FS8Z[ 5MTFGF SAHFDF\GL VG[ SFD DF8[ p5IMUDF\ ,[JF lJRFZ[, I\+;FDU|LGL 
IFNL 56 VF5JFGL ZC[X[P 
CLAUSE 53 :- (i)In case, the roller deployed by Department for the use on contract work is kept idle 
by the contractor for want of adequate labour and materials, the contractor will have to pay rental 
charges as per prevailing rules even though the items of rolling and watering are to be carried out by 
the department. 
(ii)If the contractor does not plan his programme so as to suit requirement of the department, the 
proportionate rental charges on roller shall be recovered from the contractor. 
CLAUSE 54 :- Local labour on normal rates :  The contractor shall have to engage local labour and 
person seeking employment where available on normal rate. 
B\0 v5$ ;FDFgI NZ[ :YFlGS DH}ZM o ;FDFgI NZ[ D/L XS[ T[D CMI tIF\ ZMHUFZ JF\K] :YFGLS DH}ZM VG[ :YFGLS 
jIlSTVMG[ SMg8=FS8Z[ SFD[ ZFBJFGF\ ZC[X[P 
CLAUSE 55 :-Rent will be recovered from the contractor for the land givent to them for stacking 
materials as well as for construction of temporary hutments etc. 
  Land measuring Charges 
 1. One hectare or less    Rs. 5 Per month. 
 2. More than 1 hectare & up to 2 hectares Rs. 10 Per month. 
 3. More than 2 hectare & up to 3 hectares Rs. 15 Per month. 
 4. More than 3 hectare & up to 4 hectares Rs. 20 Per month. 
 
CLAUSE 56 :-The contractor shall employ only such labour who shall produce a valid certificate of 
having been vaccinated against small pox within a period of last three years. 
B\0 v5& SMg8=FS8Z K[<,F # JQF"GL D]NT NZlDIFG XLT/FGL Z;L V5F. CMJ AFATG]\ :JLSFI" 5|DF65+ ZH} 
SZGFZ DH}ZMG[ H SFD[ ZFBX[P 
CLAUSE 57 :-1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land 
for the use of the laborers according to the following specifications : 
(1)Huts of bamboos and grass may constructed. 
(2)A good site shall be selected. High ground removed from jungle but well provided with trees shall 
be chosen wherever it is available. The neighborhood of rank jungle, grass or weeds should 
particularly be avoided. Camps should not be established close to large cutting of earth work. 
(3)The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site 
cannot be procured particular attention should be given to the drainage. 
(4)There should be no over crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. 
Care should be taken to see that the huts are kept clean and in good order. 
(5)The contractor must find out his own land. If he wants Government land, he should apply for it and 
pay assessment for it. 
2.Drinking Water : The contractor shall as far as possible, provide an adequate supply of chlorinated 
pure potable drinking water for the use of laborers. This provision shall be at the rate of not less than 
4.5 liters per head. No provision need be made where there is a suitable nalla, river or well within 0.4 
km. of the camp. However arrangement should as far as possible, be made to chlorinate water by 
chlorinated tablets before it is allowed for drinking purpose. 
3.The Contractor shall construct semi permanent latrines for the use of Labourers on the following 
scale, namely; 
(a)Where females are employed, there shall be at least one latrine for every 25 females. 
(b)Where males are employed, there shall be at least one latrine for every  25 males. 



 

40 | P a g e  
 

Provided that where the number of males or females exceed 100, it shall be sufficient if there is one 
latrine for every 25 males or females, as the case may be up to the first 100 and one for every 50 
thereafter. 
4.Privacy in Latrines : Every latrine shall be under cover and so partitioned off as to secure privacy, 
and shall have a proper door and fastenings. 
5.Notice to be displayed outside latrines and urinals : (1)Where workers of both sexes are 
employed tere shallbe displayed outside each block of latrine and urinal a notice in the language 
understood by the majority of the workers. For Men Only or For women Only : as the case may be. 
5(2)The notice shall also bear the figures of a man or ofa women, as the case may be. 
6.Urinals : There shall be at least one urinal for male/female workers up to 50 employed at a time. 
Provided that where the number of male or female workmen, as the case may be, exceeds 500, it shall 
be sufficient if there is one urinal for every 50 males or females up to the first 500 and one for every 
100 males or females or part thereof. 
7.Latrines and Urinals to be accessible : (1)The latrines  and urinals shall be conveniently situated and 
accessible to workers at all times at the establishment. (2)(i)The latrines and urinals shall be 
adequately lighted and shall be maintained in a clean and sanitary condition at all times (2)(ii)Latrines 
and urinals other than those connected with a flush sewage system shall comply with the requirements 
of the Public Health Authorities. 
8.Water for latrines and urinals : Water shall be provided by means of pipes of tanks or the wise, so 
also conveniently accessible in or  near the latrines and urinals. 
9.Bathin and washing places : (1)The contractor shall construct sufficient number of bathing places; 
evry unit of 20 persons being provided with a separate bathing place. (2) Washing places should also 
be provided for the purposes of washing clothes. Every unit of 30 persons shall have at least one 
washing place.(3) such bathin and washing places should be suitably sceened and separate places 
provided for male and female workers. (4)Such facilities shall be conveniently accessible and shall be 
kept in clean and hygienic condition. 
10.Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water 
as well as water from the bathing and washing places and shall dispose off this waste water in such a 
way as not to cause nuisance. The contractor should obtain a permission from the Gujarat Water 
Pollution Control Board, Gandhinagar if Water is so be drained in river or near the well. The 
contractor woruld put malarial oil once in a week in stagnant water round about the residence. 
11.Medical facilities : The contractor shallengage a medical officer with a treveling dispensary for a 
camp having 500 or more persons if there is not Government or other private dispensary situated 
within 6 km from the camp. 
12.Conservancy and cleanliness : The contractor shall provide the necessary staff for effecting the 
satisfactory conservancy and cleanliness of the camp to the satisfaction of the Engineer in charge 
13.Health Provisions : The District Health Officer of the District or the Deputy Director of Healt 
Services shall be consulted before opening a labor camp and his instructions on matters, such as the 
water supply, sanitary convenience, the camp site, accommodation and food supply shall be followed 
by the contractor. 
14.Precautions against epidemic : (a)The authorities in charge of the colonies should get the laourers 
inoculated against cholera and pague and vaccinated against small pox at the time or recruitment, if 
they are not inoculated or vaccinated within 6 months or 3 years respectively prior to the date of 
recruitment. 
(b)When, in any labour camp there is an epidemic disease or is threatened with such an outbreak, the 
authorities incharge of the labor camp and his instructions on matters, such as the water supply, 
sanitary convenience, the camp site accommodation and food supply shall be followed by the 
contractor. 
(c)The authorities in charge of the labor colony should arrange to communicate by wire regarding the 
outbreak of the epidemic diseases on the very day of the outbreak, to the Mamlatdar of the Taluka, the 
District Health officer or to the Deputy Director of Public Health in charge of that area and the 
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Director of Public health. Thereafter they should continue to send daily reports to the officers in the 
prescribed form regarding the progress of the epidemic disease. 
(d)When the authorities in charge of the labour colony suspect or have reason to believe that any 
immate of the labor colony is suffering from the infectious or contagious disease, they shall forthwith 
arrange for the segregation of such persons to isolated huts to be specifically provided for the purpose 
and also for their treatment. 
(e)As regional malaria epidemic outbreaks are likely to occur in such project areas, the authorities in 
charge of the labor colonies should report promptly the occurrence of unusual incidence of cases of 
malaria and also inform the District Health Officers of the District, Deputy Director of Public 
Healthy(Malaria) and the Director of Public Health and also arrange to institute all necessary 
antimalarial measures as may be advised by the officials of the Public Health Department. 
(f)The authoritites in charge of the colonies should aso arrange to caryy out any other measures that 
may be recommended by the officials of the Purblic Health Department necessary to prevent or control 
the spread of disease. 
15.Rest rooms : (1)In every place where in contract labour is required to halt at night in coonection 
with the contract works in which employment of contract labor is likely to continue for three months 
or more, the contractor shall provide and maintain rest rooms or ther suitable alternative 
accommodation within fifteen days of the employment of contract labour. 
(2)If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, 
the employer shall provide the same within a period of fifeen days of the expiry of the period laid 
down in the sub-rule(1). 
(3)Separate rooms shall be provided for women employees. 
(4)Effective and suitable provision shall be made in every room for securing and maintaining adequate 
ventilation for the circulation of fresh air and there shall also be provided and maintained sufficient 
and suitable natural or artificial lighting. 
(5)The rest room or other suitable alternative accommodation shall be of such dimensions as to 
provide at least a floor area or 1 sq. mt. for each person making use of rest rooms. 
(6)The rest room or other suitable alternative accommodation shall be so constructed as to afford 
adequate protection against heat, wind, rain and shall have smooth, hard and impervious surface. 
(7)The rest rooms or other suitable alternative accommodation shall be at a convenient distance from 
the establishment and shall have adequate supply of whole some drinking water. 
16.Canteen Facilities : (1)In every establishment of contract work and wherein work regarding the 
employment  of contract labour is likely to continue for six months and wherein contact labour 
numbering one hundred or more are ordinary employed, the adequate canteen facilities shall be 
provided by the contractor for the use of such contract labour within sixty days of the commencement 
of the employment of contract labour. 
(2)If the contractor fails to provide the canteen facilities within the time laid down the same shall be 
provided by the principal employer within sixty days of the time allowed to the contractor. 
(3)The Canteen shall be maintained by the contractor or principal employees as the case may be in an 
efficient manner. 
17.Accommodation in canteen : (1)The canteen shall consist of at least dining hall, kitchen, 
storeroom, pantry and washing  places separately for workers and for utensils. 
2(i)The canteen shall be sufficiently lighted at all times where any person has access to it. 
(ii)The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed 
or color-washed at least once in each year, provided that the inside walls of the kitchen shall be lime 
washed every four months. 
3(i)The premises of the canteen shall be maintained in clean and sanitary condition. 
(ii)Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate 
so as cause nuisance. 
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(iii)Suitable arrangements shall be made for the collection and disposal of garbage. 
18. Accommodation in dining Hall : (1)The dining hall shall accommodate at a time, atleast 30 % of 
the contract labour working at a time. 
(2)The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall 
as prescribed in subrule(1). 
(3)(i)A portion of the dining hall and service counter shall be partitioned and reserved for women 
workers, in proportion to their numbers.(ii)Washing places for women shall be separate and screened 
to secure privacy. 
(4)Sufficient table, stools, chair or benches shall be available for the number of diners to be 
accommodated as prescribed in sub rule 1. 
19.Equipment in canteen : (1)(i)There shall be provided and maintained sufficient utensils, crockery, 
cutlery, furniture and any other equipment necessary for the efficient running of the canteen. 
(ii)The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 
(2)(i)Suitable clean clothes for the employees serving in the canteen shall also be provided and 
maintained. 
(ii)A service counter, if provided, shall have a top of smooth and impervious materials. 
(iii)Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
utensils and equipment. 
20.Food stuff to be served : The food stuff and other items to be served in the canteen shall be in 
conformity with the normal food habits of the contract labour. 
21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in the 
canteen shall be based on “no profit, no loss” and shall be conspicuously displayed in the canteen. 
22. Canteen to be run on “No profit no loss”basis : In deriving the prices of food stuffs and other 
articles served in the canteen, the following items shall not be taken into consideration as expenditure, 
namely. 
(a)the rent for the land and building. 
(b)the depreciation and maintenance charges for the building and equipment provided for in the 
canteen. 
(c)the cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery 
and utensils. 
(d)The water charges and other charges incurred for lighting and ventilation. 
(e)The interest on the amount spent on the provisions and maintenance of furniture and equipment 
provided for in the canteen. 
The local officers should check up whether, facilities as offered and which are admissible under the 
existing rules and orders are made available to the workers and enforce upon the contractors the 
necessity of adhering to the instructions for promotion of welfare of the workers according to the 
terms of the contract. 
23. BOOKS OF ACCOUNTS AND REGISTERS OF THE CANTEEN : The books of accounts 
and registers and other documents used in connection with the running of the canteen shall be 
produced on demand to an inspector. 
24. AUDIT OF THE ACCOUNTS OF THE CANTEEN : The accounts pertaining to the canteen 
shall be audited once every 12 months by registered accountants and auditors, provided that the 
Labour Commissioner may approve of any other person to audit the accounts; if he is satisfied that it is 
not feasible to appoint a registered accountant and auditor in view of the site or the location of the 
canteen. 
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CLAUSE 58 :-Contractor shall have to arrange for the supply of gumboots, Hand gloves, mask etc. 
invariably to the laborers /workers engaged by the contractor on  asphalt work. 
CLAUSE 59 :-The Contractor shall not show any distinction between Harijan and other class of 
labourers/workers employed to carry out the Government work. 
CLAUSE 60  DELETED 
Name of work:- Improvement Jampar Morzar vartu dam patiya Road KM-0/0 To 2/65 (VR) 
 
CLAUSE 60A :-Price Variation for Cement, Steel and Asphalt brought by Contractor :  The 
amounts payable to the contractors for the work done involving use of cement, steel and asphalt when 
these materials are not supplied by the Government as for schedule A shall be adjusted for increase or 
decrease in the rates of these materials as under :- 
(4) Price variation for cement, steel and asphalt brought by the contractor. 
The star rates for cement, mild steel and tor steel & asphalt to be brought by the Contractor shall be 
considered Ex-supply Depot/Godown as under :- 

QUANTITY Input rate STAR RATE PER 
TONNE 

In which Month DTP is 
Approved 
 Cement 

 
0.14 MT 6460.00 /- Rs. 7600/- 

TMT Steel  - MT - Rs. 
HYSD Steel - MT -   
Mild Steel - MT -   
Asphalt VG-30 49.59 MT 54684.00 55261.76/-         /10/2022 
[The above star rates are linked with Reserve Bank of India price index for steel and cement for the month in 
which DTPs are approved. The star rate for asphalt will be based on the rate of Koyli Refinary prevailing on the 
date on which the DTP”s are approved. 
 The month in which DTPs are approved will be specified in the tender document. 
 Star rates should be mentioned in the tender copy as under :- 

I. For Cement, Price of cement from authorized dealer should be obtained for the month in which the 
D.T.P. s are approved & mentioned as star rate before issue of tender copy. 

II. For steel & HYSD bars, rate of SAIL should be obtained for the month in which the DTPs are approved 
and mentioned as star rate before issue of tender copy. 
III. For basic index specific month in which the DTPs are approved should be mentioned before issue of 
tender copy.] 
 The fluctuations in rates of cement and steel shall be adjusted in the bills payable to the contractors as 
under : 
 A   =   B x              -1         x D 
 
 
A  = Difference of Amount payable or recoverable. 
B =  Star rate of steel/cement/asphalt. 
C1 = The (quarterly)average corresponding index for steel, cement, asphalt for the quarter under consideration 
as published in monthly bulletion or Reserve Bank of India.) 
Co =  Price index of cement/steel asphalt for the month in which the DTPs are approved published in monthly 
bulletin of Reserve Bank of India.) 
D = Qty. of cement/steel/asphalt actually brought by the contractor on site of work and consumed in 
the work during the quarter duly supported with bills as recorded in cement consumption register of 
MB(for steel). 
Conditions for variation in prices of cement and steel only :- 
1. No ceiling for escalation for difference in the cost of steel and cement will be applicable. 
2. this clause shall be operative from the date of issue of work order and up to the expiry of 
original and extended time limit. 
3. This formula shall be used individually for cement/mild steel and tor steel and calculating 
adjustment. 
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 Executive Engineer 

Panchayat (R&B) Division 
Devbhumi Dwarka 

 
 
4. The cement and steel brought by the contractor on the site of work shall be used only after the 
same is tested by the Department. 
5. If such materials are not found as per the reuquirement of I.S. specification, the same shall be 
removed by the contractor for which no claim shall be entertained. 
6. This clause will be applied to the work irrespective of the cost of the work. 
Conditions for variation in rates of asphalt only :- 

1. The Contractor shall procure asphalt directly from refinery only. 
2. The Contractor will not be furnished "P" form for purchase of quantity of asphalt required for this 

work.  
3.   The Contractor will have to produce in original all the gate passes issued by the refinery and also 

the bill in original to the Engineer-in-charge. 
4. The number of transport tanker carrying the asphalt shall be furnished by the contractor. 
5. The test certificate regarding the grade of asphalt as well as test result of asphalt from GERI 

Laboratory or other Laboratory approved by R & B Department shall have to be produced. 
6. The difference between the actual rates of purchase as per original bill of the refinery produced and 

the star rate shown above in this clause shall be payable / recoverable for the quantity of asphalt 
actually used in this work. This difference shall be payable/ recoverable for the asphalt consumed 
in the work executed during original & extended time limit, if time limit is extended for reasons of 
delay attributable to the Department. This difference shall not be payable for the work executed in 
extended time limit, when extention is given for the reason of delay attributable to the contractor. 
However, this difference shall  be recoverable for the work executed in extended time limit, when 
extension is given for the reason of delay attributable to the contractor. 

7. The difference will be-payable/recoverable from the date of issue of work order and this price 
variation will not be subject to any ceiling. 

8. No advance payment or secured Advance will be payable against asphalt. 
9 This part of clause for price variation of asphalt will be applicable for works estimated to cost 

above Rs.5 Lacs and involving use of asphalt. 
10. It is permissible to use asphalt produced by Private Companies like ESSAR and imported asphalt 

also. If the contractor opt to use asphalt produced by Private Companies or imported asphalt, 
Condition No. 1,3 & 6 above shall be replaced and read as under. 

 1. The contractor can procure asphalt produced by Private company of India or imported asphalt 
and use in the work. 

 3. The contractor will have to produce in original, the purchase invoice of asphalt. 
 6. For calculation of variation in the rate of asphalt, the rate prevalent at Indian port at the time of 

purchase in case of imported asphalt and the rate as per purchase invoice in case of asphalt 
purchased from Private Indian Company or Ex. Refinery (of Indian Public Sector undertaking) rate 
on the date of purchase, whichever is less shall be considered for working out the difference and 
for comparision of the Star rate shown above in this Clause. This difference shall be payable/ 
recoverable for the asphalt consumed in the work executed during original & extended time limit, 
if time limit is extended for reasons of delay attributable to the Department. However, this 
difference shall  be recoverable for the work executed in extended time limit, when extension is 
given for the reason of delay attributable to the contractor. 

11. If the contractor use imported Asphalt, it will be verified that the imported Asphalt to be used is of 
specified viscosity Grade before permitting to use imported Asphalt. Grade Certificate of Refinery 
from which Asphalt is imported only must be obtained. Grade Certificate of any other 
Laboratory/Institution should not be accepted. 
(Authority R & B D GR No. TNC-1089 (4)-C, dated 31-08-1991 modified vide G.R.s of even numbers, dated 5-
10-1991, 7-4-1992, 21-10-2005, and G.C. No STR-1097-182/H dated 27-11-97, 21-11-98 and Misc-1093-UO-53-
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40-C dated 16-6-2001 & 26-7-2012, STR-10-2001-M.34-29-H dated 2-2-07  and STR/ 102006-1577-8-H dated 2-
9-08 and dated 8-12-08 of R&BD. No Parach-102015-55-C dt.4-11-15 and R&B Circular No PRC-10-2015-
55(PT-1) S dt. 8-2-16& STR/10.2016/1/H dt. 3-10-2016) 

CLAUSE 61 :-FENCING AND LIGHTING :(a)The contractor shall, unless otherwise specified, be 
responsible for the proper fencing, lighting grading and taking of the necessary safety measures for all 
works comprised in the contract and for the proper provision of temporary road, way, foot-way, 
guards, fences, caution notices etc. as far as the same may be rendered necessary by reasons of the 
work for the accommodation of workmen, foot passengers or other traffic and of owners and occupiers 
of adjacent property and the public and shall remain responsible for any accidents that may occur on 
account of his failure to take proper & timely precautions. 
(b) All the arrangements made for fencing and lighting shall be maintained by the contractor 
through the currency of the contract till the physical taking over of the work by department. 
 
CLAUSE 62 :-LIABILITY OF ACCIDENTS TO PERSONS : Responsibilities and liabilities of the 
contractor under Workman’s Compensation Act are given in clause No. 37 In addition following shall 
also apply : 
 (a)On the occurrence of an accident which result in death of workmen employed by the contractor or 
which is so serious as is likely to result in  death of any such workmen, the contractor, shall within 24 
hours of happening of such accident(s) intimate, in writing to the Engineer in charge  the fact of such 
accident(s).the contractor shall indemnify Government against all loss of damage sustained by the  
Government resulting directly or indirectly from his failure to give intimation in the manner aforesaid 
including the pealties of ifines, if any payable by the Government as a consequence of Government’s 
failure to give notice under the Workment’s Compensation Act or otherwise to conform to the 
provisions of the said act in regard to such accident(s). 
 (b) In the case of an accident, in respect of which compensation may become payable under 
Workmen’s Compensation Act, Whether by the contractor or by the Government as principal 
Employer, it shall be lawful for the Engineer in charge to retain out of money due and payable to the 
Contractor, such sum or sum of money as may, in the opinion of the Engineer in charge, be sufficient 
to meet such a liability. The opinion of the Engineer in charge shall be final in regard to all matters 
arising under this clause. 
CLAUSE 63 :-ACCESS TO SITE AND WORK ON SITE : The Engineer may, if he considers fit 
from to time, enter upon any land(s) which may be in possession of the contractor this contract for the 
purpose of executing any work not included in this contract and may execute such works not included 
in this contract by agents or by other contractors, at his opinion and the contractor shall, in accordance 
with the requirements of the Engineer in charge, afford all reasonable facilities for execution of the 
work including occupation of lands by structure or otherwise for any other contractor employed in the 
execution on or near thesite of the work not included in the contract or of any contract in connection 
with or anciliary to the work and in default, the contractor shall be liable to the Government for any 
delay or expense incurred by reason of such default. Provided always that if damage arising, make a 
statement of the same to the Engineer in charge who shall from time to t ime, assess the value in his 
judgment of such damage and the Gpvernment shall from time to time pay to the contractor the 
amounts(if any)accepted as justified by the Engineer in charge. 
CLAUSE 64 :-REPORTS REGARDING LABOR : The Contractor shall submit the following 
reports to the Engineer in charge.(a)(i) A daily remport in the suitable form of the strength of labour, 
both skilled and unskilled employed by him on the works(s). The contractor shall increase or decrease 
the strength both skilled or unskilled. If directed by the Engineer in charge. The submission of such 
reports shall not, however, relieve the contractor of his responsibilities and duties regarding progress 
or any other obligations under the contract. 
(ii) A classified weekly return in the suitable form of the number of person employed on the works 
during the preceding week. 
(iii)A weekly medical report in the suitable form showing the health of the contractor’s camp, the 
number of persons ill or incapacited and the nature of their illness. 
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(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the occurrence. 
(v) Such other report as may be prescribed. 
CLAUSE 65 :-Treasure Trove :  In the event of discovery by the contractor or his employees, during 
the progress of work of any gold, silver, oil or other minerals of any description and precious stones, 
treasures, coils, antiquites, relic, fossils of the articles or value of interest whether geological, 
archaeological or any other such treasure & other things shall be deemed to be the absolute property of 
the Government and the Contractor shall duly preserve the same to the satisfaction of the Engineer in 
charge, from time to time, and relieve the same to such persons as the Engineer in charge may appoint. 
The contract shall take all reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such articles or things, immediately after the discovery thereof and before 
removal acquaint the Engineer in charge with such discovery and carry out his orders for the disposal 
of the same. 
CLAUSE 66 :-Indemnity : DELETED 
CLAUSE 67 :-Insurance of Labours : The contractor shall be responsible to arrange for insurance of 
all laborers, skilled and unskilled, workers, supervisors etc., employed by him as per labor regulation 
of the State. 
CLAUSE 68 :-Setting Out : The contractor shall be responsible for the true and proper setting out of 
the works and the correctness of positions, levels, dimensions and alignments of all parts of the work 
and for the provisions of all necessary instruments, appliance and labor in connection therewith. If at 
any time, during the progress of the work, any errors to rectify such errors by the Engineer in charge 
shall at his own expense do so to the satisfaction or the Engineer in charge. If however such error is 
based on incorrect data supplied in writing by the Engineer in charge, the expenses of rectifying the 
same shall be borne by the Department. The checking of and setting out of any line or level by the 
Engineer in charge or his representative shall not in any way, relive the contractor of his 
responsibilities for the correctness of the error. The contractor shall carefully protect and observe all 
bench marks, site nails, page and other things used insetting out of the work(s). 
CLAUSE 69 :- Cement Register : A register in the prescribed form showing day to day receipt, 
consumption and balance of cement on site of work will be maintained by the Department, which shall 
invariably by signed daily by the contractor or his authorized representative in token of its correctness. 
CLAUSE 70:- (1)Materials, Works Test Register and Core cutting Machine : A register in the prescribed 
from showing day to day receipt, consumption and balance of cement on site of work by the Department and 
every entry thereof shall invariably be signed by the Contractor or his authorized representative in token of its 
correctness. 
(2) Contractors registered in special category-1 (Roads ) will have to procure and keep available on site two 
core cutting machines, similarly those registered in special category-2(Roads) will have to procure and keep 
available on site one core cutting machines on ownership basis. The thickness of sub base and base layers of 
road will be tested by taking cores and recording results of layer thickness in paver site register. (R & B D 
Circular No. RGN-60-2006-35-C dated 26-5-06) 
(3) In case of asphalt items (other than BSG & BBM) having total thickness of more than 50mm. the contractor 
will take two to four core samples by his core cutting machine at the interval of 250 m. distance at each cross 
section in the presence of Dy. Executive Engineer. These samples will be sealed and will be sent for testing of 
thickness density & bituminous content in the approved laboratory. Five percent of the amount payable for 
asphalt items will be withheld till the test results are received. If the results are not satisfactory, the action as per 
conditions of contract will be taken. (R&B D. Circular RGN-602006(35)C Dt.31-5-2017 
CLAUSE 71 :-Progress Schedule :(a) The contractor shall furnish within one month (unless extended 
by the Engineer in charge)of the order to start the work, the progress schedule in quadruplicate 
indicating the date of starting, the monthly progress expected to be achieved and the anticipated 
completion date of each major item of work to be done by him, also indicating dates of procurement 
and setting up the materials, plants and machinery. The schedule should include a statement of 
proposed general and detailed arrangements for carrying out works, and of item, order and manner in 
which it is proposed that these shall be executed. The schedule should be framed keeping requirement 
of the clause 2  of tender form in view and be such as in practice to the achievement towards 
completion of the work in the time limit and of the particular items on the dates specified in the 
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contract and shall have the approval of the Engineer in charge. Further, the dates for the progress, as in 
this schedule shall be adhered to. 
(a)In case it is found necessary, at any stage to alter the schedule, the contractor shall submit in good, 
time a revised schedule incorporating necessary modification proposed and get the same approved 
from the Engineer in charge. No revised schedule shall be operative without such acceptance in 
writing. The Engineer in charge is further empowered to ask for more detailed schedule or schedules, 
any week by week, for any item or items and the contractor shall supply the same as and when asked 
for. 
(b) The Engineer in charge shall have , at all times, the right without in any way vitiating this contract 
forming grounds for any calim, to alter the order of the work of any part there of and the contractor 
shall after receiving such direction, proceed in the order directed. The Contractor shall also revise the 
progress, schedules accordingly and submit four copies of the revised schedule to the Engineer in 
charge within seven days of the said Engineer’s direction to alter the order of works. 
(c)The contractor shall furnish sufficient plant, equipment and labor and shall work such hours and 
shipts as may be necessary to maintain the progress of the work as per approved progress-schedule. 
The working and shift hours shall comply with all the Government regulations in force and shall be 
such, as may be approved by the Engineer in charge and the same not be varied without the prior 
approval of Engineer in charge. 
(d)The contractor shall from time to time, as may be required by the Engineer in charge, furnish the 
Engineer in charge with a statement in writing of the arrangements he proposes to adopt for the 
execution of this contract and the Engineer in charge may, if he considers necessary at any time advise 
alternation in the same, which the contractor shall adopt on notice thereof. 
(e)The progress-schedule(s) shall be in the form of progress chart, forms, statements and/or reports as 
may be approved by the Engineer in charge. 
The contractor shall submit four copies showing the progress of the work in the form of a chart tc., at 
periodical intervals as may be specified by Engineer in charge. 
(f)The approval of the progress schedules by the Engineer in charge shall not relieve the contractor of 
schedule required by the Engineer in charge shall not entitle the contractor to any extra payment. 
CLAUSE 72 :-  DELETED 
CLAUSE 73 :-Advance Payment : DELETED 
CLAUSE 74 :-Advance Against Machineries : DELETED 
CLAUSE 75 :-Mobilisation Advance : DELETED 
CLAUSE 76  :-Before starting the work, the contractor will have to obtain the licence from the 
District Assistant Labour Commissioner under the Contract Labour (Regulation and Abolition)Act, 
1970 and contract labor (regulation and Abolition)Gujarat Rules 1972 after paying necessary fees and 
deposit on the basis of the number of labourers to be employed on the work and will have to supply 
two true copies of the said licence to the Deputy Executive Engineer before the work is started. 
CLAUSE 77.1 :-One percent of estimated cost put to tender for this work after deducting the cost of 
materials as per Schdeule  ‘A’ valued at basic rate in the sanctioned estimate shall be deducted from 
the running account bills of the contractor for testing the quality of materials and workmanship, no 
additional testing charges in addition to the above shall be recovered from the contractor (Applicable 
to R & B Works only)(G.R. No. R & B TNC-1085-4-C, Dated 20-12-91). 
The Engineer in charge will get the cement and steel tested in laboratories of GERI Engineering 
Colleges, Polytechnics, Engineers India Ltd. DGTD and other laboratories approved by R & B or 
Water Resources Department or Industries Department and the test results of these Laboratories will 
be binding to the Contractor about suitability of use of materials (G.R. No. R & B TNC-1088-1B-220-
18-C, Dated 31-3-05). 
However in respect of works involving use of asphalt, the contractor will set up the testing Laboratory 
and will provide testing instruments etc. as under : 
Laboratory : The contractor will construct pucca structure of minimum 25 square meter area duly 
connected with water and electric supply to house site testing Laboratory. 
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Instruments : The contractor will provide and install the instruments as per following I.S.  Standard to 
carry out the test prescribed therein. 
1. Penetration test as per I.S.  1203  2. Softening point test as per I.S. 1204 
3. Ductility test as per I.S. 1208  4. Viscosiity test as per I.S. 12065. Specification gravity 
test as per I.S. 1202. 
The instruments provided should be as per I.S. Standard so certified and be regularly and periodically 
calibrated. Frequency of tests will be as indicated in specifications and as referred in R & B D G.R. 
No. SSR-1099-IB/91(9)-C, Dated 26-7-1999 
Bridges ; 
Special category 1 and 2 : one field laboratory with testing of all materials to be used in work and 
concrete testing instruments. 
Buildings : 
Special category 1 and 2 : one field (copy as above) (R&B) Circular no. RGN-40-2017-01-c dt, 23-3-
2017 ) when the contractor is awarded contractors for such works as contractors registered in special 
category he will to shift one such laboratory on this site of work or will have to provide mobile 
laboratory. 
Works Other than Roads, Brides and Building: 
In respect of works other than Roads, bridges and Buildings the contractor will have to establish site 
laboratory equipped with instruments and facilities for testing of all materials and workman ship of 
items to be executed under this cosntract. This wlll include acilities of testing of (A) Aggregates (B) 
murrum- soil (c) sand (D) Briks (E) Concrete including non destructive tests line ultrasonic test (F) 
bituminous mix if these are releven items to be executed (Para-1 R&B Circular PRACH-10-2007-28-S 
dt. 16-2-2009) 
77.2. the schedule showing number and type of tests of lists to be carried out under this contract is 
attached with this tender. Out of total number of such tests, 80% tests will be carried out in site 
laboratory, 10% in Government approved laboratories and 10% in GERI laboratories. However 
minimum one test of all types of tests shall have to be carried out in GERI laboratorie only. 
7.3. Site laboratory tests will be carried out by qualified engineer orof the contractor to whom I card is 
given by the Executive Engineer and in the presence of Section officer / dy. Executive engineer or 
Executive Engineer in charge of the work. 
77.4. 80& of site tests will not be carried out at one time but will be related to the progress of work 
and consumption of material. 
77.5. Prescribed Register for recording  details and results of tests will be maintained on site of work. 
77.6. the tests which are not done in GERI laboratories e.g. electromatic bearing etc. will be carried 
out in the klaboratory consented by the Executive Engineer. (R&B) Circular No. PAREACH-102007-
28-C- dt. 31-12-2009) 
77.7. One percent of estimated cost of work put to tender for this work after deducting the cost of 
materials as per schedule-A valued at basic rates in the sanctioned estimate will be deducted from the 
running account vills of contractors for testing of materials and workmanship (G.R. B&C No. TNC-
1085(4(-C Dt. 10-5-85 read with R&B Deptt. Circular No. GUNIJAN-2015-GUNI-Dt. 4-12-2015) 
B\0v**P! o  S\g8=FS8Z äFZF 5]ZF 5F0JFDF\ VFJ[, ;FDFGGF S[8,F 5lZ1F6M SZFJJF T[ V\U[ GF “X[0I], VMO 8[:8L\U” VF HM0[ ;FD[, K[ 
VF 5lZ1F6M 5{SL !_@ 5ZL1F6M DFgI ,[AMZ[8ZLq U[ZL4 ALHF !_@ 5ZL1F6M U[ZL ,[AMZ[8ZL VG[ AFSLGF (_@ 5ZL1F6M OL<0 
,[AMZ[8ZLDF\ SZFJJFGF ZC[X[P  5Z\T]  U[ZLDF\ GLR[GF 5{SL VMKFDF VMK] V[S 5ZL1F6 U[ZL ,[AMZ[8ZLDF\ TYF BMKFDF VMK] V[S 5ZL1F6 
U[ZLq ;ZSFZ DFgI ,[AMZ[8ZLDF\ VG[ AFSLGF :Y/ p5Z :YF5[, ,[AMZ[8ZLDF\ SZJFGF ZC[X[P 
•V[P V[U|LU[8 s!f U|[0[XG sZf O,[SLG[; VG[ .,MgU[XG J[<I] s#f .d5[S8 J[<I]P s$f JM8Z V[a;M5"XGP•ALP DF8LP s!f OL<0 
V[OP0LP0LP VG[ V[OPV[DP;LP sZf ;LJ V[GF,L;L; •;LP Z[TLP s!f U|[0[XG •0LP .\8M s!f 0FID[gXG VG[ 8M,Zg; 8[:8 sZf JM8Z 
V[a;M5"XGP •.P SMgS|L8 s!f GMG 0L:8=S8LJ 8[:8 sV<8=F;MGLS 8[:8L\U 5wWlTYL sZf :,d5 8[:8 s#f SMd5|];LJ :8=[gW •V[OP 
AL8I]DLG; DLS; s!f 0FDZGL 8SFJFZL •HLP 0=FI DL1F D8LZLI, s!f U\[0[XGP 
**P!PZ o :Y/ 5ZGF 5lZ1F6M DF8[ .HFZNFZ[ :JBR[" H~ZL TDFD ;FWGM ;lCTGL OL<0 8[:8L\U ,[AMZ[8ZL SFDGF :Y/[ IMuI HuIF 
p5Z lYF5JFGL ZC[X[P Z:TFGF SFD DF8[ %,Fg8GF :Y/G[ SFDG]\ :Y/ U6JFDF\ VFJX[ 5Z\T] SFDG]\ :Y/ ,[AMZ[8ZLYL N]Z CMI TM 
.HFZNFZzL ÜFZF DMAF., ,[AMZ[8ZLGL H~ZL jIJ:YF ZFBJFGL ZC[X[P 
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**P!P# o WFZFWMZ6 5|DF6[GF 5ZL1F6MGL ;\bIF 5{SL (_@ 5ZL1F6 OL<0 ,[AMZ[8ZLDF\ .HFZNFZGF VlWSZT SJM,LOF.0 .HG[Z S[ 
H[VMG[ ;\A\lWT SFI"5F,S .HG[ZzLV[ VF.P SF0" VF5[, CMI T[DGF ÛFZF BFTFGF GFIA SFI"5F,S .HG[ZzLq DNNGLX .HG[Z q VlWS 
DNNGLX .HG[ZGL CFHZLDF\ H SZJFGF ZC[X[ VG[ 5lZ6FDMDF\ ;\I]ST ;CLVM SZJFGL ZC[X[P HIFZ[ !_@ 5ZL1F6 U[ZL q ;ZSFZ ÛFZF 
DFgI ,[AMZ[8ZL sVMKFDF\ VMK] V[S 5ZL1F6f VG[ !_@ U[ZL ,[AMZ[8ZLDF\ sVMKFDF\ VMK] V[S 5ZL1F6f DFZOT[ SZFJJFGF ZC[X[P 
**P!P$ o S], 5lZ1F6MGF (_@ 5lZ1F6 V[S H :Y/[4 V[S H ;DI[ V[S H TASSFDF\ GCL SZTF SFDGL 5|UlT D]HA H[ TASSFV[ H[ T[ 
SFDULZLG[ VG]~5 H[ D8LZLI<; JF5ZJFG]\ YT]\ CMI TNG];FZ X~VFTGF TASSFDF\ ZFBJ]\ TYF JrR[GF TASSFDF\ T[D H VFBZL 
TASSFDF\ SZFJJFG]\ ZC[X[P VFD KTF VF AFAT[ :YFlGS S1FFV[YL GFIA SFI"5F,S .HG[ZzLV[ H~ZLIFT D]HA TASSFJFZ 5lZ1F6M 
GSSL SZX[P  
**P!P5oU]6JtTF lGIDGGF WFZFvWMZ6 5|DF6[GF AWFH ZHL:8Z lGIlDT ZLT[ lGEFJJFGF ZC[X[4 VG[ H[ T[ :Y/[ ,[AMZ[8ZLDF\ 
p5,aW ZC[ T[D ZFBJFGF ZC[X[P 
**P!P& o HM SM. SFZ6;Z 8[:8L\UGF ;FWG V5|F%I CMI VYJF J;FJJFDF\ ;DI HFI T[D CMI S[ jIJCF~ G CMI sH[D S[ 
.,[S8=MD[8LS A[ZL\Uf TM VFJF 5ZL1F6M U[ZLq ;ZSFZDFgI ;\:YFVMDF\ SZFJL XSFX[ VG[ VF AFATGM lG6"I ;\A\lWT SFI"5F,S 
.HG[ZzL q GFIA SFI"5F,S .HG[ZzL SZX[ H[ SMg8=FS8ZG[ A\WGSTF" ZC[X[P U[ZLDF\ G Y. XS[ T[JF 8[:8 ;ZSFZ DFgI ,[AMZ[8ZLDF\ SZFJL 
XSFX[P 
**P!P* o U[ZLDF\ 8[:8L\U SZFJTF ;DI[ U[ZLGM 8[:8L\U RFH" tJlZT EZJFGM ZC[X[P H[YL 5lZ1F6GF 5lZ6FDM ;DI;Z D[/JL 
XSFI sDFPDP lJEFUGM TFP #!v!Zv_) GM 5lZ5+F\S o 5ZRq !_Z__*q Z(q ;f  
 

B\0 *(P  ZN 
 
 
 
B\0 v*) R}SJ6FGF AL,DF\YL YI[, SFDGL l\SDTGF\ V[S 8SF ,[B[  ccAL<0L\U V[g0 VWZ Sg:8=SXG JS"; J[<O[Z ;[; V[S8cc VG[ T[ C[9/ 
30FI[, U]HZFTGF\ !))(GF\ lGIDMGF\ lGID 5GL HMUJF. D]HA pST ;[; GM OF/M  J;], SZJFDF\ VFJX[P szD VG[ ZMHUFZ 
lJEFUGL TFZLB #!v!vZ__5GL VlW;}RGF S|DF\S HLP V[RP VFZP qZ__5q_$q;LP 0A<I]P V[P qZ__$q($!qDv# VG[ T[ 
lJEFUGM TFZLB )v!Zv_5GM 9ZFJ S|DF\S ;LP 0A<I]P V[PqZ__$q!(#!qDv#f 
 
B\0v(_ o SFDGL ;F.8 p5Z HFC[ZHGTFGL HF6 DF8[ .HFZNFZzL GLR[ D]HAGF ,BF6JF/F AM0" T[GF :JBR"[ ,UFJX[P  
 s!f SFDG] GFDsSFDGM 5|SFZf  o     s&f ;]5ZJF.hZL :8FOGF GFD o 
 sZf lJEFUG] GFD VG[ ;ZGFD]\  o   s*f SFD X~ SZJFGL TFZLB o 
 s#f 5[8F lJEFUG] GFD VG[ ;ZGFD]\ o   s(f SFD 5]~ SZJFGL TFZLB o 
 s$f 8[g0ZGL ZSD   o   s)f SZJFGF SFDGL 8]\SL lJUT o 
 s5f .HFZNFzLG] GFD   o 
Z:TFGF SFDM o 
 v DF8L SFDGL HF0F.   ;[PDL  v D[8,GF 5|YD :TZGL HF0F.  ;[PDL 
 v 0FDZGL ;5F8LG] SFD  ;[PDL  v D[8,GF ALHF :TZGL HF0F.  ;[PDL 
 s  S5RL4  U|L8 VG[  0FDZ JF5ZFJFGMf 
 v 0FDZGL ;L,L\U ;ZO[;G] SFD   ;[PDLP 
 s  S5RL4  U|L8 VG[  0FDZ JF5ZFJFGMf 
 5],GF SFDM o 
 v 5],GF\  ,\AF.GF  UF/F  v 5],GF5FIFGF SMgS|L8G] 5|DF6 
 s;LD[g84S5RL4Z[TLf 
 v5],GF\ YF\E,FqVA8D[g8GF SMgS|L8G] 5|DF6     s;LD[g84S5RL4Z[TLf v ;]5Z :8=SRZGF SMgS|L8G] 5|DF6 
 s;LD[g84S5RL4Z[TLf 
 v VgI lJX[QF HMUJF.P 
 DSFGGF SFDM o 
 v 5FIFGF SMgS|L8G] 5|DF6  s;LD[g84S5RL4Z[TLf v .8M\GFR6TZDF;LD[g8qZ[TLG]5|DF6 s;LD[g84Z[TLf 
 v EM\ITl/IFGF SMgS|L8G] 5|DF6  s;LD[g84S5RL4Z[TLf v EM\ITl/I[ ;[PDL HF0F.GL ;[PDL 
;F.hGL DMh[S 8F.<; 
 v AFZL AFZ6F v ;FUL ,FS0FGF q :8L, O|[D VgIP 
 VFZP;LP;LPSFDM o 
 VFZP;LP;LP SFDDF\ SMgS|L8G] 5|DF6  s;LD[g84S5RL4Z[TLf 
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!P VF SFDGF lJUTJFZ :5[XLOLS[XG  GFIA SFI¶5F,S .HG[ZzL4  5[8F lJEFUGL SR[ZLDF\ VMOL;GF ;DI 
NZdIFG SM.56 ;DI[ HM. XSX[P VF SFDGL DFl,SL HFC[Z HGTFGL K[P VG[ SFDDF SM. 1FlT S[ VlGIlDTTF H6FI4 TM T[ AFATDF\ 
GLR[GF SM.56 VlWSFZLGM ;\5S" SZJF TYF T[DG]\ wIFG lJG\TL K[P  
s!f GFIA SFI"5F,S .HG[ZzLGL SR[ZL vvvvvv sZf SFI"5F,S .HG[ZzLGL SR[ZL vvvvvvv s#f VlW1FS .HG[ZzLGL SR[ZL 
vvvvvvv 
Z o DSFG H[JF ;LDLT 1F[+O/ DF8[ V[S AM0" D]SJ]\ H~ZL K[P HIFZ[ Z:TF4 5],MDF\4 5F6LGL 5F.5 ,F.G4 U8Z ,F.G4 S[GF, JU[Z[ 
SFDMDF\ ,\AF.GM jIF5 JW] CMI tIFZ[ VFJF SFDMDF V[S SZTF JW] AM0" sHGTFGL VJZ HJZ JW] CMI tIF\ T[D H A\G[ K[0F p5Z VG[ 
JrR[f 8=FOLS ;,FDTLG[ wIFG[ ZFBL AM0" D]SJFGF ZC[X[P  
 
.HFZNFZzL lGIT :Y/[ AM0" ,UFJLG[ OM8MU|FO ;lCTGM VC[JF, VF SFD ;\A|lWT GFIA SFI"5F,S .HG[ZzLG[ SFI"5F,S .HG[ZzLGL 
HF6 C[9/ JS"VM0"Z .:I] SIF"GL TFZLBGL V[S DlCGFDF\  SZX[P HM T[D SZJFDF\ lJ,\A YFI TM lJ,\lAT ;DIDF\ R]SJJFGF ZGL\U 
AL,DF\YL 8[g0ZGL ZSDGF _PZ5 @ YL !@ H[8,L ZSD ZMSJFDF\ VFJX[ sDFPDP lJEFUGF TFP Z&v$v*( GF 5lZ5+ TYF TFP 
Z*v!!v)_4 !(v!!v)!4 ZZv*v)( TYF TFP 5v#vZ_!! GF 9ZFJ S|DF\S 8LV[G;L v !_)_ v Z$ V ;4 VFWFlZTP 
 
B\0 v(!  0FDZ SFDGF :5[XLOLS[XGDF\ HIF\  Panetration grade (60/70), (80/100) ,B[, CMI  tIF\ Viscosity grade 
(VG-10) ;DHJ]\ IS, IRC,MORD, MOST TYF  SP GM \  HIF\  Z[OZg; VF5[, VF5[, CMI tIF\ T[GL VFW]lGS  VFJ'lT wIFG[  
,[JFDF\ VFJX[P  
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                                                ANNEXURE – 1 
(Referred to in Condition No. 2 General Rules and Direction for the guidance of Contractors.) 

To  
The Executive Engineer      PLACE : 
    Division :     DATE : 
 Details regarding my our partners our Company (in the case of limited Company)Names, 
address(es),telephone numbers(s)Income tax etc. are as under : 
 
Sr. 
No. 

Name(s)of Person 
/Partner Director of 
the company 

Full address of 
the place of 
business (with pin 
code) 

Telepho
ne 
No.(s) 
(office) 

Residential 
address(es) 
(Resi.) 

Telephone 
No. (s) 

Full address of 
Income tax office 
ward where Income 
Tax return is filed. 

1 2 3 4 5 6 7 
       

 
I/We hereby agree to intimate to you about change if any, in the above mentioned address(es) and 
telephone No. (s)within Fifteen days of its occurrence till my/our deposit, for the said work paid by 
me/us is not returned to me/us. 
       Dated Signature of Tenderer. 
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ANNEXURE – 2?

8[g0Z VF.8DMGF EFJM EZTL JBT[ U6TZLDF\ ,LW[, D\H}ZLGF TYF :5XLOLS[XGDF\ H6FjIF D]HA DF,;FDFG 
V\U[GF SFDG :Y/GF 50TZ EFJM sNZfV\U[GL lJUTPsVF lJUT #_ ,FB SZTF p5ZGF\ SFDDF\ EZL ZH} SZJL 
OZHLIFT K[Pf 
sVf     s!f S0LIF4 ;]YFZv%,dAZ :SL<0 SFZLUZMGM NZ    
 ~FP 
? ? ? ? ? sZfEL:TL4 C[<5Z JU[Z[ ;[DL :SL<0 SFZLUZMGF NZ   
 ~FP 
     s#fDH]ZM s:+Lv5]Z]QFfVG:SL<0 DH]ZMGM NZ   
 ~FP 
s!f DSFGM  
VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL lJUT I]GL8 NZ 

!P 
ZP 
 
 
 
#P 
$P 
 
5P 
 
 
 
 
 
 
&P 
*P 
(P 
 

 .\8M 
5yyZ R6TZGM 
BF6 ,L0 
S5RL 
 
BF6 
,L0 
Z[TL 5|F%TL :YFG 
,FS0] ;FULgS8 ;F.h 
s;Z[ZFX IFNL DF8[f 
sVf AFZL 
sAfAFZ6F 
O,MZL\U 8F.<; 
5F,L; SM8F :8MG 
HF0F.DLPDLP 
U[<J[GF.h 5F.5 
sVf Z5 DLPDLP 
sAf !Z DLPDLP 

!4___ G\U 
3PDLP 
 
!ZDLP YLP 
Z_ DLPDLP 
3PDLP 
SLPDLP 
,L0 SLPDLP 
 
 
RMPDLP 
RMPDLP 
RMPDLP 
RMPDLP 
 
 
NZ DLP 
NZ DLP 
 

~FP 
~FP 
 
 
 
~FP 
~FP 
 
 
 
~FP 
~FP 
~FP 
~FP 
 
 
~FP 
~FP 

 
sZPf Z:TFVM SFDGF :Y/ p5ZGF EFJ 
VP G\ 8[g0Z VF.8D 

G\AZ 
DF,;FDFGGL 
lJUT 

BF6 5|F%TL 
:YFGG]\ GFD 
s;Z[ZFXf 

,L0 SLPDLP I]GL8 NZ 

  D]ZD 
CF0" D]ZD 
Z[TL 
D[8, 
S5RL 
!Z DLP DLP YL 
Z_DLP DLP 
5yYZ 5LRL\U 
DF8[ 

  3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 

 

 
s#fCM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJ 
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VP G\ 8[g0Z VF.8D 
G\AZ 

DF,;FDFGGL 
lJUT 

I]GL8 NZ ZLDFS"; 

!P 
ZP 
#P 
$P 

 S5RL 
R|L8 
A<S VF:OF<8 
0FDZ SFDGL 
DH}ZL 

3P DLP 
3P DLP 
D[P 8G 
D[P 8G 

 BF6 
BF6 

 
s$Pf 5],MGF SFDM o SFDGF :Y/ p5ZGF EFJ 
VP G\ 8[g0Z VF.8D 

G\AZ 
DF,;FDFGGL 
lJUT 

BF6 5|%TL 
:YFG 

,L0 SLP DLP 
s;Z[ZFXfI]GL8 

I]GL8 NZ ~FP 

  DXLG S|:0 
D[8, 
S5RL 
U|L8 
Z[TL 
CF. 
8[g;F.,JFIZ 

  3PDL 
3PDL 
3PDL 
3PDL 
D[P 8G 

NZ 

p5SMST 5lZlXQ8MDF\ VF5[, NZ 8[g0ZDF\ EZ[, EFJMGL RSF;6L V\U[ CM. T[ BFTFG[ A\WGSTF" ZC[X[ GCL T[DH T[GF 
NXF"J[, BF6 DYS[YL :5[XLOLS[XG D]HAGM DF,;FDFG GCL D/[ TM :5XLOLSOXG 5|DF6[GM DF,;FDFG BFT] DFgI 
SZ[ T[ VgI HuiFFV[YL ,FJL VF5X]\P H[ DF8[ SM. J/TZGM S,[.D D]SJFDF\ VFJX[ GlC\P 
?

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

54 | P a g e  
 

ANNEXURE – 3 
PERFORMANCE BOND (See clause No. 1) 

(The date of this bond must not be prior to the date of the instrument in connection with which it is 
given). 
……………………………………………………………………………………………………………
…….. 
Principal (Contractor) 
……………………………………………………………………………………………………………
…….. 
Surely (Scheduled or Nationalised Bank) 
……………………………………………………………………………………………………………
…….. 
Sum of bond (express in words and figures) 
……………………………………………………………………………………………………………
…….. 
Contract No. and date of contract 
……………………………………………………………………………………………………………
…….. 
KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE PRINCIPALS AND SURETY 
above named are held and firmly bound up to the …………………………. Hereinafter called 
Employer in the amount stated for payment of which sum, well and truly to be made, we bind 
ourselves, our heirs, executors, administrators and successors jointly and severally, firmly by these 
presents subject to the provisions of which the aforesaid Contractor on demand and without demand 
on a claim being made by the Employer. 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principals have entered in 
to a contract with the Employer numbered and dates as shown above and also here to attached for the 
execution of 
work………………………………………………………………………………………………………
.. 
NOW THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, 
convenants, terms, conditions and agreements of said contact during the original terms of the said 
Contract and any extensions thereof that may be granted by the Employer with or without notice to the 
surety and during the life or any guarantee required under the contract and shall also well and truly 
perform and fulfill all the Undertakings, convenants, terms, conditions and agreements of any all duty 
and unduly authorized modifications of said Contract that may hereafter be made, notice of which 
modification to the surety being hereby waived or shall pay over, make good and reimburse to the 
Employer all loss and damage which the employer may sustain by reason of failure or default on the 
part of said Principal so to do. 
We ……………………………………further agree that the guarantee herein Contained shall remain 
in full force and effect during the period that would be take for the validity of the said Contract, and 
that it shall continue to be enforceable till all the dues of the employer under or by virtue of the 
Contract have been fully paid and its claims satisfied or discharged or till the Employer certifies that 
the terms and conditions of the Contract have been fully and properly carried out by the said 
Contractor and accordingly discharges the guarantee. Unless a demand or claim under this guarantee is 
made on us in writing on aor before the ……………………….. we shall be discharged from all 
liability under this guarantee thereafter. 
IN WITNESS WHERE OF , the above bounded parties have executed this instrument under their 
several seals on the date indicated above the name and corporate seal of each corporate partly being 
hereto affixed and these presents duly signed by its undersigned representatives, pursuant to authority 
of its governing body, 
In the presence of witness.       Individual 
Principal 
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1.  …………………………………………..as to …………………………………….(seal) 
2.  …………………………………………..as to …………………………………….(seal) 
3.  …………………………………………..as to …………………………………….(seal) 
4.  …………………………………………..as to …………………………………….(seal) 
    by …………………………… affix Corporate Seal 
   Attested     Corporate surety 
         Business address 
Affix by ………………………………..corporate Seal 
Title  
        For and on behalf of the Employer. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

56 | P a g e  
 

ANNEXURE – 4 
LIST OF WORKS ALREADY COMPLTED BY THE TENDERER 

.HFZNFZ[ 5}ZF SZ[, SFDGL IFNL 
Sr. No. 
?

S|DF\S 

Name of Work 
SFDG]\ GFD 
 

Place 
:Y/ 

Cost on 
completion 
5}ZF YI[, SFDGL 
lS\DT 

Time taken in 
months to 
complete the 
work 
SFD 5}Z]SZJF DF8[ 
,LW[, ;DI 
DF;DF\ 

Remarks. 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 
      

 
ANNEXURE – 5 

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH THE 
TENDERER 

.HFZNFZ 5F;[ ;FZL VG[ RF,] CF,TDF\ CMI T[JF I\+M VG[ VMHFZMGL IFNL 
Sr. No. 
?

S|DF\S 

Plant or 
machinery 
?

VMHFZ 
VYJF I\+M 

Location 
?

:Y/ 

Age of 
Machinery. 
?

DXLGZL 
S[8,F JQF" 
H]GL K[P 

Make 
?

AGFJ8 

Capacity 
?

1FDTF 

Approximate 
value. 
?

V\NFHL lS\DT 

Remarks??

lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 6 7 
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ANNEXURE – 6 

DECALARATION REGARDING WORKS ON HAND WITH TENDERER 
.HFZNFZGF CFY 5Z CMI T[JF SFDMGL lJUT 

Sr. No. 
?

S|DF\S 

Name of 
Work 
SFDG]\ 
GFD 
 
?

 

Place 
:Y/ 

Estimated 
cost 
?

V\NFHL 
lS\DT 

Date of 
issue of 
work 
order. 
?

SFD X~ 
SZJFGF 
C]SDGL 
TFZLBP 

Stipulated 
period of 
completion. 
?

SFD 5}~ 
SZJFGL 
lGIT D]NT 

Amount 
of work 
done on 
date of 
filling 
tender. 
?

8[g0Z EIF" 
TFZLB[ 

Brief 
details 
of delay 
if any. 
?

-L, HM 
YI[, CMI 
TM T[GF 
SFZ6?

Remarks 
?

lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 6 7 8 
         

Signature of Tenderer with Date/.HFZNFZGL TFZLB ;FY[GL ;CL 
Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which 
tenderers are invited. 
GM\W ov VF;G & DF\ H[ DF;DF\ 8[g0Z DF\UJFDF\ VFjI] CMI T[ 5C[,FGF DF;GF V\T ;]WL SZ[, SFDMGL ZSD NXF"JJLP 
Note 2 : Necessary certificate from the officer concerned shall be attached with tender. 

 
ANNEXURE – 7 Special condition of Contract. 

 
Special Condition No.1 : If bids are invited by district panchayat the words “ by order of “ or” on 
behalf of the Goivernor of Gujarat” shall be read “ on behalf of the President of District panchayat” in 
place of designation of State Engineers other than Executive engineer, the words. “P.W.D. 
committee/karobari Committee  of District Panchayat will be read and so under stood. 
 
Special Condition No.2 : If the item specification provide for mixing wetmix macadam at plant site 
the three Registers prescribed to be maintained for Asphalt items on the basic of Hot. Mix Plant as per 
PWD circular no. GUNIV/Gen/88/H dt. 7/8/1980 shall be maintained in which the detail of gate pass, 
weight etc. shall be recorded however mixing on site will not be permitted and no payment will be 
made for mixing on site. The payment for such item will not be made on the basic of weight of wetmix 
as per gate pass as per gate pass but will be made on the basis of thickness of layer achieved after 
density test of volumetric quantity, as provided in the specifications of such item (R&B Circular no. 
PARACH-102015-55-C-dt. 4-11-2015) 
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                                           SCHEDULE ‘A’ VG];}lR cSc 
Schedule showing (approximately)the materials to be supplied from the Public Works 
Store for work Contracted to be executed and the rates at which they are to be charged 
for. 
H[ SFD CFY WZJF DF8[ SMg8=FS8 SZFIM CMI T[ SFDDF\ AF\WSFD lJEFUGF :8MZDF\YL 5}ZM 5F0JFGM DF,;FDFG 
sVFXZ[fVG[ T[ V\U[ J;], ,[JFGF NZ NXF"JTL VG];}lRP 
Particulars 
lJUT 

Approximate 
quantity 
V\NFHL HyYF 

Rate at which the materials 
will e charged to the 
contractor 
SMg8=FS8Z 5F;[YL DF,;FDFG DF8[ 
,[JFGM YTM NZ 

Place of 
delivery 
l0l,JZLG]\ :Y/ 

1 2 3 4 5 
  Unit  

V[SD 
Rate in Rupees?
EFJ ~l5IFDF\ 

 

 
NIL 

 
GM\W !o ~l5IF 5 ,FBYL JW] S[ VMKL lS\DTGF SFDDF\ JF5ZJF ;LD[g8 VG[  VYJF :8L, TYF SM.56 SFDDF\ 0FDZ SFDDF\ lJEFUG 
TZOYL 5]ZL 5F0JFDF\ VFJX[ GCLP sDFP DP 9ZFJ S|DF\S 8LP V[GP ;LPq!_(5q$qV[; TFP Z_v!Zv)! TYF 
V[;P8LPVFZPq!_)*(q(ZqC TFP Z*v!!v)* TYF 8LP V[GP ;LP !_((vVF.PALPvZZ_v!(v;P TFP #!v#v_5f 5Z\T] GD"NF 
H/;\5TL VG[ 5F6L 5]ZJ9F lJEFU NJFZF SFDDF\ JF5ZJF H~ZL :8L, lJEFU NJFZF 5}~ 5F0JFGL HMUJF. TFP Z#v&v)*GF\ 
lJEFUGF 9ZFJ S|DF\S V[;P 8LP V[,q!_)qS[q5(qEFUsCfNJFZF RF,] ZFBJFDF\ VFJ[ K[P VF V\U[ X[0I], V[ DF\ H[ HMUJF. SZJFDF\ 
VFJ[ T[ VFBZL U6FX[P 
GM\3 Z o ;LD[g8 o HIFZ[ ;LDg8 .HFZNFZ NJFZF SFDDF\ JF5ZJF ,FJJFDF\ VFJ[ tIFZ[ VFJM ;LD[g8.HFZNFZ VF.P  V[;P 
5|DF65+JF/F TYF D}/ pt5FNS S\5GLDF\YL ;LWL ZLT[ D[/JJFGM\ ZC[ K[P VG[ T[GL BZF. DF8[ T[GF\ R}SJ6FGF\ AL,M SFP .P zLG[ ZH} 
SZJFGF\ ZC[X[P VFJM ;LD[g8 S\5GLGF VLWS'T lJS|[TF 5F;[YL BZLN SZL XSFI GCL\P sTFP &v$v)(GM DFDFlJ 5lZ5+S 8LP V[GP 
;LPq!_((vVF. ALPqs!(f;f 
GM\W v# ,MB\0 o HIFZ[ ,MB\0 .HFZNFZ NJFZF ,FJJFDF\ VFJ[ tIFZ[ T[ V\U[G]\ AL, VD,DF\ SFP.P G[ SH} SZJFG]\ ZC[X[P VG[ VFJF 
:8L,G]\ U[ZL ,[AMZ[8ZL S[ .HG[ZL SM,[H S[ 5F,L8[SGLSDF\ 8[:8L\U SZFjIF AFN H :8L, SFDDF\ JF5ZJF N[JFDF\ VFJX[P 
GM\W v$ 0FDZ o HIFZ[ SFDDF\ JF5ZJFDF\ 0FDZ .HFZNFZ[ VM., ZLOF.GZLDF\YL 5{;F EZL tIF\YL H ;LWM BZLNJFGM ZC[X[P VF V\U[ 
.HFZNFZ[ 5]ZL SZJFGL XZTM GLR[ D]HAGL ZC[X[P s!f.HFZNFZ 0FDZ SIF\YL ,FjIF T[ V\U[G]\ AL, V;,DF\ SFP .P G[ ZH} SZJFG]\ ZC[X[P 
sZfZLOF.GZLGF\ U[85F; 56 AL, ;FY[ ;FD[, SZJFGF\ ZC[X[P s#f0FDZ H[ 8[gSZDF\ ,FJJFDF\ VFJ[ S[ 8gSZGM JFCG G\AZ ATFJJFGM 
ZC[X[Ps$f 0FDZ p5Z .HFZNFZzLG[ V[0JFg; 5[D[g8 VYJF l;SIM0" V[0JFg; D/L XSX[ GlC\P s5f.HFZNFZ[ ZH} SZ[, V;, AL,DF\ 
U|[0 sSJM,L8L V\U[f p<,[B CMJM HM.V[P VF V\U[ .HFZNFZ[ 0FDZGF\ U|[0 V\U[G]\ ZLh<8qU|[0 V\U[G]\ 5|DF65+ ZH] SZJFG]\ 
ZC[X[Ps&f.HFZNFZ[ 0FDZGL VFJSqJ5ZFXqART V\U[G]\ ZHL:8Z %,Fg8q;F.8 p5Z lGEFJJFG]\ ZC[X[P sDFP DP 5lZ5+ S|DF\S V[;P 8LP 
VFZP v!_)*v(ZvC4 TFZLB Z*v!!v)* VG[ Z!v!!v)(f 
Note : 5 The person or firms submitting the tender should see that the rates in the above schedule are 
filled up by the Engineer in charge before the issue of the form prior to the submission of the tender. 
GM\Wv 5 o 8[g0Z ZH] SZGFZ jIlST S[ 5[-LV[ 8[g0Z ZH} SZTF 5C[,F\ T[G[ VF5JFDF\ VFJTF\ OMD"DF\ CJF,FGF .HG[Z p5ZGL VG];}RLDF\NZ 
EZL VF%IF CMI T[GL BFTZL ,[JLP 
Note : 6 : Store to be supplied to Contractors for a work free of cost shuld be mentioned in Schedule 
‘A’ in addition to schedule ‘B’ and the specification attached to the contract agreement form. 
GM\Wv & o SM. SFD DF8[ SMg8=FS8ZG[ lJGFD}<I[ 5}ZM 5F0JFGM DF,;FDFG  VG];}lR cBcT[DH SMg8=FS8ZGF SZFZ ;FY[ HM0[,L lJUTMGL 
IFNL p5ZF\T VG};}lR cSc DF\ H6FJJ]\P  
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SCHEDULE ‘B’?VG];}lR cBc 
Memorandum showing items of works to be carried out :CFY WZJFGF\SFDGL AFATM NXF"JTL IFNL 

 
Items No. 
AFAT G\AZ 

Quantities 
estimtimated 
but may be 
more or less 
V\NFH[, HyYM 
H[ VMKM JTM 

Y. XS[P 

Item of 
work 

SFDGL AFAT 

Estimated Rates 
8[g0ZDF\ NXF"J[, NZ 

Unit 
 

Total 
amount 

according to 
estimated 
quantities. 

 

In figures 
VF\S0FDF\ 
Rs.   Ps. 
~FP      5{P 

In words 
XaNMDF\ 

1 2 3 4 5 6 7 
       

As per Attached sheet 

I/We am/are willing to carry out the work at .............................................% above/below 
percent (should be written in figures and words) of the estimated rates mentioned above. Amount of 
my/our tender works out as under. 
 Estimated amount       Estimated amount 
 Put to tender Rs………………………   Put to tender   
Rs……………………… 
 Deduct .............% below Rs…………   Add ............% above      
Rs…………… 
 Net    Rs…………   Total        
Rs…………… 
 In words ....................................................   In words 
................................................ 
 (*Please strike out whichever is not applicable). 
 
Note : 1 All work shall be carried out as per Public Works Department Handbook and other 
specifications of Division or as directed. 
GM\Wv!  AW]\ H SFD AF\WSFD lJEFUGL 5]l:TSF VG[ l0JLhGGL ALHL BF; lJUT D]HA VYJF ;}RGF 
5|DF6[ SZL  
VF5JFG]\ ZC[X[P 
Note : 2 All the columns is Schedule should be filled in ink and the total of the entries in the last 
column should be struck by the contractor under this signature. 
GM\W o Z  VG];}lRDF\ AWF BFGFGL lJUTM ;CLYL EZJL VG[ K[<,F BFGFGL GM\WMGM ;ZJF/M SZL SMg8=FS8Z[ 5MTFGL 
;CL SZJLP 
Note : 3 Rates quoted include clearance of site (prior commencement of work and at its close) in 
all respects and hold good for work under all conditions, site, moisture, weather etc. 
GM\Wv#  o 8F\S[,F NZDF\4 :Y/GL sSFDGF VFZ\E[ VG[ 5}~ YFI T[ JBT[fNZ[S ZLT[ ;FO;}OL SZJFGM\ ;DFJ[X YFI 
K[4 VG[ T[ NZ TDFD 5lZl:YlT4 :Y/4 E[H4 CJFDFG JU[Z[ C[9/ SFD VD,DF\ ZC[X[P 
Note : 4 To be continued on additional sheets, if found necessary. 
GM\Wv$  o H~Z H6FI JWFZFGF SFU/M HM0L RF,]\ ZFBJ]\P 
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(Corrected upto 11-7-2017) 

SCHEDULE - C 
(See clause No. 2) 

Time schedule for completion of different designated parts of the work and rate of liquidated damages 
to be paid by the contractor, if he fails to complete the part of work within stipulated time limit is as 
detailed below : 

Time Schedule of  Completion 
  Percentage of time                                  Percentage of work                         Rate of liquidated 
damages              
  Of the total time limit                                                                                                     per day 
1 2 3 

Earth work 
25 % 
50 % 
75 % 
100 % 

 

 
16 % 
50 % 
75 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
Building work 

25 % 
50 % 
75 % 
100 % 

 

 
10 % 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
Road work 

25 % 
50 % 
75 % 

 
100 % 

 

 
10% 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 

Bridge work 
25 % 
50 % 
75 % 
100 % 

 

 
10% 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
(As corrected vide B & CD GR. No. TNC – 1091-1B-10/(11)-C,dated 29-6-92). 
 
 
 
 

 Executive Engineer 
Panchayat (R&B) Division 

Devbhumi Dwarka 
 


