Name of Work :- Construction of School Room in Vadi Shala 3 at village
Nandana Under 15th F.C. Ta. Kalyanpur. Dist.
Devbhoomi Dwarka.

TALUKA :- Kalyanpur. DISTRICT :- DevBhumi Dwarka

NOT SUPPLY

TO THE

CONTRACTOR



Name of Work :- Construction of School Room in Vadi Shala 3 at village
Nandana Under 15th F.C. Ta. Kalyanpur. Dist.
Devbhoomi Dwarka.

TALUKA :- Kalyanpur DISTRICT_:- DevBhumi Dwarka

PROFORMA - A
(To Accompany with submission of D.T.Ps.)

1. TENDER FORM :

A Whether the old clauses are replaced the latest clauses - Yes
as per Government Instruction.

B. If so, State the mumber wise details of clause replace. - Yes

C. Whether time limit entered is in proportion with the Yes
Amount and number of works.

D. Whether the other details viz. mention of security - Yes
Deposite etc. are written in the tender form.

2. SCHEDULE - A:

No materials has been suggested to be issued by the department so
Schedule — A'is NIL in this DTP.

| have personally verified the facts as stated above and foun in order.

Divisional Accountant Executive Engineer
R.& B. (P) Division R.& B. (P) Division
Devbhumi Dwarka D.B Dwarka



3.SCHEDULE -B

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)
(x)

(xi)

(xii)

Whether the description of each item literally tally with the : Yes
sanctioned estimate except specifying of lead etc. complete.

Whether quantity of each item is as per sanctioned estimate? : Yes
If not, state the reason with the due justification for deviation
in covering letter of DTPs.

Whether the rate of each item as per sanctioned estimate ?  : Yes
If not. State the reasons with due justification for deviation in
covering letter of DTP and incorporate the analysis in the DTP.

Whether unit of each item is as per sanctioned estimate ? - Yes

If not, state the reasons with due justification for deviation  : Yes
In covering letter of the DTP.

Whether the rate of each item in Schedule “B” is mentioned : N.A.
in words in case of % rate tender ?

Whether the standard method adopted in each item in writing : Yes
the unit (E.G.cubic meter to be abbreviated as Cum. & not
applicable not C.M. etc.)

Whether the Govt.remarks if any observed at the time of : No.
according sanctioned are fully incorporated in the DTP.
If so, submit the compliance report.

Whether correct name of work is entered at the top of - Yes
Schedule- “B”

Whether standard form of Schedule — “B” is adopted - Yes
Whether the standard words for discount or premium on - Yes

tendered rate as “ I/We am/are..” Is mentioned at the end ?

Whether the amount worked out for each item is correctly  : Yes
calculated and submitted up ?

Whether alternate items are proposed in the DTP ? : No.
If so, state the item no. for which alternate item is proposed



With the reasons.

4. Detailed Specifications :

(i)

(ii)

(iii)
(iv)
V)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

Whether the detailed specification correctly reflect the tender
item ?

Whether items with specified lead and lift are converted into
with all lifts and lead ?

Whether correct mode of measurement is mentioned ?
Whether correct mode of payment us as per Schedule-“B” ?

Whether suitable use of excavated materials or cutting stuff
is incorporated in the DTP ?

Whether the mentioned regarding the test to be carried out
before execution is made herewith in the respective item of
DTP ?

If so, state the item no. with description and test to be carried
out in brief.

Whether reference to PWD Hand Book is specification of
IRC clause are mentioned correctly and relevantly in the
Respective item ?

Whether the test to be carried out during execution is made ?
State the item No. with description and details of test to be
Carried out to be in brief.

Whether average rate of each work derived and entered in
Schedule-“B”, if so, give Rate Analysis.

Whether the specification of alternative item if any is
incorporated ?

Whether the description of each item literally and exactly
with in Schedule-“B”

" Yes

" Yes

" Yes

" Yes

: Not

Applicable

> Yes Test

Schedule
herewith
Attached.

" Yes

> Yes Test

Schedule
herewith
Attached.

: Not

Applicable

" N.A.

" Yes



5. General :

() Whether statement of item not put to tender is incorporated with - Yes
justification ?

(i) Whether the amount of sanctioned estimate tally with the lot of - Yes
amount put to tender and amount to item not put to tender ?

(i) Whether page number in DTP is made ? - Yes

(iv)  Whether permission to split up to work if any is sought from - Not
competent authority ? Applicable

(v)  Whether the general specification and other relevant records are - Yes

incorporated in DTP ?

(vi)  Whether Executive Engineer has signed the DTP and all - Yes
corrections are attested by him ?

(vii)  Whether the DTO are submitted in well bound volume and in neat : Yes
and tidy fashion ?

Deputy Executive Engineer Executive Engineer
R.& B. (P) Sub Division R.& B. (P) Division
Dwarka D.B Dwarka



Name of Work :- Construction of School Room in Vadi Shala 3 at village
Nandana Under 15th F.C. Ta. Kalyanpur. Dist.
Devbhoomi Dwarka.

TALUKA :- Kalyanpur DISTRICT :- DevBhumi Dwarka

CERTIFICATE

(To be issued by Executive Engineer)

| have personally examined the DTP and have personally verified all the
points and found to be in order. Further | have satisfied myself with the fact that
there is no ambiguity or discrepancy in the DTP submitted herewith which may
lead to financial or contractual complications.

Executive Engineer

R.& B. (P) Division
D.B Dwarka

CERTIFICATE

Schedule — “B” is 100 % arithmetically checked by me and found correct.

Deputy Executive Engineer Divisional Accountant
R.& B. (P) Sub Division R & B. (P) Division
Dwarka DevbhumiDwarka



Name of Work :- Construction of School Room in Vadi Shala 3 at village
Nandana Under 15th F.C. Ta. Kalyanpur. Dist.
Devbhoomi Dwarka.

TALUKA :- Kalyanpur DISTRICT :- DevBhumi Dwarka

CERTIFICATE

This to certify that specification of items drafted properly and Schedule —B
checked by me.

Assistant Engineer
R & B. (P) Division
DevbhumiDwarka.

Cetified that Schedule — “B” of the tender is arithmetically checked and
found correct & Tender Form is also checked and found correct.

Tender Clerk Divisional Accountant
R & B. (P) Division R & B. (P) Division
DevbhumiDwarka. DevbhumiDwarka.

This to certify that the specification of the items thoroughly checked by me
and the same found in order. And one as per site situation sanctioned plan
estimate.

Deputy Executive Engineer Executive Engineer
R.& B. (P) Sub Division R.& B. (P) Division
Dwarka D.B Dwarka



(1) Name of work :- Construction of School Room in Vadi Shala 3 at
village Nandana Under 15th F.C. Ta. Kalyanpur. Dist. Devbhoomi

Dwarka.
TALUKA :- Kalyanpur DISTRICT :- DevBhumi Dwarka
(2) Amount of approved with authority .- Rs. 7,00,000=00
(3) Amount of T.S. with authority .- Rs. 7,00,000=00

(4) Sanction cost of the work put to tender :- Rs. 583021.75

(5) Time limit provided for completion of :- 6 (Six) Month
work

(6) Details of material provided if schedule :- Sheet attached
‘A’ of the tender (calculation sheet
should be attached item wise)

(7) Date of issued & receipt of tender - - -2026to0 - -2026
on web site

(8) Budget provision .- 15" F.C. Yojana

(9) Whether the work put to tender in .- Whole work

whole as sanctioned as only a part of it.

(10) If work is split up details of split with  :- Question dose not arise.
Authority approving split up.

(11) Incase it be a part of the remaining the :- N.A.
work the reasons as to why split up
whole of the remaining work and
balance in work.

(12) The amount and details of items not  :- N.A.
include in the tender which reasons



there of and how way you proposed
to execute work with complete
financial picture.

(A) Item .- Rs.—Nil —

(B) Total Amount :- (1)2%Q.C.C. :Rs. 11660.44
(1)2%C.C. 'Rs
(ilRounding :Rs. 373.55
(i) Arithmetic error ‘Rs 0.29

(iv) error due to avg Rate :Rs
(v) 18% G.S.T Charges :Rs. _104943.97

Total: Rs - 116978.25
(13) Costof D.T.P as per T.S. - Rs. 5,83,021.75
(14) Total of Sr. No. 12 & 13 .- Rs. 7,00,000.00

(T.S. amount)

(15) Whether land acquisition procceding have :- Question does not arise
been completed and possession of land is received.

Deputy Executive Engineer Divisional Accountant Executive Engineer
R.& B. (P) Sub Division R.& B. (P) Division R & B. (P) Division
Dwarka D.B Dwarka DevbhumiDwarka



MEMORANDUM OF WORK BRIEF

1. Name of work :- Construction of School Room in Vadi Shala 3 at
village Nandana Under 15th F.C. Ta. Kalyanpur. Dist. Devbhoomi

Dwarka.
TALUKA:-Kalyanpur DISTRICT:-DevBhumi Dwarka
2. Estimated cost - Rs. 5,83,021.75
3.Earnest Money .- Rs. 6,000.00
4. Validity Period of Tender offered .- 120 days from the stipulated

date of receiving of the tender
but no more modification
shall be allowed after handing
tender to postal authority.
5. Security Deposit

(1) In the form of small savings or : Rs. 14,600.00
Narmada Bond.
(of minimum on year them limit) - Rs 14,600.00

(i) To be deduct from Bill
(iii) Perfomation bond of schedule Bank ' Rs

TOTAL: Rs. 29,200.00

6. Time allowed for the completion of work : 6 (Six) Month
from the date of written order of commence
7. Other Details

1. Date on or before which the tender - -2026to0 - -2026
must reach the office.
2. Mode of sending the tender (@) Online
(b)
3. Description essential to be made : (@) Name of work
on sealed cover. (b) Last date of receiving on or
before
4. Mode of quantity, rate in Schedule B : In figure as well as in words.
Of price.
Deputy Executive Engineer Divisional Accountant Executive Engineer
R.& B. (P) Sub Division  R.& B. (P) Division R & B. (P) Division

Dwarka D.B Dwarka DevbhumiDwarka



