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BOTAD NAGAR PALIKA, Dist: Botad. 

Phone No: (02849)251427 

Tendering Year-2026-27 
 

Tender Copy 
 

Name of Work : BID DOCUMENTS FOR PROPOSED CONSTRUCTION WORK OF 

PUMP HOUSE WITH ELECTRICAL WORK AND SITC OF MACHINARY WORK AT 
BOTAD HW FOR BOTAD NAGARPALIKA, DIST.: BOTAD.(3rd  Attempt) 

 NOTICE  INVI TING  ON - LINE  TENDER 

A Details of Tender : 

1 Estimated Tender Value 

(Rs.) 

Rs.20,82,813/- 

2 EMD  (1% of Tender 

Amount In Rs. ) 

Rs.20,828=00 

3 Tender fee In Rs. Rs.1062=00 (Non refundable) 

4 Class of Agency Class ‘E1’ and above 

5 Time Limit of Work 02 (Two) Months 

6 Validity of tender 90 Days from Date of opening of the price bid. 

B Schedule for - tendering is fixed as under : 

1 Last Date & Time of 

Online bid submission 

and Downloading of 

tender 

Dt.29/06/2026 up to 18.00 hrs. 

2 submission of Security 

Deposit, Tender Fee 

with supporting 

documents 

Submission of pre qualification documents in 
electronic format only through online by 
scanning. 
And contractor should have been submitted 
Only  tender fee and E.M.D Through by speed 
post / R.P.Ad only in sealed cover so as to-reach 
Botad Nagarpalika on or before                               
Dt. 03/07/2026 up to 18.00 hrs. 

3 Date of opening of 

Price Bid 

On Date : 04/07/2026 At 12:00 Hrs.  

( if possible ) 

4 Dateof commencement 

of work 

Within 15 days from the issuance of work order 

5 Security Deposit 5 % of Estimated coast.  
- 25% i.e. 2.5% of estimated cost shall be 
paid in the form of DD immediately after 
the acceptation of tender.  
- Remaining 25% i.e. 2.5% of Security 
Deposit shall be deducted from R.A. Bill  

  

6 Defects liability period One year from the actual date of completion of 

work. The amount of security deposit shall be 

released after the expiry of defects liability period  
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7 Release of security 
deposit 

The amount of security deposit shall be 
released after the expiry of defects liability 
period 

8 Release of Performance 
bond 

- 

9 EPF/PF Account 

information  

Contractor shall submit EPF/PF Account number, 

certificate. 

10 Tenderer shall submit their offer i.e. technical bid as well as price bid in 

Electronic format on www.nprocure.com website. 

9 Submission of Tender fees & EMD :  
Tender Fee and Bid Security i.e. EMD in the form of DD in favor of "Botad 
Nagar Palika "from any Nationalized / Scheduled Bank shall be valid up to 90 
Days. DD issued after the last date of submission of tender will not be 
considered as valid or accepted in any case. 
Botad nagarpalika will  only consider those documents which are submitted 
online. Tender fee and E.M.D will be accepted physically. 

C General instructions : 

1 The tenderers are advised to read carefully the "Instruction for Tenderer" and 

"Eligibility Criteria" & the Important  note contained in the tender 

documents. 

2 The fees for on line tender document will not be refunded under any 

circumstances .  

3 Tenders without valid Tender document,fees,Earnest Money Deposit (EMD) 

and which do not fulfill all or any of the condition or submitted incomplete in 

any respect will b e rejected. 

4 Conditional tender shall not be accepted. 

5 This tender notice shall form a part o f tender document. 

6 The  Internet  site address  for E-Tender is http://Nagar  Palika. nprocure.com 

and that  of corporate web site is www.nprocure.com 

7 The Nagar Palika reserves the rights to reject any or all tenders without 

assigning any reason thereof. 

8 Before  the  deadline  for  submission of  bids, the Employer may   modify   the  

bidding documents by Issuing addenda. 

9 After evaluation of Tech. Bid, price bid of only those bidders would be opened 

online who are found to be eligible. 

10 Further details/clarification if any required will be available from Chief officer, 

Botad Nagar Palika Botad Phone No.(02849) 251427 

11 Labour license should be submitted within 30 days of work order. 

(If applicable ) 

12 Contractor must submit rate analysis if Rate is too much below. 

13 Contractor must submit engineer record at time of immediately after the 

acceptation of tender. 

14 Contractors have to submit Declaration Form (Page no.09 of this tender) with 

stamp and signature along with online submission. 
 

 

 

 

 

 

 

 
 

                                      Engineer                    Chief officer                 

                               Botad Nagarpalika      Botad Nagarpalika 

 

 

 

 

 

http://www.nprocure.com/
http://nagar/
http://www.nprocure.com/
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Name of Work : BID DOCUMENTS FOR PROPOSED CONSTRUCTION WORK OF 

PUMP HOUSE WITH ELECTRICAL WORK AND SITC OF MACHINARY WORK AT 
BOTAD HW FOR BOTAD NAGARPALIKA, DIST.: BOTAD. (3rd Attempt) 
   

PRE QUALIFICATION CRITERIA 
 

Sr.no Description 

1 Valid Registration Certificate of Government Approved Contractor Class ‘ E1 ’ 

and above 

2 Bank Solvency Certificate current calendar year not less than 20 % of 
estimated amount     

3 Registration of Firms (if applicable) 
4 Partnership Deed (if applicable) 
5 Pan Card 
6 GST Registration Certificate  
7 Contractor shall submit EPF/PF Account number, certificate  
 8 I.T. Return Copy Of Last Three Years Only 
9 Tender Fee  (DD ) in favor of  "Botad Nagar Palika ” 
10 EMD (DD) in favor of  ”Botad Nagar Palika” 
11 Turn Over certificate 30 % of Estimated Amount in Average of Last Three 

Year. 
12 Contractors have to submit Declaration Form of this tender with stamp 

and signature along with online submission. 
13 SIMILAR NATURE OF WORK: 

The bidder must have completed similar nature of work i.e., DRAINAGE 

OR WATER SUPPLY PROJECTS WITH SITC OF MACHINARY WORKS ONLY 

within last Seven financial years i.e., from April 2018-19 to March 2024-

25 and up to one month prior to last date of submission of the bid of value 

not less than:   

( 1 )  One work of 80% of estimated Amount OR 
( 2 )  Two works of 50% of estimated Amount OR 
( 3 ) Three works of 40% of estimated Amount 

 

Note: 
 In future if Botad nagarpalika will verify the documents and if 
they found incorrect/froud  ,contractor is responsible for punishment 
whichever is decided by Botad nagarpalika 

 

                         

         

                                     Engineer                    Chief officer                 

                               Botad Nagarpalika       Botad Nagarpalika      
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FORM B-1 
 

Name of Work : BID DOCUMENTS FOR PROPOSED CONSTRUCTION WORK OF 

PUMP HOUSE WITH ELECTRICAL WORK AND SITC OF MACHINARY WORK AT 
BOTAD HW FOR BOTAD NAGARPALIKA, DIST.: BOTAD. (3rd Attempt) 

 
 

1-NOTICE INVITING TENDERS 

 
1. Tender are invited on behalf Botad NagarPalika. The work is  estimated 

 to cost of Rs.20,82,813.00 This estimate however, is given as a rough 

 guide. 

2. The work is required to be completed within 02 (Two) months as per  

     The  terms of the contract conditions. 

3. The contractors whose names are borne of the approved list of  contractors 

 of Gujarat State R &B Dept. / W.R.D.in ‘ E1 ’ Class & above will be 

 permitted to tender. Not more than one  tender shall be submitted by a 

 contractor or by a firm of contractors. No two or more concerns in which 

 an  individual is interested as a proprietor and/ or a partner shall tender 

 for the execution of the same work. If they do so, all such  tenders shall 

 be liable to be rejected. 

4. Bid Document can be downloaded & submitted in Electronic Format on 

 online website : www.nprocure.com (As per Mention page no.1) 

5. Copies of other drawings and documents pertaining to tender  and signed 

 for the purpose of identification by the Accepting officer or his 

 accredited representative will be open for  inspection by tenderers at the 

 following offices during working hours. 

(a) Chief Officer , Botad Nagar Palika,.Botad.           

6. Tenderers are advised to visit the site sufficiently in advance of the  date 

 fixed for submission of the tender. A tenderer shall be deemed to have full 

 knowledge of all the relevant  documents samples, site etc; whether he 

 inspects them or not. 

7. Submission of a tender by tenderer implies that he has read this  notice 

and all other contract documents and has made  himself aware of  the 

scope and specification of the work to be done and of conditions and  rates at 

which stores, tool and plant etc.will be issued to him, by Botad  Nagar Palika 

and local  conditions and other factors bearing on the  execution of the 

works. 

 

 

 

 

http://www.nprocure.com/
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8. The bidder should quote his bid premium or rebate at the end of 

 Schedule-B. If he do not wish to quote premium or rebate, he should 

 indicate “at par” in the blank space preceding “%  above / below” in 

 Schedule-B. Thereafter he should work out and indicate the offered bid 

 amount both in words in figures in  Schedule-B. 

9.  All rates shall be quoted on E-Tendering System. 

10.  The tender for the works shall not be witnessed by a contractor or   

 contractors who himself / themselves has/ have tendered or who may  

 and has/have tendered for the same works. Failure to observe this   

 condition shall render the  tender of the contractor tendering, as well as  

 of those witnessing the tender, liable to rejection. 

11.    The offered bid will be opened (As per Mention page no.1)in the  

 presence of bidders who may choose to remain present in the office of  

 the Bid opening Authority Specified in Bid documents. 

12. A Tenderer shall submit the tender which satisfies each and every condition 

laid down in this notice and tender documents, failing which the tender will 

 be liable to be rejected. 

13. Botad Nagar Palika does not bind itself to accept the lowest or any tender  or 

to give any reasons for the decision. 

14. This notice of tender shall form part of the contract documents      
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2-  FORM B-1 

Botad Nagar Palika 

PERCENTAGE RATE  TENDER AND CONTRACT FOR WORKS 

1. Competency of Tenderer – No contract will be awarded except to responsible bidders 
capable of performing the class of works contemplated. Before the award of the 
contract, any bidder may be required to show that he has the necessary facilities, 
experience, ability and financial resources to perform the work in satisfactory manner 
within the time stipulated. Contractor may be required to furnish the department 
with the statement as to their experience and their financial status. 

2. Tenderer will be deemed to have inspected the site and to have satisfied as to the 
nature of all works, all existing roads, water-way and other means of communication 
and access to and from the site and work and the building that may be required for 
temporary purpose in connection with the construction, completion and 
maintenance of the works and must make his own enquiries as to work, yard sites 
and depot, and dumps and as to acquisition of such additional sites and areas as may 
be necessary for temporary purpose for construction, completing and maintaining 
the works. 

2.1  (i) The Bids shall be offered in Electronic format only on online website 

 www.nprocure. com till the date and time shown on (As per Mention 
 page no.1). 

(ii) Payment of Tender Fee and Earnest Money Deposit Demand Draft for EMD 
 and Tender fee respectively shall be submitted in electronic format  
 through online (by scanning) while uploading the bid. This submission shall 
 mean that EMD & tender fee are received for purpose of opening the bid. 
 Accordingly offer of those shall be opened whose EMD & tender fees is 
 received electronically. However for the purpose of realization of D.D. 
 bidder shall send the D.D. in original through RPAD so as to reach to Chief 
 Officer Botad Nagar Palika, Botad within mentioned dates from the last  date 
of uploading.  

3 Payment:-  
 The tenderer must understand clearly that the rates quoted are for completed 
works and include all costs due to labour, scaffolding plant, supervision, service 
works, power, royalties and octroi, GST, etc. , and to include all extras to cover the 
cost of night work if and when required and no claim for additional payment beyond 
the price/rates quoted will be entertained and the tenderer will not be entitled 
subsequently 
 Contractors to please read this Carefully :  
(A) The percentage in Schedule ‘B’ must be given in figures. Amount thus 
 worked out must also be entered in column must be struck out by the 
 tenderer. 
(B)  If the tender is taken in favour of the company, a power of attorney in 
 favour of the  person who may have signed the tender for the company 
 must accompany the tender. 
(C) Solvency certificate of a Bank or a Revenue officer of an amount up to 20% 
 of the  tendered cost plus the amount of works on hand still to be 
 executed will have to be produced by the contractor. 

4. The  Contractor shall have to furnish  PAN and intimate I.T.ward under which he is 
assessed. 

5. Copies of certificate as regards previous experience, if any, must accompany the 
tender. 
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6. Declaration showing all works on hand with the Contractor and the value of works 
that remains to be executed in each case must accompany the tender.  

7. In addition to the above, the tender will also be liable to be rejected outright it. 
(i) The bidder proposes any alteration in the work specified or in the time 
 allowed for carrying out the work or any condition or correction made in  any 
code or mode of  Schedule-B or Specifications.  
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Name of Work : BID DOCUMENTS FOR PROPOSED CONSTRUCTION WORK OF  

PUMP HOUSE WITH ELECTRICAL WORK AND SITC OF MACHINARY WORK AT 
BOTAD HW FOR BOTAD NAGARPALIKA, DIST.: BOTAD. 
 

3- DECLARATION FORM 
 

(i) I/We hereby declare that I/We have visited the site and fully 
acquainted myself/ourselves with the local situations regarding 
materials, labour and other factors pertaining to the work before 
submitting this tender.  

(ii) I /We hereby declare that I/We have carefully studied detail of 
nivida, the conditions of contract, specifications and other 
documents of this work and agree for execute the same 
accordingly. 

(iii) I /We hereby declare that due to any other Natural Calamities I/We 
agree to obey all instructions from Central / State Government and 
Botad Nagarpalika for related to this work.  

(iv) I /We hereby declare that  In future if Botad nagarpalika will verify 
the documents and if they found incorrect/froude I/We responsible 
for punishment whichever is decided by Botad nagarpalika. 

(v) I /We hereby declare that I have read all the important notes in the 
tender Which I have aware. 
 

 

Signature of the Contractor 
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4 - GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 
 

1. All  works  proposed to be executed by the contractor shall be notified in a 
form of invitation to tender pasted on a board hung up in the office of the 
Chief Officer Botad Nagar Palika and signed by the Chief Officer Botad Nagar 
Palika. 
This form will state work to be carried out as well as the date of submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender and the amount of the security 

deposit to be paid by the successful tenderer and percentage, if any, to be deducted 

from bill. It will also state whether a refund of quarry fees, royalties, octroi dues 

and ground rents will be granted. Copies of the specifications, designs and drawing 

and estimated rates, and any other documents, required in connection with work 

which shall be signed by the Chief Officer Botad Nagar Palika for the purpose of 

identification shall also be open for inspection by Contractor at the office of the 

Chief Officer Botad Nagar Palika during office hours. 

Where the works are proposed to be executed according to the specifications 

recommended by a contractor and approved by a competent authority on behalf of 

the Botad Nagar Palika, such specifications with designs and drawing shall form 

part of the accepted tender.  

2. The Bidder or the person authorized to sign digitally on behalf of the bidder shall 

sign the bid document. The copy of legal status of bidder(Partnership Deed or 

Articles of Association of the company)alongwith other documents to be dispatched 

physically. 

3. Under no circumstances shall any Contractor be entitled to claim enhanced rate for 

any items in this contract. 

4. Every contract shall, unless exempted in writing by the Chief Officer Botad Nagar 

Palika concerned, produce along with this tender a solvency certificate of his 

financial ability from the Collector of the District within which he resides or a 

Banker’s certificate. If he fails to produce such a certificate his tender will not be 

considered. 

5. The measurements of work will be taken according to the usual method in use in  

the Public Works Department and no proposals to adopt alternative methods will be 

accepted. The Chief Officer Botad Nagar Palika’s decision as to what is the usual 

method in use in the Nagarpalika Works Department will be final. 

6. The Insurance Company’s bond will not be accepted against the security deposit. 

6.A In event of any error or discrepancy in write up of tender documents the 

 contractor will not take any undue advantage of such error or discrepancy and 

 The Chief Officer Botad Nagar Palika shall have powers to interpret and  decide 

correct meaning of contradictory erroneous writing. 

7.     The contractor will have to construct a shed for storing controlled and valuable  

 materials issued to him under schedule ‘A’ of the agreement at work-site aving 

 double locking arrangement. The materials will then be taken for use in the 

 presence of the Department person. No materials will be allowed to be 

 removed from the site of work. 

8. Controlled materials (Essentiality Certificate)  

 (ii) The contractor shall submit to the Chief Officer on close of every calendar month the 

monthly returns in the prescribed forms as to the receipts and actual use of the 

controlled materials during the month. 

(iii)  The contractor shall permit The Chief Officer Botad NagarPalika or his representative 

to inspect the stock of the controlled materials stored by him at any time whenever the 

Chief Officer or his representative so desire (s). 
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9. The tender for the work shall remain open for a period of 90 days counted  from 

the last date of on line submission of bid. 

5- TERMS & CONDITIONS OF CONTRACT 
 

CLAUSE 1 : Security deposit :- 

 The contractor shall have to Security deposit of 2.5% of estimated amount within the 

period of ten days from the date of receipt of acceptation. If the Security deposit is not paid 

within the specified time, work order shall not be issued till the issue about delay is finally 

decided by the competent authority.  

CLAUSE 2 : Liquidated damages for delay :-  

(i )  If the Contractor fails to complete the work under contract by the stipulated date, he 

 shall pay liquidated damages of at the rate of 0.1* percentage of the contract value 

 per day from the date of delaying the said work up to the date of completion and 

 handing over to the Botad Nagar Palika. 

(ii ) However also if the contractor fails to complete any part of the work as designed in 

 Schedule (c)  by the time indicated against such part, he shall pay Liquidated 

 damages per day from the date of delaying the said part of the work up to the date  of 

completion of the said designated part at the  rates shown in the said schedule of  the contract 

value of such part for such failure till the said designated part is  completed. 

*AS corrected vide B & C D GR No. TNC–1091– 1B – 10 / (11) – C, dated 29-6-92. 

(iii)  The aggregate maximum of liquidated damages payable under clause No.2 shall not 

 exceed 0.10 Percentage of contract value per day and shall be subject to the 

 maximum amount of ten percentage of the estimated amount put to tender. 

(iv)  Delays requiring payment of ten  percentage liquidated damages of the amount put 

 to tender for performance shall be sufficient causes for termination of contract and 

 for forfeiture of security deposit including amount of performance bond in respect 

 of works estimated to cost more than Rs.15 lacs, for. Performance and registration 

 of the contractor shall also be kept in abeyance for three years from the date as 

 fixed in all cases. (See Schedule (C)  on Page No 48) 

CLAUSE 3 : Default by Contractor :  
 If the Contractor shall neglect or fail to proceed with the work with due diligence or if 

he violates any of the provision of the Contract, the The Chief Officer Botad Nagar Palika 

shall give the Contractor a notice, identifying deficiencies in performance and demanding 

corrective action. Such notice shall clearly state that it is given under the provision of this 

clause. After service of such notice, the contractor shall not remove any plant, equipment and 

material from the site. The Botad Nagar Palika shall have a lien on all such plant, equipment 

and material from the date of such notice till the said deficiencies have been corrected as 

mentioned in the said notice. 

If the contractor fails to take satisfactory corrective action within ten days after receipt of such 

notice, the Engineer-in-charge on behalf of Botad Nagar Palika shall terminate the contract in 

whole. In case the entire contract is terminated, the amount of security deposit and 

performance bond if any together with the value of the work done but not paid for, shall stand 

forfeited to the Botad Nagar Palika. The plants, equipment and materials, held under this 

clause shall then be at the disposal of the Botad Nagar Palika to recover the amount equivalent 

to the liquidated damages and registration of the contractor shall be kept in abeyance for three 

years from the date as fixed in all such cases. 

The Chief Officer Botad Nagar Palika if necessary shall direct that a part or the whole of such 

plant, equipment and material be removed from the site within a stipulated period. If the 

Contractor fails to do so, the Engineer-in-Charge shall cause them or any part of them to be 

sold holding the net proceeds of such sale to the credit of the Contractor. After settlement of 

accounts, the lien by the Botad Nagar Palika of the contractor’s remaining plant equipment 

and balances of materials shall be released. Termination of the contract in whole shall be an 

adequate authority for the Engineer-in-charge to demand discharge of the obligations from the 

guarantors of the security for the performance. 
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CLAUSE 4 :  
 If the progress of any particular portion of the work under Contract is unsatisfactory, 

The Chief Officer Botad Nagar Palika shall, notwithstanding that the general progress of the 

work is satisfactory, in accordance with Clause 2 be entitled to take necessary  action under 

Clause 3 after giving the Contractor ten day’s notice in writing and the contractor shall have 

no claim whatsoever for any compensation for any loss caused to him due to such action. 

(Clause 1,2,3 and 4 are substituted vide GR NO. TNC –1091/IB-10/(11)-C , dated 15-10-

91 & modified by GR dated 29-10-91 & G.R.No. TNC-1088/IB/18/(13)-C dated 31-8-94 

and No. TNC/10/2002/14-C, dated 28-4-03 and 10-9-03) 
CLAUSE 5: Extension of time : 

 If the contractor shall desire an extension of the time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or any other ground he shall 

apply in writing to the Engineer-in-charge before the expiration of the period stipulated in the 

tender or before the expiration of 30 days from the date on which he was hindered whichever 

is earlier and the Engineer-in-charge may, if in his opinion, believe that there are reasonable 

grounds for granting an extension, grant such extension as he thinks necessary or proper. The 

decision of the The Chief Officer Botad Nagar Palika in this matter shall be final  

CLAUSE 6 :  

 As soon as the work is completed the contractor shall give a notice of such completion 

to the Engineer-in-charge and on receipt of such notice the Engineer-in-charge shall inspect 

the work and if he is satisfied that the work is completed in all respect then :- 

(i)  For all works costing upto Rs.50 lacs (amount put to tender) the final 

measurements shall be recorded within 45 days from the date of physical 

completion of the work and the final bill shall be prepared within 45 days from the 

date of recording final measurement. The completion certificate shall be issued 

within one month from the date of final measurement subject to the contractor 

fulfilling his obligation as provided in the contract and subject to the work being 

complete in all respects. 

(ii)  In respect of works costing more than Rs.50 lacs (amount put on tender), the final 

measurements shall be recorded within 75 days from the date of physical 

completion of the work and the final bill shall be prepared within 75 days from the 

date of recording final measurements subject to the contractor fulfilling his 

obligations as provided in the contract and subject to the work being complete in 

all respects. 

When separate period of completion have been specified for items or groups of items, the 

Engineer-in-charge shall issue separate completion certificate for such items or groups of 

items . 

No certificate of completion shall be issued nor shall the work be considered to be complete 

till the contractor shall have removed from the premises, on which the work has been 

executed, all scaffolding, sheds and surplus materials, except such as are required for 

rectification  of defects; rubbish and all huts and sanitary arrangements required for his 

workmen on the site in connection with the execution of the work, as shall have been erected 

by the contractor for the workmen and cleared all dirt from all parts of building(s) in, upon or 

around which the work has been executed or of which he may have possession for the purpose 

of the execution thereof and cleared floors, gutters and drains, cased doors and sashes, oiled 

locks and fastenings labeled keys clearly and handed them over to the Engineer-in-charge or 

his representative and made the whole premises fit for immediate occupation or use to the 

satisfaction of the Engineer-in-charge . if the contractor shall fail to comply with any of the 

requirements of these conditions as aforesaid, on or before the date of completion of the 

works, the Engineer-in-charge may , at the expenses of the contractor, fulfill such 

requirements and dispose of the scaffolding, or surplus materials and rubbish etc. as he thinks 

fit and the contractor shall have no claim in respect of any such scaffolding or surplus 

materials except for any sum actually released by the sale thereof less the Cost of fulfilling the 

requirements and any other amount that may be due from the contractor. If the expenses of 

fulfilling such requirements is more than the amount realized such disposal as aforesaid the 
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contractor shall forthwith, on demand, pay such excess. The Engineer-in-charge shall also 

have the rights to adjust the amount of excess against any amounts that may be payable to the 

contractor. 

CLAUSE 7:  

 No payment shall be made for any work, estimated to cost less than rupees one 

thousand till after the whole of the said work shall have been completed and a certificate of 

completion given. But in the case of works estimated to cost more than rupees one thousand, 

the contractor shall on submitting a monthly bill therefore, be entitled to receive payment 

proportionate to the part of the work then approved and passed by the Engineer-in-charge, 

whose certificate of such approval and passing of the sum so payable shall be final and 

conclusive against the contractor., All such intermediate payments shall be regarded as 

payments by way of advance against the final payments only and not as payments for work 

actually done and completed and shall not preclude the Engineer-in-charge from requiring 

bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed or 

re-erected, nor shall any such payment be considered as an admission of the due performance 

of the contractor or any part therefore in any respect or the accruing of any claims, nor shall it 

conclude, determine, or affect in any way the power of the Engineer-in-charge as to the final 

settlement and adjustment of the accounts or otherwise or in any other way vary or effect the 

contract. The final bill shall be submitted by the contractor within one month of the 

completion of the work, otherwise the Engineer-in-charges certificate of the measurements 

and of the total amount payable for the work shall be final and binding on all parties. 

CLAUSE 8 :  

 The rates for items of works shall be valid only when the items concerned is accepted 

as having been competed fully in accordance with the sanctioned specifications. In cases 

where the items of work are accepted as not so completed, the Engineer-in-charge may make 

payment on account of such items at such reduced rates as he may consider reasonable in 

preparation of final or on account bill. 

CLAUSE 9:  Bills to be submitted monthly: 

 A bill shall be submitted by the contractor each month on or before the date fixed by 

the Engineer-in-charge for all works executed in the previous month and Engineer-in-charge 

shall take or cause to be taken the requisite measurements for the purpose of having the same 

verified and the claim, so far as it is admissible, shall be adjusted, if possible, within ten days 

from the presentation of the bill. If the contractor does not submit the bill within the time 

fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said 

work in the presence of the contractor or his duly authorized agent whose countersignature to 

the measurement list shall be sufficient warrant and the Engineer-in-charge may  prepare a bill 

from such list which shall be binding on the contractor in all respects. 

CLAUSE 10 :  

 The contractor shall submit all the bills on the printed forms to be had on application 

at the office of the Engineer-in-charge. The charges to be made in the bills shall always be 

entered at the rates specified in the agreement or at the partly reduced rates subject to the 

approval by the Engineer-in-charge in the case of items not completed/executed as per 

agreements or in the case of any extra work ordered in pursuance of these conditions and not 

mentioned or provided for in the tender, at the rate here in after provided for such work . 

CLAUSE 11:  
(1)  The contractor shall execute the whole and every part of the work in the most 

 substantial and workman-like manner and both as regards materials and in other 

 respects in strict accordance with specifications. 

 The contractor shall also confirm exactly, fully and faithfully to the design, 

 drawings and instructions in writing for the work signed by the Engineer-in-charge. 

 The design and the drawings shall be lodged in the office of the site Engineer-in-

 charge to which the contractor shall be entitled to have access for the purpose of 

 inspection at such office during office hours. Where the instructions referred to 

 above are not contained in separate letters addressed to the contractor the same shall 

 be recorded in the work-order book, which shall be maintained and kept on the site 

 of the work. The contractor shall be required to sign such entire in the work-order 
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 book in token of having noted the instructions. However, if the contractor fails to  sign 

the work-order book for any reason whatsoever, the entry of the instructions in  the work-

order book shall be deemed to be the due notice to him of the said  instructions. The work-

order book shall be open for inspections to the contractor on  the site of the work during 

office hours. 

 

(2)  The contractor will be entitled to receive one copy of the accepted tender along with 

 the work order free of cost and will also be entitled to receive three sets of contract 

 and working drawings according to the progress of work as and when needed, free 

 of cost. 

(3)  The several documents forming the contract are essential parts of the contract and 

 requirement occurring in one is binding as through occurring in all. They are 

 intended to be mutually explanatory and complimentary and to describe and 

 provide for a complete work. 

 In the event of any discrepancy in the several documents forming the contract or in 

 any one document, the following order of  precedence should apply. 

(a)  Dimension and quantities :  

 (i) Drawings (ii) Schedule-B of the Tender form   (iii) specification. 

 On drawings, figures dimensions, unless obviously incorrect, will be followed in 

 preference to scaled dimensions. 

(b) Description : (i)  Schedule-B of the Tender form :- (ii) Drawings (iii) Specifications. 

 In the case of effective description or ambiguity , the Engineer-in-charge is entitled 

 to issue further instructions directing in what manner the work is to be carried out. 

 The contractor cannot take any advantage of any apparent error or omission in 

 drawings or specifications and the Engineer-in-charge shall be entitled to make 

 corrections and interpretations as necessary to fulfill the plans and specifications. 

CLAUSE 12  :  
 The Engineer-in-charge shall have power to make any alterations in or addition to the 

original specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be bound to 

carry out the work in accordance with any instructions in this connection which may be given 

to him in writing signed by the Engineer-in-charge and such alternation shall not invalidate 

the contract and additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on the same 

conditions in all respects on which he agreed to do the main work and at the same rate as out 

by the contractor on the same conditions in all respects on which he agreed to do the main 

work and at the same rate as are specified in the tender for the main work. 

CLAUSE 13 

13.1 Except that when the quantity of any item exceeds the quantity as in the tender by 

more than 30% the contractor will be paid for the quantity in excess of 30%  at the rate 

entered in the S.O.R. of the year during which the excess in quantity is first executed and for 

the materials consumed in excess quantity the rate for the materials to be charged would be 

the basic rate taken into account for fixing the rate for the S.O.R. above instead of the rate 

stipulated in schedule – A. 

13.2.   If the additional or altered work includes any class of work for which no rate is 

specified in this contract , then such class of work shall be carried out. 

(i) At the rate derived from the item within the contract which is comparable to the one 

involving additional or altered class of work, where there are more than one comparable items 

, the item of the contract which is nearest in comparison with regard to class or classes of the 

work involved shall be selected and the decision of the Superintending Engineer as to the 

nearest comparable item shall be final and binding on the contractor. 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall be 

carried out at the rate entered in the Schedule of Rates of the Division for the year in which 

the tender was received, increased or decreased by the percentage by which the tender amount 

is more or less as compared to the amount arrived at the rates in the “Schedule of Rates” of 

the Division in the year in which the tender was received. If the Schedule of rates of the 
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Division does not contain all the items the percentage increase or decrease of the tender shall 

be calculated considering such items which were included in the “Schedule of Rates “ of the 

Division for the year and for materials consumed on such item the rate to be charged would be 

the basic rate taken into account for fixing the rate in S.O.R. referred to above instead of the 

rate. Stipulated in Schrdule “A” 

(iii) If it is not possible to arrive at the rate from (i)  and (ii) above, such class of work shall be 

carried out at the rate decided by the competent authorities on the basis of detailed rate 

analysis after hearing the contractor before a Committee of two Superintending Engineers 

stationed at the same place or the nearest place. 

13.3 If the additional or altered work, for which no rate is entered in the “Schedule of 

Rates” of the Division is ordered to be carried out before the rate is agreed upon, then the 

contractor shall within seven days  of the date of receipt by him of the order to carry out the 

work, inform the Engineer-in-charge of the rate, which it is his intention to charge for such 

class of work and if the Engineer in charge does not agree to this rates, he shall by notice in 

writing be at liberty to cancel his order to carry out such class of work and arrange to carry it 

out in such manner as he may consider it advisable, provided always that if the contractor 

shall commence work or incur any expenditure in regard thereof before the rates shall have 

been determined as lastly herein before mentioned, then in such cases he shall only be entitled 

to be paid in respect of the work carried out or expenditure incurred by him prior to the date of 

the determination of the rate as aforesaid  according to such rate or rates as shall be fixed by 

the Engineer-in-charge. In the event of the dispute, the decision of the Superintending 

Engineer of the Circle shall be final.  

Where, however, the work is to be executed according to be the designs, drawings and 

specification recommended by the contractor and accepted by the competent authority, the 

alternation above referred to shall be within the scope of such designs, drawing and 

specifications appended to the tender. 

The time limit for the completion of the work shall be extended in the proportion that the 

increase in the cost occasioned by shall be final and conclusive. 

13.4 For excess in item of well sinking the rates for sinking in depth beyond the designed 

depth shall be as per the rate quoted by the contractor in the statement of variation, if no rates 

of variation in sinking are quoted the rate payable shall be the tender rate for sinking at 

designed level increased by the difference of schedule of rate for sinking at designed depth 

and sinking at final depth. 

CLAUSE 14:  

No claim for any payment of compensation for change or restriction of work : 

If at any time after the execution of the contract documents the Engineer-in-charge shall for 

any reason whatsoever, require the whole or part of the work, as specified in the tender, be 

stopped for any period or shall not require the whole or part of the work to be carried out at all 

or to be carried out by the contractor, he shall give notice in writing, stating the fact to the 

Contractor who shall thereupon suspend or stop the work totally or partially, as the case may 

be. In any such case , except as provided hereunder, the Contractor shall have no claim to any 

payment or compensation whatsoever except as provided hereunder on account of any profit 

or advantage which he might have derived from the execution of the work in full but which he 

did not so derive in consequence of the full amount of the work not having been carried out, 

or on account of any loss that he may be put to on account of materials purchased or agreed to 

be purchased or for unemployment of labour required by him. He shall not have also any 

claim for compensation by reason of any alteration having been made in the original 

specifications, drawings, designs and instructions which may involve any curtailment of the 

work as originally contemplated. 

(1)  However, the contractor will be entitled for compensation for loss, if any on the  date 

of notice, for the purchased materials or for the contract executed for the  material to be 

purchased for such work. Such compensation will be paid only for  actual loss for materials, if 

such materials so purchased or agreed to purchase is of required quantity/quality and was 

purchased / contracted to  be purchased only for the same work. But no compensation shall be 

granted to contractor on material for  which advance has been given to contractor by Botad 
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Nagar Palika. The amount of  loss for such claim will be decided by in charge Engineer-in-

charge. 

(2)  The contractor also will be entitled for compensation of unemployed labourers for 7 

 days from the date of notice provided that in that opinion of Engineer-in-charge  such 

labourers working for 7 days prior to the notice and would not be in a position  to get 

employment elsewhere within 7 days from the date of such notice . The  contractor should 

try to employ such unemployed labourers at other places from the  date of such notice. 

 In case the Contractor does not agree with the decision of Chief Officer regarding  the 

amount of compensation or loss; it will be open for the contractor to appeal to 

 Superintending Engineer-in –charge within one month from the date of knowledge 

 of such decision. In such case the decision of Superintending Engineer will be final 

 and binding to the Contractor. 

 

 The Contractor shall not be entitled for loss of any expected profit of such work. 

(Vide G.R. NO. SSR/1090/IB/247(2) /C ,dated 28-6-1993 as amended by GR of even number 

dated 11-2-1999) 

CLAUSE 15 : Action & compensation in case of bad work :  

 If at any time before the expire of Defects Liability period as detailed in Clause 17-A. 

It shall appear to the Engineer-in-charge or his sub-ordinate in charge of the work that/any 

work has been executed unsound, imperfect or unskilled workmanship or with materials of 

inferior quality or that any materials or articles provided by him for the execution of the work 

are unsound , or of a quality inferior to that contracted for or are otherwise not in accordance 

with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing 

to the contractor and then notwithstanding the fact that the work, materials or articles 

complained for may have been passed, certified and paid for the contractor shall be bound 

forthwith to rectify, or remove and reconstruct the work so specified in whole or in part as the 

case may require, or if so required, shall remove the materials or articles so specified in whole 

or in part and provide other proper and suitable materials or articles at his own charge and 

cost, and in the event of his failing to do so within a period to be specified by the Engineer-in-

charge in the written intimation aforesaid, the contractor shall be liable to pay compensation at 

the rate of one percent on the amount of the estimate of the rectification for every day not 

exceeding ten days during which the failure so continues and in the event of any such failure 

as aforesaid continuing beyond ten days, the Engineer-in-Charge may rectify or remove, and 

re-execute the work or remove and replace the materials complained of as the case may be at 

the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider 

that any such inferior work or materials as described above may be accepted or made use of, it 

shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

However, the contractor shall be responsible for normal maintenance of the work till the final 

bill for the work is prepared by the departmental Officer. 

Clause 15 A : Defect liability period :  

 The contractor shall be responsible to make good and remedy at his own expenses any 

defect which may develop or may be noticed before the period mentioned hereunder from the 

certified date of completion. The Engineer-in-charge shall give the contractor a notice in 

writing about the defects and the contractor shall make good the same within 15 days of 

receipt of the notice. In the case of failure on the part of the contractor, the Engineer-in –

charge may rectify or remove or re-execute the work at the risk & cost of the contractor. The 

Engineer-in-charge shall be entitled to appropriate the whole or any part of the amount of 

security deposit towards the expenses, if any,incurred by him in rectification, removal or  re-

execution 

CLAUSE 16:  Work to be open to inspections – Contractor or responsible agent to be 

present : -  

All Works under or in course of execution or executed in pursuance of the contract shall, at all 

times be open to the inspection and supervision of the Engineer-in-charge and his 

subordinates and the Contractor shall, at all times during the usual working hours, and all 

other times for which reasonable notice of the intimation of the Engineer-in-charge or his 

subordinate to visit the works shall have been given to the contractor, either himself be 
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present to receive orders and instructions or have a responsible agent duly accredited in 

writing present for that purpose. Orders given to the contractor’s duly authorized agent shall 

be considered to have the same force and effect as if they had been given to the Contractor 

himself. 

 

CLAUSE 17:  

(i) G.R.B. & CD NO. RGN-6090-UO 24 (42)-C, dated 26-11-90. 

 

Employment of a qualified site Engineer by the Contractor. The Contractor shall. Employ 

full-time technically qualified staff during the execution of this work as under :- 

1.  Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to 

be executed     is more than Rs.50 lakhs. 

2.  One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is 

more than Rs.15 lakhs but less than Rs.50 lakhs. 

3. Minimum two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but 

more than Rs.5 lakhs. 

4.  Minimum one  Diploma Civil Engineers for the work when the cost of work to be executed 

is less than Rs. 5 lakhs. The Engineer so employed for the Botad Nagar Palika work must 

have sufficient experience to handle the work independently. Such an Engineer shall have to 

stay at the site of work and he shall not be entrusted with other duty except this work. 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 

Employment of separate Engineer will not be necessary provided that the Engineer partner 

himself attends the execution of the work on the site. 

CLAUSE 18 : Notice to be given before work is covered up :  

The contractor shall give not less than five day’s notice in writing to the Engineer-in-charge or 

his subordinate in charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimensions there of taken before the same is so covered up or placed beyond the reach of 

measurement and if any work shall be covered up or placed beyond the reach of measurement 

without such notice having and if any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or consent obtained , the same shall be 

uncovered at the contractor’s expenses and in default thereof no payment or allowance shall 

be made for such work or for the materials with which the same was executed. 

CLAUSE 19:  

If the contractor or his workmen, or servants shall break , deface, injure or destroy any part of 

the building or the work in a question in/on which they  may be working or any building , 

road, fence, enclosure or grassland or cultivated ground contiguous to the premises on which 

the works or any part thereof is being executed or if any damage shall be done to the work 

from any causes  whatever before damage occurred/caused due to normal flood or rain or if 

any imperfections become apparent in it within three months from the grant of a certificate of 

completion, final or otherwise  by the Engineer-in-charge , the contractor shall make good the 

same at own expenses or in default, the Engineer-in-charge may cause the same to be made 

good by other contractor, and deduct the expenses (of which the certificate of the Engineer-in-

charge shall be final ) from any sums that may thereafter become due to the contractor or from 

his security deposit or the proceeds of sale thereof or a sufficient portion thereof. 

 

CLAUSE 19A :  
Neither party shall be liable to the other for any loss or damage occasioned by or arising out 

of God, such as Unprecedented flood, Volcanic eruption, earthquake or other convulsion of 

nature and other acts such as but not restricted to general strike, invasion, the acts of foreign 

countries, hostilities, or war like operations before or after declaration of war, rebellion, 

military or Usurped power which prevent performance of the contract and which could not 

have been foreseen or avoided by a prudent person. 

Note : “Unprecedented flood”  means the flood crossing the High Flood Level of the past 

……... Year(s) which is on the available record. 

(Modified Vide R& B D.G.R. No/ TNC – 1096 – IB –143 – (16) – C dated 11-1-99) 



- 17 -                                                                                                  TENDER 

 

 

CLAUSE 20: Contractor to supply plant, ladders, scaffolding etc. and is liable for damage 

arising from non-provision of lights, fencing etc. :  

The contractor shall supply at his own cost all materials (except such special materials if any, 

as may, in accordance with the contract to be supplied from the Public Works Department 

Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding, and any 

temporary works which may be required for the proper execution of the work whether in the 

original, altered or substituted form and whether included in the specifications, or other 

documents forming part of the contract or referred to in these conditions or not and which 

may be necessary for the purpose of satisfying or complying with requirements of the 

Engineer-in-charge as to any matter or to which under these conditions he is entitled to be 

satisfied or which he is entitled to require together with carriage therefore to and from the 

work. The contractor shall also supply without charge the requisite number of persons with 

the means and materials necessary for the purpose of settings out works and counting , 

weighing and assisting in the measurement or examination at any time and from time to time, 

of the work or the materials, failing this, the same may be provided by the Engineer-in-charge 

at the expenses of the Contractor and the expenses may be deducted from any money due to 

the Contractor under the contract or from his security deposit, or proceeds of sale thereof or of 

a sufficient portion thereof. The contractor shall provide all necessary fencing and lights 

required to protect the public from accident and shall also be bound to bear expenses of 

defense of every suit, action or other legal proceeding, at law that may be brought by any 

person for injury sustained. Owing to neglect of the above precautions and to pay any 

damages and costs which may be awarded in any such suit, action or proceedings to any such 

person , or which may, with the consent of the Contractor, be paid in compromising any claim 

by any such person. 

CLAUSE 20A:  

The Contractor shall provide suitable scaffolds and working platforms, gangways and 

stairways, and shall comply with the following regulation in connection therewith. 

(a)  Suitable scaffolds shall be provided for workmen for all works that cannot be safely 

 done from a ladder or by other means. 

(b)  A scaffold shall not be constructed, taken down or substantially altered except  

(i)  Under the supervision of a competent and responsible person.  

(ii)  appointed by contractor and by competent workers possessing adequate experience 

 in this kind of work. 

(c)  All scaffolds and appliances connected therewith and all ladders shall  

(g)  be of sound material  

(ii)  be of adequate strength having regard to the loads and strains to which they will be 

 subjected and  

(iii)  be maintained in proper condition 

(d) Scaffolds shall be so constructed that no part thereof can be displaced in 

 consequence of normal use. 

(e)  Scaffolds shall not be overloaded and so far as practicable the load shall be evenly 

 distributed. 

(f)  Before installing the lifting gear on scaffolds, special precaution shall be taken to 

 ensure the strength and stability of the scaffolds. 

(g)  Scaffolds shall be periodically inspected by a competent person . 

(h)  Before allowing a scaffold to be used by his workmen, the Contractor shall, 

 whether the scaffold has been erected by his workmen or not, take steps to ensure  that 

it complies fully with the regulation herein specified.  

( i )  Working platforms, gangways shall – 

(i)   be so constructed that no part  thereof can dag unduly or unequally.  

(ii)  be so constructed and maintained having regard to the prevailing conditions as to 

 reduce as far as practicable risks of persons tripling or slipping and   

(iii)  be kept free from any unnecessary obstruction. 
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( j )  In the case of working plate forms, gangways working  places and stairway at a 

 height exceeding ………………………………….(to be specified)   

(i )   every working platform and every gangway shall be closely boarded unless other 

 adequate measures are taken to ensure safety.   

(ii)   every working platform and every gangway shall have adequate width, and   

(iii) every working platform, gangway, working place and stairway shall be suitably 

 fenced. 

(k)  Every opening in the floor of a building or in a working platform shall, except for  the 

time and to the extent required to allow the access of person or the transport or  shifting of 

materials be provided with suitable means to prevent the fall of persons  or material. 

( l ) When persons are employed on a roof where there is danger of falling from a height 

 exceeding (4.25 mt) 14 ‘ (to be specified) meters suitable precaution shall be taken 

 to prevent the fall of persons or material. 

(m)  Suitable precautions shall be taken to prevent persons being struck by articles 

 which might fall from scaffold or other working place. 

(n)  Safe means of access shall be provided to all working platforms and other working 

 places. 

CLAUSE 20 B : The contractor shall comply with the following regulations as regards the 

hoisting appliances to be used by him  

(a)  Hoisting machines and tackle including their attachments, anchorages and supports 

 shall –  

(i)  be of good mechanical construction, sound material and adequate strength and free 

 from patent defect, and  

(ii)  be kept in good repair and in working order 

(b)  Every rope used in hoisting or lowering materials or as a means of suspension shall 

 be of suitable quality and adequate strength and free from patent defect. 

(c)  Hoisting machines and tackles shall be examined and adequately tested after 

 erection on the site and before use and be re-examined in position at intervals to be 

 prescribed by Engineer-in-charge. 

(d)  Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or 

 lowering materials or as a means of suspension shall be periodically examined. 

(e)  Every crane driver or hoisting – appliance operator shall be properly qualified. 

(f)  No person who is below age of 15 years shall be in control of any hoisting machine, 

 including any scaffolds, nor shall give signals to the operator. 

(g)  In the case of every hoisting machine and of every chain, ring hook, shackle, swivel 

 and pulley block used in hoisting or lowering or as a means of suspension the safe 

 working load shall be ascertained by adequate means. 

(h)  Every hoisting machine and all gears referred to in preceding regulation shall be 

 plainly marked with the safe working load. 

( i )  In the case of hosting machine having a variable safe working load, each safe 

 working load and conditions under which it is applicable shall be clearly indicated. 

 ( j )  No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be 

 loaded beyond the safe working load except for the purpose of testing. 

(k)  Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting 

 appliances shall be provided with sufficient safeguards. 

( l )  Hoisting appliances shall be provided with such means as will reduce to a minimum 

 the risk of the accidental descent of the load. 

(m)  Adequate precautions shall be taken to reduce to minimum the risk of any part of a 

 suspended load becoming accidentally displaced. 

CLAUSE 21 : Measures for Prevention of Fire :  

The contractor shall not set fire to any standing jungle, tree bush wood or grass without a 

written permit from the Engineer-in-charge. When such permit is given, and also in all cases 

when destroying cut or dug up tree, bush wood, grass etc. by fire, the contractor shall take 

necessary measures to prevent such fire spreading to or other-wise damaging surrounding 

property.When such permit is given and also in all cases when destroying cut or dug up tress, 
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bush wood, grass etc. by fire, the contractor shall take necessary measures to prevent such fire 

spreading to or other-wise damaging surrounding property. 

 

CLAUSE 22 : Liability of contractors for any damages done in or outside work area :  

Compensation for all damage done intentionally or unintentionally by Contractor’s labourers 

whether in or beyond limits of Botad Nagar Palika property including any damage caused by 

the spreading of fire mentioned in the clause 22, shall be estimated by the Engineer-in-charge, 

or such other Officer as he may appoint and the estimates of the Engineer-in-charge , subject 

to the decision of the Superintending Engineer, on appeal , shall be final and the contractor 

shall be bound to pay the amount of the assessed compensation on demand, failing which the 

same will be recovered from the Contractor as damages in the manner prescribed in clause 1 

or deducted by the Engineer-in-charge from any sums that may be due or become due from 

Botad Nagar Palika to the contractor under this contract or otherwise. 

The Contractor shall bear the expenses of defending any action or other legal proceeding that 

may be brought by any person for injury sustained by him owing to neglect of precautions to 

prevent the spread of the fire and he shall also pay the damages and cost that may be awarded 

by the court in consequence. 

CLAUSE 23:  

Work not to be sublet. Contract may be rescinded  and security deposit forfeited for subletting 

it without approval or for bribing a public officer or if contractor becomes insolvent :  

The contract shall not be assigned or sublet without the written approval of the Engineer-in-

charge. And if the contractor shall assign or sublet his contract or attempt to do so or become 

insolvent or commence any proceeding to get himself be adjudicated an insolvent or make any 

compromisation with his creditors, or attempt to do so, the Engineer-in-charge may, by notice 

in writing rescind the contract, Also if any bribe, gratuity , gift loan, perquisite, reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised or 

offered by the contractor, or any of his servants or agents to any public officer or person in the 

employ of Botad Nagar Palika in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in contract, the 

Engineer-in-charge may thereupon by notice in writing rescind the contract. In the event of 

contract being rescinded, the security deposit of the contractor shall thereupon stand forfeited 

and be absolutely at the disposal of Botad Nagar Palika and the same consequence shall 

ensure as if the contract had been rescinded under clause 3 thereof and in addition the 

contractor shall not be entitled to recover or be paid for any work therefore actually performed 

under contract . 

CLAUSE 24: 

 Sums payable by way of compensation to be considered as reasonable compensation without 

reference to actual loss :  

All sums payable by a contractor by way of compensation under any of these conditions shall 

be considered as a reasonable compensation to be applied to the use of Botad Nagar Palika 

without reference to the actual loss or damage sustained and whether any damage has or had 

not been sustained. 

CLAUSE 25 :  Change in the constitution of firm to be notified :  
In the case of a tender by partners, any change in the constitution of a firm shall be forthwith 

notified by the Contractor to Engineer-in-charge for his information. 

CLAUSE 26 : (1) Disputes to be referred to Tribunal :  

The disputes relating to this contract, so far as they relate to any of the following matters, 

Whether such disputes arise during the progress of the work or after the completion or 

abandonment thereof, shall be referred to the Arbitration Tribunal, Gujarat State. 

(i)The rates of payment under clause 5 for any tools, materials and stores, in or upon the 

works of the site thereof or belonging to the contractor or procured by him an intended to be 

used for execution of  the work or any part thereof possession of which may have been taken 

by the Engineer-in-charge under the said clause-5  

(ii) The Reduction in rates made by the Engineer-in-Charge under clause 9 from the items of 

works not accepted as completed fully in accordance with the sanctioned specifications.  
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(iii) The  rate of payment for any class of work which is included in the additional or altered 

work carried out by the contractor in accordance with the instructions of the Engineer-in-

Charge under clause 14 and the rates for which is to be determined under the said clause 14. 

(iv) The rates of payment for materials already purchased or agreed to be purchased by the 

contractor before receipt of notice given by the Engineer-in-Charge under clause 15, and/or 

the amount of compensation payable to the contractor under the said clause for loss in respect 

of such materials. 

(v) The amount of compensation which the contractor shall be liable to pay under clause 17 in 

the event of his failure to rectify, remove or reconstruct the work within the period specified 

in the written intimation or the amount of expenses incurred by the Engineer-in-Charge under 

the said clause 17 in rectifying, removing or re-executing the work or in removing and 

replacing the materials or articles complained of . 

(vi) The reduction of rates as may be fixed by the Engineer-in-Charge under clause 17 for the  

inferior work or materials as accepted or made use of. 

(vii) The amount of compensation payable by the contractor for damages as estimated and 

assessed under clause 23. 

(viii)The amount payable to the contractor for the work carried out under clause 33 in 

accordance with the instructions and the requirements of the Engineer-in-Charge in a case 

where there are no specifications .   

(2) The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act –92 & order issued 

by the Govt. in connection with this Act will now apply for Arbitration (As per Botad Nagar 

Palika in N. & W.R.D. letter No. SUT/1090/2679/K2 dt. 9/2/94 .  

(3) The provision of Arbitration Act .,shall in so far as they are inconsistent with the provision 

of this act cease of to apply to any dispute arising from a works contract and all arbitration 

proceedings in relation to such dispute before an arbitrator, court of authority shall stand 

transferred to the Tribunal.  

(4) The awards declared by the arbitrator should be speaking award, giving reasons and 

calculations for every item of claims. The decision will have to be implemented by all the 

departments of the State Botad Nagar Palika and Public Sector Enterprises of Gujarat. 

(Resolution F.D.No. PB/1088/735/KT/ Sachivalaya/ Gandhinagar 5th October 1988.)  

(5) In case of dispute leading to the contractor or Botad Nagar Palika of Gujarat approaching 

to Court of Law, it shall be within the jurisdiction where the site of work is situated.  

(6) The reference to arbitration proceeding under this clause shall not  

(i) affect the right of the Engineer-in-charge under clause 5 to take possession of all or any 

tools plants materials and stores in or upon the works of site thereof belonging to the 

contractor or procured by him and intended to be used for the execution of the work or any 

part thereof. 

(ii) Preclude the Engineer-in-charge from utilizing the materials purchased by the contractor 

in any work or from removing such materials to other places, during the period the work is 

stopped or suspended in pursuance of notice given to the contractor under clause 15 

(iii) Entitle the contractor to stop the progress of the work or the carrying out the additional or 

altered work in accordance with the provisions of clause 14 or as the case may be or clause 

33. 

CLAUSE 27 :  Lump sum in estimates :  

When the estimate on which a tender is made includes lump sum in respect of part of the 

work, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for such 

items, or if the part of the work in question is not in the opinion of the Engineer-in-charge 

capable of measurement the Engineer-in-charge may , as his discretion, pay the lump sum 

amount entered in the estimate and the certificate in writing of the Engineer-in-charge shall be 

final and conclusive against the contractor with regard to any sum or sums payable to him, 

under the provisions of this clause. 

CLAUSE 28 : Action where no specifications :  

In the case of work for which there is no such specification, such work shall be carried out tin 

accordance with the Divisional Specification and in the event of there being no Divisional 
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Specifications, then, in such case the work shall be carried out in all respects in accordance 

with the instructions and requirements of the Engineer-in-charge. 

CLAUSE 29 : Defination of work :  

The expression “work” or “works” where used in these conditions shall, unless, there be 

something in the subject or context repugnant to such construction to mean the work, or the 

works, contracted to be executed under or in virtue of the contract, whether temporary or 

permanent and whether original, altered, substituted or additional . 

CLAUSE 30 : Contractor’s percentage whether applied to net or gross amount if the bill : 

Percentage referred to in the tender shall be deducted from / added to the gross amount 

of the bill before deducting the value of any stock issed. (This clause shall be applicable 

only for B-1 tender)  
CLAUSE 31 : Non refund of quarry fees & Royalties :  

The contractor shall pay the royalty to the competent authority / local body as per rules. The 

contractor shall furnish quarterly the statement showing quantity of quarried materials, from 

whom purchased ( with full address of the seller ) and copies of bills for purchase to the 

District Officer of the Mining and Geology Department of authority competent to levy royalty 

in the area of work. Contractor shall also furnish such additional information as regards 

royalty payment to the Royalty authority. The royalty charges paid shall be borne by the 

Contractor and shall not be reimbursed by the Chief Officer(Authority :- R & B D Circular 

No. TNC – 2286 – UO – 39 (19) – C dated 23-10-1989.) 

Clause 32: Compensation under the workmen’s compensation Act :  

The contractor shall be responsible for and shall pay compensation to his workman payable 

under the Workman’s Compensation Act. 1923 (VIII of 1923) hereinafter called the said Act) 

for injuries caused to the workman. If such compensation is paid by Botad Nagar Palika as 

principal under sub-section 12(1) of the said Act on behalf of the Contractor it shall be 

recoverable by Botad Nagar Palika from the contractor under sub section 12(2) of the said 

section. Such compensation shall be recovered in the manner laid down in clause 1 above. 

CLAUSE 32-A 

The Contractor shall be responsible for and shall pay the expenses of providing medical aid to 

any workmen who may suffer a bodily injury as a result of an accident. If such expenses are 

incurred by Botad Nagar Palika, the same shall be recoverable from the contractor forthwith 

and be deducted, without prejudice to any other remedy of Botad Nagar Palika from amount 

due or that may become due to the Contractor. 

Clause 32-B: 

The contractor shall provide all necessary personal safety equipment and first aid apparatus 

available for the use of the person employed on the site and shall maintain the same in suitable 

condition for immediate use at any time and shall comply with the following regulations in 

connection therewith. 

(a) The workers shall be required to use the equipment so provide by the Contractor and 

Contractor shall take adequate steps to ensure proper use of the equipment by those 

concerned. 

(b)  When work is carried on in proximity to any place where there is a risk of drowning all 

necessary equipment shall be provided and kept for use and all necessary steps shall be taken 

for the prompt rescue of any person, in danger. 

(c)  Adequate provision shall be made for prompt first aid treatment of all injuries to be 

sustained during the course of the work. 

 Clause 33  :  

The quantities shown in the tender are approximate and no claim shall be entertained for 

quantities of work executed being less than those entered in the tender. In the case of increase 

in the quantities by more than 30%  the new rate will be paid to the contractor for the 

quantities in excess of 30%The rates for the increased quantities as aforesaid will be fixed in 

the manner specified in clause – 14 
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Clause 34 : 
Employment of famine or other labour : The contractor shall employ any famine, convict or 

other labour of particular kind or class, if ordered in writing to do so by the Engineer-in-

charge. 

Clause 35 : 
 No compensation shall be allowed for any delay caused in the starting of the work on account 

of delay in making available the full site of land at a time. 

Clause 36 :  

No claim for compensation shall be allowed for any delay in execution of the work on account 

of water standing in borrow pits or compartment. The rates are inclusive of hard or cracked 

soil, excavation in mud, sub soil water or water standing in borrow-pits and no claim for an 

extra rate shall be entertained unless otherwise expressly specified. 

Clause 37  : Entering upon or commencing any portion or work :  

The Contractor shall not enter upon or commence any portion or work except with the written 

authority and instruction of the Engineer-in-charge or of his subordinate in charge of the 

work. Failing such authority, the Contractor shall have no claim to ask measurement of or 

payment for work. 

Clause 38 : Minimum age of person employed : 

(I) No Contractor shall employ any person who is under the age of 15 years. 

Clause 39 (I) (A) : 

The employment of donkeys and / or other animals and the payment of fair wages : For 

Asphalt work(s) as far as possible, only the adult persons should be employed by the 

contractor. If the adult person are not available, then the children below the age of 15(Fifteen 

years ) should not be employed under any circumstance. 

(II) No contractor shall employ donkeys or other animals with branching of string or thin 

rope.  The branching must be at least three inches wide and should be of tape (Nawar). 

(III) No animal suffering from sores, lameness or emaciation or which is immature shall be 

employed on the work. 

(IV) The Engineer-in-charge or his agent is authorized to remove from the work any person or  

animal found working which does not satisfy these conditions and no responsibility shall 

be accepted by Botad Nagar Palika for any delay caused in the completion work by such 

removal. 

(V) The Contractor shall pay fair and reasonable wages to the workman employed by him in 

the contract undertaken by him. In the event of any dispute arising between the Contractor 

and his workmen on the grounds that the wages paid are not fair and reasonable, the 

dispute shall be referred without delay to the Engineer-in-charge who shall decide the 

same. The decision of the Engineer-in-charge shall be conclusive and binding on the 

Contractor, but such decision shall not in any way affect the conditions in the contract 

regarding the payment to be made by Botad Nagar Palika at sanctioned tendered rates.  

 (VI) The contractor shall provide drinking water facilities to the workers/ labourers employed 

on Botad Nagar Palika works Amenities relating to sanitation shall also be provided to 

the workers/labourers employed on works (in urban areas) . If the contractor fails to 

comply with these provisions, the Engineer-in-charge shall give notice in writing and if 

the contractor does not provide this facility to the workers/ labourers within a period of 

ten days from the date of the notice in writing, the Engineer-in-charge shall thereupon 

make the arrangement for drinking water at the cost of the contractor. 

(VII) The Contractor shall provide the amenity of proper shed and shelter to the workers/ 

labourers and their children on Botad Nagar Palika works as soon as the work starts. If 

the contractor fails to provide shed and shelter, the Engineer-in-charge shall provide the 

same at the cost of contractor. 

Clause 40  : Method of payment :  

Payment to contractor shall be made by cheque drawn on any treasury within the division 

convenient to them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be 

paid in cash. 

Clause 40 A : Any sum of money due and payable to the Contractor (including the security 

deposit returnable to the contractor) executing any Botad Nagar Palika work or work of any 
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District Panchayat wholly financed as grant-in-aid under this contract shall be appropriated by 

any District Panchayat / Botad Nagar Palika and shall be set off against any claim of the 

Botad Nagar Palika/District Panchayat of Gujarat state by the District Panchayat of Gujarat 

State/Botad Nagar Palika for the payment of a sum of money arising out or under any other 

contract made by the contractor with the Botad Nagar Palika/District Panchayat of Gujarat 

State for the work wholly  the contractor against any claim of the Botad Nagar Palika / 

District Panchayat  of Gujarat state is available, such a recovery shall be made from the 

contractor as arrears of land revenue. 

Clause 41 : Employment of scarcity labour :  

If Botad Nagar Palika declares a state of scarcity or famine to exist in any village situated 

within 16 kilometers of the work, the Contractor shall employ upon such parts of the work, as 

are suitable for unskilled labour, any person certified to him by the Engineer-in-charge or by 

any persons to whom, the Engineer-in-charge may have delegated this duty in writing to be in 

need of relief and shall be bound to pay to such persons, wages not below the minimum which 

Botad Nagar Palika may have fixed in this behalf. Any disputes which may  arise in 

connection with the implementation this clause shall be decided by the Engineer-in-charge 

whose decision shall be final and binding on the contractor.  

Clause 42  : The rates to be quoted by the Contractor must be inclusive of sales tax . No extra 

payment on this account will be made to the contractor. 

Clause 43 : The Contractor should, as far as possible , obtain his requirement of labourers 

skilled and unskilled , from the nearest Employment Exchange so as to utilize the local 

employment potential. If there are no local Employment Exchange or such Exchanges are not 

able to provide the required labour locally, suitable labourers should be utilized to the 

maximum extent possible. 

Clause 44 : Fair Wages :  

If a Contractor fails to pay within ‘7’ (Seven) days to the labourer(s) /worker(s) the minimum 

wages prescribed by the Botad Nagar Palika under the Minimum Wages Act. 1948 as in force 

from time to time, the Engineer-in-charge shall be at liberty to deduct the amount payable to 

the labourer/ workers from his (Contractors) bills or deposit(s) payable by the Contractor after 

making due inquiries and establishing the claim(s) of the labourer(s) /Workers(s). 

The contractor shall not be entitled to any payment of compensation on account of any loss 

that the Contractor may have to incur on account of the action as aforesaid. Before the action 

as aforesaid, is enforced, a notice in writing to the Contractor shall be issued by the Engineer-

in-charge to pay the wags as per Minimum Wages Act in force at the relevant time. If 

Contractor does not act as aforesaid within seven days, then the action contemplated as above 

shall be taken against him. 

Clause 45  : List of Machinery :  

The contractors shall also give a list of machineries in his possession and which they propose 

to use on the work. 

Clause 46  : (i) In case , the roller deployed by Department for the use on contract work is 

kept idle by the contractor for want of adequate labour and materials, the contractor will have 

to pay rental charges as per prevailing rules even though the items of rolling and watering are 

to be carried out by the department. 

(ii) If the contractor does not plan his programme so as to suit the requirement of the 

Department, the proportionate rental charge on roller shall be recovered from the contractor. 

Clause 47 : Local labour on normal rates :  

The contractor shall have to engage local labour and person seeking employment where 

available on normal rate. 

Clause 48 : Rent will be recovered from the contractor for the land given to them for stacking 

materials as well as for construction of temporary hutments etc. 

Land measuring Charges  

1. One hectare or less     Rs.5 Per month 

2. More than 1 hectare & up to 2 hectares  Rs.10 per month 

3. More than 2 hectare & up to 3 hectares  Rs.15 per month 

4. More than 3 hectare & up to 4 hectares  Rs.20 per month 
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Clause 49  : The contractor shall employ only such labour who shall produce a valid 

certificate of having been vaccinated against small-pox within  a period of last three years. 

Clause 50 :  

1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the 

use of the laborers according to the following specifications.  

(1) Huts of bamboos and grass may be constructed. 

(2) A good site shall be selected. High ground removed from jungle but well provided with 

tress shall be chosen wherever it is available. The neighborhood of rank jungle, grass or 

weeds should particularly be avoided. Camps should not be established close to large 

cuttings of earth  work. 

(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good 

natural site cannot be procured, particular attention should be given to the drainage.  

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be 

provided. Care should be taken to see that the huts are kept clean and in good order. 

(5) The contractor must find out his own land. If he wants Botad Nagar Palika land, he should 

apply for it and pay assessment for it.  

2. Drinking Water : The contractor shall as far as possible, provide an adequate supply of 

chlorinated pure potable drinking water for the use of labourers. This provision shall be at 

the rate of not less than 4.5 liters per head . No provision need-be made where there is a 

suitable nala , river or well within 0.4 km of the camp. However arrangement should as far 

as possible, be made to chlorinate water by chlorinated tables before it is allowed for 

drinking purpose. 

3. The contractor shall construct semi permanent latrines for the use of Labourers on the 

following scale, namely  (a)  Where female are employed , there shall be at least one 

latrine for every 25 females . (b) Where males are employed there shall be at least one 

latrine for every 25 males provided that where the number of males or female exceed 100 , 

it shall be sufficient if there is one latrine for every 25 males or females , as the case may 

be up to the first 100  and one for every 50 thereafter. 

4. Privacy in latrines :  Every latrine shall be under cover and so partitioned off as to secure 

privacy , and shall have a proper door and fastenings. 

5. Notice to be displayed outside latrines and urinals : (1) Where workers of both sexes 

are employed there shall be displayed outside each block of latrine and urinal a notice in 

the language understood by the majority f the workers For Men Only or For Women Only  

: as the case may be.  

     (2)  The notice shall also bear the figures of a man or of a women, as the case may be . 

6. Urinals : There shall be at least one urinal for male/female workers up to 50 employed at 

a time . Provided that where the number of male or female workmen, as the case may be, 

exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to 

the first 500 and one for every 100 males or females or part thereof. 

7. Latrines and Urinals to be accessible : (1) The latrines and urinals shall be conveniently 

situated and accessible to workers at all times at the establishment . (2)  (i ) The latrines 

and urinals shall be adequately lighted and shall be maintained in a clean and sanitary 

condition at all times (ii) Latrines and urinals other than those connected with a flush 

sewage system shall comply with the requirements of the Public Health Authorities. 

8. Water for latrines and urinals : Water shall be provided by means of pipes or tanks or 

otherwise, so also be conveniently accessible in or near the latrines and urinals. 

9. Bathing and washing places : (1) The contractor shall construct sufficient number of 

bathing places. Every unit of 20 persons being provided with a separate bathing place. (2) 

Washing places should also be provided for the purposes of washing clothes. Every unit of 

30 persons shall have at least one washing place. (3) Such bathing and washing places 

should be suitably screened and separate places provided for male and female workers. (4) 

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition.  

10.  Drainage : The contractor shall make sufficient arrangement for draining away the 

sewerage water as well as water from the bathing and washing places and shall dispose off 

this waste water in such as way as not to cause nuisance. The contractor should obtain a 
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permission from the Gujarat Water Pollution  Control Board, Gandhinagar if Water is so 

be drained in river or near the well . The contractor would put malaria oil once in a week 

in stagnant water round about the residence.  

11. Medical facilities : The contractor shall engage a medical officer with a traveling 

dispensary for a camp having 500 or more persons if there is no Botad Nagar Palika or 

other private dispensary situated within 6 km. from the camp. 

12. Conservancy and cleanliness: The contractor shall provide the necessary staff for 

effecting the satisfactory conservancy and cleanliness of the camp to the satisfaction of the 

Engineer-in-charge . Atleast one sweeper per 200 persons should be engaged. 

Conservancy staff should dump refuge in compost pit, away from the labour camp. 

13. Health Provisions : The District Health Officer of the District or the Deputy Director of 

Health Service shall be consulted before  opening a labour camp and his instructions on 

matters, such as the water supply, sanitary convenience, the camp-site, accommodation 

and food supply shall be followed by the contractor. 

14. Precautions against epidemic : (a) The authorities in charge of the colonies should get 

the labourers innoculated against cholera and plague and vaccinated against smallpox at 

the time or recruitment , if they are not innoculated or vaccinated within 6 months or 3 

years respectively prior to the date of recruitment. (b) When, in any labour camp there is 

an epidemic disease or is threatened with such an outbreak, the authorities in charge of the 

labour camps should ensure that all the inmates of the labour colonies are innoculated or 

vaccinated as the case may be , depending on the diseases, within 72 hours after the 

outbreak. (c) The authorities in charge of the labour colony should arrange to 

communicate by wire regarding the outbreak of the epidemic diseases on the very day of 

the outbreak , to the Mamlatdar of the Taluka, the District Health officer or to the Deputy 

Director of Public Health in charge of that area and the Director of Public Health. 

Thereafter they should continue to send daily reports to the above officers in the 

prescribed form regarding the progress of the epidemic disease. (d) When the authorities 

in charge of the labour colony suspect or have reason to believe that any immediate of the 

labour colonies is suffering from the infectious or contagious disease , they shall forthwith 

arrange for the segregation of such persons to isolated huts to be specifically provided for 

the purpose and also for their treatment  (e) As regional malaria epidemic outbreaks are 

likely to occur in such project areas, the authorities in charge of the labour colonies should 

report promptly the occurrence of unusual incidence of cases of malaria and also inform 

the District Health Officer of the District, Deputy Director of Public Healthy (Malaria) 

and the Director of Public Health and also arrange to institute all necessary anti malarial   

measures as may be advised by the officials of the Public Health Department. (f) The 

authorities in charge of the  colonies should also arrange to carry out any  other measures 

that may be recommended by the officials of the Public Health Department necessary to 

prevent or control the spread of disease. 

15. Rest rooms: (1) In every place where in contract labour is required to halt at night in 

connection with the contract works and in which employment of contract labour is likely 

to continue for three month or more, the contractors shall provide and maintain rest rooms 

or  other suitable alternative accommodation within  fifteen days of the employment of 

contract labour. 

(2) If the amenity referred to in sub rule is not provided by the contractor within the period 

prescribed, the employer shall provide the same within a period of fifteen days of the 

expiry of the period laid  down in the sub-rule (1). 

(3) Separate rooms shall be provided for women employees. 

(4) Effective and suitable provision shall be made in every rooms for securing and 

maintaining adequate ventilation for the circulation of fresh air and there shall also be 

provided and maintained sufficient and suitable natural or artificial lighting . 

(5) The rest room or other suitable alternative accommodation shall be of such dimensions as 

to provide at least a floor area of 1. Sq. mt. For each person making use of rest rooms. 

(6) The rest room or other suitable alternative accommodation shall be so constructed as to 

afford adequate protection against heat, wind, rain, and shall have smooth, hard and 

impervious surface. 
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(7) The rest rooms or  other suitable alternative accommodation shall be at a convenient 

distance from the establishment and shall have adequate supply of whole some drinking 

water. 

16.Canteen Facilities : (1) In every establishment of contract work and wherein work 

regarding the employment of contract labour is likely to continue for six months and wherein 

contact labour numbering one hundred or more are ordinarily employed, the adequate canteen 

facilities shall be provided by the contractor for the use of such contract labour within sixty 

days of the commencement of the employment of contract labour. 

(2) If the contractor fails to provide the canteen facilities within the time limit laid down the 

same shall be provided by the principal employer within sixty days of the time allowed to 

the contractor. 

(3)  The canteen shall be maintained   by the contractor or principal employees as the case 

may be in an efficient manner. 

17. Accommodation in canteen : (1) The canteen shall consist of at least dining hall, kitchen, 

store room, pantry, and washing places separately for worker and for utensils. 

2 (I) The canteen shall be sufficiently lighted at all times where any person has access to it. 

(ii) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime-washed or colour-washed at least once in each year, provided that the inside walls of the 

kitchen shall be lime-washed every four months. 

3 (i) The premises of the canteen shall be maintained in clean and sanitary condition. 

(ii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as cause nuisance. 

(iii) Suitable arrangements shall be made for the collection and disposal of garbage. 

18. Accommodation in dining hall : (1) The dining hall shall accommodate at a time, atleast 

30% of the contract labour working at a time. 

(2) The floor area of the dining hall excluding the area occupied per dinner to be 

accommodated shall as prescribed in subrule (i)  

(3) (I) A portion of the dining hall and service counter shall be partitioned and reserved for 

women workers, in proportion to their numbers. (ii) Washing places for women shall be 

separate and screened to secure privacy. 

(4) Sufficient table, stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in sub rule 1. 

19. Equipment in canteen :  
(i) There shall be provided and maintained sufficient utensils, crockery , cutlery, furniture and 

any other equipment necessary for the efficient running of the canteen. 

(ii) The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

(2) (i)  Suitable clean clothes for the employees serving in the canteen shall also be provided 

and  maintained. 

     (ii)   A service counter, if provided , shall have a top of smooth and impervious materials. 

     (iii) Suitable facilities including an adequate supply of hot water shall be provided for the   

cleaning of utensils and equipment. 

20. Food stuff to be served : The food stuff and other items to be served in the canteen shall 

be in conformity  with the normal food habits of the contract labour. 

21. Prices to be displayed : The charges for food stuffs, beverages and any other item served 

in the canteen shall be based on “no profit, no loss” and shall be conspicuously displayed in 

the canteen. 

22. Canteen to be run on “No profit no loss” basis : In deriving the prices of food stuffs and 

other articles served in the canteen, the following items shall not be taken into consideration 

as expenditure, namely. 

(a) the rent for the land and building. 

(b) The depreciation and maintenance charges for the building and equipment provided for in 

the canteen. 

(c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, 

cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 
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(e) The interest on the amount spent on the provisions and maintenance of furniture and 

equipment provided for in the canteen. 

The local officers should check up whether, facilities as offered and which are admissible 

under the existing rules and orders are made available to the workers and enforce upon the 

contractors the necessity of adhering to the instructions for promotion of welfare of the 

workers according to the terms of the contract . 

CLAUSE 51 : Contractor shall have to arrange for the supply of gumboots. Hand gloves, 

mask etc. invariably to the labourers/workers engaged by the contractor on asphalt work. 

CLAUSE 52 : The Contractor shall not show any distinction between Harijan and other class 

of labourers / workers employed to carry out the Botad Nagar Palika work. 

CLAUSE 53 : FENCING AND LIGHTING  

(a) The contractor shall, unless otherwise specified, be responsible for the proper fencing, 

lighting guarding and taking of the necessary safety measures for all works comprised in the 

contract and for the proper provision of temporary road, way, foot-way , guards, fences, 

caution notices, etc. as far as the same may be rendered necessary by reasons of the work for 

the accommodation of workmen, foot passengers or other traffic and of owners and occupiers 

of adjacent property and the public and shall remain responsible for any accident that may 

occur on account of his failure to take proper & timely precautions. 

(b) All the arrangements made for fencing and lighting shall be maintained by the contractor   

through the currency of the contract till the physical taking over of the work by 

department. 

CLAUSE 54 : LIABILITY OF ACCIDENTS TO PERSONS :  

Responsibilities and liabilities lf the contractor under Workmen’s Compensation Act are given 

in clause No.37.  In addition following shall also apply: 

(a) On the occurrence of an accident, which result in death of workmen employed by the 

contractor or which is so serious as likely to result in death of any such workmen the 

contractor, shall within 24 hours of happening of such accident(s) intimate, in writing to 

Engineer-in-Charge the fact of such accidents. The contractor shall indemnity Botad 

Nagar Palika  against all loss or damage sustained by the Botad Nagar Palika resulting 

directly or indirectly from his failure to give intimation in the manner aforesaid including 

the penalties or fines, if any, payable by the Botad Nagar Palika as a to the provisions of 

the said act in regard to such accident(s). 

(b) In the case of an accident, in respect of which compensation may become payable under 

Workmen’s Compensation Act. whether by the contractor or by the Botad Nagar Palika 

as principal Employer, it shall be lawful for the Engineer-in-charge to retain out of money 

due and payable to the Contractor, such sum or sum of money as may, in the opinion of 

the Engineer-in-charge, be sufficient to meet such a liability, The opinion of the 

Engineer-in-charge shall be final regard to all matters arising under this clause. 

CLAUSE 55 : ACCESS TO SITE AND WORK ON SITE :  

The Engineer may , if he considers fit from time to time, enter upon any land(s) which may be 

in possession of the contractor under this contract for the purpose of executing any work not 

included in this contract by agents or by other contractors, at this opinion and the contractor 

shall, in accordance with the requirements of the Engineer-in –charge , afford all reasonable 

facilities for execution of the work including occupation of lands by structure or otherwise for 

any other contractor employed by the Botad Nagar Palika and his workmen for the workmen 

of the Botad Nagar Palika who may be employed in the execution on or near the site of the 

work not included in the contract or of any contract in connection with or ancillary to the 

work and in default, the contractor shall be liable to the Botad Nagar Palika for any delay or 

expenses incurred by reason of such  default. Provided always that if damage arising. Make a 

statement of the same to the Engineer-in-charge who shall from time to time, assess the value 

in his judgment of such damage and the Botad Nagar Palika shall from time to time pay to the 

contractor the amounts (if any) accepted as justified by the Engineer-in-charge : 

CLAUSE 56  : REPORTS REGARDING LABOUR :   

The Contractor shall submit the following reports to the Engineer-in-charge : 

(a) (I) A daily report in the suitable form of the strength of labour, both skilled and unskilled 

employed  by him on the work(s). The contractor shall increase or decrease the strength both 
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skilled or un skilled . if directed by the Engineer-in-charge. The submission of such reports 

shall not, however , relieve the contractor of his responsibilities and duties regarding 

progress or any other obligation under the contract 

(ii)  A classified weekly return in the suitable form of the number  of person employed on 

the   works during the preceding week. 

(iii) A weekly medical report in the suitable form showing the health of the contractor’s 

camp. The number of persons ill or incapacited and the nature of their illness. 

(iv) A report of any accident, which may have occurred , to be sent within 24 hours of the 

occurrence. 

(v)  Such other report as may be prescribed. 

CLAUSE 57 : Treasure Trove    

In the event of discovery by the contractor or his employees, during the progress of work of any 

gold, silver, oil or other minerals of any description and precious stones , treasures, coins, 

antiquites, relic, fossils or other articles or value of interest whether geological, archaeological 

or any other such treasure & other things hall be deemed to be the absolute property of the 

Botad Nagar Palika and the contractor shall duly preserve the same to the satisfaction of the 

Engineer-in-charge , form time to time, and relieve the same to such persons as the Engineer-in-

charge may appoint. 

The contract shall take all reasonable precautions to prevent his workmen other  person from 

removing or damaging any such articles or things , immediately after the discovery thereof and 

before removal acquaint the Engineer-in-charge  with discovery and carry out his orders for the 

disposal of the same. 

CLAUSE 58 : Indemnity :  

The contractor shall indemnify the Botad Nagar Palika against all actions, suits, claims & 

demands through or made against the Department in respect of work of this contractor against 

any loss damage to Department in consequence of any action or suit being brought against the 

contractor for anything done or omitted to be done in execution of the work of this contract. 

CLAUSE 59  :Insurance of Laborus :  

The contractor shall be responsible to arrange for insurance of all laboures, skilled and unskilled  

workers, supervisors etc. employed by him as per labour regulation of the State. 

CLAUSE 60:   Setting Out :  

The contractor shall be responsible for the true and proper setting out of the works and the 

correctness of positions, levels, dimensions  and alignments of all parts of the work and for the 

provisions of all necessary instruments, appliance and labour in connection therewith . if , at any 

time during the progress of the work, any errors, appear or arise in the position , levels, 

dimensions or alignments of any part of the work, the contractor, on being required to rectify 

such errors by the Engineer-in-charge shall at his own expense do so to the satisfaction of the 

Engineer-in-charge . if however, such error is based on incorrect data supplied in writing by the 

Engineer-in-charge , the expenses of rectifying the same shall be borne by the Department. The 

checking of and setting out of any line or level by the Engineer-in-charge or his representative 

shall not in any way, relieve the contractor of his responsibilities for the correctness of the error. 

The contractor shall carefully protect and observe all bench-mark, site-nails, page and other 

things used in setting out of the work(s)/ 

CLAUSE 61 : Cement Register :  

A register in the prescribed form showing  day-to-day receipt, consumption and balance of 

cement on site of work will be maintained by the Department, which shall invariably be signed 

daily by the contractor or his authorised representative in token of its correctness. 

CLAUSE 62 : Materials and Works Test Register :  

A register in the prescribed from showing day-to-day receipt, consumption and balance of 

cement on site of work by the Department and every entry thereof shall invariably be signed by 

the Contractor or his authorizd representative in taken of its correctness. 

CLAUSE 63 : Progress Schedule :  

(a) The contractor shall furnish within one month (unless extended by the Engineer-in-charge ) 

of the order to start the work, the progress schedule in quadruplicate indicating the date or 

staring. The monthly progress expected to be achieved and the anticipated completion date of 

each major item of work to be done by him, also indicating dates of, procurement and setting up 
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the materials, plants and  machinery. The schedule should include a statement of proposed 

general and detailed arrangements for carrying out works, and of item , order and manner in 

such it is proposed general and detailed arrangements for caring out works, and of item, order 

and manner in which it is proposed that these shall be executed. The practice to the achievement 

towards completion of the work in the time limit and of the particular items on the dates 

specified in the contract and shall have the approval of the Engineer-in-charge. Further the dates 

for the progress, as in this schedule shall be adhered to. 

(a) in case it is sound necessary, at any stage to alter the schedule. the contractor shall submit in 

good, time a revised schedule incorporating necessary modification proposed and get the 

same approved from the Engineer-in-charge . No revised schedule shall be operative without 

such acceptance in writing. The Engineer-in-charge is further empowered to ask for more 

detailed schedule or schedule. any by week, for any item or items and the contractor shall 

supply the same as and when asked for. 

(b) The Engineer-in-charge shall have, at all times, the right, without in any way vitiating this 

contract forming  grounds for any claim, to after the order of the work of any part thereof 

and the contractor shall after receiving such direction, proceed in the order directed. The 

contractor shall also revise the progress. Schedules accordingly and submit four copies of 

the revised schedule to the Engineer-in-charge within seven days of the said Engineer's 

direction to alter the order of works. 

(c) The contractor shall furnish sufficient plant, equipment and labour and shall work such 

hours and shifts as may be necessary to maintain the progress of the work as per approved 

progress-schedule, The working and shift shall  company with all the Botad Nagar Palika 

regulations in force and shall be such, as may be approved by the Engineer-in-charge and 

the same not be varied without the prior approval of Engineer-in-charge. 

(d) The contractor shall from time to time. as may be required by the Engineer-in-charge. 

furnish the Engineer-in-charge with a statement in writing of the arrangements he proposes 

to adopt for the execution of this contract and the Engineer-in-charge may, if he considers 

necessary at any time advise alternation in the same. Which the contractor shall adopt on 

notice thereof. 

(e) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or 

reports as may be approved by the Engineer-in-charge. 

The contractor shall submit four copies showing the progress of the work in the form of a 

chart etc. at periodical intervals as may be specified by Engineer-in-charge. 

(f) The approval of the progress schedules by the Engineer-in-charge shall not relieve the 

contractor of schedule required by the Engineer-in-charge and shall not entitle the contractor 

to any extra payment. 

CLAUSE 64 : 

Before starting the work, the contractor will have to obtain the license from the District 

Assistant Labour Commissioner under the Contract Labour (Regulation and Abolition) Act. 

1970 and contract Labour (regulation and Abolition ) Gujarat Rules 1972 after paying necessary 

fees and deposit on the basis of the number of labourers to be employed on the work and will 

have to supply two true copies of the said license to the Deputy Chief Officer before the work is 

started. 

Laboratory : The contractor will construct pucca structure of minimum 25 square meter area 

duly connected with water and electric supply to house site testing Laboratory. 

Instruments : The contractor will provide and install the instruments as per following. I.S. 

Standard to carry out the test prescribed therein. 

1. Penetration test as per I.S. 1203   2. Softening point test as per I.S. 1204 

3. Ductility test as per I.S. 1208    4. Viscocity test as per I.S.1206 

1. Specific gravity test as per I.S.1202 

 The instruments provided should be as per I.S. Standard, so certified and be regularly 

and periodically calibrated. Frequency of tests will be as indicated in specifications and as 

referred in R. & B. D. G.R. No. SSR-1099-IB/91(9)-c dated 26-7-1999 

 

Annexures : The information in the following annexures specimens should be furnished on 

separate letter pad if necessary. 
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ANNEXURE - 1 

(Referred to Condition No.-2 General Rules and Direction for the guidance of Contractors.) 

To 

The Chief Officer,  

Botad Nagar Palika, 

Botad, Dist. Bhavnagar. 

      

Details regarding my / our partners our Company (in the case of limited Company ) Names, 

address(es) , telephone number(s) income tax etc. are as under : 

Sr. 

no. 

Name(s) of Person 

/Partner Director of 

the company 

Full address of 

the place of 

business (with 

pin code) 

Telephone 

No.(s) 

(office) 

Residential 

address(es) 

(Resi) 

Telephone 

No.(s) 

Full address 

of income 

tas office 

ward where 

income tax 

return is 

filed 
1 2 3 4 5 6 7 

 

 

      

 I/We hereby agree to intimate  you about change if any, in the above-mentioned 

address(es) and telephone No. (s) within Fifteen days of its occurrence till my/our deposit, for 

the said work paid by me/us is not returned to me/us. 

Date :                   

Signature of Tenderer 

ANNEXURE - 3 

LIST OF WORKS ALREADY COMPLETED BY THE TENDERER 

Sr. 

No 

Name of work Place Cost on 

completion 

Time taken in months To 

complete the work 

Remark

s 

1 2(a) 2(b) 3 4 5 

 

 

     

Note : Necessary certificate from office concerned shall be attached with the tender 

 

 

ANNEXURE - 5 

DECLARATION REGARDIG WORKS ON HAND WITH TENDERER 

Sr. 

No. 

Name of  

work 

Place Estimated 

Cost 

Date of 

issue of 

work order 

Stipulated 

period of 

completion 

Amount of 

work done 

on date of 

filling tender 

Brief 

details 

of delay 

if any 

Remar

k 

1 2(a) 2(b) 3 4 5 6 7 8 

 

 

        

Note 1 : Amount of work in column 6 should be given up to the month previous to the month 

in   which tenders are invited. 

Note 2 : Necessary certificate from the officer concerned shall be attached with the tender. 

 

 

 

 

 

 



- 31 -                                                                                                  TENDER 

 

 

oo 8[g0ZGL  XZTM oov 

 
s!f 8[g0ZDF\ SM.56 5|SFZGL XZTM ZFBJL GCL4 XZTL 8[g0Z ZNG[ 

5F+ K[P 

sZf VF SFDGL D]NA  ,[8Z VMO .g8[g8s L.O.I./ L.O.A.) D?IF 

TFZLBYL ૨ s૨૨f DF;  GL D]NT DF\ SFD 5}6" SZL VF5JF G] 

ZC[X[P  VF SFDGL ;DI DIF"NF  L.O. I / L.O.A. D?IFGL TFZLBYL 

U6JFGL ZC[X[P  

s#f VF SFD DF8[ GSSL YI[, EFJMYL JS" VM0"Z VF5JFDF\ VFjI[YL 

V[Hg;LV[ VF SFD RF,] SZJFG] ZC[X[ VG[ HM SM. ;\HMUMDF\ 

V[Hg;L wJFZF VF SFD G SZJFDF\ VFJ[ TM V[Hg;LV[ EZ[, 

0L5MhL8GL ZSD GUZ5Fl,SF wJFZF OMZOL8 SZJFDF\ VFJX[4 

VG[ V[Hg;L ;FD[ WMZ6;ZGL SFI"JFCL CFY WZJFDF\ VFJX[P  

s$f 8[g0Z BM<IFGL TFZLBYL K DF; s ૨૨ lNJ; fDF\  VDMG[ 

JS"vVM0"Z VF5JFDF\ VFJX[ TM VDM EZ[, EFJM YL[ 

GUZ5Fl,SFGF :5[XLOLS[XG D]HA VF SFD SZL VF5JF  ;\DT 

KLV[P 

s5f GUZ5Fl,SFGFq;ZSFZzLGF JBTM JBTGF lGIT4 WFZFvWMZ6 

VG];FZ4 SMg8=FS8Z[ T[VMGF BR[" H~ZL :8[d5 5[5Z ,FJL 

lGIDMG];FZG]\ V[U|LD[g8 v0L5MhL8 SZJFGF ZC[X[P H[ V\U[GL 

H~ZL DFlCTL JM8Z JS"; lJEFU GUZ5Fl,SF DF\YL ~A~DF\ D[/JL 

,[JFGL ZC[X[P 

s&f ;NZC]\ SFDGF VF.8DMDF\ O[ZOFZ VYJF SM. HyYFDF\ JWFZM 

38F0M SZJM 50[ TM T[D SZJFG[ .HG[ZzL D]BtIFZ K[ VG[ T[ 

5|DF6[ SMg8=FS8Z[ S\. JF\WM ,[JFGM[ ZC[X[ GlCP VF 5|SFZGF 

SFDDF\ JWFZMq38F0M S[ O[ZOFZ YFI T[JF ;\HMUMDF\ ;]RGF 

VG];FZG]\ SFD SZL VF5JFG] ZC[X[P VF O[ZOFZJF/F SFDGF 

EFJM ૨૨૨ ૨૨૨૨૨zL lGl`RT SZX[ T[ VDMG[ SA], D\H]Z K[P 

s*f VF SFD AFAT[ lGl`RT YI[, SMg8=FS8Z NJFZF VgI SM. 5[8F 

SMg8=S8Z 5F;[YL SFD SZFJL XSFX[ GlC VG[ VF SFD AFAT[ 

S]X/ SFZLUZM 5F;[ YL SFD SZFJJFG]\ ZC[X[P 

            s(f VF SFD 8[g0ZDF\ NXF"J[, ;DIUF/FDF\ 5}6" SZJFG] ZC[X[P HM 

SFDDF\ lJ,\A YFI TM GUZ5Fl,SFGF\ lGIDMG];FZ H[8,F lNJ; SFD 

lJ,\ALT YFI T[8,F lNJ; DF8[ SFDGL ZSDGF\ 5|lTlNG _P!_ @ 

5|DF6[ 5[G<8L J;], ,[JFDF\ VFJX[P VF 5[G<8LGL DCTD ZSD 

SFDGL ZSDGF\ !_ @ D]HA ,[JFDF\ VFJX[P                     

                                        8[g0ZDF\ NXF"J[, SFD l;JFIG] HM SM. JWFZFG] SFD 

SZJFG] YFI TM T[PV\U[૨૨૨ ૨૨૨૨૨ ;FC[AGL 5}J" D\H]ZL D[/JL VF 

SFD DF8[GL ૨૨૨ ૨૨૨૨૨ ;FC[A wJFZF H[8,F lNJ; DF8[GL 

JWFZFGL ;DI DIF"NF VF5[ T[8,F lNJ;DF\ JWFZFG] SFD 5}6" 

SZJFG] ZC[X[P  

s)f VF SFD DF8[ lGl`RT YI[, WFZFWMZ6Mq:5[XLOLS[XG D]HAGM 

DF, ;FDFG JF5ZJFGM ZC[X[ HM VF DF, ;FDFG IMuI U]6JTFJF/M 

G CMI TM VF DF, ;FDFG SMg8=S8Z[ T[GF BR"[ VG[ HMBD[ N]Z 

SZJFGM ZC[X[P VG[ VF SFD AFAT[ :Y/ 5ZGF lJEFUGF ;A\lWT 

SD"RFZL VF SFD V8SFJL XSX[P 
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s!_f VF SFD lGl`RT YI[, ;DI DIF"NFDF\ 5]6" SZJFG]\ ZC[X[4 HM VF 

SFDDF\ 5]ZTL h05 GlC SZJFDF\ VFJ[ TM4 T[JF ;\HMUMDF\ VF 

SFD GUZ5Fl,SF NJFZF VgI V[Hg;L 5F;[YL D]/ V[Hg;LGF BR[" 

VG[ HMBD[ SFD SZFJJFDF\ VFJX[P VG[ VF SFDGL ZSD4 AL, 

VYJF 0L5MhL8DF\YL SF5JFDF\ VFJX[P 

s!!f VF SFD AFAT[ SM. JFNvlJJFN S[ SFG]GL 5|`G p5l:YT YI[ VYJF 

VF SFD 5]~ SZJF AFAT[ SMg8=S8ZzL wJFZF lJ,\A SZ[ VYJF GF 

5F0JFDF\ VFJ[ T[JF ;\HMUMDF\ VF SFD AFAT[ VFU/GL H~ZL 

SFI"JFCL DF8[ ૨૨૨ ૨૨૨૨૨zL GUZ5Fl,SF H[ lG6"I SZ[ T[ A\WG 

STF" ZC[X[P 

s!Zf VF SFD DF8[ SMg8=S8Z[  ZFBJFDF\ VFJ[, DH]ZMG[ GF6F\SLI 

R]SJ6L AFAT[ ;ZSFZzL 5|JT"DFG TYF JBTM v JBTGF DH]Z 

SFINF q ,[AZ ,M GF lGIDMG] R]:T 56[ 5F,G SZJFG]\ ZC[X[P 

  

s!#f ૨ ૨૨૨ NZdIFG ,F.GGF[ OF[<84 ,LS[H lJU[Z[ D[g8[Gg;GL 

HJFANFZL TYF D8LZLI,GL HJFANFZL SF[g8=FS8ZGL 

ZC[X[P VF ;DIUF/F NZdIFG JF[8Z ,F.G D[.g8[Gg;G] \ SFD 

SF[g8=FS8Z äFZF GCL SZJFDF\ VFJ[ TF[ JF[8Z JS"; lJEFU 

äFZF SF[g8=FS8ZGF\ BR"[ VG[ HF[BD[ D[g8[Gg; SFD 

SZFJL ,[JFDF\ VFJX[ TYF VF TDFD BR" SF[g8=FS8ZGL 

l05F[hL8DF\YL J;], SZJFDF\ VFJX[ TYF SF[g8=FS8Z ;FD[ 

WFZF;ZGL SFIN[;Z SFI"JFCL SZJFDF\ VFJX[P VF AFAT[ 

SF[g8=FS8Z äFZF SF[.   JF\WF v TSZFZ ,[JFGF\ ZC[X[ 

GCLP 

s!$f VF SFD DF8[ G]\ D8LZLI<; HM SM. ALHL AFATDF\ 

NXF"JJDF\ VFJ[, G CMI T[JF ;\HMUMDF\ VF SFD DF8[  

VF.PV[;P :5[XLOLS[XG VG];FZG]\ U6JFG]\ ZC[X[P 

s!5f VF SFD DF8[GF lGIT SMg8=S8ZqV[Hg;LV[ VF SFD DF8[  

GUZ5Fl,SFG[ ;LWF HJFANFZ K[P VG[ GUZ5Fl,SF TZOYL 

D/TL TDFD ;]RGFVM4 SFDGL U]6JtTF4 HyYM4 GSXFDF\ 

O[ZOFZ4 :5[XLOLS[XG4 SFD SZJFGL VG]S]/TF4 5F6L 

lJU[Z[ AFAT[ ZMH[ ZMHGF SFDGF ;]5ZlJhG DF8[ JBTF[ 

JBTGF\ VF[0;" D[/JJFGF ZC[X[P RF,] 5F6L ;%,FIDF\ SM. 

lJ1F[5 G 50[ T[ ZLT[ SFDULZL SZJFGL ZC[X[P 

s!&f VF SFD DF8[ SMg8=S8Z[ T[GF BR[" VG[ HMBD[ TDFD 

5|SFZGF ;FWGM4 :S[OM<0L\uh4 DXLGZL lJU[Z[GL jIJ:YF 

SZJFGL ZC[X[ TYF ;DI DIF"NFDF\ SFD 5]6" SZJF DF8[ 

;FZL Sg0LXGDF\ D[g8[G SZJFGL ZC[X[P 

s!*f SMg8=FS8Z[ ;ZSFZzL wJFZF GSSL SZFI[, ;[<;8[1F4 .gSD 

8[1F4 ZF[I<8L4 VF[S8=F[I4 J[84 .PV[;P.P l5|lDID4 ,[A;[;4 

T[DH TDFD 5|SFZGF ;ZRFH"4 T[DH ;ZSFZzLGL 

JBTMvJBTGL ;]RGFVM VG[ VFN[X VG];FZ EZ5F. SZJFGF 

ZC[X[P TYF VF V\U[GF H~ZL  VFWFZF[ VF[lO; H6FJ[ 

tIFZ[ ZH] SZJFGF\ ZC[X[P GUZ5Fl,SF VF V\U[ GF[ SF[. 

NFJF[ ;F\E/X[ GCLP 

s!(f SF[g8=FS8Z NJFZF SFDGF TDFD ,[J,[ TYF SFDGL U]6JtTF 

V\U[GL TDFD jIJ:YF SZJFGL ZC[X[P T[DH SF[g8=FS8Z 

T[GL RF[SS;F. DF8[ ; \5]6" HJFANFZ U6FX[P SF[g8=FS8Z 
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äFZF SFDGL ,F.G ,[J, TYF SFD XZ] SZJFGF\ 5|FYlDS 

TASSF DF8[ H~ZL TDFD ;FWGF[ TYF :8FOGL jIJ:YF 

SZJFGL ZC[X[P TYF VF DF8[ SF[. V,U GF6F GUZ5F,LSF 

äFZF R]SJJFDF\ VFJX[ GCLP ;F.8 S,LIZL\U DF8[ 56 SF[. 

V,U GF6F GUZ5F,LSF äFZF R]SJJFDF\ VFJX[ GCLP 

s!)f YI[, SFDGF ZGL\U AL,GF R]SJ6F YJFYL T[ SFD VG[ 

VF.8D DFgI ZFB[, K[4 T[J] DFGL ,[JFG]\ ZC[T]\ GYL TYF 

SFDGL U]6JtTF AFAT[ SMg8=S8ZG[ HJFANFZL DF\YL 

SM. 56 HFTGL D]lST VF5JFDF\ VFJTL GYLP 

sZ_f SM. 56 SFDGM :5[XLOLS[XGDF\ ;DFJ[X YI[, G CMI4 T[JF 

;\HMUMDF\ 5LP0A<I]P0LP C[g0 A]S VG];FZ q ;ZSFZzLGF 

5F6L 5]ZJ9F AM0"GF V[;PVMPVFZP VG[ T[GL  UF.0 ,F.G 

VG];FZ SFD SZJFG] ZC[X[P ૨૨૨ ૨૨૨૨૨zL4GUZ5Fl,SFGF 

VFN[X VG];FZ SZJFG]\ ZC[X[P 

sZ!f GUZ5Fl,SFGL D\H]ZL D[/jIF l;JFI SM. 56 5|SFZG]\ V[S:8=F 

SFD SZJ]\ GlCP 

sZ૨f VF SFD DF8[ SMg8=FS8Z[ SFDGL lJUTM DF8[ :Y/ T5F; 

SZL ,[JL H~ZL K[4 T[DH VF SFDGL JW] lJUTM DF8[ 

VMOL;DF\ ;\5S" SZL ~A~ DFlCTL D[/JL ,[JLP 

sZ૨f VF SFD DF8[ GUZ5Fl,SFG[ H~Z H6FI[ G[UF[;LV[XG 

SZJFG] YFI tIFZ[ SMg8=FS8Z[  ~A~DF\ CFHZ ZCL 

G[UM;LV[XG SZJFG]\ ZC[X[P  

sZ૨f SM.56 5|SFZG]\ V[0JFg; 5[D[g8 VF5JFDF\ VFJX[ GCLP 

sZ૨f V[:8LD[8[0 s8[g0Zf GL SM.56 VF.8DGL SJMg8L8LGF 

SM.56 J[ZLV[XG V\U[GM SM.56 5|SFZGM EFJ JWFZM 

VF5JFDF\ VFJX[ GCLP T[DH SM.56 5|SFZGF jIFHGL 

ZSDGL DF\U6L SZL XSFX[ GCLP 

sZ૨f SFD NZdIFG SM.56 5|SFZGL T]8O]8 S[ G]SXFGL V\U[GM ;\5}6" 

HJFANFZL SMg8=FS8ZGL ZC[X[P T[DF\ S;]Z YI[ VF SFD V\U[ 

EZ[, 0L5MhL8 OMZOL8 S[ 5[G<8L SZJFGL ;tTF ૨૨૨ ૨૨૨૨૨zL 

GUZ5Fl,SF S[ VlWS'T VlWSFZLG[ ;\5}6" ;TF K[ T[DF\ JF\WM S[ 

TSZFZ ,[JFGL ZC[X[ GCLP 

s૨૨f .g:5[SXG NZdIFG VlWS'T VlWSFZL wJFZF ;]RjIF D]HAGF 

O[ZOFZM SZL VF5JFGF ZC[X[ TYF tIFZAFN OZLYL VlWS'T 

VlWSFZLG[ ;F.8 q SFD ATFJJFG]\ ZC[X[P 

s૨૨f lJEFU wJFZF ;%,FI SZJFDF\ VFJTM DF,v;FDFG :8MZ S[ 

GSSL SZ[, SFZBFG]\ S[ UM0FpGYL SMg8=FS8Z[  T[VMGF 

BR[" ,FJJFv,. HJFGM ZC[X[ T[ V\U[ SM. V,UYL EF0]\ 

VF5JFDF\ VFJX[ GCL\P 

s૨૨f EFJ D\H]Z YIF AFN SMg8=FS8Z wJFZF lGIDFG];FZ 

V[U|LD[g8 SZJFDF\ GCL VFJ[ TM 8[g0Z ;FY[ EZ[, 

0L5MhL8 H%T SZJFDF\ VFJX[P 

s#૨f SM. 56 V[Hg;L NJFZF SFD VW]Z] KM0JFDF\ VFJ[ VYJF 

VF SFD SZJF AFAT[ HM SM. SFI"JFCL SZJFDF\ G VFJ[ 

T[JF ;\HMUMDF\ ૨૨૨ ૨૨૨૨૨zL4GUZ5Fl,SF  NJFZF VFJF 

VW]ZF S[ KM0JFDF\ VFJ[,F S[ X~ G SZJFDF\ VFJ[,F VFJF 

SFD AFAT[ VFU/GL WFZF WMZ6;Z GL SFI"JFCL SZJF S], 

D]BtIFZ K[P 
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          s#૨f p5ZMST SFDGF\ :Y/[ RF,] SFD NZlDIFG HM SM. VFS:DLS 

38GF AG[ TM T[ V\U[GL ;\A\lWT ;ZSFZL SR[ZL T[DH 

p5l:YT YGFZ TDFD SFG]GL 5lZl:YlTGL TDFD HJFANFZL  

SMg8=FS8ZzLGL  ZC[X[P 

s#૨f  VF SFD AFAT[ HM SM. O[ZOFZ YFI VYJF ૨૨૨ ૨૨૨૨૨zL 

qGUZ5F,LSFGL ;1FD ;tTF wJFZF VF SFD AFAT[ SM. O[Z 

lJRFZ6F SZ[ TM ;NZ V\U[ SZ[, lG6"I VDMG[ SA], D\H]Z 

ZC[X[P 

s૨૨f 5F6L ;%,FIGL SFDULZL VFJxIS ;[JF CMI VF SFDULZL 

HFC[Z ZHF 4 HFC[Z TC[JFZM 4 T[DH .DZHg;LGF ;DIDF\ 

SM. 56 ;DI[ SFD 5]6" SZL VF5JFG] ZC[X[P VG[ H[ AFAT[ 

SMg8=FS8Z[ SM. JFN lJJFN SZJFGM ZC[X[ GlCP 

s૨૨f ૨૨૨ ૨૨૨૨૨zL4GUZ5F,LSFG[ SF[.56 SFZ6 ATFjIF l;JFI SF[.56 

8[g0Z l:JSFZJF VYJF ZN SZJF V\U[GF[ VlWSFZ VAFlWT 

ZC[X[P VG[ ,MV[:8 EFJG]\ 8[g0Z l:JSFZJF DF8[ 56 

A\WGSTF" GYL4 T[DH ૨૨૨ ૨૨૨૨૨zLGM lG6"I VFBZL 

ZC[X[P 

   VF SFDGL 8[g0ZGL XZTM TYF :5[XLOLS[XGGL 
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