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INVITATIONFORBID
(IFB)



NATIONALCOMPETITIVEBIDDING

1. The Chief Officer, BHABHAR Nagarpalika, BHABHAR invites bids for the construction of
works detailed in the table.
Thebiddersmaysubmitbidsforanyorallofthefollowingworks.

TABLE

Package
No.

Nameofwork

Approximate
valueof works
(Rs)

Bid
security
(Rs.)

Cost of
document

Period of
completion

#Class of
Registration
/ Category
of contractor

if required

1

2

7

4
(25-26)

Road Repairing Work Of
various area in Bhabhar
Nagarpalika, Bhabhar, Dist :-

Vav-Tharad 0

60000.00 2832.00 12

Month

Prospective / Interested bidder may download the Bid Documents from
websitehttps://www.nprocure.com free of cost till the Time and Date as mentioned on
online NIT at website https://www.nprocure.com.
However,BidderwhoissubmittingtheBidOnlinewillhavetopaytheBidDocumentFee
/TenderFeethroughDemandDraftonlyofanyScheduleBankpayableatBHABHARand in
favour of ‘The Chief Officer, BHABHAR Nagarpalika, BHABHAR”. Once the Bid is
received online, Bid Document / Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning)while
uploading the bid, this submission shall mean that bid document / tender fee and
BidSecurity/EMD has been received. Accordingly,the offerof onlythoseshall beopened
whose Bid Document / Tender Fee and Bid Security / EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank
Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to
‘TheChief Officer, BHABHAR Nagarpalika, BHABHARwithin 3 Days from the last day of
bid submission.

Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in
original to Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

Bids received online, willbe openedon the time, date and place as specifiedin the online
NIT at website https://www.nprocure.com in the presence of the bidders or their
authorized representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids

will be opened on the next working day at the same time and venue.

biddined _
Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and shouldbe
rounded off to the next thousand rupees.

OtherInformationisas under:




M.

Agencies can prepare and edit their offers a number of times before the end of the
tender submission date and time. After the tender submission date and time, the
bidder cannot modify / edit / withdraw their submitted offer in any case. No written
or online request in this regard shall be granted.

Offersinphysicalformwillnotbeacceptedinanycase.

Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

Conditionaltendershallnotbeaccepted.

Any changes, addition, alternation made in the prescribed form attached with tender
are liable to be rejected.

Any change in format or conditional Bank Guarantee will not be accepted and the
bidder will be considered non-responsive.

All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

Itismandatoryforthebidderstosupplyeachandeveryinformationasaskedstrictly in
electronic format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

Even if the bidder has been qualified in a similar or larger size of project in the
past,itshallnotbedeemedtobeaground /reasonfornotgivingrequiredinformationfor
this work / bid.

Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

Iffoundnecessary,thecontractorwillbeintimatedfornegotiation,

Fortheworkscostingupto7.5crore(ROAD),7.0crore(BUILDING&BRIDGE) kindly
refer to SSR-10-2015-17-C dated 03-02-2017

For

the works costing under 7.5 crore for Road Works and 7.0 crore for Building and

Bridge Works following documents shall be submitted in electronic format only through
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD
should be sent in original to the Tender opening authority through RPAD, so as to reach

the
@)

(ii)
(iii)
(iv)

v)

Chief Officer, BHABHAR Nagarpalika, within 3 days from last day of submission ofBid.

BidDocumentFee/TenderFee

BidSecurity/EMD
RegistrationCertificateofAppropriateClass

Regi oRCortif (SpacialC )
Road/Bridge /Buildi 4 .
GSTNumber



(vi)  WorkExperience,ifnecessary...
(vii)  OtherDocuments,asrequired...

SECTION -1
INSTRUCTIONSTOBIDDERS

(ITB)
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A. GENERAL

1. ScopeofBid
The Employer(Namedin Appendixto ITB)invites bids forthe Construction ofworks
(as defined in these documents and referred to as ‘the works”) detailed in the
table given in IFB. The bidders may submit bids for any or all of the works
detailed in the table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.)
aresynonymous.

2. SourceofFunds

The expenditure on this project will be met from the budget of Govt. of Gujarat /
Govt. of India for centrally sponsored projects.

3. EligibleBidders

ThisInvitationforBidsisopentoalleligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated,
directly or indirectly, with the consultant or any other entity that has
prepared the design, specifications, and other documents for the Project or
being proposed as Project Manager for the Contract. A firm that has been
engaged by the Employer to provide consulting services for the preparation
or supervision of the works, and any of its affiliates, shall not be eligible to bid.

4. QualificationoftheBidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include
a program of construction backed with equipment planning and deployment
duly supported with broad calculations and quality assurance procedures
proposed to be adopted justifying their capability of execution and
completion of work as per technical specifications, within stipulated period of
completion.

Deleted

Deleted

Deleted

QUALIFICATIONCRITERIA:
(ApplicablefortheworkswhichrequirePost Qualification)

Qualification will be based on Applicant’s meeting all the following minimum pass/
fail criteria regarding theApplicant’s general and particular experience,
personnel and equipment capabilities and financial positions, as
demonstrated by the applicant’s responses in the forms attached to the letter
of application ( specified requirement for joint ventures are given under para
4.6 below ) Subcontractors experience and resources shall not be taken in to
account in determining the applicants compliance with the qualifying criteria
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To qualify for more than one contract, the applicant must demonstrate having
experienceandresourcessufficienttomeettheaggregateofthequalification criteria for
each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

Baseyearand Esealation

ThebaseyearshallbetakenasCurrentfinancialyear

Following enhancement factors will be used for the costs of works executed and the
financial figure to a common base value for works completed in India.

Year FinancialYear Multiplyingfactor
Base—year—of 2023-2024 100
S 1
1 2022-2023 110
2 2021-2022 121
3 2020-2021 133
4 2019-2020 146
5 2018-2019 161

Applicant should indicate actual figures of costs and amount for the works

executed by them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign

currency the above enhanced multiplying factors will not be applied. Instead, the
current market exchange rate (State Bank of India BC Selling rate as on the last date
of submission of the bid) will be applied for the purpose of conversion of the amount
in foreign currency into India rupees.

GeneralExperience.

TheApplicantshallmeetwiththefollowingminimum criteria:

(a)

(b)

Achieved a minimum annual financial turnover (defined as billing for works in
progress and completed in all classes of civil engineering construction works
only) in any one year, over the last five years of the annual value of contract /
contracts applied for.

Experience in successfully completing or substantially completing at least one

contract of Building works {read-and-/-erbridge-woerks} of at least 40 percentof

the value of proposed contract within the last five years.

The works mayhave been executedbythe applicant as prime contractororas a
member of a joint venture or as a nominated sub-contractor. As subcontractor,
he shouldhave acquiredthe experience ofexecution ofall majoritems ofworks
under the proposed contract. In case a project has been executed by a joint
venture, weight towards experience of the project would be given to each joint
venture in proportion to their financial participation in the joint venture.

Substantially completed works means those works which are at least 90 %
completed as on the date of submission (i.e. gross value of work done up to the
last date of submission is 90 % or more of the original contract price) and
continuing satisfactorily.




For these, a certificate from the employers shall be submitted along with the
application incorporating clearly the name of the work, contract value, billing
amount, date of commencement of works, satisfactory performance of the
contractor and any other relevant information.

PersonnelCapabilities.
Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asper
Appendix.

EquipmentCapabilities
Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with
their bid, a detailed construction planning and methodology supported with layout
and necessary drawings and calculations to allow the employer to review their
proposals. The numbers, types and capacities of each plant/equipment shall be
shown in the proposals along with the cycle time for each operation for the given
production capacity to match the requirements.

FinancialPosition

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank
guarantees) and / or credit facilities up to 25 percent of the value of the contract /
contracts applied.

The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long
- term profitability including an estimated financial projection for the next
two years If necessary, the employer will make inquiries with the applicant’s
bankers.

LitigationHistory
The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five
years. A consistent history of awards against the Applicant or any partner of a joint
venture may result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleadingorfalse representationintheforms,statements submitted, and/or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of reasons
other than non - performance, such as Most Experienced partner of joint venture
pulling out, court directions leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.

10



Applicants whomeet the minimumgqualification criteria will be qualifiedonly iftheir
available bid capacity at the expected time of bidding is more than the totalestimated
cost of the works. The available bid capacity will be calculated as under:

= Xk N\ ¥

A=Maximum value of work executed in any one year during the last five years
(updated to the price level of the year indicated in appendix) taking into
account the completed as well as works in Progress.

B=Value at current price level of the existing commitments and ongoing works to be
completed during the next 18 Month( period of completion of work for which
bids are invited ); and

N=Number of years prescribed for completion of the works for which the bids are
invited.

Eventhoughthebiddersmeettheabovequalifyingcriteria,theyaresubject tobe
disqualified if they have:

- Mademisleadingorfalserepresentationintheforms,statementsandAttachments the
submitted in proof the qualification requirements; and / or
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- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/ or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

5. Onebidper bidder

5.1.Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

6. CostofBidding

6.1.The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

7. SiteVisit

7.1.The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.
ThecostsofvisitingthesiteshallbeattheBidder’'sown expense.

12



B. BIDDINGDOCUMENTS

8. ContentofBiddingDocuments
Thesetofbiddingdocumentscomprisesthedocumentslistedbelowandaddenda
issued in accordance with Clause 10:

Section Particulars Volume No.

- InvitationforBids

1 InstructionstoBidders I
2 QualificationInformation,andotherforms

3 ConditionsofContract

4 ContractData

5 TechnicalSpecifications II
6 FormofBid 11
7 BillofQuantities

8 Securitiesandotherforms

9 Drawings IV
10 Documentstobefurnishedby bidder \Y

Volumes I, I, IIl and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as
Volume- V in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, and technical specifications, bill of quantities,
forms, Annexes and drawings in the Bid Document. Failure to comply with
therequirements of Bid Documents shall be at the bidder’s own risk.
Pursuant toclause 26 here of, bids which are not substantially responsive to
the requirementsof the Bid Documents shall be rejected.

9. ClarificationBiddingDocuments

A prospective bidder requiring any clarification of the bidding documents may notify the

Employer in writing or through E-mail at the Employer’s address indicated in the
invitation to bid. The Employer will respond to any request for clarification which
he received earlier than 15 days prior to the deadline for submission of bids.
Employer’s response will be published on website including a description of the
enquiry but without identifying its source.

13



10. AmendmentofBiddingDocuments

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause
20.2 below.

14



11.

12.

13.

C. PREPARATIONOFBIDS
LanguageoftheBid
AlldocumentsrelatingtothebidshallbeintheEnglishlanguage.
DocumentsComprisingtheBid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Partlshallbenamed“TechnicalBid”andshallcomprise

(i) BidSecurityintheformspecifiedinSection8

(ii) QualificationInformationandsupportingdocumentsasspecifiedinSection2
(iii)  Certificates,undertakings,affidavitsasspecifiedinSection2

(iv)  AnyotherinformationpursuanttoClause4.5oftheseinstructions

(V) UndertakingthatthebidshallremainvalidfortheperiodspecifiedinClause 15.1

PartlIshallbenamed“FinancialBid”andshall comprise

(i) FormofBidasspecifiedinSection6

(ii) PricedBillofQuantitiesforitemsspecifiedinSection7

The Bidder shall submit the details/ information pertaining toeachpart i.e.technical

as well as financial and must be submitted online only.
Followingdocumentswillbedeemedtobepartofthebid.

Section Particulars Volume No.
InvitationforBids(IFB)

1 InstructiontoBidders Volumel

3 ConditionsofContract

4 ContractData

5 Specifications Volume II

9 Drawings Volume IV

BidPrices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

Thebiddershallfillin ratesandpricesandlineitemtotal(bothinfiguresandwords) forall
items ofthe Works describedin the Bill ofQuantities alongwith total bidprice
(Bothin figures and words). Itemsforwhich no rate orprice is enteredbythe
bidder will not be paid for by the Bill of Quantities.
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14.

15.

16.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total
Bid Price submitted by the Bidder.(GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of
the Condition of Contract (Irrespective of the time limit and Bid Amount)

CurrenciesofBidand Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

BidValidity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the periodof validity for a specified
period. Abiddermayrefusethe
requestwithoutforfeitinghisbidsecurity.Abidderagreeing to the request will
not be required or permitted to modify his bid, but will be required to extend
the validity of his security for a period of the extension, and in compliance
with Clause 16 in all respects.

BidSecurity

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be
in favor of Employer as named in Appendix and may be in one of the following
forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and KalpsarDepartment
of Govt of Gujarat. Exemption Certificate is applicable only when Registration
Certificate of Appropriate Class and Category of Approved Contractors is
required as eligible criteria of bidder.

Bank guarantees (and other instruments having fixed validity) issued as surety for the bid

shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 =
165 Days
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Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-
Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the
bid validity period specified in Sub-Clause 15.1

16.5The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

16.6. ThebidSecuritymaybe forfeited

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

(b)  IftheBidderdoesnotacceptthecorrectionoftheBidPrice, ifanyor

() In thecaseof asuccessful Bidders,if theBidderfails thespecifiedtimelimitto
(i) SigntheAgreement;or
(ii) FurnishtherequirementPerformanceSecurity.

(d)  #If found necessary, the bidder will be intimated for negotiation, He will beintimated
maximum three times within the validity period for negotiation, If contractor does
not respond in time, his Bid Security (EMD) will be forfeited and his
tenderwillberejected. Punitiveactionwill betakenonsuchcontractors. (AsperGoG R&B
Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018)

17. AlternativeProposalsbyBidders.

17.1.Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further
in the process of tender evaluation.

18. FormatandSigningofBid
18.1.The Bidder shall prepare documents comprising the bid as described in Clause 12 of

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.

17



19.

20.

21.

22,

D. SUBMISSIONOFBIDS
Deleted
DeadlineforSubmissionoftheBids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and
obligation ofthe Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

Deleted

Modificationand WithdrawalofBids

22.1.Bidders maymodify or withdraw theirbids online before the deadline prescribedin

22.2

Clause 20 or pursuant to Clause 23.
Deleted

NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid.
Withdrawal or modification of a bid between the deadline for submission of bidsand
the expiration of the original period of bid validity specified in Clause 15.1

above or as extended pursuant to Clause 15.2 may result in the forfeiture of
the Bid security pursuant to Clause 16.
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E. BIDOPENINGANDEVALUATION

23. BidOpening

The Employer will open all the Bids received including modifications made pursuant

Deleted.

to Clause 22, in the presence of the Bidders or their representatives who
choose to attend at time, date and the place specified in Appendix in the
manner specified in Clauses 20 and 23.3, In the event of the specified date of
Bid opening being declareda holiday for the Employer, the Bids will be
opened at the appointed time and location on the next working day.

The “Technical Bid” shall be opened. The amount, form and validity of the bid

securityfurnishedwitheachbidwillbeannounced.Ifthebidsecurityfurnisheddoe
s not conform to the amount and validity period as specified in the invitation
for bid (ref. Column 4 and paragraph 3), and has not been furnished in the
form specified in Clause 16, the technical bid will not be opened.

(i)Subject to confirmation of the bid security by the issuing Bank, the bids accompanied

(ii)

(iii)

(iv)

Deleted

with valid bid security will be taken up for evaluation with respect to the
Qualification information and other information furnished in part I of the bid
pursuant to Clause 12.1.

If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

The bidders will respond in not more than 7 days of issue of the clarification
letter.

Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of
only these bidders will be opened. The responsive Bidders’ names, the Bid
prices, the total amount of each bid, any discount and such other details as the
Employer may consider appropriate, will be announced by the Employer at
the opening.

the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of
only these bidders will be opened. The responsive Bidders’ names, the Bid
prices, the total amount of each bid, any discount, and such other details as
the Employer may consider appropriate, will be announced by the Employer
at the opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of Estimated amount of Bids from highest to
lowest.

The Employer shall prepare minutes of the Bid opening, including the information

disclosed to those present in accordance with Sub-Clause 23.6.
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24 Processtobe Confidential
Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed
to Bidders or any other persons not officially concerned with such process
until the award to the successful Bidder has been announced. Any effort by
Bidder toinfluence the Employer’s processing of Bids or award decisions may
result in the rejection of his Bid.

25. ClarificationofFinancialBids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including
breakdowns of unit rates. The request for clarification and the response shall
be in writing or by e- mail, but no change in the price or substances of the Bid
shall be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered by the Employer in the evaluation
of the Bids.

25.2Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matterrelating
to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

25.3.Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bidcomparison orcontract awarddecision mayresult in the rejectionofthe Bidders’
bid.

26. ExaminationsofBidsandDeterminationofResponsiveness

Duringthedetailevaluationof"TechnicalBid", theEmployerwilldeterminewhether each
Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding document. During
the detailed evaluation of the “Financial Bid”, the responsiveness of the bids
will be further determined with respect to the remaining bid conditions, i.e.,
priced bill of quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material
deviation or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of the Works;
(b) which limits in any substantial way, inconsistent with the Bidding
documents, the Employer’s rights
ortheBidder’sobligationsundertheContract;or(c)whoserectificationwouldaffec
t unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by theEmployer,
and may not subsequently be made responsive by correction or withdrawal of
the non-conforming deviation or reservation.

27. Deleted
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28. Deleted

29. EvaluationandComparisonofFinancialBids

The Employer will evaluate and compare only the Bids determined to be

Deleted.

substantially responsive in accordance with Sub-Clause 26.2.

The Employer reserves the right to accept or reject any variation or deviation.

Variation and deviations and other factors, which are in excess of the
requirementsof the Bidding documents or otherwise result in unsolicited
benefits for the Employer, shall not be taken into account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the

If the

Conditions of Contact, during the period of implementation of the Contract,
will not be taken into account in Bid evaluation.

Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract
the Employer may require the Bidder to produce detailed consistency of those
prices with the construction methods and schedule proposed. After
evaluation of the price analyses, the Employer may require that the amount of
the performance security set forth in Clause 34 be increased at the expense of
the successful /bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the
Contract.

A bid which contains several items in the bill of Quantities which are unrealistically

priced low and which cannot be substantiated satisfactorily by the bidder may
be rejected as non-responsive.

30. Deleted
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31.

F. AWARDOFCONTRACT

AwardCriteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has

32.

33.

been determined.

(i) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and

(ii)  to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidderat
his evaluation bid price.

Employer’sRighttoacceptanyBidandtorejectanyorallBids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to
the award of contract, without thereby incurring any liability to the affected
bidder or Bidder or any obligation to inform the affected Bidder or Bidders of
the grounds for the Employer’s action.

NotificationofAwardandSigningof Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the
condition of contract called the “Letter of Acceptance”) will state the sum that
the Employer will
paytheContractorinconsiderationoftheexecution,completion,andmaintenance
of the Works by the Contractor as prescribed by the Contract (hereinafter and
in the Contract called the “Contract Price”).

33.2Thenotificationofawardwillconstitutetheformationofthecontract,subjectonlyto the

34.

furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful
Bidder, within 28 days following the notification of award along with the
Letter of Acceptance. Within 21 days of receipt, the successful Bidder will sign
the Agreement and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

PerformanceSecurity

34.1.(A)Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder

shallfurnishto the Employeran irrevocable andunconditionalguarantee froma
Bank in the form set forth in Section 8 (the “Performance Security”) for an
amount equal to 5% (five percent) of its Contract Price. In case of bids
mentionedbelow,thesuccessfulBidder,alongwiththePerformanceSecurity,
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shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(a) Ifthe Contract Price offeredbythe SelectedBidderis lowerthan 10% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the
Estimated Project Cost and (ii) Contract Price offered by the selected
Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the difference in the (i) Estimated Project
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

() This Additional Performance Security shall be treated as part of the
Performance Security.

(B)The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be validbeyond
28 (twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India
and acceptable to the Employer. As per GoG Finance Department’s Circular
No. FD/MSM /e-file/4/2023/0057 /D.M.0. Date 21/04/2023 or as per their
latest amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture
ofthe Bid Security.

35 AdvancePaymentandSecurity

The Employer will provide an Advance payment on the Contract Price as stipulated
in the Conditions of Contract, subject to maximum amount, as stated in
theContract Data.

36. Deleted
37. CorruptofFraudulentPractices

The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or
for a statedperiodoftime, to be awarded a contract withNationalHighways
Authority of India/ State PWD and any other agencies, if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
completing for the contractor, orin execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions of Contract.
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10.

11.

12.

13.

14.

15.

16.

APPENDIXTOITB

ClauseReference
With respect to
Section -1

TheNameoftheEmployerisUrbanDevelopment and
Urban Housing Department, Gujarat

Thelastfiveyears.
2025-2026
2024-2025
2023-2024
2019-2020
2018-2020

This Annual Financial Turn over Amountis Rs.
11.15 Lacs

This Amount for Single Similar Work Rs.

04.46 Lacs

ValueofWorkisRs. 1115100.00
Deleted
ThecostofelectricworkisRs.AsPerSCHEDULE-B

Thecostofwatersupply/sanitaryworksisRs. As Per
SCHEDULE - B

Liquidassetsand/oravailabilityofcredit facilities is
RS. o

Pricelevelofthefinancialyear2023-24
Thepre-bidmeetingwilltakeplaceatNA

ThetechnicalBidwillbeopenedattheofficeofThe
Chief Officer, BHABHAR Nagarpalika, BHABHAR
on

Date://2025at18:00PM

AddressoftheEmployer:Regionalcommissioner
municipality, Gandhinagar
Deleted

Thebidshouldbesubmittedlatestby As
stated on online NIT

Thebidwillbeopenedat

TheChiefOfficer, BHABHARNagarpalika,
BHABHARon

Date: / /2025at18:00PM

TheBankDrafinfavor of

[CL1.1]

[Cl.4.5.3(a)]

[C14.5.6]
[C14.5.2]

[C1.9.2.1]

[C1.20.1&20.2]

[C1.23.1]
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17.

18.

TheChiefOfficer, BHABHARNagarpalika,
BHABHARPayable at BHABHAR

Deleted
Escalation factors (for the cost of works [CL4.5.2]
executedandfinancialfiguretoacommonbase
value)forworkscompleted
Year FinancialYear Multiplyingfactor
Baseyearofinvitingtender 2023-2024 1.00

1 2022-2023 1.10

2 2021-2022 1.21

3 2020-2021 1.33

4 2019-2020 1.46

5 2018-2019 1.61
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LISTOFKEYPLANT&EQUIPMENTTOBEDEPLOYEDONCONTRACTWORK
[ReferenceCL. 4.5.5]

Thecontractorsshallalsogivealistofmachineriesinhispossessionandwhichthey
propose to use on the work.

Sr. Plantor | Location Age of Make | Capacity | Approximate | Remark

No. | Machinery Machinery Value
(maximu
m 15
years)
1 2(a) 2(b) 3 4 5 6 7
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ListofKeyPersonneltobedeployedonContractWork
(Reference Cl. 4.5.4)

#EmploymentofaqualifiedsiteEngineerbytheContractor.
The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -

1.

2.

Two graduate CivilEngineersandthree diploma CivilEngineers when cost ofthe work to
be executed is more than Rs.50 lakhs.

One graduate & two Diploma, CivilEngineerswhen the cost ofthe workto be executed is
more than Rs.15 lakhs but less than Rs.50 lakhs.

Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5 lakhs.

Minimum two Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty
except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to theDeputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet,
Colour Photograph and the appointment order issued such engineers engaged for this
contract work. If 15 days after issue of work order such designated Site Engineers do
not resume or do not remain present on site of work, the recovery at the rate of
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the
contractor. Such recovery shall be non-refundable.
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SECTION-2

QUALIFICATIONINFORMATION
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QUALIFICATIONINFORMATION
The information to be filled in by the Bidder in the following pages will be used for
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.
This information will not be incorporated in the Contract.

1. ForIndividualBidders

ConstitutionorlegalstatusofBidde
r (Attach Copy)

Place of registration

Principalplaceof business

PowerofattorneyofsignatoryofBid (Attach)

Total value of Civil engineering constructions  2022-2023

Workperformedinthelastfiveyears 2021-2022
(inRs.Lakhs) 2020-2021
2019-2020

2018-2019

Work performed as prime contractor, work performed in the past as a nominated
sub-contractor will also be considered the sub-contract involved execution of
all main items of work described in the bid documents, provided further that
all other qualification criteria are satisfied (in the same name) on works of a
similar nature over the last five years** and in current year before the
submission of the bid.

Project Nameof | Description | Contract | Valueof | Date Stipulated Actual date Remark
Name the ofwork No. contract of period of of explaining
Employer (Rs. issue | completion | completion* | reasonsfor
Crore) ofwo delay
rk &work
order Completed

*Attachcertificate(s)fromtheEngineer(s)in-charge
**Immediatelyprecedingthefinancialyearinwhichbidsare received.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract
involved execution of all main items of work described in the bid document,
provided,furtherthat allotherqualificationcriteriaarecalled (inthesamenameand style)
in the last five years** and in current year before the submission of the bid.

Year Name | Nameof Quantityofworkperformed(Cum/MT) Remarks*
of the | the Cement Masonry | Plumbing | Electrical | (indicate
work | Employer | Concrete Work Work contractRef)

(Including
RCC&
PCC)

2022-2023

2021-2022

2020-2021

2019-2020

2018-2019

Information on Bid Capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.

(A)  Existingcommitmentsandon-goingworks:
Description | Place | Contract Name Value Stipulated Value of Anticipated
of works & No. &Address | Contract | Period of Works* of
State of (Rs.Cr) | Completion remaining | completion
Employer to be
completed
(Rs.Cr)
1 2 3 4 5 6 7 8

*Attachcertificate(s)fromtheEngineer(s)in-charge

**Immediatelyprecedingthefinancialyearinwhichbidsare received.

Availability ofkey items ofContractors Equipmentfor carrying outthe works (Ref.
Clause 4.5.5). The Bidder should list all the information requested below.

[tem of Requirement AvailabilityProposals Remarks
Equipment | NO | Capacity | Owned/ Nos/. Age/ (from
Leasedtobe | Capacity | Conditions | whomto
procured be
purchased
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Qualifications and experience of key personnel required for administration and
execution of the contract.Attach biographical data. Refer also to Sub Clause
9.1 ofthe Conditions of Contract.

Position Name | Qualification Year of Year of
Experience experiencein
(General) the proposed
position
ProjectManager
Etc.
Proposedsub-contractandfirmsinvolved
Sectionsofthe ValueofSub- Sub-Contractor Experiencein
works Contractor (Name & similarwork
Address)

Attachcopiesofcertificatesonpossessionofvalidlicenseforexecutingwater supply/

sanitary work/ building electrification works.
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Financial reports for the last five years:balance sheets, profit and loss statements,
auditors’ reports (in case of companies/corporations), etc. List them below
and attach copies.

Evidence of access to financial resources to meet the qualification requirements:cash
in hand, lines of credit, etc. List them below and attach copied documents.

Name, address, and telephone, telex, and fax numbers of the Bidders bankers who
may provide references if contacted by the Employer.

InformationonLitigationhistoryinwhichthe Bidderis involved.

OtherParty Employer Causeof Amount Remarks
(ies) Dispute Involved showing
PresentStatus

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction

to Bidders. (Name of Consultant engaged for project preparations is
JiyaConsultancy,F3 /BkenceAvenue,Opp].J.PartyPlot,ChansamaRoad
,Patan

Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the
Bidding documents. (Refer ITBClause 4.1)

Programme

Deleted
AdditionalRequirements
Biddersshouldprovideanyadditionalinformationrequired tofulfillthe

requirements of Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit
(ii)  Undertaking

* Fillthe nameof Consultant
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SAMPLEFORMATFOREVIDENCEOFACCESSTOOR AVAILABILITY
OF CREDIT FACILITIES

(CLAUSE4.5.60FITB)

BANK CERTIFICATE

Thisistocertifythat M/s. isareputedcompany

with a good financial standing.

Ifthecontractforthework,namely isawardedtothe

above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. tomeettheirworkingcapitalrequirements forexecutingtheabove

during the contract period.

(Signature)
Nameof Bank
Senior Bank Manager

AddressoftheBank
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AFFIDAVIT

. I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. TheundersignedalsoherebycertifiesthatneitherourfirmM/s.
have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for

such works have been rescinded, during last five years prior to the date of this
bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporationtofurnishpertinentinformationdeemednecessaryandrequested by the
Department to verify this statement or regarding any (our) competence and
general reputation.

. The Undersigned understands and agrees that further qualifying informationmay
be requested, and agrees to furnish any such information at the request of the
Department/ Project implementing agency.

(SignedbyanAuthorizedOfficerof the Firm)

Titleof Officer

Name of Firm

Date
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UNDERTAKING

[,theundersigneddoherebyundertake.........eenneeenneeenenes that our firm
/S e ettt e e e et a e e e e etaraaaaa s wouldinvestaminimumecash

upto25%ofthevalue oftheworkduringimplementationofthecontract.

(SignedbyanAuthorizedofficerofthefirm)

Titleof officer

Nameof firm

DATE
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CONDITIONSOFCONTRACT

A. GENERAL.
Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

CompensationEvents arethosedefinedinClause44hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of DefectsLiability
Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Daysarecalendardays:monthsarecalendarmonths.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointedandnotifiedto the contractorto act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations
Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

ThelnitialContractPriceistheContractPricelistedintheEmployer’s Letter of
Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

TheSiteistheareadefinedassuchintheContract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications ofthe works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when theContractor
shall commence execution of the works. It does not necessarily coincide with any of
the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractorto carryouta partoftheworkintheContractwhichincludesworkonthe Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

TheWorksarewhattheContractrequirestheContractortoconstruct,install,
andturnovertotheEmployer,asdefinedintheContract Data.

2. Interpretation

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

The documents forming the Contract shall be interpreted in the following
order of priority

(1) Agreement
(2)  LetterofAcceptance,noticetoproceedwithworks
(3) Contractor’sBid
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(4) ContractData

(5)  ConditionsofContractincludingConditionsof Contract

(6)  Specifications

(7)  Drawings

(8)  Billsofquantitiesand

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

Languageand Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

EngineersDecisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractormaysubcontract anyportion ofwork, up to a limit specifiedin
contract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontractingshall
not alter the Contractor’s obligations. Sub-contracting of supply or specific
items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

OtherContractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as referto in the Contract
Data, also provide facilities and services for them as described in theSchedule.
The employer may modify the schedule of other contractors and shall notify
the contractor of any such modifications.
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10.

11.

12.

13.

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member ofthe
Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’sandContractorsRisks

The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states are
Contractors risk.

Employer’sRisks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’'s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor’sRisks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of theContractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract datafor
the following events which are due to the Contractor’s risks:

(a) Lossofordamagetotheworks,Plantandmaterials,

(b) Lossofordamage to Equipment
(c) Lossofordamagesofproperty(expecttheWorks,Plant,Materialsand
Equipment) in connection with the Contract; and

(d) Personalinjuryordeath.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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14.

15.

16.

17.

18.

19.

If the Contractor does not provide any of the policies and certificatesrequired,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval
of the Engineer.

Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies.

SitelnvestigationReport

The Contractor in preparing the Bid shall rely on any site Investigationreports
referred to in the Contract Data, supplemented by any information available
to the Bidder.

QueriesabouttheContractdata

Theengineerwillclarifyqueriesonthe ContractData
ContractortoConstructthe Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

TheWorkstobecompletedbythelntended CompletionDate

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programmed submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion date

Approvalbythe Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

TheContractorshallberesponsiblefordesignoftemporaryworks.

The Engineer’s approval shall not alter the contractor responsibility fordesign
of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

TheContractorshallbe responsibleforthesafetyofallactivitiesontheSite.
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20.

21.

22,

23.

24.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’
sinstructions for dealing with them.

PossessionoftheSite

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract.Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Accessto theSite

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
wherematerialsor plantsarebeingmanufactured /fabricated/ assembledfor the
works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’saccounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by the
Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to
#Superintending Engineer(Higher Authority)within 14 days of the
notification of the Engineer's decision. If the issue is not resolved, any party
canreferthematterforconciliationwithin15daysfromthedecisiongivenby  the
#Superintending Engineer.

(a) For the work up to Rs.100 Cr,, if any of the parties is not satisfied with
the decision of the #Superintending Engineer, both the parties have to
refer to the Chief Engineer concern for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
withthedecisionofthe #SuperintendingEngineer, boththepartieshave to
refer to the #Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.
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26.

If the dispute is not resolved through the conciliation process, he may refer
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If
the Contractor fails to refer a claim / dispute to the Higher Authority within
14 days of the notification of the Engineer's decision, the Contractor shall not
be entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

ProcedureforDisputers

Thearbitrationshallbeconductedinaccordancewiththearbitration = procedure
stated in the Special Conditions of Contract.

Deleted
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28.

29,

30.

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programmed showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence ofthe
activities.

The Contractor shall submit to the Engineer, for approval an updatedprogram
meat intervals no longer than the period stated in the Contract data. If the
Contractor does not submit an updated programme within this period, the
Engineer may withhold the amount stated in the Contract data from the next
payment after the date on which the overdue programme has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the program me and submit it to the
Engineer again at any time. A revised program me is to show the effect of
Variations and Compensations events.

ExtensionofthelntendedCompletion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible forcompletion
to be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining work and which would cause the
Contractor to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended CompletionDate.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
hisdecision. Theemployershallinnotmorethan21dayscommunicatetothe
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the
extension and the contractor may refer the matter under Clause 24.1

Deleted
DelaysOrderedbytheEngineer

The Engineermayinstruct the Contractorto delaythe start orprogress ofany
activity within the works.
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32.

ManagementMeetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and
completion date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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C. QUALITYCONTROL
#33. IdentifyingDefects/Defectliabilityperiod

:Defect liability period : The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects andthe contractorshallmake goodthe same within 15days of receipt of
the notice. In the case of failure on the part of the contractor, the Engineer- in-
charge may rectify or remove or re-execute the work at the risk & cost of the
contractor. The Engineer-in-charge shall be entitled to appropriate the whole
or any part of the amount of security deposit towards the expenses, if any,
Incurred by him in rectification, removal or re-execution. The Defects Liability
period shall be as under....

(a) Forall works costing up to Rs. 50,000 (amount put to tender), theperiodshall
be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put
tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36
Months from the certified date of completion which should include three
monsoons.

(d) Fororiginalbuildingworks the defect liabilityperiodwill be 4years orelapse of
4 monsoon period following date of possession of building taken over by user
agency following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.

Modified vide R & BD CircularNo. PAC-11-102008-2076-N dated31/8/2009,
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]

FreemaintenanceguaranteeperiodforworksofRoad/Bridgeconstruction
(a) For resurfacing work of road free maintenance guarantee period one year
from the date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee from
the certified date of completion. During this period the contractor shall
visit the site every six months along with the concerned Section Officer /
Deputy Executive Engineer and will examine the work already carried out
in this contract like road work, jungle cutting, side shoulders, side gutter,
road furniture, patta etc. and will prepare Km. wise inspection report duly
signed by all concerned and any defect observed shall be done within 15
days by the contractor at his risk and cost as per the direction of Engineer
in charge. The contractor needs to do video graphy of these visits and
require to submit at the time of release of FMG. If B.T. the surface during
the maintenance period of 4 years is worn out then agency shall have to
providerenewalcoatingas pertenderitemas directedbytheEngineer-in-
charge. The amount equivalent to 5% of each running bill shall bewithheld
and will be released after the free maintenance guarantee period (i.e. 4
years) is over.
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However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in the
relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard
stones, sign boards etc. are completed in all respect by the contractor.
After completion of the miscellaneous items, the above said 2% withheld
amount shall be released.

(Govt.ofGujarat'sG.R.No.:.TNC-10-2013-3(Part-3) /C,Dtd.13/12/2013).

(3) Video graphy for the surface under Maintenance Guarantee is to be done
as per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for thework
costing more than Rs. 5.00 Crore.

(4) Settingupofadequatelaboratory&deploymentofqualityengineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld.
The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount
equivalent to Rs.20,000 per month shall be recovered till the actual
deployment of quality engineer. The amount so recovered towards the
deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) MaintenanceduringConstructionPeriod

During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
providedthattheContractormay, at hiscost, interruptanddivertthe flow of
traffic if such interruption and diversion is necessary for the efficient
progressofworksandconformstoGoodIndustryPractice;provided
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34.

35.

36.

further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.
The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers mayhave
a Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
defect the test shall be a Compensation Event.

#1% of the amount of work doneshould be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by theengineer
in charge.

Correctionofdefects

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

UncorrectedDefects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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38.

39.

40.

D. COSTCONTROL
Billof Quantities

ThebillofQuantitiesshallcontainitemsfortheconstructions,installation,
Testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

ChangeintheQuantities

The Engineer shall have power to make any alterations in or addition to the
original specifications,drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

Variations

All Variations shall be included in updated programme produced by the
Contractor.

PaymentsforVariations

If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried out as
under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest
comparable item shall be final and binding on the contractor.

(ii) If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division
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41.

for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into accountfor
fixing the rate in S.0.R. referred to above.

If it is not possible to arrive at the rate from (i) and (ii) above, such class of
work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or
the nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractorshallwithin seven daysofthe date ofreceipt byhim of
the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
chargedoes not agree to this rates, he shall by notice in writing be at libertyto
cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein beforementioned,
then in such cases he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to thedate of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to
such proportion shall be final and conclusive.

CashFlow Forecasts

When the programmed is updated, the contractor is to provide the engineer
with an updated cash flow forecast.
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43.

44,

Paymentcertificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking into
accountancy credit or debit for the month in question in respect of materials
for the works in the relevant amounts and under conditions set forth in sub-
clause 32.3 of the Contract Data (secured Advance).

ThevalueofworkexecutedshallbedeterminedbytheEngineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certifiedby
the Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices
in the Contract.

Compensationevents

The following are compensation Events unless they are caused by the

Contractor:

(a) TheEmployerdoesnotgiveaccesstoapartoftheSitebythesitePossession
date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being
completed beyond the Intended Completion Date then Authority will approve
EOT with eligible contractual price escalation.
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48.

Tax

TheratesquotedbytheContractormustbeinclusiveofalltaxesprevailingon  due
date of bid submission except GST. However, any subsequent changes in the
tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
AllpaymentshallbemadeinIndianRupees.

PriceAdjustment

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date
given in the contract data up to endofthe initialintendedcompletion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the
formula given in the contract data.

(c) Following expressions and meanings during to the work done during each
month
R = Total value of work done during the month. It would include the
amount of secured advance granted, if any, during the month less the
amount of secured advance recovered, if any during the month.It will
exclude value forworks executed under variations for which price
adjustment will be worked separately based on the terms mutuallyagreed.

To the extent that full compensation for any rise or fall in costs to the
contractor is notcovered by the provisions of this or other clause in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

Retention

The Employer shall retain from each payment due to Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Works.
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On Completion of the whole of the Works half the total amount retained is
repaidto the Contractorandhalfwhen the Defects LiabilityPeriodhas passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of the
Contract Price and Contractor furnishes an irrevocable and unconditional
Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60
day beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a fresh
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of
thetotalvalueofworkexecutedsubstantiallyintheformatofBankGuarantee
forPerformanceGuaranteeenclosedwithSBDandvalid upto60daysbeyond the
Defect Liability Period and yet refund the Retention Money Bank Guarantee
submitted for refund of Retention Money.

LiquidatedDamages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of
liquidated damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the wholeof
the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deducttheamountofsuchdamagesfromanymoniesdueortobecomedueto
thecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve
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the contractorfromhis obligation to complete the works on fromany otherof
his obligations and liabilities under the contract.

If, before the Time for Completionof the whole of the Works or, if applicable
any Section, a Taking Over Certificate has beenissued for any part of the
Works or of a Section, the liquidated damages for delay in completion of the
remainder of the Works orof that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportionwhich the
value of the part so certified bears to the value of the whole of the Works or
Section,as applicable. The provisions ofthis Sub-clause shallonlyapplyto the
rate of liquidated damages and shall not affect the limit thereof.

Bonus

If the contractor achieves completion of the whole of the works prior to the
intended Completion Date prescribed in Contract Data the Employer shall pay
to the contractor a sum stated in Contract Data as bonus for every completed
month but subjected to maximum amount as stated in Contract Data;
which shall elapse between the date of completion of all items of works as
stipulated in the contract, including variations ordered by the Engineer and
the time prescribed in Clause 17.

Bonus shall be paid only to works amounting to above INR 5 crore with time
limit of the works is equal or more than 6 months. The bonus would be paidas
under

% ofTime Saved %ofInitialContractPrice
entitled for Bonus
50% 5%
40% 4%
30% 3%
20% 2%
10% 1%
Lessthan10% 0%
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Deleted

Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in theLetter
of Acceptance andshall be issued in an amount andform andby a bank or
surety acceptable tothe Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate
of completion.

Deleted

CostofRepairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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E. FINISHINGTHECONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

TakingOver

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

FinalAccount

The Contractor shall supply to the Engineer a detailed final account of
thetotalamountthattheContractorconsiderspayable asfullandfinalsettlement
of all claims under the Contract for items before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the
Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revised account.

Ifreversal in characteristicoftender(L1becomingl.2)on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be
made at the rates approved by the Employer, within 90 days from thephysical
completion of work.

OperatingandMaintenanceManuals

If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract
data.

If the Contractor does not supply the Drawings and/or manuals by the dates
statedintheContractdata, ortheydonotreceivetheEngineer’sapproval, the
Engineer shall withhold the amount stated in the Contract Data from
payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work isshown
on the current programme and the stoppage has not been authorized by
the Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct itwithin
areasonable period of time determined by the Engineer;

6. TheContractordoesnotmaintainasecuritywhichisrequired;

7. The Contractor has delayed the completion of works by the number of
daysforwhichthemaximumamountofliquidateddamagescanbepaidas
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulentpractice”meansamisrepresentationoffactsin ordertoinfluence a
procurement process or the execution of a contract to the detriment of the
borrower, andincludes collusive practice amongBidders(prior to orafterbid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open
competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.
Paymentupon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
donelessadvancepaymentsreceiveduptothedateoftheissueofthe
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certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate forthe value ofthe work done, the cost ofbalance materialbrought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works andless
advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

Releasefrom Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving itand
for any work carried out afterwards to which commitment was made.
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F. SPECIALCONDITIONSOF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the site and such
other information as the Engineer may require.

COMPLIANCEWITHLABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made there under, regulations, notification and bye laws of the State orcentral
Government orlocal authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.
TheemployeesoftheContractorandtheSub-Contractorinnocaseshallbe
treated as the employees of the Employer at any point to time.

60



SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923:- The Act provides for compensation incase
of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972:- Gratuity is payableto an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for
monthly contributions by the employerplus workers @ 10% or 8.33% The

benefits payable under the Act are :

1. Pensionorfamilypensiononretirementordeath,asthecasemaybe.
2. Depositlinkedinsuranceonthedeathinharnessoftheworker.
3. PaymentofP.F.accumulationonretirement/deathetc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for
certain welfare measures to be provided by the Contractor to contractlabour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936:-It lays down as to bywhat date the wages are to
be paid, when it will be paid and what deductions can be made from the wagesof
the workers.

H) Equal remunerations Act 1979 :- The Actprovides for payment of equalwages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

[) Payments of Bonus Act 1965:- The Actis applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
workedoutbytakingwagesasRs.2500/-permonthonly.TheActdoesnot

61



)

K)

L)

M)

N)

0)

apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or
lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all

establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer onmatters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926:-The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act

have given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition &Regulation Act 1986 :-The Act prohibits

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other

occupationsandprocesses.EmploymentofChildlabourisprohibitedinBuilding and
Construction Industry.

Inter - State Migrant workmen’s (Regulation of Employment &
Conditionsof service) Act 1979:-TheAct is applicable to an establishment

whichemploys 5 or more inter-statemigrant workmen through an intermediary

(who has recruited workmen in one state for employment in the establishment
situated in another state).The inter-state migrant workmen, is an establishment
to which
thisActbecomesapplicable,arerequiredtobeprovidedcertainfacilitiessuchas
housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Buildin and Other Construction workers(Regulation of
employmentand Conditions of Service) Act 1996 and the Cess Act of 1996:-
All the establishments who carry on any building or other constructions work
and employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of
thecostofconstructionasmay bemodifiedbythegovernment. TheEmployerof the
establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registrationcertificate
from the Registering Officers appointed by the Government.
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P)

Q)

R)

65:

24.2

Factories Act 1948 :-The Act lays down the procedure for approval of plans

before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufacturing process.

Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereoffrom
time to time shall be applicable.

1. Water(PreservationandcontrolofPollution)Act,1974
2. Air(PreventionandControlofPollutionAct1981
3. Environmental(Protection)Act1986

The contractor must commit to adopting Environmentalmanagement
plan for best energy use, waste management, the reduction of pollution as
in EMS (Environmental Management system)ISO-14001- 2015

ARBITRATION(GCCClause24)
Theprocedureforarbitrationwillbeasfollows:-

Ifthe Contractoris ofthe viewthata decisiontaken bytheEngineerwas either
outside the authoritygiven to the Engineerbythe Contract orthat the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer (Higher Authority) within 14 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter
forconciliationwithin 15 daysfromthe decisiongivenbythe #Superintending
Engineer.

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decisionofthe #SuperintendingEngineer, boththepartieshavetoreferto the
#Chief Engineer concerned for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfiedwith
the decision of the Superintending Engineer, both parties have to refer to
the #Secretary, Roads & Building Department, Government of Gujarat for
the conciliation process.

If the dispute is not resolved through the conciliation process,
contractormayreferthedisputetoGujaratPublicWorksContractDispute
Arbitration Tribunal. Ifthe Contractorfailsto refera claim / dispute tothe
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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SECTION-4
CONTRACTDATA
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#CONTRACTDATA

ClauseReferenceWith
respect To section 3

Itemmarked“N/A”donotapplytothis Contract.

1.

TheEmployersis

Name:Regionalcommissionermunicipality,
Address:Gandhinagar,Gujarat
NameofauthorizedRepresentativeTheChiefOfficer, BHABHAR
Nagarpalika, BHABHARPh-(02
TheEngineerisMunicipalEngineer, BHABHARNagarpalika,
BHABHAR

NameofAuthorizedRepresentative: Mr.
TheDefectsLiabilityPeriodis4(Four)yearsfromthedateof
completion.

The Start Date shall be 1stdays for the date of issue of the Notice to
proceed with the work.

ThelntendedCompletionDateforthewholeoftheworksis
9Monthsafterstartofwork withthefollowingmilestones:
Milestonedates:
PhysicalworkstobecompletedPeriodfromthestartdate

Milestone 1ie. 10% 45 days.

MilestoneZi.e. 40% 115days.

Milestone3i.e. 80% 180days.

Milestone4i.e. 100% 270days.
TheSiteislocatedatAspernameof Work,Ta.BHABHAR,Dist
:Gandhinagar

Road Repairing Work Of various area in Bhabhar Nagarpalika,
Bhabhar, Dist :- Vav-Tharad

The works consist of Renovation of Prarthana Hall near Lokniketan At

Bhabhar Nagarpalika in Bhabhar Dist :- Vav Tharad Road Repairing

Work Of various area in Bhabhar Nagarpalika, Bhabhar, Dist :- Vav-Tharad

etc..With items as per B.0.Q.The works shall, inter alia,
includethefollowing, asSpecifiedoras directed:

[CL.1.1]

[CL.1.1&33]

[CL.1.1]

[CL.1.1,17&2]

[CL.2.2&49.1]

[CL.1.1]

[CL.1.1]

[CL.1.1]
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10.

11.

12.

13.

14.

15.

16.

17.
18.

(A) RoadWorks

Site clearance; setting - out and layout; widening of existing
carriageway and strengthening including camber corrections;
construction of new road/ Parallel service road; bituminous pavements
remodeling/construction of Junctions, intersections, bus bays, lay-bays;
supplying and placing of drainage Channels, flumes, guard posts and
guard other related items; construction/extension of cross drainage
works, bridge, approaches and other related stones; protective works
for roads/bridge; all aspects of quality assurance of variouscomponents
of the works; rectification of The defects in the completed works during
the DefectsLiability Period; submission of “As- built” drawings and any
other related documents; and other item of work as may be required to
be carried out for completing the work in accordance with the drawings
and the provisions of the contract and to ensure safety.

(B) BridgeWerks

(C) Otherltems

AnyOtherltemsasrequiredtofulfillallcontractualobligationsasper theBid
documents.
ThefollowingdocumentsalsoformpartoftheContract:

Asperclause2-3

ThelawwhichappliestotheContractisthelawofUnionof India
ThelanguageoftheContractdocumentsisEnglish
Limitofsubcontracting 25%ofthelnitialContract Price
TheScheduleofOtherContractors

TheScheduleofKeyPersonnel AsperAnnex-IItoSectionl

The minimum insurance cover for physical property, injury and death
is Rs. 5 lakhs per occurrence with the number of occurrences limitedto
four. After each occurrence, the contractor will pay an additional
premium necessary to make insurance valid for four occurrences
always.

Sitelnvestigationreport

The Site Possession dates shall be from the issue of Latter of
Workorder

[CL.1.1]

[CL.2.3(9)]

[CL3.1]
[CL3.1]
[CL.7.1]
[CL.8]
[CL.9]

[CL13]

[CL.14]
[CL.21]

66



19.

20.
21.

22.

23.
24.

The period for submission of programme for approval of the engineer
shall be 21 days from the issue of Letter of Acceptance.
Theperiodbetweenprogramupdateswillbe15days.

Theamounttobewithheldforlatesubmissionofanupdatedprogramme shall
be Rs. 0.35lakhs

ThefollowingeventsshallalsobeCompensationEvents
Substantiallyadversegroundconditionsencounteredduringthe course of
execution of work not provided for in the bidding document.
(i) Removalofundergroundutilitiesdetected subsequently
(ii)  Significant changes in classification of soil requiring
additionalmobilizationbythecontractor,e.g.ordinarysoil to
rock excavation,
(iii) Removalofunsuitablemateriallikemarsh,debrisdumps,
etc. not caused by the contractor.
(iv)  Artesianconditions
(V) Seepage,erosionlandslide
(vi)  Rivertrainingrequiringprotectionofpermanentwork
(vii) Presenceofhistorical,archeologicalorreligiousstructures,
monuments interfering with the works
(viii) Restrictionofaccesstogroundimposedby civil,judicial, or
Militaryauthority

ThecurrencyoftheContractisindian Rupees

Theformula(e)foradjustmentofpricesareas under:

o If any of the commodities like Cement, Steel or Bitumen are not
found applicable in a work, the weight component of that
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as
indicated in SBD for the purpose of Price Adjustment} shall be
clubbed with the weight component of ‘Other Material’ (Pm), such
that the gross % weight of the components shall remain as 100% .

R=valueofworkasdefinedinClause47.1of Conditionsof Contract

Adjustmentforlabourcomponent

1) Priceadjustmentforincreaseordecreaseinthecostdueto labour
shall be paid in accordance with the following formula:

V1.=0.85x(P1/100)xRx (Li- Lo)/Lo

V1. =Increaseordecreaseinthecostofworkduringthe month under
consideration due to changes in rates for local labour

Lo=The consumer price index for industrial workers for the
State on 28 days preceding the scheduled date of
opening of technicalBids as published by Labour Bureau,
Ministry ofLabour, Government of India

Li =The consumer price index for industrial workers for the
State forthe monthunderconsiderationas publishedby
the Labour Bureau, Ministry of Labour, Government of
India.

Pi=Percentageoflaborcomponentofthework.

Adjustmentforcementcomponent.

[CL.27.1]

[CL.27.3]
[CL.27.3]

[CL.44]

[CL.46]
[CL.47]

67



(ii)  Pricesadjustmentforincreaseordecreaseinthecostof cement
procured by the contractor

V=0.85x(P./100)xR x(Ci~Co)/Co

Vc=Increase or decrease in the cost of work during the
month under consideration due to changes in rates
for cement.

Co =The alllndia wholesale price index for Ordinary Portland
Cementon 28 dayspreceding the scheduled date
ofopening of technical bid as published by the Office
of the Economic Adviser, Department for Promotion
of Industry and Internal Trade, Ministry of
Commerce & Industry.

Ci =The all India average wholesale price index for Ordinary
Portland Cement for the month under consideration as
published by Office of the Economic Adviser,Department
for Promotion of Industry and Internal Trade, Ministry
of Commerce & Industry.

P.=Percentageofcementcomponentofthe work

Adjustmentforsteelcomponent

(iii)  Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythe
contractor shall be paid in accordance with the following formula

V,=0.85x (Ps/100)x Rx(Si-S0)/So

Vs=Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

So=TheallIndiawholesalepriceindexforsteel(MildSteel-Long ProductsRebars) on 28
days preceding the date of opening of Bids as published by the Office of the

Economic Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Si=The all India average wholesale price index for steel (Mild Steel - Long
Products Rebars) for the month under consideration as published byOffice

of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Ps=Percentageofsteelcomponentofthe work

Note :For the applicationof this clause, the index ofMild Steel- Long
productsRebarshasbeenchosentorepresentthesteelgroup.

Adjustmentsofbitumencomponent

(iv)  Priceadjustmentforincreaseinthecostofbitumenshallbepaidin
accordance with the following formula

Vp=0.85x(P»/100)xR x(Bi~Bo)/Bo
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Vp=Increaseordecreaseinthecostofworkduringthemonthunder
consideration due tochangesin rates for bitumen.

Bo= The official retail price of bitumen at the IOC depot at the nearest
centre on the day 28 days prior to the scheduled date ofopening of
technical bid.

Bi=The official retail price of bitumen of I0C depot at the nearest
centre for the 15thday of the month under consideration.

Pp=Percentageofbitumencomponentofthework

AdjustmentofPOL(fuelandlubricant)component

v)

Price adjustment for increase or decrease in cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula

Vi=0.8 5X(Pf/100)XRX(F1—F0)/F0

Vi=Increaseordecreaseinthecostofworkduringthemonthunder
consideration due to changes in ratesfor fuel and lubricants.

Fo=The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of I0C at the nearest centre on the day 28 prior tothe
date of opening of Bids.

Fi=The official retail price of HSD at the existing consumer pumps of
I0C at the nearest centre for the 15tdayof the month of the under

consideration.

P=Percentageoffuelandlubricantscomponentofthework

Note: For the application of this clause, the price of High-Speed diesel Oil has

been chosen to represent the fuel and lubricants group.

AdjustmentforConstructionMachinery

(vi)

Price adjustment for increase or decrease in the cost of plant and
Machinery spare procured by the Contractor shall be paid in
accordance with the following formula

Vp=0.85X(Pp/100) XRX(Pi—Po)/Po

Vp=Increaseordecreaseinthecostofworkduringthemonthunder
considerationduetochangesinratesforplantandmachinery spares

Po= The all India wholesale price index formanufacturer of
machinery for mining, quarrying and Construction for the month
underconsiderationaspublishedOfficeoftheEconomicAdviser,
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Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pi= The all India average wholesale price index formanufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pp=Percentageofplantandmachinerysparescomponentofthework.

Note:Fortheapplicationofthisclause,indexofHeavyMachineryandparts has

been chosen to represent the Plant and Machinery Spares group

AdjustmentofothermaterialsComponent

(vii)

Price adjustment for increase or decrease in cost of local materials
other than cement, steel, bitumen and POL procured by the contractor
shall be paid in accordance with the following formula

Vm=0.85%(Pm/100)xRx(Mi-Mo)/Mo

Vm=Increase or decrease in thecost of work during the month under
consideration due to change in rates for local materials other than
cement, steel, bitumen and POL.

Mo= The All Indian wholesale price index (all commodities) on 28 days
preceding the scheduled date of opening of technical Bids, as published
by the Office of the Economic Adviser, Department for Promotion
of Industry and Internal Trade, Ministry of Commerce & Industry.

Mi=The Alllndia wholesale price index (all commodities) for the month
under consideration as published by the Office of the Economic
Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Pm=Percentageoflocalmaterialcomponents(otherthancement, steel,
bitumen and POL) of the work.
Thefollowingpercentagewillgovernthepriceadjustmentforthe entire
contract:

1 Labour-P NIL
2 Cement-P. NIL
3 Steel- Ps NIL
4 | Bitumen-Pp NIL
5 | POL -Ps NIL
6 | Plant&MachinerySparesPp NIL
7 OtharMaterials NIL

TOTAL [NIL
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25.

26.

27.

28.

29.

30.

Theproportionofpaymentsretained(retentionmoney)shallbe6%{CL.48} from
each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for
delay in completion of works

Maximumlimitofliquidateddamages
Fordelayincompletionwork

AmountofBonusforearlycompletion

Maximum limit of bonus for early
Completion of work

For Whole of work {CL.49}
(1/2000)thofthelnitialcontract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In
item6ofContractdata)(1/2000)thof
initial contract price for #5 km
Section, rounded off to the nearest
thousand per day.

10percentofthe Initial ~ {CL.49}
ContractPriceroundedoffto
thenearest thousand

Amountofbonusfor early
completionofworkshallbegiven as
per CL.50 of Section-3

5percentoftheContract{CL.50}
Price

N iAd : (Rs.)Conditi
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32.
33.

34.
35.

36.

37.

Deleted

Thesecuritiesshallbeforthefollowingminimumamountsequivalent{CL.52} As a
percentage of the Contract Price:
PerformanceSecurityfor5percentofcontractpriceplusRs...........cccccooiiiiiiniiiniee (to
bedecided after evaluation of the bid) as additional security in terms of ITBClause

29.5

The standard form of Performance security acceptable to the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the
Bidding Documents.

TheScheduleofOperatingandmaintenanceManuals....N/A. {CL.58}
The date by which “as- built” drawings (in scale as directed) in 2 sets{CL. 58} are
required within 28 days of the issue of certificate of completion of the whole or
section of the work, as the case may be.

The amount to be withheldfor failingto supply“as built” drawings{CL. 58}bythe
Date required is Rs.Lakhs.

The following events shall also be fundamentals breach of contract:{CL.59.2}

“TheContractor has contravened Sub- clause 7.1 and Clause 9 of GCC”
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38. Thepercentagetoapplythevalueoftheworknotcompletedrepresenting{Cl 60}the
Employer’s additional cost for completing the Works shall be 20 per cent.

SECTION-5
TECHNICALSPECIFICATION
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SECTION-6

FORMOEFBID
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FORMOFBID

Descriptionofthe Works:

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein in
conformitywiththeconditionsofContract,specification,drawings,BillofQuantities and
Addenda for the sum (s) of

. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any

time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract betweenus.

. We understand that you are not bound to accept the lowest or any tender you may
receive.

Datedthis------------------------- dayof -----=-=-memmeemm e ceeeeee 20
Signature---=----=s=eomommomoe e eeeeee inthecapacityof---------------------

——————— dulyauthorizedtosignbidsforandonbehalfof--------------------mcec e

(inblockcapitalsortyped)
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Address

Witness

Address

Occupation
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SECTION-7
BILLOFQUANTITIES

77



BILLOFQUANTITIES

Preamble

. The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

. The quantities given in the Bill of Quantities are estimated and provisional, and
aregiventoprovidea commonbasisforbidding.Thebasisofpayment willbethe actual
quantities of work ordered and carried out, as measured by the Contractor and
verified by the Engineer and valued at the rates and prices tendered in the
pricedBillof Quantities, where applicable, andotherwise at such rates andprices
as the Engineer may fix within the terms of the Contract.

. The rates and prices tendered in the priced Bill of Quantities shall, except in sofar
as it is otherwise provided under the Contract, include all constructionalplant,
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied
in the Contract.

. Theratesandpricesshallbequotedentirelyinlndian Currency.

. A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of [tems against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of [tem rate contract).

. The whole cost of complyingwith the provisions ofthe Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

. The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto
Clause29ofthelnstructionstoBidder.

10. Rock is defined as all materials which, in the opinion of the Engineer, required

blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by ripping
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.
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BILLOFQUANTITIES
(A) PercentageRateTender(UptoINR50Cr.)
Item | Descriptionofltem(withbrief Quantity | Unit Rateln | Amount
No specification and reference to figures
book of specifications)

[/Weam/arewillingtocarryoutthe workat................ccoeee. %above/belowpercent(Should
bewritteninfiguresandwords)oftheestimatedratementionedabove.Amountofmy/our tender
works out as under.

Estimatedamountputto tender Estimatedamountputtotender
Deduct......... % below Add......... %Above

Net Net

Inwords Inwords

(B) ForltemRateTender(ForaboveINR50Cr.):

Item | Description of Item Quantity | Unit Rate Amount
No (with brief specification
andreferencetobookof In In

specifications) figures | Words

-------- AsperSeparatesheetattached---------

(C)NetTenderedAmount(A-B)(infigure).......cccccvvvivrieireecenne
888070} e T T OO P ORI

1 The Contractor shall exhibit a board with detailed specification and details of work
asdirected by the Engineer-In-Charge for which no extra payment shall be made.

2 Thelabourcesswillbedeductedasperprevailingrulesi.e. 1%ofthework done.

3 GSTandIncometaxTDSwillbedeductedatasourcewhilemakingpaymentsof bills

4 In all R.C.C. Items in Rate Analysis StandardCement Consumption hasbeen taken asper
Govt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin
S.0.R. therefore in R.C.C. items where there is a change as per actual mix design the cost
of difference of cement consumption have been deducted from the rate of original item
at the rate of input rate mentioned in all the tender.
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SECTION-8

SECURITIESANDOTHER FORMS
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BIDSECURITY(BANKGUARANTEE)

WHEREAS, -------mmmm oo (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the
construction of ------------- (Name ofContractor hereinafter called “the Bid”)

KNOWALLPEOPLEDbythesepresentsthatWe------------ oo mmmmm oo

(nameofBank) of --------=mmmmmm e (nameofcountry)havingour
registered officeat------------emoemmoern e (hereinaftercalled
“thebank”)areboundunto---------=-====-=-=memsmmmmmmm oo (nameofEmployer)
(hereinaftercalled“TheEmployer”)inthesumof *

forwhichpayment well andtrulyto be made tothe saidEmployertheBankitself, his

successors and assigns by these presents.

SEALEDwiththeCommon SealofthesaidBankthis---------------------- dayof -------------- 20
THECONDITIONSofthese obligations are:

(1) IfafterBidopeningtheBidderwithdrawshisbidduringtheperiodofBidvalidity
specified in the Form of Bid;
Or

(2) IftheBidderhasbeennotifiedoftheacceptanceofhisbidbytheEmployer during the
period of Bid Validity:

A FailsorrefusestoexecutetheFormofAgreementinaccordancewiththe
Instructions to Bidders, if required; or

B.FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththe
Instructions to Bidders; or

C.doesnotacceptthecorrectionoftheBidPricepursuanttoClause27 (Correction of
Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that theamount
claimed by him is due to him owing to the occurrence of one or any of the three

conditions, specifying the occurred conditions or conditions.
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ThisGuaranteewillremaininforceuptoandincludingthedate -------------------=------- ok
daysafterthedeadlineforsubmissionofBidsassuchthe = deadline  isstatedinthe
Instructions to Bidders oras it maybe extendedbythe Employer, notice ofwhich
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

(Signature,nameandaddress)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in

Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should beinserted
by the Employer before the Bidding documents are issued.
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PERFORMANCESECURITY

TO,

B Gt e (Nameof Employer)
R (Addressof Employer)
WHEREAS  ----e-ememe oo e e (nameandaddressof
contractor) (hereaftercalled“theContractor”)hasundertaken,in pursuanceof
ContractsNo.-----------------=------- dates--------------mmmommoees toexecute-----------------

--------- (nameofContractand briefdescriptionofWorks)(hereinaftercalled“The
Contract”)

AND WHEREASIt has been stipulated by you in the said Contract that the
Contractorshallfurnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee:
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to

(amountofguarantee)* ---------------mmomoomemen (inwords),suchsumbeingpayablein
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil orargument,
any sum or sums within the limits of---------------m-mmommmmm e (amount of
guarantee) as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

Weherebywaivethenecessityofyourdemandingthesaiddebtfromthecontractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, andwe hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

SignatureandSealoftheguarantor--------------------=---o----
Name of Bank -------=-==-eceemommomom oo

Address = e
Date  —-emmeeeeee e e

*AnamountshallbeinsertedbytheGuarantor,representingthepercentagethe Contract
price specified in the Contract denominated in Indian Rupees.
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ADDITIONALPERFORMANCESECURITY
[Clause34.1.(A)]

TO,

B Gt e (Nameof Employer)
e TR e L T (Addressof Employer)
WHEREAS  ---emeemmmem e oo (Nameandaddressof
contractor) (hereaftercalled“TheContractor”)hasundertaken,in pursuanceof
ContractsNo.-------------=---=--o—--- dates--------------mmmommee- toexecute-----------------

————————— (Name of Contract and brief description of Works) (hereinafter
called“TheContract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
ContractorshallfurnishyouwithaBankGuaranteebyarecognizedbankforthesum
specified therein as security for compliance with his obligation in accordance with
the Contract.

ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
youonbehalfoftheContractor,uptoatotalof----------------=---cemmmmmmmmm oo
(amountofguarantee)----------------=--mcmmcmmnmno- (inwords),suchsumbeingpayablein
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil orargument,
any sum or sums within the limits of-------------mmrmmmmmm o (amount of
guarantee) as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

Weherebywaivethenecessityofyourdemandingthesaiddebtfromthecontractor

before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of

the Contract to of the Works to be performed thereunder or of any of the Contract

documents which may be made between your and the Contractor shall in any way

release us from any liability under this guarantee, andwe hereby waive notice of any

such charge, addition or modifications.

Thisguaranteeshallbe validuntil28daysfrom theprojectcompletiondate.
SignatureandSealoftheguarantor-----------------------------

Name of Bank -------=-==-eceemommomom oo

Address = e
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BANKGUARANTEEFORADVANCE PAYMENT

TO,

o e e e e e e e e (NameofEmployer)

o e e e e e oo e (AddressofEmployer)
o (NameofContractor)
Gentlemen:

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause
51.1(“AdvancePayment”)oftheabove mentionedContract,-------------=--=--=--=--------
——————————————————— (name and addressofContractor)(hereinaftercalled------ “the
Contractor”)shalldepositwith (nameof
Employer)abankguaranteehisproperandfaithfulperformanceunderthesaid Clause
oftheContractinanamountof ----------=--==mmsmmmmmmm o (amountof Guarantee)*-
B e EEEEEER R E R in words).

We,the ---------mmmme e (bank offinancialinstitution),asinstructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to --------------mcmmmmmmmmm e
(name of Employer) on his first demand without whatsoever rightof obligation on
ourpart andwithout hisfirst claim tothe Contractor, in theamount notexceeding---
---------------------- (amountofguarantee)* -----------=--=mmmmmmrmm e (D

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between ----------------moomoomommooe (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until --------------=--m-mommmmmm oo (name of
employer) receives full repayment of the same amount from the contractor.

YOUR'STRULY

Signature and Seal Name
of Bank/ Financial Institution
Address

Date

*AnamountshallbeinsertedbythatBankorFinanciallnstitutionrepresentingthe amount
of the Advance Payment, and denominated in Indian Rupees.
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Letterof Acceptance

(LetterheadpaperoftheEmployer)

(date)
To,
(Nameandaddressof the Contractor)
DearsSirs,

ThisistonotifyyouthatyourBiddated forexecutionof
the (Name of the contract and identification number, as
giveninthelnstructionstoBidders)fortheContractPriceofRupees

( )J(amount in words and figures) as corrected and

modified inaccordance with the Instructions to Bidders* is hereby accepted by our
agency.

You are requested to furnish performance security, in the form detailed in
para 34.1ofITB for an amount equivalent to Rs. _within10daysofthereceiptof this
letter of acceptance up to beyond 60 days from the date of expiry of defects Liability

period i.e. up to and theAdditional Performance Security for an
amountequivalenttoRs. shall be valid beyond 28 (twenty-eight) days of
ProjectCompletionDatei.e.upto and sign the contract, failing which action as

stated in Para 34.3 of ITB will be taken.

YoursFaithfully

Authorized Signature
NameandtitleofSignatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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IssueofNoticetoproceedwiththework

(LetterheadoftheEmployer)

To,

(Nameandaddressofthe Contractor)

Dear Sirs,

PursuanttoyourfurnishingtherequisitesecurityinlTBClause34.1and signing of

the Contract for the construction of

atabidPriceofRs.

Youareherebyinstructedtoproceedwiththeexecutionofthesaidworksin accordance

with the contract documents.

Yoursfaithfully

(Signature,nameandtitleofsignatoryauthorized To
sign on behalf of Employer)
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AGREEMENT FORM

Thisagreement,madeonthe dayof. between
(name and address of Employer) (Hereinafter called “the
Employer)and (name and address of

contractor)hereinaftercalled“theContractor”’oftheotherpart.

WhereastheEmployerisdesirousthattheContractorexecute

Name and identification number of contract (hereinafter called “the works”) and the
employerhasacceptedtheBidbytheContractorfortheexecutionandcompletionof such
works and the remedying of any defects therein, at a cost of Rs.

NOWTHISAGREEMENTWITNESSETHASFOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectivelyassignedtothemintheconditionsofcontracthereinafterreferredto and

they shall be deemed to form and be read construed as part of this Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. TheFollowingdocumentsshallbedeemedtoformandbereadyandconstruedas part

of this Agreement viz

i) letterof Acceptance

i) Noticetoproceedwiththe works:

iii) Contractor’sBid

iv) Conditionsofcontract: GeneralandSpecial
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v) ContractData

vi) Additionalconditions

vii) Drawings

viii) BillofQuantitiesand

ix) AnyotherdocumentslistedintheContract

dataasformingpartoftheContract.

InwitnesswhereofthepartiestheretohavecausedthisAgreementtobe executed

the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealedandDeliveredbythe said

Inthepresenceof

Bindingsignature of Employer

BindingSignature of Contractor
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UNDERTAKING

(ForInvestment)

[, the undersigned do hereby wundertake that our firm M/s
................................................................................................. wouldinvestaminimumecashup to

25% of thevalue of the work during implementation of the contract.

(SignedbyanAuthorizedofficerofthefirm)

Titleof officer

Nameof firm

DATE
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UNDERTAKING
(ForValidity)

fordatefixedforreceivingthesameanditshallbebindingonusandmaybeacceptedat any time

before the expiration of that period.

(SignedbyanAuthorizedofficerofthe firm)

Titleof officer

Nameof firm

DATE
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SECTION-9
DRAWINGS
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SECTION-10
DOCUMENTSTOBEFURNISHEDBYBIDDER
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