
-:: INFORMAITON SHEET ::- 

 

1 Name of work : RESURAFACING OF SANDHRO 
DAM APPROACH ROAD 
TA.LAKHPAT 

2 Amount of Administrative Approval with 

authority.                                                                      

 

: Rs. 56.82 Lacs 
 

3 Amount of Technical sanction with 
authority 
 
 
 

 

: Rs.5682900.00 
Vide E.E.R.&B.P. BHUJ KUTCH  

4 (1) Sanction cost of the work put to tender. : Rs. 4735745.80 
 

5 (i) S.O.R. Rates. : Year 2024-25 

 (ii) The  time limit  provided for completion 

of the work (The basic for fixing time to 

given) 

: 4  Months  

6 (A) Details of material provided in 

schedule- A of the tender (Calculation sheet 

should be Attached item wise). 

: Nil 

 (B) Amount of work including cost of 

materials. 

:  

 (C) Authority competent to approve the 
D.T.P. 

: E.E.R.&B. P. BHUJ KUTCH.  

7 Date of issuing and receipt of tender :  

8 Budget provision. :  

9 Whether the work put to tender is as whole 

or only a part of it 

: Whole work 

10 If work is split up details of spilt up with 

authority approving split up 

 

: N.A. 

11 In case, it is to be apart of the remaining 

work the reasons as to why it is not whole 

: N.A. 



of work of and the programme of 

completing the balance work. 

12 The amount and details of items not 

included in the tender with reasons there of 

and how you proposed to execute work with 

complete finance picture. 

 N.A. 

(a) Item No. : Nil 

(b) Total Amount. : Nil 

13 In case, the work be the same abandoned 

the previous agency, the action taken 

against the defaulting agencies. 

: No 

14 It there be variation is items and quantities 
if any from these the sanctioned estimates 
(These would be include extra items and 
sub situated items) 

: No 

15 Certificate of Divisional Overseer / 
Supervisors/ Junior Assistant Engineer for 
proper preparation of specifications & 
proper preparation of schedule. 

 Attached. 

 (B) Including arithmetical Check Details of 

sub estimate wide, quantity should be 

attached.) 

: Yes. 

16 Certificate of tender clerk for sub 

arithmetical check of schedule-B 

: Attached. 

17 Whether all correction slips in the printed 
forms are pasted at appropriate place in 
printed form. 

: Yes 

18 What is validity period and whether it is as 

per Govt. orders. 

: 120 Days. From Opening of price Bid 

19 Whether any alterative item is provided. If 

yes the basis for adopting rate of alterative 

items. 

: No. 

20 Whether L.A. Proceedings have been 
completed and possession of land is 
received of partly received the rate of total 
land and land received be shown showing 
percentage there of. 

: N/A. 

21 If work is to be executed after dismantling 

The exiting structure. Whether permission 

: Yes 



of completion authority for dismantling 

should also be reported, in brief. 

22 Estimated. Credit materials obtained from 

Dismantling. 

: N/A 

    

    

    

    

    

    

23 Deputy Executive Engineer Signature. :  

    
Deputy Executive Engineer 
R&B Panchayat Sub Din,  

Dayapar-Kachchh 
    

    

24: Executive Engineer Signature. :  

  

 

 

 Executive Engineer 
R&B Panchayat Division,  

Bhuj-Kachchh 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



List of Works 
 
Sr.No. Name of Road Taluka Length-

Km. 
T.S.Amount Tender 

Amount 
1 RESURAFACING OF SANDHRO 

DAM APPROACH ROAD  
Lakhapat 

 
1.00 5682900.00 4735745.80 

  Total  1.00 5682900.00 4735745.80 
 
 
 
 

                   Deputy Executive Engineer 
R&B Panchayat Sub Division,  

     Dayapar-Kachchh 
 
 

 


