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INVITATION FOR BID
(IFB)
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NATIONAL COMPETITIVE BIDDING

1. The Executive Engineer, Panchayat (R&B) Division, Bhuj. Invites bids for the construction of
works detailed in the table.
The bidders may submit bids for any or all of the following works.

TABLE
Package Name of work Approximate Bid Cost of | Period of # Class of
No. Value of works security document | completion | Registration /
(Rs.) (Rs)1% Tender Category of
Fee contractor if
required
01 RESURFACING  OF 4735745.80 47360.00 1500/- 4 Months “C” Class &
SANDHRO DAM Special Cat-3
APPROACH Road & above
TA.LAKHAPAT

2. Prospective / Interested bidder may download the Bid Documents

from web site

https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at web
site https://www.nprocure.com. #
However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee /

Tender Fee through Demand Draft only of any Schedule Bank payable at Panchayat
(R&B) Division Bhuj and in favour of ‘Executive Engineer, Panchayat (R&B) Division, Bhuj.
Once the Bid is received online, Bid Document / Tender Fee will not be refundable.
The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid

Security / EMD shall be submitted in electronic format through online (by scanning) while up
loading the bid, this submission shall mean that bid document / tender fee and Bid Security / EMD
has been received. Accordingly, the offer of only those shall be opened whose Bid Document /

Tender Fee and Bid Security / EMD have been received electronically. However, for the purpose
of realization of Demand Draft, and FDR / Bank Guarantee bidder shall send the same in original
through R.P.A.D. so as to reach to ‘Executive Engineer, Panchayat (R&B) Division, Bhuj’ with

in 7 Days from the last day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original

to Executive Engineer / Tender Inviting Authority by bidder shall be initiated.
4. Bid sreceived online, will be opened on the time, date and place as specified in the online NIT at
web site https:/www.nprocure.com in the presence of the bidders or their authorized
representatives, who wish to remain present. If the office happens to be closed on the day of
opening of the bids as specified, the bids will be opened on the next working day at the same time
and venue.

rounded off to the next thousand rupees.
7. Other Information is as under:
A. Agencie scan prepare and edit their offers a number of times before the end of the tender

6. # Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be

submission date and time. After the tender submission date and time, the bidder can not modify /
edit / withdraw their submitted offer in any case. No written or online request in this regard shall
be granted.

B. Offers in physical form will not be accepted in any case.
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C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

D. The cost incurred by the contractor for this offer for clarification or attending discussion,
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender are
liable to be rejected.

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder
will be considered non-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the format
given in the check list / qualification document / tender document.

I. It is mandatory for the bidders to supply Each and Every Information as asked strictly in
electronic format at appropriate places only.

J. Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it
shall not be deemed to be a ground / reason for not giving required in formation for this
work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of this
bid. The Government will not ask for any other information, unless it is found absolutely
necessary by the competent authority.

M. If found necessary, the contractor will be intimated for negotiation,

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE)
kindly refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building
and Bridge Works following documents shall be submitted in electronic format only
through online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security /
EMD should be sent in original to the Tender opening authority through RPAD, so as to
reach the Executive Engineer within 7 days from last day of submission of Bid.

(1) Bid Document Fee / Tender Fee

(i)  Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of Approved Contractors

(iii)  Registration Certificate of Appropriate Class

(iv)  Registration Certificate of “C” Class with Special Road Category-3

(v) HH /1, if required

(vi)  GST Number

(vi)  WerkExperienceifnecessary.

(vii)  Valid Plant Certificate

(Viii) Bank Solvancy of current calendar year i.e.2026
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SECTION -1
INSTRUCTIONS TO BIDDERS
(ITB)
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Section 1: Instructions to Bidders

Table of Clauses

No. A. General

1.
2.

B. Bidding Documents

10.

C. Preparation of Bids

11.
12.

13.

14.

15.

16.

17.

18.

Page No.
Scope of Bid 8
Source of Funds 8
Eligible Bidders 8
Qualification of the 8
Bidder
One Bid per Bidder 12
Cost of Bidding 12
Site Visit 12
Content of Bidding 13
Documents
Clarification of Bidding 13
Documents
Amendment of Bidding 14
Documents
Language of Bid 15
Documents Comprising 15
the Bid
Bid Prices 15
Currencies of Bid and 16
Payment
Bid Validity 16
Bid Security 16
Alternative Proposals By 17
Bidders
Format and Signing of Bid 17

Sign.of the Contractor

19.
20.

21.
22.

E. Bid

23.
24.
25.

26.

27.

28.

29.

30.

D. Submission of Bids

Sealing & Marking of Bids
Dead line for Submission of
Bids

Late Bids

Modification and
Withdrawal of Bids

Opening and Evaluation

Bid Opening

Process to be Confidential
Clarification of Financial
Bids

Examination of Bids and
Determination of
Responsiveness
Correction of Errors

Deleted
Evaluation and Comparison

Of Financial Bids
Deleted

F. Award of Contract

31.

32.

33.

34.

35.

36.
37.

Award Criteria

Employer’s Right to Accept
any Bid and to Reject any
or all Bids

Notification of Award and
Signing of Agreement
Performance Security
AdvancePayment and
Security

Dispute Review Expert

Correct or Fraudulent
Practices

Sign. of the Executive Engineer

Page

18
18

18
18

19
20
20

20

20

21

21

22
22
22
22

23

23
23



1.2

1.3

3.1
3.2

A, GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works (as
defined in these documents and referred to as ‘the works™) detailed in the table given in
IFB. The bidders may submit bids for any or all of the works detailed in the table given in
IFB.

The successful bidder will be expected to complete the works by the intended completion
date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder / tenderer, bid / tender, bidding / tendering, etc.) are synonymous.

Source of Funds
The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. of
India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project Manager
for the Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the works, and any of its affiliates, shall not
be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary. The proposed methodology should include a program of
construction backed with equipment planning and deployment duly supported with broad
calculations and quality assurance procedures proposed to be adopted justifying their
capability of execution and completion of work as per technical specifications, within
stipulated period of completion.

Deleted

Deleted

Deleted

UALIFICATION CRITERIA:

for the works which require Post Qualification)

Qualification will ed on Applicant’s meeting all the following minimum pass /
failcriteriare garding the  Appli eneral and particular experience, personnel and
equipment capabilities and financial posifi as demonstrated by the applicant’s
responses in the forms attached to the letter of application (Spesified requirement for joint

ventures are given under para 4.6 below) Sub contractors experience an urces shall
not be taken in to account in determining the applicants compliance with the qualifyimg
criteria
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To\qualify for more than one contract, the applicant must demonstrate having experience
and yesources sufficient to meet the aggregate of the qualification criteria for each contract
given f para graphs 4.5.4, 4.5.5 and 4.5.9 below

4.5.2 Base year and Escalation

The base year shall be taken as Current financial year

Following enhahcement factors will be used for the costs of works executed and the
financial figure to & common base value for works completed in India.

Year \ Financial Year Enhancement factor
Base (year of inviting te}‘.ger) 2023-24 1.0
-1 \ 2022-23 1.10
2 \ 2021-22 1.21
3 \ 2020-21 1.33
4 2019-20 1.46
-5 \ 2018-19 1.61

Applicant should indicate actual figures ®f costs and amount for the works executed by
them without accounting for the above-mentioned factors.

In case the financial figures and value\of completed works are in foreign currency
the above enhanced multiplying factors will no¢ be applied. Instead, the current market
exchange rate (State Bank of India BC Selling rate\as on the last date of submission of the
bid) will be applied for the purpose of conversion okthe amount in foreign currency in to
India rupees.

4.5.3. General Experience.
The Applicant shall meet with the following minimum criteria\;

(a) Achieved aminimum annual financial turn over (defined as biling for works in progress
and completed in all classes of civil engineering construction\works only) in any one
year, over the last five years of the annual value of contract/ contracts applied for.

(b) Experience in successfully completing or substantially completing ‘at least one contract
of high way (road and / or bridge works) airport runway of at least\d0 percent of the
value of proposed contract within the last five years.

The works may have been executed by the applicantas prime cyntractor or a
samember of a joint venture or as anominated sub-contractor. As subcontractor, he
should have acquired the experience of execution of all major items of works \ynder the
proposed contract. In case a project has been executed by a joint venture;\weight
towards experience of the project would be given to each joint venture in proportign to
their financial participation in the joint venture.

Substantially completed works means those works which are atleast 90%
completed as on the date of submission (i.e. gross value of work done upto the
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4.5.4. Personnel Cap

ast date of submission is 90% or more of the original contract price) and continuing
satisfactorily.

For these, acertificate from the employers shall be submitted along with the
appligation in corporating clearly the name of the work, contract value, billing amount,
date of commencement of works, satisfactory performance of the contractor and any
other relgvant information.

Availability for\his work of personnel with adequate experience as required; as per
Appendix.

4.5.5. Equipment Capabilities

4.5.6. Financial Position

4.5.7.

4.5.8. Litigation History

4.5.9. Disqualification

Based on the studies\carried out by the Engineer, the minimum suggested major
equipment to attain thg completion of works in accordance with the prescribed
construction schedule is shywn in the Appendix.

The bidders should, however, under take their own studies and furnish with their
bid, a detailed construction planning and methodology supported with layout and
necessary drawings and calculatiogs to allow the employer to review their proposals. The
numbers, types and capacities of each plant / equipment shall be shown in the proposals
along with the cycle time for each opyration for the given production capacity to match the
requirements.

The Applicant should give under taking that \ie has access to, or has available, liquid assets
(aggregate of working capital, cash in hand and\uncommitted bank guarantees) and / or credit
facilities up to 25 percent of the value of the contrgct / contracts applied.

The audited balance sheets for the last five years shod be submitted, which must demonstrate
the soundness of the applicant’s financial position, showing long—term profitability including
an estimated financial projection for the next two years \f necessary, the employer will make
inquiries with the applicant’s bankers.

The Applicant should provide accurate information on\ any litigation or arbitration
resulting from contracts completed or under execution by him‘gver the last five years. A
consistent history of awards against the Applicant or any partner of a\joint venture may result in
failure of the applicant.

Even though the applicants meet the above criteria, they
disqualified if they have:
Made misleading or false representation in the forms, statements submitted\and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non—performance of the contractok; consistent
history of litigation awarded against the applicant or financial failure due to bsnkruptcy.
The rescinding of contract of a joint venture on account of reasons other than non—
performance, such as Most Experienced partner of joint venture pulling outy court
directions leading to breaking up of a joint venture before the start of work, which akg not
attributable to the poor performance of the contractor will, however, not affect the
qualification of the individual partners.

Y
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JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 others) (Applicable only
for estimated project cost of S0 Crore and above)

Joint ventures must comply with the following requirement: (a) Following are the
inimum qualification requirements:

(i)  The lead partner shall meet not less than 50 percent of all criteria given in para 4.5.3 &

(i)  Individually ®ach member must satisfy the requirements of para 4.5.7 & 4.5.8 above.

(b)
submitted with a copy of the joint venture agreement providing the joint and several
liabilities with respedt to the contract.

4.6.2.  Qualification of a joNt venture does not necessarily qualify any of its partners
individually or as a partyer in any other joint venture. Incase dissolution of a joint
venture, each one of the constituent firms may qualify if they meet all the qualification
requirements, subject to the wrigten approval of the Employer.

4.7. Bid Capacity.
Applicants who meet the minimum qdalification criteria will be qualified only if their
available bid capacity at the expected titne of bidding is more than the total estimated
cost of the works. The available bid capacitiwill be calculated as under:

Assessed Available Bid Capacity = (A*N*2-B), where

A = Maximum value of work executed in any ond year during the last five years
(updated to the price level of the year indicated im\appendix) taking into account

the completed as well as works in Progress.

B = Value at current price level of the existing commitments ®nd on going works to
be completed during the next (period of completion of work for which bids are
invited); and

N = Number of years prescribed for completion of the works for which\the bids are
invited.

Note: - In Case of joint venture, the available bid capacity will be applied for
partner to the extent of his proposed participation in the execution of the
work.

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representation in the forms, statements and Attachments the
submitted in proof the qualification requirements; and / or
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- Record of poor performance such as abandoning the works, not properly completing the
contract, in or date delay in completion, litigation history, or financial failures etc.; and /
or

- Participated in the previous bidding for the same work and had quoted unreasonably
high bid prices and could not furnish rational justification to the employer.

5. One bid per bidder

5.1.  Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a sub contractor or in cases of alternatives
that have been permitted or requested) will cause all the proposals with the bidder’s
participation to be disqualified.

6. Cost of Bidding

6.1. The bidder shall bear all costs associated with the preparation and submission of his

Bid and the Employer will in no case are responsible and liable for those costs.
7. Site Visit

7.1.  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine
the Site of work and its surrounding and obtain all information that may be necessary for
preparing the Bid and entering in to a contract for construction of the Works.

The costs of visiting the site shall be at the Bidder’s own expense.
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B. BIDDING DOCUMENTS

8. Content of Bidding Documents
8.1  The set of bidding documents comprises the documents listed below and addenda issued
in accordance with Clausel0:

Section Particulars VolumeNo.
- Invitation for Bids
1 Instructions to Bidders I
2 Qualification Information, and other forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications II
6 Form of Bid 11
7 Bill of Quantities
8 Securities and other forms
9 Drawings v
10 Documents to be furnished by bidder A%

8.2.  Volumes I, I, IIT and IV are available on line and documents to be furnished by the bidder
in compliance to section 2 will be prepared by him and furnished as Volume- V in two
parts (refer clause 12).

8.3. The bidder is expected to examine care fully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid Documents
shall be at the bidder’s own risk. Pursuant to clause 26 here of, bids which are not sub
stantially responsive to the requirements of the Bid Documents shall be rejected.

9. Clarification Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing or through E-mail at the Employer’s address indicated in the
invitation to bid. The Employer will respond to any request for clarification which he
received earlier than 15 days prior to the dead line for submission of bids. Employer’s
response will be published on web site including a description of the enquiry but without
identifying its source.

9.2. Pre-bid meeting

9.2.1.  The bidder or his official representative is invited to attend a pre-bid meeting which will
take place at the address, venue, time and date as indicated in the appendix.
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9.2.2.

9.2.3.

924

9.2.5.

10.

10.1

10.2.

10.3.

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The bidder shall be required to submit any questions in writing or e-mail to reach the
Employer not later than 03 days before the meeting.

Minutes of the meeting, including the question rose (without identifying the source of
enquiry) and the responses given will be published without delay on the tender website
i.e. www.nprocure.com. Any modification of the bidding documents listed in sub-Clause

8.1 which may be come necessary as a result of the pre-bid meeting shall be made by
the Employer exclusively through the issue of an Addendum pursuant to Clause 10 and
not through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not because for disqualification of a bidder.
Amendment of Bidding Documents

Before the dead line for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer will
assume no responsibility for the same.

To give prospective bidders reasonable time in which to take addendum in to account in
preparing their bids, the Employer may, at his discretion, extend as necessary the dead
line for submission of bids, in accordance with Sub-Clause 20.2 below.
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C. PREPARATION OF BIDS

11.  Language of the Bid

11.1  All documents relatingto the bid shall be in the English language.

12. Documents Comprising the Bid

12.1. The bid be submitted by the bidder as Volume Vof the bid document (refer Clause 8.1) shall
be in two separate parts:

Part - I shall be named “Technical Bid” and shall comprise

6] Bid Security in the form specified in Section 8

(i1) Qualification Information and supporting documents as specified in Section 2

(iii))  Certificates, under takings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

v) Under taking that the bid shall remain valid for the period specified in Clause 15.1

Part - 11 shall be named “Financial Bid” and shall comprise

(1) Form of Bid as specified in Section 6
(i) Priced Bill of Quantities for items specified in Section 7

12.2. The Bidder shall submit the details / information pertaining to each part i.e. technical as
well as financial and must be submitted online only.

12.3. Following documents will be deemed to be part of the bid.

Section Particulars VolumeNo.

Invitation for Bids (IFB)

1 Instruction to Bidders Volume I

3 Conditions of Contract

4 Contract Data

5 Specifications Volume 11
9 Drawings Volume IV

13.  Bid Prices
13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for
all items of the Works describedin the Bill of Quantities along with total
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13.3

13.4

13.5

14.
14.1

15.
15.1

15.2

16.
16.1.

bid price (Both in figures and words). Items for which no rate or price is entered by the
bidder will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the contract,
or for any other cause shall be included in the rates, prices and total Bid Price submitted by
the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the performance
of the Contract In accordance with the provisions of Clause 47 of the Condition of Contract
(Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment
The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

Bid Validity
Bids shall remain valid for aperiod of not less than 120 days after the dead line date for bid
submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified period. A bidder
may refuse the request without forfeiting his bid security. A bidder agreeing to the request
will not be required or permitted to modify his bid, but will be required to extend the
validity of his security for a period of the extension, and in compliance with Clause 16 in
all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in

column 4 of the table of IFB for this particular work. This Bid security shall be in favor of

Executive Engineer, (R&B) Panchayat Division, Bhuj-Kachch and maybe in one of

the following forms;

a.  Bank Guarantee from any scheduled Indian bank, in the format given in Volume IIL.
(Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and above)
and Bank Guarantee of Schedule and Private Banks shall be considered as per GoG Finance
Department’s Circular No. FD / MSM / e- file/ 4 / 2023 / 0057 / D.M.O. Date 21 / 04 / 2023
or as per the latest amendment.

b.  Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

A.  Valid Bid Security / EMD Exemption Certificate issued by

(1) Road & Building Department or

(2) Narmada Water Resources, Water Supply and Kalpsar Department of Govt of Gujarat.
Exemption Certificate is applicable only when Registration Certificate of Appropriate
Class and Category of Approved Contractors is required as eligible criteria of bidder.
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16.2.

16.3.

16.4.

16.5

16.6.

17.
17.1.

18.
18.1.

Bank guarantees (and other instruments having fixed validity) issued assurety for the bid
shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120 + 45 =165
Days

Any bid not accompanied by an acceptable Bid Security and not secured as indicated in
Sub — Clauses 16.1 and 16.2 above shall be rejected by the Employer as non - responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the
bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

The bid Security may be forfeited
(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity.
(b) If the Bidder does not accept the correction of the Bid Price, if any or
(c) Inthe case of a successful Bidders, if the Bidder fails the specified time limit to
@) Sign theAgreement; or
(ii) Furnish the requirement Performance Security.
(d) # If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum three times within the validity period for negotiation, If contractor does not
respond in time, his Bid Security (EMD) will be forfeited and his tender will be rejected.

Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. No. S/ 22/
2017 /6369 / D, Dt.08/06/2018)

Alternative Proposalsby Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or time
for completion), basic technical design as indicated in the drawing and specifications.
Conditional of personal alternative offers will not be considered further in the process of
tender evaluation.

Format and Signing of Bid

The Bidder shall prepare documents comprising the bidas described in Clause 12 of these
Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be
uploaded.
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19.

20.
20.1.

20.2.

21.
22,

22.1.

222

22.3.

22.4.

D. SUBMISSION OF BIDS

Deleted

Deadline for Submissionof the Bids
Complete Bids must be received online by the Employer at the tender website specified
above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an amendment in

accordance with Clause 10, in which case all right and obligation of the Employer and the
bidders previously subject to the original deadline will then be subject to the new deadline.

Deleted
Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in Clause
20 or pursuant to Clause 23.

Deleted
No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of bids and the

expiration of the original period of bid validity specified in Clause 15.1 above or as extended
pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16.
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23.
23.1

23.2.

23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made pursuant to
Clause 22, in the presence of the Bidders or their representatives who choose to attend at
time, date and the place specified in Appendix in the manner specified in Clauses 20 and
23.3, In the even to the specified date of Bid opening being declared a holiday for the
Employer, the Bids will be opened at the appointed time and location on the next working
day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security
furnished with each bid will be announced. If the bid security furnished does not conform to
the amount and validity period as specified in the invitation for bid (ref. Column 4 and
paragraph 3), and has not been furnished in the form specified in Clause 16, the technical bid
will not be opened.

(1) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with respect to
the Qualification information and other information furnished in part-I of the bid
pursuant to Clause 12.1.

(i1) If required, the bidder will be asked in writing to clarify his Qualification Documents
with respect to any required clarification.

(iii))  The bidders will respond in not more than 7 days of issue of the clarification letter.

(iv)  Immediately (usually within 3 or 4 days), on receipt to these clarification the
Evaluation Committee will finalize the list of responsive bidders whose financial bids
are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found responsive in
accordance with Clause 23.4 (iv) will be announced. The bids of only these bidders will be
opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any
discount and such other details as the Employer may consider appropriate, will be
announced by the Employer at the opening.

The time of opening of “Financial Bid”, the names of the bidders were found responsive in
accordance with Clause 23.4 (iv) will be announced. The bids of only these bidders will be
opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any
discount, and such other details as the Employer may consider appropriate, will be
announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the “Financial
Bid” shall be in order of estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information disclosed
to those present in accordance with Sub — Clause 23.6.
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24
24.1

25.

25.1.

25.2

25.3.

26.
26.1

26.2

26.3

27.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not officially concerned with such process until the award to the successful
Bidder has been announced. Any effort by Bidder to influence the Employer’s processing of
Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including break downs of unit rates.
There quest for clarification and the response shall be in writing or by e-mail, but no change
in the price or substances of the Bid shall be sought, offered, or permitted except as required
to confirm the correction of arithmetic errors discovered by the Employer in the evaluation
of the Bids.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to
his Bid opening to the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decision may result in the rejection of the Bidders’ bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whe the reach
Bid (a) meets the eligibility criteriade finedin Clause 3 and 4; (b) has been properly signed;
(c) is accompanied by the required securities and; (d) is sub stantially responsive to the
requirements of the Bidding document. During the detailed evaluation of the “Financial
Bid”, the responsivenes soft he bids will be further determined with respectto the remaining
bid conditions, i.e., priced bill of quantities, technical specifications, and drawings.

A sub stantially responsive “Financial Bid” is one which confirms all the terms, conditions
and specifications of bidding documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affectsin any sub stantial way the scope,
quality, or performance of the Works; (b) which limits in any substantial way, in consistent
with the Bidding documents, the Employer’s rights or the Bidder’s obligations under the
Contractor (c) whosere ctification would affect unfairly the competitive position of other
Bidders presenting sub stantially responsive Bids.

If a “Financial Bid” is not sub stantially responsive, it will be rejected by the Employer, and
may not sub sequently be made responsive by correction or with drawal of the non-

conforming deviation or reservation.

Deleted
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28.

29.
29.1.

29.2.

29.3.

29.4.

29.5.

29.6.

30.

Deleted

Evaluation and Comparison of Financial Bids
The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation. Variation and
deviation sand other factors, which are in excess of the requirements of the Bidding
documents or otherwise result in unsolicited benefits for the Employer, shall not betaken in
to account in Bidevaluation.

The estimated effect of the price adjustment condition sunder Clause 47 of the Condition so
Contact, during the period of implementation of the Contract, will not betaken in to account
in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract the Employer may require
the Bidder to produce detailed consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the Employer may require that the
amount of the performance security set forth in Clause 34 be increased at the expense of the
successful / bidder to a level sufficient to protect the Employer against financial loss in the
event of default to the successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically priced

low and which cannot be substantiated satisfactorily by the bidder may be rejected non-
responsive.

Deleted
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F. AWARD OF CONTRACT

31. Award Criteria

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has been
determined.
(i) To be substantially responsive to the Bidding documents and who has offered the lowest
evaluated Bid Price; and
(i1)) To be with in the available bid capacity adjusted to account for his bid price which is the
lowest evaluation in any of the packages opened earlier than the one consideration.
In no case, the contract shall be awarded to any bidder whose available bid capacity is
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract
will in such cases be awarded to the next lowest bidder at his evaluation bid price.

32. Employer’s Right to accept any Bid and to reject any or all Bids

32.1. Not with standing Clause 31, the Employer reserves the right to accept or reject any Bid, and
to cancel the Bidding process and rejectall Bids, at any time prior to the award of contract,
without there by incurring any liability to the affected bidder or bidders or any obligation to
inform the affected Bidder or Bidders of the grounds for the Employer’s action.

33.  Notification of Award and Signing of Agreement

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (here in after and in the condition of contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as prescribed by
the Contract (here in after and in the Contract called the “Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause.

33.3. The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days
following the notification of award along with the Letter of Acceptance. Within 21 days of
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer.

33.4. Up on the furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

34.  Performance Security

34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer an irrevocable and unconditional guarantee from a
Bank in the form set forth in Section 8 (the ‘“Performance Security”) for an
amount equal to 5% (five percent) of its Contract Price. In case of bids mentioned
below, the successful Bidder, along with the Performance Security,
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34.2.

34.3.

35

35.1

36.

37.

37.1

37.2

shall also furnish to the Authority an irrevocable and unconditional guarantee from
a Bank in the same form given at Section 8 towards an Additional Performance
Security (The “Additional Performance Security””) for an amount calculated as
under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but upto
20% of the Estimated Project Cost, then the Additional Performance Security shall
be calculated @ 20% of the difference in the (i) Estimated Project Cost (as
mentioned in Bid Document)- Minus 10 % of the Estimated Project Cost and (ii)
Contract Price offered by the selected Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20 % of the
Estimated Project Cost, then the Additional Performance Security shall be
calculated @ 30 % of the difference in the (i) Estimated Project Cost (as
mentioned in Bid Document) — Minus 10 % of the Estimated Project Cost and (ii)
Contract Price offered by the selected Bidder.

(c) This Additional Performance Security shall be treated as part of the Performance
Security.
(B) The Performance Security shall be valid beyond 60 (sixty) days of the Defects Liability
Period and the Additional Performance Security shall be valid beyond 28 (twenty-eight)
days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized / Scheduled
Indian bank or (b) by a foreign bank located in India and acceptable to the Employer. As per
GoG Finance Department’s Circular No. FD / MSM / e-file / 4 / 2023 / 0057 / D.M.O. Date
21/04/2023 or as per their latest a mendment.

Failure of the successful Bidder to comply with the requirement of Sub- Clause 34.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

Advance Payment and Security

The Employer wills provide an Advance payment on the Contract Price as stipulated in the
Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Deleted

Corrupt or Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices completing for the contract in question and
will declare the firm eligible, either indefinitely or for a stated period of time, to be awarded a
contract with National Highways Authority of India / State PWD and any other agencies, if
it at any time determines that the firm has engaged in corrupt to fraudulent practices in
completing for the contractor, or in execution.

Further more; Bidders shall be aware of the provision stated in Sub-Clause 59.2 of the
Conditions of Contract.
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APPENDIX TO ITB
Clause Reference
With respect to

Section - I

The Name of the Employer is R&B Panchayat Department, Gujarat. [CL1.1]
2. The last five years. N.A.

20222023

2021—2022

2020—2021

2019 2020

2018 2019
3. This Annual Financial Turnover Amount is Rs._ NA [ClL4.5.3(a)]
4, Value of Work is Rs. 47,35,745.80
5. Deleted
6. The cost of electric work is Rs._ NIL
7. The cost of water supply / sanitary works is Rs. NIL
8. Liquid assets and / or availability of credit Facilities is Rs. NA [CL4.5.6]
9. Price level of the financial year 2024-25 . [CL4.5.2]
10. The pre-bid meeting will take place at --- Not applicable [CL9.2.1]
11. The technical Bid will be opened at the office of the S.E., Gandhinagar

Panchayat Circle, Gandhinagar on dt---/ /20 at 12.00 . PM
12. Address of the Employer:Secretary, (R&B) Deptt, Block No.14, New

Sachivalaya, Gandhinagar.
13. Deleted
14. The bid should be submitted latest by As stated on online NIT [C1.20.1&20.2]
15. The bid will be opened at Suprintending Engineer,Panchayat Circle [CL.23.1]

.Gandhinagar As stated online NIT

16. The Bank Draft in favor of ‘Executive Engineer, Panchayat (R&B)

Division, Bhuj
17.  Deleted [C1.4.5.2]

18. Escalation factors (for the cost of works executed and financial figure to
a common base value) forworks completed N.A.

Year Financial Year Enhancement factor
Base (year of inviti T 2023- 1.00
-1 2022- 1.10
-2 2021- 1.21
-3 2020- 1.33
-4 2019- 1.46
-5 2018- 1.61
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# LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT

The contractors shall also give a list of machineries in his possession and which they

propose to use on the work.

WORK [Reference CL. 4.5.5]

Sr. Plant or Location Age of Make | Capacity | Approximate | Remark
No. | Machinery Machinery Value
(maximum 15
years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contract or shall employ full-time technically qualified staff during the execution of this work

as under:-

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be
executed is more than Rs. 50 lakhs.

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is
more than Rs.15 lakhs but less than Rs.50 lakhs.

3. Minimum one Diploma Civil Engineer when the cost of work is lessthan Rs. 15 lakhs but
more than Rs. 5 lakhs.

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be executed is

less than Rs.5 lakhs. The Engineer so employed for the Government work must have
sufficient experience to handle the work independently. Such an Engineer shall have to stay
at the site of work and he shall not be entrusted with other duty except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,

Employment of a separate Engineer will not be necessary provided that the Engineer partner him
self attends the execution of the work on the site.

Within 15 days of issue of work- order the Contractor will have to furnish to the Deputy

Executive Engineer — in — charge of the work the Name, Qualifications, copy of mark sheet, Colour
Photograph and the appointment order issued such engineers engaged for this contract work. If 15
days after issue of work order such designated Site Engineers do not resume or not remain present
on site of work, the recovery at the rate of Rs.15,000-00 per month per Engineer will be made from
the bills / deposit / dues of the contractor. Such recovery shall be non - refundable.
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SECTION -2
QUALIFICATION INFORMATION
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OQUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for the
purpose of post qualificationas provided for in Clause 4 of the Instruction to Bidders. This information
will not be incorporate in the Contract.

1. For Individual Bidders
1.1 Constitution or legal status of Bidder (Attach Copy)

Place of registration

Principal place of business

Power of at torney of signatory of Bid (Attach)

1.2 Total value of Civil engineering constructions 2022-2023_
Work per formed in the last five years 2021-2022__

(in Rs. Lakhs) 2020-2021
2019-2020___
2018-2019___

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main items of
work described in the bid documents, provided further that all other qualification criteria
are satisfied (in the same name) on works of a similar nature over the last five years **and
in current year before the submission of the bid.

Project |Name of the [ Description of | Contract | Value of |Date of | Stipulated | Actual date of Remark

Name | Employer work No. contract |issue of| period of completion™® explaining
(Rs. Crore)| work | completion reasons for

order Delay & work
Completed

*  Attach certificate (s) from the Engineer (s) in-charge
** Immediately proceeding the financial year in which bids are received.
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# 1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract involved
execution of all main items of work described in the bid document, provided, further that
all other qualification criteria are called (in the same name and style) in the last five years
** and in current year before the submission of the bid.

Year Name | Name of Quantity of work performed (Cum/MT) Remarks*
of the the Cement Masonry Earth Bituminous (indicate
work | Employer Concrete Works Work contract Ref)

(Including
RCC & PCC)
2023-24
2022-23
2021-22
2020-21
2019-20
2018-19
1.4 Information on Bid Capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid.
(A) Existing commitments and on-going works:
Description of [Place &| Contract | Name & Value Stipulated Value of | Anticipated of
works State No. Address of | Contract Period of Works* completion

Employer | (Rs.Cr) | Completion | remaining to
be completed
(Rs. Cr)

1 2 3 4 5 6 7 8

*  Attach certificate (s) from the Engineer (s) in-charge
** Immediately proceeding the financial year in which bids are received.

1.5  Availability of key items of Contractors Equipment for carrying out the works (Ref. Clause
4.5.5). The Bidder should list all the information requested below.

Item of Requirement Availability Proposals Remarks (from
Equipment | NO | Capacity Owned / Nos / Age / whom to be
Leased to be | Capacity | Conditions purchased
procured
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1.6 Qualifications and experience of key personnel required for administration and execution
of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions of

Contract.
Position Name Qualification |Year of Experience|Year of experience
(General) in the proposed
position
Project Manager
Etc.
1.7  Proposed sub-contract and firms involved

Sections of the Value of Sub- Sub-Contractor Experience in

works Contractor (Name & similar work
Address)

Attach copies of certificates on possession of valid license for executing water supply /
sanitary work / building electrification works.
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors’
reports (in case of companies / corporations), etc. List them below and attach copies.

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List them below and attach copied documents.

1.10 Name, address, and telephone, telex, and fax numbers of the Bidder's bankers who may
provide references if contacted by the Employer.

1.11 Information on Litigation history in which the Bidder is involved.

Other Party (ies) Employer Cause of Dispute | Amount Involved |Remarks showing
PresentStatus

1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to
Bidders. (Name of Consultant engaged for project preparations is *..............ccceevinnenn..

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and
charts as necessary to comply with the requirements of the Bidding documents. (Refer ITB
Clause 4.1)

1.14 Programme

2. Deleted
3. Additional Requirements
3.1 Bidders should provide any additional information required to fulfill the requirements of

Clause 4 of the Instructions to the Bidders, if applicable.

6 Affidavit
(i)  Undertaking
. Fill the name of Consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES
(CLAUSE 4.5.6 OF ITB) BANK CERTIFICATE

This is to certify that M/s. is a reputed Company with a

good financial standing.

If the contract for the work namely is awarded to the

above firm, we shall be able to provide overdraft / credit facilities to the extent of Rs.--------------

to meet their working capital requirements for executing the above during the contract period.

(Signature)
Name of Bank

Senior Bank Manager
Address of the Bank
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AFFIDAVIT

1. 1, the under signed, do here by certify that all the statements made in the required
attachments are true and correct.

2. The under signed also here by certifies that neither our firm M/s.
Have not abandoned any work of Government of Gujarat / Government of India / any

Board or Corporation under Government of Gujarat / Government of Indian or any

contract awarded to us for such works have been rescinded, during last five years prior to
the date of this bid.

3. The under signed here by authorize (s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the
Department to verify this statement or regarding any (our) competence and general
reputation.

4. The under signed understands and agrees that further qualifying information may be

requested, and agrees to furnish any such information at the request of the Department /
Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date :-
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UNDERTAKING

I, the under signed do here by under take that our firm M/s................coiiiiiian ..
.......................................................... would invest a minimum cash up to 25% of the

value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE :-
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SECTION -3
CONDITIONS OF CONTRACT
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Conditions of Contract
Table of Cont nts

A General Page D. CostControl
No.
1 Definitions 37 37 Bill of Quantities 49
2 Interpretation 38 38 Changes in the Quantities 49
3 Language and Law 39 39 Variations 49
4 Engineer’s Decisions 39 40 Payments for Variations 49
5 Delegations 39 41 Cash Flow Forecasts 50
6 Communications 39 42 Payment Certificates 51
7 Sub-Contractors 39 43 Payments 51
8 Other Contractors 39 44 Compensations Events 51
9 Personnel 40 45 Tax 52
10 Employer’s & Contractor Risk 40 46 Currencies 52
11 Employers Risks 40 47 Price Adjustment 52
12 Contractor’s Risk 40 48 Retention 52
13 Insurance 40 49 Liquidated damages 53
14 Site Investigations Reports 41 50 Bonus 54
15 Queries about the Contract 41 51 Advance Payment 54
16 Contractors to Construct the 41 52 Securities 55
Works
17 The Works to be Completed By 41 53 Deleted 55
The In tended Completion Date
18 Approval by the Engineer 41 54 Cost of Repair 55
19 Safety 41
20 Discoveries 42 E. Finishing the Contract
21 Possession of the Site 42 55 Completion 56
22 Access to the Site 42 56 Taking Over 56
23 Instructions 42 57 Final Account 56
24 Disputes 42 58 Operating and Maintenance 56
Manuals
25 Procedure for Disputes 43
26 Deleted 43 59 Terminations 56
60 Payment upon Terminations 57
B. Time Control 61 Property 58
27 Programme 44 62 Release from Performance 58
28 Extensions of the Intended 44
completion date
29 Deleted 44 F. Special Conditions of
Contract
30 Delays Ordered by The 44 63 Labour 59
Engineer 64 Compliance with labour 59
Regulations
31 Management Meetings 45 65 Arbitration 62
32 Early Warning 45
C. Quality Control
33 Identifying Defects 46
34 Tests 48
35 Correction of Defects 48
36 Uncorrected Defects 48
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CONDITIONS OF CONTRACT
A. GENERAL.

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

Compensation Events are those defined in Clause 44 here under

The Completion Date is the date of completion of the Works as certified by the Engineer
in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute, complete
and maintain the Works till the completion of Defects Liability Period. It consists of the
documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body who’s Bid to carry out the Work has been
accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to
the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person named in the Contract Data (or any other competent person
appointed and notified to the contractor to act in replacement of the Engineer) who is responsible
for supervising the Contractor, administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the Contract, awarding extensions of time, and
valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to the site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.
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The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract Data. The
Intended Completion Date may be revised only by the Engineer by issuing extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical, electronic
or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents and
are factual interpretive reports about the surface and sub surface conditions at the site.

Specifications mean the Specifications of the works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Dates.

A Sub contractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies theWorks.

The Works are what the Contract requires the Contractor to construct, install, and turn
over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 Interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter and the other way around. Heading have no significance. Words have
the normal meaning under the language of the Contract unless specifically defined. The
Engineer will provide instructions clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion date, and Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended
Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following order of priority

Q) Agreement
(2) Letter of Acceptance, notice to proceed with works
3) Contractor’s Bid
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4)
)
(6)
(7
()
)

7.2

Contract Data

Conditions of Contract including Conditions of Contract
Specifications

Drawings

Bills of quantities and

Any other document listed in the Contract Data as forming part of the Contract.

Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data.

Engineers Decisions
Except where other wise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

Delegation
The Engineer may delegate any of his duties and responsibilities to other people after
notifying the Contractor and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act).

Sub-Contracting

The Contractor may sub contract any portion of work, up to a limit specified in contract
data, with the approval of the engineer but may not assign the Contract without the
approval of the Employer in writing. Sub contracting shall not alternative the
Contractor’s obligations. Sub-contracting of supply or specific items of work is not
allowed.

The sub-contractor must be registered in appropriate class and category for the part of
work to be sub contracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities and the Employer between the dates given in the Schedule of other
Contractor. The Contractors shall refer to in the Contract Data, also provide facilities and
services for them as described in the Schedule. The employer may modify the schedule of
other contractors and shall notify the contractor of any such modifications.
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9.2

10.
10.1

11.
11.1

12.
12.1

13.
13.1

(a)
(b)
(©)
(d)
13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
Referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer. The Engineer will approve any proposed
replacement of key personnel only if their qualifications, abilities, and relevant
experience are substantially equal to or better than those of the personnel listed in the
Schedule.

If the engineer asks the Contractor to remove a person who is a member of the Contractor
Staff or his work force stating the reasons the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the work in the
Contract.

Employer’s and Contractors Risks
The Employer carries the risk which these Contract states are Employer’s risks, and the
Contractor carries the risks which these Contracts states are Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Work, the risks of war, hostilities, invasion, act of foreign
enemies, rebellion, revolution, insurrection or military or usurped power, civilwar, riot
commotion or disorder (unless restricted to the Contractor’s employees), and
contamination from any nuclear fuel or nuclear waste or radio active toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than
the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start date to the end of the Defects Liability Period, in the
amounts and deductible stated in the Contract data for the following events which are due
to the Contractor’s risks:

Loss of or damage to the works, Plant and materials,

Loss of or damage to Equipment

Loss of or damages of property (expect the Works, Plant, Materials and Equipment) in
connection with the Contract; and

Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer
for the Engineer’s approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify
the loss or damage incurred.
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13.3

13.4

13.5

14.
14.1

15.
15.1

16.
16.1

17.
17.1

18.
18.1

18.2

18.3

18.4

18.5

19.
19.1

If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payment so otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of the
Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report
The Contractor in preparing the Bid shall rely on any site Investigation reports referred to
in the Contract Data, supplemented by any information available to the Bidder.

Queries about the Contract data
The engineer will clarify queries on the Contract Data

Contractor to Construct the Works
The Contractor shall construct and install the works in accordance with the specification
and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the programme submitted by the Contractor, as updated
with the approval of the Engineer, and complete them by the Intended Completion date

Approval by the Engineer
The Contractor shall submit Specifications and Drawings showing the proposed
Temporary works to the Engineer, who is to approve them if they comply with the
Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for design of the
Temporary works.

The Contractor shall obtain approval of third parties to the design of the Temporary
works where required.

All Drawings prepared by the Contractors for the execution of the temporary or
permanent work are subject to prior approval by the Engineer before their use.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
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20.
20.1

21.
21.1

21.2

22,
22.1

23.
23.1

23.2

24.
24.1

24.2

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on
the site is the property of the Employer. The contractor is to notify the engineer of such
discoveries and carry out the Engineer’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If possession
of a part is not given by the date stated in the Contract Data the Employer is deemed to
have delayed the start of the relevant activities and this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is not handed
over to the Contractor, then contractor / Employer may fore-close the contract. Contractor
/ Employer have to foreclose the work within 30 days after lapse of 25% -time limit and
after 30 days foreclosure option will be closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Engineer
access to the Site, to any place where work inconnection with the Contract is being
carried out or is intended to be carried out and to any place where materials or plants are
being manufactured / fabricated / assembled for the works.

Instructions
The Contractor shall carry out all instructions of the Engineer pertaining to works which
comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Employer, if so required by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was either outside
the authority given to the Engineer by the Contract or that the decision was wrongly
taken, the decision shall be referred to # Superintending Engineer (Higher
Authority) within 14 days of the notification of the Engineer's decision. If the issue is not
resolved, any party can refer the matter for conciliation within 15 days from the decision
given by the # Superintending Engineer.

(a) For the work upto Rs.100 Cr., if any of the parties not satisfied with the decision
of the # Superintending Engineer, both the parties have to refer to the Chief
Engineer concern for the conciliation process.

(b) For the work mor ethan Rs.100 Cr., if any of the parties not satisfied with the
decision of the # Superintending Engineer, both the parties have to refer to the #
Secretary, Roads & Building Department, Government of Gujarat for the
conciliation process.
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If the dispute is not resolved through the conciliation process, he may refer the
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor
failed to refer claim / dispute to the Higher Authority within 14 days of the notification of
the Engineer's decision, the Contractor shall not be entitled to any additional payment /
claim if he doesn't follow the above sequence in stipulated time and he should not stop the
work.

25. Procedure for Disputers
25.1 The arbitration shall be conducted in accordance with the arbitration procedure stated in
the Special Conditions of Contract.

26. Deleted
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27.
27.1

27.2

273

27.4

28.
28.1

28.2

28.3

29.

30.
30.1

B. TIME CONTROL
Programme
Within the time stated in the Contract Data the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements orders, and
timing for all the activities in the works along with monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer, for approval updated programme at
intervals no longer than the period stated in the Contract data. If the Contractor does not
submit an updated programme with this period, the Engineer may with hold the amount
stated in the Contract data from the next payment after the date on which the over due
programme has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s obligations.
The Contractor may revise the programme and submitit to the Engineer again at any
time. A revised programme is to show the effect of Variations and Compensations
events.

Extensionof the IntendedCompletion Date

The Engineer shall extend the Intended Completion Date if a compensation Event
occurs or a Variation is issued which makes it impossible for completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to incur additional
cost.

The Engineer shall decide whether and by how much to extend the Intended Completion
Date within 35 days of the Contractor asking the Engineer for a decision upon the effect
of compensation event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of delay or has failed to cooperate in dealing
with delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

The Engineer shall within 14days of receiving full justification from the contractor for
extension of Intended Completion Date refer to the Employer his decision. The
employer shall in not more than 21 days communicate to the engineer the acceptance or
otherwise of the Engineer’s decision. If the employer fails to give his acceptance, the
Engineer shall not grant the extension and the contractor may refer the matter under
Clause 24.1

Deleted

Delays Ordered by the Engineer
The Engineer may instruct the Contractor to delay the start or progress of any activity
within the works.
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31. Management Meetings

31.1 Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning
procedure.

31.2 The Engineer shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility of
the parties for actions to be taken is to be decided by the Engineer Either at the
Management Meeting or after the management meeting and stated in writing to all who
attended the meeting.

32. Early Warning

32.1 The Contractor is to warn the Engineer at the earlies opportunity specific likely future
events or circumstances that may adversely affect the quality of the work, increase the
Contract price or delay the execution of works. The Engineer may require the contractor
to provide an estimate of the expected effect of the future event or circumstance on the
contract price and completion date. The estimate is to be provided by the Contractor as
soon as reasonably possible.

32.2  The Contractor shall co operate with the Engineer in making and considering proposals
for how the effect of such an event or circumstances can be avoided or reduced by any
one involved in the work and in carrying out any resulting instruction of the Engineer.
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C. QUALITY CONTROL

# 33. Identifying Defects/Defectliability period

33.1:  Defect liability period: The contractor shall be responsible to make good and remedy at
his own expense any defect which may develop or may be noticed before the period
mentioned here under from the certified date of completion. The Engineer in charge
shall give the contractor a notice in writing about the defects and the contractor shall
make good the same within 15days of receipt of the notice. In the case of failure on the
part of the contractor, the Engineer- in-charge may rectify or remove or re-execute the
work at the risk & cost of the contractor. The Engineer-in-charge shall be entitled to
appropriate the whole or any part of the amount of security deposit towards the
expenses, if any, incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be as under....

(a) For all works costing upto Rs.50, 000 (amount put to tender), the period shall be 3
Months from the certified date of completion.

(b) For all works costing more than Rs.50, 000 and upto Rs.l crore (amount put
tender), the period shall bel2 (Twelve) months from the certified date of
completion or one monsoon, which ever is later.

(c) For major projects costing more than Rs. lcrore, the period shall be 36 Months
from the certified date of completion which should include three monsoons.

(d) For original building works the defect liability period will be 4 years or elapse of 4
monsoon period following date of possession of building taken over by user
agency following the certified date of completion, which ever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.
Modified vide R&B D Circular No. PAC-11-102008-2076— N dated 31/8/2009,

PRCH /102013 (2976) 2759 - N, Dated 27/05/2013 and Circular No. TNC / 10/2016 /

Clausel7A (Correction / (1) C Dated 12/05/2016]

33.2 Free maintenance guarantee period for works of Road/Bridge

construction
(a) o wrfacinework-of road-free-maintenance-suaranteeperiod-one
of completion:
(b) nease-of-widenine—of theroad engtheningof the road-/bridge; the contractor shall

have to give four years free maintenance guarantee from the certified date of
completion. During this period the contractor shall visit the site every six months along
with the concerned Section Officer / Deputy Executive Engineer and will examine the
work already carried out in this contract like road work, jungle cutting, side shoulders,
side gutter, road furniture, patta etc. and will prepare Km. wise inspection report duly
signed by all concerned and any defect observed shall be done within 15 days by the
contractor at his risk and cost as per the direction of Engineer in charge. The contractor
needs to do videography of these visits and require submitting at the time of release of
FMG. If B.T. the surface during the maintenance period of 4 years is worn out then
agency shall have to provide renewal coating as per tender item as directed by the
Engineer — in - charge. The amount equivalent to 5% of each running bill shall be with
held and will be released after the free maintenance guarantee period (i.e. 4 years) is
over.
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However, this amount shall be released against fixed deposit or bank guarantee pledge
in the name of Executive Engineer after completion certificate of work is issued.

Q) The flakiness and elongation index (combined) for coarse aggregates under no
circumstances shall exceed the allowable limit set forth in the relevant clause for the
material in question.

(2) 2% of the amount eligible for the paymen to bituminous items shall be with held till the
miscellaneous items like earth work in embankment / cutting for side shoulders, side
gutters, kilometer / indicator / guard stones, sign boards etc. are completed in all respect
by the contractor. After completion of the miscellaneous items, the above said 2% with
held amount shall be released. (Govt. of Gujarat's G.R.No.: TNC-10-2013-3 (Part-3) /C,
Dtd.13/12/2013).

3) Videography for the surface under Maintenance Guarantee is to be done as per Govt.
letter No.: SSR/10/2015-16/26/C, Dtd.26/11/15 for the work costing more than Rs.5.00
Crore.

(@) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to setup the laboratory with adequate equipment. Till the
setting up of adequate laboratory is completed & reported of this to the engineer
(subject to due verification by engineer’s representative) by contractor in writing,
Rs.2,00,000/- shall be with held. The qualified quality Engineer shall be deployed
exclusively for this contract by the contractors. If quality Engineer is not deployed by
contractor with in one month after the date of work order, the amount equivalent to
Rs.20,000 per month shall be recovered till the actual deployment of quality engineer.
The amount so recovered towards the deployment of quality engineers shall not be
refunded.

&) Asphalt work will have to be cross checked as per G.R. No.: RGN /60 /2006 /
35/ C, dtd. 31/05/07 before final bill is paid.

(6) Maintenance during Construction Period: During the Construction Period, the
Contractor shall maintain, at his own risk and cost, the existing lane (s) of the roads so
that the traffic worthiness and safety there of are at no time materially inferior as
compared to their condition 10 (ten) days prior to the date of the Agreement, and shall
under take the necessary repair and maintenance works for this purpose; provided that
the Contractor may, at his cost, interrupt and divert the flow of traffic if such
interruption and diversion is necessary for the efficient progress of works and conforms

to Good Industry Practice; provided
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333

34.
34.1

34.2

343

3S.
35.1

35.2

36.
36.1

further that such interruption and diversion shall be undertaken by the Contractor only
with the prior written approval of the Executive Engineer which approval shall not be
unreasonably with held. For the avoidance of doubt, it is agreed that the Contractor shall
at all times responsible for ensuring safe operation of the road.

The Engineer shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s responsibilities
the Engineer may instruct the Contractor to search for a Defect and to uncover and test

any work that the Engineer considers may have a Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no defect the test shall be a

Compensation Event.

# 1% of the amount of work done should be deducted from R.A. Bill of the contractor
for testing the quality of material workmanship, irrespective of actual charges.

Agency has to establish testing laboratory onsite for the various test to be carried out in
the work for this purpose agency shall construct a pukka laboratory building with all

facility on site at location specified by the engineer in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end of the
defects Liability Period, which begins at Completion and is defined in the contract data.
The Defects Liability Period shall be extended for as long as Defects remain to be

corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified defect

within the length of time specified by the Engineer’s notice.

Uncorrected Defects
If the Contractor has not corrected a defect within the time specified in the Engineer’s
notice, the Engineer will assess the cost of having the Defect corrected, and the

Contractor will pay this amount.
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37.
37.1

37.2

38.
38.1

39.
39.1

40.
40.1

(1)

(i)

D. COST CONTROL

Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation, and testing
and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is paid for the

quantity of the work done at the rate in the Bill of Quantities for each item.

Change inthe Quantities

The Engineer shall have power to make any alterations in or addition to the original
specifications, drawings, designs and instructions that may appear to him to be necessary
or advisable during the progress of the work and the contractor shall be bound to carry out
the work in accordance with any instruction in this connection which may be given to him
in writing signed by the Engineer and such alteration shall not in validate the contract and
any additional work which the contractor may be directed to do in the manner above
specified as part of the work shall be carried out by the contractor on the same conditions
in all respects on which he agreed to do the main work and at the same rate as are
specified in the tender for the main work. Except that when the quantity of any item
exceeds the quantityas in the tender by more than 130%, the contractor will be paid for
the quantity in excess of 130%, at the rate entered in the SOR of the year during which the

excess in quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the Contractor.

Payments for Variations
If the additional or altered work includes any class of work for which no rate is specified

in this contract, then such class of work shall be carriedout as under.

At the rate derived from the item within the contract which is comparable to the one
involving additional or altered class of work; where there are more than one comparable
items, the item of the contract which is nearest in comparison with regard to class or
classes of the work involved shall be selected and the decision of the Superintending

Engineer as to the nearest comparable item shall be final and binding on the contractor.

If the rate can not be derived in accordance with (i) above, such class of works shall be

carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the percentage
by which the tender amount is more or less as compared to the amount arrived at the rates
in the “Schedule of Rates” of the Division in the year in which the tender was received.
If the Schedule of rates of the Division does not contain all the items, the percentage
increase or decrease of the tender shall be calculated considering such items which were
included in the “Scheduled Rates” of the division for the year and for materials consumed
on such item the rate to be charged would be the basic rate taken in to account for fixing

the rate in S.O.R. referred to above.

(i)  If it is not possible to arriveat the rate from (i) and (ii) above, such class of work shall be
carried out at the rate decided by the competent authority on the basis of detailed rate
analysis after hearing the contractor before a Committee of two Superintending
Engineers stationed at the same place or the nearest place.

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of
the Division is ordered to be carried out before the rate agreed upon, then the contractor
shall with in seven days of the date of receipt by him of the order to carry out the work,
inform the Engineer — in — charge of the rate, which it is his intention to charge for such
class of work and if the Engineer in charge does not agree to this rates, he shall by notice
in writing be at liberty to cancel his order to carry out such class of work and arrange to
carry it out in such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof before the
rates shall have been determined as lastly here in before mentioned, then in such
cases he shall only be entitled to be paid in respect of the work carried out or expenditure
incurred by him prior to the date of the determination of the rate aforesaid according to
such rate or rates as shall be fixed by the Engineer - incharge. In the event of the dispute,
the decision of the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs, drawings
and specifications recommended by the contractor and accepted by the competent
authority, the alternation above referred to shall be within the scope of such designs,
drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the proportion
that the increase in the cost occasioned by alterations bears the cost of the original work
and the certificate of the Engineer-in-charge as to such proportion shall be final and

conclusive.
41. Cash Flow Forecasts

41.1 When the programme is updated, the contractor is to provide the engineer with an updated

cash flow forecast.
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42. Payment certificates.

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of

the work completed less the cumulative amount certified previously.

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify
the amount to be paid to the Contractor after taking in to account any credit or debit for
the month in question in respect of materials for the works in the relevant amounts and

under conditions set forth in sub-clause 32.3 of the Contract Data (secured Advance).

42.3 The value of work executed shall be determined by the Engineer.

42.4 The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed.

42.5 The value of work executed shall include the valuation of variations and compensation

events.

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later

information.

43. Payments

43.1 Payments shall be adjusted for deductions for advance payments, retention, other recovery
in terms of the contract and taxes at source, as applicable under the law. The Employer
shall pay the Contractor the amounts certified by the Engineer within 28 days of the date

of each certificate.

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the
Contractor will be made by the Employer. Hence, it is the responsibility of the contractor

to pay the GST to the concerned Authority.

43.3 Items of the works for which no rate or price has been entered in will not be paid by the

Employer and shall be deemed covered by other rates and prices in the Contract.

44. Compensationevents

44.1 The following are compensation Events unless they are caused by the Contractor:

(a) The Employer does not give access to a part of the Site by the site Possession date stated
in Contract data to the Contractor

44.2 In case of compensation event occurs and it prevents the work being completed beyond
the Intended Completion Date then Authority will approve EOT with eligible contractual

price escalation.
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45. Tax

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on due date of
bid submission except GST. However, any subsequent changes in the tax structure by
Government after due date of bid submission will be compensated (+/-) on availability or
submission of actual documentation. Contractor will have to intimate Engineer regarding
changes occurred in the tax structure after bid submission. If the contractor fails to
provide such information and if any financial obligation may arise due to changes in tax

structure, same will be recovered from the contractor.

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the contractor to
pay the GST to the concerned Authority.

46. Currencies.

46.1 All payment shall be made in Indian Rupees.

47. Price Adjustment
47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures

and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date given in the
contract data up to end of the initial intended completion date or extension granted by the
Engineer and shall not apply to the work carried out beyond the stipulated time for

reasons attributable to the contractor.

(b)  The price adjustment shall be determined during each month from the formula given in
the contract data.

(c) Following expressions and meanings during to the work done during each month
R = Total value of work done during the month. It would in clude the amount of secured
advance granted, if any, during the month less the amount of secured advance recovered,
if any during the month. It will exclude value for works executed under variations for

which price adjustment will be worked separately based on the terms mutually agreed.

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clause in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency

such other rise or fall in costs.

48. Retention
48.1 The Employer shall retain from each payment due to Contractor the proportion stated in

the Contract Data until Completion of the whole of the Works.
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48.2 On Completion of the whole of the Work half the total amount retained is repaid to the
Contractor and half when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified by the Engineer to the Contractor before the end of this
period have been corrected.

48.3 On completion of the whole works, the contractor may substitute retention money with an
“on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted by the
Employer under the provision of this clause, Employer shall consider the said request of
the Contractor provided that the refund here under shall be made in tranches of not less
than 1% (One Percent) of the Contract Price and Contractor furnishes an irrevocable and
unconditional Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee Enclosed with SBD and valid up to 60 day beyond
the scheduled / extended Defects Liability Period. On completion of the whole works, the
contractor has however an option to submit a fresh irrevocable and unconditional Bank
Guarantee for an amount equal to 5% of the total value of work executed substantially in
the format of Bank Guarantee for Performance Guarantee enclosed with SBD and valid
up to 60 days beyond the Defect Liability Period and yet refund the Retention Money
Bank Guarantee submitted for refund of Retention Money.

49. Liquidated Damages

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the Contract Data for each day that the Completion Date is later than the Intended
Completion Date (for the whole works or the mile stone as stated in the contract data).
The total amount of liquidated damages shall not exceed the amount defined in the
Contract Data. The Employer may deduct liquidated damages from payment due to the
Contractor. Payment of liquidated damages does not affect the Contractor’s liabilities.

49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any over payment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall not be entitle for any interest
on the over payment calculated from the date of payment to the date of repayment.

49.3 If the contractor fails to comply with the time for completion as stipulated in the tender,
then the contractor shall pay to the employer the relevant sum stated in the Contract Data
as Liquidated damages for such default and not as penalty for every day or part of day
which shall elapse between relevant time for completion and the date stated in the taking
over certificate of the whole of the works on the relevant section, subject to the limit state
in the contract data.

The employer may, without prejudice to any other method of recovery deduct the
amount of such damages from any monies due to become due to the contractor. The
payment or deduction of such damages shall not relieve
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the contractor from his obligation to complete the works on from any other of his
obligations and liabilities under the contract.

49.4 If, before the Time for Completion of the whole of the Works or, if applicable any
Section, a Taking Over Certificate has been issued for any part of the Works or of a
Section, the liquidated damages for delay in completion of the remainder of the Works or
of that Section shall, for any period of delay after the date stated in such Taking — Over -
Certificate, and in the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the parts certified bears the value of the whole of theWorks
or Section, as applicable. The provisions of this Sub — clause shall only apply to the rate

of liquidated damages and shall not affect the limit there of.

50 Bonus

50.1 If the contractor achieves completion of the whole of the works prior to the intended
Completion Date prescribed in Contract Data the Employer shall pay to the contractor a
sum stated in Contract Data as bonus for every completed month but subjected to
maximum amount as stated in Contract Data; which shall elapse between the date of
completion of all items of works as stipulated in the contract, including variation order by

the Engineer and the time prescribed in Clausel7.

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit of the

works is equal or more than 6 months. The bonus would be paid as under

% of Time Saved % of Initial Contract Price
entitled forBonus
50% 5%
40% 4%
30% 3%
20% 2%
10% 1%
Less than 10% 0%

51. Advance Payment.

51.1 The Employer shall make advance payment (not to be paid less than two
installments except in special circumstances for which the reason to be Recorded in
writing) to the Contractor of the amounts stated in the Contract Date by the date
stated in the Contract Date, against provision by the Contactor of an Unconditional
Bank Guarantee Format by a bank acceptable to the Employer in amounts and
currencies request at least 110% of the advance payment. The guarantee shall
remain effective until the
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51.2

51.3

51.4

52.
52.1

53.

54.
54.1

advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced the amount repaid by the Contractor. The Mobilization
Advance Would Be deemed interest bearing advance at an interest rate of 10% to
becompounded, quarterly.

The Contractor is to use the advance payment only to pay for Equipment, plant and
Mobilization expenses required specifically for execution of the Works. The
Contractor shall demonstrate that advance payment has been used in this way by
supplying copies of invoice or other documents to the engineer.

The advance payment shall be repaid by deduction proportionate amount from
payments other wise due to the Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account shall be taken of the
advance payment or it repayment assessing valuation of work done, variations,
price adjustments, Compensation Events, or Liquidated damages.

Deleted

Securities

The performance Security (including additional security for unbalanced bids) shall
be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in an amount and form and by a bank or surety
acceptable to the Employer, and denominated in Indian Rupees. The performance
Security shall be valid until date 60 days from the date of expiry of Defects
Liability Period and the additional security for unbalanced bids shall be valid until
date 28 days from the date of issue of the certificate of completion.

Deleted

Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start date and the end of Defects Correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damages arises from the
Contractor’s acts oromissions.
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E. FINISHING THE CONTRACT

55. Completion
55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the

works and the Engineer will do so upon deciding that the work is completed.

56. Taking Over
56.1 The Employer shall take over the Site and the Works with in seven days of the

Engineer issuing a certificate of Completion.

57.  Final Account

57.1 The Contractor shall supply to the Engineer a detailed final account of the total
amount that the Contractor considers payable as full and final settlement of all
claims under the Contract for items before the end of the Defects Liability Period.
The Engineer shall issue a Defect Liability Certificate and certify any final payment
that is due to the Contractor with in 56 days of receiving the Contractor's account if
it is corrected complete. If it is not, the Engineer shall issue within 56 days a
schedule that states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the Engineer shall
decide on the amount payable to the Contractor and issue a payment certificate,
within 56 days of receiving the Contractor’s revised account.

57.2  If reversal is characteristic of tender (L1 becoming L2) on account of excesses and
savings in final account is observed, the Engineer / Employer shall be at liberty to
restrict the final payment of BOQ items to the lowest amount evaluated of the bids
considering the final quantities and the rates quoted including the rebate if any.
Payment of variation items shall however make at the rates approved by the

Employer, within 90 days from the physical completion of work.

58.  Operating and Maintenance Manuals
58.1 If “as built” drawings and / or operating and maintenance manuals are required, the

Contractor shall supply them by the dates stated in the Contract data.

58.2 If the Contractor does not supply the Drawings and / or manuals by the dates stated
in the Contract data, or they do not receive the Engineer’s approval, the Engineer
shall with hold the amount stated in the Contract Data from payments due to the

Contractor.

59. Termination

59.1 The Employer or the Contractor may terminate the Contract if the other party causes

a fundamental breach of the Contract.
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59.2  Fundamental breaches of Contract include, but shall not be limited to the following:
1. The contractor stops work for 28 days when no stoppage of work is shown on
the current programme and the stop page has not been authorized by the
Engineer.
2. The Engineer instructs the Contractor to delay the progress of the Works and the

instructions are not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt goes into liquidation other
than for a reconstructions or amalgamation.

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate.

5. The Engineer gives Notice that failure to correct particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in the
Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged incorrupt or
fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering,
giving, receiving or soliciting of anything of value to influence the action of a public
official in the procurement process contract execution. “Fraudulent practice” means
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the borrower, and includes collusive
practice among Bidders (prior to or for bid submission) designed to establish bid
prices at artificial non-competitive levels to deprive the Borrower of the benefits of

free and open competition.

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer
for a cause other than those listed under Sub Clause 59.2 above, the Engineer shall

decide whether the breach is fundamental or not.

59.4 Not with standing the above, the employer may terminate the Contract for

convenience.

60. Payment up on Termination
60.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a Certificate for the value of the work done less

advance payments received up to the date of the issue of the certificate,
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less other recovery due in terms of the contract, less taxes due to deducted at source
as per applicable law and less the percentage to apply to the work not completed as
indicated in the Contract data. Additional Liquidated Damages shall not apply. If the
total amount due to the Employer exceeds any payment due to the Contractor the

difference shall be a debt payable to the Employer.

60.2 If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought by
the contractor and available at site, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the works, and the
Contractor’s cost of protecting and securing the Works and less advance payment
received up to the date of the certificate, less other recoveries due in terms of the

contract and less taxes due to deducted at source as per applicable law.

61. Property
61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because of a

Contractor’s default.

62.  Release from Performance

62.1 If the Contract is frustrated by the outbreak of war of any other event outside the
control of either the Employer or the Contractor the Engineer shall certify that the
Contract has been frustrated. The Contractor shall make the Site Safe and Stop Work
as Quickly as Possible after receiving this certificate and shall be paid for all work
carried out before receiving it and for any work carried out afterwards to which

commitment was made.
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F. SPECIAL CONDITIONS OF CONTRACT

63. LABOUR

The Contractor shall, unless other wise provided in the Contract, make his
ownar rangements for the engagement of all staff and labour, local or other, and for
their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer
return in detail, in such form and at such intervals the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to time
employed by the Contractor on the site and such other information as the Engineer
may require.

64. COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub- contractor shall a
bide atall times by all existing labour enactments and rules made thereunder,
regulations, notification and bylaws of the State or central Government or local
authority and any other labour law (including rules), regulations, by elastomers be
passed or notifications that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to the construction industry are given
below. The Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse,
such amounts as may be necessary to cause or observe, or for observance of the
provisions stipulated in the notifications / bye laws / Acts / Rules / regulations
including amendments, if any, on the part of the Contractor, the Engineer /
employer shall have the right to deduct any money due to the Contractor including
is amount of performance security. The Employer / Engineer shall also have the
right to recover from the Contractor any sum required or estimated to be required
for making good the loss or damage suffered by the Employer.
The Employees of the Contractor and the Sub-Contractor in no case shall

be treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK

A) Workmen Compensation Act 1923:- The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

B) Pavment of Gratuity Act. 1972:- Gratuity Is Payable to an employee under the Acton
Satisfaction Of certain conditions on separation of an employee has completed 5 years
service or more on death, the rate of 15day swages for every completed year of service.
The Actis applicable to all establishments employing

10 or more employees.

C) Emplovees P.F. and Miscellaneous Provision Act 1952 :- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The benefits

payable under the Act are:

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement / death etc.

D) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain

welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Actis
applicable to the establishments or Contractor of Principal Employer, if they employ 20
or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the
employment is a scheduled employment. Construction of Building, Roads, and
Runways are scheduled employment.

G) Payvments of wages Act 1936 :- It lay down to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages for
work of equalnature to Maleand Female workers and for not making discrimination
against female employees in the matter of transfer, training and promotions etc.

I) Pavments of Bonus Act 1965 :- The Act is applicable to all establishments employing
20 or more employees. The Act provides for payments of annual bonus subject to a
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing Rs.
3500/- per month or less. The bonus to be paid to employees getting Rs, 2500/- per
month or above Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/-
per month only. The Act does not
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Apply to certain establishments. The newly set-up establishments are exempted for five
years in certain circumstances. Some of the State Governments have reduced the
employment size from 20 to10 for the purpose of applicability of this Act.

J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for
resolutions of Industrial disputes, in what situations a strike or lock- out become illegal
land what are the requirements for laying of for retrench the employees or closing down
the establishment.

K) Industrial employvment (standin rders) Act 1946:- It is applicable to all
establishment employing 100 or more workmen (employment size reduced by some of
the State and Central Government to 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the
Act and gets the same certified by the designated Authority.

L) Trade Unions Act 1926:- The Actlays the procedure for registration of trade unions of
workmen and employers. The Trade Unions registered under the Act have given certain
immunities from civil and criminal liabilities.

M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits employment

of children below 14 years of age in certain occupations and process and provides for
regulation of employment of children in all other occupations and processes.
Employment of Child Labour is prohibited in Building and Construction Industry.

N) Inter—State Migrant workmen’s (Regulation of Emplovment & Conditions of
service) Act 1979 :- The Actis applicable to an establishment which employs 5 or more

inter - state migrant workmen through an intermediary (who has recruited workmen one
state for employment in the establishment situated in another state). The inter-state
migrant workmen, is a establishment to which this Act becomes applicable, are required
to be provide certain facilities such as housing, medicalaid, traveling expenses from
home up to the establishmentand back, etc.

O) The Building and Other Construction workers (Regulation of employment and
Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the establishments
who carry on any building or other constructions work and employ 10 or more workers
are covered under this Act. All such establishments are required to pay cess at the rate
not exceeding 2% of the cost of constructionas may be modified by the government.
The Employer of the establishment is required to provide safety measures the Building
or construction work and other welfaremeasures, such as canteens, First Aid facilities,
Ambulance, Housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officers appointed by the Government.
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P) Factories Act 1948 :- The Actlays down the procedure for approval of plans before
settingup a factory, health and safety provisions, welfare provisions, working hours,
annualearned leaveand rendering information regarding accidents or dangerous
occurrence to designated authorities. It is applicable to premises employing 10 persons
or more with aid of power or 20 or more persons without the aid of powers engaged in
the manufacturing process.

Q) Royalty charges :- The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the contractor
and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made there of from time
to time shall be applicable.

1.  Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as in
EMS (Environmental Management system) ISO-14001-2015

65. ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows:-

24.1 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contractor that the decision was
wrongly taken, the decision shall be referred to # Superintending Engineer (Higher
Authority) within 14 days of the notification of the Engineer's decision. If the issue
is not resolved, any party can refer the matter for conciliation within 15 days from
the decision given by the # Superintending Engineer.

24.2 (a) For the work upto Rs.100 Cr., if any of the parties is not satisfied with the

decision of the # Superintending Engineer, both the parties have to refer to the #
Chief Engineer concerned for the conciliation process.
(b) For the work more than Rs.100 Cr., if any of the partiesis not satisfied with the
decision of the Superintending Engineer, both parties have to refer to the #
Secretary, Roads & Building Department, Government of Gujarat for the
conciliation process. If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor failed to refer a claim / dispute to the Higher
Authority within 14 days of the notification of the Engineer's decision, the
Contractor shall not been titled to any additional payment / claim if he doesn't
follow the above sequence of stipulated time. However, during such period, he
would not stop the work in any case.

Sign.of the Contractor Sign. of the Executive Engineer 62



SECTION - 4
CONTRACT DATA
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# CONTRACT DATA

Item marked“N/A”donot applyto this Contract. Clause Reference with
respect to section 3

1.  The Employers is [CL.1.1]

Name : Secretary, (R&B) Department, Govt. of Gujarat
Address: 2" Floor Block No. 14.New Sachivalaya, Gandhinagar

Name of authorized Representative (will be intimated later)
2.  The Engineer is The Executive Engineer, Panchayat(R&B) Division,

Name of Authorized Representative: Shri.

3.  The Defects Liability Period is 12(twelve) month from the date of [CL.1.1&33]
completion.

4.  The Start Date shall be 1" days for the date of issue of the Notice to [CL.1.1]
proceed with the work.

5.  The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
6 Months after start of work with the following mile stones:

Milestone dates: [CL.2.2&49.1]

Physical works to be completed Period from the start date
Milestone 1 1i.e 25 % 30.00 Days.

Milestone 2 i.e 50 % 61.00 Days.
Milestone 3 i.e 75 % 91.00 Days
Milestone 4 i.e 100 %  122.00 Days

6.  The Site is located at RESURFACING OF SANDHRO DAM APPROACH [CL.1.1]
TA.LAKHAPAT

7. The name and identification number of the Contract is: [CL.1.1]
8.  The works consist of...Road works...with items as per B.O.Q. The [CL.1.1]
works shall, interalia, include the following, as Specified or as
directed:

(A) Road Works

Site clearance; setting — out and layout; widening of existing carriage way
and strengthening including camber corrections; construction of new road /
Parallel service road; bituminous pavements remodeling / construction of
Junctions, inter sections, busbays, lay-bays; supplying and placing of
drainage Channels, flumes, guard posts and guard other related items;
construction / extension of cross drainage works, bridge, approaches and
other related stones; protective works for roads / bridge; all aspects of
quality assurance of various components of the works; rectification of The
defects in the completed works during the Defects  Liability Period;
submission of “As-built’’ drawings and any other related documents; and
other item of work as may be required to be carried out for completing the
work in accordance with the drawings and the provisions of the contract and
to ensure safety.



(C) Other Items [CL.1.1]
Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.
10. The following documents also form part of the Contract: [CL.2.3(9)]
As per clause 2-3
11. The law which applies to the Contract is the law of Union of India [CL.3.1]
12. The language of the Contract documents is English [CL.3.1]
13. Limit of sub contracting 25% of the Initial Contract Price [CL.7.1]
14. The Schedule of Other Contractors [CL.8]
15. The Schedule of Key Personnel As per Annex— II to Section I [CL.9]
16.  The minimum insurance cover for physical property, injury and death [CL13]
Is Rs.5 lakhs per occurrence with the number of occurrences limited
To four. After each occurrence, the contractor will pay additional
premium necessary to make insurance valid for four occurrences
always.
17.  Site Investigation report [CL.14]
18.  The Site Possession dates shall be Available from 1% day of Work Order [CL.21]

19.  The period for submission of programme for approval of the engineer shall [CL.27.1]

be 21 days from the issue of Letter of Acceptance.

20. The period between program updates will be 46 . days. [CL.27.3]

21.  The amount to be withheld for late submission of an updated programme [CL.27.3]
shall be Rs._1.0 lakhs

22. The following events shall also be Compensation Events [CL.44]

Sub stantially adverse ground conditions encountered during the
Course of execution of work not provided for in the bidding document.
(1) Removal of underground utilities detected subsequently
(i1) Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary soil to

rock excavation,

(iii))  Removal of unsuitable material like marsh, debris dumps,

etc. not caused by the contractor.
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(iv)  Artesian conditions

(iv)  Seepage, erosion land slide

) Rivertraining requiring protection of permanent work

(vi)  Presence of historical, archeological or religious structures,
monuments interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or

military authority
23.  The currency of the Contract is Indian Rupees [CL.46]
24.  The formula (e) for adjustment of prices are as under: [CL.47]

If any of the commodities like Cement, Steel or Bitumen are not found applicable in a work,
the weight component of that commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb)
as indicated in SBD for the purpose of Price Adjustment} shall be clubbed with the weight
component of ‘Other Material’ (Pm), such that the gross % weight of the components shall
remain as 100%.

R = value of work as defined in Clause 47.1 of Conditions of Contract

i) Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula:

Adjustment for labourcomponent
Vi=0.85x (P1/100) x R x (Li— Lo) / Lo

VL= Increase or decrease in the cost of work during the month under consideration due
to changes in rates for local labour

Lo=The consumer price index for industrial workers for the State on 28 days
preceding the scheduled date of opening of technical Bids as published by Labour
Bureau, Ministry of Labour, Government of India

Li= The consumer price index for industrial workers for the State for the month under
consideration as published by the Labour Bureau, Ministry of Labour,
Government of India.

P1= Percentage of labor component of the work.

Adjustment for cement component.

(i) Prices adjustment for increase or decrease in the cost of cement procured by the
contractor

Ve=0.85 x (Pc/100) x Rx (Ci— C0)/CO

V¢ = Increase or decrease in the cost of work during the month under consideration
due to changes in rates for cement.

CO= The all India wholesale price index for Ordinary Portland Cement on 28 days
preceding the scheduled date of opening of technical bid as published by the
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.
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Ci = The all India average wholesale price index for Ordinary Portland Cement for the
month under consideration as published by Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade, Ministry of
Commerce & Industry.

Pc = Percentage of cement component of thework

Adjustment for steel component

(iii)  Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with thefollowing formula

Vs = 0.85 x (Ps/100) x R x (Si— S0)/S0

Vs = Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel

So= The all India wholesale price index for steel (Mild Steel - Long Products
Rebars) on 28day spreceding the date of opening of Bids as published by the
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Si= The all India average wholesale price index for steel (Mild Steel - Long
Products Rebars) for the month under consideration as published by Office of
the Economic Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Ps = Percentage of steel component of the work

Note: For the application of this clause, the index of Mild Steel - Long
products Rebars has been chosen to represent the steel group.

Adjustments of bitumen component

(iv)  Price adjustment for increase in the cost of bitumen shall be paid in accordance
with the following formula

Vb= 0.85 x (Pb/100) x R x (Bi— B0)/B0

Vb = Increase or decrease in the cost of work during the month under consideration
due to changes in rates for bitumen.

Bo = the official retail price of bitumen the IOC depot at the nearest centre on the day
28 day sprior to the scheduled date of opening of technical bid.

Bi= the official retail price of bitumen of IOC depot at the nearest centre for the 15"
day of the month under consideration.

Pb = Percentage of bitumen component of the work.
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Adjustment of POL (fuel and lubricant) component

V) Price adjustment for increase or decrease in cost of POL (fuel and lubricant)
shall be paid in accordance with the following formula

Vf= 0.85 x (Pf/100) x R x (Fi— F0)/F0

Vf = Increase or decrease in the cost of work during the month under consideration
due to changes in rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer
pumps of IOC at the nearest centre on the day 28 prior to the date of opening of
Bids.

Fi= The official retail price of HSD at the existing consumer pumps of IOC at the
nearest centre for the 15th day of the month of the under consideration.

Pf=  Percentage of fuel and lubricants component of thework

Note: For the application of this clause, the price of High-Speed diesel Oil has been
chosen to represent the fuel and lubricants group.

Adjustment for Construction Machinery

(vi)  Price adjustment for increase or decrease in the cost of plant and Machinery spare
procured by the Contractor shall be paid in accordance with the following
formula

Vp = 0.85 x (Pp/100) x R x (Pi— PO)/PO

Vp = Increase or decrease in the cost of work during the month under consideration
due to changes in rates for plant and machinery spares

PO = The all India wholesale price index for manufacturer of machinery formining,
quarrying and Construction for the month under considerationas published
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Pi=  The all India average wholesale price index for manufacturer of machinery for
mining, quarrying and Construction for the month under consideration as
published Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce & Industry.

Pp= Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts has been
chosen to represent the Plant and Machinery Spares group
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Adjustment of other materials Component

(vii)  Price adjustment for increase or decrease in cost of local materials other than
cement, steel, bitumen and POL procured by the contractor shall be paid in
accordance with the following formula

Vm= 0.85 x (Pm/100) x R x (Mi— M0)/M0

Vm = Increase or decrease in the cost of work during the month under consideration
due to change in rates for local materials other than cement, steel, bitumen and
POL.

MO = The All Indian wholesale price index (all commodities) on 28 days preceding the
scheduled date of opening of technical Bids, as published by the Office of the
Economic Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Mi= The All India wholesale price index (all commodities) for the month under
consideration as published by the Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade, Ministry of
Commerce & Industry.

Pm = Percentage of local material components (otherthan cement, steel, bitumen and
POL) of the work.

The following percentage will govern the price adjustment for the entire

contract:
1. Labour-PI 24.86 %
2. Cement— Pc 12.03 %
3. Steel- Ps 04.40 %
4. Bitumen - Pb 12.23 %
5. POL-Pf 16.90 %
6. Plant & Machinery Spares - Pp 13.39 %
7. Other Materials - Pm 16.19 %

Total. 100.00%

25.  The proportion of payments retained (retention money) shall Be 6%  {CL.48}
from each bill subject to a maximum of 5% of final Contract price.
26.  Amount of Liquidated damages for For Whole of work
Delay in completion of works (1/2000)th of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified
In item 6 of Contract data)
( 1/2000)'[h of initial contract price
for # 5 km Section, rounded off
to the nearest Thousand per day.
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27.  Maximum limit of liquidated damages

For delay in completion work

28.  Amount of Bonus for early completion

29.  Maximum limit of bonus for early
Completion of work

30. The amount of the advance payment are:

# Nature of Advances

1 Mobilization 10% of the contract Price

ii  Equipment 90% for new and 50% of
depreciated value for old
equipment. Total amount
will be subject to a
maximum of 5% of the
Contract Price

iii Secured Deleted
Advancefor
Non-persish
ablematerial
brought to site

10 percent of the Initial {CL.49}
Contract Price rounded off to

the nearest thousand

Amount of bonus for early completion

of work shall be given
as per CL.50 of Section - 3

5 percent of the Contract {CL.50}
Price

{CL.51&52}

Amount (Rs.) Conditions to
be fulfilled

On submission of unconditional
Bank Guarantee. (To be drawn
before the end of 20% of the
contract period). The contractor may
furnish four bank guarantees of
2.5% of each valid for the full
period.

After recruitment is brought to site
(provided the Engineer is satisfied
that the equipment is required for
performance of the contract) and on
submission of unconditional Bank
Guarantee for amount of advance.

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment

of the above conditions).

31. Repayment of advance payment for mobilization and equipment

(CL.51.3}

the advance loan shall be repaid with percentage deduction from the interim payments
certified by the Engineer under the Contract. Deduction shall commence in the next
Interim Payment Certificate following that in which the
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32.
33.

34.

35.

36.

37.

38.

total of all such payments to the Contractor has reached not less than 20 percent of the
Contract Price or 6 (six) months from the date of payment of first installment of
advance, whichever period concluded earlier, and shall be made at the rate of 20
percent (collectively for both Mobilization Advance and Equipment Advance) of
the amounts of all Interim Payment Certificate until such time as the loan has been
repaid, always provided that the loan shall be completely repaid prior to the expiry of
the original time for completion pursuant to Clause 17 and 28.

Deleted

The securities shall be for the following minimum amounts equivalent {CL.52} As a
percentage of the Contract Price: Performance Security for 5 percent of contract
price plus Rs................. (to be decided after evaluation of the bid) as additional
security in terms of ITB Clause 29.5 The standard form of Performance security
acceptable to the Employer shall be an unconditional Bank Guarantee of the type as
presented in Section 8§ of the Bidding Documents.

The Schedule of Operating and maintenance Manuals..... N/A. {CL.58}
The date by which “as-built” drawings (inscale as directed) in 2 sets {CL.58} are
required within 28 day soft issue of certificate of completion of the whole or section

of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL.58} by the
Date required is Rs.1.00. Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2} “The
Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {C1.60} the
Employer’s additional cost for completing the Works shall be 20 percent.
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SECTION -5
TECHNICAL SPECIFICATION
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SECTION - 6
FORM OF BID
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FORM OF BID

Description of the Works:

BID
To
Address

1. We offer to execute the Works described above and remedy any defects the
reinin conformity with the conditions of Contract, specification, drawings, Bill of
Quantities and Addenda for the sum (s) of ( ---

)

2. We under take, if our Bid is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Engineer’s notice to commence, and to complete the
whole of the Works in the Contact within the time stated in the document.

3. We agreed this before the period of 120 Days from the date fixed for receiving the same
and it shall remain binding uponitand may be accepted at any time before the expiration of
that period.

4. Unless and until formal Agreement is prepared and executed this is, to gether with your
written acceptance there of, shall constitute a binding contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of: 20

Signature in the capacity of:

Duly authorized to sign bids for and on behalf of:

(In block capitals or typed)

Sign.of the Contractor Sign. Of the Executive Engineer 74



Address

Witness

Address

Occupation
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SECTION -7
BILL OF QUANTITIES
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BILL OF QUANTITIES

Preamble

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the actual
quantities of work ordered and carried out, as measured by the Contractor and verified
by the Engineer and valued at the rates and prices tendered in the priced Bill of
Quantities, where applicable, and other wise at such rates and prices as the Engineer
may fix within the terms of the Contract.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it
is other wise provided under the Contract, include all constructional plant, layout,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, to
gether with all general risks, liabilities and obligations setout orimpliedin the Contract.

4. The rates and prices shall be quotes entirely Indian Currency.

5. A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed to
enter rate in price shall be deemed to be covered by other rates and prices entered in the
Bill of Quantities (in case of Item rate contract).

6. The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the priced Bill of Quantities, and where no Items are provided the cost
shall be deemed to be distributed among theratesand prices entered for the related items
of Work.

7. General direction and description soft work and materials are not necessarily repeated or
summarized in the Bill of Quantities. References to the relevant sections of the contract
documentation shall be made before entering rates or prices against each item in the Bill
of Quantities.

8. The method of completed work of payment shall be in accordance with the specification
for Road and Bridge works. For building works specifications for building are to be
followed.

9. Errors will be corrected by the Employer for any arithmeticerror pursuant to Clause 29
of the Instructions to Bidder.

10. Rock is defined as all materials which, in the opinion of the Engineer, required blasting,
or the use of metal wedges and sledgehammers, or the use of compressed air drilling for
its removal, and which cannot be extracted by ripping with a tractor of at least 150 kw
with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES
Percentage Rate Tender (Up to INR 50 Cr.)

Item Description of Item (with brief Quantity | Unit | Rate In | Amount
No | Specification and reference to book of figures
specifications)

TOTAL

I/ Weam / are willing to carryout the work at...................... % above/ below percent (Should
Be written in figures and words) of the estimated rate mentioned above Amount of my / our tender
works out as under.

Estimatedamount put to tender Estimatedamount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words

(B\\ For Item Rate Tender (For above INR 50 Cr.):

Item scription of Item (with | Quantity | Unit Rate /Arﬁount
No bri

In In rds
figures

(A) Total Tendered Amount
(B) Rebate on above tendered anfount (if any) % (in figure)
..................................................... (In WOTdS). ..o o e eeeeaes

1 The Contractor shall exhibition board with detailed specification and details of work as
directed by the Engineer — In — Charge for which no extra payment shall bemade.

2 The labourcess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills.

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt G.R.: PRC-10/2017 Cement Consumption/16/C Date: 11/05/2017 as stated in S.O.R.
therefore in R.C.C. items where the reisa change as per actual mix design the cost of difference
of cement consumption have been deducted from the rate of original item at the rate of input
rate mentioned in all the tender.
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SECTION -8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHERE AS, (name of Bidder) (here in after
called the “The Bidder”) has submitted his bid Dated (Date) for the
construction of------------- (Name of Contractor here in after called “the Bid”)

KNOW ALLPEOPLE by these presents that We -

————————— (name of Bank) of--- - (name of country) having our
Registered office at--------------------- (here in after

called “the bank™) are bound un to -- (name of Employer)

(here in after called “The Employer”) in the sum of: * for which

payment well and truly to be made to the said Employer the Bank it self, his successors and
assigns by these presents.

SEALED with the Common Seal of the said Bank this day of------ 20

THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during the
period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required;
Or

B.  Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders;
Or

C.  does not accept the correction of the Bid Price pursuant to Clause 27 (Correction
of Errors)

We under take to pay to the Employer up to the above amount up on receipt
of his first written demand, without the employer having to substantiate his demand,
provided that in his demand the Employer will note that the amount claimed by him is
due to himowing to the occurrence of one or any of the three conditions, specifying

the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date---------------—--- ok
days after the dead line for submission of Birds Such The Deadline stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is here by waived. Any demand in respect of this guarantee

should reach the Bank not later than the above date

DATE - ) (€ 72N 1 6) 21 2 —

WITNESS SEAL -

(Signature, name and address)

. The Bidder should insert the amount of the guarantee inwords and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1 (Bid Security) of the Instructions to Bidders.

*% 45 days after the end of the validity period of the Bid. Date should be inserted by
the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

- (Name of Employer)

- (Address of Employer)

WHEREAS ---- (name and address of
contractor) (here after called “the Contractor”) has under taken, in pursuance of Contracts
No. Dates to execute

(name of Contract and brief description of Works) (here in after called “The

Contract”)

ANDWHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified the reinas
security for compliance with his obligation in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THERE FORE wehere by affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, upto a total of---------—--—-mmommmmee (amount of
guarantee)* ---(inwords), such sum being payable in types and
proportion of currencies in which the Contract price is payable, and we under take to pay
you, up on your first written demand and without cavil or argument, any sum or sums
within the limits of (amount of guarantee) as aforesaid
without your needing to prove or to show grounds or reasons for your demand for the sum
specified the rein.

We here by waive the necessity of your demanding the said debt from the contractor before
presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract to of the Works to be per formed thereunder or of any of the Contract documents
which may be made between your and the Contractor shall in any way releaseus from any
liability under this guarantee, and wehere by waive notice of any such charge, addition or
modifications.

This guarantee shall be valid until 60 days from the date of expiring of the Defect Liabilities
period.

Signature and Seal of the guarantor

Name of Bank e

Address —
Date ------mmmmmm e

* An amount shall be inserted by the Guarant or, representing the percentage the
Contract price specified in the Contract de nominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

— (Name of Employer)

— (Address of Employer)

WHEREAS------ e (Name and address of contractor)
(here after called “The Contractor”) has under taken, in pursuance of Contracts No. ----------

- Dates to execute
(Name of Contract and brief description of Works) (here in after called “The Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified there in as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE wehere by affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to total of (amount of
guarantee) (in words), such sum being payable in types and
proportions of currencies in which the Contract prices is payable, and we undertake to pay
you, up on your first written demand and without cavil or argument, any sum or sums
within the limits of (amount of guarantee) as a fore said
without your needing to prove or to show grounds or reasons for your demand for the sum
specified the rein.

We here by waive the necessity of your demanding the said debt from the contractor before
presenting is with the demand We further agree that no change or addition to or other
modification of the terms of the Contract to of the Works to be performed thereunder or of
any of the Contract documents which may bemade between your and the Contractor shall in
any way release us from any liability under this guarantee, and i hereby waive notice of any
such charge, addition or modifications.

This guarantee shall bevalid until 28 days from the project completion date.

Signature and Seal of the guarantor

Name of BanK-------mmmm e

Address -

Date ------mmmmmm e
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

— (Name of Employer)
— (Address ofEmployer)
— (Nameof Contractor)
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1
(“Advance Payment”) of the above mentioned Contract,
(name and address of Contractor) (here in after called “the Contractor”) shall deposit with --
(name of Employer) a  bank guarantee his
proper and faithful per formance under the said Clause of the Contract in an amount of-------
(amount of Guarantee)* in words).

We, the (bank of financial institution), as instructed by
the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and
not as Surety merely, the payment to -—-- ---- (name of Employer)
on his first demand without what so ever right of obligation on our part and without his first
claim to the Contractor, in the amount not exceeding (amount of
guarantee)* (in words)

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed there under or of any of the Contract documents
which may be made between (name of Employer) and the
Contractor, shall in any way release from any liability under this guarantee, and wehere by
waive notice of any such change, addition or modifications.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until - (name of employer)
receives full repayment of the same amount from the contractor.

YOUR’S TRULY

Signature and Seal
Name of Bank / Financial Institution Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance
(Letter head paper of the Employer)

(date)

To,
(Name and address of the Contractor)

Dear Sirs,

This is to notify you that your Bid dated for execution of the

(Name of the contract and identification number, as given in the Instructions to Bidders) for

the Contract Price of Rupees 0 (amount in words and figures)

as corrected and modified in accordance with the Instructions to Bidders* is here by

accepted by our agency.

You are requested to furnish performance security, in the form detailed in
para 34.1 of ITB for an amount equivalent to Rs. Within 10 days of the receipt of this letter
of acceptance up to beyond 60 days from the date of expiry of defects Liability period i.e.
up to and the Additional Performance Security foran amount equivalent to Rs.
Shall be valid beyond 28 (twenty-eight) days of Project Completion Date i.e. up to and sign

the contract, failing which action as stated in Para 34.3 of ITB will betaken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

e Delete “Corrected and” or and modified if only one of the sections applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work

(Letter head of the Employer)

- (date)
To,
(Name and address of the Contractor)
Dear Sirs,
Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing
of the Contract for the construction of at abid
Price of Rs.

You are here by instructed to precede with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between

(Name and address of Employer) (Here in after called “the Employer) and

(Name and address of contractor) here in after called “the Contractor” of the other part.
Where as the Employer is desirous that the Contractor execute

Name and identification number of contract (here in after called “the works™) and the

employer has accepted the Bid by the Contractor for the execution and completion of such

works and there medying of any defects there in, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract here in after referred to and

they shall be deemed to form and be read construed as part of this Agreement.

2. In Consideration of the payment to bemade by the Employer to the contractor as here
in after mentioned, the Contractor here by covenants with the Employer to executive
and complete the works and remedy any defects the rein in conformity in all aspects

with the provisions of the contracts.

3. The employer here by covenants to pay the Contractor in consideration of the
execution and completion of the works and there medying the defects where in contract
price or such other sumasmay be come payable under the provisions of the Contract at

the times and in the manner prescribed by the contract.
4. The Following documents shall be deemed to form and be ready and construed as part
of this Agreement viz

1) letter of Acceptance
i) Notice to proceed with the works:

iii)  Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data

vi)  Additional conditions
vii)  Drawings

viii)  Bill of Quantities and

ix)  Any other documents listed in the Contract data as forming part of the Contract.

In witness where of the parties hereto have caused this Agreement to be
executed the day and year first before written

The Common seal of was he reun

to affix in the presence of:

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

.............. would invest a minimum cash up to 25% of the value of the work during

implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

I, the under signed do here by under take that our firm M/s..................
............................................................. agree to abide by this bid for aperiod
................................. days for date fixed for receiving the same and it shall be binding on

us and may be accepted at any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9
DRAWINGS

Sign.of the Contractor Sign. Of the Executive Engineer 91



SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER
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