
SECTION-10 

Not Issued to be Contractor 



INFORMATION IN RESPECT OF DRAFT TENDER PAPERS 
 
 

1. Name of work : CONSTRUCTION OF KAPDISAR 

DAM NANI SINCHAI YOJANA 

APPROCH ROAD TA.ABDASA 

(IRRIGATION DEPOSIT WORK) 

2. Amount of administrative 
approval with authority. 

:  
 
 
 
 

3. Amount of Technical Sanction 
with authority 

:  
 
 
 
 

4. Sanction cost of the work put to 
tender 

: Rs. 69,79,500.00 
 
 

5. The Time Limit provided for 
completion of work (the basis for 
fixing time limit be given). 
 

: 04 (six) Months including monsoon 

6. Details of materials provided in 
Schedule-“A” of the tender 
(calculation sheet should be 
attached, item wise). 
 

: -- 

7. Date of issuing and receipt of 
tenders 
 

: -- 
 
 

8. Budget provision 
 

:  

9. Whether the work put to tender is 
whole as sanctioned or only a part of 
it. 
 

: Whole work 

10. If work is splited-up, details to split-
up with authority approving split-up. 
 
 

: -- 



 
11. In case it has a part of the remaining 

work, the reasons as to why it is not 
whole of the remaining work and the 
progress of completing the balance 
work. 
 

: Not Applicable 

12. The amount and details of items not 
included in the tender with reasons 
thereof and now you proposed to 
execute the work with complete 
financial pictures 
 

: Not Applicable. 

 (A) Item Nos. : -- 

 (B) Total Amount : -- 

13. In case the work be the same 
abandoned by the previous agency, 
the actions taken against the 
defaulting agencies. 
 

: No 

14. If there by variation in items and 
quantities if any from these, the 
sanctioned estimates (these includes 
extra item). (Sub selected items). 
 

: No 
 

15 Certificates of Overseer/ Supervisor/ 
Junior Engineer for proper drafting 
of specifications and proper portion 
of Schedule-“B” including 
arithmetical checks (Details of Sub 
Estimate-wise quantity should be 
attached). 
 

: Attached herewith. 

16. Certificate of Tender Clerk for 
arithmetically checked of Schedule 
“B”. 
 

: Yes 

17. Whether all correction slips in the 
printed forms are pasted at 
appropriate places in the printed 
orders. 
 

: No 

18 What is validity period and whether 
it is as per Govt. orders? 
 

: -- 



 
19. Whether any alternative item 

provided? If yes, the basis for 
accepting rates of alternative items 
be shown. 
 

: - 

20. Whether L.A. proceedings have been 
completed and possession is 
received?  If partly received, the area 
of the total land and land received by 
should also be shown showing % 
thereof. 
 

: Not Applicable. 

21. If work is to be executed after 
dismantling the existing structure, 
whether permission of competent 
authority for dismantling is 
obtained?  The action taken for 
dismantling should also be reported 
in brief. 
 

: -do- 

22. Estimated credit of materials 
obtained from dismantling? 
 

: Not Applicable 

23. D.T.P. prepared by  : Shri Dilerbhai sidi (AE) 
 

 
 
 
 

D.T.P. FOR APPROVAL 
 
 
 
     Deputy Executive Engineer            Executive Engineer 

Panchayat (R & B) Sub Division,       Panchayat (R&B) Division 
            Nalia           Bhuj-Kutch 



Name of work  :- CONSTRUCTION OF KAPDISAR DAM NANI 

SINCHAI YOJANA APPROCH ROAD TA.ABDASA 

(IRRIGATION DEPOSIT WORK) 

 
CERTIFICATE TO BE GIVEN FOR “D.T.Ps.” 

CERTIFICATE 
 

 
Certified that description of items written in Schedule-“B” and 

specifications is verified by me.  Specifications are in accordance with the item 

of work.  Quantity of materials provided in Schedule-“A” is verified by me and 

is alright. 

 
        A.E./A.A.E./O.S. 
 

 

 
 
 
 

CERTIFICATE TO BE GIVEN FOR ARITHMETICAL CHECKINGS 

CERTIFICATES 
 

 
(1) Certified that the corrections made in the printed form time to time are 

verified and incorporated. 
 
(2) Certified that the Quantity, Unit, Rate and Amount in Schedule-“B” are 

arithmetically checked. 
 
 
 
TENDER CLERK        DIVISIONAL ACCOUNTS OFFICER 

 


