SECTION-10

Not Issued to be Contractor




10.

INFORMATION IN RESPECT OF DRAFT TENDER PAPERS

Name of work

Amount of administrative
approval with authority.

Amount of Technical Sanction :

with authority

Sanction cost of the work put to
tender

The Time Limit provided for
completion of work (the basis for
fixing time limit be given).

Details of materials provided in :

Schedule-“A”  of the tender
(calculation  sheet should be
attached, item wise).

Date of issuing and receipt of :

tenders

Budget provision

Whether the work put to tender is
whole as sanctioned or only a part of

1t.

If work i1s splited-up, details to split-
up with authority approving split-up.

: CONSTRUCTION OF KAPDISAR

DAM NANI SINCHAI YOJANA
APPROCH ROAD TA.ABDASA
(IRRIGATION DEPOSIT WORK)

: Rs. 69,79,500.00

: 04 (six) Months including monsoon

: Whole work



11.

12.

13.

14.

15

16.

17.

18

In case it has a part of the remaining
work, the reasons as to why it is not
whole of the remaining work and the
progress of completing the balance
work.

The amount and details of items not
included in the tender with reasons
thereof and now you proposed to
execute the work with complete
financial pictures

(A) Item Nos.
(B) Total Amount

In case the work be the same
abandoned by the previous agency,
the actions taken against the
defaulting agencies.

If there by variation in items and
quantities if any from these, the
sanctioned estimates (these includes
extra item). (Sub selected items).

Certificates of Overseer/ Supervisor/
Junior Engineer for proper drafting
of specifications and proper portion
of Schedule-“B” including
arithmetical checks (Details of Sub
Estimate-wise quantity should be
attached).

Certificate of Tender Clerk for
arithmetically checked of Schedule
“B’ﬂ'

Whether all correction slips in the
printed forms are pasted at
appropriate places in the printed
orders.

What is validity period and whether
it is as per Govt. orders?

: Not Applicable

: Not Applicable.

: No

. Attached herewith.

: Yes

: No



19.

20.

21.

22.

23.

Whether any alternative item
provided? If yes, the basis for
accepting rates of alternative items
be shown.

Whether L.A. proceedings have been
completed and possession is
received? If partly received, the area
of the total land and land received by
should also be shown showing %
thereof.

If work is to be executed after
dismantling the existing structure,
whether permission of competent
authority  for  dismantling is
obtained?  The action taken for
dismantling should also be reported
in brief.

Estimated credit of materials
obtained from dismantling?

D.T.P. prepared by

: Not Applicable.

. -do-

: Not Applicable

: Shri Dilerbhai sidi (AE)

D.T.P. FOR APPROVAL

Deputy Executive Engineer
Panchayat (R & B) Sub Division,
Nalia

Executive Engineer
Panchayat (R&B) Division
Bhuj-Kutch



Name of work :- CONSTRUCTION OF KAPDISAR DAM NANI

SINCHAI YOJANA APPROCH ROAD TA.ABDASA
(IRRIGATION DEPOSIT WORK)

CERTIFICATE TO BE GIVEN FOR “D.T.Ps.”
CERTIFICATE

Certified that description of items written in Schedule-“B” and
specifications is verified by me. Specifications are in accordance with the item
of work. Quantity of materials provided in Schedule-“A” is verified by me and

1s alright.

A.E./A.A.E./O.S.

CERTIFICATE TO BE GIVEN FOR ARITHMETICAL CHECKINGS
CERTIFICATES

(1)  Certified that the corrections made in the printed form time to time are
verified and incorporated.

(2)  Certified that the Quantity, Unit, Rate and Amount in Schedule-“B” are
arithmetically checked.

TENDER CLERK DIVISIONAL ACCOUNTS OFFICER



