CHECKLIST FORD.T.P

NAME OF WORK:- CONSTRUCTION OF SH TO TEJARA GAM VANKOL MANDIR
ROAD(MMGSY 2025-26, NON PLAN VR)

Sr Clauseno | Page
No. No.
1 | PrincipleApprovalDateand - - Dt.09/04/2025 Rs.90.0 Lacs
Amount(Attachletter)
2 | AdministrativeApprovalDate - - Dt.09/04/2025 Rs.90.0 Lacs
andAmount(Attachletter)
3 | TechnicalApprovalDateand - - Vide E.E. Division Office
Amount(Attachletter) D1.02/05/2025 Rs.89,95,000.00
4 | SORYear - - 2024-25
5 | DTP amount IFB 4 Rs. 74,95,807.94
6 | TenderFeeRs. - - Rs. 2400.00
(AsperGR-PRCH-102000-1B-
221(59)-C, dated 24/01/2007)
(3.0 Cr. to 5.0 Cr. — Rs 6000
5.0Cr.t010.0Cr.-Rs12000
Abovel0.0Cr.-Rs18000)
7 | EarnestMoneyDeposit(Bid IFB 4 Rs. 74,960.00
Security-1%ofDTPamount) Rs.| point 6
8 | TimeLimit (Months) Section3 41 6 — Month
cl.17
9 | Annual Financial Turnover | Sectionl 9
Amount Rs. cl.4.5.3(a)
10 | Defect Liability Period (In| Section3 46 1 Years
Months & includes no. of | cl.33.1
Monsoons)
11 | Free Maintenance Guarantee | Section3 46 5 Years
Period (for Road & Bridge | cl.33.2
Construction)
12 | Registration/Category - - “D”-Class, Spe.Cat-3(Road)
required
15 | Site Possession Date Section3 42 1" dayof Work order#
cl.21
16 | Period between  Program | Section3 44 46 days
Update (Days) cl.27.3
17 | Amount to be with held for late | Section3 44 1Lakh
Submission of Program cl.27.3
18 | Milestone: - Section3 53 % Days
cl.49.1
(A) | Milestonel - - 25% 45
(B) | Milestone2 - - 50% 90
(C) | Milestone3 - - 75% 135
(D) | Milestoned4 - - 100% 180




19 | PriceAdjustmentComponents Section4 66 Yo Input
cl.24 index/price*
(A) | Labour,PL Section4 66 P1-3558 % | Lo=
cl.24 (i)
(B) | Cement,Pc Section4 66 Pc-13.48% | Co=
cl.24 (ii)
(C) | Steel,Ps Section4 67 Ps=558% | So=
cl.24 (iii)
(D) | Bitumen,P» Section4 67 Po=13.93% Bo=
cl.24 (iv)
(E) | POL,P¢ Section4 68 Pt 3.20% Fo=
cl.24 (v)
(F) | PlantandMachinerySparesPp Section4 68 Pp=8.90% Po=
cl.24 (vi)
(G) | OtherMaterials,Pm Section4 69 Pn=1921 % | Mo=
cl.24 (vii)
Total - - 100 %
20 | Amounttobewithheldfor Section3 56 1Lakhs
failingtosupply‘“asbuilt” cl.58
drawings
21 | Percentage Rate Contract | Section? 78 Per Rate

(upto INR 50 Cr. )/ Item Rate

Contract (above INR 50 Cr.)

*Inputindex/priceforeachcomponenton28daysprecedingthedateofopeningoftechnical bid shall
be noted.

CERTIFICATE

This is to certify that the contract document prepared for the work
NAME OF WORK:- CONSTRUCTION OF SH TO TEJARA GAM VANKOL MANDIR
ROAD(MMGSY 2025-26, NON PLAN VR)is based on the Standard Bidding Document

rocurement of Civil Works published by R&B department letter No.

RBD/0346/10/2023 dated 12/10/2023.

No further modification and alteration in this standard format has been made by
this office.
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