
Sr. No. Clause No. Page No.

4 SOR Year - -

5 DTP Amount IFB 4

Tender Fee Rs.

(As per GR-PRCH-102000-IB- 221(59)-
C, dated 24/01/2007) (3.0 Cr. to 5.0 
Cr.–Rs. 6,000

5.0 Cr. to 10.0 Cr.–Rs.12,000

Above 10.0 Cr.- Rs. 18,000)

Earnest Money Deposit IFB

(Bid Security-1% of DTP amount) Rs. Point 6

Section-3

Cl.-17

Section-1

Cl.-4.5.3(a)

Section-3

Cl.-33.1

Section-3

Cl.-33.2

Registration / Category

required

Section-3
Cl.-21

Section-3

Cl.-27.3

Rs. 40.00 lacs Date: 02.09.2024

3
Technical Approval Date and Amount 
(Attach letter)

- - As per attched letters

2
Administrative Approval Date and 
Amount (Attach letter)

- -

ચેકલીչટ ફોર ડી.ટી.પી.

Name of Work :-  Resurfacing of Various Roads of Taluka Lakhpat (Package No. 01) 
District Bhuj-Kachchh under Normal Resurfacing Budget-2024-2025 (Total 2 Roads, 

Length 1.50 Km.)

1
Principle Approval Date and Amount 
(Attach letter)

- -
Rs. 40.00 lacs Date: 02.09.2024

Rs. 40.00 lacs Date: 02.09.2024

7 4 67,000.00

8 Time Limit (Months) 41
04 (Four) Months including 

monsoon season

66,35,437.53

6 - - Rs. 2,400.00

11
Free Maintenance Guarantee Period 
(for Road & Bridge Construction)

46 04 (Four) Years

46

9
Annual Financial Turnover Amount 
Rs.

9 0.00

10
Defect Liability Period (In Months & 
includes no. of Monsoons)

1 years including 1 monsoon

Lacs

12 - -
Sp. Cat.-III (Road) with “D" Class or 
above

13 Site Possession Date 42 1st day of work order#

14
Period between Program Update 
(Days)

44 30 Days

2023-24

Rs. 40.00 lacs Date: 02.09.2024

- 1 -



Section-3

Cl.-27.3

Section-3

Cl.-49.1
Milestone 1 25% 30
Milestone 2 50% 60
Milestone 3 75% 90
Milestone 4 100% 120

Section-3

Cl.-24
Section-3
Cl.-24 (i)
Section-3
Cl.-24 (ii)
Section-3
Cl.-24 (iii)
Section-3
Cl.-24 (iv)
Section-3
Cl.-24 (v)
Section-3
Cl.-24 (vi)
Section-3
Cl.-24 (vii)

Total - -

Section-3

Cl.-58

Percentage Rate Contract (upto INR 
50 Cr.) / 

Item Rate Contract 

(above INR 50 Cr.) 

Deputy Executive Engineer Executive Engineer
Panchayat (R & B) Sub Division, Panchayat (R & B) Division

Dayapar Bhuj - Kachchh

Amount to be withheld for late 
submission of Program

44 1.00 Lacs15

Labour, PL 

Days

17 Price Adjustment Components 66 %
Input Index / 

Price

16 Milestone 53

(B) Cement, PC 66 PC=  15.07 % Co=

(A)

(D) Bitumen, Pb 67 Pb=    18.31 % Bo=

(C) PS=  5.46 % So=Steel, PS 67

(F) Plant and Machinery Spares Pp 68 Pp=   11.57 % Po=

2.00 Lacs

(E) POL, Pf 

Percentage Rate Contract

68 Pf=    6.11 % Fo=

Other Materials, Pm 

19 78

CERTIFICATE

This is to certify that the contract document prepared for the work (Package No. 01) Resurfacing of Various 

Roads of Taluka Lakhpat District Bhuj-Kachchh under Normal Resurfacing Budget-2024-2025 (Total 2 Roads, 

Length 1.50 Km.) is based on the Standard Bidding Document Procurement of Civil Works published by R&B 

department letter No. RBD/0346/10/2023 dated 12/10/2023.  No further modification and alteration in this 

standard format has been made by this office.

100%

18
Amount to be withheld for failing to 
supply “as built” drawings 

56

Section-3

(G) 69 Pm=   16.5 % Mo=

66  PL=   26.99 % Lo=

%
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