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Name of Work- 
કામȵુ ં નામ 

 
 
 
   
Division-િવભાગ 


ટҰડર આƜયા તાર�ખ   ટҰડર ƨવીકારવાની છેƣલી તાર�ખ


સમય: કચેર� ના કામકાજના 

કલાકો Ʌુધી

Issued to-̒ી 
     
િવભાગીય �હસાબિનશ 

 

OPENED BY      ON DATE 



કાય½પાલક ઇજનેર     અિધëક ઇજનેર

BID DOCUMENT FOR CONSTRUCTION OF VARIOUS COMPONENTS 
INCLUDING TRANSPORTATION OF P.V.C PIPELINE, SPECIALS FOR 
FITTING, SERVICE SADDLE EXCAVATION, LOWERING, LAYING, 
JOINTING, REFILLING, JOB CONNECTION, ENCASING, VALVE, VALVE 
FITTING, VALVE CHAMBER OF DISTRIBUTION AND BORE TO SUMP 
PIPELINE, RISING MAIN HDPE PIPELINE SUMP TO ESR, R.C.C. E.S.R. 
2,50,000 LITER CAPACITY AND 18.0 MT HEIGHT, HOUSE HOLD 
CONNECTION, TRANSPARENCY,  WATER QUALITY BOARD AND 
SLOGAN PAINTING WORKS. AT. MOTA ZINZUDA VILLAGE WATER 
SUPPLY SCHEME. TALUKA: SAVARKUNDLA, DISTRICT: AMRELI. UNDER 
AUGMENTATION TAP CONNECTIVITY IN RURAL AREA GENERAL 
PROGRAMME (Second Attempt) 

D.W.S.U – AMRELI (WASMO) 

   As Per NIT 

As Per NIT 

As Per NIT 

As Per NIT As Per NIT

FORM B-1 

GUJARAT STATE ROADS & BUILDING DEPARTMENT/  
WATER RESOURCES DEPARTMENT  

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
કામો માટ°ȵ ુ ં ટકાવાર� દરવાįં ટҰડર અને કોƛ˼ાƈટ 

As Per NIT  

ફોમ½ ખ-૧
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MEMORANDUM OF WORKS IN BRIEF 

કરવાના કામની Ȭુંકમાં યાદ�  
(1) Name of the Work – કામȵું  નામ  … … … BID DOCUMENT FOR CONSTRUCTION OF 

VARIOUS COMPONENTS INCLUDING 
TRANSPORTATION OF P.V.C PIPELINE, SPECIALS 
FOR FITTING, SERVICE SADDLE EXCAVATION, 
LOWERING, LAYING, JOINTING, REFILLING, JOB 
CONNECTION, ENCASING, VALVE, VALVE 
FITTING, VALVE CHAMBER OF DISTRIBUTION 
AND BORE TO SUMP PIPELINE, RISING MAIN 
HDPE PIPELINE SUMP TO ESR, R.C.C. E.S.R. 
2,50,000 LITER CAPACITY AND 18.0 MT HEIGHT, 
HOUSE HOLD CONNECTION, TRANSPARENCY,  
WATER QUALITY BOARD AND SLOGAN PAINTING 
WORKS. AT. MOTA ZINZUDA VILLAGE WATER 
SUPPLY SCHEME. TALUKA: SAVARKUNDLA, 
DISTRICT: AMRELI. UNDER AUGMENTATION TAP 
CONNECTIVITY IN RURAL AREA GENERAL 
PROGRAMME.  
નҭધ (̒મદાન): શેȮુંયલબી- 4 પૈક� 1100 ઘરકનેƈશન માંથી 
616 કનેƈશન ̒મદાનમા ંસામેલ કરવાȵુ ંછે Ȑȵુ ંȧ ૂ કવȵું 

ઠ°ક°દાર̒ી Ďારા ગામના લોકો પાસેથી ̒મદાન Ďારા કરવાȵુ ં
રહ°શ.ેતેમજ ઉપરોƈત આઈટમȵુ ંȧ ૂ કવાની જવાબદાર� વાƨમો 
કચેર�ની રહ°શ ેન�હ. (̒મદાનનીરકમ :6,80,482.88) 
THIS ITEMS SHALL BE EXECUTED BY AGENCY 
FROM THE VILLAGERS AS ''SHRAMDAN'' 

(2) Estimated Cost – Ӕદાĥ �ક�મત   Rs. 61,21,585-00 
(3) Earnest Money – બાનાની રકમ 1%  Rs.61,216-00 in Favour of Gramya Jal ane 

Swachchhata Samiti – MOTA ZINZUDA Taluka: 
SAVARKUNDLA 

(4) Validity period of tender offered   (90/180) days from the stipulated date of receiving of 
the tender but no modification shall be allowed after 
handing over tender to postal authorities.  

(૪) ઓફર ક°ટલા �દવસ ȣુƣલી રહ°શે   ટ°ƛડર ƨવીકારવાની Ʌ ુચીત તાર�ખથી (૯૦/૧૮૦) �દવસો 
Ʌ ુધી પરંȱ ુ  ટ°ƛડર પોƨટલ ઓથોર�ટ�ને રવાનગી માટ° સҭƜયા 
બાદ(વેલીડ�ટ� સમય ȶુરો થાય Ɨયાં Ʌ ુધી) કોઇ ફ°રફાર કર� 
શકાશે નહ�.  

(૫) Security Deposit – Ĥમીનગીર� અમાનત  5/10 % 10.00% 

 (i) In the form of small savings or Narmada 
Bonds (of minimum one year time limit) or 
FDR 

 5.00% Rs. 6,12,159-00 

 (i) નાની બચત ȿુપે અથવા નમ½દા િનગમની બા ંધી 
Ⱥ ુદતની થાપણ ƨવȿુપે (ઓછામા ં ઓછ� એક વષ½ની 
Ⱥ ુદત વાળ�)  

 
૫.૦૦ % 

 

 
ȿુ. ૬,૧૨,૧૫૯-૦૦ 

 (ii) To be deducted from bills  5.00% Rs. 6,12,159-00 
 (ii) ચાɀુ બીલોમાંથી કરવાની કપાત  

નҭધ: ખચ½ ̆માણે માપ લેતા કામ અડȴ ુ થાય Ɨયાર° Ĥમીન 
અનામત તર�ક° એવી Ȣુલ રકમ ȶુરા થઇ રહ° તે માટ° બીલોમાંથી 
ટકાવાર� કપાત કરવાની રહ°તી હોય તો તે ૫ ટકા રહ°શે.  

 
૫.૦૦ % 

 

 
ȿુ. ૬,૧૨,૧૫૯-૦૦ 

 (iii) Performance bond/FDR of Scheduled 
Bank  ૦% ૦ 

 (iii) અȵુɅ ુચીત બҪકȵ ું  પરફોમ½ƛસ બોƛડ અથવા 
એફ.ડ�.આર. 

૦% ૦ 

 Total એકંદર  5/10/% Rs.12,24,318-00 (Į.૧૨,૨૪,૩૧૮-૦૦) 
(6) Time allowed for competion of the workfrom the 

date of written order to commence. SFD X~ SZJFGF 
C]SD D?IF TFZLBYL SFD 5]~ SZJF DF8[GM\ D/JF5F+ ;DI 

 
Months 

 

6 (Six Months) (૬- મ�હના) 
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(7) Other Details – અƛય િવગતો    

 Date on or before which the tender must 
reach the office 

  

 SR[ZLDF\ 8[g0Z 5CM\RT] SZJFGL TFZLB   
 Mode of sending the tender  E-Tender & Physical documents by Regd. Post 

A.D. 
 8[g0Z DMS,JFGL 5ƚધTLP   

 Tenders sent by ordinary post will 
beOutright rejected 

  

 Descrpition essential to be made on sealed 
cover 

 BID DOCUMENT FOR CONSTRUCTION OF 
VARIOUS COMPONENTS INCLUDING 
TRANSPORTATION OF P.V.C PIPELINE, 
SPECIALS FOR FITTING, SERVICE SADDLE 
EXCAVATION, LOWERING, LAYING, 
JOINTING, REFILLING, JOB CONNECTION, 
ENCASING, VALVE, VALVE FITTING, VALVE 
CHAMBER OF DISTRIBUTION AND BORE TO 
SUMP PIPELINE, RISING MAIN HDPE 
PIPELINE SUMP TO ESR, R.C.C. E.S.R. 
2,50,000 LITER CAPACITY AND 18.0 MT 
HEIGHT, HOUSE HOLD CONNECTION, 
TRANSPARENCY,  WATER QUALITY BOARD 
AND SLOGAN PAINTING WORKS. AT. MOTA 
ZINZUDA VILLAGE WATER SUPPLY SCHEME. 
TALUKA: SAVARKUNDLA, DISTRICT: 
AMRELI. UNDER AUGMENTATION TAP 
CONNECTIVITY IN RURAL AREA GENERAL 
PROGRAMME.  

 DCMZA\W SJZ 5Z NXF"JJFGL H~ZL lJUT   
 Mode of quoting rate in Schedule ‘B’  Percentage premium or Rebate in words and 

figures at the end of Schedule– B 
 VG];}lRcBcDF\ EFJEZJFGL ZLT   
  Strike out which ever is not applicable  ,FU] G 50T]\ CMI T[K[SL GF\BJ]\ 
 Note : - The Normal rate of Security Deposit is 10.0% percentage for work upto Rs 50.0 lakh and further 5 % as 

performance bond for work above Rs. 50 lakh. Out of 10.0 % of Security Deposit is payable at the time of 
acceptance of tender and the balance by deduction from progress bills. 
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INDEX 
  Page No. 

1 DATA SHEET FOR B-1 TENDERING  

1 NOTICE INVITING TENDERS  

2 ADDITTIONAL INSTRUCTIONS TO PERSONS TENDERING  

3 BANK GUARANTEE  

4 DECLARATION FORM  

5 DECLARATION CERTIFICATE  

6 GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF  
CONTRACTORS 

 

7 TENDER FOR WORK  

8 MEMORANDUM  

9 TERMS & CONDITIONS OF CONTRACT  

Clause 1 Security deposit  

Clause 2 Liquidated damages for delay  

Clause 3 Default by contractor  

Clause 4 Action when the progress of any particular portion of the work is unsatsfactory.  

Clause 5 Non exercise of powers under clause 3 not a waiver.  

Clause 5-A Powers to seize tools, plants, machineries, materials and stores of the contractor on invocation of clause 3.  

Clause 6 Extension of Time limit.  

Clause 7 Final Measurements and Final bill on completion of work.  

Clause 8 Intermediate and Final Payments.  

Clause 9 Payment at reduced rates.  

Clause 10 Bills to be sumitted monthly.  

Clause 11 Bills and rates payable.  

Clause 12 Materials to be supplied by the Department  

Clause 12-A Consumption and return of materials supplied by the Department.  

Clause 12-B Safe custody of materials supplied by the Department.  

Clause 13 Drawings, Designs, Instructions of the Engineer - in - charge and specifications, order of precedence in case 
of discrepancies. 

 

Clause 14 Excess over Tender Quantities, Extra Items and Variations.  

Clause 15 No claim to any payment or compensation for alterations or for restrictions of work.  

Clause 15-A No claim for delay in supply of materials by the Government  

Clause 16 Claims under the contract.  

Clause 17 Remedies for inferior or bad work, materials or workmanship  
and maintenance clause. 

 

Clause 17-A Defect liability clause.  

Clause 18 Work to be open for inspection-Contractor's reponsible agent to be present.  

Clause 19 Notice to be given before work is covered up.  

Clause 20 Damage to contract work-in-porgress and damages to surrounding properties.  

Clause 20-A Damages due to acts of God and uprecedented floods.  

Clause 21 Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from non provision of 
lights, fencing etc. 

 

Clause 21-A Regulations for scaffolds, working platforms, gangways and stairways.  

Clause 21-B Regulations for hoisting appliances.  

Clause 22 Measures for prevention of fire.  

Clause 23 Liabilities to contractors for any damages done in or outside work.  

Clause 24 Deleted  

Clause 25 Deleted  

Clause 26 Work not to be sublet; consequences for uanauthorisedsubleting, bringing and becoming insolvent.  

Clause 27 Sums payable by way of compensation to be considered asreasonable compensation without reference to 
actual loss. 

 

Clause 28 Changes in the constitution of firm to be notified.  

Clause 29 Works to be under directions of Superintending  Engineer  

Clause 30 Settlement of Disputes and Arbitrations.  

Clause 31 Deleted  

Clause 32 Lump sums in estimates.  

Clause 33 Action where no specifications.  
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Clause 34 Definition of work.  

Clause 35 Contractors percentage-whether applied to net or gross amount of this bill  

Clause 36 Royalties.  

Clause 37 Compensation under the Workmen's Compensation Act.  

Clause 37A Liability of the contractor in case of accidents.  

Clause 37B Arrangements for personal safety requirements and first aid.  

Clause 38 Quantities in the tender to be considered approximate and they are subject to variations.  

Clause 39 Employment of famine or other labour.  

Clause 40 Claims for compensation for delay in starting the work.  

Clause 41 Claim for compensation for dely in the excution of work.  

Clause 42 Entering upon or commencing any portion of work.  

Clause 43 Minimum age of persons employed.  

Clause 43(i)(a) The payment of fair wages etc.  

Clause 44 Method of payment.  

Clause 44A Set off clause.  

Clause 45 Deleted  

Clause 46 Employment of Scarcity labor.  

Clause 47 Deleted  

Clause 48 Application of GST Tax and consequences thereof  

Clause 49 Employment through Employment /Exchange and local labour.  

Clause 50 Fair wages.  

Clause 51 Deleted  

Clause 52 List of Machinery  

Clause 53 Liabilities to contractors for idleness of Road Rollers deployed by the Department of contract work.  

Clause 54 Local labour on normal rates.  

Clause 55 Land on Hire and rental charges.  

Clause 56 Vaccination to labourers.  
Clause 57 Camp facilities to workers.  
Clause 58 Gum boots, hand gloves, masks etc., to labourers.  
Clause 59 No distinction between Harijans and other workers.  
Clause 60 Price Escalation clause.  
Clause 61 Fencing and Lighting.  
Clause 62 Liabilities for accidents to persons.  
Clause 63 Access to site and work on site.  
Clause 64 Reports regarding labor.  
Clause 65 Treasure rove.  
Clause 66 Indemnity.  
Clause 67 Insurance of labour.  
Clause 68 Setting out.  
Clause 69 Cement Register.  
Clause 70 Materials, Works Test Register and Core cutting Machine.  
Clause 71 Progress Schedule.  
Clause 72 Secured Advance  
Clause 73 Advance Payment.  
Clause 74 Advance against machineries.  
Clause 75 Mobilization Advance.  
Clause 76 Licence for contract labour.  
Clause 77 Recovery of Testing charges and handing over empty cement bags.  
Clause 78 Deleted  
Clause.79 Recovery of Workers Welfare Cess  

Clause.80 Hard rock Instruction- GWSSB Circular  

Clause.81 Building and other construction workers Act.  

Clause.82 Important Instuctions for Agreement of works contract  

Clause.83 Important Instuctions related Bank Guarantee.  

Annexur”D” Declaration regarding Income Tax, Addresses etc.  

Annexure-2 Basic rates considered by the contractor.  
Annexure-3 Performance bond.  
Annexure-4 List of works already completed by the tenderer.  
Annexure-5 List of Plant and Machinery.  
Annexure-6 Declaration regarding works on hand.  
Schedule'A' Materials to be supplied from P.W. Store.  

Schedule'B' Memorandum showing items of works to be carried out.  
Schedule'C' Time Schedule of completion.  
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DATA SHEET For B-1 E-Tendering  
 (A) Details of Tender item : 
Sr. 
No 

Name of work Estimated 
Tender Value 

in (Rs. ) 

EMD               
(Rs.  ) 

Tender fee in Rs. Total Security 
Deposit 

Period for 
Completion 

of work 
1 2 3 4 5 6 7 
 
1 
 
 
 

BID DOCUMENT FOR 
CONSTRUCTION OF 
VARIOUS COMPONENTS 
INCLUDING 
TRANSPORTATION OF 
P.V.C PIPELINE, SPECIALS 
FOR FITTING, SERVICE 
SADDLE EXCAVATION, 
LOWERING, LAYING, 
JOINTING, REFILLING, JOB 
CONNECTION, ENCASING, 
VALVE, VALVE FITTING, 
VALVE CHAMBER OF 
DISTRIBUTION AND BORE 
TO SUMP PIPELINE, RISING 
MAIN HDPE PIPELINE SUMP 
TO ESR, R.C.C. E.S.R. 
2,50,000 LITER CAPACITY 
AND 18.0 MT HEIGHT, 
HOUSE HOLD 
CONNECTION, 
TRANSPARENCY,  WATER 
QUALITY BOARD AND 
SLOGAN PAINTING WORKS. 
AT. MOTA ZINZUDA 
VILLAGE WATER SUPPLY 
SCHEME. TALUKA: 
SAVARKUNDLA, DISTRICT: 
AMRELI. UNDER 
AUGMENTATION TAP 
CONNECTIVITY IN RURAL 
AREA GENERAL 
PROGRAMME. (Second 
Attempt) 

Rs  
61,21,585-

00 

Rs. 61,216-00 
In Favour 

ofChairman, 
Village Water 
& Sanitation 
Committee 

MOTA 
ZINZUDA 

Rs. 2400-00 
In Favour of Unit 
Manager,District 

Water & 
Sanitation Unit, 

AMRELI 

Rs.12,24,318-
00 

6 
Months 

(B) Eligibility :Registered in “D” Class or above  
(C) Schedule for E – tenderingis fixed as under : 

I Site visit (If any) On date       /      /                      ;  ;Hr 
Venue: 

II Downloading of tender documents 
Start & End Date 

From datePlease refer online document. 
Upto date Please refer online document. 

III Online submission of bid Upto date Please refer online document. 
IV Submission of EMD and Tender Fee Submission in Electronic format only through online by 

scaning and then the same should be sent in original through 
R.P.A.D. / Speed Post, so as to reach D.W.S.U – AMRELI 
(WASMO), Amreli. Only Till Date 08/07/2026 18:00 hour 
and Last date of Physical document submission will be valid 
which is mention NIT. If Tender fee and E.M.D is not paid 
as shown in bid documents, action to hold his registration in 
abeyance shall be taken and his E – tendering Code will be 
cancelled for one year. 

V Online Opeing of Bid On date 09/07/2026  and11:00 am Hr 
Venue: WASMO – Amreli. 

VI BID Validity Period 90/180+28 days from the last date of downloading Bids. 



 7
Bidder can download the tender document free of cost from web site http;//gwssb.nprocure.com 

&www.statetenders.com 
Biddershave to submit bid in Electronic format only on above mentioned wedside till the Date & time shown 

above.  
Offers in physical form will not be accepted in any case.  
 Bidder who wish to participate in online tenders will have to procure / should have legally valid Digital 

Certificate (Class – III) as per information Techenlolgy Act – 2000 using which they can sign their electronic 
bids. Bidders can procuder the same from any of liciencecertifiying Authority of India or can contract (n) code 
solution – a division of GNFC Ltd. Who are licensed CertifiyingSuthority by Govt Of India  

(D)   
I Bid inviting Authority Unit Manager, District Water & Sanitation Unit, AMRELI, On 

behalf of Chairman, Village Water & Sanitation Committee, 
MOTA ZINZUDA, Taluka :SAVARKUNDLA 

II Bid opeing Authority Unit Manager, District Water & Sanitation Unit, AMRELI, On 
behalf of Chairman, Village Water & Sanitation Committee, 
MOTA ZINZUDA, Taluka :SAVARKUNDLA 

(E) 
I Mode of quoting Rates Percentage premium or Rebate in words and figures at the 

end of Schedule B 
 

The list of certifying agencies are as mentioned under : 
 
Sr. No Name of certifying Agency Website Address 
1 (n) Code solution (G.N.F.C) www.gnvfc.com 
2 Safecrypt www.safescrypt.com 
3 TCS www.tcs.-ca.tcs.co.in 
4 MTNL www.mtnltrustline.com 
 
As a result of E-tendering the information / instruction / instructions on page no. 5 to 13 following may be read as modified 
below:  



 8
NOTICE INVITING TENDERS (ON LINE) 

 
Tenderes are invited on behalf of VILLAGE WATER & SANITATION COMMITTEE, MOTA ZINZUDAAt. :MOTA 

ZINZUDA, Taluka: SAVARKUNDLA, District:  AMRELI 

1. . The work is estimated to cost of Rs. 61,21,585-00 This estimate however, is given as a rough guide.  
2. The work are required to be completed within 6 (Six) months as per the terms of the contract conditions.  
3. The contractor whose names are borne of the approved list of contractors of GWSSB/ Gujarata state R & B Deptt. / W.R.D 

in “D” Class and above will be permitted to tender. Not more than one tender shall be submitted by contractor or by a firm 
of Contractors. No two or more concerns in which individual is interested as a proprietor and / or a partner shall tender for 
execution of the same works. If they do so, all such tenders documents shall be liable to be rejected.  

4. Bid documents can be downloaded & submitted in Electronic format online web site https://gwssb.nprocure.com / 
from16/06/2026 to 30/06/2026 Up to18:00 hours. 

5. Tender documents consisting of conditions, specification, Schedule (s) of quantities of the various classes of work to be 
done, the conditions of contract etc; will be shown on above Web site.  

6. Copies of other drawings and documents pertaining to tender and signed for the purpose of identification by the accepting 
Officer or his accredited representative will be open for inspection by tenderers at the office inviting tender during working 
hours between the dates mentioned in clause 4 above.  

7. Tenderes are advised to visit the site sufficiently in advance of the date fixed for submission of the tender. A tenderer shall 
be deemed to have full knowledge of all the relevant documents samples, site etc; whether he inspects them or not.  

8. Submission of a tender by a tender implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specification of the work to be done and of conditions and rates at which stores, tool and 
plant etc. will be issued to him, by Government and local conditions and other factor bearing on the execution of the 
works.  

9. The bidder should quote his bid premimum or rebate at the end of Schedule B. If he does not wish to quote premim or 
rebate, he should indicate “at par” in the blank space preceding “% above / below” in Schedule B. Thereafter he should 
work out and indicate the offered bid amount both in words and figures in Schedule B.  

10. All the rates shall be quoted on the tender form.  
11. The tender for the works shall not be witnessed by a contractor of contractors who himself / themselves has / have tendered 

or who may and has / have tendered for the same works. Failure to observe this condition shall render the tender of the 
contractor tendering, as well as of those witnessing the tender, liable to rejection.  

12. The electronically offered bids will be opened at Amreli WASMo hours on 11:00 am in presence of bidder who may 
choose to remain present in the office of the Bid opening Authorites Specified in bid documents.   

13. “Demand Draft for E.M.D  & Tender fee shall be submitted in electronic format only through online (by scanning) while 
uploading the bid. This submission shall mean that E.M.D & Tender fee are received for purpose of opening the bid. 
According after of those shall be opened whose E.M.D & Tender fee is received electronically. However for the purpose of 
realization of D.D bidder shall send the D.D , EMD and other required documents in original to Tender inviting Authority 
through R.P.A.D/Speed Post, so as to reach D.W.S.U., Water & Sanitation Management Organization 
(WASMO),“Batuk Smruti”, Denabank Society, Behind Gopi Cinema, Near Brahm Samaj Vadi,  Amreli – 365601. Only 
Till Date 08/07/2026 18:00 hour and Last date of Physical document submission will be valid which is mention 
NIT. If Tender fee and E.M.D is not paid as shown in bid document, action to hold his registration in abeyance shall be 
taken and E- Tendering Code will be cancelled for one year. Exemption Certificate will not be accepted. “Any documents 
in supporting of tender bid shall be submitted in electronic format only through online (by scanning etc) & hard copy will 
not be accepted spepatately.” 

14. The Governer of the state of Gujarat does not bind himself to accept the lowest or any tender or to give any reasons for the 
decision.  

15. This notice of tender shall form part of the contract documents.  
 

For and on behalf of D.W.S.U., Water & Sanitation Management Organization (WASMO), “Batuk Smruti”, Denabank 
Society, Behind Gopi Cinema, Near Brahm Samaj Vadi,  Amreli – 365601. 
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AF\P lJPZ(&v. VG[ HLP4 s;]WFZ[,f  

FORM B-1/OMD" Bv! 
GUJARAT STATE PUBLIC WORKS DEPARTMENT 

WASMO–વાƨમોDISTRICT WATER AND SANITATION UNIT - AMRELI 
PERCENTAGE TENDER AND CONTRACT FOR WORKS 

                  
 

INFORMATION & INSTRUCTION FORTENDERERS:�8[g0Z EZGFZG[JWFZFGL ;}RGFVM 
 

1. Mode of Submitting the Tender : 
The tenders in shall be submitted in Electronic format only online web site https://gwssb.nprocure.com till the date & 
time shown before.  
Offer in Physical form will not accept in any case.  
Bidder who wishes to participate in online tenders will have to procure / should have legally valid Digital Certificate 
(Class III) as per Information Techenlogy Act – 2000 using which they can sign their electronic bids. Bidders can 
procure the same form any of the license certifying Authority of India are as mention under: 
Sr. No Name of certifying Agency Website Address 
1 (n) Code solution (G.N.F.C) www.gnfc.com 
2 Safecrypt www.safescrypt.com 
3 TCS www.tcs.-ca.tcs.co.in 
4 MTNL www.mtnltrustline.com 
 

2. Competency of Tenderer:No contract will be awarder except to responsible bidders capable of performing the class 
of work contemplated. Before the award of the contract, any bidder may be required to show that he has the necessary 
facilities, experience, ability and financial resources to perform the work in satisfactory manner within the time 
stipulated. Contractor may be required to furnish the department with the statement as to their experience and their 
financial status.  

3. Tenderer to inform Himself :Tenderer will be deemed to have inspected the site and to have satisfied as to the 
nature of all works, all existing roads, water way and other means of communication and access to and from the site 
and work and building that may be required for temporary purpose in connection with the construction, completion 
and maintenance of the works and must make his own enquiries as to work, yard sites and depot, and dumps and as to 
acquisition of such additional sites and areas as may necessary for temporary purpose for constructing, completing 
and maintaining the works and availability of water for construction activities, power, quarries and labour.  

4. Payment of Tender Fee and Earnest Money Deposit:“Demand Draft for E.M.D  & Tender fee shall be submitted 
in electronic format only through online (by scanning) while uploading the bid. This submission shall mean that 
E.M.D & Tender fee are received for purpose of opening the bid. According after of those shall be opened whose 
E.M.D  & Tender fee is received electronically. However for the purpose of realization of D.D bidder shall send the 
D.D / EMD in original to Tender opening Authority at the time of tender opening or send the same through 
R.P.A.D./Speed Post, so as to reach D.W.S.U., Water & Sanitation Management Organization 
(WASMO), “Batuk Smruti”, Denabank Society, Behind Gopi Cinema, Near Brahm Samaj Vadi,  Amreli – 365601. 
Only Till Date 08/07/2026 18:00 hour and Last date of Physical  document submission will be valid which 
is mention NIT If Tender fee and E.M.D is not paid as shown in bid document, action to hold his registration in 
abeyance shall be taken and E- Tendering Code will be cancelled for one year. Exemption toward Tender Fee or 
EMD shall not be accepted.  Any documents in supporting of tender bid shall be submitted in electronic format only 
through online (by scanning etc) & hard copy will not be accepted spepatately.” (R&B Circular No – 5ZR v !_Z__( v 
5 v N4Dated 18.01.2008 & 27.11.2008) 

5. Payment – The tenderer must understand clearly that the rates quoted are for completed works and include all costs 
due to labour, scaffolding plant, supervision, service work, power, royalties and octroi etc., and to include all extras to 
cover the cost of night work if and when required and no claim for additional payment beyond the price/rates quoted 
will be entertained and the tenderers will not be entitled subsequently to make any claim on the ground of 
misrepresentation or on the ground that  he was supplied with information given by any person(Whether the member 
is the employee of Public Works Department or not). Any failure on his part to obtain all necessary information for 
the purpose of making his tender and filling the several prices and rates therein shall not relieve him from any risksor 
liabilities arising out of or consequent upon the submission of the tender. 

6. Tender Forms:This form will state work to be carried out as well as the date of submitting and opening tenders and 
the time allowed for carrying out the work also the amount of earnest money to be deposited with the tender and the 
amount of the security deposit to be paid by the successful tenderer and percentage, if any, to be deucted from bill. It 
will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted Copies of the 
specification, design and drawing and estimated rates, and any other documents required in connection with work 
which shall be signed by the Executive Engineer for the purpose of identification shall also be open for inspection by 
Contractor at the Office of the Executive Engineer during office hours. However every ‘blank’ in the form of the e – 
tender and in the Schedule and Annexure must be filled up by the tenderer and must be submitted online.  



 10
7. The bidder should quote his bid premimum or rebate at the end of Schedule B. If he does not wish to quote premim or 

rebate, he should indicate “at par” in the blank space preceding “% above / below” in Schedule B. Thereafter he 
should work out and indicate the offered bid amount both in words and figures in Schedule B.  

8. Earnest Money:  Earnest money in specific form @ 1 % of the estimated cost must be sent as specified in instruction 
no 4 preecedding electronically. Tendrer  may pay earnest money upto Rs. 50,000.00 in the form crossed demand 
draft or fixed deposit or fixed deposit – at – call receipts with a validity period of not less than Six months of 
Nationalised or Scheduled bank or  Narmada/  Shrinidhi F.D Rs. 61,216/- drawn in favour of Chairman Village Water 
And Sanitation Committee  MOTA ZINZUDA, Taluka: SAVARKUNDLA, District: Amreli, concern. Earnest 
money by cheque & Bank Gurantee shall not be accepted. (Vide R&BD G.R No TNC / 1090 /100) (4) – (C), Dated 
04.11.2000). However in respect of the work estimated to cost above Rs. 50.0 Lakh , the amount of earnest money in 
excess of Rs. 50,000.00 can be offered by the contractor, at his choice, in form of Bank Gurantee in such case will be 
furnished in the following form. In such case also, the amount of earnest money first Rs 50,000.00 will be paid only 
in the form of crossed demand drafts or fixed deposit at call receipts worth the validity period of not less than 6 
months of the Nationalised or Schedule or Narmada / Shirinidhi F.D.Rs. 
The Contractors who have secured exemption certificate for payment of earnest money by depositing Lum Sum 
earnest money Deposit need not pay earnest money, but produce the certified copy of exemption certificate along 
with the tender electronically. If the contractor does not remit the tender fee & the earnest money within specified 
time his registration will be held in abeyance for one year & his tendering code will be cancelled for one year. If 
contractor does not turn upto pay the Security Deposit and executed contract agreement within specified (or 
extended) time after intimation to him about acceptance of his offer, the earnest money paid for this ‘work will be 
forfeited and such tender’s tender shall be rejected and then accordingly ot foresaid provision of tender, action to 
blacklist the Contractor will be initiated without delay. (Vide R&B D G.R No Misc. – 1097 – 90 – 1091/ 97 – Z / C 
Dated 04.10.1997 &Parach – 10 – 2008 – 5C Part file Dated 27.11.2008) 
 

Bank Guarantee is applicable only when the estimated cost of work is more than Rs. 50 lacs. 
BANK GUARANTEE 

Where as M/s __________________________________________________(hereinafter called the Tenderer) is desirous and 
preferred to tender for works in accordance with the terms and conditions of tender for the work of 
___________________________and where as We Bank, agree to give the tenderer a guarantee for the Earnest Money. 
 
1. Therefore, we hereby affirm that we are guarantors on behalf of the Tendere up to total rupees 

___________________________________________in words) Rs. ____________________(in figures) and we 
undertake to pay to Executive Engineer _______________________________Division 
_____________________________Department of Government of Gujarat 
___________________________________________(name of Govt. previous notice of judicial or to be specified). 
Up to his first written demand, without demur, without delay and without the necessity of a previous notice of judicial 
or administrative procedures and without the necessity to prove to the Bank the defects or shortcomings or debits of 
the contractor any sum within the limit of Rs.__________________________. 

2. We further agree that the Guarantee herein contained, shall remain in full force and effect during the period that 
would be taken for the acceptance of tender. 
However, unless a demand of claim under this guarantee is made on us in writing on or before the 
________________________________(Date to be specified – will not be less than 180 days from the stipulated date 
of receiving the tender) we shall be discharged form all liabilities under the guarantee thereafter. 

3. We undertake not to revoke the guarantee during it currency except with the previous consent of the Executive 
Engineer_________________________Division________________________in writing.  

4. We lastly undertake not to revoke the guarantee for any charge in constitution of the Tenderer of of the Bank. 
 
Date     Signature & Seal of Guarantor______________________ 

     Bank Address_______________________________________ 
 

8.2 The Earnest money submitted in the form of Deposit – At – Call receipt shall need minimum validity of six months 
from the last date of online submission offender Tender not supported with tender fee. Earnest money & documents 
and not submitted in electronic format (by scanning) while uploading the bid shall be rejected as NON responsive if 
the tenderer modifies or withdrawals his tender, the Earnest money (in case of EMD exemption certificate, 
proportionate amount equivalent to EMD of a particular tender) shall be forfeited and the tender may disqualified 
from tendering for future works under the Government.  

8.3 The Earnest money will be returned to the unsuccessful tenderer. The Earnest money will be returned to the 
successful tenderer after he furnishes security Deposit and duly enters into contract.  

8.4 Within Ten days or within such times as may be decided by the Tender inviting Authority from date of receipt of the 
letter accepting his tender, the successful tenderer shall furnish the required security deposit and attend the office of 
the tender inviting Authority for execution of the contract documents. If he fails to furnish the Security deposit or 
execute the contract documents , his earnest money (in case of EMD exemption certificate equivalent amount there 
from) shall be forfeited and action to blacklist the contractor will be initiated without delay(Vide R&B D G.R No 
Misc. – 1097 – 90 – 1091/ 97 – Z / C Dated 04.10.1997) 
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9.0 Accompanimenst of Tender : (to be submitted in electronic format only through on line (by scanning ) as duly 

certified true copies) 
I. Demand draft of Tender fee and Earnest money.  

II. Copy of partnership deed or memorandum as well as Articales of Association in case of the company and 
intimate parmenent addresses of his partners / Directors of company. All copies submitted shall be duly 
attested.  

III. Copies of certificate regarding previous experience, as required.  
IV. Declaration showing all works completed during preceding 5 years and work on hand with the contractor 

and value of works that remained to be executed in each case.  
V. A certificate or Registration as approved contractor of prescribed category from authorities stipulated in 

Notice inviting Tenders.  
VI. PAN issued by Income Tax Department.  

VII. Copy of Provident Fund Registration - Code no.  
VIII. Duly filled in and digitally signed declaration form as provided after as last item of section – 1 & 

memorandum duly filled & digitally signed as given in section – 2.  
IX. A solvency certificate of an amount of 20 % (Twenty percent) of estimated cost put ot tender will have to be 

produced along with tender.  It shall be of Scheduled Bank or Nationalised Bank or Bank Approved for 
government business Solvency Certificate shall have validity of same calander year as that of date in which 
tender is issued.  

X. Required Annexure duly filled in when prequlafication is involved.  
Required documents are to be submitted in electronic format only as part of tender document failing 
which the tender will be rejected outright and will be considered as NON – RESPONSIVE  

10.0 Tender liable to be invalid : 
It may please to be noted that the tender is liable to be considered invalild especially. If the requirement as per 
instruction No (1) to (9) above are not complied with.  

11.0 Right of rejection of tenders.  
I. Right is reserved by the Tender inviting Authority to reject any or all tender(s) without assigning any reason 

thereof.  
II. In addition to the above the tender will also be liable to be rejected outright if : 

a. The tenderer proposes any alteration in work specified or in the time allowed for carrying out the 
work or in any condition.  

b. The tenderer or in case of a firm, each partner or the person holding the power of attorney thereof 
does  not digitally sign section – 2 or signature/s is / are not attested by a witness.  

c. If the tenderer adopts unhealthy / mal practice / corrupt practice for securing and performing 
contract.  

12.0 Method of Tendering 
12.1 If the tender is made by an individual, it shall be digitally signed by the proprietor above his full nameand the full 

name and current address.  
12.2 If the tender is made by a proprietary firm, it shall be digitally signed by the proprietor above his full name and 

current name of his firm with its current address.  
12.3 If the tender is made by a firm or partnership, it shall be digitally signed by a partner of the firm holding the power of 

attorney and digital certificate for the firm. A certified copy of the power of attorney shall be provided in the physical 
form along with the order documents. A certified copy of partnership deed, full name and current address of the firm 
and full name and the current addresses of all the partners of the firm shall also be provided along with order 
documents.  

12.4 If the tender is made by a limited company or a limited corporation and power of attorney for signing by a duly 
authorized person holding digital certificate for the company / corporation and power of attorney for signing the 
tender which case a certified copy of the power of attorney shall be provide in physical form along with other 
documents such limited company or corporation may be required to furnish satisfactory evidence of its existence 
before the contract is awarded.  

12.5 All digital signatures in the tender document shall be dated.  
 
13.0 Eligibility and qualification requirement : 

To establish acceptability of the offer to the satisfaction of tender inviting authority the tenderer shall provide the 
following.  

13.1 Details of plant and machinery immediately available with tenderer for use the works. 
13.2 Details of plant and machinery proposed to be procuring for the work. 
13.3 Details of technical, supervisory and administrative personnel already employed by the tenderer that he proposed to 

utilize for this work and such other personnel he proposes to employ further for this work.  
13.4 Copies of registration certificate and PAN allotted by Incom Tax Office.  
13.5 List of work already completed by the Tenderer during last 5 years. 
13.6 List of work on hand the date of submitting tender.  
13.7 In respect of Road works estimated to cost above Rs 7.50 crores, bridge as well as building works estimated to cost 

above Rs 7.0 crores. The offers of bidders fulfilling the pre – qualification requirements only shall be considered.  
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14.0 Deviation or modification in tender documents : 
14.1 All tenderers are cautioned that tender containing any condition and or deviation from the contractual terms and 

conditions, specifications, quoting offering rates / prices in different manner than specified in the tender and / or any 
other requirements of tender shall make the tender liable for outright rejection shall be considered as non – responsive 
for all practical purposes. However in respect of Tender under Two cover Bid System, proposal for deviatons on 
issues stated in the Clause of two cover bids, can be suggested. The decision of the tender inviting authority in this 
regard shall be final and binding to the tenderer.  

14.2 Alternative tender are not acceptable.  
15.0 Submission of tender : 
15.1  Tender shall be submitted in an online manner only on website http;//gwssb.nprocure.com&www.statenders.com. 

Last date & time of online submission.Please refers online document or 30/06/2026 up to 18:00 pm. 
15.2 Tender fee, EMD and other documents should be submitted in electronic format only through on line (by scanning) 

while uploading the bid. However the purpose of realization of D.D the bidder shall send the D.D in original to 
Tender opening authority at the time of tender opening or send the same through R.P.A.D./ Speed Post, so as to reach 
Unit Manager, D.W.S.U. – WASMO, Amreli. Only Till Date 08/07/2026 18:00 hour and Last date of Physical  
document submission will be valid which is mention NIT If tender fee and EMD is not actually paid as shown 
in bid documents action to hold his registration in abeyance shall be taken and his e – tendering code will be 
cancelled for one year. ( R&B.D Circular No.      4Dated 18.01.2008 & 27.11.2008) 

16.0 Evaluation of Tenders : 
16.1 Evaluation will be made to determine the acceptability, adequacy and reasonability of rates, his performance and 

present resourcefulness.  
16.2 To assist in the examination, evaluation and comparison of tender, the tender inviting authority may ask tenderer 

individually for clarification of their tenders including breakdown of unit rates. The request for clarification and 
response shall be in writing but no change in substance of the tender shall be sought, offered or permitted at that 
stage.  

16.3 Award may be made to the tenderer whose responsive tender is determined to be the lowest evaluatd tender and who 
meets the appropriate standards of capacity and financial resources.  

17.0 Receipt of payments:Receipt of payment made on account of any work, when executed by a firm shall be signed by 
all the partners except where the contractors are described in their tender as firm in which case the receipt shall be 
signed in the of the firm by one of the partners or by some other person having authority to give effectual receipt for 
the firm.  

18.0 Bid should be off line (Not) only. 
19.0 General rules and directions : 
19.1 No receipt for any payment made by a contractor will be entertained by the Government in regard to any matter 

relating to this tender or the contract shall be valid and binding on the Employer unless it is signed by the Authorized 
staff members of the government.  

19.2 All works shall be measured net by standard measurem and according to the rules and customs of the R& B / Water 
Resource Department of any other method approved by the R&B / Water Resource Department without reference to 
any local custom. The measurement of work will be taken accordingly to the usual method in use in Road & Building 
department and no proposal to adopt altenative method will be accepted. The Executive Engineer’s decision as to 
what is the usual method in use in Road & Building will be final.  

19.3 In the event of any error or discrepancy in write upto tender documents the contractor will not take any undue 
advantage of such error or discrepancy and Engineer– in – Charge shall have power to interpret and decide correct 
meaning of contradictory erroneous writing.  

19.4 The contractor shall not be permitted to tender for the work in which his near relative is working as the officer in the 
sphere of his jurisdiction in the tender inviting authority.  

Note :   By term “near relative” is meant wife, husband, parents, childrens, brothers, sisters, aunts, cousins, and in – laws.  
19.5 The contractor should compulsory furnish his latest address(es) including the latest addess of his partneres and the 

place(s) of filling his / their income tax returns along with the tender. Any changes in such addresses, during the 
tender of contract should invariably and forthwith be intimated by the contractor to the Executive Engineer. 

20.0 Submission of additional information / documents:In addition to various specified documents and information 
required to be submitted along with tender, the bidder may be required to provide any other documents / relavant 
information as considered necessary by the tender inviting authority and the tenderer shall be required to provide the 
same as per the requirement of the tender inviting authority. Even the successful bidder may be required to provide 
the same and when required by the authority during subsistence of the contract.  

21.0 Bank: Wherever the word “Bank” is used in these documents, it would mean schedule or Nationalised Bank or other 
banks approved for Governement business only. (R&B.D.G.R No. TNC/1090/100 – (4) (C) Dated 27.09.2002) 

22.0 Tender Validity period: The tender for the work shall remain open for 180 days counted from the date of opening 
online tenders. During this period if any tenderer withdraws or makes any modification or additions in the terms and 
conditions of his tender not acceptable to the Government (Public works DepartmentO then the Government shall 
without prejudice to any right remedy be at liberty to forfeit in full the said earnest money absolutely. In this 
connection G.R, R&BD No. TNC – IIB – 22 (10) – C, Dated 24.05.1990 and G.R No TNC – 10 – 2013(02) – C 
Dated 10.05.2013) should be referred to.   
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23.0 The successful contractor shall exhibit the board in prominent place of work site showing the brief details of project 

work under execution, financier, cost of work and broad details of inputs / specifications and targeted goals. 
(R&B.D.Grs No TNC – 1090 – 24 – C Dated 18.11.1991, 17.08.2002 and 25.10.2002)  

24.0 The contractor will not use the premises of project / work under construction for his staff, labourers or for any other 
purpose. If he do so market rent for such unauthorized used will be recovered. The market rent will be decided by the 
Engineer in charge.  

25.0 All statutory Taxes deductible at source under various acts and notifications by Governement shall be deducted while 
making payment for which T.D.S Certificate shall be issued.  

26.0 Declrations: The tenderer will have to make declaration enlisted in the form attached herewith and shall affix his 
signature to the form in token of correctness of declarations made thereing. (G.R, R&BD No. TNC – IIB – 22(10) – C 
Dated 24.05.1990 should be referred to)   
 

 DECLARATION FORM-V[SZFZG]\ OMD" 
 
1. I/We hereby declare that I/we have visited the site and fully acquainted myself/ourselves with the local situations 

regarding materials, labor and other factors pertaining to the work before submitting this tender. 
2. I/We hereby declare that I/We have carefully studied the conditions of contract, specifications and other documents 

of this work and agree for execute the same accordingly. 
DECLARATION CERTIFICATE (G.R. date 4-2-89 as revised by GR. No. TNC – 1083/6681/4/C, dated 
31.8.1994). 

3. I/We hereby declare that my/our near relative are not working in this Division or in its sub-division as an Ex. 
Engineer, Deputy Executive Engineer, Assistant Engineer, Additional Assistant Engineer, overseer, Divisional 
Accountant, Store Keeper, Manager of Atithi/Vishram Gruha and in the circle as a Superintending Engineer in 
addition for Panchayat works not working nor having posting as chairman of P.W. committee or as incumbent in Jill 
Panchayat at today. 

27.0                                           
Į/- પાંચ લાખથી વધાર° �કમંતના રƨતા / ȶુલો / મકાનોનાં કામો ઉપર કામની િવગત દશા½વતાં બોડ½ – 

૧ કામȵુ ં નામ (કામનો ̆કાર) :  ૬ Ʌુપરવાઇઝર� ƨટાફનાં નામ : 

૨ િવભાગȵુ ં નામ :  ૭ કામ શĮ કરવાની તાર�ખ : 

૩ પેટા િવભાગȵુ ં નામ :  ૮ કામ ȶુĮ કરવાની તાર�ખ  : 

૪ ટ°ƛડરની રકમ :  ૯ કરવાનાં કામની Ȭૂ ંક� િવગત : 

૫ ઇĤરદાર̒ીȵુ ં નામ :     

રƨતાનાં કામો : 
---- માટ� કામની Ĥડાઇ ------------- સેમી                                                                       --- મેટલના ̆થમ ƨતરની Ĥડાઇ --------------- સેમી 

---- ડામરની સપાટ�ȵુ ં કામ ------------- સેમી                                                         ---- મેટલના બીĤ ƨતરની Ĥડાઇ --------------- સેમી                                     

( --------------- કપચી , ---------------˴ીટ અને ------------------------ ડામર વાપરવાનો) 

 ---- ડામરની સીલӄગ સરફ°સȵુ ં કામ ------------------ સેમી 

( --------------- કપચી , ---------------˴ીટ અને ------------------------ ડામર વાપરવાનો) 

ȶુલના કામો : 

 ---- ȶુલનાં ----------- લંબાઇના ------------- ગાળાં                     ---- ȶુલના પાયાના કોƛ˲�ટȵુ ં ̆માણ -------- (સીમેƛટ, કપચી, ર°તી) 

---- ȶુલનાં થાંભલા / એબટમેƛટના કોƛ˲�ટȵુ ં ̆માણ----------- (સીમેƛટ, કપચી, ર°તી)           ---- Ӗટોના ચણતરમાં સીમેƛટ / ર°તીȵુ ં ̆માણ -------- (સીમેƛટ,ર°તી) 

----- અƛય િવશેષ જોગવાઇ 

મકાનના કામો : 

---- પાયાના કોƛ˲�ટȵુ ં ̆માણ ----------- (સીમેƛટ, કપચી, ર°તી)     ---- Ӗટોના ચણતરમાં સીમેƛટ / ર°તીȵુ ં ̆માણ -------- (સીમેƛટ,ર°તી) 

--- ભોયત�ળયાના કોƛ˲�ટȵુ ં ̆માણ ----------- (સીમેƛટ, કપચી, ર°તી)     ---- ભોયતળ�યે ----- સેમી Ĥડાઇની ----- સેમી સાઇઝની મોઝેક ટાઇƣસ 

--- બાર� બારણા – સાગી લાકડાના / ƨટ�લ °̇મ / અƛય. 

અƛય કામો :યોજનાનો હ°ȱ ુ  તથા Ȭૂ ંકમાં સામાƛય જનતાને Ĥણવા જોગ ȤુણવĂા ધોરણોની િવગત. 

આર.સી.સી કામમાં કોƛ˲�ટȵુ ં ̆માણ ----------- (સીમેƛટ, કપચી, ર°તી)    

નҭધ – ૧ આ કામના િવગતવાર ƨપેસીફ�ક°શન નાયબ કાય½પાલક ઇજનેર̒ી Ĥ.આ.Ʌ.ુપેટા િવભાગ ભાવનગરની કચેર�ઓ ઓ�ફસના સમય દરƠયાન કોઇપણ સમયે જોઇ શકાશે. આ 

કામની મા�લક� Ĥહ°ર જનતાની છે અને કામમાં કોઇ ëિત ક° અિનયિમતતા જણાય, તો તે બાબતમાં નીચેના કોઇપણ અિધકાર�̒ીનો સંપક½  કરવા તથા તેમȵુ ં ƚયાન દોરવા િવનંતી છે. 

(૧) નાયબ કાય½પાલક ઇજનેર̒ી Ĥ.આ.Ʌ.ુપેટા િવભાગ, પાનવાડ� ભાવનગર. (૨) કાય½પાલક ઇજનેર̒ી Ĥ.આ.બા.ં િવભાગ, પાનવાડ� ભાવનગર. (૩) અિધëક ઇજનેર̒ી 

Ĥ.આ.બા.ંવȱ ુ ½ળ, સરદારનગર ભાવનગર. 

નҭધ – ૨ મકાન Ȑવા સીિમત ëે́ફળ માટ° એક બોડ½  Ⱥુકɂ ુ ં જĮર� છે. Ԍયાર° રƨતા, ȶુલોમાં પાણીની પાઇપ લાઇન, ગટર લાઇન, ક°નાલ િવગેર° કામોમાં લંબાઇનો ƥયાપ વȴ ુ હોય Ɨયાર°  

આવા કામોમાં એક કરતાં વȴ ુ  બોડ½  ( જનતાની અવરજવર વȴ ુ  હોય Ɨયાં તેમજ બđે છેડા ઉપર અને વƍચે) ˼ાફ�ક સલામતીને ƚયાને રાખી બોડ½  Ⱥુકવાના રહ°શે. ( મા. મ. િવ. ઠરાવ નં 

ટ�.એન.સી ૧૦૯૦ – ૨૪ – સ, તા ૧૮.૧૧.૧૯૯૧ તથા ૨૫.૧૦.૨૦૦૨ તા ૦૫.૦૩.૨૦૧૧ નો ઠરાવ)  
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28.0 Additional Instruction regarding Security Depsoit (Clause – 1) 

 
28.1 The full amount of Security Deposit deducted in cash from running bills will be released proportionally as indicated 

in table below on production of Bank Gurantee of Schedule Bank provided the contractor produce Bank Guranteefor 
the period of six months beyond the stipulated period of completion of work. Further if the time limit of contract is 
extended the period of Bank Gurantee shall have to be extended for six months beyond the proposed extention of time 
limit and the contractor shall have to furnish the undertaking for this alongwith the application for extension in time 
limit.  

 Table of proportionate release of Security Deposit: 
Sr Monetary Progress Period of Security Deposit to be released Against production 

of Bank Gurantee 
of 

1 25 % of Tender Cost Equal to the amount retained from ruuning bill or 0.625 % 
of the Estimated cost of work, whichever is less. 

Equal to the amount 
to be released. 

2 50 % of Tender Cost Equal to the amount retained from ruuning bill or 1.25 % 
of the Estimated cost of work, whichever is less. 

Equal to the amount 
to be released. 

3 75 % of Tender Cost Equal to the amount retained from ruuning bill or 1.88 % 
of the Estimated cost of work, whichever is less. 

Equal to the amount 
to be released. 

28.2 It will have to be ensured that Ten percent amount of Security Deposit in any form as permissible above is kept 
available with the Employer till the actual date of completion of work. (Vide as per R&B Circular No. TNC – 10 – 
2013 – 3 – (Part – 2) – C Dated 20.11.2013).  

29.0 Erasures: Persons tendering are informed that no alteration by them in the text of documents sent here with will be 
allowed any such alterations will be disregarded.  

30.0 The percentage in Schedule ‘B’ must be given in words and figures. Amount thus worked out must also be entered in 
column and grand total of amount must be struck out by the tenderer.  

31.0 Discrepancies and adjustment of Errors :� 
Any error in quantity or amount in Schedule’B’ showing items of work to be carried out shall be adjusted in 
accordance with the following rules. 
a. In the event of a discrepancy between description in words and figures quoted by a tenderer in the rates 

column, the description in words shall prevail. Deleted 
b. In the event of an error occurring in the ‘amount’ column of the Schedule’B’ showing items of work, as a 

result of wrong multiplication of the unit rate and quantity; the unit rate shall be regarded as firm and 
multiplication shall be amended on the basis of the rate. 

c. All errors in totaling in ‘amount’ column in carrying forward totals shall be corrected. 
d. Any rounding of amount against “items” or in “totals” shall be ignored.The tendered sum so altered shall for 

the purpose of the tender be substituted for the sum originally tendered and considered for acceptance. 
32.0 (i) It may please be noted that the tender will be considered as invalid, especially, if the requirement as per instruction 

No 1 to 9 above are not complied with before submitting the tender. Also please read carefully the face sheet and 
‘Genral Rules and Directions’ for the guidance of Contractor’s of this form.  

33.0 All correction and additions or pasted slips should be initialed.  
34.0 The tenders shall be received only under “Registered Post” No other system, namely receiving of tenders   by Hand 

delivery ‘or’ by Express Delivery ‘or’ in person, should be adopted under any circumstances. (Vide GR No. TNC – 
1872(106)-C, dated 12-2-74). 

I. Late tenders (i.e. tender received after specified time of opening), delayed tenders (i.e. tender received before 
the time of opening but after due date and time of receipt of tenders) and post tenders offers shall not be opened 
and considered at all.  

II. The tenders received (by registered post ) after time & the date specified in the tender notice shall not be 
received by the concerned office from the postmen, for which, date and time may be recodedon the cover of the 
tender as to when tender was refused by the Divisional Accountant or the Divisional head or any other person 
In-charge. 

III. Necessary records should be maintained for refusal of such tenders in the registers for receiving tenders and 
should be initialed by the concerned Executive Engineer. 

35.0  The above instruction are applicable when B – 1 Tenders are invited on line (e – procure) B – 1 Tenders are invited 
off – line i.e in hard copy in the above instruction, where – ever. The words “Online” electronically by scanning are 
used the same may be understood as the same may be understood as “Offline” in hard copy by register post etc. This 
change will affect in formation and instruction to tenderers Section instructions 1,4,7,8,9,11,12,13.5,15,16,18,22 and 
26. 
 
 

Date : ______________________ 
 
Place : ______________________                                                                            ____________________________ 

(Digital Signature of Contractor with seal)    
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TENDER FOR WORKS- કામ માટ°ȵ ુ ટ°ƛડર 
I/We hereby tender for the execution for the GWSSB (here in before and here in after referred to as GWSSB of the work 
specified in the underwritten memorandum within the time specified in such memorandum at the _____________________
 percentage below/above the estimated rates specified in Schedule ‘B’(memorandum showing item of works to be 
carried out)and in accordance in all respects with the specifications, designs, drawings and instructions in writing referred to in 
this tender and Clause 13 of the annexed conditions of contract and agree that when materials for the work are provided by 
Government, such materials and the rates to be paid for them shall be as provided in Schedule ‘A’ hereto. 
VFYL C]\qVD[ VG];}lRcBc CFY  ZJFGF SFDGL AFATM NXF"JTL IFNLDF\ lGlN"Q8 9ZFJ[, D]NTGL V\NZ VG[ 8[g0ZGL ;FY[ HM0[,L XZTMGF B\0 !#DF\ H6FJ[,L ,[BLT 
lJUTM4 l0hF.GM40=M.\U VG[ ;}RGFVM VG];FZ AWL ZFT[4 GLR[ H6FJ[,L IFNDF\ NXF"J[,]\ SFD SZJF DF8[ U]HZFT ZFHI5F, sH[DG[ VCL\ VUFp VG[ CJ[ 5KL c;ZSFZc 
TZLS[ H6FJ[, K[f DF8[ 8[g0Z ZH} SZ]\ K]\qSZLV[ KLV[ VG[ T[ SFD DF8 ;ZSFZ TZOYL DF, 5}ZM 5F0JFDF\ VFJ[ tIFZ[ T[ DF,;FDFG VG[ T[ DF8[ R}SJJFGF NZ ;FY[GL 
VG];}RL cScDF\ HMUJF.VM SIF" D]HAGL ZC[X[ T[ DF[qVDF[ SA}, K[P 

MEMORANDUM- યાદ� 
                                        

              Rs. 61,21,585-00 
              Rs 61,216-00 
          
                        
              

           (૫.00%)      Rs.  6,12,159-00 

           ૫.૦             
                     
                   (5.00%)    Rs.  6,12,159-00 

                     
          (5.00%)           Rs 0-00 

  (10.0%)      Rs.  12,24,318-00 

Engineer-in-charge Vide R & BD G.R. No. TNC-1088-1B/1 (13)/C, dated 4-5-93 & revised vides G.R. No. TNC-
1088-1B/1 (13)/C, dated  31-8-94. 
                                              
                                                   
                                                
               
(f) Time allowed for the completion of work from date of written order to commence 6 (Six)months. 
                   ૬(છ) 
Give Schedule where necessary, showing dates by which the various items are to be completed. 
                               
(g) Should this tender be accepted, I/We hereby agree to abide by fulfil all the terms and provisions of the conditions of 

the contract annexed here to so far as applicable and in default thereof to forefeit and pay to Government in Office the 
sums of money mentioned in the said conditions. 

                                                   
                                      
(Receipt No. …………………….. dated …………………… from the Government Treasury of Sub-Treasury at 
………………………….. in respect of sum Rs. …………………………………. is forwarded herewith representing the 
earnest money + (a) the full of value of which is to be absolutely forfeited to Government should I/We not deposit the full 
amount of security deposit specified in the above memorandum in accordance with Clause I of the said conditions, otherwise 
the said sum of above Rs. ……………… shall be refunded. 
Contractor X                                              Address X 
Dated the                                                     (Witness) 
(Address)      (Occupation) 
The tender is hereby accepted by me on behalf of the Governor of Gujarat. 
Dated the …………………………..  day of ……………….200…… 
EXECUTIVE ENGINEER(or his authorized assistant……………………………Division. 
---------------------------------------------------------------------------------------------------------------------------------- 
+Strike out (a) if no cash Earnest Money is to be taken      Engineer-in-charge Amount to be specified in words and 
figures. 
 
X Signature of  Contractor before submission of tender                    
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Note : The normal rate of security Deposit is 5.0% percent for works up to Rs. 15 lacs and further 5 % as performance bond 
for works above Rs. 15 lacs. Out of 5% of security Deposit 50 % is Payable at the time of acceptance of tender and the balance 
by deduction from progress bills. 
 

TERMS & CONDITIONS OF CONTRACT 
CLAUSE 1 : Security Deposit : The person/persons whose tender is accepted(here in after called the “Contractor” which 
expression shall, unless excluded by, or repugnant to the context include his Legal heirs, executors, administrators and 
assigness) shall (a) Deposit with the Executive Engineer a sum sufficient to make up the full security deposit specified in the 
tender in cash or Government Securities(as mentioned in para 208 of Gujarat Public Works Department Manual Vol. 1)duly 
transferred in the name of the Executive Engineer within a period of 10 days from the date of receipt of the Notification of 
acceptance of his tender, or (b)(i)deposit fifty percentage of the total security deposits as specified in the tender form with the 
Executive Engineer in Cash or in form of small saving schemes or securities of Sardar Sarovar Narmada Nigam. However, the 
Contractor can deposit twenty five percentage of total security deposit in the form of Govt. security of Scheduled or 
Nationalised Banks or Term Deposits of Narmada Project duly transferred in the name of of the Executive Engineer, or fixed 
deposit receipts in the name of the Executive Engineer within a period of ten days from the date of receipt of notification of 
acceptance of his tender. If the security deposit is not paid within the above specified time, no work order will be issued till the 
issue about delay is finally decided by the competent authority.(b)(ii)The Government shall be deemed to have been 
authorized to deduct the balance of fifty percentage of the security deposit as specified in the tender form from the amounts 
that become payable to the contractor for the work done under the contract from time to time, such deduction shall not exceed 
ten percentage of the amount so payable and the whole amount paid in cash or by way of deduction shall be held by 
Government by way of security deposit. For the works whose estimated amount is more than rupees fifteen lacs, the 
Contractor shall have to give the performance bond of any schedule bank equivalent to five percentage of the estimated 
amount put to tender alongwith the initial security deposits. All compensation, Liquidated damages or other sums or money 
payable by the contractor to Government under the terms of this contract shall be deducted from or recouped by the realization 
sums which may due or may become due by Government to the Contractor on any account whatsoever and whether in respect 
of this contract, any other contract, or otherwise. In the event of his security deposit being reduced by reason of any such 
deduction or recoupment as aforesaid, the contractor shall within ten days thereafter, make good in cash or in Government 
securities transferred as aforesaid any sum or sums required to make good the shortfall in the amount of the security deposit. 
The security deposit, when paid as above shall at the cost of the depositor, be converted into the interest bearing Government 
securities in the name of Executive Engineer provided that the depositor has expressly desired this in writing. This is subject to 
the condition that twenty five percentage of the total security deposit must be held in the form of small saving Schemes of 
Terms Deposits of Narmada Project. If the full amount of the security deposit to be paid as above within the period specified 
above, is not paid the tender/contract already accepted shall be considered as cancelled and legal steps shall be taken against 
the contractor for recovery of the amounts. 
Fifty percentage of Security Deposit alongwith performance bond shall become refundable within fifteed days after the final 
completion certificate is issued as per Clause-7. All dues under this contract or other contract, or otherwise shall be recovered 
from the aforesaid amount of fifty percentage of the said security deposit and the balance shall be refunded within fifteen days 
after the final certificate is issued as per clause 7. The remaining fifty percentage of the security deposit shall be refunded after 
the expiry of the Defect Liability period as per clause 17 and 17-A after deducting therfrom the amount of expenses, if any, 
due to Government under this contract. (See Performance bond) 
CLAUSE 2 :Liquidated damages for delay :- (i) If the contractor fails to complete the work under contract by the stipulated 
date, he shall pay liquidated damages of Rs. 0.1percentage of the contract value per day from the date of delaying the said 
work up to the date of completion and handling over to the Government. 
(ii)However also if the contractor fails to complete any part of the work as designed in Schedule(c) by the time indicated 
against such part, he shall pay Liquidated damages per day from the date of delaying the said part of the work up to the date of 
completion of the said designated part at the rates shown in the said schedule of the contract value of such part for such failure 
till the said designated part is completed. 
------------------------------------------------------------------------------------------------------------------------------------------------- 
 Engineer-in-charge As corrected vide B & CD G.R. No. TNC-1091-1B – 10/ (11)-C, dated  29-6-92. 
 
(iii)The aggregate maximum of liquidated damages payable under clause No. 2 shall not exceed Rs. 0.1 percentage of contract 
value per day and shall be subject to the maximum amount of ten percentage of the estimated amount put to tender or contract 
value whichever is high. 
(iv)Delays requiring payment of ten percentage liquidated damages of the amount put to tender for performance shall be 
sufficient causes for termination of contract and for forfeiture of security deposit including amount of performance bond in 
respect of works estimated to cost more than Rs. 15 lacs, for performance and registrations of the contractor shall also be kept 
in abeyance for three years from the date as fixed in all cases.(See Schedule (C) on page No. 48) 
CLAUSE 3 : Default by Contractor : If the Contractor shall neglect or fail to proceed with the work with due diligence or if 
he violates any of the provision of the Contract, the Engineer-in-charge shall give the Contractor a notice, identifying 
deficiencies in performance and demanding corrective action. Such notice shall clearly state that it is given under the provision 
of this clause. After service of such notice, the contractor shall not remove any plant, equipment and material from the site. 
The Government shall have a lien on all such plant, equipment and material from the date of such notice till the said 
deficiencies have been corrected as mentioned in the said notice. 
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If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the Engineer-in –Charge 
on behalf of Governor of Gujarat shall terminate the contract in whole. In case, the entire contract is terminated, the amount of 
security deposit and performance bond if any together with the value of the work done but not paid for, shall stand forfeited to 
the Government. The plants, equipment and materials, held under this clause shall then be at the disposal of the Government to 
recover the amount equivalent to the liquidated damages and registration of the contractor shall be kept in abeyance for three 
years from the date as fixed in all such cases. 
The Engineer in charge if necessary shall direct that a part or the whole of such plant, equipment and material be removed 
from the site within a stipulated period. If the Contractor fails to do so, the Engineer in charge shall cause them or any part of 
them to be sold holding the net proceeds of such sale to the credit of the Contractor. After settlement of accounts, the lien by 
the Government of the Contractor’s remaining plant equipment and balances of materials shall be released. 
Termination of the contract in whole shall be an adequate authority for the Engineer in charge to demand discharge of the 
obligations from the guarantors of the security for the performance. 
CLAUSE 4 :- If the progress of any particular portion of the work under Contract is Unsatisfactory, the Engineer-in-charge 
shall, not withstanding that the general progress of the work is satisfactory, in accordance with Clause 2 be entitled to take 
necessary action under Clause 3, after giving the Contractor ten day’s notice in writing and the contractor shall have no claim 
whatsoever for any compensation for any loss caused to him due to such action. 
(Clause 1,2,3, and 4 are substituted vide G.R. No. TNC-1091/1B-10(13)-C, dated 15-10-91 & modified by GR dated 29-
10-91 & G.R. No. TNC-1088/1B/18/(13)-C, dated  31-8-94 and  TNC/10/2002/14-C,dated 28-4-03 and 10-9-03) 
CLAUSE 5 :-In any case in which any of powers conferred upon the Engineer-in-charge by clause 3 hereof shall have become 
exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall not with standing be exercisable at any  future date. 
CLAUSE 5.A.:- In the event of the Engineer- in charge taking action under clause-3 he may, if so desire, take possession of 
all or any tools, plants, lachineries, laterials and stores in or upon the work or the site there of or belonging to the contractor or 
produced by him and intended to be used for the execution of the work or any part there pf, by paying orallowingfo the same 
in account at the contract rate or in case of contract rates not being applicable at such reasonable rates, as may be comparable 
to current market rates where ascertaible of similar articles and comparable condition to be certified by the Engineer-in charge 
may be noticed in writing to the contrctoror his clerk of the works foreman or oyheraythorisedagenet require him to remove 
such tools, plants machineries, materils or stores from the premises within a time to be specified in such notice and in the 
event of the contractor failing to comply with any such requisition, the Engineer-in-charge may remove them at them at the 
contractors expense or shall remove them by auction or private sale at the risk and cost of the contractor in all respects, and the 
certificate of the Engineer-in-charge as to the expenses of any such removal and the amount of the proceeds and sxpenses of 
any such removal shall be final and conclusive against the contractor. 
CLAUSE 6 :-Extension of time :- If the contractor shall desire an extension of the time for completion of the work on the 
ground of his having been unavoidably hindered in its execution or any other ground he shall apply in writing to the Engineer-
in-charge before the expiration of the period stipulated in the tender or before the expiration of 30 days from the date on which 
he was hindered whichever is earlier and Engineer-in-charge may, if in his opinion, believe that there are reasonable grounds 
for granting an extension, grant such extension, as he thinks necessary or proper. The decision of the Engineer-in-charge in 
this matter shall be final. 
                                                   
                                             
                                             
       
CLAUSE 7 :-As soon as the work is completed, the contractor shall give a notice of such completion to the  Engineer-in-
charge  and on receipt of such notice the  Engineer-in-charge  shall inspect the work and if he is satisfied that the work is 
completed in all respects then :- 
(i)For all works costing up to Rs. 50 lakhs(amount put to tender)the final measurements shall be recorded within 45 days from 
the date of physical completion of the work and the final bill shall be preparted within 45 days from the date of recording final 
measurement. The completion certificated shall be issued within one month from the date of final measurements subject to the 
contractor fulfilling his obligation as provided in the contract and subject to the work being complete in all respects. 
(ii)In respect of works costing more than Rs. 50 lakhs(amount put on tender), the final measurements shall be recorded within 
75 days from the date of physical completion of the work and the final bill shall be prepared within 75 days from the date of 
recording final measurements subject to the contractor fulfilling his obligations as provided in the contract and subject to the 
work being complete in all respects. 
When separate period of completion have been specified for items or groups of items, the Engineer-in-charge shall issue 
separate completion certificate for such items or groups of items. 
No certificate of completion shall be issued  nor shall the work be considered to be complete till the contractor shall have 
removed from the premises, on which the work has been executed, all scaffoldings, sheds and surplus materials, except  such, 
as are required for rectification of defects; rubbish and all huts and sanitary arrangements required for his workmen on the site 
in connection with the execution of the work, as shall have been erected by the cotractor for the workmen and cleared all dirt 
from all parts of building(s)in, upon or around which the work has been executed or of which he may have possession for the 
purpose of the execution there of and cleared floors, gutters and drains, cased doors and sashes, oiled locks and fastenings 
labeled keys clearly and  handed them over to to the  Engineer-in-charge  or his representative and made the whole premises 
fit for immediate occupation or use to the satisfaction of  Engineer-in-charge. If the contractor shall fail to comply with any of 
the requirements of these conditions as aforesaid, on or before the date of completion of works, the Engineer in charge may, at 
the expense of the contractor, ful fill such requirements and dispose of the scaffolding, or surplus materials and rubbish etc. as 
he thinks fit and the contractor shall have no claim in respect of any such scaffolding or surplus materials except for any sum 
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actually released by the sale thereof less the cost of fulfilling the requirements and any other amount that may be due from the 
contractor. If the expenses of fulfilling such requirements are more than the amount realized such deisposal as aforesaid the 
contractor shall forth with, on demand, pay such excess. The Engineer-in-charge shall also have the rights to adjust the amount 
of excess against any amounts that may be payable to the contractor. 
CLAUSE 8 :- No payment shall be made for any work, estimated to cost less than rupees one thousand till after the whole of 
the said work shall have been completed and a certificate of completion given. But in the case of works estimated to cost 
morethan rupees one thousand, the contractor shall on submitting a monthly bill therefore, be entitled to receive payment  
proportionate to the part of the work then approved and passed by the  Engineer-in-charge , whose certificate of such approval 
and passing of the sum so payable shall be final and conclusive against the contractor. All such intermediate payments shall be 
regarded as payments by way of advance against the final payments only and not as  payments for work actually done and 
completed and shall not preclude the  Engineer-in-charge  from requiring bad, unsound, imperfect or unskilled work to be 
removed and taken away and econstructed, or re-erected, nor shall any such payment be considered as an admission of the due 
performance of the contractor or any part therefore in any respect or the accruing of any claims, nor shall it conclude, 
determine, or affect in any way the power of the  Engineer-in-charge  as to the final settlement and  adjustment of the accounts 
or otherwise or in any other way vary or effect the contract. The final bill shall be submitted by the contractor within one 
month of the completion of the work, otherwise the  Engineer-in-charge  certificate of the measurements and of the total 
amount payable for the work shall be final and binding on all parties. 
CLAUSE 9 :-The rates for items of works shall be valid only when the items concerned is accepted as having been completed 
fully in accordance with the sanctional specifications. In cases where the items of work are accepted as not so completed, the  
Engineer-in-charge  may make payment on account of such items at such reduced rates as he may consider reasonable in 
preparation of final or on account bill. 
CLAUSE 10 :-Bills to be submitted monthly : A bill shall be submitted by the contractor each month on or before the date 
fixed by the  Engineer-in-charge  for all works executed in the previous mont and  Engineer-in-charge  shall take cause to be 
takent the requisite measurement for the purpose of having the same verified and the claim, so far as it is admissible, shall be 
adjusted, if possible, within tendays from the presentation of the bill,. If the contractor does not submit the bill within the time 
fixed as aforesaid, the  Engineer-in-charge  may depute a subordinate to measure up the said work in the presence of the 
contractor or his duly authorized agent whose, countersignature to the measurement list shall be sufficient warrant and the  
Engineer-in-charge  may prepare a bill from such list which shall be binding on the contractor all respects. 
                                               
                                               
                                             
                                                
                                   

CLAUSE 11 :- The contractor shall submit all the bills on the printed forms to be had on application at the office of the  
Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the aggregement or at 
the partly reduced rates subject to the approval by the Engineer-in-charge in the case of Items not completed/executed as per 
agreements or in the case of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the 
tender, at the rate here in after provided for such work. 
CLAUSE 12 :-If the specification of the work provides for the use of any special description of materials to be supplied from 
the Departmental Store or it is required that the contractor shall use certain stores to be provided by the  Engineer-in-charge  
(such materials and stores and the prices to be charged therefore as here in after mentioned being so far as practicable for the 
convenience of the contractor but not so as in any way to control the meaning of effect of this contract specified in the 
schedule or memorandum here to annexed ) the contractor shall be supplied with materials and stores as of materials and 
stores so supplied shall be setoff or deducted from any sum then deposit, or the proceeds of sale thereof, if the deposit is held 
in govt. securities, the same or a sufficient portion thereof shall, in that case be sold for the purpose. All materials supplied to 
the contractor shall remain the absolute property of Govt. and shall on no account be removed from the site of the work, and 
shall at all time, be open to inspection by the Engineer-in-charge. Any such materials, unused  
and in perfectly good condition at the time of completion or termination of the contract, shall be returned to the Departmental 
store if the  Engineer-in-charge  so requires by a notice in writing given under his hand, but the contractor shall not be entitled 
to return any such materials except with the consent in writing of the  Engineer-in-charge  and he shall have no claim for 
compensation on account of any such materials supplied to him as aforesaid but remaining unused by him or for any wastage 
in or damage there to. 
For materials provided in schedule –A and consumed in excess quantities, the rates provided in Schedule A shall be 
increased/decreased corresponding to the increased/decreased in the new rate payable for excess quantity a compared to the 
tender rates. The rate for materials provident in extra items will be the issue rates plus storage charge ruling on the date of 
issue of such quantity of materials. 
CLAUSE 12A :-The Contractor shall be entitled to use the materials supplied by the Department only to the extent of 
quantities of such materials required for execution of the work as per theoretical calculations. The Engineer-in-charge  may 
however, on being satisfied that a large quantity of such materials is required for the execution of the work, permit the 
contractor to use such large quantity of the materials. Such permission shall be given in writing. 
The contractor is bound to return in good condition such materials issued in excess of the requirements so worked out or in 
excess of the quantities so permitted to be used by the  Engineer-in-charge , If the contractor fails to return such extra materials 
within a period of 15 days from the date of the demand in writing of such materials being made by the  Engineer-in-charge , he 
shall be charged for the excess materials at double the issue rate for such materials specified in Schedule A of the contract 
Agreement. 
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CLAUSE 12B :-All stores and materials such as cement, if the consumption of which exceeds 25 tons and steel etc., supplied 
to the contractor by government shall be kept by the contractor in separate godown provided with a double lock.  Engineer-in-
charge or his agent at all items. No materials shall be allowed to be removed from the site of the work and any material 
required for the execution of the work shall be taken out from the godown only in the presence of a duly authorized agent of 
the  Engineer-in-charge. 
CLAUSE 13 :-(1) The contractor shall execute the whole and every part of the work in the most substantial and workman like 
manner and both as regards materials and in other respects in strict accordance with specifications. 
The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing for the work 
signed by the Engineer-in-charge. The design and the drawings shall we lodged in the office of the site  Engineer-in-charge  to 
which the contractor shall be entitled to have access for the purpose of inspection at such office during office hours. 
Where the instructions referred to above are not contained in separate letters addressed to the contractor the same shall be 
recorded in work order book, which shall be maintained and kept on the site of the work. The contractor shall be required to 
sign such entries in the work order book, which shall be maintained and kept on the site of the work. The contractor shall be 
required to sign such entries in the work order book in token of having noted the instructions. However, if the contractor fails 
to sign the work order book for any reason whatsoever, the entry of the instructions in the = shall be deemed to be the due 
notice to him of the said instructions. The = shall be open for inspections to the contractor on the site of the work during office 
hours. 
(2)The contractor will be entitled to receive one copy of the accepted tender along with the work order free of cost and will 
also be entitled to receive three sets of contract and working drawings according to the progress of work as and when needed, 
free of cost. 
(3)The several documents forming the contract are essential parts of the contract and requirements occurring in one are 
binding as through occurring in all. They are intended to be mutually explanatory and complimentary and describe and provide 
for a complete work. 
In the event of any discrepancy in the several documents forming the contract or in any one document, the following order of 
precedence should apply: 
(a)Dimension and quantities :(i) Drawings (ii)Schedule-B of the Tender form (iii)specifications. 
On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled dimensions. 
(b)Description :(i)Schdedule –B of the Tender Form:-(ii) Drawings (iii) Specifications. 
In the case of defective description or ambiguity, the Engineer-in-charge is entitled to issue further instructions directing in 
what manner the work is to be carried out. The contractor cannot take any advantage of any apparent error or omission in 
drawings of specifications and the Engineer-in-charge shall be entitled to make corrections and interpretations as necessary to 
fulfill the plans and specifications. 
CLAUSE 14.1 :-The  Engineer-in-charge  shall have power to make any alterations in or addition to the original 
specifications, drawings designs and instructions that may appear to him to be necessary or advisable during the progress of 
the work and the contractor shall be bound to carry out the work in accordance with any instructions in the connection which 
may be given to him in writing signed by the  Engineer-in-charge  and such alteration shall not invalidate and contract and any 
additional work which the contractor may  directed to do in the manner above specified as part of the work shall be carried out 
by the contractor on the same conditions in all respects on which he agreed to do the main work and the same rate as are 
specified in the tender for the main work. 
14.2 Except that when the quantity of any items exceeds the quantity as in the tender by more than 10% the contractor will be 
paid for the quantity in excess of 10% at the rate entered in the S.O.R. of the year during which the excess in quantity is first 
executed or tender rate whichever is less.  
14.3 If the additional or altered work includes any class of work for which no rate is specified in the contract, then such class 
of work shall be carried out. 
(i)At the rate derived from the item within the contract which is comparable to the one involving additional or altered class of 
work; where are more than one comparable items, the item of the contract which is nearest in comparison with regard to class 
of classes of the work involved shall be selected and decision of the Superintending Engineer as to the nearest comparable 
item shall be final and binding on the contractor. 
(ii)If the rate cannot be derived in accordance with (i)above, such class of works shall be carried out at the rate entered in the 
Schedule of Rates of the Division for the year in which the tender was received, increase or decreased by the percentage by the 
tender amount is more or less as compared to the aount arrived at the rates in the “Schedule of Rates”of the Division in the 
year in which the the tender was received. If the Schedule of rates of the Division does not contain all the items, the percentage 
increase of decrease of the tender shall be calculated considering such items which were included in the “Schedule of Rates” 
of the Division for the year and for materials consumed on such item the rate to be charged would be the basic rate taken into 
account for fixing the rate in S.O.R. referred to above, instead of the rate. Stipulated in Schedule ‘A’. 
(iii)If it is not possible to arrive at the rate from (i) and (ii)above, such class of work shall be carried out at the rate decided by 
the competent authorities on the basis of detailed rate analysis after hearing the contractor before a Committee of two 
Superintending Engineers stationed at the same place or the nearest place. 
14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the Division is ordered to be 
carried out before the rate is agreed upon, then the contractor shall within seven days of the date of receipt by him of the order 
to carry out the work, inform the  Engineer-in-charge  of the rate, which it is his intention to charge for such class of work and 
if the  Engineer-in-charge  does not agree to this rates, he shall be notice in writing be at liberty to cancel his order to carry out 
such class of work and arrange to carry it out in such manner as he may consider it advisable, provided always that if the 
contractor shall commence work or incur any expenditure in regard thereof before the rates shall have been determined as 
lastly herein before mentioned, then in such cases he shall only be entitled to be paid in respect of the work carried out or 
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expenditure incurred by him prior to the date of the determination decision of the Superintending Engineer of the Circle shall 
be final. 
Where, however, the work is to be executed according to the designs, drawings and specifications recommended by the 
contractor and accepted by the competent authority, the alternation above referred to shall be within the scope of such designs, 
drawings and specifications appended to the tenders.  
The time limit for the completion of the work shall be extended in the proportion that the increase in the cost occasioned by 
alterations bears to the cost of the original contract work and the certificate of the Engineer-in-charge as to such proportion 
shall be final and conclusive. 
14.5For excess in item of will sinking, the rates for sinking in depth beyond the designed depth shall be as per the rate quoted 
by the contractor in the statement of variation. If no rates of variation in sinking are quoted the rate payable shall be tender rate 
for sinking at designed level increased by the difference of schedule of rates for sinking at designed depth and sinking at the 
final depth. 
CLAUSE 15 :-No claim for any payment of compensation for change or restriction of work :-if at any time after the 
execution of the contract documents the  Engineer-in-charge  shall for any reason whatsoever, require the whole or part of the 
work, as specified in the tender, be stopped for any period or shall not require the whole or part of the work to be carried out at 
all or to be carried out by the contractor, he shall give notice in writing, stating the fact to the Contractor who shall there upon 
suspend or stop the work totally or partially, as the case may be.  In any such case, except as provided hereunder, the 
Contractor shall have no claim to any payment or compensation whatsoever except as provided hereunder on account of any 
profit or advantage which he might have derived from the execution of the work in full but which he did not so derive in 
consequence of the full amount of the work not having been carried out, or on account of any loss that he may be put to on 
account of materials purchased or agreed to be purchased or for unemployment of labor required by him. He shall not have 
also any claim for compensation by reason of any alterations having been made in the original specifications, drawings, 
designs and instructions which may involve any curtailment of the work as originally contemplated. 
(1)However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the purchased materials 
for the contract executed for the material to be purchased for such work. Such compensation will be paid only for actual loss 
for  materials, if such materials so purchased or agreed to purchase is of required quantity/quality and was 
purchased/contracted to be purchased only for the same work. But no compensation shall be granted to contractor on material 
for which advance has been given to contractor by Government. The amount of loss for such claim will be decoded by 
incharge  Engineer-in-charge. 
(2)The contractor also will be entitled for compensation of unemployed laborer for 7 days from the date of notice provided 
that in that opinion of  Engineer-in-charge  suchlabourers for 7 days prior to the notice and would not be in a unemployed 
laborers at other places from the date of such notice. 
In case the Contractor does not agree with the decision of Executive Engineer regarding the amount of compensation or loss; it 
will be open for the contractor to appeal to Superintending  Engineer-in-charge  within one month from the date of knowledge 
of such decision. In such case the decision of Superintending Engineer will be final and binding to the Contractor. The 
contractor shall not be entitled for loss of any expected profit of such work. 
(Vide G.R. No. SSR/1090/1B/247(2)/C, dated  28-6-1993 as amended by GR of even number dated 11-2-1999). 
                               
                                              
                                              
                                    
                                                  
                                             
                             
                                              
                                               
                                                 
                                           
                          
                                                    
                                           
                                               
                                         
                                                
                    
CLAUSE 15A :-The contractor shall not be entitled to claim any compensation from Govt. on account of delay by 
Government in the supply of materials entered in Schedule ‘A’ where such delay is caused by (i) Non supply due to short 
allotment of quota in case materials available under quota regulations. (ii)Difficulties relating to the supply of railway wagon 
(iii)Force majeure.(iv)Act of God.(v)Acto of the country’s enemies or any other reasonable cause beyond the control of 
Government. 
In the case of such delay in the supply of materials, Government shall grant such extension of time for the completion of the 
works as shall appear to the  Engineer-in-charge  to be reasonable in accordance with the circumstances of the case. The 
decision of the  Engineer-in-charge  as for the extension of time shall be accepted as final by the contractors (As modified 
Vide R & B D. G.R. No. TNC-1096-1B-143-(16) -C, dated  11-1-99). 
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CLAUSE 16 :-Time limit for unforeseen claims :  The contractor shall not be entitied to any compensation from 
Government on any account unless where allowed by the conditions of this contac. In such cases, the contractor shall have to 
submit a claim in writing to the  Engineer-in-charge  within one month of the cause of such claim occurring. 
CLAUSE 17 :-Action & compensation in case of bad work : if, any time before the expiry of Defects Liability period as 
detailed in Clause 17-A. It shall appear to the  Engineer-in-charge  or his sub ordinate in charge of the work that/any work has 
been executed unsound, imperfect or unskilled workmanship or with materials of inferior quality or that any materials or 
articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for or are 
otherwise not accordance with the contract, it shall be lawful for the  Engineer-in-charge  to intimated this fact in writing to the 
contractor and then not withstanding the fact that the work, materials or articles complained of may have been passed, certied 
and paid for the require, or if so required, shall remove the materials or articles so specified in whole or in part and provide 
other proper and suitable materials or articles at his own charge and cost, and in the event of his failing to do so within a 
period to be specified by the  Engineer-in-charge  in the written intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate of the rectification for every day not exceeding ten days 
during which the failure so continues, and in the event of any such failure as aforesaid continuing beyond ten days, the  
Engineer-in-charge  may rectify or remove, and re-execute the work or remove and replace the materials complained of as the 
case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such 
inferior work or materials as described above may be accepted or made use of, it shall be within his discretion to accept the 
same at such reduced rates as he may fix therefore. 
However the contractor shall be responsible for normal maintenance of the work till the final bill for the work is prepared by 
the departmental Officer. 
CLAUSE 17A :-Defect liability period :  The contractor shall be responsible to make good and remedy at his own expense 
any defect which may develop or may be noticed before the period mentioned hereunder from the certified date of completion. 
The  Engineer-in-charge  shall give the contractor a notice in writing about the defects and contractor shall make good same 
within 15days of receipt of the notice. In the case of failure on the part of the contractor, the Engineer-in-charge  may rectify 
or remover or re-execute the work at the risk & cost of the contractor. The  Engineer-in-charge  shall be entitled to appropriate 
the whole or any part of the amount of security deposit towards the expenses, if any, Incurred by him in rectification, removal 
or reexecution. The Defects Liability period shall be as under (a) for all works costing up to Rs. 50,000(amount put to tender), 
the period shall be 3 months from the certified date of completion. 
(b) for all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender), the period shall be 6 months from the 
certified date of completion or one monsoon, whichever is later.  
(c)for major projects costing more than Rs. 1 crore, the period shall be 12 months from the certified date of completion which 
should include one monsoon. 
(d) For building works, the period specified in (a),(b) or (c)above OR elapse of monsoon period following the certified date of 
completion, whichever is later. For the purpose of deciding the monsoon period, the 30 th September may be treated as the last 
date. 
CLAUSE 18 :-Work to be open to inspections – Contractor or responsible agent to be present :-All works under or in course 
of execution or executed in pursuance of the contract shall, at all times be open to the inspection and supervision of the  
Engineer-in-charge  and his subordinates and the Contractor shall, at all times during the usual working hours, and all other 
times for which reasonable notice of the intimation of the  Engineer-in-charge  or his subordinate to visit the works shall have 
been given to the contractor, either himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing present for that purpose. Orders given to the contractor’s duly authorized agent shall be considered to 
have the same force and effect as if they had been given to the Contractor himself.. 
 
                                                   
                                             
                                          
                                                  
                                                
       
CLAUSE 18A :- (i) G.R.B & CD No. RGN-6090-UO24(42) -C, dated  26-11-90. 
Emplyment of a qualified site Engineer by the Contractor. The Contractor shall emply full time technically quified staff during 
the execution of this work as under :- 
1. Two graduate Civil Engineers and three diploma Civil Engineeer when cost of the work to be executed is more than Rs. 50 
lakhs. 
2. One graduate & two Diploma Civil Engineers when the cost of the work to be executed is more than Rs. 15 lakhs but less 
than Rs. 50 lakhs. 
3. Minimum two diploma Civil Engineer when the cost of work is less than Rs. 15 lakhs but more than Rs. 5 Lakhs. 
4. Minimum one Diploma Civil Engineer for the work when the cost of work to be executed is less than Rs. 5 lakhs. The  
Engineer so employed for the Government work must have sufficient experience to handle the work independently. Such an 
Engineer shall have to stay at the site of work and he shall not be entrusted with other duty except this work. In case the 
contractor or partner of the contractor firm is a Civil Engineer, Employment of a separate Engineer will not be necessary 
provided that the Engineer partner himself attends the execution of the work on the site. 
CLAUSE 19 :-Notice to be given before work is covered up : The contractor shall give not less than five day’s notice in 
writing to the  Engineer-in-charge  or his subordinate in charge of the work before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured and correct dimensions  there of  taken before  the 
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same is so covered up or placed beyond the reach of measurement and if any work shall be covered up or placed beyond the 
reach of measurement without such notice having been given or consent obrained, the same shall be uncovered at the 
contract’s expense and in default therof, no payment or allowance shall be made for such work or for the materials with which 
the same was executed. 
                                             
                                            
                                            
                                             
                                         
                                               
                                  
CLAUSE 20 :-If the contractor or his workmen, or servants shall break, deface, injure or destroy any part of the building or 
the work in question in/on which they may be working or any building, road, fence, enclosure or grass-land or cultivated done 
to the work from any cause whatever before damage occurred/caused due to normal flood or rain or if any imperfections 
become apparent in it within three months from the grant of a certificate of completion, final or otherwise by the  Engineer-in-
charge , the contractor shall make good the same at own expenses or in default, the  Engineer-in-charge  may cause the same 
to be made good by other contractor, and deduct the expenses(of which the certificate of the  Engineer-in-charge  shall be 
final) from any sums that may thereafter become due to the contractor or from his security deposit or the proceeds of sale 
thereof or a sufficient portion therof. 
CLAUSE 20A :-Neither party shall be liable to the other for any loss or damage occasioned by or arsing out of acts of God, 
such as Unprecedented Flood, Volcanic eruption, earthquake or other convulsion of nature and other acts such as but not 
restricted to general strike, invasion, the acts of foreign countries, hostilities, or war like operations before or after declaration 
of war, rebellion, military or Usruped power which prevent performance of the contract and which could not have been 
foreseen or avoided by a prudent person. 
Note : “Unprecendnted flood” means the flood crossing the High Flood Level of the past __10___year(s) which is on the 
available record.(Modified Vide R & B D G.R. No. TNC-1096-1B-143- (16)-C, dated  11-1-99). 
 
CLAUSE 21 :-Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from non-provision 
of lights, fencing etc. : The contractor shall supply at his own cost all materials (except such special materials if any, as may, 
in accordance with the contract to be supplied from the Public Works Department Stores), Plant, tools appliances, implements, 
ladders, cordage, tackle, scaffolding, and any temporary works which may be required for the proper execution of the work 
whether in the original, altered or substituted form and whether included in the specifications or other documents forming part 
of the contract or referred to in these conditions or not and which may be necessary for the purpose of satisfying or complying 
with requirements of the  Engineer-in-charge  as to any matter or to which under these conditions he is entitled to be satisfied 
or which he is enttled to require together with carriage therefore to and materials necessary for the purpose of setting out 
works and counting, weighing and assisting in the measurement or examination at any time and from time to time, of the work 
or the materials, failing this, the same may be provided by the  Engineer-in-charge  at the expense of the Contractor and the 
expenses may be deducted from any money due to the Contractor under the contract or from his security deposit, or proceeds 
of sale therof or of a sufficient portion thereof. The contractor shall provide all necessary fencing and lights required to protect 
the public from accident and shall also be bound to bear expenses of defence of every suit, action or other legal proceeding at 
law that may be brought by any person for injury sustained owing to neglect of the above precautions and to pay any damages 
and costs which may be awarded in any such suit, action or proceedings to any such person, or which may, with the consent of 
the Contractor, be paid in compromising any claim by any such person.  
                                                      
                                                    
                                            
                                               
                                       
                                             
                                          
                                               
                                           
                                                
                                               
                          

CLAUSE 21A :-The contractor shall provide suitable scaffolds and working platforms, gangways and stairways, and shall 
comply with the following regulations in connection therewith. 
                                            
  
(a)Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder or by other means. 
                                            

(b) A scaffold shall not be constructed, taken down or substaintially altered except 
(i) Under the supervision of a competent and responsible person. 
(ii) appointed by contractor and by competent workers possessing adequate experience in this kind of work. 
                   
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                                              
   
(c)All scaffolds and appliances connected therewith and all ladders shall 
                    
(i)be of sound material               
(ii)be of adequate strength having regard to the loads and stains to which they will be subjected, and 
                                       
(iii)be maintained in proper condition. 
          
(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use. 
                            
(e)Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 
                               
(f)Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength stability of the 
scaffolds, 
                                       
(g)Scaffolds shall be periodically inspected by a competent person. 
                     
(h)Before allowing a scaffold to be used by his workmen, the contractor shall, whether the scaffold has been erected by his 
workmen or not, take steps to ensure that it complies fully with the regulation herein specified. 
                                                   
               
(i)Working platforms, gangways shall 
(i)be so constructed that no part thereof can dag unduly or unequally. 
                              
                   
(ii)be so constructed and maintained having regard to the prevailing conditions as to reduce as far as practicable risks of 
persons tripling or slipping and- 
                                     
(iii)be kept free from any unnecessary obstruction. 
                
(j)In the case of working platforms, gangways working places and stairways at a height exceeding 2.00 meter(to be specified) 
                                   
(i)every working platform and every gangway shall be closely boarded unless other adequate measures are taken to ensure 
safety. 
                                         
(ii) every working platform, and every gangway, shall have adequate width, and. 
                          
(iii) every working platform, gangway, working place and stairway shall be suitably fenced. 
                             
(k) Every opening in the floor of a building or in a working platform shall, except for the time and to the extent required to 
allow the access of person or the transport or shifting of materials be provide with suitable means to prevent the fall of persons 
or materials. 
                                 
                                     
(l)When persons are employed on a roof where there is danger of falling from a height exceeding 3.00(to be specified) meter 
suitable precaution shall be taken to prevent the fall of persons or materials. 
                                          
              
(m)Suitable precautions shall be taken to prevent persons being struck by articles which might fall from scaffold or other 
working places. 
                                        
(n)Safe means of access shall be provided to all working platforms and other working places. 
                             
CLAUSE 21B :-The contractor shall comply with the following regulations as regards the hoisting appliances to be used by 
him- 
                              
(a)Hoisting machines and tackle including their attachments, anchorages and supports shall 
��� ������������������������������������������������������������������������������������������������������������
(i)be of good mechanical construction, sound material and adequate strength and free from patent defect, and 
                               
(ii)be kept in good repair and in hoisting or working order                
(b)every rope used in hoisting or lowering materials or as means of suspensions shall be of suitable quality and adequate 
strength and free from patent defect. 
                                                  
 
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(c)Hoisting machines and tackles shall be examined and adequately tested after erection on the site and be re-examined in 
position at intervals to be prescribed by Engineer-in-charge. 
                                         
                          
(d)Every chain, ring hook, shackle, swivel and pulley block used in hoisting or lowering materials or as a means of suspension 
shall be periodically examined. 
                                                
(e)Every crane driver or hoisting-appliance operator shall be properly qualified. 
                           
(f)No person who is below age of 15 years shall be in control of any hoisting machine, including any scaffolds, nor shall give 
signals to the operator. 
                                            
 
(g)In case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block used in hoisting or 
lowering or as a means of suspension the safe working load shall be ascertained by adequate means. 
                                             
                             
(h)Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with the safe working load. 
                                           
 
(i)In the case of hosting machine having a variable safe working load, each safe working load and conditions under which it is 
applicable shall be clearly indicated. 
                                           
(j)No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond the safe working load 
except for the purpose of testing. 
                                          
  
(k)Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliances shall be provided with 
sufficient safeguards. 
                                     
(l)Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the accidental descent of the 
load. 
                                  
(m)Adquate precautions shall be taken to reduce to minimum the risk of any part of a suspended load becoming accidentally 
displaced. 
                                        
CLAUSE 22 :-Measures for Prevention of Fire : The contractor shall not set fire to any standing jungle, trees, bush wood or 
glass without a written permit from the Engineer in charge. 
When such permit is given, and also in all cases when destroying cut or dug up trees, bush wood, grass etc. by fire, the 
contractor shall take necessary measures to prevent such fire spreading to or other wise damaging surrounding property. When 
such permit is given, ad also in all cases when destroying cut or dug up trees, bush wood, grass etc. by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or other-wise damaging surrounding property. 
CLAUSE 23 :-Liability of contractors for any damages done in or outside work area : Compensation for all damage done 
intentionally or unintentionally by Contractor’s labourers whether or beyond limits of Government property including any 
damage caused by the spreading of fire mentioned in the clause 22, shall be estimated by the Engineer in charge,or such other 
Officer as he may appoint and the estimates of the Engineer in charge, subject to the decision of the Superintending Engineer, 
or appeal, shall be final and the contractor shall be bound to pay the amount of the assessed compensation on demand, failing 
which the same will be recovered from the Contractor shall be bound to pay the amount of the assessed compensation on 
demand, failing which the same will be recovered from the Contractor as damages in the manner prescribed in clause 1 or 
deducted by the Engineer in charge from any sums that may be due or become due from Government to the contractor under 
this contract or otherwise. 
                                                 
                                            
                                       
                                                 
                                                
The contractor shall bear expenses of defending any action or other legal proceeding that may be brought by any person for 
injury sustained by him owing to neglect of precautions to prevent the spread of the fire and he shall also pay the damages and 
cost that may be awarded by the count in consequence. 
                                                 
                                               
 
CLAUSE 24 :-Deleted. 
CLAUSE 25 :-Deleted. 
CLAUSE 26 :-Work not to be sublet. Contract may be rescinded and security deposit forfeited for subletting it without 
approval or for bribing a public office or if contractor becomes insolvent: The contract shall not be assigned or sublet 
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without the written approval of the Engineer in charge. And if the contractor shall assign or sublet his contract or attempt to do 
so or become insolvent or commence any proceeding to get himself be adjudicated an insolvent or make any compromisation 
with his creditior or attempt to do som the Engineer in charge may be notice in writing rescind the contract, Also if any bribe, 
gratuity, gift loan, perquisite, reward of advantage, percuniary or otherwise, shall either directly or indirectly be given, 
promised or offered by the contractor, or any of his servants or agents to any public officer or person shall become in any way 
directly or indirectly interested in contract the Engineer in charge may thereupon by notice in writing rescind the contract. In 
the event of contract being rescinded, the security deposit of the contractor sall thereupon stand forfeited and be absolutely at 
the disposal of Government and the same consequence shall ensure as if the contract had been rescinded under clause 3 here of 
and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the 
contract. 
                                                 
                                              
                                                 
                                                      
                                           
                                                  
                                                
                                                    
CLAUSE 27 :-Sums payable by way of compensation to be considered as reasonable compensation without reference to 
actual loss: All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a 
reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained and 
whether any damage has or had not been sustained. 
                                               
                                             
    
CLAUSE 28 :-Change in the constitution of firm to be notified : In the case of tender by partners, any  change in the 
constitution of a firm shall be forthwith notified by the Contractor to Engineer in charge for his information. 
                                               
                   
 
CLAUSE 29 :- Works to be under directions of Superintending Engineer :All works to be executed under the contract 
shall be executed under the direction and subject to the approval in all respects of Superintending Engineer of the Circle for 
the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from 
time to time carried on. 
                                              
                                                
            
CLAUSE 30:-(1)Disputes to be referred to Tribunal : The disputes relating to this contract, so far as they relate to any of 
the following matters, Whether such disputes arise during the progress of the work or after the completion or abandonment 
thereof, shall be referred to the Arbitration Tribunal, Gujarat State. 
(i)The rates of payment under clause 5 for any tools, materials and stores, in or upont the works of the site tereof or belonging 
to the contractor or procured by him and intended to be used for execution of the work or any part thereof possession of which 
may have been taken by the Engineer in charge under the said clause-5. 
(ii)The reduction in rates made by the Engineer in charge under clause 9 from the items of works not accepted as completed 
fully in accordance with the sanctioned specifications. 
(iii)The rate of payment for any class of work which is included in the additional or alterd work carried out by the contractor in 
accordance with the insturtions of the Engineer in charge under clause 14 and the rates for which is to be determined under the 
said clause 14. 
(iv)The rates of payment for materials already purchased or agreed to be purchased by the contractor before receipt of notice 
given by the Engineer in charge under clause 15, and/or the amount of compensation payable to the contractor under the said 
clause for loss in respect of such materials. 
(v)The amount of compensation which the contractor shall be liable to pay under clause 17 in the event of his failure to rectify, 
remove or reconstruct the work within the period specified in the written intimation or the amount of expense incurred by the 
Engineer in charge under the said clause 17 in rectifying, removing or re-executing the work or in removing and replacing the 
materials or articles complained of. 
(vi)The reduction of rates as may be fixed by the Engineer in charge under clause 17 for the inferior work or materials as 
accepted or made use of. 
(vii)The amount of compensation payable by the contractor for damages as estimated and assessed under clause 23. 
(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with the instructions and the 
requirements of the Engineer in charge in a case where there are no specifications. 
(2)The provision of section-21 of the GPWD dispute Arbi. Tribunal Act-92 & order issued by the Govt. in connection with 
this Act will now apply for Arbitration (As per Government in N & WRD letter No. SUT/1090/2679/K2 dtd. 9/2994. 
(3)The provision of Arbitration Act., shall in so far as they are inconsistent with the provision of this act. Cease of to apply to 
any dispute arising from a works contract and all arbitration proceedings in relation to such dispute before an arbitrator, court 
of authority shall stand transferred to the Tribunal. 
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(4)The awards declared by the arbitrator should be speaking award, giving reasons and calculations for every item of claims. 
The decision will have to be implemented by all the departments of the State Government and Public Sector Enterprises of 
Gujarat.(Resolution F.D. No.PB/1088/735/KT/Sachivalaya/Gandhinagar 5th October 1988.) 
(5)Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, It shall be within the 
jurisdiction where the site of work is situated. 
(6)The reference to arbitration proceeding under this clause shall not : 
(i)affect the right of the Engineer in charge under clause 5 to take possession of all or any tools, plants, materials and stores in 
or upont the works of site thereof belonging to the contractor or procured by him and intended to be used for the execution of 
the work or any part thereof. 
(ii)Preclude the Engineer-in-charge from utilizing the materials purchased by the contractor in any work or from removing 
such materials to other places, during the period the work is stopped or suspended in pursuance of notice given to the 
contractor under clause 15. 
(iii)Entitle the contractor to stop the progress of the work or the carrying out the additional or altered work in accordance with 
the provisions of clause 14 or as the case may be, of clause 33. 
CLAUSE 31 :-Deleted. 
CLAUSE 32 :-Lumpsum in estimates : When the estimate on which a tender is made includes lump sum in respect of part of 
the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 
question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the 
opinion of the Engineer in charge capable of measurement, the Engineer in charge may, as his discretion, pay the lump sum 
amount entered in the estimate and the certificate in writing of the Engineer in charge shall be final and conclusive against the 
contractor with regard to any sum or sums payable to him, under the provisions of this clause. 
                                            
                                                   
                                         
                                     
CLAUSE 33 :-Action where no specifications : In the case of work for which there is no such specification, such work shall 
be carried out in accordance with the Divisional Specification and in the event of there being no Divisional Specifications, 
then, in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer in charge. 
 
CLAUSE 34 :-Definition of work : The expression “work” or “works”where used in these conditions shallm unless, there be 
something in the subject or context repugnant to such construction be constructed  to mean the work, or the works, contracted 
to be executed under or in virtue of the contract, whether temporary or permanent and whether original, altered substituted or 
additional. 
                                            
                         
CLAUSE 35 Contractor’s percentage whether applied to net or gross amount of the bill :Percentage reffered to in the 
tender shal be deducted from/added to the gross amount of the bill before deducting the value of any stock issued (This clause 
shall be Applicable only for B-1 tender) 
                                                    
                                 
CLAUSE 36 :-Non refund of quarry fees &Royalties : The contractor shall pay the royalty to the competent authority/local 
body as per rules. The contractor shall furnish quarterly the statement showing quantity of quarried materials, from whom 
purchased(with full address of the seller)and copies of bills for purchase to the District Officer of the Mining and Geology 
Department or authority competent to levy royalty in the area of work. Contractor shall also furnish such additional 
information as regards royalty payment to the Royalty authority. The royalty charges paid shall be borne by the Contractor and 
shall not be reimbursed by the Executive Engineer(Authority:-R & BD Circular No. TNC-2286-UO-39(19)-C, dated 23-10-
1989.) 
                                            
                                            
                                             
                       
                                                 
                                            
                                                      
                                          
                                         
                                    
                           
                                               
                                             
                        
                                             
                         
CLAUSE 37  :-Compensation under the workmen’s compensation Act : The contractor shall be responsible for and shall 
pay compensation to his workman payable under the  Workmen’s Compensation Act. 1923(VIII of 1923) here in after called 
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the said Act)for injuries caused to the workmen. If such compensation is paid by Government as principal under sub-section 
12(1) of the said Act on behalf of the Contractor it shall be recoverable by Government from the contractor under sub-
section12(2) of the said section. Such compensation shall be recovered in the manner laid down in clause 1 above.  
                                            
                                                 
                                                    
     
CLAUSE 37-A :-The contractor shall be responsible for and shall pay the expenses of providing medical aid to any workmen 
who may suffer a bodily injury as a result of an accident. If such expenses are incurred by Government, the same shall be 
recoverable from the contractor for with and be deducted, without prejudice to any other remedy of Government from amount 
due or that may become due to the contractor. 
                                                   
                                                   
 
CLAUSE 37-B :-The contractor shall provide all necessary personal safety equipment and first aid apparatus available for the 
use of the person employed on the site and shall maintain the same in suitable condition for immediate use at any time and 
shall comply with the following regulations in connection therewith. : 
(a)The workers shall be required to be use the equipment so provide by the Contractor and Contractor shall take adequate steps 
to ensure proper use of the equipment by those concerned. 
(b)When work is carried on in approximity to any place where there is a risk of drowning all necessary equipment shall be 
provided and kept for use and all necessary steps shall be taken for the prompt rescue of any person, in danger. 
(c)Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during the course of the work. 
 
CLAUSE 38 :-The quantities shown in the tender are approximate and no claim shall be entertained for quantities of work 
executed being less than those entered in the tender. In case of increase in the quantities by more than 30% the new rate will be 
paid to the contractor for the quantities in excess of 30%. The rates for the increased quantities as aforesaid will be fixed in the 
manner specified in clause – 14. 
CLAUSE 39 :-Employment of famine or other labor:The contractor shall employ any famine, convict or other labor of 
particular kind or class, if ordered in writing to do so by the Engineer in charge. 
                                                  
                       
CLAUSE 40 :-No compensation shall be allowed for any delay caused in the starting of the work on account of delay in 
making available the full site of land at a time. 
CLAUSE 41 :-No claim for compensation shall be allowed for any delay in execution of the work on account of water 
standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, excavation in mud, sub soil water or 
water standing in borrow-pits and no claim for an extra rate shall be entertained unless otherwise expressly specified. 
                                              
                                             
                            
CLAUSE 42 :- Entering upon or commencing any portion or work : The contractor shall not enter upon or commence any 
portion or work except with the written authority and instruction of the Engineer in charge or of his subordinate in  charge of 
the work. Falling such authority, the Contractor shall have no claim to ask measurement of or payment for work. 
                                          
              
CLAUSE 43 :-Minimum age of person employed : (i)No Contractor shall employ any person who is under the age of 15 
years. 
                                
 
CLAUSE 43(I)(A):-Theemployment of donkeys and/or other animals and the payment of fair wages: For  Asphalt 
work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult persons are not available, 
then the children below the age is 15(Fifteen years)should not be employed under any circumstance. 
(ii)No contractor shall employ donkeys or other animals with braching of string or thin rope. The braching must be at least 
three inches wide and should be of tape.(Nawar) 
                                               
      
(iii)No animal suffering from stores, lameness or emaciation or which is immature shall be employed on the work. 
                       
(iv)The Engineer in charge or his agent is authorized to remove from the work any person or animal found working which 
does not satisfy these conditions and no responsibility shall be accepted by Government for any delay caused in the 
completion work by such removal. 
                                             
                                
(v)The contractor shall pay fair and reasonable wages to the workman employed by him in the contract undertaken by him. In 
the event of any dispute arising between the contractor and his workmen on the grounds that the wages paid are not fair and 
reasonable,  the dispute shall be referred without delay to the Engineer in charge who shall decide the same. The decision of 
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the Engineer in charge shall be conclusive and binding on the contractor, but such decision shall not in any way affect the 
conditions in the contract regarding the payment to be made by Government at the sanctioned tender rates. 
                                                     
                                           
                                          
(vi)The contractor shall provide drinking water facilities to the workers/ labourers employed on Government works. Amenities 
relating to sanitation shall also be provided to the workers/labourers employed on works(in urban areas). If the contractor fails 
to comply with these provisions, the Engineer in charge shall give notice in writing and if the contractor does not provide this 
facility to the workers/laborurers within a period of ten days from the date of the notice in writing, the Engineer in charge shall 
thereupon make the arrangement for drinking water at the cost of the contractor. 
                                                    
                                                    
                                         
(vii)The contractor shall provide the amenity of proper shad and shelter to the workers/laborers and their children on 
Government work as soon as the work starts. If the contractor fails to provide shed and shelter, the Engineer in charge shall 
provide the same at the cost of contractor. 
                                             
                                
CLAUSE 44 :-Method of payment : Payment to contractor shall be made by cheque drawn on any treasury within the 
division convenient to them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cash. 
                                                
                      
CLAUSE 44-A :-Any sum of money due and payable to the Contractor(including the security deposit returnable to the 
contractor) executing any Government work or work of any District Panchayat wholly financed as grant in aid under this 
contract shall be appropriated by any District Panchayat/Government and shall be set off against any claim of the 
Government/District Panchayat of Gujarat stat by the District Panchayat of Gujarat State/Government for the payment of a 
sum of money arising out or under any other contract made by the contractor with the Government/District Panchayat of 
Gujarat state for the work wholly financed as grant in aid by Government of Gujarat State. When no such amount for purpose 
of the recovery from the contractor against any claim of the Government/District Panchayat of Gujarat state is available, such 
a recovery shall be made from the contractor as arrears of land revenue. 
CLAUSE 45 :-Deleted. 
CLAUSE 46 :-Employment of scarcity labor : If Government declares a state of Scarcity or famine to exist in any village 
situated within 16 kilometer of the work, the Contractor shall employ upon such parts of the work, as are suitable for unskilled 
labor, any person certified to him by the Engineer in charge or by any persons to whom, the Engineer in charge may have 
delegated this duty in writing to be in need of relief and shall be bound to pay to such persons, wages not below the minimum 
which Government may have fixed in this behalf. Any disputes which may arise in connection with the implementation of this 
clause shall be decided by the Engineer in charge whose decision shall be final and binding on the contractor. 
                                              
                                                 
                                             
                                              
                     
CLAUSE 47 :-Deleted 
CLAUSE 48 :-The rates to be quoted by the Contractor must be inclusive of GST and all taxes prevailing on due of bid 
submission. However any subsequent changes in the tax structure by Government after due date of bid submission will be 
compensated (+/-) on availability or submission of actual documentation. Contractor has to intimate Engineer in charge 
regarding changes occurred in the tax structure after bid submission. If contractor fails to provide such information and if any 
financial obligation may arise due to change in tax structure. Same will be recovered from the contractor. The Contractor shall 
apply fair means of stock maintenance amd shall adopt accounting standards as may be prescribed under GST. For arriving at 
the difference in procurement prices due to introducing of GST, it will be open for  for the Government to ask for original 
invoices, LR, weigh bridge slips, Payment details and such other documents as may be required for the purpose. If there is 
reduction in overall tax burden then proportional benefit of that shall be passed on to the Government. (TNC – 10 – 2017 – 01 
– C – Dt 29.08.2017)  
CLAUSE 49 :-The Contractor should as far as possible, obtain his requirement of laborers skilled and unskilled, from the 
nearest Employment Exchange so as to utilize the local employment potential. If there are no local Employment Exchanges 
are not able to provide the required labor locally, suitable laborers should be utilized to the maximum extent possible. 
                                               
                                                
     
CLAUSE 50 :-Fair Wages : If a Contractor fails to pay within ‘7’(seven)days to the labourer(s) worker(s) the minimum 
wages prescribed by the Government under the Minimum Wages Act, 1948 as in force from time to time, Engineer in charge 
shall be at liberty to deduct the amount payable to the labourer/workers from his (Contractor’s)bills or deposit(s) payable by 
the Contractor after making due inquiries and establishing the claims(s) of the (labourer(s)/worker(s). 
The contractor shall not be entitled to any payment of compensation on account of any loss that the Contractor may to incur on 
account of the action as aforesaid. Before the action as aforesaid, is enforced, a notice in writing to the Contractor shall be 
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issued by the Engineer in charge to pay the wages as per minimum Wages Act I force at the relevant time. If contractor does 
not act as afore said within seven days, then the action contemplated as above shall be taken against him. 
                                            
                                                     
                                                     
   
                                                
                                            
                                 
CLAUSE 51 :-Deleted 
CLAUSE 52 :-List of Machinery : The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 
                                      
CLAUSE 53 :- (i)In case, the roller deployed by Department for the use on contract work is kept idle by the contractor for 
want of adequate labour and materials, the contractor will have to pay rental charges as per prevailing rules even though the 
items of rolling and watering are to be carried out by the department. 
(ii)If the contractor does not plan his programme so as to suit requirement of the department, the proportionate rental charges 
on roller shall be recovered from the contractor. 
CLAUSE 54 :- Local labour on normal rates :  The contractor shall have to engage local labour and person seeking 
employment where available on normal rate. 
                                            
CLAUSE 55 :-Rent will be recovered from the contractor for the land givent to them for stacking materials as well as for 
construction of temporary hutments etc. 
  Land measuring Charges 
 1. One hectare or less   Rs. 5 Per month. 
 2. More than 1 hectare & up to 2 hectares Rs. 10 Per month. 
 3. More than 2 hectare & up to 3 hectares Rs. 15 Per month. 
 4. More than 3 hectare & up to 4 hectares Rs. 20 Per month. 
 
CLAUSE 56 :-The contractor shall employ only such labour who shall produce a valid certificate of having been vaccinated 
against small pox within a period of last three years. 
                                          
 
CLAUSE 57 :-1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the use of the 
laborers according to the following specifications : 
(1)Huts of bamboos and grass may construct. 
(2)A good site shall be selected. High ground removed from jungle but well provided with trees shall be chosen wherever it is 
available. The neighborhood of rank jungle, grass or weeds should particularly be avoided. Camps should not be established 
close to large cutting of earth work. 
(3)The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site cannot be procured 
particular attention should be given to the drainage. 
(4)There should be no over crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. Care should be taken to 
see that the huts are kept clean and in good order. 
(5)The contractor must find out his own land. If he wants Government land, he should apply for it and pay assessment for it. 
2. Drinking Water : The contractor shall as far as possible, provide an adequate supply of chlorinated pure potable drinking 
water for the use of laborers. This provision shall be at the rate of not less than 4.5 liters per head. No provision need be made 
where there is a suitable nalla, river or well within 0.4 km. of the camp. However arrangement should as far as possible, be 
made to chlorinate water by chlorinated tablets before it is allowed for drinking purpose. 
3.The Contractor shall construct semi permanent latrines for the use of Labourers on the following scale, namely; 
(a)Where females are employed, there shall be at least one latrine for every 25 females. 
(b)Where males are employed, there shall be at least one latrine for every  25 males. 
Provided that where the number of males or females exceed 100, it shall be sufficient if there is one latrine for every 25 males 
or females, as the case may be up to the first 100 and one for every 50 thereafter. 
4.Privacy in Latrines : Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper 
door and fastenings. 
5.Notice to be displayed outside latrines and urinals : (1)Where workers of both sexes are employed tereshallbe displayed 
outside each block of latrine and urinal a notice in the language understood by the majority of the workers. For Men Only or 
For women Only : as the case may be. 
5(2)The notice shall also bear the figures of a man or ofa women, as the case may be. 
6.Urinals : There shall be at least one urinal for male/female workers up to 50 employed at a time. Provided that where the 
number of male or female workmen, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for every 50 
males or females up to the first 500 and one for every 100 males or females or part thereof. 
7.Latrines and Urinals to be accessible : (1)Thelatrines  and urinals shall be conveniently situated and accessible to workers at 
all times at the establishment. (2)(i)The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 
sanitary condition at all times (2)(ii)Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 
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8.Water for latrines and urinals : Water shall be provided by means of pipes of tanks or the wise, so also conveniently 
accessible in or  near the latrines and urinals. 
9.Bathin and washing places : (1)The contractor shall construct sufficient number of bathing places; evry unit of 20 persons 
being provided with a separate bathing place. (2) Washing places should also be provided for the purposes of washing clothes. 
Every unit of 30 persons shall have at least one washing place.(3) such bathin and washing places should be suitably sceened 
and separate places provided for male and female workers. (4)Such facilities shall be conveniently accessible and shall be kept 
in clean and hygienic condition. 
10.Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water as well as water from 
the bathing and washing places and shall dispose off this waste water in such a way as not to cause nuisance. The contractor 
should obtain a permission from the Gujarat Water Pollution Control Board, Gandhinagar if Water is so be drained in river or 
near the well. The contractor woruld put malarial oil once in a week in stagnant water round about the residence. 
11.Medical facilities : The contractor shallengage a medical officer with a treveling dispensary for a camp having 500 or more 
persons if there is not Government or other private dispensary situated within 6 km from the camp. 
12.Conservancy and cleanliness : The contractor shall provide the necessary staff for effecting the satisfactory conservancy 
and cleanliness of the camp to the satisfaction of the Engineer in charge 
13.Health Provisions : The District Health Officer of the District or the Deputy Director of Healt Services shall be consulted 
before opening a labor camp and his instructions on matters, such as the water supply, sanitary convenience, the camp site, 
accommodation and food supply shall be followed by the contractor. 
14.Precautions against epidemic : (a)The authorities in charge of the colonies should get the laourers inoculated against 
cholera and pague and vaccinated against small pox at the time or recruitment, if they are not inoculated or vaccinated within 6 
months or 3 years respectively prior to the date of recruitment. 
(b)When, in any labour camp there is an epidemic disease or is threatened with such an outbreak, the authoritiesincharge of the 
labor camp and his instructions on matters, such as the water supply, sanitary convenience, the camp site accommodation and 
food supply shall be followed by the contractor. 
(c)The authorities in charge of the labor colony should arrange to communicate by wire regarding the outbreak of the epidemic 
diseases on the very day of the outbreak, to the Mamlatdar of the Taluka, the District Health officer or to the Deputy Director 
of Public Health in charge of that area and the Director of Public health. Thereafter they should continue to send daily reports 
to the officers in the prescribed form regarding the progress of the epidemic disease. 
(d)When the authorities in charge of the labour colony suspect or have reason to believe that any immate of the labor colony is 
suffering from the infectious or contagious disease, they shall forthwith arrange for the segregation of such persons to isolated 
huts to be specifically provided for the purpose and also for their treatment. 
(e)As regional malaria epidemic outbreaks are likely to occur in such project areas, the authorities in charge of the labor 
colonies should report promptly the occurrence of unusual incidence of cases of malaria and also inform the District Health 
Officers of the District, Deputy Director of Public Healthy(Malaria) and the Director of Public Health and also arrange to 
institute all necessary antimalarial measures as may be advised by the officials of the Public Health Department. 
(f)The authoritites in charge of the colonies should aso arrange to caryy out any other measures that may be recommended by 
the officials of the Purblic Health Department necessary to prevent or control the spread of disease. 
15.Rest rooms : (1)In every place where in contract labour is required to halt at night in coonection with the contract works in 
which employment of contract labor is likely to continue for three months or more, the contractor shall provide and maintain 
rest rooms or ther suitable alternative accommodation within fifteen days of the employment of contract labour. 
(2)If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, the employer shall 
provide the same within a period of fifeen days of the expiry of the period laid down in the sub-rule(1). 
(3)Separate rooms shall be provided for women employees. 
(4)Effective and suitable provision shall be made in every room for securing and maintaining adequate ventilation for the 
circulation of fresh air and there shall also be provided and maintained sufficient and suitable natural or artificial lighting. 
(5)The rest room or other suitable alternative accommodation shall be of such dimensions as to provide at least a floor area or 
1 sq. mt. for each person making use of rest rooms. 
(6)The rest room or other suitable alternative accommodation shall be so constructed as to afford adequate protection against 
heat, wind, rain and shall have smooth, hard and impervious surface. 
(7)The rest rooms or other suitable alternative accommodation shall be at a convenient distance from the establishment and 
shall have adequate supply of whole some drinking water. 
16.Canteen Facilities : (1)In every establishment of contract work and wherein work regarding the employment  of contract 
labour is likely to continue for six months and wherein contact labour numbering one hundred or more are ordinary employed, 
the adequate canteen facilities shall be provided by the contractor for the use of such contract labour within sixty days of the 
commencement of the employment of contract labour. 
(2)If the contractor fails to provide the canteen facilities within the time laid down the same shall be provided by the principal 
employer within sixty days of the time allowed to the contractor. 
(3)The Canteen shall be maintained by the contractor or principal employees as the case may be in an efficient manner. 
17.Accommodation in canteen : (1)The canteen shall consist of at least dining hall, kitchen, storeroom, pantry and washing  
places separately for workers and for utensils. 
2(i)The canteen shall be sufficiently lighted at all times where any person has access to it. 
(ii)The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or color-washed at least 
once in each year, provided that the inside walls of the kitchen shall be lime washed every four months. 
3(i)The premises of the canteen shall be maintained in clean and sanitary condition. 
(ii)Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as cause nuisance. 
(iii)Suitable arrangements shall be made for the collection and disposal of garbage. 
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18. Accommodation in dining Hall : (1)The dining hall shall accommodate at a time, atleast 30 % of the contract labour 
working at a time. 
(2)The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall as prescribed in 
subrule(1). 
(3)(i)A portion of the dining hall and service counter shall be partitioned and reserved for women workers, in proportion to 
their numbers.(ii)Washing places for women shall be separate and screened to secure privacy. 
(4)Sufficient table, stools, chair or benches shall be available for the number of diners to be accommodated as prescribed in 
sub rule 1. 
19.Equipment in canteen : (1)(i)There shall be provided and maintained sufficient utensils, crockery, cutlery, furniture and 
any other equipment necessary for the efficient running of the canteen. 
(ii)The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 
(2)(i)Suitable clean clothes for the employees serving in the canteen shall also be provided and maintained. 
(ii)A service counter, if provided, shall have a top of smooth and impervious materials. 
(iii)Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils and equipment. 
20.Food stuff to be served : The food stuff and other items to be served in the canteen shall be in conformity with the normal 
food habits of the contract labour. 
21. Prices to be displayed: The charges for food stuffs, beverages and any other item served in the canteen shall be based on 
“no profit, no loss” and shall be conspicuously displayed in the canteen. 
22. Canteen to be run on “No profit no loss”basis : In deriving the prices of food stuffs and other articles served in the 
canteen, the following items shall not be taken into consideration as expenditure, namely. 
(a)the rent for the land and building. 
(b)the depreciation and maintenance charges for the building and equipment provided for in the canteen. 
(c)the cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and utensils. 
(d)The water charges and other charges incurred for lighting and ventilation. 
(e)The interest on the amount spent on the provisions and maintenance of furniture and equipment provided for in the canteen. 
The local officers should check up whether, facilities as offered and which are admissible under the existing rules and orders 
are made available to the workers and enforce upon the contractors the necessity of adhering to the instructions for promotion 
of welfare of the workers according to the terms of the contract. 
23. BOOKS OF ACCOUNTS AND REGISTERS OF THE CANTEEN: The books of accounts and registers and other 
documents used in connection with the running of the canteen shall be produced on demand to an inspector. 
24. AUDIT OF THE ACCOUNTS OF THE CANTEEN : The accounts pertaining to the canteen shall be audited once 
every 12 months by registered accountants and auditors, provided that the Labour Commissioner may approve of any other 
person to audit the accounts; if he is satisfied that it is not feasible to appoint a registered accountant and auditor in view of the 
site or the location of the canteen. 
CLAUSE 58 :-Contractor shall have to arrange for the supply of gumboots, Hand gloves, mask etc. invariably to the laborers 
/workers engaged by the contractor on  asphalt work. 
CLAUSE 59 :-The Contractor shall not show any distinction between Harijan and other class of labourers/workers employed 
to carry out the Government work. 
CLAUSE 60 :-Price variation clause : Price variation : For (A)Labour (B)Materials and (C)P.O.L. The amounts payable to the 
Contractor for the work done shall be adjusted for increase or decrease in the rates of labour/materials excepting those 
materials supplied by Government as per Schedule-A and P.O.L. as under : 
(A) Labour : Increase of Decrease in the cost due to Labour shall be calculated quarterly in accordance with the following 
formula. 
 
VI = 0.75 X      pl  x  R x i- io     
100    io 
 
VI =Increase or decrease in the cost of work during the quarter under consideration due to change in rates for labour. 
R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and after 
deducting the costing of. 
(i)Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule –A and. 
(ii)Value of cement, steel and asphalt brought by the contractor valued at star rate plus the increase/decrease for which price 
adjustment is done under clause 59/A below :- 
io=The average consumer price index for industrial workers for the quarter under consideration. 
i = The average wholesale price index (all commodities)for the quarter under consideration. 
Pl = Percentage of labour components ( specified in Schedule……………….%)of the item. 
x This refers to average consumer’s price index(x wholesale)for industrial works as applicable to Ahmedabad/Bhavnagar as 
published by Government of India, Ministry of Labor Bureau. 
(B) Materials other than Cement, Steel and Asphalt : The increase of decrease in cost of materials other than cement and 
steel shall be calculated quarterly in accordance with the following formula : 
 
Vm = 0.75 X      pm  x  R x i- io     
  100                 io 
 
Vm =Increase or decrease in the cost of work during the quarter under consideration due to change in rates of material. 



 32

{      x  R  x} 

R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and after 
deducting the costing of. 
(i)Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule –A and. 
(ii)Value of cement, asphalt and steel brought by the contractor valued at star rate plus the increase/decrease for which price 
adjustment is done under clause 59/A below :- 
io=The average consumer price index( x all commodities)for the quarter in which teners were opened. (as published in 
@...................... 
i = The average wholesale price index (all commodities)for the quarter under consideration. 
Pm = Percentage of material components ( specified in Schedule……………….%)of the item. 
x = For materials wholesale price index as published by Reserve Bank of India should be referred to. 
(C) P.O.L. : The increase or decrease in the cost of petrol, diesel, oil and lubricants shall be calculated quarterly in 
accordance with following formula. 
 
Vd = 0.75 X        pd   D- Do     
  100                 Do 
 
Vd =Increase or decrease in the cost of work during the quarter of  consideration due to change in rates of petrol, oil and 
lubricants(P.O.L.) 
R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and after 
deducting the costing of. 
(i)Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule –A and. 
(ii)Value of cement, steel and asphalt  brought by the contractor valued at star rate plus the increase/decrease for which price 
adjustment is done under sub-clause 59/A below :- 
Do=The average price of high speed diesel (HSD)fixed by I.O.C. for the district in which the work is to be carried out for the 
quarter in which the tenders were opened. 
D = The average price of high speed diesel (HSD)fixed by I.O.C. for the district in which the work is to be carried out for the 
quarter under consideration. 
Pd =  Percentage of (P.O.L.) components ( specified in Schedule)……………….%of the item. 
 
Conditions for variation except for Cement, Steel and Asphalt : 
(1) No adjustment shall be done for the work done in the first twelve months of the time limit. Adjustment 
Payable/recoverable will be calculated for the remaining work done during the subsequent period. 
(2) The sum total price adjustment for A,B and C will be limited to …………%of the estimated cost of work put to 
tender less the cost of Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule-A 
and cement, steel and asphalt valued at input rates mentioned as under on which the sanctioned estimate is based. When clause 
60A(B-1),59A(B-2) is not deleted. 
 
     QUANTITY   Input rate per ton 
  Cement :_________________M.T. Rs. ________________________per M.T. 
             Mild Steel :_______________M.T. Rs. ________________________per M.T. 
                       TMT/HYSD Bars :_______________M.T. Rs. ________________________per M.T. 
   Asphalt  :________________M.T. Rs.  ________________________per M.T. 
(2) The quarter referred to in the above formula shall mean the quarter of the calendar year January to March, April to 
June, July to September and October to December. Even if the tenders are opened in the middle of a quarter, the average index 
for the calendar quarter will be considered. The same principle would apply for identifying the quarter when the work is 
completed in the middle of calendar quarter. 
(4) The value of extra items will be excluded for working out the value of ‘R’ in the above formula in all these cases. 
(5) Intermediate payment of escalation to be made under this clause on each occasion shall be limited in such a manner 
that the total up-to-date payment of escalation will not exceed the  
 proportionate percentage of the ceiling of escalation as related to the proportionate value of the contract cost. 
(6) Price adjustment shall be applicable only for the work that is carried out within the stipulated time or extensions there 
of as are not attributable to the contractor. No claims for price adjustment other than those provided herein shall entertained. 
(7) This clause will be applicable in respect of works which of the estimated cost put to tender is above Rs. 25.00 lacs. 
And the time limit involved is more than 12 months. 
CLAUSE 60A :-Price Variation for Cement, Steel and Asphalt brought by Contractor :  The amounts payable to the 
contractors for the work done involving use of cement, steel and asphalt when these materials are not supplied by the 
Government as for schedule A shall be adjusted for increase or decrease in the rates of these materials as under :- 
 
(4) Price variation for cement, steel and asphalt brought by the contractor. 
The star rates for cement, mild steel and tor steel & asphalt to be brought by the Contractor shall be considered Ex-supply 
Depot/Godown as under :- 
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S T A R     R A T E S 
 

Item Quantity Unit Star Rate 
Cement  M.T. Rs.  per M.T. 

 
Month in which D.T.P. is approved ………………… 

 
    [The above star rates are linked with Reserve Bank of India price index for steel and cement for the month in which 
DTPs are approved. The star rate for asphalt will be based on the rate of KoyliRefinary prevailing on the date on which the 
estimate is prepared. 
 The month in which DTPs are approved will be specified in the tender document. 
 Star rates should be mentioned in the tender copy as under :- 
I. For Cement, Price of cement from authorized dealer should be obtained for the month in which the D.T.P. s are 
approved & mentioned as star rate before issue of tender copy. 
II. For steel & HYSD bars, rate of SAIL should be obtained for the month in which the DTPs are approved and 
mentioned as star rate before issu of tender copy. 
III. For basic index specific monh in which the DTPs are approved should be mentioned before issue of tender copy.] 
 The fluctuations in rates of cement and steel shall be adjusted in the bills payable to the contractors as under : 
 
 
 A   =   B x              -   - 1         x D 
 
 
A  = Difference of Amount payable or recoverable. 
B =  Star rate of steel/cement/asphalt. 
C1 = The (quarterly)average corresponding index for steel, cement, asphalt for the quarter under consideration as published in 
monthly bulletion or Reserve Bank of India.) 
Co =  Price index of cement/steel asphalt for the month in which the DTPs are approved published in monthly bulletin of 
Reserve Bank of India.) 
D = Qty. of cement/steel/asphalt actually brought by the contractor on site of work and consumed in the work during the 
quarter duly supported with bills as recorded in cement consumption register of MB(for steel). 
Conditions for variation in prices of cement and steel only :- 
1. No ceiling for escalation for difference in the cost of steel and cement will be applicable. 
2. this clause shall be operative from the date of issue of work order and up to the expiry of original and extended time 
limit. 
3. This formula shall be used individually for cement/mild steel and tor steel and calculating adjustment. 
4. The cement and steel brought by the contractor on the site of work shall be used only after the same is tested by the 
Department. 
5. If such materials are not found as per the reuquirement of I.S. specification, the same shall be removed by the 
contractor for which no claim shall be entertained. 
6. This clause will be applied to the work irrespective of the cost of the work. 
Conditions for variation in rates of asphalt only :- 
1. The Contractor shall procure asphalt directly from refinery only. 
2. The Contractor will not be furnished “P” form for purchase of quantity of asphalt required for this  work. 
3. The Contractor will have to produce in original all the gate passes issued by the refinery and also the bill in original 
to the Engineer in charge. 
4. The number of transport tanker carrying the asphalt shall be furnished by the contractor. 
5. The test certificate regarding the grade of asphalt as well as test result of asphalt from GERI Laboratory or other 
Laboratory approved by R & B Department shall have to be produced. 
6. The difference between the actual rate of purchage as per original bill of the refiery produced and the stars rate shown 
above in this clause shall be payble/recoverable for the quantity of asphalt actually used in this work. This difference shall be 
payble/recoverable for the asphalt consumed in the work executed during original and extended time limit, if time limit is 
extended for reasons of delay attributable to the department. This diffrenece shall not be payble for the work executed in 
extended time limit, when extention is given for the reson of delay attributable to the contractor. 
7. The difference will be payable/recoverable from the date of issue of work order and this price variation will not be 
subject to any ceiling. 
8. No advance payment or secured Advance will be payable against asphalt. 
9. This part of clause for price variation of asphalt will be applicable for works estimated to cost above Rs. 5 lacs and 
involving use of asphalt. 
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(Authority R & B D GR No. TNC-1089(4)-C, dated 31-08-1991 modified vide G.R.s of even numbers, dated 5-10-1991, 7-4-
1992,21-10-2005 and G.C. No. STR-1097-182/H dated 27-11-97, 21-11-98 Misc-1093-UO-53-40-C dated 16-6-2001 and No. 
S.T.R.-10-2001-M-34/29/H dated 4-10-05 of R & B D) 

 
                 
                                               
 
  
                            
                 
                           
                        
 
                                           
         
                          
 
                                            
                                              
                                            

                        


                            
                           
                       
                          

                                         

 
CLAUSE 61 :-FENCING AND LIGHTING :(a)The contractor shall, unless otherwise specified, be responsible for the 
proper fencing, lighting grading and taking of the necessary safety measures for all works comprised in the contract and for the 
proper provision of temporary road, way, foot-way, guards, fences, caution notices etc. as far as the same may be rendered 
necessary by reasons of the work for the accommodation of workmen, foot passengers or other traffic and of owners and 
occupiers of adjacent property and the public and shall remain responsible for any accidents that may occur on account of his 
failure to take proper & timely precautions. 
(b) All the arrangements made for fencing and lighting shall be maintained by the contractor through the currency of the 
contract till the physical taking over of the work by department. 
 
CLAUSE 62 :-LIABILITY OF ACCIDENTS TO PERSONS : Responsibilities and liabilities of the contractor under 
Workman’s Compensation Act are given in clause No. 37 In addition following shall also apply : 
 (a)On the occurrence of an accident which result in death of workmen employed by the contractor or which is so serious as is 
likely to result in  death of any such workmen, the contractor, shall within 24 hours of happening of such accident(s) intimate, 
in writing to the Engineer in charge  the fact of such accident(s).the contractor shall indemnify Government against all loss of 
damage sustained by the  Government resulting directly or indirectly from his failure to give intimation in the manner 
aforesaid including the pealties of ifines, if any payable by the Government as a consequence of Government’s failure to give 
notice under the Workment’s Compensation Act or otherwise to conform to the provisions of the said act in regard to such 
accident(s). 
 (b) In the case of an accident, in respect of which compensation may become payable under Workmen’s Compensation Act, 
Whether by the contractor or by the Government as principal Employer, it shall be lawful for the Engineer in charge to retain 
out of money due and payable to the Contractor, such sum or sum of money as may, in the opinion of the Engineer in charge, 
be sufficient to meet such a liability. The opinion of the Engineer in charge shall be final in regard to all matters arising under 
this clause. 
CLAUSE 63 :-ACCESS TO SITE AND WORK ON SITE : The Engineer may, if he considers fit from to time, enter upon 
any land(s) which may be in possession of the contractor this contract for the purpose of executing any work not included in 
this contract and may execute such works not included in this contract by agents or by other contractors, at his opinion and the 
contractor shall, in accordance with the requirements of the Engineer in charge, afford all reasonable facilities for execution of 
the work including occupation of lands by structure or otherwise for any other contractor employed in the execution on or near 
thesite of the work not included in the contract or of any contract in connection with or anciliary to the work and in default, the 
contractor shall be liable to the Government for any delay or expense incurred by reason of such default. Provided always that 
if damage arising, make a statement of the same to the Engineer in charge who shall from time to t ime, assess the value in his 
judgment of such damage and the Gpvernment shall from time to time pay to the contractor the amounts(if any)accepted as 
justified by the Engineer in charge. 
CLAUSE 64 :-REPORTS REGARDING LABOR : The Contractor shall submit the following reports to the Engineer in 
charge.(a)(i) A daily remport in the suitable form of the strength of labour, both skilled and unskilled employed by him on the 
works(s). The contractor shall increase or decrease the strength both skilled or unskilled. If directed by the Engineer in charge. 
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The submission of such reports shall not, however, relieve the contractor of his responsibilities and duties regarding progress 
or any other obligations under the contract. 
(ii) A classified weekly return in the suitable form of the number of person employed on the works during the preceding week. 
(iii)A weekly medical report in the suitable form showing the health of the contractor’s camp, the number of persons ill or 
incapacited and the nature of their illness. 
(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the occurrence. 
(v) Such other report as may be prescribed. 
CLAUSE 65 :-Treasure Trove :  In the event of discovery by the contractor or his employees, during the progress of work of 
any gold, silver, oil or other minerals of any description and precious stones, treasures, coils, antiquites, relic, fossils of the 
articles or value of interest whether geological, archaeological or any other such treasure & other things shall be deemed to be 
the absolute property of the Government and the Contractor shall duly preserve the same to the satisfaction of the Engineer in 
charge, from time to time, and relieve the same to such persons as the Engineer in charge may appoint. The contract shall take 
all reasonable precautions to prevent his workmen or any other person from removing or damaging any such articles or things, 
immediately after the discovery thereof and before removal acquaint the Engineer in charge with such discovery and carry out 
his orders for the disposal of the same. 
CLAUSE 66 :-Indemnity : The contractor shall indemnify the Government against all actions, suits, claims & demands 
through or made against the Department in respect of work of this contractor against any loss damage to Department in 
consequence of any action or suit being brought against the contractor for anything done or omitted to be done in execution of 
the work of this contract. 
CLAUSE 67 :-Insurance of Labours : The contractor shall be responsible to arrange for insurance of all laborers, skilled and 
unskilled, workers, supervisors etc., employed by him as per labor regulation of the State. 
CLAUSE 68 :-Setting Out : The contractor shall be responsible for the true and proper setting out of the works and the 
correctness of positions, levels, dimensions and alignments of all parts of the work and for the provisions of all necessary 
instruments, appliance and labor in connection therewith. If at any time, during the progress of the work, any errors to rectify 
such errors by the Engineer in charge shall at his own expense do so to the satisfaction or the Engineer in charge. If however 
such error is based on incorrect data supplied in writing by the Engineer in charge, the expenses of rectifying the same shall be 
borne by the Department. The checking of and setting out of any line or level by the Engineer in charge or his representative 
shall not in any way, relive the contractor of his responsibilities for the correctness of the error. The contractor shall carefully 
protect and observe all bench marks, site nails, page and other things used insetting out of the work(s). 
CLAUSE 69 :- Cement Register : A register in the prescribed form showing day to day receipt, consumption and balance of 
cement on site of work will be maintained by the Department, which shall invariably by signed daily by the contractor or his 
authorized representative in token of its correctness. 
CLAUSE 70:-(1)Materials, Works Test Register: A register in the prescribed from showing day to day receipt, consumption 
and balance of cement on site of work by the Department and every entry thereof shall invariably be signed by the Contractor 
or his authorized representative in token of its correctness. 
CLAUSE 71 :-Progress Schedule :(a) The contractor shall furnish within one month (unless extended by the Engineer in 
charge)of the order to start the work, the progress schedule in quadruplicate indicating the date of starting, the monthly 
progress expected to be achieved and the anticipated completion date of each major item of work to be done by him, also 
indicating dates of procurement and setting up the materials, plants and machinery. The schedule should include a statement of 
proposed general and detailed arrangements for carrying out works, and of item, order and manner in which it is proposed that 
these shall be executed. The schedule should be framed keeping requirement of the clause 2  of tender form in view and be 
such as in practice to the achievement towards completion of the work in the time limit and of the particular items on the dates 
specified in the contract and shall have the approval of the Engineer in charge. Further, the dates for the progress, as in this 
schedule shall be adhered to. 
(a)In case it is found necessary, at any stage to alter the schedule, the contractor shall submit in good, time a revised schedule 
incorporating necessary modification proposed and get the same approved from the Engineer in charge. No revised schedule 
shall be operative without such acceptance in writing. The Engineer in charge is further empowered to ask for more detailed 
schedule or schedules, any week by week, for any item or items and the contractor shall supply the same as and when asked 
for. 
(b) The Engineer in charge shall have , at all times, the right without in any way vitiating this contract forming grounds for any 
calim, to alter the order of the work of any part there of and the contractor shall after receiving such direction, proceed in the 
order directed. The Contractor shall also revise the progress, schedules accordingly and submit four copies of the revised 
schedule to the Engineer in charge within seven days of the said Engineer’s direction to alter the order of works. 
(c)The contractor shall furnish sufficient plant, equipment and labor and shall work such hours and shipts as may be necessary 
to maintain the progress of the work as per approved progress-schedule. The working and shift hours shall comply with all the 
Government regulations in force and shall be such, as may be approved by the Engineer in charge and the same not be varied 
without the prior approval of Engineer in charge. 
(d)The contractor shall from time to time, as may be required by the Engineer in charge, furnish the Engineer in charge with a 
statement in writing of the arrangements he proposes to adopt for the execution of this contract and the Engineer in charge 
may, if he considers necessary at any time advise alternation in the same, which the contractor shall adopt on notice thereof. 
(e)The progress-schedule(s) shall be in the form of progress chart, forms, statements and/or reports as may be approved by the 
Engineer in charge. 
The contractor shall submit four copies showing the progress of the work in the form of a chart tc., at periodical intervals as 
may be specified by Engineer in charge. 
(f)The approval of the progress schedules by the Engineer in charge shall not relieve the contractor of schedule required by the 
Engineer in charge shall not entitle the contractor to any extra payment. 
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CLAUSE 72 :-Secured Advance ToContractor : 
(1)Before any secured advance for metal is paid to the contractor, the metal shall have to be tested for its quality in the 
laboratory. Contractor’s request for such secured advance will be considered only after test results of metals are received and 
results are satisfactory.(As per Government circular No. SSR 1070-1B-191-22-S of 5-3-92) 
(2)Advance on security of materials brought to site will not exceed 75 % of the value (as assessed by the Executive 
Engineer)of such material provided that they are of imperishable nature. 
(3)Recovery of advance will not be postponed until the whole of the work entrusted is completed. Secured advance will be 
recovered within 3 months from the month in which secured advance are given even if material is not utilized in the work. 
(4)Secured advance is permissible on materials which are all actually brought on site and are required by the contractor for use 
on items of works for which rates for finished work have been agreed upon. 
(5)Secured advance will be given only on materials for which the full value is paid by the contractor to the seller. 
                                              
                                                
                                              
                                          
                                                  
 
                                            
                                              
                                      
                                          
                                               
              
CLAUSE 73 :-Advance Payment : Advance payment for the work done, but not measured, may be made up to 80% of the 
approximate value of the work done as shown in the progress report of approximate measurements Sheets with location 
furnished by tesub Divisional Officer subject to the following conditions :- 
(1)That in the case of advance payment on the item of earth work payment should be made on the basis of detailed 
measurements except during the monsoon period (June to Septemeber). 
(2) That the detailed measurements should be recorded within the month from date of payment of the bill incorporating the 
advance payment. However in the case of sectional measurements of earth work, detailed measurement should be recorded 
within three months instead of one month stipulated above. 
(3)If, on recording of the detailed measurements, it is found that the advance payment was made for more amount than the 
value of work now measured, excess payment shall be refunded forthwith by the contractor on demand, if it cannot be adjusted 
from the bill in which the item/s on which advance payment was given are recorded by measurements. 
 
CLAUSE 74 :-Advance Against Machineries : 
Secured advance on plants and machineries brought tot the site of work is admissible for the contracts estimated to cost more 
than Rs. Ten Lacs. 
Simple interest in such advances granted to contractor against plants and machineries brought to work sites be charged at the 
rate of ……………………% per annum. 
The recovery of the advance shall be effected from the second month from the month in which advance is given and full 
recovery will be completed by the time seventy five percent of scheduled time is completed. 
Such advance will be limited to 5 percent of the estimated amount per tender. 
The advance will be granted for the plant and machinery actually brought to the site of work. 
The machinery and equipment on which the advance is granted shall be of full undisputed ownership of the contractor, and 
they shall be hypothecated to Government and also comprehensively insured till the advance granted is fully recovered. The 
hypothecation deed shall be executed separately before the advance is actually given. 
The advance will be granted as 75 percent of the cost of new equipment for which the contractor is able to produce purchase-
vouchers and other documents. This will not be applicable in the case of second-hand equipment purchased the contractor. 
In the case of used or second hand equipment brought by the contractor, advance will be allowed at 50 percent of the value of 
the equipment arrived at in the following manner :- 
(a)For used equipment, for which the records of original purchase price and past utilization are available, depreciated value, so 
worked out will be subject to the confirmation by Mechanical wing of the Department. 
(b)For used equipment, for which proper records of purchase price and past utilization are not available, the value will be 
assessed by a committee of Executive Engineer of Civil and Mechanical Wings. The value assessed will be based on the 
probable age of the equipment, its present condition and its probable depreciated value. In working out depreciation age of the 
equipment, its present condition and its probable department of spares, repair, reconditioning of the equipments shall not be 
taken into account towards the capital cost. The value arrived at by the committee will be final. 
No advance may be allowed for equipment which is more than 8 years old or which has already worked for more than 80 
percent of its life. 
No advance shall be given on transport vehicles like jeeps, station-wagons, estate car and such other vehicle ordinarily 
required for transport purposes. 
The recovery will have to be completed within the stipulated period of completion of work i.e. ……….. months. 
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[Specified advance on Plant and machinery brought on site of work can be given to contractor only after prior approval of the 
Government [G.P.W. Vol. – I Para 344-C(i)]] 
CLAUSE 75 :-Mobilisation Advance : 1. Mobilisation advance to the extent of 5 % of the estimated cost may be granted at 
the commencement of the work after the contractor has set up camp on site has brought machineries, equipment and centering 
etc. for well sinking and has completed the work of service road, water supply and lighting arrangements on the site of works 
which are estimated to cost over RS. 40 lacs. 
2.The advance will carry a simple interest at the rate of ………………% per annum. 
3.The recovery of advance shall commence from the sixth month from the month in which the advance is paid, and full 
recovery of advance and interest shall be completed by the end of ……….months from the date of issue of work order, In 
other words, the recovery of advance and interest will spread over a spell of ………. Months or less as above in equal 
installments. 
4. A bank guarantee from a scheduled commercial bank shall have to be produced for the amount of advance applied for, The 
bank guarantee can be scaled down to the extent of recovery of advance. 
5. Mobilisation advance will be treated as interested bearing refundable loan for the purpose. The responsibility of the 
Contractor for the refund of Mobilisation Advance is absolute and not dependent upon the completion of the work. The 
contractor will have to refund the advance with accrued interest irrespective of the fact whether the contract is breached by the 
either party or abandoned or finalized prematurely.(Govt R & B DEPT. Reso. No. TCF-1382/(8)J dated 22-4-1985) 
 
CLAUSE 76  :-Before starting the work, the contractor will have to obtain the licence from the District Assistant Labour 
Commissioner under the Contract Labour (Regulation and Abolition)Act, 1970 and contract labor (regulation and 
Abolition)Gujarat Rules 1972 after paying necessary fees and deposit on the basis of the number of labourers to be employed 
on the work and will have to supply two true copies of the said licence to the Deputy Executive Engineer before the work is 
started. 
CLAUSE 77 :-One percent of estimated cost put to tender for this work after deducting the cost of materials as per Schdeule  
‘A’ valued at basic rate in the sanctioned estimate shall be deducted from the running account bills of the contractor for testing 
the quality of materials and workmanship, no additional testing charges in addition to the above shall be recovered from the 
contractor (Applicable to R & B Works only)(G.R. No. R & B TNC-1085-4-C, Dated 20-12-91). 
The Engineer in charge will get the cement and steel tested in laboratories of GERI Engineering Colleges, Polytechnics, 
Engineers India Ltd. DGTD and other laboratories approved by R & B or Water Resources Department or Industries 
Department and the test results of these Laboratories will be binding to the Contractor about suitability of use of materials 
(G.R. No. R & B TNC-1088-1B-220-18-C, Dated 31-3-05). 
However in respect of works involving use of asphalt, the contractor will set up the testing Laboratory and will provide testing 
instruments etc. as under : 
Laboratory : The contractor will construct pucca structure of minimum 25 square meter area duly connected with water and 
electric supply to house site testing Laboratory. 
Instruments : The contractor will provide and install the instruments as per following I.S.  Standard to carry out the test 
prescribed therein. 
1. Penetration test as per I.S.  1203  2. Softening point test as per I.S. 1204 
3. Ductility test as per I.S. 1208  4. Viscosiity test as per I.S. 12065. Specification gravity test as per I.S. 1202. 
The instruments provided should be as per I.S. Standard so certified and be regularly and periodically calibrated. Frequency of 
tests will be as indicated in specifications and as referred in R & B D G.R. No. SSR-1099-IB/91(9)-C, Dated 26-7-1999 
                                                    
                                              
                                                
                                                
                                                    
                                            
                                              
                                                   
                                               
                                              
                                               
 
                                                    
                                                    
      

    રદ કર°લ છે. (Deleted)  
                                                 
                                         
                                                 
                            

Clause 80:Important Instruction for the Excavation of the Hard Rock Instructions Given in the GWSSB Circular 
No.MS/PA/73/2018 dated: 26/12/2018 must be followed strictly. Quotations of rates should be made accordingly. 
(please Refer Attached Circular) 
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1) The bidder has to do all necessary test as per GWSSB circular No.MS/PA/73/2018 Dt.26-12-2018 attached herewith. 

2) The bidder has to keep the classification record of the Rock based on size and its usefulness. 

3) The material which are useful will be issued to the bidder for the other work of the project like concrete work, 

metaling work, pitching work etc. and deduction will be made for the material issued from the running bill as per the 

R&B SOR of the year in which material was issued to the contractor. And the record for the same to be maintained as 

per norms. 

4) Auction to be done for Un used useful material by the bidder. And if the Auction was not done then amount for the 

value of material as per rate of R&B SOR of the year of completion of project to be deduct from the payment to be 

made to agency. 

5) The bidder has to keep all record for the permission of blasting to be done and also for the explosive used in blasting. 

6) If all the necessary record was not kept by agency or agency fail to submit the same at the time of each bill payment 

of the hard rock will be made with the rate of SOR or tender rate whichever is less for the soft rock. 

7) In the case of own design structure agency has to submit the details regarding estimated quantity of hard rock based 

on the SBC report. And all procedure to be followed for the quantity of hard rock as per point no.1 to 6 

8) In the case of pipeline work if the excavated rock is used for any other purpose then agency has to bring backfilling 

material from the outside for which no extra payment will be made for the same. 

All necessary permission of any department for the blasting of rock, transportation of rock, auction of rock etc will be the 
responsibility of contractor only. 
 
CLAUSE-81:  Building and other construction workers (regulation of employment and conditions of service) act, 1996 
The bidder has to do necessaryregistration with respect to above act on the website of www.ifp.gujarat.gov.in at own cost and 
submit the same to the respective district level office before starting any execution work. 
 
CLAUSE-82: Important Instructions for Agreement of works contract    with O&M.(IF APPLICABLE) 
Instructions given in circular by CE, M&P Cell, GWSSB letter No.Tech.cell/O&M/2019/02/143 Dated:21/02/2019 must be 
followed strictly. (Please refer attached circular). 
 
CLAUSE-83: Important Instructions related Bank Guarantee. 
Instructions given in circular by MS, GWSSB letter No.AB/seem”D”-2/2017-18/File No.12-630 Dated: 27/02/2019 must be 
followed strictly. (Please refer attached circular).



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
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
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
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

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


ANNEXURE – 1 
 

(Referred to in Condition No. 2 General Rules and Direction for the guidance of Contractors.) 
To  
 
 
 
The Executive Engineer       PLACE : 
    Division :    DATE : 
 Details regarding my our partners our Company (in the case of limited Company)Names, address(es),telephone 
numbers(s)Income tax etc. are as under : 
 
Sr. 
No. 

Name(s)of 
Person /Partner 
Director of the 

company 

Full address of 
the place of 

business (with 
pin code) 

Telephone 
No.(s) 
(office) 

Residential 
address(es) 

(Resi.) 

Telephone No. 
(s) 

Full address of Income 
tax office ward where 
Income Tax return is 

filed. 
1 2 3 4 5 6 7 

       

 
I/We hereby agree to intimate to you about change if any, in the above mentioned address(es) and telephone No. (s)within 
Fifteen days of its occurrence till my/our deposit, for the said work paid by me/us is not returned to me/us. 
        
 
 
 

Dated Signature of Tenderer. 
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ANNEXURE – 2 
 

                                         
                       
                             
                           
                     
   
    
 
                

 
 



 
 

 






 
 
 

  
    
   
  

 
 
      
      
     
    
    
     
           
   
     
     

  
  

   
   
  
  
    


  
  
  
  


  
  

 
 



 
 



 
 
 
 


 
 


         
                               
   

  
  
  
  
        
     

    
  
  
  
  
  
  
  



                  
                   

 
 
 
 

   
 
    
     

  
  
  
  

  
 


              
                               
     

  
 
  
     

    
  
  
  
  

 


                                                
                                            







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

ANNEXURE – 3 
 

PERFORMANCE BOND 
(See clause No. 1) 

 
(The date of this bond must not be prior to the date of the instrument in connection with which it is given). 
…………………………………………………………………………………………………………….. 
Principal (Contractor)…………………………………………………………………………………….. 
Surely (Scheduled or Nationalised Bank) ….…………………………………………………………….. 
Sum of bond (express in words and figures) ….………………………………………………………….. 
Contract No. and date of contract……………………………………………………………………….. 
KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE PRINCIPALS ANDSURETY above named are held and 
firmly bound up to the …………………………. Hereinafter called Employer in the amount stated for payment of which sum, 
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors jointly and severally, firmly 
by these presents subject to the provisions of which the aforesaid Contractor on demand and without demand on a claim being 
made by the Employer. 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principals have entered in to a contract with the 
Employer numbered and dates as shown above and also here to attached for the execution of 
work……………………………………………………………………………………………………….. 
NOW THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, convenants, terms, 
conditions and agreements of said contact during the original terms of the said Contract and any extensions thereof that may 
be granted by the Employer with or without notice to the surety and during the life or any guarantee required under the 
contract and shall also well and truly perform and fulfill all the Undertakings, convenants, terms, conditions and agreements of 
any all duty and unduly authorized modifications of said Contract that may hereafter be made, notice of which modification to 
the surety being hereby waived or shall pay over, make good and reimburse to the Employer all loss and damage which the 
employer may sustain by reason of failure or default on the part of said Principal so to do. 
We ……………………………………further agree that the guarantee herein Contained shall remain in full force and effect 
during the period that would be take for the validity of the said Contract, and that it shall continue to be enforceable till all the 
dues of the employer under or by virtue of the Contract have been fully paid and its claims satisfied or discharged or till the 
Employer certifies that the terms and conditions of the Contract have been fully and properly carried out by the said 
Contractor and accordingly discharges the guarantee. Unless a demand or claim under this guarantee is made on us in writing 
on aor before the ……………………….. we shall be discharged from all liability under this guarantee thereafter. 
IN WITNESS WHERE OF , the above bounded parties have executed this instrument under their several seals on the date 
indicated above the name and corporate seal of each corporate partly being hereto affixed and these presents duly signed by its 
undersigned representatives, pursuant to authority of its governing body, 
In the presence of witness.       Individual 
Principal 
1.  …………………………………………..as to …………………………………….(seal) 
2.  …………………………………………..as to …………………………………….(seal) 
3.  …………………………………………..as to …………………………………….(seal) 
4.  …………………………………………..as to …………………………………….(seal) 
 
 
 
 
    by …………………………… affix Corporate Seal 
   Attested     Corporate surety 
         Business address 
Affix by ………………………………..corporate Seal 
Title  
        For and on behalf of the Employer. 
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ANNEXURE – 4 
LIST OF WORKS ALREADY COMPLTED BY THE TENDERER 

.HFZNFZ[ 5}ZFSZ[, SFDGL IFNL 
Sr. 
No. 

 
  

Name of Work 
  

 

Place 
 

Cost on 
completion 

       

Time taken in months to 
complete the work 

           

Remarks. 
    

1 2(a) 2(b) 3 4 5 
      

 
 

ANNEXURE – 5 
LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH THE TENDERER 

                     
Sr. No. 

 
  

Plant or 
machinery 

 
    

 

Location 
 

 

Age of 
Machinery. 

 
    

   

Make 
 

  

Capacity 
 

  

Approxima
te value. 

 
   

Remarks 
    

1 2(a) 2(b) 3 4 5 6 7 
        

 
 

ANNEXURE – 6 
DECALARATION REGARDING WORKS ON HAND WITH TENDERER 

             
Sr. 
No. 

 
 

 

Name of 
Work 

   
 
 
 
 

Plac
e 

 

Estimated 
cost 

 
 

 

Date of issue of work 
order. 

 
     

   

Stipulated period of 
completion. 

 
     

  

Amount of 
work done on 
date of filling 

tender. 
 

   


Brief 
details of 
delay if 

any. 
 

  
   

  
 

Remar
ks 
 

 
  

1 2(a) 2(b) 3 4 5 6 7 8 
         

 
 
 
 
Signature of Tenderer with Date         
Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which tenderers are invited. 
                            
Note 2 : Necessary certificate from the officer concerned shall be attached with tender. 
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SCHEDULE ‘A’      


Schedule showing (approximately)the materials to be supplied from the Public Works Store for work Contracted to be 
executed and the rates at which they are to be charged for. 
                                               
 

Particulars 
 

Approximate quantity 
    

Rate at which the materials will e charged to 
the contractor 

                

Place of delivery 
      

1 2 3 4 5 
  Unit  

 
Rate in Rupees 
   

 

As per attached statement 

                                              
                                           
                                                  
                                             
   
                                             
                                                 
                       
                                                   
                            
                                             
                                             
                                                      
                                          
                                             
              
Note : 5 The person or firms submitting the tender should see that the rates in the above schedule are filled up by the Engineer 
in charge before the issue of the form prior to the submission of the tender. 
                                             
    
Note :6 : Store to be supplied to Contractors for a work free of cost shuld be mentioned in Schedule ‘A’ in addition to schedule 
‘B’ and the specification attached to the contract agreement form. 
                                                  
   




























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SCHEDULE ‘B’     
Memorandum showing items of works to be carried out :             


Items No. 

    
Quantities estimtimated but 

may be more or less 
          

Item of work 
    

Estimated Rates 
      

Unit 
 

Total amount 
according to 

estimated 
quantities. 

 

In figures 
  

Rs.   Ps. 
    

In words 
  

1 2 3 4 5 6 7 
       

As per Attached sheed 

I/We am/are willing to carry out the work at .............................................% above/below 
percent (should be written in figures and words) of the mestimated rates mentioned above. Amount of my/our tender works 
out as under. 
 Estimated amount       Estimated amount 
 Put to tender Rs………………………   Put to tender   Rs……………………… 
 Deduct .............% below Rs…………   Add ............% above      Rs…………… 
 Net  Rs…………   Total       Rs…………… 
 In words ....................................................   In words ................................................ 
 (*Please strike out whichever is not applicable). 
 
Note : 1 All work shall be carried out as per Public Works Department Handbook and other specifications of Division or as 
directed. 
                                  
Note : 2 All the columns is Schedule should be filled in ink and the total of the entries in the last column should be struck by 
the contractor under this signature. 
                                     
Note : 3 Rates quoted include clearance of site (prior commencement of work and at its close) in all respects and hold good 
for work under all conditions, site, moisture, weather etc. 
   
                                        
       
Note : 4 To be continued on additional sheets, if found necessary. 
                  

 
 
 



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SCHEDULE - C 
(See clause No. 2) 

 
Time schedule for completion of different designated parts of the work and rate of liquidated damages to be paid by the 
contractor, if he fails to complete the part of work within stipulated time limit is as detailed below : 

Time Schedule of Completion 
 

         Percentage of time                                  Percentage of work                             Rate of liquidated damages 
               Of the total time limit                                                                                                           per day 

1 2 3 
RCC Sump/ ESR/ Pump House work 

25 % 
50 % 
75 % 

100 % 
 

 
16 % 
50 % 
75 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
Other Work 

25 % 
50 % 
75 % 

100 % 
 

 
10 % 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
Road work 

25 % 
50 % 
75 % 

100 % 
 

 
25 % 
50 % 
75 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
Bridge work 

25 % 
50 % 
75 % 

100 % 
 

 
10% 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
(As Corrected vide B & CD GR. No. TNC – 1091-1B-10/(11)-C,dated 29-6-92). 
 
 
 
                Unit Manager 
          D.W.S.U. – WASMO 
                     Amreli 


