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INVITATION FOR BID
(IFB)




NATIONAL COMPETITIVE BIDDING

1. The Executive Engineer, Panchayat (R & B) Division, Bhuj-Kachchh’. invites bids for the

construction of works detailed in the table. The bidders may submit bids for any or all of the
following works.

TABLE
PKG. Name of work Approximate | Bidsecurity | Costof | Perio #Class of
No. value of works (Rs) document |(d of Registration /
(Rs.) comple Category of
tion contractor if
required
1 2 3 4 5 6 7
PKG- NAME OF WORK: - 79,60,084.84 79600.00 | 2400.00 6 |“D”Class & above
A CONSTRUCTION OF NEW Months

AANGANVADI AT DIFFERENT
PLACE IN RAPAR,
DIST.KACHCHH PKG-D (MEVASA,
PANDYAGADH, GHANITHAR,
BABUNI VANDH, KIDIYANAGAR-
3, KUMBHARIYA-1)

2. Prospective / Interested bidder may download the Bid Documents from website
https://www.nprocure.com free of cost till the Time and Date as mentioned on online
NIT at websitehttps://www.nprocure.com.

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee
/ Tender Fee through Demand Draft only of any Schedule Bank payable at Bhuj-
Kachchh and in favour of ‘Executive Engineer, Panchayat (R & B) Division, Bhuj-
Kachchh’. Once the Bid is received online, Bid Document / Tender Fee will not be
refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning)
while uploading the bid, this submission shall mean that bid document / tender fee and
Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened
whose Bid Document / Tender Fee and Bid Security / EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank
Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to
‘Executive Engineer, Panchayat (R & B) Division, Bhuj-Kachchh’ within 7 Days from
the last day of bid submission.

Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in
original to Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

4. Bidsreceived online, will be opened on the time, date and place as specified in the online
NIT at website https://www.nprocure.com in the presence of the bidders or their
authorized representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids

will be opened on the next working day at the same time and venue.

6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should
be rounded off to the next thousand rupees.

7. Other Information is asunder:
A. Agencies can prepare and edit their offers a number of times before the end of the

tender submission date and time. After the tender submission date and time, the
bidder cannot modify / edit / withdraw their submitted offer in any case. No written
or online request in this regard shall be granted.

B. Offersin physical form will not be accepted in any case.



http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/

M.

Demand Draft purchased by other then the bidder or issued after the last date of
submission of Bids, will not be considered or accepted.

The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

Conditional tender shall not be accepted.

Any changes, addition, alternation made in the prescribed form attached with tender
are liable to be rejected.

Any change in format or conditional Bank Guarantee will not be accepted and the bid
will be considered on-responsive.

All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

Itis mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

Even if the bidder has been qualified in a similar or larger size of project in the past,
it shall not be deemed to be a ground / reason for not giving required information for
this work /bid.

Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

If found necessary, the contractor will be intimated for negotiation,

For the works cost 7.50 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly
refer to SSR-10-2015-17-C dated03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and
Bridge Works following documents shall be submitted in electronic format only through
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD
should be sent in original to the Tender opening authority through RPAD, so as to reach

the

@
(i)

(iii)
(iv)
W)
(vi)

Executive Engineer within 7 days from last day of submission of Bid.

Bid Document Fee / Tender Fee

Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of Approved Contractors

Registration Certificate of Class-D or Above

PAN Number

GST Number

Work Experience

(vii)  Valid Bank Solvency Certificate (Calendar year-2026)
(viii) Other Documents, as required...as per tender documents.
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Section 1: Instructions to Bidders
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A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in [FB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are
synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat /
Govt. of India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

Deleted

Deleted

Deleted

QUALIFICATIONCRITERIA:
(Applicable for the works which require Post Qualification)

Qualification will be based on Applicant’s meeting all the following minimum pass/
fail criteria regarding the Applicant’s general and particular experience, personnel
and equipment capabilities and financial positions, as demonstrated by the
applicant’s responses in the forms attached to the letter of application ( specified
requirement for joint ventures are given under para 4.6 below ) Subcontractors
experience and resources shall not be taken in to account in determining the
applicants compliance with the qualifying criteria
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4.5.3.

To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification criteria
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

Base year and Escalation

The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and the
financial figure to a common base value for works completed in India.

Year Financial Year Multiplying factor
Base year of inviting tender 2026-2027 1.00
-1 2025-2026 1.10
-2 2024-2025 1.21
-3 2023-2024 1.33
-4 2022-2023 1.46
-5 2021-2022 1.61

Applicant should indicate actual figures of costs and amount for the works

executed by them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign

currency the above enhanced multiplying factors will not be applied. Instead, the
current market exchange rate (State Bank of India BC Selling rate as on the last date
of submission of the bid) will be applied for the purpose of conversion of the amount
in foreign currency into India rupees.

General Experience.

The Applicant shall meet with the following minimum criteria:

@

(b)

Achieved a minimum annual financial turnover (defined as billing for works in
progress and completed in all classes of civil engineering construction works
only) in any one year, over the last five years of the annual value of contract /
contracts applied for.

Experience in successfully completing or substantially completing at least one
contract of highway (road and / or bridge works) airport runway of at least 40
percent of the value of proposed contract within the last five years.

The works may have been executed by the applicant as prime contractor or as a
member of a joint venture or as a nominated sub-contractor. As subcontractor,
he should have acquired the experience of execution of all major items of works
under the proposed contract. In case a project has been executed by a joint
venture, weightage towards experience of the project would be given to each
joint venture in proportion to their financial participation in the joint venture.

Substantially completed works means those works which are at least 90 %
completed as on the date of submission (i.e. gross value of work done up to the
last date of submission is 90 % or more of the original contract price) and
continuing satisfactorily.




4.5.4.

4.5.5.

4.5.6.

For these, a certificate from the employers shall be submitted along with the
application incorporating clearly the name of the work, contract value, billing
amount, date of commencement of works, satisfactory performance of the
contractor and any other relevant information.

Personnel Capabilities.
Availability for his work of personnel with adequate experience as required; as per
Appendix.

Equipment Capabilities

Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with
their bid, a detailed construction planning and methodology supported with layout
and necessary drawings and calculations to allow the employer to review their
proposals. The numbers, types and capacities of each plant/equipment shall be
shown in the proposals along with the cycle time for each operation for the given
production capacity to match the requirements.

Financial Position
The Applicant should give undertaking that he has access to, or has available, liquid assets

(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or
credit facilities up to 25 percent of the value of the contract / contracts applied.

4.5.7. The audited balance sheets for the last five years should be submitted, which must

4.5.8.

4.5.9.

demonstrate the soundness of the applicant’s financial position, showing long - term
profitability including an estimated financial projection for the next two years If
necessary, the employer will make inquiries with the applicant’s bankers.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration resulting
from contracts completed or under execution by him over the last five years. A consistent
history of awards against the Applicant or any partner of a joint venture may result in failure
of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of reasons
other than non - performance, such as Most Experienced partner of joint venture
pulling out, court directions leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.

10
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5. One bid per bidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

6. Cost of Bidding

6.1. The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

7. Site Visit

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

12




8.
81

B. BIDDINGDOCUMENTS

Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda

issued in accordance with Clause10:

Section

Particulars

Volume No.

Invitation for Bids

Instructions to Bidders

Qualification Information, and other forms

Conditions of Contract

Contract Data

Technical Specifications

11

Form of Bid

Bill of Quantities

Securities and other forms

II1

O O | O U] »| W| N| -

Drawings

IV

—_
o

Documents to be furnished by bidder

Volumes 1, II, III and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume-
V in two parts (refer clause12).

The bidder is expected to examine carefully all instructions, conditions of contract,

contract data, forms, terms, technical specifications, bill of quantities, forms,
Annexures and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause

26 hereof, bids which are not substantially responsive to the requirements of the
Bid Documents shall be rejected.

13




10. Amendment of Bidding Documents

101 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

10.3. To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

14
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11.

111

12,

12.1.

12.2.

12.3.

C. PREPARATION OFBIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part I shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section8

(ii) Qualification Information and supporting documents as specified in Section2

(iii)  Certificates, undertakings, affidavits as specified in Section2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v) Undertaking that the bid shall remain valid for the period specified in Clause
15.1

Part II shall be named “Financial Bid” and shall comprise

(1) Form of Bid as specified in Section6

(ii) Priced Bill of Quantities for items specified in Section7

The Bidder shall submit the details / information pertaining to each part i.e.

technical as well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

13.

131

132

Section Particulars Volume No.

Invitation for Bids (IFB)

Instruction to Bidders Volume I
Conditions of Contract

Contract Data

Specifications Volume Il
Drawings Volume IV

O Ul s W=

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bid price

15




133

134

135

14.

141

15.

151

152

#16.

16.1.

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders extend the period of validity for a specified period. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his security for a period of the extension, and in
compliance with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in

column 4 of the table of IFB for this particular work. This Bid security shall be in

favor of “Executive Engineer, Panchayat (R & B) Division, Bhuj- Kachchh” as

named in Appendix and may be in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GOG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank
approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by

(1) Road & Building Department or

(2) Narmada Water Resources, Water Supply and Kalpsar Department of Govt. of
Gujarat. Exemption Certificate is applicable only when Registration Certificate
of Appropriate Class and Category of Approved Contractors is required as
eligible criteria of bidder.

16




16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120+45 = 165Days

163. Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.

164. The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause15.1

16.5 The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

16.6. The bid Security may be forfeited

@

()
©

@

If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limit to
(i Sign the Agreement; or

(i) Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, If
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his
tender will be rejected. Punitive action will be taken on such contractors. (As per GOG
R&B Dept.’s Gr. No.S/22/2017/6369/D,Dt.08/06/2018)

17.  Alternative Proposals by Bidders.

171.  Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further
in the process of tender evaluation.

18. Format and Signing of Bid

181 The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.

17




19.

20.

201

202

21.

22,

221

22.2

22.3.

22.4.

D. SUBMISSION OFBIDS
Deleted
Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be

subject to the new deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.

Withdrawal or modification of a bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1
above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid
security pursuant to Clause16.

18




23.

E. BID OPENING ANDEVALUATION

Bid Opening

23.1 The Employer will open all the Bids received including modifications made pursuant

23.2.
23.3.

23.4.

23.5.

23.6

237

238

239

to Clause 22, in the presence of the Bidders or their representatives who choose to

attend at time, date and the place specified in Appendix in the manner specified in

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared

a holiday for the Employer, the Bids will be opened at the appointed time and

location on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid

security furnished with each bid will be announced. If the bid security furnished does

not conform to the amount and validity period as specified in the invitation for bid

(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in

Clause 16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part I of the bid pursuant to Clause12.1.

(i) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(ii) The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted
At the time of opening of “Financial Bid”, the names of the bidders those who are
found responsive in accordance with Clause 23.4(iv) will be announced. The bids of
only these bidders will be opened. The responsive Bidders’ names, the Bid prices,
the total amount of each bid, any discount and such other details as the Employer
may consider appropriate, will be announced by the Employer at the opening.
At the time of opening of “Financial Bid”, the names of the bidders those who are
found responsive in accordance with Clause 23.4(iv) will be announced. The bids of
only these bidders will be opened those who are declared responsive. The
responsive Bidders’ names, the Bid prices, the total amount of each bid, any
discount, and such other details as the Employer may consider appropriate, will be
announced by the Employer at the time of opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause23.6.

19




24
241

25.

25.1.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by Bidder to
influence the Employer’s processing of Bids or award decisions may result in the
rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter

relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,

26.

261

262

263

27.

bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding document. During the
detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Deleted
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28.

29,

29.1.

29.2.
29.3.

294.

29.5.

29.6.

30.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements
of the Bidding documents or otherwise result in unsolicited benefits for the
Employer, shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not
be taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to produce detailed consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful /bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be
rejected as non-responsive.

Deleted
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31.

31.1.

32.

32.1.

33.

33.1.

F. AWARD OFCONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid

has been determined.

(i to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and

(ii) to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidder
at his evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for
the Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the condition of
contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only to

333.

334.

34.

34.1.

the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement
and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer an irrevocable and unconditional guarantee from a
Bank in the form set forth in Section 8 (the “Performance Security”) for an
amount equal to 5% (Five percent) of its Contract Price. In case of bids
mentioned below, the successful Bidder, along with the Performance Security,
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34.2.

34.3.

35

351

36.

37.

371

37.2

shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(@ If the Contract Price offered by the Selected Bidder is lower than 10% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the
Estimated Project Cost and (ii) Contract Price offered by the selected
Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the difference in the (i) Estimated Project
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(9 This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid
beyond 28 (twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GOG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of
the Bid Security.

Advance Payment and Security

The Employer will provide an Advance payment on the Contract Price as stipulated
in the Conditions of Contract, subject to maximum amount, as stated in the Contract
Data.

Deleted

Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or in
execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions of Contract.
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12.

13.
14.

15.

16.

17.
18.

APPENDIX TO ITB

Clause Reference
With respect to
Section -1

The Name of the Employer is R & B Gujarat

The last five years.

2025 -2026

2024 - 2025

2023 - 2024

2022 - 2023

2021 - 2022

This Annual Financial Turnover Amount is Rs. 0.00
Value of Work is Rs. 0.00

Deleted

The cost of electric work is Rs. 0.00

The cost of water supply / sanitary works is Rs. 0.00
Liquid assets and / or availability of credit facilities is
Rs.0.00

Price level of the financial year

The technical Bid will be opened at the office of the Executive
Engineer, Panchayat (R & B) Division, Bhuj-Kachchh. on
dt. e At AM/PM

Address of the Employer: Executive Engineer,
Panchayat (R & B) Division, Bhuj-Kachchh.

Deleted

The bid should be submitted latest by As stated on

online NIT

The bid will be opened at Executive Engineer,

[CL11]

[C1.4.5.3 (a)]
[CL4.5.3 (b)]

[C14.5.6 ]

[Cl. 4.5.2]
[Cl. 9.2.1]

[Cl. 20.1 &20.2]

Panchayat (R & B) Division, Bhuj-Kachchh. [CL 23.1]
The Bank Draft in favor of Executive Engineer,
Panchayat (R & B) Division, Bhuj-Kachchh.
Deleted
Escalation factors (for the cost of works [Cl.4.5.2]
executed and financial figure to a common base value) for
works completed
Year Financial Year Multiplying factor
Base year of inviting tender 2026-2027 1.00

-1 2025-2026 1.10

-2 2024-2025 1.21

-3 2023-2024 1.33

-4 2022-2023 1.46

-5 2021-2022 1.61
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they
propose to use on the work.

Sr. | Plantor Machinery |Location Age of Make | Capacity | Approximate | Remark
No. Machinery Value
(maximum
15years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -

1.

2.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work
to be executed is more than Rs.50lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 lakhs but less than Rs.50lakhs.

Minimum two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5lakhs.

Minimum one Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty
except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of
mark sheet, Colour Photograph and the appointment order issued such engineers
engaged for this contract work. If 15 days after issue of work order such designated
Site Engineers do not resume or do not remain present on site of work, the recovery at
the rate of Rs.15,000-00 per month per Engineer will be made from the
bills/deposit/dues of the contractor. Such recovery shall be non-refundable.
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SECTION - 2

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for

the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.
This information will not be incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder (Attach Copy)

1.2

Place of registration

Principal place of business

Power of attorney of signatory of Bid (Attach)

Total value of Civil engineering constructions 20 20 Work-performed in
the last five years 20 20 (in Rs. Lakhs)
2020
20_20__
20_20_

15.2.1 Work performed as prime contractor, work performed in the past as a nominated

sub- contractor will also be considered the sub-contract involved execution of all
main items of work described in the bid documents, provided further that all
other qualification criteria are satisfied (in the same name) on works of a similar
nature over the last five years** and in current year before the submission of thebid.

Project
Name

Name of | Description | Contract | Valueof | Date Stipulated Actual date Remark
the of work No. contract of period of of explaining
Employer (Rs. issue | completion completion* | reasons for
Crore) of delay &
work work
order Completed

*Attach certificate(s) from the Engineer(s)in-charge
** Immediately preceding the financial year in which bids are received.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract
involved execution of all main items of work described in the bid document,
provided, further that all other qualification criteria are called (in the same name and
style) in the last five years** and in current year before the submission of the bid.

Year Name | Name of Quantity of work performed (Cum/MT) Remarks*
of the | the Cement Masonry | Earth Bituminous (indicate
work | Employer | Concrete Works Work contract Ref)
(Including
RCC &
PCC)
20-20
20-20
20-20
20-20
20-20
1.4 Information on Bid Capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.

(A)  Existing commitments and on-going works:

Description | Place | Contract Name & Value Stipulated Value of Anticipated

of works & No. Address Contract | Period of Works* of
State of (Rs.Cr) | Completion | remaining | completion

Employer to be
completed
(Rs. Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

1.5  Availability of key items of Contractors Equipment for carrying out the works (Ref.
Clause 4.5.5). The Bidder should list all the information requested below.
[tem of Requirement Availability Proposals Remarks
Equipment | NO | Capacity | Owned/ Nos/. Age/ (from
Leased to be | Capacity | Conditions | whomto
procured be
purchased
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1.6 Qualifications and experience of key personnel required for administration and
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of
the Conditions of Contract.

Position Name | Qualification Year of Year of
Experience experience in
(General) the proposed
position

Project Manager

Etc.

1.7  Proposed sub-contract and firms involved

Sections of the Value of Sub- Sub-Contractor Experience in
works Contractor (Name& similar work
Address)

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works.
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors’ reports (in case of companies/corporations), etc. List them below and attach
copies.

1.9 Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List them below and attach copied documents.

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who
may provide references if contacted by the Employer.

1.11 Information on Litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount Remarks

(ies) Dispute Involved showing
Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction

113

114

to Bidders. (Name of Consultant engaged for project preparation sis*...........cc.ccocvvnene. )

Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding
documents. (Refer ITB Clause4.1)

Program

Deleted
Additional Requirements
Bidders should provide any additional information required to fulfill the

requirements of Clause 4 of the Instructions to the Bidders, if applicable.

(1) Affidavit
(ii) Undertaking

* Fill the name of Consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company

with a good financial standing.

If the contract for the work, namely is awarded to the

above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing the above

during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.
have not abandoned any work of

Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

. The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake....... that our firm
VLS ettt nae e would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE

34




SECTION - 3

CONDITIONS OF CONTRACT

35




>

OO UlL b W R

17

18
19
20
21
22
23

24

25
26

27
28

29

30

31
32

33
34
35
36

Conditions of Contract
Table of Contents

General

Definitions

Interpretation

Language and Law
Engineer’s Decisions
Delegations

Communications
Sub-Contractors

Other Contractors

Personnel

Employer’s & Contractor Risk
Employers Risks

Contractor’s Risk

Insurance

Site Investigations Reports
Queries about the Contract
Contractors to Construct the
works

The Works to be Completed By
the Intended Completion Date
Approval by the Engineer
Safety

Discoveries

Possession of the Site

Access to the Site

Instructions

Disputes

Procedure for Disputes
Deleted

Time Control
Program
Extensions of the Intended

completion date
Deleted

Delays Ordered by The
Engineer

Management Meetings
Early Warning
Quality Control
Identifying Defects
Tests

Correction of Defects
Uncorrected Defects

Page
No.
37
38
39
39
39
39
39
39
40
40
40
40
40
41
41
41

41

41
41
42
42
42
42
42

43
43

44
44

44

44

45
45

46
48
48
48

D.

37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52

53

54

E.
55
56
57

58

59
60
61
62

63
64

65

Cost Control

Bill of Quantities
Changes in the Quantities
Variations

Payments for Variations
Cash Flow Forecasts
Payment Certificates
Payments
Compensations Events
Tax

Currencies

Price Adjustment
Retention

Liquidated damages
Bonus

Advance Payment
Securities

Deleted
Cost of Repair

Finishing the Contract
Completion

Taking Over

Final Account

Operating and Maintenance
manuals

Terminations

Payment upon Terminations
Property

Release from Performance

Special Conditions of
Contract

Labour

Compliance with Labour

regulations
Arbitration

49
49
49
49
50
51
51
51
52
52
52
52
53
54
54
55

55

55

56
56
56
56

56
57
58
58

59
59

62

36




11

CONDITIONS OF CONTRACT

A. GENERAL.

Definitions

Terms that are define in the Contract Data are not also define in the Conditions of
Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3below.

The Contract data defines the documents and other information, which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations
Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s

Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

21 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

22 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

23 The documents forming the Contract shall be interpreted in the following
order of priority

(D Agreement
(2) Letter of Acceptance, notice to proceed with works
(3) Contractor's Bid
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31

41

51

61

71

72

81

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6) Specifications

(7) Drawings

(8) Bills of quantities and

(9 Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in

the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide

contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other

people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are

effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’s obligations. Sub-contracting of supply or
specific items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,

public authorities, utilities and the Employer between the dates given in the
Schedule of another Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any such modifications.

39




91

92

10.

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

101 The Employer carries the risk which these Contract states are Employer’s risks,

11.

and the Contractor carries the risks which these Contracts states are
Contractor’s risk.

Employer's Risks

111 The employer is responsible for the excepted risks which are (a) in so far as

12,

they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor's Risks

121 All risks of loss of or damages to physical property and of personal injury and

13.

131

132

death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor's risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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133

134

135

14.
141

15.
151

16.

161

17.
171

18.

181

182

183

184

185

19.
191

If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor should
have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation

reports referred to in the Contract Data, supplemented by any information
available to the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data

Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the

specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and

shall carry out the Works in accordance with the program submitted by the
Contractor, as updated with the approval of the Engineer, and complete them by
the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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Discoveries

Anything of historical or other interest or of significant value unexpectedly

discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the

Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions
The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by the
Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to Superintending
Panchayat (R & B) Circle, Gandhinagar (Higher Authority)within 14 days of
the notification of the Engineer's decision. If the issue is not resolved, any
party can refer the matter for conciliation within 15 days from the decision
given by the Superintending Engineer, R and B Circle (Panchayat),
Gandhinagar.

(@ For the work up to Rs.100 Cr., if any of the parties is not satisfied with
the decision of Superintending Engineer, Panchayat (R & B) Circle,
Gandhinagar, both the parties have to refer to the Chief Engineer concern
for the conciliation process.

(b) For the work more than Rs.100 Cr,, if any of the parties is not satisfied
with the decision of the Superintending Engineer, R and B Circle
(Panchayat), Gandhinagar both the parties have to refer to the
#Secretary, Roads & Building Department, Government of Gujarat for
the conciliation process.
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26.

If the dispute is not resolved through the conciliation process, he may refer
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If
the Contractor fails to refer a claim / dispute to the Higher Authority within
14 days of the notification of the Engineer's decision, the Contractor shall not
be entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

Deleted

43




27.

271

272

273

274

28.

281

282

283

29,

30.

B. TIMECONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of the
activities.

The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensation sevenths .

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion
Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the
extension and the contractor may refer the matter under Clause24.1

Deleted

Delays Ordered by the Engineer

301 The Engineer may instruct the Contractor to delay the start or progress of any

activity within the works.
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Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and
completion date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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#33.

C.QUALITYCONTROL

Identifying Defects/ Defect liability period

33.1: Defect liability period: The contractor shall be responsible to make good and

remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate the
whole or any part of the amount of security deposit towards the expenses, if
any, Incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be asunder....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall

be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put

tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36

Months from the certified date of completion which should include three
monsoons.

(d) For original building works the defect liability period will be 3 years or elapse

of 3 monsoon period following date of possession of building taken over by
user agency following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular No.
TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]
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(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in the
relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard
stones, sign boards etc. are completed in all respect by the contractor.
After completion of the miscellaneous items, the above said 2% withheld
amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than Rs. 5.00Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld.
The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount
equivalent to Rs.20,000 per month shall be recovered till the actual
deployment of quality engineer. The amount so recovered towards the
deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, at his cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided
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34.

341

342

343

35.

351

352

36.
361

further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.
The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have a Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
defect the test shall be a Compensation Event.

#1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the
engineer in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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D. COST CONTROL
Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

Variations

All Variations shall be included in updated programmed produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried out as
under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest
comparable item shall be final and binding on the contractor.

() If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division
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41.

411

for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account
for fixing the rate in S.0.R. referred to above.

If it is not possible to arrive at the rate from (i) and (ii) above, such class of
work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or
the nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty
to cancel his order to carry out such class of work and arrange to carry it out
in such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of
the work carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to
such proportion shall be final and conclusive.

Cash Flow Forecasts

When the programmed is updated, the contractor is to provide the engineer
with an updated cash flow forecast.
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Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amount sand under conditions set for thin sub-clause

323 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being
completed beyond the Intended Completion Date then Authority will approve
EOT with eligible contractual price escalation.
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Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment
Contract price shall be adjusted for increase or decrease in rates and price of

labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date
given in the contract data up to end of the initial intended completion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the
formula given in the contract data.

(c) Following expressions and meanings during to the work done during each
month
R = Total value of work done during the month. It would include the
amount of secured advance granted, if any, during the month less the
amount of secured advance recovered, if any during the month. It will
exclude value for works executed under variations for which price
adjustment will be worked separately based on the terms mutually
agreed.

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clause in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

Retention

The Employer shall retain from each payment due to Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Works.
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On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of the
Contract Price and Contractor furnishes an irrevocable and unconditional
Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60
day beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a fresh
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of
the total value of work executed substantially in the format of Bank Guarantee
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond
the Defect Liability Period and yet refund the Retention Money Bank
Guarantee submitted for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of
liquidated damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve
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the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the
Works or of a Section, the liquidated damages for delay in completion of the
remainder of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or

Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liquidated damages and shall not affect the limit there of.

51.
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Advance Payment.

The Employer shall make advance payment (not to be paid less than two
installments except in special circumstances for which the reason to be
Recorded in writing) to the Contractor of the amounts stated in the Contract
Date by the date stated in the Contract Date, against provision by the
Contactor of an Unconditional Bank Guarantee in a form and by a bank
acceptable to the Employer in amounts and currencies equal to be at least
110%oftheadvancepayment.Theguaranteeshallremaineffectiveuntilthe
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advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. The
Mobilization advance would be deemed as interest bearing advance at an
interest rate of 10 % to be compounded, quarterly.

The Contractor is to use the advance payment only to pay for Equipment,
plant and Mobilization expenses required specifically for execution of the
Works. The Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other documents to the
engineer.

The advance payment shall be repaid by deduction proportionate amount
from payments otherwise due to the Contractor, following the schedule of
completed percentages of the Works on a payment basis. No account shall be
taken of the advance payment or its repayment in assessing valuations of
work done, variations, price adjustments, Compensation Events, or Liquidated
damages.

Deleted
Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a bank
or surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate of
completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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E. FINISHING THECONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the
total amount that the Contractor considers payable as full and final settlement
of all claims under the Contract for items before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the
Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be
made at the rates approved by the Employer, within 90 days from the
physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract
data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from
payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been
authorized by the Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open
competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.

Payment up on Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the
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certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it
and for any work carried out afterwards to which commitment was made.
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F. SPECIAL CONDITIONS OFCONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and Labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the site and such
other information as the Engineer may require.

COMPLIANCE WITH LABOURREGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923:- The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972:- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are:

1. Pension or family pension on retirement or death, as the case maybe.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936:-It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

[) Payments of Bonus Act 1965:- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
workedoutbytakingwagesasRs.2500/-per month only. The Act does not
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apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or

lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all

establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on
matters provided in the Act and get the same certified by the designated
Authority.

Trade Unions Act 1926:-The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act

have given certain immunities from civil and criminal liabilities.

M) Child Labour (Prohibition & Regulation Act 1986 :-The Act prohibits

N)

0)

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child Labour is prohibited in Building
and Construction Industry.

Inter - State Migrant workmen'’s (Regulation of Employment & Conditions

of service) Act 1979:-The Act is applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has

recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which
this Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home up to the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the Cess Act of 1996:-All the

establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officers appointed by the Government.
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65.

24.1

24.2

Factories Act 1948 :-The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,

working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufacturing process.

Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act1981
3. Environmental (Protection) Act1986

The contractor must commit to adopting Environmental
management plan for best energy use, waste management, the reduction
of pollution as in EMS (Environmental Management system)ISO-14001-
2015

ARBITRATION (GCC Clause24)
The procedure for arbitration will be as follows: -

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer, Panchayat (R & B) Circle, Gandhinagar (Higher Authority) within
14 days of the notification of the Engineer's decision. If the issue is not
resolved, any party can refer the matter for conciliation within 15 days from the
decision given by the #Superintending Engineer, Panchayat (R & B) Circle,
Gandhinagar

(@) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of the #Superintending Engineer, Panchayat (R & B) Circle,
Gandhinagar, both the parties have to refer to the #Chief Engineer, Roads
& Building Department, Government of Gujarat, concerned for the
conciliation process.

(b) For the work more than Rs.100 Cr.,, if any of the parties is not satisfied
with the decision of the Superintending Engineer, both parties have to
refer to the #Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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SECTION - 4
CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.

The Employers is [CL.1.1]
Name: R & B Gujarat

Address: R & B Department, Gandhinagar

Name of authorized Representative (will be intimated later)

The Engineer is. Executive Engineer, R & B Division (Panchayat), Bhuj

Name of Authorized Representative:

The Defects Liability Period is 3 years from the date of completion. [CL.1.1&33]
The Start Date shall be 15t days for the date of issue of the Notice [CL.1.1]

to proceed with the work.

The Intended Completion Date for the whole of the works is 6 [CL.1.1,17&2]
Months after start of work with the following milestones:
Milestone dates: [CL.2.2& 49.1]

Physical works to be completed Period from the start date
Milestoneli.e. 10% 18days.

MilestoneZ2i.e. 40% 72 days.
Milestone3i.e. 80 % 144 days.
Milestone4i.e. 100 % 180 days.

The Site is located at Rapar [CL.1.1]
The name and identification number of the ey
Contract is:

CONSTRUCTION OF NEW AANGANVADI AT DIFFERENT PLACE. emmme

The works consist of Building Work with items as per B.0.Q. The
works shall, inter alia, include the following, as Specified or as
directed:
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10.

11.

12.

13.

14.

15.

16.

17.
18.
19.

20.
21.

22.

(C) Other Items

Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.
The following documents also form part of the Contract:

As per clause2-3

The law which applies to the Contract is the law of Union of India
The language of the Contract documents is English
Limitofsub-contracting25% of the Initial Contract Price

The Schedule of Other Contractors

The Schedule of Key Personnel As per Annex - II to Section I

The minimum insurance cover for physical property, injury and death is
Rs. 5 lakhs per occurrence with the number of occurrences limited to
four. After each occurrence, the contractor will pay an additional
premium necessary to make insurance valid for four occurrences always.

Site Investigation report

The Site Possession dates shall be from the issue to Letter of Work order.

The period for submission of programme for approval of the engineer shall
be 21 days from the issue of Letter of Acceptance.
The period between program updates will be 30 days.

The amount to be withheld for late submission of an updated programme
shall be Rs 1.00 lakhs.
The following events shall also be Compensation Events
Substantially adverse ground conditions encountered during the course
of execution of work not provided for in the bidding document.
(1) Removal of underground utilities detected subsequently
(ii) Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary soil to
rock excavation,
(iii) Removal of unsuitable material like marsh, debris dumps,
etc. not caused by the contractor.

[CL.1.1]

[CL.2.3(9)]

[CL.3.1]
[CL.3.1]
[CL.7.1]
[CL.8]
[CL.9]

[CL13]

[CL.14]
[CL.21]
[CL. 27.1]

[CL.27.3]
[CL. 27.3]

[CL. 44]
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24.

(iv)  Artesian conditions

v)

Seepage, erosion landslide

(vi)  River training requiring protection of permanent work

(vii) Presence of historical, archeological or religious structures,

monuments interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or

military authority

The currency of the Contract is Indian Rupees
The formula (e) for adjustment of prices are as under:

If

any of the commodities like Cement, Steel or Bitumen are not

found applicable in a work, the weight component of that

co

mmodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as

indicated in SBD for the purpose of Price Adjustment} shall be
clubbed with the weight component of ‘Other Material’ (Pm), such
that the gross % weight of the components shall remain as 100%.
R = value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

(1)

Price adjustment for increase or decrease in the cost due to
labour shall be paid in accordance with the following formula:

Vi=  0.85x (P1/100) x R x (Li-Lo)/Lo

VL = Increase or decrease in the cost of work during the
month under consideration due to changes in rates for
local labour

Lo = The consumer price index for industrial workers for the

State on 28 days preceding the scheduled date of
opening of technical Bids as published by Labour

Bureau, Ministry of Labour, Government of India

i = The consumer price index for industrial workers for the
State for the month under consideration as published by
the Labour Bureau, Ministry of Labour, Government of
India.

Pi=  Percentage of labor component of the work.

Adjustment for cement component.

(i)

Prices adjustment for increase or decrease in the cost of
cement procured by the contractor

Ve=0.85 x (Pc/100) x R x (Ci- Co)/Co

Vc = Increase or decrease in the cost of work during the
month under consideration due to changes in rates
for cement.

Co = The all India wholesale price index for Ordinary
Portland Cement on 28 days preceding the
scheduled date of opening of technical bid as
published by the Office of the Economic Adviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

[CL. 46]
[CL.A47]
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Ci = The all India average wholesale price index for Ordinary
Portland Cement for the month under consideration as
published by Office of the Economic Adyviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce &Industry.

Pc = Percentage of cement component of the work

Adjustment for steel component

(D

Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula

Vs=10.85x (Ps/100) x R x (Si- So)/So

Vs= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

So= The all India wholesale price index for steel (Mild Steel - Long Products
Rebars) on 28 days preceding the date of opening of Technical Bid as published
by the Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce &Industry.

Si= The all India average wholesale price index for steel (Mild Steel - Long
Products Rebars) for the month under consideration as published by

Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce &Industry.

Ps = Percentage of steel component of the work

Note : For the application of this clause, the index of Mild Steel- Long
products Rebars has been chosen to represent the steel group.

Adjustments of bitumen component

(iv) Price adjustment for increase in the cost of bitumen shall be paid in
accordance with the following formula

Vb= 0.85 x (Pb/100) x R x (Bi - Bo)/Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the I0C depot at the nearest
center on the day 28 days prior to the scheduled date of opening of
technical bid.

Bi = The official retail price of bitumen of I0C depot at the nearest
center for the 15t day of the month under consideration.

Pb = Percentage of bitumen component of the work
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Adjustment of POL (fuel and lubricant) component

)

Price adjustment for increase or decrease in cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula

Ve=0.85 x (Pf/100) x R x (Fi- Fo)/Fo

Ve=Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of I0C at the nearest center on the day 28 Days prior
to the schedule date of opening of Technical Bid.

Fi = The official retail price of HSD at the existing consumer pumps of
I0C at the nearest center for the 15% day of the month of the under

consideration.

Ps= Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed diesel Oil has

been chosen to represent the fuel and lubricants group.

Adjustment for Construction Machinery

(v)

Price adjustment for increase or decrease in the cost of plant and
Machinery spare procured by the Contractor shall be paid in
accordance with the following formula

Vp=0.85 x (Pp/100) x R x (Pi - Po)/Po

Vp=Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares

Po = The all India wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for 28 Days prior
to the schedule date as published by the Office of the Economic
Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Pi = The all India average wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pp = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts

has been chosen to represent the Plant and Machinery Spares group
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25.

26.

Adjustment of other materials Component

)

Price adjustment for increase or decrease in cost of local materials
other than cement, steel, bitumen and POL procured by the contractor
shall be paid in accordance with the following formula

Vm= 0.85x (Pm/100) x R x (Mi - Mo)/Mo

Vm = Increase or decrease in the cost of work during the month under
consideration due to change in rates for local materials other than
cement, steel, bitumen and POL.

Mo = The All Indian wholesale price index (all commodities) on 28
days preceding the scheduled date of opening of technical Bids, as
published by the Office of the Economic Adviser, Department for
Promotion of Industry and Internal Trade, Ministry of Commerce
&Industry.

Mi= The All India wholesale price index (all commodities) for the
month under consideration as published by the Office of the
Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement,
steel, bitumen and POL) of the work.

The following percentage will govern the price adjustment for the
entire contract:

1 Labour -Pi 13.94 %
2 Cement - Pc 8.95 %
3 Steel - Ps 1691 %
4 Bitumen - Pb 0.00 %
5 POL - Pf 1.59%
6 Plant & Machinery Spares Pp 13.94 %
7 Other Materials - Pm 44.67 %
Total 100 %

The proportion of payments retained (retention money) shall be @6% {CL.

48} from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for For Whole of work {CL.49}

delay in completion of works (1/2000)t of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In

item 5 of Contract data) {1/2000)* of

initial- contractpricefor #5-km
Section,rounded-offto-the nearest
theusandper-day-
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL.49}
For delay incompletion work Contract Price rounded off to
the nearest thousand

H—Seeured—— Deleted
Advancefor Non-persish-able-
1B | .
(The advance payment will be paid to the Contractor no later than 28 days after
fulfillment of the above conditions).

31. Repayment of advance payment for mobilization and equipment {CL.51.3}

The advance loan shall be repaid with percentage deduction from the interim
payments certified by the Engineer under the Contract. Deduction shall

commence in the next Interim Payment Certificate following that in which the
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32.
33.

34.

35.

36.

37.

38.

39.

total of all such payments to the Contractor has reached not less than 20 percent
of the Contract Price or 6 (six) months from the date of payment of first
installment of advance, whichever period concludes earlier, and shall be made at
the rate of 20 percent (collectively for both Mobilization Advance and
Equipment Advance)of the amounts of all Interim Payment Certificate until such
time as the loan has been repaid, always provided that the loan shall be completely
repaid prior to the expiry of the original time for completion pursuant to Clause 17
and28.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52}

As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs. ................ (to be
decided after evaluation of the bid) as additional security in terms of ITB Clause
29.5 (Clause 34.1 (A) (Please Refer Govt. of Gujarat, R&B Dept. Gandhinagar’s
resolution No. PARACH/102020/329/C, DT.01/06/2021,05/04/22 &
03/02/2024 and implement the same given guidelines for all sanctioned DTP &
forth coming DTPs. (For Perf. Bond & Sec. Deposit)

The standard form of Performance security acceptable to the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the
Bidding Documents.

The Schedule of Operating and maintenance Manuals....N/A. {CL.58}
The date by which “as- built” drawings (in scale as directed) in 2 sets {CL. 58}
are required within 28 days of the issue of certificate of completion of the whole
or section of the work, as the case maybe.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by
the Date required is Rs 2.0 lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {Cl 60}
the Employer’s additional cost for completing the Works shall be 20 percent.

Input rate for Cement shall be considered as per CE CG SOR 2024-25 : 5234.00

Rs. /MT. according to same cement recovery shall be done.
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SECTION - 5

TECHNICAL SPECIFICATION
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SECTION - 6

FORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s)of

( )

. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract between
us.

. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this------------------------- day of 20

(in block capitals or typed)
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Address

Witness

Address

Occupation
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SECTION - 7
BILL OF QUANTITIES
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10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so
far as it is otherwise provided under the Contract, include all constructional
plant, layout, supervision, materials, erection, maintenance, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set out
or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Iltem rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by ripping
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr.)

Item
No

Description of Item (with brief
specification and reference to
book of specifications)

Quantity | Unit

Rate In
figures

Amount

AS PER SEPARATE SHEET ATTACHED

[/We am/are willing to carry out the work at

% above/below percent(Should

be written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender

Deduct.........
Net

In words

% below

Estimated amount put to tender

Net

In words

(with-brief ficati
Ne and-reference-to-book-of In- In-
ifications) figures | Werds
NA

1 The Contractor shall exhibit a board with detailed specification and details of work as

directed by the Engineer-In-Charge for which no extra payment shall be made.

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in

S.0.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost

of difference of cement consumption have been deducted from the rate of original item
at the rate of input rate mentioned in all the tender.
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SECTION - 8

SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the
construction of -------------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We--------------mmmrm oo

(name of Bank)of (name of country) having our
registered office at ----------m-mmrmmmm ( here in after called
“the bank”) are bound unto ----------------m-msmmmmmo e (name of Employer)
(here in after called “The Employer”) in the sum of *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of -------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him owing to the occurrence of one or any of

the three conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date ok
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

LT3 1 oA —— ) o) ——

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

- (Name of Employer)

- (Address of Employer)
WHEREAS  —---emmm oo (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. -----=--=-==-=mnmnuemuue- dates ---------------- - ---- to execute----------=------

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to a total of----------=--=-mmmmm e

(amount of guarantee)* (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of -------------------mrmmmmm -
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor ---------------------------—-
Name of Bank -----------=---nmmmmm oo

Address = seeeeeeemeeeeemee e
Date  ---mmmmmem e

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

- (Name of Employer)

- (Address of Employer)
WHEREAS  ----mmm oo e (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. --------=-==--=-m-meem- dates ---------------m-momoemen to execute-----------------

- - (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to a total of-------=-====remrmmm e

(amount of guarantee) ------------=----m-ommmmmn- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of ------------=--memmmmmm
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor

before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of

the Contract to of the Works to be performed thereunder or of any of the Contract

documents which may be made between your and the Contractor shall in any way

release us from any liability under this guarantee, and we hereby waive notice of any

such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.
Signature and Seal of the guarantor ---------------------------—-

Name of Bank ---------=--mmmmmmmo oo

Address = e
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

- (Name of Employer)

- (Address of Employer)
- (Name of Contractor)
Gentlemen:

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause
51.1 (“Advance Payment”) of the above mentioned Contract,------------========zmmumnuon
------------------- (name and address of Contractor) (hereinafter called “the
Contractor”) shall deposit with (name of Employer) a bank guarantee his proper and
faithful performance under the said Clause of the Contract in an amount of (amount of
Guarantee)*- - in words).

We, the (bank of financial institution), as instructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to----------------=-=-=-msmmemmmmmmmeeeeo
(name of Employer) on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding---

- (amount of guarantee)* - (in
words)

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between ----------------ooommmimooeo- (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until -------------m-mmsommmmcmoo e (name of
employer) receives full repayment of the same amount from the contractor.

YOUR'’S TRULY

Signature and Seal
Name of Bank/Financial Institution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees
( ) (amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in
para 34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt of this

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability

period i.e. up to and the Additional Performance Security for an
amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of
Project Completion Date i.e. up to and sign the contract, failing which action as

stated in Para 34.3 of ITB will betaken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

- (date)
To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the

Employer) and (name and address of

contractor)  hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read construed as part of this

Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) letter of Acceptance
ii) Notice to proceed with the works:
iii) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data

vi) Additional conditions

vii) Drawings

viii) Bill of Quantities and

ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of:

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

[, the undersigned do  hereby undertake that our firm  M/s
................................................................................................... would invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9

DRAWINGS

91




SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER
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