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NATIONAL COMPETITIVE BIDDING 
 

 
1.  The Executive Engineer, Panchayat (R&B) Division, Bhuj.Invites bids for the construction of 

works detailed in the table. 
The bidders may submit bids for any or all of the following works. 

 
TABLE                  
 

Package
No. 

Nameof work Approximate 
Value of works 

(Rs.) 

Bid 
security 
(Rs.)1% 

Cost of 
document 
Tender 

Fee 

Period of 
completion 

 

#Class of 
Registration/ 
Categoryof 
contractor if 

required 
01 CONSTRUCTION 

OF HALL AT 
RAMDEVPIR 
TEKRI, HABAY 
VILLAGE  
TA.BHUJ(DMF/202
4-25) 

840200.89/- 
 

8402/- 
 
 

900/- 4 Months A-VERG M K S 
M  LTD 

 
2. Prospective/ Interested bidder maydownload theBidDocumentsfromwebsite 

https://www.nprocure.comfreeofcosttilltheTimeandDateasmentionedononline NITat website 
https://www.nprocure.com.# 

3.  However, Bidder who issubmittingthe BidOnlinewill have to paythe BidDocument Fee/  Tender  Fee  
through  Demand  Draft  only  of  any  Schedule  Bank  payable  at Panchayat (R&B) DivisionBhuj 
and in favour of‘ExecutiveEngineer, Panchayat (R&B) Division,Bhuj.Once the Bid 
isreceivedonline,BidDocument/Tender Fee willnot be refundable. 

The DemandDraftforBid Document/Tender feeandFDR/BankGuarantee 
againstBidSecurity/EMDshallbesubmittedinelectronicformatthroughonline(byscanning)whileuploa
dingthebid,thissubmissionshallmeanthatbiddocument/tenderfeeandBidSecurity/EMDhasbeenreceiv
ed.Accordingly, theofferofonlythoseshallbeopenedwhoseBid Document/ Tender Feeand Bid 
Security/EMDhavebeenreceivedelectronically.However, forthe purpose of realizationofDemand 
Draft,and FDR/Bank Guarantee bidder shall send the same in original through R.P.A.D. so as to 
reach to‘ExecutiveEngineer, Panchayat (R&B) Division, 
Bhuj’within7Daysfromthelastdayofbidsubmission. 

PenaltativeactionfornotsubmittingDemandDraft/FDR/BankGuaranteeinoriginal to 
Executive Engineer/TenderInvitingAuthority by biddershall be initiated. 

4.  Bidsreceivedonline,will 
beopenedonthetime,dateandplaceasspecifiedintheonlineNITatwebsitehttps://www.nprocure.comint
hepresence ofthebiddersortheir authorizedrepresentatives, who wish to 
remainpresent.Iftheofficehappenstobeclosedonthedayofopeningofthebidsasspecified,thebidswill be 
openedonthe next workingdayatthesametime and venue. 

5. Aprebidmeetingwillbeheldon--/01/2024at12.00hrs.attheofficeofThe Superintending Engineer, 
Surat (R&B) Circle, Opp. Dutch Garden, Nanpura,Surattoclarify 
theissuesandtoanswerquestionson any matterthatmay be raised at that stage asstated 
inclause9.2of‘instructionsto Bidders’of thebiddingdocuments. 

6. # BidSecurity(EMD)isequalto1%ofEstimatedAmountputtobid/tenderandshould beroundedoff to 
the nextthousandrupees. 

7. OtherInformation isasunder: 
A. Agenciescan prepareandedittheiroffersanumberoftimesbeforetheendofthe tender submission 

dateand time.After thetender submission dateand time,the bidder cannotmodify / edit / withdraw 
their submitted offer in any case. Nowritten oronline requestinthisregardshall be granted. 

B. Offers inphysical formwill not be acceptedinany case. 
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C. DemandDraftpurchased bytheotherthenbidder andissuedafterthelast dateof submissionof 
Bids, will not be consideredoraccepted. 

D.The costincurredbythecontractorforthisofferforclarificationorattending discussion, 
conferencesorsitevisitswillnotbereimbursedbytheEmployeror Engineer-in-Charge. 

E. Conditional tender shallnot be accepted. 
F. Any changes,addition,alternationmadeintheprescribedformattachedwithtender areliable to 

be rejected. 
G. Anychangein formator conditionalBankGuaranteewillnotbeacceptedandthe bidder will be 

considerednon-responsive. 
H. Allthebiddersareinstructedtofillininformationstrictlyinaccordancewiththe format 

giveninthechecklist/qualificationdocument/tenderdocument. 
I. Itismandatoryforthe biddersto supplyEach andEveryInformationasaskedstrictly 

inelectronicformatatappropriate placesonly. 
J. Blank/insufficient information shall betreated asnil informationand shall result in 

disqualification. 
K. Evenifthebidderhasbeenqualifiedinasimilarorlargersizeofprojectinthepast, itshall not be 

deemedto be a ground/reasonfornot givingrequiredinformationfor thiswork/bid. 
L.

 Informationsuppliedforearlierprojectsshallnotbeconsideredwhileevaluationofthisbid.The
Government willnotaskforanyotherinformation,unless it isfound absolutely necessary bythe 
competentauthority. 

M. If found necessary, thecontractor will be intimatedfor negotiation, 
# For the works costing up to7.5crore(ROAD),7.0crore(BUILDING & BRIDGE)kindly 

referto SSR-10-2015-17-C dated 03-02-2017 
Fortheworkscostingunder7.5croreforRoad Worksand7.0crorefor Buildingand 

BridgeWorksfollowingdocumentsshall besubmittedinelectronicformat onlythrough 
onlineby scanning andthe(i)BidDocumentFee/ TenderFee(ii)BidSecurity/EMD 
shouldbesentinoriginal totheTenderopeningauthoritythroughRPAD,soastoreach the 
Executive Engineer within7 daysfromlastdayof submissionofBid. 

 
(i) BidDocument Fee / Tender Fee 
(ii) BidSecurity/EMD orValidEMD ExemptionCertificate of Appropriate 

ClassofRegistrationof ApprovedContractors 
(iii) RegistrationCertificate ofAppropriateClass 
(iv) RegistrationCertificate of “A-VERG M K S M  LTD  
(v) I /II /III,if required 
(vi) GSTNumber 
(vi) WorkExperience, if necessary. 
(vii) OtherDocuments, asrequired. 
 
(Viii)   Bank Solvency of current calendar year i.e.2026
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SECTION - 1 
 

INSTRUCTIONS TO BIDDERS 

(ITB)
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A. GENERAL 
 
1.        Scope ofBid 
1.1 TheEmployer(Named inAppendixtoITB)invites bidsfortheConstructionofworks(asdefined 

inthesedocumentsand referredtoas‘theworks”)detailed inthetable 
giveninIFB.Thebiddersmaysubmitbidsforanyoralloftheworksdetailedinthetablegiven in 
IFB. 

 

1.2 Thesuccessful bidderwill beexpected tocompletetheworksby theintended completion date 
specifiedin theContract data. 

 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives  
(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) aresynonymous. 

 

2.        Source ofFunds 
2.1 TheexpenditureonthisprojectwillbemetfromthebudgetofGovt.ofGujarat/ Govt.of India 

forcentrallysponsoredprojects. 
 

3.        Eligible Bidders 
3.1 This Invitation forBidsis open to all eligiblebidders. 
3.2 Allbiddersshallprovidein Section2, 

FormsofBidandQualificationInformation,astatementthattheBidderisneitherassociated,norha
sbeenassociated,directlyorindirectly, with the consultantoranyotherentitythathaspreparedthe 
design,specifications,andotherdocumentsfortheProjectorbeingproposedasProjectManagerfo
rtheContract.AfirmthathasbeenengagedbytheEmployertoprovide 
consultingservicesforthepreparationorsupervisionoftheworks,andanyofitsaffiliates,shall not 
beeligibleto bid. 

 
4.         Qualificationof the Bidder 
4.1 Allbiddersshallprovidein Section2, FormsofBidandQualificationInformation,a preliminary 

descriptionoftheproposed work method and schedule,including 
drawingsandcharts,asnecessary.The proposed methodology should includea 
programofconstructionbackedwithequipmentplanningand deploymentduly supported with 
broad calculationsand qualityassuranceproceduresproposedto be adopted justifying their 
capability of executionand completionofwork as per technical specifications, within 
stipulatedperiodofcompletion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

4.5 QUALIFICATION CRITERIA: 
(Applicable forthe works whichrequire Post Qualification) 

4.5.1 QualificationwillbebasedonApplicant’smeetingallthefollowingminimumpass/ 
failcriteriaregardingthe   Applicant’sgeneralandparticularexperience,personneland  
equipment  capabilities  and  financial   positions,  as  demonstrated  by  the applicant’s 
responses intheformsattachedtotheletterofapplication(specified requirement  forjoint  
venturesare givenunderpara4.6below) Subcontractors experienceand 
resourcesshallnotbetakenintoaccountindeterminingthe applicants compliancewith the 
qualifyingcriteria 
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Toqualifyformorethanonecontract,the applicant mustdemonstratehaving 
experienceandresourcessufficienttomeettheaggregateofthequalificationcriteria foreach 
contract givenin paragraphs 4.5.4,4.5.5and 4.5.9below 

 

4.5.2 Base year and Escalation 
 

The baseyearshall betaken as Current financial year 
Following enhancementfactorswillbeused for thecostsofworksexecuted and the financial 
figureto a common basevaluefor works completedin India. 
 

Year Financial Year Enhancement factor 

Base (year of inviting tender) 2023-24 1.0 

-1 2022-23 1.10 

-2 2021-22 1.21 

-3 2020-21 1.33 

-4 2019-20 1.46 

-5 2018-19 1.61 

 

Applicantshouldindicateactualfiguresofcostsandamountfortheworks executedbythem 
without accounting fortheabove-mentioned factors. 

Incasethefinancial figuresand valueof completed worksareinforeign currency 
theaboveenhanced multiplying factorswillnot beapplied.Instead,the 
currentmarketexchangerate(StateBankofIndiaBCSellingrateasonthelastdate of 
submissionof the bid) will beapplied for the purposeof conversionof theamount in foreign 
currencyintoIndia rupees. 

 
4.5.3. General Experience. 

TheApplicant shall meet with thefollowingminimum criteria: 
(a) Achieved aminimum annual financial turnover(defined as billing forworksin 

progressandcompletedinallclassesofcivil engineeringconstructionworks only) inany 
oneyear,over thelastfiveyearsof theannual valueof contract/ contracts applied for. 

(b) Experienceinsuccessfullycompleting or substantially completing atleastone 
contractofhighway(road and /or bridgeworks)airport runwayofatleast40 percent 
ofthevalueofproposedcontract within thelast fiveyears. 

Theworksmay havebeenexecuted by theapplicantas primecontractororasamember 
of a jointventureor asanominatedsub-contractor.Assubcontractor, heshould haveacquired 
theexperienceofexecutionofallmajoritemsofworks under theproposed contract.Incasea 
projecthas beenexecutedby a joint venture; weighttowardsexperienceof theprojectwould 
begiventoeach joint venturein proportion to their financial participation inthe joint 
venture. 

Substantiallycompletedworksmeansthoseworkswhichareatleast90%completedas
onthedateofsubmission(i.e.grossvalueofworkdoneuptothe 
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lastdateofsubmissionis90%ormoreoftheoriginal contractprice) and 
continuingsatisfactorily. 

Forthese,acertificatefromtheemployersshall besubmitted alongwiththe 
applicationincorporating clearlythenameofthework,contractvalue,billing amount,dateof 
commencementof works,satisfactory performanceof the contractorandanyother relevant 
information. 

 
4.5.4. Personnel Capabilities. 

Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asperAppendix. 
 

4.5.5. EquipmentCapabilities 
Based onthestudies carried outby theEngineer,theminimumsuggested major equipment to 
attain the completion of works in accordance with the prescribed construction 
scheduleisshown in theAppendix. 

 
Thebiddersshould,however,undertaketheirownstudiesand furnishwith their 

bid,adetailed construction planning and methodology supported withlayout and necessary 
drawingsand calculationstoallowtheemployertoreview their proposals. The numbers, types 
and capacitiesof each plant/equipment shall be shownintheproposalsalong withthe 
cycletimeforeachoperationforthegiven production capacityto match therequirements. 

 
4.5.6. FinancialPosition 

TheApplicantshouldgiveundertakingthathe has access to, orhasavailable,liquidassets 
(aggregateofworkingcapital,cashinhandanduncommittedbankguarantees)and/or credit facilities 
up to25percent of thevalueof thecontract /contractsapplied. 

 
4.5.7. Theaudited balancesheets forthelastfiveyears should besubmitted,whichmust 

demonstratethesoundness oftheapplicant’sfinancialposition,showing long–term 
profitabilityincluding anestimatedfinancialprojectionforthenexttwoyearsIfnecessary,the 
employerwill make inquiries withthe applicant’sbankers. 

 
4.5.8. Litigation History 

TheApplicantshouldprovideaccurateinformationonanylitigationorarbitrationresultingfro
mcontractscompletedorunderexecutionbyhimoverthelast fiveyears.Aconsistent 
historyofawardsagainst theApplicantoranypartnerofajointventuremayresultinfailure of 
theapplicant. 

 
4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be 
disqualifiediftheyhave: 
Mademisleadingor falserepresentation in theforms,statements submitted,and/ or 
Record of poor performancesuchasabandoning thework,rescinding ofcontractfor 
whichthereasonsareattributable to thenon–performanceofthecontractor; consistenthistory of 
litigationawarded againsttheapplicantor financialfailuredue tobankruptcy.Therescinding 
ofcontractofajointventureonaccountofreasons otherthannon–performance,suchasMost 
Experiencedpartnerof jointventure pulling out,courtdirectionsleading to breaking upofa 
jointventurebeforethestart of work,whicharenotattributabletothepoor performance of 
thecontractor will, however,not affect the qualification oftheindividual partners. 
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# 4.6 JOINT VENTURE: (Maximum 3Members i.e.1Lead& 2others) (Applicable only for 
estimatedprojectcostof50Croreand above) 

4.6.1. Joint ventures must comply with thefollowingrequirement: (a)   Followingaretheminimum 
qualification requirements: 

(i)
 Theleadpartnershallmeetnotlessthan50percentofallcriteriagiveninpara4.5.3&4.5.6abo
ve.Thejointventuremustcollectivelysatisfythecriteriaofpara4.5.3&4.5.6above.Theexperie
nceoftheotherjointventurepartnersshallbeconsideredifitisnotlessthan30percentofthequalif
yingcriteriainpara4.5.3&4.5.6above. 

(ii) Individually each member must satisfy the requirements of para4.5.7 &4.5.8 above. 
(b) Bid shallbesigned soas legallybindall partners,jointly and severally,and shall besubmitted 

withacopy of thejointventureagreement providing thejointand several liabilities with 
respect to thecontract. 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partnersindividually 
oras a partnerinany otherjoint venture. Incase dissolutionofajoint 
venture,eachoneoftheconstituent firmsmay qualifyif theymeetallthequalification 
requirements,subject tothewritten approvalof theEmployer. 

 
4.7.     BidCapacity. 

Applicantswhomeettheminimum qualificationcriteriawill bequalified onlyiftheir 
available bid capacity at the expected time of bidding is more than the total estimatedcost 
oftheworks.Theavailable bidcapacity will becalculatedas under: 

 
AssessedAvailable BidCapacity = (A*N*2-B), where 

 
A   = Maximumvalueofworkexecutedinanyoneyearduringthelastfiveyears (updated 

tothepriceleveloftheyear indicated inappendix)taking into account thecompletedas 
well as works in Progress. 

 
B   = Valueatcurrentpriceleveloftheexistingcommitmentsand 

ongoingworkstobecompletedduringthenext(periodofcompletionofworkforwhich 
bids areinvited);and 

 
N= Numberofyearsprescribed forcompletionof theworksforwhich the bidsare invited. 

 
Note: - InCaseofjointventure,the availablebidcapacitywillbeappliedfor 

eachpartnertothe extentofhisproposedparticipationinthe executionofthe 
work. 

 

4.8 Eventhoughthebiddersmeettheabovequalifyingcriteria,theyaresubjectto be 
disqualifiedif theyhave: 

 

- Made misleading or false representation in the forms, statements andAttachments 
thesubmittedin proofthe qualification requirements;and/ or 
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- Record of poor performance such as abandoning the works, not properly 
completingthecontract,inor date delay incompletion,litigation history,or financial failures 
etc.;and/ or 

- Participated in the previous bidding for the same work and had 
quotedunreasonablyhighbidpricesandcouldnotfurnishrationaljustificationtothe 
employer. 

 
5. One bid per bidder 

 

5.1. Eachbiddershallsubmitonlyonebidforonepackage.Abidderwhosubmitsor participates in 
more than one bid (other than as asubcontractoror in cases of alternativesthathave been 
permitted or requested) will causeall theproposalswith the bidder’s participation to 
bedisqualified. 

 

6. CostofBidding 
 

6.1. Thebiddershallbearallcostsassociatedwiththepreparationandsubmissionofhis 

Bidandthe Employer will in no caseareresponsibleandliableforthosecosts. 
 

7. Site Visit 
 

7.1. TheBidder,attheBidder’sownresponsibility and risk isencouraged tovisitand 
examinetheSiteofworkanditssurroundingandobtainallinformationthatmay be necessary for 
preparing theBid and enteringintoacontractfor constructionofthe Works. 
Thecosts of visitingthesite shall beat theBidder’s own expense. 
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B. BIDDINGDOCUMENTS 
 

 

8.        ContentofBidding Documents 
8.1      Theset ofbidding documents comprises thedocuments listedbelowandaddenda issuedin 

accordancewith Clause10: 
 

Section Particulars VolumeNo. 

- Invitation forBids  

 

I 1 Instructions to Bidders 

2 Qualification Information,andother forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form ofBid III 

7 Bill of Quantities 

8 Securities andother forms 

9 Drawings IV 

10 Documents to befurnishedbybidder V 

 

8.2. VolumesI,II,III andIVareavailableonlineand documentsto be furnished bythe 
bidderincompliancetosection2willbepreparedbyhimandfurnishedasVolume- Vin two parts 
(referclause12). 

 

8.3. Thebidderisexpected toexaminecarefullyallinstructions,conditionsofcontract, 
contractdata,forms,terms,technicalspecifications,billof quantities, forms,Annexes 
anddrawingsintheBidDocument.Failureto complywiththerequirementsofBid 
Documentsshall beatthe bidder’sownrisk.Pursuanttoclause26 hereof,bids 
whicharenotsubstantiallyresponsivetothe requirementsofthe BidDocuments shall berejected. 

 

9. ClarificationBiddingDocuments 
 

9.1 Aprospectivebidderrequiringanyclarificationofthe biddingdocumentsmay notify 
theEmployer inwriting or throughE-mailattheEmployer’saddress 
indicatedintheinvitationtobid.TheEmployerwillrespondtoany requestfor 
clarificationwhichhereceived earlier than15 days prior tothedeadlinefor submissionof 
bids.Employer’sresponsewillbepublished onwebsiteincluding a description 
oftheenquirybut without identifyingits source. 

 

9.2. Pre-bidmeeting 
 

9.2.1. The bidderorhis officialrepresentative isinvitedtoattendapre-bidmeeting which will take 
place atthe address, venue, time anddateasindicatedinthe appendix. 
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9.2.2. Thepurposeofthemeeting will betoclarifyissuesand toanswer questionsonany matterthat 
mayberaisedat that stage. 

 

9.2.3. Thebiddershallberequiredtosubmitany questionsin writingore-mailtoreach the 
Employernot laterthan 03 days beforethemeeting. 

 

9.2.4 Minutesofthemeeting,includingthequestionrose(withoutidentifyingthe sourceof enquiry) 
andtheresponsesgivenwill be published withoutdelay onthe tender website 
i.e.www.nprocure.com.Any modification of the bidding documentslisted insub-
Clause8.1whichmaybecomenecessary asaresultofthe pre-bidmeetingshall bemadebythe 
Employerexclusivelythroughtheissueofan Addendum pursuanttoClause10 
andnotthroughtheminutesofthepre-bid meeting. 

 

9.2.5. Non-attendanceatthe pre-bidmeetingwillnotbecausefordisqualificationof a bidder. 
 

10. AmendmentofBidding Documents 
 

10.1 Beforethedeadlineforsubmissionof bids,theEmployermaymodifythebidding documents 
byissuingaddenda. 

 

10.2. Any addendumthusissued shall bepartofthebidding documents.TheEmployer will 
assumeno responsibility forthesame. 

 

10.3. To giveprospective biddersreasonabletimeinwhich to take addendum into 
accountinpreparingtheir bids,the Employermay,athisdiscretion,extendas necessary 
thedeadlineforsubmissionof bids,inaccordancewith Sub-Clause20.2 below. 
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C.  PREPARATION OF BIDS 
 

11. Language ofthe Bid 

 
11.1 All documents relatingto the bidshall bein theEnglish language. 

 
12. Documents Comprising the Bid 

 
12.1. The bid be submitted by the bidderasVolume of the bid document (referClause8.1)shall be in 

two separate parts: 

 
Part - Ishall be named“Technical Bid” andshallcomprise 

 
(i) BidSecurityin theformspecifiedin Section 8 
(ii) Qualification Information andsupporting documents as specifiedinSection 2  
(iii) Certificates,undertakings,affidavits as specifiedin Section 2 
(iv) Anyotherinformationpursuant to Clause4.5oftheseinstructions 
(v) Undertakingthat the bidshall remain validforthe periodspecifiedinClause15.1 

 

Part - II shall be named“Financial Bid” andshall comprise 

 
(i) Form ofBidas specifiedin Section 6 
(ii) PricedBill ofQuantitiesforitems specifiedin Section 7 

 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. technical as well 
as financial andmust besubmittedonlineonly. 

 
12.3. Following documents will bedeemedto bepart ofthe bid. 
 

 
 
 

Section Particulars VolumeNo. 

 Invitationfor Bids (IFB)  

1 Instruction to Bidders Volume I 
3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 
9 Drawings Volume IV 

 
13. 

 
BidPrices 

  

13.1 TheContractshallbeforthewholeworksasdescribedinSub-Clause1.1,basedon the pricedBill of 
Quantities submittedbytheBidder. 

 
13.2 The biddershall fill inrates andprices andlineitem total (both in figures and words)forallitems 

oftheWorksdescribedintheBillofQuantitiesalongwithtotal 
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bid price(Bothinfiguresandwords).Itemsforwhichnorateorpriceisentered bythebidder will not 

be paid forbytheBill of Quantities. 
 
13.3 Allduties,taxes,andother levies except GSTpayablebythecontractorunderthe contract,or for 

anyother causeshall beincluded intherates,pricesand total Bid PricesubmittedbytheBidder. 
(GST will be paidextra) 

 
13.4 Deleted 
 
13.5 Theratesandprices quotedbythebidder aresubjecttoadjustmentduringthe performanceof 

theContract In accordancewiththeprovisionsof Clause47 of the Condition of Contract 
(Irrespective of the time limit andBidAmount) 

 
14. Currencies ofBid andPayment 
14.1 TheunitratesandthepricesquotedbythebiddershallbeentirelyinIndianRupees.All payments 

shall bemadein Indian Rupees. 
 
15. BidValidity 
15.1 Bidsshallremainvalidforaperiodofnotlessthan120daysafterthedeadlinedate forbidsubmission 

specifiedin Clause20. 
 
15.2 Inexceptional circumstances,prior to expiry of theoriginal timelimit,the Employer may 

requestthatthebiddersmay extend theperiod ofvalidityforaspecified period. 
Abiddermayrefusetherequest without forfeitinghis bidsecurity.Abidderagreeing to the 
request will not be required or permitted to modify his bid, but will be required toextend 
thevalidity of hissecurityfor a period of theextension, and in compliancewith Clause16in all 
respects. 

 

16. BidSecurity 
16.1. TheBidder shall furnish,as partofhisBid,aBid securityintheamountasshownin 

column4ofthetableofIFBforthisparticularwork.ThisBidsecurityshallbein favorofExecutive 
Engineer, (R&B) Panchayat Division, Bhuj-Kachchandmaybein one ofthefollowing 
forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given 

inVolumeIII.(BankGuaranteeisapplicableonlyforBidEstimatedAmountof01Croreanda
bove) andBankGuaranteeofScheduleandPrivate  Banksshallbe considered asper GoGFinance 
Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O.Date 21/04/2023 
orasperthelatest amendment. 

 

b. FixedDepositReceiptissuedbyanyScheduledIndianBankoraforeignBank 
approvedbytheReserveBankof India. 

OR 

A. ValidBid Security/EMDExemptionCertificateissuedby 

(1) Road&Building Department or  

(2) Narmada Water Resources, Water Supply and Kalpsar 
DepartmentofGovtofGujarat.ExemptionCertificateisapplicableonly when Registration 
CertificateofAppropriateClassandCategoryofApproved Contractorsis required as 
eligible criteria of bidder. 
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16.2. Bank guarantees(and otherinstrumentshavingfixedvalidity)issuedassuretyfor 
thebidshallbevalidfor45daysbeyondthevalidityofthebidi.e.totalvalidityof120+45 =165 Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated inSub– 

Clauses16.1and 16.2above shall berejected by the Employeras non-responsive. 

 
16.4. TheBidSecurity ofunsuccessful bidderswillbereturnedwithin 28daysoftheend ofthe bid 

validityperiodspecifiedin Sub-Clause15.1 
 

16.5 TheBid Security of thesuccessful bidder willbedischargedwhenthebidder has 
signedtheAgreement and furnishedtherequiredPerformance Security. 

 
16.6. The bidSecuritymaybeforfeited 

(a) IftheBidderwithdrawsthebidafterBid openingduringtheperiodofBid validity. 
(b) IftheBidder does not accept thecorrection oftheBidPrice,ifanyor 
(c) InthecaseofasuccessfulBidders,iftheBidderfailsthespecifiedtimelimitto 

(i) Sign theAgreement;or 
(ii) Furnish therequirement Performance Security. 

(d) # If found necessary, the bidder will be intimated for negotiation, He will be intimated 
maximum three times within the validity period for negotiation, 
Ifcontractordoesnotrespondintime,hisBidSecurity(EMD)willbeforfeitedandhistenderwillberej
ected.Punitive actionwillbetakenon such contractors.(AsperGoG R&BDept’sGr. No. 
S/22/2017/6369/D, Dt.08/06/2018) 

 
17. Alternative Proposalsby Bidders. 
17.1. Biddersshall submit offersthatfullycomplywiththerequirementsofthebidding 

documents,including theconditionsofcontract(including 
mobilizationadvanceortimeforcompletion),basictechnicaldesign as indicated 
inthedrawingand specifications.Conditionalof personal 
alternativeofferswillnotbeconsideredfurther in the process oftenderevaluation. 

 
18. Format andSigning ofBid 
18.1.

 TheBiddershallpreparedocumentscomprisingthebidasdescribedinClause12oftheseInst
ructionsto bidder asthe “Technical Bid “and “Financial Bid”inseparate parts to beuploaded. 
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D. SUBMISSION OFBIDS 
 
19. Deleted 

 
20. Deadline for Submissionof the Bids 
20.1. Complete Bids must be received online by the Employer at the tender website 

specifiedabovenot laterthan thedate indicatedin appendix. 
 
20.2. TheEmployermay extend thedeadlineforsubmissionof bids by issuing an 

amendmentinaccordancewithClause10,inwhichcaseallrightandobligationof the Employer and 
thebidders previously subjecttotheoriginal deadlinewill thenbe subject to thenew deadline. 

 
21. Deleted 
22. ModificationandWithdrawal ofBids 
 

22.1.
 BiddersmaymodifyorwithdrawtheirbidsonlinebeforethedeadlineprescribedinClause20orpursu
ant to Clause23. 

 
22.2 Deleted 
 
22.3. No bidshall be modifiedor withdrawn afterthedeadlineforsubmission ofBid. 
 
22.4. Withdrawalormodificationofabidbetweenthedeadlineforsubmissionofbids 

andtheexpirationoftheoriginalperiodofbidvalidityspecifiedinClause15.1 aboveorasextended 
pursuanttoClause15.2 mayresultintheforfeitureoftheBid securitypursuant to Clause16. 
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E. BID OPENING AND EVALUATION 
 

23. Bid Opening 
23.1 TheEmployer willopenalltheBidsreceived including modificationsmadepursuant 

toClause22,inthepresence of the Biddersortheirrepresentativeswhochooseto attend 
attime,dateand theplacespecified inAppendix inthemanner specified in 
Clauses20and23.3,IntheeventothespecifieddateofBidopeningbeingdeclared a holiday for the 
Employer, the Bids will be opened at the appointed time and location on thenext working day. 

 
23.2. Deleted. 
 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 
furnished witheach bid will beannounced.Ifthe bidsecurityfurnished does 
notconformtotheamountand validity period asspecifiedintheinvitationfor bid (ref.Column4 
and paragraph3),andhasnotbeenfurnished intheformspecified in Clause16,thetechnical bid 
will not beopened. 

 
23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bidsaccompanied 

withvalid bid security will betakenupforevaluationwith 
respecttotheQualificationinformationand otherinformationfurnishedin part-Iofthe 
bidpursuant to Clause12.1. 

(ii) Ifrequired,thebidderwillbeaskedinwritingtoclarifyhisQualificationDocuments with 
respect to any requiredclarification. 

(iii) Thebidderswillrespond innotmorethan7daysofissue oftheclarification letter. 
(iv) Immediately (usually within3or4days),onreceipttotheseclarificationthe 

EvaluationCommittee willfinalizethelistofresponsivebidderswhose financial bids 
areeligibleforconsideration. 

 
23.5. Deleted 
 

23.6 Atthetimeofopeningof“FinancialBid”,thenamesofthebidderswerefound 
responsiveinaccordancewithClause23.4(iv)will beannounced.Thebidsof only 
thesebidderswillbeopened.TheresponsiveBidders’names,theBidprices,the total amountof 
eachbid,any discountand such otherdetailsasthe Employer may considerappropriate,will 
beannouncedbythe Employerat theopening. 

 
23.7 The time of opening of “Financial Bid”, the names of the bidders were 

foundresponsiveinaccordancewithClause23.4(iv)will beannounced.Thebidsof only 
thesebidderswillbeopened.TheresponsiveBidders’names,theBidprices,the totalamountofeach 
bid,any discount,and suchotherdetailsastheEmployermay considerappropriate,will 
beannouncedbythe Employerat theopening. 

 
23.8 Incasebidsareinvitedformorethanonepackage,theorderforopeningofthe“Financial Bid”shall 

bein orderofestimatedamount ofBids from highest to lowest. 
 
23.9 TheEmployershallprepareminutesoftheBidopening,includingtheinformation disclosedto those 

present in accordancewith Sub– Clause23.6. 
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24 Process to be Confidential 

24.1 Informationrelatingtotheexamination,clarification,evaluation,andcomparisonof 
Bidsandrecommendationsfor theawardofacontractshallnotbedisclosed to Bidders 
oranyotherpersonsnotofficiallyconcerned withsuchprocessuntilthe award to the successful 
Bidder has  beenannounced. Any effort by Bidder to influencethe 
Employer’sprocessingofBidsorawarddecisionsmayresultinthe rejection ofhis Bid. 

 

 

25. ClarificationofFinancial Bids 
25.1.

 Toassistintheexamination,evaluation,andcomparisonofBids,theEmployermay,athisdiscretion,
ask any Bidderforclarificationof hisBid,includingbreakdownsof 
unitrates.Therequestforclarificationand theresponseshall beinwriting or bye-mail,butno 
changeinthepriceorsubstancesoftheBidshallbesought,offered,or permitted 
exceptasrequiredtoconfirmthecorrectionofarithmeticerrors discoveredbythe Employerin 
theevaluation oftheBids. 

 
25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relatingtohisBidopeningtothe contractis awarded.IftheBidderwishes to bring additional 
information to thenoticeofthe Employer,it should do so in writing. 

 
25.3. Any effort by theBidder to influencethe Employer inthe Employer'sbid evaluation, 

bidcomparisonorcontractawarddecisionmayresultintherejection oftheBidders’ bid. 
 

26. Examinations ofBidsandDeterminationofResponsiveness 
26.1 Duringthedetail evaluation of "TechnicalBid",the Employer 

willdeterminewhethereachBid(a)meetsthe eligibilitycriteriadefinedinClause3and4;(b)hasbeen 
properly  signed; (c) is accompanied by the required securities and; 
(d)issubstantiallyresponsivetotherequirements oftheBiddingdocument.Duringthe 
detailedevaluationof the“FinancialBid”,the responsivenessofthebidswillbe furtherdetermined 
withrespecttotheremaining bid conditions,i.e.,priced billof quantities,technical 
specifications,and drawings. 

 
26.2 Asubstantiallyresponsive“FinancialBid”is onewhichconfirms all the terms, conditionsand 

specificationsof biddingdocuments,withoutmaterialdeviationor 
reservation.Amaterialdeviationorreservationisone (a)whichaffectsinany substantialway 
thescope,quality,or performanceoftheWorks;(b)whichlimitsin any 
substantialway,inconsistentwiththeBidding documents,theEmployer’srights ortheBidder’s 
obligations undertheContractor(c)whoserectificationwouldaffect unfairly   the 
competitiveposition of   other   Bidders   presenting   substantiallyresponsiveBids. 

 
26.3 If a “Financial Bid” is not substantiallyresponsive, it will be rejected by the 

Employer,andmaynotsubsequentlybe maderesponsivebycorrectionor withdrawalofthenon-
conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 

 
29. EvaluationandComparisonofFinancial Bids 
29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsivein accordancewith Sub-Clause26.2. 
 
29.2. Deleted. 
 
29.3. The Employer reserves the right to accept or reject any variation or 

deviation.Variationanddeviationsandotherfactors,whichareinexcessoftherequirements ofthe 
Bidding documents or otherwise result in unsolicited benefits for the Employer,shall not 
betaken in to account in Bidevaluation. 

 
29.4. Theestimated effectofthepriceadjustmentconditionsunder Clause47 ofthe 

ConditionsoContact,duringtheperiodofimplementationoftheContract,willnot betaken in to 
account in Bidevaluation. 

 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate ofthe costofworktobe performedunderthe contractthe 
EmployermayrequiretheBiddertoproducedetailedconsistencyofthoseprices 
withtheconstruction methodsandscheduleproposed.Afterevaluationofthe price 
analyses,theEmployermay requirethattheamountoftheperformancesecurity set 
forthinClause34 beincreased attheexpenseofthesuccessful/biddertoalevel 
sufficienttoprotectthe Employeragainstfinanciallossintheeventofdefaulttothe successful 
Bidder undertheContract. 

 
29.6. Abidwhich contains several items in thebillofQuantitieswhichareunrealistically priced low 

andwhichcannot besubstantiated satisfactorilybythebidder maybe rejected non-responsive. 

 
30. Deleted 
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F. AWARDOF CONTRACT 

 
31. AwardCriteria 

 
31.1. Subjectto Clause32,the Employer will awardthecontractto theBidder whoseBid has 

beendetermined. 
(i) To besubstantiallyresponsivetotheBiddingdocumentsandwhohasofferedthelowest 

evaluatedBidPrice;and 
(ii) To bewithinthe availablebid capacity adjusted toaccountforhisbid price which 

isthelowestevaluationinany ofthe packagesopened earlierthanthe one consideration. 
In 

nocase,thecontractshallbeawardedtoanybidderwhoseavailablebidcapacityislessthantheevaluat
edbidprice,evenifthesaidbid isthelowest 
evaluatedbid.Thecontractwillinsuchcasesbeawardedtothenextlowestbidder at his evaluation 
bidprice. 

 
32. Employer’s Right to accept any Bid and to reject any or all Bids 
 
32.1. NotwithstandingClause31,theEmployerreservestherighttoacceptorrejectany Bid,and 

tocancelthe Bidding processand rejectallBids,atany timepriortothe 
awardofcontract,withouttherebyincurringanyliabilitytothe affected bidderor biddersor 
anyobligationtoinformtheaffectedBidderorBiddersof thegroundsfor the Employer’s action. 

 
33. NotificationofAwardandSigning ofAgreement 
 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior 

toexpirationof theBid validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the condition of contractcalled the“Letter 
ofAcceptance”)willstatethesumthattheEmployerwill paytheContractorin consideration 
oftheexecution,completion,andmaintenanceof theWorks by theContractor as prescribed by 
theContract(hereinafter and inthe Contract calledthe “Contract Price”). 

 
33.2 Thenotification ofaward will constitute theformation ofthecontract,subject onlyto 

thefurnishingofa performancesecurityin accordancewith the provisions of Clause. 
 
33.3. TheAgreementwillincorporateallagreements betweentheEmployerand the 

successfulBidder.Itwill besigned bytheEmployer and tothesuccessfulBidder, 
within28daysfollowing thenotificationofaward alongwiththeLetter of Acceptance.Within21 
daysof receipt,thesuccessful Bidderwill signtheAgreement and deliverit to the Employer. 

 
33.4. Uponthefurnishing by thesuccessfulBidder ofthePerformanceSecurity,the Employer 

willpromptly notifytheotherBiddersthattheir Bidshavebeen unsuccessful. 
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34. Performance Security 
 
34.1. (A)

 Within10(Ten)daysofreceiptofLetterofAcceptance,thesuccessfulBiddershallfu
rnishtotheEmployeranirrevocableand unconditionalguarantee from a Bank  in the 
form setforth in Section8 (the  “Performance Security”) for an amount equal to 5% 
(five percent) of its  Contract Price. In case of bids 
mentionedbelow,thesuccessfulBidder,alongwiththePerformanceSecurity, 

  shallalsofurnishtotheAuthority anirrevocableand unconditionalguarantee 
fromaBankinthesameformgivenatSection8towardsan Additional 
PerformanceSecurity (The“AdditionalPerformanceSecurity”)for anamount 
calculatedas under: 

(a) IftheContractPrice offered by theSelected Bidderis lowerthan10%but 
upto20%oftheEstimated ProjectCost,thentheAdditionalPerformance Security shall 
becalculated @20%of thedifferenceinthe(i) Estimated 
ProjectCost(asmentionedinBidDocument)-Minus 10%ofthe EstimatedProject  
Costand(ii)ContractPrice offeredbythe selected Bidder. 

(b) IftheContractPriceoffered by theSelected Bidderislowerthan 20%of the Estimated 
Project  Cost, then the Additional Performance Security shall becalculated 
@30%ofthedifferenceinthe(i) Estimated Project Cost(asmentioned inBid 
Document) –Minus10%of the Estimated Project Cost and(ii) Contract 
PriceofferedbytheselectedBidder. 

 
(c) This Additional Performance Security shall be treated as part of thePerformance 

Security. 
(B) ThePerformanceSecurityshallbevalidbeyond60(sixty)daysoftheDefectsLiability Period 

and the Additional Performance Security shall be valid beyond 28(twenty-eight) days 
ofProject Completion Date. 

 
34.2. If theperformancesecurity is provided by thesuccessfulBidder intheformof a Bank 

Guarantee,itshall beissued either(a) attheBidder’soption,by a Nationalized/Scheduled 
Indianbank or (b)by aforeignbank located inIndiaand acceptabletothe 
Employer.AsperGoGFinanceDepartment’sCircularNo.FD/MSM/e-
file/4/2023/0057/D.M.O.Date 21/04/2023oraspertheirlatest amendment. 

 
34.3. Failureof thesuccessful Bidder tocomply withtherequirementof Sub-Clause34.1 

shallconstitutesufficientgroundsforcancellationoftheawardandforfeitureof theBidSecurity. 

 
35 Advance Payment andSecurity 
 
35.1 The EmployerwillsprovideanAdvance paymentontheContractPriceas stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

 
36. Deleted 
 

37. Corrupt or Fraudulent Practices 
 
37.1 TheEmployerwillrejectaproposal if it determinesthattheBidderrecommended forawardhas 

engagedincorruptorfraudulent practicescompletingforthe 
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contractinquestionandwilldeclarethefirm eligible,either indefinitely or fora stated period 
oftime,to beawardedacontractwithNational HighwaysAuthorityof India/ StatePWDandany 
otheragencies,ifitatany timedeterminesthatthefirm hasengagedin corruptto fraudulent 
practices in completingforthecontractor,or in execution. 

 
37.2 Furthermore; BiddersshallbeawareoftheprovisionstatedinSub-Clause59.2of theConditions of 

Contract. 
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APPENDIXTO ITB  
Clause Reference 

With respect to 

 Section - I 
 

 
1. 

 
TheName ofthe Employeris R&B Panchayat Department, Gujarat. 

 

 

[ Cl.1.1] 

2. Thelast fiveyears.N.A.  

 2022 – 2023  

 2021 – 2022  

 2020 – 2021  

 2019 – 2020  

 2018 – 2019  

3. This Annual Financial TurnoverAmount is Rs.NA. [Cl.4.5.3(a)] 

4. Value of Work is Rs. .840200.89  

5. Deleted  

6. The cost of electric work is Rs. 12239.00  

7. The cost of watersupply/ sanitary works is Rs. NA  

8. Liquidassets and/ oravailabilityofcreditFacilities is Rs.NA [Cl.4.5.6] 
9. Price level of the financial year 2024-25 . [Cl.4.5.2] 
10. The pre-bidmeeting will take placeat --- Not applicable [Cl.9.2.1] 
11. Thetechnical Bid will beopenedat theofficeoftheNot applicable  

12. Address of the Employer: Secretary, (R&B) Deptt, Block No.14, New 
Sachivalaya, Gandhinagar. 

 

13. Deleted  

14. The bidshouldbesubmittedlatest byAs statedon onlineNIT [Cl.20.1&20.2] 

15. The bid will beopened at ExecutiveEngineer,R & B Panchayat Division 
Bhuj As stated onlineNIT 

[Cl.23.1] 

16. 
 
17. 

TheBankDraft in favorof‘Executive Engineer, Panchayat (R&B) 
Division, Bhuj 
 

 

17. Deleted 

18.  Escalation factors (forthecost of works executedand financial figureto a 
common base value) forworks completed N.A. 

 
[Cl.4.5.2]

 

 
Year Financial Year Enhancement factor 

Base (year of inviting tender) 2023-24 1.00 

-1 2022-23 1.10 

-2 2021-22 1.21 

-3 2020-21 1.33 

-4 2019-20 1.46 

-5 2018-19 1.61 
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# LISTOF KEY PLANT &EQUIPMENT TOBEDEPLOYED ONCONTRACT 

WORK [ReferenceCL. 4.5.5] 
 

The contractors shallalso give alistofmachineriesinhis possessionandwhich they propose to 
use on thework. 

 
Sr. 
No. 

PlantorMach
inery 

Location Age 
ofMachinery(

maximum 
15years) 

Make Capacity ApproximateVa
lue 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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Listof Key Personneltobedeployedon ContractWork 
(ReferenceCl. 4.5.4) 

 
 
# Employment of a qualified site Engineer by the Contractor. 
TheContractorshallemployfull-timetechnicallyqualifiedstaffduringtheexecutionofthis workas under:- 

1. TwograduateCivilEngineersandthreediplomaCivilEngineerswhencostoftheworkto 
beexecutedis morethan Rs.50lakhs. 

2. Onegraduate&twoDiploma,CivilEngineerswhenthecostoftheworktobeexecuted is morethan 
Rs.15lakhs but less than Rs.50lakhs. 

3. MinimumoneDiplomaCivilEngineerwhenthecostofworkislessthanRs.15lakhs but morethan 
Rs.5lakhs. 

4. Minimum two Diploma CivilEngineersforthe workwhenthe costofworktobe executed 
islessthanRs.5 lakhs.TheEngineer soemployed for theGovernmentwork 
musthavesufficientexperienceto handletheworkindependently.Such an Engineer 
shallhavetostayatthesiteofworkandheshallnotbeentrustedwithotherdutyexcept this work. 

 
Incasethecontractoror partner ofthecontractorfirmisaCivilGraduateEngineer, 

EmploymentofaseparateEngineer willnotbenecessary provided thattheEngineer partnerhimselfattends 
theexecution oftheworkon thesite. 

 
Within 15 daysof issueof work-order theContractor will have to furnish to the Deputy 

Executive Engineer– in – chargeof thework theName,Qualifications, copy of marksheet,Colour 
Photograph and theappointmentorder issued such engineers 
engagedforthiscontractwork.If15daysafterissueofworkordersuchdesignated Site Engineers do 
notresume or not remain presentonsiteofwork,therecoveryat therateof Rs.15,000-00per month 
perEngineer will bemadefromthe bills/deposit/dues ofthecontractor. Suchrecoveryshall benon-
refundable. 
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SECTION - 2 
 

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION 
 

TheinformationtobefilledinbytheBidderinthefollowingpageswillbeusedfor thepurposeof 
postqualificationas providedforinClause4oftheInstructiontoBidders. This information will not 
beincorporate in theContract. 
 

1. For Individual Bidders 
 

1.1 Constitution orlegal status ofBidder(Attach Copy) 
 

Placeof registration 
 

Principal placeofbusiness                  
 

PowerofattorneyofsignatoryofBid(Attach) 
 

1.2 Total valueof Civil engineeringconstructions            2022-2023  
Workperformedin thelast fiveyears                           2021-2022  
(in Rs. Lakhs)                                                          2020-2021   

2019-2020  
2018-2019  
 

1.3.1 Workperformedasprimecontractor,workperformedinthepastas a nominated sub-
contractorwillalsobeconsideredthesub-contractinvolvedexecutionofall mainitemsof 
workdescribed inthebiddocuments,provided further thatallother qualification criteria are 
satisfied (inthesamename)onworks of a similar nature overthelast fiveyears**andin current 
yearbeforethesubmission ofthe bid. 

 
ProjectNa

me 
NameoftheE

mployer 
Descriptionofw

ork 
ContractNo. Valueofcon

tract(Rs.Cr
ore) 

Date of 
issueofw

ork 
order 

Stipulated 
periodof 

completion 

Actualdateofco
mpletion* 

Remark 
explaining 

reasonsforDelay
&workComplete

d 

         

 
*Attach certificate(s) from the Engineer(s)in-charge 
**Immediatelyproceedingthefinancial yearin which bids arereceived.
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# 1.3.2 Quantitiesofworkexecutedasprimecontractor,workperformed,inthepastasa nominated sub-
contractor, will also be considered provided the sub-contract involved execution of all main 
items of work described in the bid document,provided,furtherthat all otherqualification 
criteria arecalled(in thesamenameand style) in thelast fiveyears**andin current 
yearbeforethesubmission ofthe bid. 

Year Name 
of the 
work 

Name of 
theEmploy

er 

Quantityof workperformed(Cum/MT) Remarks* 
(indicate 

contractRef) 
Cement 
Concrete 

(Including 
RCC&PCC) 

Masonry EarthWor
ks 

BituminousWor
k 

2023-24        
2022-23        
2021-22        
2020-21        
2019-20        

 2018-19        

 
1.4 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhich areyet 

to becompleted) as on thedate ofthis bid. 
(A) Existingcommitmentsandon-going works: 

 
Description of 

works 
Place&
State 

ContractNo
. 

Name 
&AddressofE

mployer 

ValueContr
act(Rs. Cr) 

StipulatedPerio
dofCompletion 

Value 
ofWorks*rema

ining to be 
completed (Rs. 

Cr) 

Anticipated 
ofcompletion 

1 2 3 4 5 6 7 8 
        

 
*Attach certificate (s) from the Engineer(s) in-charge 
**Immediatelyproceedingthefinancial yearin which bids arereceived. 

 
1.5

 AvailabilityofkeyitemsofContractorsEquipmentforcarryingouttheworks(Ref.Clause4.5.5).TheB
iddershouldlist all theinformation requestedbelow. 

 
ItemofEquipm

ent 
Requirement AvailabilityProposals Remarks (from 

whom tobe 
purchased 

NO Capacity Owned/Leasedt
o beprocured 

Nos/Capaci
ty 

Age/Conditio
ns 
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1.6 Qualificationsand experienceofkey personnelrequired foradministrationand 
executionofthecontract. Attachbiographicaldata.ReferalsotoSubClause9.1of theConditions 
of Contract. 

 

 

Position Name Qualification YearofExperience(
General) 

Yearofexperience 
in the proposed 

position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     
      

1.7 Proposedsub-contract and firms involved 
 

Sections 
oftheworks 

ValueofSub-
Contractor 

Sub-
Contractor(Name 

&Address) 

Experienceinsimilar 
work 

    

    

    

    

    

    

 
 

Attach copies of certificates on possession of valid license for executing water supply/ 
sanitary work/buildingelectrification works. 
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1.8 Financialreportsforthelastfiveyears: balancesheets,profitand lossstatements, auditors’ reports 
(in case of companies/corporations), etc. List them below and attach copies. 

 
1.9 Evidenceofaccesstofinancialresourcestomeetthequalificationrequirements:cash in hand,lines 

ofcredit,etc.List them belowandattach copied documents. 
 
1.10 Name, address, and telephone, telex, and fax numbers of the Bidder's bankers who may 

provide references if contacted by the Employer. 
 
1.11 Information on Litigation historyin which theBidderis involved. 
 

Other Party(ies) Employer Cause ofDispute AmountInvolved Remarks showing 
PresentStatus 

     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2of the instruction to 

Bidders.(Nameof Consultant engaged forproject preparations is *……………………… 
………………………………………………………………………………………………..
.…………………………………………………………………..…..) 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawingsandchartsasnecessarytocomplywiththerequirements oftheBidding 
documents.(Refer ITBClause4.1) 

 
1.14 Programme 
 
2. Deleted 
 

3. Additional Requirements 
 

3.1 Bidders should provide any additional information required to fulfill the requirements of 

Clause4oftheInstructions totheBidders,ifapplicable. 

(i) Affidavit 
(ii) Undertaking 
 Fill thenameof Consultant 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



33 Sign.of  the Contractor                                                                                          Sign. of the Executive Engineer  

 
 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE4.5.6 OFITB) BANK CERTIFICATE 

ThisistocertifythatM/s.------------------------------------isa reputed Companywith a good 

financial standing. 
 
If the contract for the work namely                                                     is awarded to the 

above firm, we shall be able to provide overdraft / credit facilities to the extent of Rs.--------------

to meet their working capital requirements for executing the above during the contract period. 

  

 
 
 
 
 
 

(Signature) 
NameofBank 

SeniorBankManager 
Address oftheBank 
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AFFIDAVIT 
 

1. I,theundersigned,dohereby certify thatallthestatementsmadeintherequired attachments 
aretrueandcorrect. 

 

2. The under signed also here by certifies that neitherour firm M/s. .Havenotabandoned 
anyworkof Governmentof Gujarat/Governmentof India/any Board or Corporationunder 
Governmentof Gujarat/Governmentof Indianor any contractawarded 
tousforsuchworkshavebeenrescinded,duringlastfiveyearspriortothedateofthis bid. 

 

 
3. Theundersignedherebyauthorize(s)andrequest(s)anybank,person,firmor 

corporationtofurnish pertinent informationdeemednecessaryandrequested by 
theDepartmenttoverifythisstatementorregardingany(our)competence and general 
reputation. 

 
4. The undersigned understands and agrees that further qualifying information 

mayberequested,andagreestofurnishanysuchinformationattherequestof theDepartment/ 
Project implementingagency. 

 
 
 
 
 

(Signedbyan Authorized Officerofthe Firm) 
 

 
 
 

Title of Officer 
 
 
 
 
Name of Firm 
 

Date :-
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UNDERTAKING 
 
 

I,the under signed do here by undertake that our firm 

M/s………………………………………………………..…………………………..would invest a 

minimum cash up to 25% of the value of the work during implementation of the contract. 

 

 
 
 
 

(Signed by an Authorized officer of the firm) 
 

 
 
 

Title of officer 
 

 
 
 

Name of  firm 
 
 
 
 
 

DATE :-
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SECTION - 3 
 

CONDITIONSOFCONTRACT
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CONDITIONSOFCONTRACT 
A. GENERAL. 

 
1. Definitions 

1.1 TermswhicharedefinedintheContractDataare not also defined in theConditions of Contract 
but keeptheir definedmeaning. 

Bill of Quantities means the priced and completed Bill of Quantities formingpart oftheBid. 

 
CompensationEvents arethosedefinedin Clause44hereunder 

 
TheCompletion DateisthedateofcompletionoftheWorksascertified by the 

Engineerinaccordancewith SubClause55.1 

 
TheContractisthecontractbetweenthe EmployerandContractorto execute, complete and 

maintain the Works till the completion of Defects Liability Period. It consists ofthedocuments 
listedin Clause2.3below. 

 
TheContractdatadefinesthedocuments andotherinformationwhich comprisetheContract. 

 
TheContractorisapersonorcorporatebodywho’sBidtocarryouttheWorkhas 

beenacceptedbythe Employer. 

 
TheContractor’sBidisthecompletedBiddingdocumentsubmittedbytheContractorto the 

Employerandincludes Technical andFinancial Bids. 

 
TheContractPriceisthepricestated intheLetterofAcceptanceand thereafteras adjustedin 

accordancewith the provisions oftheContract. 

 
Daysarecalendardays:months arecalendarmonths. 

 
TheDefectsLiability PeriodistheperiodnamedintheContractDataand calculated from 

theCompletion Date. 
 

TheEmployeristhepartywhowillemploytheContractortocarryouttheWorks. 
 

TheEngineeristhepersonnamedinthe ContractData(oranyother competentpersonappointed 
and notified tothecontractorto actin replacement of the Engineer) who isresponsiblefor supervising 
theContractor,administering the Contract,certifying paymentsduetotheContractor,issuing and 
valuing Variations to the Contract, awarding  extensions of  time, and  valuing  the Compensations 
Events. 

 

EquipmentisContractor’smachineryand vehiclesbrought temporarilyto thesite to construct 
theWorks. 

 

The Initial Contract Price is the Contract Price listed in the Employer’sLetterof 
Acceptance. 

 
TheIntendedCompletion Dateisthedateonwhich it is intended thatthe Contractor 

shallcompletetheWorks.TheIntended CompletionDateisspecified in the Contract Data.  The 
Intended Completion Date may be revised only by the Engineerbyissuing extension oftime. 
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Materials areallsupplies,includingconsumables,used bythecontractorfor incorporation in 
theworks. 

 

Plantisany integral partoftheworkwhichistohavemechanical,electrical, electronic 
orchemical orbiological functions. 

 

TheSite is thearea definedas such in theContract Data. 
 

SiteInvestigation Reportsarethosewhichwereincluded intheBidding documentsand 
arefactual interpretive reports aboutthesurfaceand subsurface conditions at thesite. 

 

Specifications mean theSpecificationsof theworksincludedintheContract 
andanymodification oraddition madeorapprovedbythe Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor 

shallcommenceexecutionoftheworks.Itdoesnotnecessarily coincide with anyofthe Site Possession 
Dates. 

 
A Subcontractor is a person or corporate body whohasaContractwith the 

Contractortocarry outapartofthework intheContractwhichincludeswork onthe Site. 

 
TemporaryWorksareworksdesigned,constructed,installed,and removed bytheContractor 

which areneeded forconstruction orinstallation oftheWorks. 
 

AVariationis an instruction given bythe Engineer,which varies theWorks. 
 

TheWorks arewhat theContract requires theContractorto construct,install,andturn 
overtothe Employer,as definedin theContract Data. 

 
2. Interpretation 
2.1 Interpreting theseConditionsof Contract, singular alsomeans plural,male also means female 

or neuter and theotherway around.Headinghaveno significance.Wordshave the normal 
meaning under the language ofthe Contractunlessspecificallydefined.TheEngineer will 
provideinstructions clarifyingqueries about Conditions of Contract. 

 

2.2 IfsectionalcompletionisspecifiedintheContractData,referencesinthe 
ConditionsofContracttotheWorks,the Completiondate,and Intended CompletionDateapply 
toany Sectionofthe Works(otherthanreferencesto theCompletion Date and Intended 
Completiondate forthewholeworks) 

 
2.3 ThedocumentsformingtheContractshallbeinterpretedinthefollowing orderofpriority 

 
(1) Agreement 

(2) Letterof Acceptance,noticeto proceed with works 

(3) Contractor’s Bid 

 

 

(4) Contract Data 
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(5) Conditions of Contract including Conditions ofContract 

(6) Specifications 

(7) Drawings 

(8) Bills ofquantities and 

(9) AnyotherdocumentlistedintheContractDataasformingpartoftheContract. 
 

 

3. Language andLaw 
3.1 ThelanguageoftheContractandthe law governing theContractare statedin theContract Data. 

 
4. EngineersDecisions 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between theEmployerandthe Contractorinthe role representingthe Employer. 

 
5. Delegation 
5.1 TheEngineermaydelegateanyofhisdutiesandresponsibilitiestoother peopleafter 

notifyingtheContractor andmay cancel anydelegationafter notifyingtheContractor. 

 
6. Communications 
6.1    Communications between partieswhich arereferred tointheconditionsare effective 

onlywhen in writing. Anotice shallbe effective only whenitis delivered (in terms ofIndian 
Contract Act). 

 
7.        Sub-Contracting 
7.1 TheContractormay subcontractany portionofwork,uptoalimitspecified in contractdata,with 

theapproval of theengineer butmay notassignthe Contract without the approval of the 
Employer in writing. Subcontracting shall not alternative theContractor’sobligations. Sub-
contractingof supplyor specific items ofwork is not allowed. 

 
7.2 Thesub-contractormustberegisteredin appropriateclassandcategoryfor the part of workto 

besubcontracted. 

 
8. Other Contractors 
8.1 The Contractorshall cooperateandshare the Sitewithothercontractors, 

publicauthorities,utilitiesand theEmployerbetweenthedatesgiveninthe Scheduleofother 
Contractor.TheContractors shall refer tointheContract Data, also provide facilities and 
services for them as described in the Schedule.Theemployer may modify thescheduleof 
other contractorsand shall notifythecontractorofanysuchmodifications. 

 
 
 
 
 
9. Personnel 
9.1 TheContractor shallemploy thekey personnelnamed intheScheduleof Key Personnel 

Referred tointheContractDatatocarry outthefunctionsstated intheScheduleorother 
personnelapproved by theEngineer.TheEngineer will approveany proposed replacementof 
key personnel onlyif their qualifications,abilities,and 
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relevantexperiencearesubstantiallyequaltoor betterthan thoseofthepersonnel listedin 
theSchedule. 

 
 

9.2 IftheengineeraskstheContractortoremoveapersonwhoisamemberof theContractor 
Stafforhisworkforcestating thereasons theContractorshall ensurethat the person leaves the 
Site within sevendays andhas nofurther connection with theworkin theContract. 

 
 

10. Employer’s andContractors Risks 
10.1 TheEmployercarriestheriskwhichtheseContractstatesareEmployer’s risks,and the 

Contractor carriestheriskswhichtheseContractsstatesare Contractors risk. 
 
 

11. Employer’s Risks 
11.1 Theemployerisresponsiblefortheexceptedriskswhichare(a) insofar as they directly affect 

the execution of the Work,the risks of war,hostilities, invasion,actof foreign enemies, 
rebellion, revolution, insurrection or military or usurped power,civilwar,riot commotion 
ordisorder (unless restricted to theContractor’semployees),and contamination 
fromanynuclear fuel or nuclear waste orradioactive toxic explosive. 

 

12. Contractor’s   Risks 
12.1 Allrisksoflossofor damagesto physical property and of personalinjury and death which 

arise during and inconsequenceof theperformanceof the Contract  other  than  the  excepted   
risks  are  the  responsibility   of  the Contractor. 

 
13. Insurance 
13.1 TheContractorshallprovide,inthejointnamesoftheEmployerandthe Contractor,  insurance 

coverfromthe Startdatetothe endoftheDefects LiabilityPeriod,intheamountsanddeductible 
stated intheContractdata forthefollowingevents which aredueto theContractor’s risks: 

(a) Loss ofor damageto theworks,Plant andmaterials,  

(b) Loss ofor damageto Equipment 
(c) Loss ofor damages ofproperty(expect theWorks,Plant,Materials andEquipment)in 

connection with theContract;and 
(d) Personal injuryor death. 
 

13.2 PoliciesandcertificatesforinsuranceshallbedeliveredbytheContractorto 
theEngineerfortheEngineer’sapprovalbeforetheStartDate. Allsuch insuranceshall 
providefor compensationto be payableinthetypesand proportions ofcurrencies requiredto 
rectifytheloss or damageincurred. 

 
 

13.3 If the Contractor does not provide any of the policies and certificates 
required,theEmployermay affecttheinsurancewhichtheContractor should have provided 
and recover the premiumsthe Employer haspaid from paymentso otherwise 
duetotheContractoror,ifnopaymentis due,the payment ofthe premiums shall bea debtdue. 

 

13.4 Alterations to the terms of aninsurance shall not be made without the approval ofthe 
Engineer. 
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13.5 Both parties shall comply with anyconditions oftheinsurance policies. 

 
14. Site InvestigationReport 
14.1 The Contractor in preparing the Bid shall rely on any site Investigation 

reportsreferredtointheContractData,supplemented byanyinformation availableto 
theBidder. 

 

15. Queries aboutthe Contractdata 
15.1 Theengineer will clarifyqueries on theContract Data 

 
16. Contractor to Construct the Works 
16.1 TheContractorshallconstructandinstalltheworksinaccordancewiththe specification 

andDrawings. 

 
17. The Works to be completedby the IntendedCompletion Date 
17.1 TheContractormaycommenceexecutionoftheWorksontheStartDateand 

shallcarryouttheWorksinaccordancewiththeprogrammesubmittedby theContractor,as 
updatedwiththeapprovalofthe Engineer,andcomplete them bytheIntendedCompletion date 

 

18. Approval by theEngineer 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary workstotheEngineer, whoistoapprovethemif they comply with the 
Specifications and drawings. 

 

18.2 TheContractorshall beresponsiblefor design oftemporary works. 

 
18.3 The Engineer’s approval shall not alter the contractor responsibility for design 

oftheTemporary works. 

 
18.4 The Contractorshallobtainapprovalofthirdpartiestothe designoftheTemporary 

workswhererequired. 
 
18.5 AllDrawingspreparedbytheContractorsfortheexecutionofthetemporary or permanentwork 

aresubjectto prior approval by the Engineer beforetheir use. 
 

 

19. Safety 
19.1 TheContractorshall beresponsibleforthesafetyofall activities on the Site. 
 
 
 
 
 
 
20. Discoveries 
20.1 Anythingofhistoricalorother interest or of significant value unexpectedlydiscovered 

onthesiteistheproperty of theEmployer.Thecontractor isto notify theengineer of 
suchdiscoveriesand carry outtheEngineer’s instructions for dealingwith them. 
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21. Possessionof the Site 
21.1 TheEmployer shallgivepossessionofall partsofthesitetotheContractor.If possessionof a 

partisnotgivenbythedatestated intheContractDatathe 
Employerisdeemedtohavedelayedthestartoftherelevant activitiesand this will bea 
Compensation Event. 

 
21.2 Ifwithin25%ofthetimelimitoftheproject,80%ofpossessionofthesiteis nothanded over 

totheContractor,thencontractor/ Employer mayfore-close thecontract. 
Contractor/Employer havetoforeclosethework within30 days after lapseof 25%-
timelimitand after 30 daysforeclosure optionwill be closed. 

 

 

22. Access to the Site 
22.1 TheContractorshallallowtheEngineerandanypersonauthorizedbythe Engineeraccesstothe 

Site,toany placewhereworkinconnectionwiththe Contractisbeingcarriedout oris intended to 
be carried out and toany place wherematerialsorplants are being 
manufactured/fabricated/assembled for theworks. 

 
 

23. Instructions 
23.1 TheContractorshallcarryoutallinstructionsoftheEngineerpertaining toworkswhich comply 

with theapplicablelaws wherethesite is located. 
 
 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accountsandrecords 
relatingtotheperformanceoftheContractorandto have them audited byauditors appointedby 
theEmployer,ifsorequiredby the Employer. 

 

 

24. Disputes 
24.1 IftheContractorisoftheviewthatadecisiontakenbytheEngineerwas either outside the 

authoritygiventotheEngineer by theContractorthatthe decision   was   wrongly   taken,   the   
decision   shall   be   referred   to#Superintending Engineer(Higher Authority)within14 
daysof the notificationofthe Engineer'sdecision.Iftheissueisnotresolved,any party canrefer 
the matter for conciliationwithin15 daysfromthedecision 
givenbythe#SuperintendingEngineer. 

 
24.2 (a) For the work upto Rs.100 Cr., if any of the parties not satisfied with the decision 

of the # Superintending Engineer, both the parties have to refer to the Chief 
Engineer concern for the conciliation process. 

 (b) For the work morethan Rs.100 Cr., if any of the parties not satisfied with the 
decision of the # Superintending Engineer, both the parties have to refer to the # 
Secretary, Roads & Building Department, Government of Gujarat for the 
conciliation process. 

 

 

If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor 
failed to refer claim /disputetotheHigherAuthoritywithin14 daysof thenotificationof the 



44 Sign.of  the Contractor                                                                                          Sign. of the Executive Engineer  

Engineer'sdecision,theContractor shall not beentitledtoanyadditionalpayment/claim if he 
doesn't follow the abovesequence in stipulated time andheshouldnot stop the work. 

 
25. Procedure for Disputers 
25.1 The arbitration shall be conducted in accordance with the arbitration procedure stated in 

the Special Conditions of Contract. 
 

26. Deleted
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B. TIME CONTROL 

27. Programme 

27.1 WithinthetimestatedintheContractData theContractorshallsubmittothe 
EngineerforapprovalaProgrammeshowing 
thegeneralmethods,arrangementsorders,andtimingforalltheactivitiesin theworksalongwith 
monthlycash flow forecast. 

 

27.2 An update of the Programme shall be a programme showing the actual progressachieved 
oneachactivity and theeffectoftheprogressachieved on 
thetimingoftheremainingworkincludinganychangestothesequenceof theactivities. 

 

27.3 TheContractor shallsubmittotheEngineer,for approval updatedprogramme at intervals no 
longer thantheperiodstatedintheContractdata. If theContractordoesnot submit an updated 
programme with this period, theEngineer may withhold 
theamountstatedintheContractdatafromthe nextpaymentafter 
thedateonwhichtheoverdueprogramme has been submitted. 

 

27.4
 TheEngineer’sapprovaloftheprogrammeshallnotaltertheContractor’sobligations.T
heContractormayrevisetheprogrammeand submitittothe Engineeragainatany 
time.Arevisedprogrammeistoshowtheeffectof Variations and Compensations events. 

 

28. Extensionof the IntendedCompletion Date 
28.1 TheEngineershallextendtheIntendedCompletionDateifacompensation Event   occurs   or 

a Variation is issued which makes it impossible for completionto beachieved by 
theIntendedCompletionDatewithoutthe Contractor takingstepsto accelerate the 
remainingworkandwhichwould causetheContractorto incur additional cost. 

 

28.2 TheEngineershalldecidewhetherandbyhowmuchtoextendtheIntended 
CompletionDatewithin35daysofthe Contractorasking theEngineerfora decision upon the 
effect of compensation eventorVariationand submitting 
fullsupportinginformation.IftheContractorhasfailedtogiveearly warningof delay or has 
failed to cooperate in dealingwith delay, the delay by thisfailure shall not be 
consideredinassessingthe newIntendedCompletion Date. 

 

28.3 TheEngineer shallwithin14daysofreceiving fulljustificationfromthe 
contractorforextensionofIntendedCompletionDaterefertotheEmployer 
hisdecision.Theemployer shall innotmorethan21 days communicateto the 
engineertheacceptanceorotherwiseoftheEngineer’sdecision. Ifthe 
employerfailstogivehisacceptance,the Engineershallnotgrantthe extension 
andthecontractormay referthematter under Clause24.1 

 

29. Deleted 
 

30. Delays Orderedby theEngineer 
30.1 TheEngineermay instructtheContractortodelay thestartor progressofany activity within 

theworks. 
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31. Management Meetings 
31.1 Either theEngineer or theContractor may requiretheother toattend a management 

meeting.The businessofmanagement meetingshallbe to 
reviewtheplansforremainingworkand todeal with matters raised in accordancewith 
theearly warningprocedure. 

 
31.2 TheEngineershallrecordthebusinessofmanagementmeetingsandisto provide copies of his 

record tothoseattending themeeting and tothe Employer.Theresponsibility of the 
partiesfor actionsto betakenisto be decided by theEngineer Either at the Management 
Meeting orafterthe management meetingandstatedin writingto all who 
attendedthemeeting. 

 
32. Early Warning 
32.1 TheContractoristowarntheEngineerattheearlies opportunity specific likely future events 

orcircumstances that may adversely affectthe quality of thework,increasethe 
Contractprice or delay the execution of works. The 
Engineermayrequirethecontractortoprovide an estimate oftheexpected effect of the future 
event or circumstance   on the contractprice and completiondate.Theestimate isto 
beprovided by theContractorassoonas reasonably possible. 

 
32.2 TheContractorshallcooperatewiththeEngineerinmakingandconsidering 

proposalsforhowtheeffectof such aneventor circumstances canbe avoided orreducedby 
anyone involved in the work andin carrying out any resulting instruction ofthe Engineer. 
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C. QUALITY CONTROL 

 

# 33. Identifying Defects/Defectliabilityperiod 
 
33.1: Defectliabilityperiod:Thecontractorshallberesponsibletomakegoodand remedy at his 

ownexpenseanydefectwhich maydevelop ormay benoticed beforethe period mentioned 
hereunderfrom thecertified dateof completion. TheEngineer 
inchargeshallgivethecontractor anoticeinwriting aboutthe defectsand 
thecontractorshallmakegood thesamewithin15daysofreceipt of thenotice.Inthecaseof 
failureonthe partof thecontractor,the Engineer- in-chargemayrectifyorremoveorre-
executetheworkattherisk&costof thecontractor.TheEngineer-in-chargeshallbeentitled 
toappropriatethe wholeorany partof theamountof securitydeposittowardstheexpenses,if 
any,incurred by himin rectification,removalorre-execution.TheDefects Liability 
periodshall beas under…. 
(a) For all works costing up to Rs.50,000(amount put to tender), the period shall be 3 

Months from the certified date of completion. 
(b) For all works costing more than Rs.50,000 and up to Rs.1 crore(amountput 

tender),the period shall be 12 (Twelve)months from the certified date of completion 
or one monsoon,which ever is later. 

(c) Formajorprojects costingmore thanRs. 1crore, the periodshallbe 36Monthsfrom 
thecertified dateof completionwhich should includethree monsoons. 

(d) For originalbuildingworksthedefectliability periodwillbe4years or 
elapseof4monsoonperiodfollowingdateof possessionof building takenover by 
useragency followingthecertified date ofcompletion,whicheveris later. 
For thepurposeofdeciding themonsoonperiod,the30th September shall be treatedas 

thelast date. 
Modified videR&BDCircularNo. PAC–11–102008–2076– 

Ndated31/8/2009,PRCH/102013(2976)2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause17A(Correction/(1)CDated 12/05/2016] 

33.2 Freemaintenanceguarantee period for 
worksofRoad/Bridgeconstruction 

(a) Forresurfacingworkofroad freemaintenanceguaranteeperiod oneyearfrom thedate 
ofcompletion. 

(b) Incaseof widening of theroad/strengthening of theroad/bridge,the 
contractorshallhavetogivefouryearsfreemaintenanceguarantee from 
thecertifieddateofcompletion.Duringthisperiodthecontractorshall visitthesite 
everysixmonthsalongwiththeconcerned SectionOfficer/ Deputy ExecutiveEngineer and 
willexaminethework alreadycarriedout inthiscontractlikeroad 
work,junglecutting,sideshoulders,sidegutter, roadfurniture,pattaetc.andwillprepareKm. 
wiseinspectionreportduly signed by allconcerned and anydefectobserved 
shallbedonewithin 15 days by thecontractorathisrisk and costas per thedirectionof 
Engineer in charge. The contractor needs to do videography of these visitsand 
requiresubmittingatthetimeofreleaseof FMG.IfB.T.thesurfaceduring 
themaintenanceperiod of 4 yearsisworn out then agency shallhaveto providerenewal 
coatingas pertenderitem asdirectedbythe Engineer– in- charge. The amount equivalent to 
5% of each running bill shall be withheld and will bereleased after 
thefreemaintenanceguarantee period (i.e.4 years) is over. 
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However,thisamountshall bereleased againstfixed depositor bank guarantee pledge 
inthenameof ExecutiveEngineer after completion certificate of workis issued. 

 

(1) The flakiness and elongation index (combined) for coarse aggregates under no 

circumstances shall exceed the allowable limit set forth in the relevant 

clauseforthematerial in question. 

(2) 2%oftheamounteligibleforthepaymentobituminousitemsshallbe withheldtill the 

miscellaneousitemslike earthworkinembankment/ cutting 

forsideshoulders,sidegutters,kilometer/indicator/guard 

stones,signboardsetc.arecompletedinallrespectbythecontractor. After 

completionofthemiscellaneousitems,theabovesaid 2%withheld amount shall 

bereleased.(Govt.ofGujarat's G.R.No.: TNC-10-2013-3(Part-3)/C,Dtd.13/12/2013). 

 (3) VideographyforthesurfaceunderMaintenanceGuarantee is to bedone asper Govt.letter 

No.: SSR/10/2015-16/26/C, Dtd.26/11/15for thework costingmorethan Rs.5.00Crore. 

(4) Setting upofadequate laboratory&deployment ofqualityengineers. 

Thecontractor shallhavetosetupthelaboratory withadequate equipment.Tillthesetting upof 

adequatelaboratory iscompleted &reported ofthistotheengineer 

(subjecttodueverificationby engineer’s representative) by contractor 

inwriting,Rs.2,00,000/-shall bewithheld. Thequalifiedquality 

Engineershallbedeployedexclusivelyforthis contract by thecontractors.If quality 

Engineer isnotdeployed by contractorwithinone monthafterthedate 

ofworkorder,theamount equivalenttoRs.20,000per month shall berecoveredtilltheactual 

deploymentofqualityengineer.Theamount sorecoveredtowardsthe deployment 

ofqualityengineers shall not berefunded. 

(5) Asphalt  work  will  have  to  be  cross  checked  as  per  G.R.  No.: 

RGN/60/2006/35/C,dtd.31/05/07beforefinal bill is paid. 

(6) Maintenanceduring Construction 

Period:DuringtheConstructionPeriod,theContractorshallmaintain,athis own risk and 

cost,theexisting lane(s)oftheroads so that the traffic worthiness and safety 

thereofareatnotime materially inferior ascompared totheir condition10(ten)days 

priortothedateoftheAgreement,and shall undertakethenecessary repair and 

maintenanceworksfor this purpose; provided 

thattheContractormay,athiscost,interruptand diverttheflow oftrafficifsuchinterruptionand 

diversionisnecessary fortheefficient progress of works and conforms to Good Industry 

Practice; provided 
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further that such interruption and diversion shall be undertaken by the Contractor only 

with the prior writtenapproval of the Executive Engineer 

whichapprovalshallnotbeunreasonably withheld.For theavoidanceof doubt, it is agreed 

that the Contractor shall at alltimesresponsiblefor ensuring safe operation of the road. 

33.3 TheEngineershallchecktheContractor’sworkandnotifytheContractorof any 

defectsthatarefound.Suchchecking shallnotaffecttheContractor’s responsibilities the 

Engineer may instruct the Contractor to search for a 

DefectandtouncoverandtestanyworkthattheEngineerconsidersmay havea Defect. 
 

34. Tests 

34.1 IftheengineerinstructstheContractortocarry outatest not specified inthe 

Specificationtocheckwhether any work has a Defect and the test shows that 

itdoes,theContractorshall pay forthetestand any samples.If thereisno defect thetest shall 

beaCompensation Event. 
 

34.2 #1%oftheamountof workdoneshouldbedeductedfromR.A.Billofthe contractorfortesting 

thequalityofmaterial workmanship,irrespectiveof actual charges. 

34.3 Agencyhastoestablishtesting laboratory onsite for the various test to be carried 

outinthework for this purposeagency shall construct apukkalaboratory buildingwith all 

facility on site at location specified by the engineerin charge. 
 

35. Correctionof defects 

35.1 TheengineershallgivenoticetotheContractorofanydefectsbeforetheend 

ofthedefectsLiabilityPeriod,whichbeginsatCompletionandisdefinedinthecontractdata.Th

e DefectsLiabilityPeriodshallbeextendedforaslongas Defects remain to becorrected. 
 

35.2 Every timenoticeofaDefectisgiven,theContractor shallcorrectthenotified defect within 

thelength oftimespecifiedbythe Engineer’s notice. 
 

36. UncorrectedDefects 

36.1 IftheContractorhasnot corrected a defect within the time specified in 

theEngineer’snotice,the Engineerwill assess the cost of having theDefect 

corrected,andtheContractor will paythis amount. 
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D. COSTCONTROL 
 
37. Bill of Quantities 

37.1 The bill of Quantities shall contain items fortheconstructions,installation, and 

testingandcommissioning workto bedone bytheContractor. 

37.2 ThebillofQuantitiesisused tocalculatetheContractprice.TheContractor is paid forthequantity 

oftheworkdoneatthe rateintheBillofQuantitiesfor each item. 

 

38. Change intheQuantities 

38.1 TheEngineershallhavepowertomakeanyalterations in or addition tothe 

originalspecifications, drawings,designsandinstructionsthatmayappearto himto 

benecessary or advisableduring theprogressof theworkand the contractor shall bebound 

tocarry outthework inaccordancewithanyinstructioninthisconnectionwhichmay 

begiventohiminwriting signed by the Engineer and such alterationshall 

notinvalidatethecontractand any additional workwhichthecontractor may bedirected 

todointhemanner abovespecified aspartofthework shall becarried outby thecontractor on 

thesameconditionsin allrespectsonwhich he agreed to do the main work andat thesamerate 

asarespecifiedin thetender forthemain 

work.Exceptthatwhenthequantityofanyitemexceedsthequantityasinthe tender bymorethan 

130%,thecontractorwill bepaid forthequantity in excessof130%,atthe rateenteredin 

theSORoftheyearduring whichthe excess in quantityis first executed. 

 

39. Variations 

39.1 All Variations shall be included in updated programmesproduced by theContractor. 

 

40. Payments for Variations 

40.1 Iftheadditionaloralteredworkincludesanyclassofworkforwhichnorate isspecified 

inthiscontract,thensuch classof work shall becarriedoutas under. 

 

(i) Attheratederivedfromtheitemwithin thecontractwhichiscomparableto theoneinvolving 

additionaloraltered class ofwork;where there are more thanonecomparable 

items,theitemofthecontractwhichisnearestin comparisonwithregard to class or classes of 

the work involved shall be selected and thedecisionoftheSuperintending Engineerasto the 

nearest comparable itemshall befinal andbindingon thecontractor. 

 

(ii) Iftheratecannotbe derived inaccordancewith(i)above,suchclassofworks 

shallbecarriedoutattherateenteredintheScheduleofRatesofthedivision 
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for theyear inwhich thetender wasreceived,increased or decreased by the 

percentagebywhichthetenderamountis moreorlessascomparedtothe 

amountarrivedattheratesinthe“Scheduleof Rates”of theDivisioninthe year inwhich 

thetender wasreceived.If the Scheduleof ratesof theDivision 

doesnotcontainalltheitems,thepercentageincreaseordecrease ofthe tendershall be 

calculated considering suchitemswhichwereincluded inthe “Scheduled Rates”of 

thedivisionfortheyearand for materials consumed on such item the rate to be charged would 

be the basic rate taken in to accountfor fixingtherate in S.O.R.referredto above. 
 

(iii) Ifitisnotpossible toarriveattheratefrom(i)and (ii)above,suchclassof workshall becarried 

outattheratedecided by the competent authority on the basisof detailed rateanalysisafter 

hearing thecontractorbefore a CommitteeoftwoSuperintendingEngineers stationed at the 

same place or thenearest place. 

40.2 If theadditional or altered work,forwhich no rate is entered inthe “Schedule of Rates”of 

theDivisionisordered to becarried outbefore the rate 

agreedupon,thenthecontractorshallwithinsevendaysof the date of receipt by him 

oftheordertocarry outthework,informtheEngineer– in – chargeoftherate, 

whichitishisintention tochargeforsuchclassofworkandiftheEngineerin charge 

doesnotagreetothisrates,heshallbynoticeinwritingbeat liberty 

tocancelhisordertocarryoutsuchclassofworkandarrangetocarryitout insuchmanner ashe may 

consideritadvisable,provided alwaysthatifthe contractor shallcommencework or incur 

anyexpenditure in regard thereof before  the  rates  shall  have  been  determined   as  lastly   

herein  before mentioned, then in such cases he shall only be entitled to be paid in respect 

of theworkcarriedoutorexpenditureincurredby him prior tothe dateof the determinationof 

therate aforesaid according tosuchrateor ratesasshall befixed by theEngineer-incharge.Inthe 

event of the dispute, the decision of the SuperintendingEngineeroftheCircleshallbefinal. 

Where,however,theworkistobeexecutedaccordingtothedesigns,drawingsand 

specificationsrecommended bythecontractorand accepted by 

thecompetentauthority,thealternationabovereferred to shall bewithinthe scopeofsuch 

designs, drawings andspecifications appendedto thetenders. 

Thetimelimitforthecompletionoftheworkshallbeextendedin the 

proportionthattheincreaseinthecostoccasioned by alterationsbears the costof theoriginal 

work and thecertificateof the Engineer-in-chargeasto such proportion shall befinal 

andconclusive. 
 

41. CashFlow Forecasts 
 

41.1 Whentheprogrammeisupdated,thecontractoristoprovidetheengineer with an updatedcash 

flow forecast. 
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42. Paymentcertificates. 
 

42.1 TheContractor shallsubmittotheEngineer monthly statementsof the estimatedvalueofthe 

workcompletedlessthecumulativeamountcertified previously. 
 

42.2 TheEngineershallchecktheContractor’smonthlystatementwithin14days and certify 

theamountto bepaid totheContractor after takingintoaccount 

anycreditordebitforthemonthinquestion inrespectofmaterials forthe 

worksintherelevantamountsandunderconditionssetforthinsub-clause32.3oftheContract 

Data (securedAdvance). 
 

42.3 Thevalue ofworkexecutedshall bedeterminedbythe Engineer. 
 

42.4 Thevalueofworkexecutedshallcomprisethevalueofthequantitiesofthe items in theBill of 

Quantities completed. 
 

42.5 Thevalueofwork executed shallincludethevaluationofvariationsand compensation events. 
 

42.6 The Engineer may exclude any item certified in a previous certificate or 

reducetheproportionofanyitem previouslycertifiedinanycertificateinthe light of later 

information. 
 

43. Payments 

43.1 Paymentsshallbeadjustedfordeductionsforadvancepayments,retention, other recovery in 

terms of thecontractandtaxesatsource,asapplicable 

underthelaw.TheEmployershallpaytheContractortheamountscertified bythe Engineer 

within28 daysofthedate ofeach certificate. 
 

43.2 PaymentofGST(prevailingrates)ontheamountpayableunderthecontract totheContractorwill 

bemade by the Employer.Hence,itistheresponsibility ofthecontractorto paytheGSTto 

theconcerned Authority. 
 

43.3 Itemsoftheworksforwhichnorateorpricehasbeenenteredinwillnotbe 

paidbytheEmployerandshallbedeemedcoveredbyotherratesandprices in theContract. 
 

44. Compensationevents 

44.1 The following are compensation Events unless they are caused by theContractor: 

(a) The Employer does not give access to a part of the Site by the sitePossession date statedin 

Contract data to the Contractor 
 

44.2 In case of compensation event occurs and it prevents the work being completed beyond 

theIntended CompletionDatethenAuthority willapprove EOT with eligible 

contractualpriceescalation. 
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45. Tax 

45.1 Therates quoted by the Contractormustbeinclusiveofalltaxesprevailing on duedateof bid 

submissionexceptGST. However,any subsequent changes in thetax structureby 

Governmentafter duedateof bid submissionwill be compensated (+/-) onavailability or 

submissionof actual documentation. Contractor will have to intimate Engineerregarding 

changes occurred inthe tax structureafterbidsubmission.If thecontractor failsto providesuch 

informationand if any financial obligationmay arise due to changes in tax structure,samewill 

berecoveredfrom thecontractor. 
 

45.2 GSTwillbepaidseparatelyonthebills.Hence,itistheresponsibilityofthe contractorto 

paytheGSTto theconcerned Authority. 
 

46. Currencies. 

46.1 All payment shall bemadein Indian Rupees. 
 

47. Price Adjustment 

47.1 Contractpriceshallbeadjustedforincreaseordecreaseinratesandpriceof 

labour,materials,fuelsand lubricants in accordance with the followingprinciples 

andprocedures andas per formulagiven in thecontract data: 
 

(a) Thepriceadjustmentshallapplyfortheworkdonefromthestartdate 

giveninthecontractdatauptoend oftheinitialintended completiondate or extension granted by 

theEngineer and shallnotapply tothework 

carriedoutbeyondthestipulatedtimeforreasonsattributableto the contractor. 
 

(b) Thepriceadjustmentshallbedeterminedduringeachmonthfromthe formulagiven in 

thecontract data. 

(c) Followingexpressionsandmeaningsduringtotheworkdoneduringeachmonth 

R=Total value of work doneduringthe month. Itwouldinclude the amount ofsecured 

advancegranted, ifany, duringthe month lesstheamountofsecuredadvance 

recovered,ifanyduringthemonth. Itwillexclude value for works executed under variations 

for which price adjustment will be worked separately based on the terms mutuallyagreed. 
 

47.2 To the extent that full compensation for any rise or fall in costs to the contractorisnot 

coveredbytheprovisionsofthisorotherclauseinthe contract,theunitratesand prices included 

inthecontractshall bedeemed to include amounts to coverthe contingency such other riseor 

fall in costs. 
 

48. Retention 

48.1 The Employer shall retain from each payment due to Contractor the proportionstated 

intheContractDatauntilCompletionof thewholeof the Works. 
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48.2 OnCompletionofthewholeofthe Work half the total amount retained isrepaid 
totheContractorand half whentheDefects Liability Period has passed and 
theEngineerhascertified thatallDefectsnotified by theEngineertothe 
Contractorbeforetheendofthis periodhavebeen corrected. 

 
48.3 Oncompletionofthewholeworks,thecontractormaysubstitute retention money with an “on 

demand”Bank guarantee. 
Incase,ContractorrequestsforrefundoftheRetention Money deducted bythe 

Employer under the provisionof thisclause,Employer shall consider the said request of the 
Contractor provided that the refund hereundershallbemadeintranches ofnotless 
than1%(OnePercent)ofthe Contract Price and  Contractor  furnishes an irrevocable and  
unconditional Bank guaranteefor an equal amount substantially intheformatofBank 
GuaranteeforPerformance Guarantee Enclosedwith SBDand validupto60 daybeyond the 
scheduled /extendedDefects Liability Period.Oncompletion 
ofthewholeworks,thecontractorhas however an option tosubmit afresh irrevocableand 
unconditional Bank Guaranteefor an amount equal to5%of thetotal 
valueofworkexecutedsubstantiallyin theformat ofBankGuarantee 
forPerformanceGuarantee enclosed with SBD and validupto 60daysbeyond the Defect 
Liability Period and yet refund the Retention Money Bank Guarantee submitted for 
refundofRetention Money. 

 
49. LiquidatedDamages 
49.1 TheContractorshallpay liquidated damages to the Employer at the rate perday stated 

intheContractDatafor eachday thattheCompletionDateislater thantheIntended 
CompletionDate(for thewholeworksor themilestoneas stated 
inthecontractdata).Thetotalamountofliquidated damages shallnot exceed theamountdefined 
inthe ContractData.The Employermay deduct liquidated damages from 
paymentduetotheContractor.Paymentof liquidated damages does not affect theContractor’s 
liabilities. 

 
49.2 IftheIntendedCompletionDateisextendedafterliquidateddamageshave 

beenpaid,theEngineershallcorrectanyoverpayment of liquidateddamages by theContractor 
by adjusting thenextpaymentcertificate.TheContractor shallnotbeentitle for any interest on 
the over paymentcalculated fromthe date ofpayment to thedate of repayment. 

 
49.3 Ifthecontractorfailstocomplywiththetimeforcompletion as stipulated in thetender,then 

thecontractorshallpaytothe employer therelevant sum stated intheContractDataas 
Liquidated damagesfor such default and notas penalty for everydayorpartof day whichshall 
elapse between relevant timeforcompletionandthedate stated in the taking over certificate of 
the whole oftheworksontherelevantsection,subjecttothe limit state in the contract data. 

Theemployer may,without prejudice to any other method ofrecovery 
deducttheamountofsuchdamagesfromany monies due tobecome due to 
thecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve 
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thecontractorfromhis obligation to complete the workson from anyotherof his obligations 
and liabilities under the contract. 

 

49.4 If,beforetheTimeforCompletion of thewholeof theWorksor,if applicable 

anySection,aTakingOverCertificatehasbeen   issuedforanypartofthe Worksor 

ofaSection,theliquidated damagesfordelay incompletionofthe remainder oftheWorksor of 

thatSectionshall,for anyperiod ofdelay after thedatestated insuchTaking– Over-

Certificate,and inthe absence ofalternative provisions in the Contract, be reduced in the 

proportionwhichthe valueoftheparts certifiedbears the value of thewholeof theWorksor 

Section, asapplicable.TheprovisionsofthisSub– clauseshallonly apply tothe rate 

ofliquidated damages andshall not affect the limit there of. 

 

50 Bonus 

50.1 Ifthecontractorachievescompletionofthewholeoftheworkspriortothe intended 

CompletionDateprescribed inContractDatatheEmployershall pay tothe contractor a sum 

stated inContractDataasbonusforeverycompleted monthbutsubjectedtomaximum 

amount asstatedin ContractData; which shallelapse betweenthedateof completionof all 

itemsofworksas stipulatedinthecontract, including variation order bytheEngineerand 

thetime prescribedin Clause17. 
 

50.2 BonusshallbepaidonlytoworksamountingtoaboveINR5crorewithtime limitoftheworksis 

equal or more than 6months.Thebonuswouldbepaid as under 
 

 

% of Time Saved % of Initial Contract Price 
entitledforBonus 

50% 5% 

40% 4% 

30% 3% 

20% 2% 

10% 1% 

Less than 10% 0% 

 

51.      Advance Payment. 
51.1 TheEmployershallmakeadvancepayment(nottobepaidlessthantwo installments 

exceptinspecialcircumstances for which the reason to be 
Recordedinwriting)totheContractoroftheamountsstated inthe Contract Date by the 
date stated in the Contract Date, against provision by the Contactor of an 
Unconditional BankGuarantee Formatbya bank acceptable to the Employer in 
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amounts and currencies request at least 
110%oftheadvancepayment.Theguaranteeshallremain effective until the  
advancepaymenthas beenrepaid,buttheamountoftheguaranteeshallbe progressively 
reduced the amountrepaid bytheContractor.The Mobilization Advance Would 
Bedeemed interest bearing advance atan interest rate of 10% to becompounded, 
quarterly. 

 
51.2 TheContractoristousetheadvancepaymentonlytopayforEquipment, plantand 

Mobilization expensesrequiredspecificallyforexecutionofthe Works.  The Contractor 
shalldemonstrate that advancepaymenthasbeen usedinthiswaybysupplyingcopiesof 
invoice or other documents to the engineer. 

 
51.3 Theadvancepaymentshallberepaidbydeduction proportionate amountfrom 

paymentsotherwiseduetothe Contractor,followingthescheduleof completed 
percentages oftheWorksonapaymentbasis.Noaccount shallbe 
takenoftheadvancepaymentorit repayment assessing valuation ofwork done, 
variations, price adjustments, Compensation Events, or Liquidated damages. 

 

51.4 Deleted 

 
52. Securities 
52.1 The performance Security (including additional security for unbalanced bids) 

shallbeprovidedtotheEmployer no later thanthedatespecifiedinthe Letter 
ofAcceptanceand shall beissued in an amount andformand byabank or surety 
acceptable to theEmployer,anddenominated inIndianRupees.The 
performanceSecurityshallbevalid until date 60 days from the date of expiry ofDefects 
Liability Period and theadditionalsecurity forunbalanced bids shall be valid until date 
28 days from the date of issueof thecertificate ofcompletion. 

 
53. Deleted 

 
54. CostofRepairs. 
54.1 LossordamagetotheWorksorMaterialstobe incorporated in theWorks betweenthe 

Startdate andthe endofDefectsCorrectionperiodsshall be remedied by theContractor 
attheContractor’scostif thelossordamages arises from theContractor’s acts 
oromissions. 
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E. FINISHINGTHECONTRACT 

 
55. Completion 

55.1 TheContractorshallrequestthe EngineertoissueaCertificate ofCompletion 

oftheworksandthe Engineerwilldosoupondecidingthattheworkis completed. 
 

56. Taking Over 

56.1

 TheEmployershalltakeovertheSiteandtheWorkswithinsevendaysoftheEngineerissu

inga certificate of Completion. 
 

57. Final Account 

57.1 TheContractorshallsupplytotheEngineeradetailedfinalaccountofthe total amount that 

theContractorconsiders payableas full andfinal settlement of all claims under the 

Contract for items before the end of the Defects Liability Period.TheEngineer shall 

issueaDefect Liability Certificateand certifyanyfinal paymentthatisdue tothe 

Contractorwithin56 daysof receivingtheContractor'saccount if it is corrected 

complete.Ifitisnot,the Engineershallissuewithin56daysaschedulethatstatesthescope 

ofthe correctionsoradditionsthat arenecessary.IftheFinalAccount isstill unsatisfactory 

after ithas beenresubmitted,theEngineer shalldecideonthe amountpayabletothe 

Contractorandissueapaymentcertificate,within56 days of receivingtheContractor’s 

revisedaccount. 

57.2 Ifreversal is characteristicoftender(L1 becoming L2)onaccountofexcesses and 

savingsinfinalaccountisobserved,theEngineer/Employer shall beat liberty 

torestrictthefinal paymentof BOQitemstothelowestamount 

evaluatedofthebidsconsideringthefinal quantities andtherates quoted including the 

rebate if any.Paymentofvariationitemsshall howevermake at the rates approved by the 

Employer, within 90 days from the physical completion of work. 
 

58. Operating andMaintenance Manuals 

58.1 If “as built” drawings and/or operating and maintenance manuals are 

required,theContractor shallsupply them by thedatesstated intheContract data. 
 

58.2 IftheContractordoesnotsupplytheDrawingsand/ormanualsbythedates stated 

intheContractdata,ortheydonotreceivetheEngineer’sapproval,the Engineer shall 

withhold the amount stated in the Contract Data from payments dueto theContractor. 
 

59. Termination 
 

59.1 The Employer or theContractor may terminatetheContractif theother party causes a 

fundamental breach oftheContract. 
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59.2 FundamentalbreachesofContractinclude,butshallnotbelimitedtothe following: 

1. The contractor stops work for 28 days when no stoppage of work is 

shownonthecurrentprogrammeandthestoppagehas not been authorizedbythe 

Engineer. 

2. TheEngineerinstructs theContractortodelaytheprogressoftheWorks andthe 

instructions are not withdrawn within 28 days; 
 

3. TheEmployer or theContractor is made bankruptgoesinto liquidation otherthan 

fora reconstructions oramalgamation. 

4. ApaymentcertifiedbytheEngineerisnotpaidbytheEmployertotheContractor within 

56days ofthedateofthe Engineer’s certificate. 

5. TheEngineergivesNoticethatfailureto correct particular Defect is afundamental  

breach of Contract and  the Contractor fails to correct it within a reasonableperiod 

of time determined bythe Engineer; 

6. TheContractor does not maintain a securitywhich is required; 

7. TheContractorhasdelayedthecompletionofworksbythenumberof 

daysforwhichthemaximumamountofliquidated damagescanbe paid as definedin 

theContract data;and 

8. If theContractor,inthejudgmentof the Employer hasengaged incorrupt or 

fraudulent practices in competing fororin executingtheContract. 

For the purposeof this paragraph: “corrupt practice”means the 

offering,giving,receiving or soliciting of anything of valueto influencethe 

actionofapublic official in the procurement processcontract execution. 

“Fraudulentpractice” means misrepresentation of facts in ordertoinfluence a 

procurement processor theexecutionofacontracttothedetrimentof the borrower,and 

includes collusive practice among Bidders(prior to or for bid submission) designed to 

establish bid  prices  at artificial non-competitive levels to deprivethe Borrower of the 

benefits of free andopen competition. 
 

59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineerforacauseotherthanthoselisted under SubClause59.2above,the Engineershall 

decide whether the breach is fundamental ornot. 
 

59.4 Not with standing theabove,theemployer may terminatetheContractfor convenience. 
 

60. Payment uponTermination 

60.1 IftheContractis terminated because of a fundamental breach of Contract by 

theContractor,the Engineer shall issueaCertificatefor thevalueof thework done less 

advance payments received up to the date of the issue of thecertificate, 
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lessother recovery due in terms of thecontract,lesstaxesdueto deducted at source as per 

applicable law andless the percentage to apply to thework notcompleted asindicated 

intheContractdata.Additional Liquidated Damagesshall notapply.If thetotal 

amountduetothe Employer exceedsanypayment 

duetotheContractorthedifferenceshallbeadebt payableto the Employer. 
 

60.2 IftheContractisterminatedattheEmployer’sconvenienceorbecauseofa 

fundamentalbreachofContractbytheEmployer,theEngineershall issuea certificatefor 

thevalueof theworkdone,thecostof balancematerial brought by  the contractor 

andavailable at site, the  reasonable cost of removal of equipment,repatriationof 

theContractor’s personnel employed solely onthe 

works,andtheContractor’scostofprotectingandsecuringtheWorksand 

lessadvancepaymentreceived uptothedateofthecertificate,lessother 

recoveriesdueintermsofthecontract andlesstaxesdueto deductedat sourceas 

perapplicablelaw. 
 

61. Property 

61.1 AllmaterialsontheSite,PlantEquipments,Temporary Worksand Worksare deemed to 

bepropertyoftheEmployer,iftheContractisterminatedbecause ofa Contractor’s default. 
 

62. Release from Performance 

62.1 IftheContract is frustrated by the outbreak of war of any other event outsidethecontrol 

of either the Employer or theContractor the EngineershallcertifythattheContracthas 

beenfrustrated.TheContractor shallmaketheSite Safe and Stop Work as Quickly as 

Possible afterreceiving thiscertificateandshallbepaidforallworkcarriedoutbefore 

receiving it and forany workcarriedout afterwards to which commitment was made. 
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F.         SPECIAL   CONDITIONSOF CONTRACT 
 

 

63. LABOUR 
TheContractorshall,unlessotherwiseprovided intheContract, make 

hisownarrangementsfortheengagementofallstaffandlabour,localor other,andfor their 
payment ofhousing,feedingandtransport. 

TheContractor shall,if required by the Engineer,deliver tothe Engineer return 
in detail, in such form and at such intervals the Engineer may prescribe,showing 
thestaffand thenumbersoftheseveralclassesof labourfromtimetotimeemployed by the 
Contractor onthesiteand such otherinformation as the Engineermay require. 

 

64. COMPLIANCEWITH LABOUR REGULATIONS 
 

Duringcontinuanceofthecontact, theContractorand hissub- contractor 
shallabideatalltimes by allexisting labour enactmentsand rules made 
thereunder,regulations,notification andbylaws of the State or central Governmentor   
localauthority and any other labour law (includingrules), 
regulations,byelastomersbepassed or notificationsthatmay beissued 
underanylabourlawinfuture either by theStateortheCentralGovernment 
orthelocalauthority.Salientfeaturesofsomeofthemajorlabourlawsthat areapplicableto 
theconstruction industry are given below.TheContractor shallkeeptheEmployer 
indemnified incaseany actionistakenagainstthe 
Employerbythecompetentauthorityonaccountofcontraventionofanyof the provisions 
of any Act or rules made thereunder, regulations or notificationsincluding 
amendments.Ifthe Employeriscaused to pay or reimburse,such amountsasmay 
benecessary tocauseor observe,or for observanceoftheprovisions stipulated 
inthenotifications/bye laws/Acts/Rules/regulations including amendments,ifany,on 
thepartofthe Contractor,the Engineer/employer shall havetherighttodeductanymoney 
duetotheContractor including isamount ofperformancesecurity.The 
Employer/Engineer shall also havetherightto recoverfromtheContractor any 
sumrequired or estimated to berequired for makinggood thelossor 
damagesufferedbytheEmployer. 

The Employees oftheContractorandthe Sub-Contractorin no caseshall be 
treatedas theemployees ofthe Employerat anypoint to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE 
TOESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK 

 

A) WorkmenCompensationAct1923:-TheActprovidesforcompensationin 
caseofinjurybyaccident arisingout ofand duringthecourseofemployment. 

 

B) PaymentofGratuityAct.1972:- Gratuity Is Payable toan employee under theActon 
Satisfaction Ofcertain conditions on separation of an employee has completed 
5yearsserviceor moreondeath,therateof15dayswagesfor every 
completedyearofservice.TheActisapplicabletoallestablishmentsemploying 

10ormore employees. 
 

C) EmployeesP.F.andMiscellaneousProvisionAct1952:-TheActProvidesfor 
monthlycontributions  bythe  employer  plusworkers@ 10%or 8.33%The benefits 
payableundertheAct are: 

 

1. Pension or familypension on retirement or death,as thecasemaybe. 
2. Deposit linkedinsuranceon thedeathin harness oftheworker. 
3. Payment ofP.F. accumulation on retirement/deathetc. 
 

D) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 
women employees in caseofconfinement ormiscarriageetc. 

 

E) ContractLabour(Regulation&Abolition)Act1970:- TheActprovidesfor certain welfare 
measures to beprovided by theContractortocontractlabourand incasethe 
Contractorfailstoprovide,the samearerequiredtobe provided,by thePrincipal Employer by 
Law.Theprincipal Employerisrequired totake CertificateofRegistrationand 
theContractorisrequiredtotakelicensefromthe designated 
Officer.TheActisapplicabletotheestablishmentsor Contractor of Principal Employer, if 
they employ 20ormorecontract labour. 

 

F) MinimumWagesAct1948:-TheEmployerissupposedtopaynotlessthanthe 
MinimumWagesfixedbyappropriateGovernmentasperprovisions oftheAct,if 
theemploymentisascheduled employment.Constructionof Building,Roads, and Runways 
arescheduledemployment. 

 

G) PaymentsofwagesAct1936:-It lay down to by whatdatethewagesareto 
bepaid,whenitwillbepaidandwhatdeductionscanbemadefromthewages oftheworkers. 

 

H) Equal remunerations  Act1979 :- The Act   provides for payment of equal 
wagesforworkofequalnaturetoMaleandFemaleworkersand for notmaking discrimination 
against female employees in the matter oftransfer,training and promotions etc. 

 

I) PaymentsofBonusAct1965:-TheAct  isapplicabletoallestablishments 
employing20ormore employees.  The Actprovidesforpaymentsofannual bonussubjectto 
aminimumof8.33%ofwagesandmaximumof20%ofwages toemployeesdrawingRs.3500/-
permonthorless.Thebonusto bepaidto employeesgetting Rs, 2500/-per month or 
aboveRs.3500/-per month shall be workedoutbytakingwagesasRs.2500/-
permonthonly.TheActdoesnot 
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Applytocertain establishments.Thenewlyset-upestablishmentsareexempted 
forfiveyearsincertaincircumstances.Some oftheState Governmentshave 
reducedtheemploymentsizefrom20 to10for thepurpose of applicability of this Act. 

 

J) Industrial Disputes Act 1947:-The Act lays down the machinery and 
procedureforresolutionsofIndustrialdisputes, in what situationsa strike or lock-out 
become illegal landwhataretherequirementsforlaying offor retrench the employees 
orclosing down theestablishment. 

 

K) Industrialemployment(standingOrders)Act1946:-Itisapplicabletoall establishment 
employing100 or moreworkmen(employmentsizereduced by someoftheStateand 
CentralGovernmentto50).TheActprovidesforlaying down rulesgoverning the conditions 
of employment by theEmployer on matters provided in the Act and gets the same certified 
by the designatedAuthority. 

 

L) TradeUnionsAct1926:-TheActlaystheprocedureforregistrationoftrade 
unionsofworkmenand employers.TheTradeUnionsregistered under theAct havegiven 
certainimmunitiesfrom civil andcriminal liabilities. 

 
M) Child Labour (Prohibition &Regulation Act 1986 :-The Act prohibits employment of 

children below  14  years of age in certain occupations and processand 
providesforregulationofemploymentofchildreninallother occupations andprocesses. 
Employment ofChild Labourisprohibitedin Building and Construction Industry. 

 
N) Inter–

StateMigrantworkmen’s(RegulationofEmployment&Conditionsofservice)Act1979:
-The Actisapplicable to an establishment which employs 5ormore inter-state  
migrantworkmen through an intermediary(whohasrecruited workmen one state 
foremployment in the establishment situated in anotherstate).The inter-state migrant 
workmen, is a establishment towhich this Act becomes applicable,arerequiredto 
beprovide certainfacilities such as housing,medicalaid,traveling 
expensesfromhomeuptotheestablishmentandback,etc. 

 

O) TheBuildingandOtherConstructionworkers(RegulationofemploymentandConditio
nsofService)Act1996 andtheCessActof1996:-All the establishmentswhocarry onany 
building or other constructionswork and employ 10ormoreworkers arecovered underthis 
Act.Allsuchestablishmentsarerequiredtopay cess at the rate not exceeding 
2%ofthecostofconstructionasmay bemodified by thegovernment.TheEmployerof 
theestablishment isrequiredtoprovidesafety measures the Buildingor construction work 
and otherwelfaremeasures,suchascanteens,FirstAid facilities,Ambulance, Housing 
accommodationsfor workersnear theworkplace etc. The Employer to whom the Act 
applies has to obtain a registration certificate from theRegistering Officers 
appointedbytheGovernment. 
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P) FactoriesAct1948:-TheActlaysdowntheprocedureforapprovalofplans before settingup a  
factory, healthandsafetyprovisions, welfare provisions, working 
hours,annualearnedleaveandrendering informationregarding accidentsor dangerous 
occurrence to designated authorities.Itisapplicableto premisesemploying 10 persons or 
more with aid of power or 20 or more persons without theaidofpowers engaged in 
themanufacturingprocess. 

 

Q) Royaltycharges :-Thecontractorshallpaytheroyaltytothecompetent authority 
asperrule.Theroyaltychargespaidshallbebornebythe 
contractorandshallnotbereimbursedbytheEmployer. 

 

R) Following Pollution control Acts and amendments made thereoffrom time to 
time shall be applicable. 

 

1. Water(PreservationandcontrolofPollution)Act,1974 
2. Air(PreventionandControlofPollutionAct 1981 
3. Environmental(Protection)Act1986 

 

The contractor must commit to adoptingEnvironmental 
managementplanforbestenergyuse,wastemanagement,thereduction 
ofpollutionasinEMS(EnvironmentalManagementsystem)ISO-14001-2015 

 

65. ARBITRATION (GCC Clause 24) 

Theprocedure for arbitrationwill beas follows:- 
 

24.1 IftheContractorisoftheviewthat adecision takenbythe Engineer waseither 
outsidetheauthority giventotheEngineer by theContractorthatthedecision 
waswronglytaken,thedecisionshallbe referredto#Superintending Engineer (Higher 
Authority) within 14 days of the notification of the 
Engineer'sdecision.Iftheissueisnotresolved,any partycanreferthematter 
forconciliationwithin15daysfromthedecisiongivenby the#Superintending Engineer. 

24.2 (a) For the work upto Rs.100 Cr., if any of the parties is not satisfied with the decision 
of the # Superintending Engineer, both the parties have to refer to the # Chief 
Engineer concerned for the conciliation process. 
(b) For the work more than Rs.100 Cr., if any of the partiesis not satisfied with the 
decision of the Superintending Engineer, both parties have to refer to the # Secretary, 
Roads & Building Department, Government of Gujarat for the conciliation process. 
If the disputeis not resolved through the conciliation process, contractor may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor failed to refer a claim / dispute to the Higher Authority within 14 days of 
the notification of the Engineer's decision, the Contractor shall not been titled to any 
additional payment / claim if he doesn't follow the above sequence of stipulated time. 
However, during such period, he would not stop the work in any case. 
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SECTION - 4 
CONTRACT DATA 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

Item 
 
 
 

1. 

marked“N/A”donotapplytothis Contract. 
 
 
 
The Employers is 

Clause Reference 
withrespect to section 

3 
 
 

[CL.1.1] 

 Name : Secretary, (R&B) Department, Govt. of Gujarat 
 Address:2nd FloorBlock No. 14,New Sachivalaya, Gandhinagar 

 Name of authorized Representative (will be intimated later) 
2. The Engineer is  TheExecutive Engineer, Panchayat(R&B) Division, 
 Name of Authorized Representative:Shri.  

3. The Defects Liability Period is 12 (Twelve) Months from the date of 
completion. 

[CL.1.1&33] 

4. The Start Date shall be 1stdays for the date of issue of the Notice to 
proceed with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 
6 Months after start of work with the following mile stones: 

[CL.1.1,17&2] 

 Milestone dates: 
Physical works to be completed Period from the start date 
Milestone 1 i.e10% 18 Days. 
Milestone 2 i.e40% 72 Days.  
Milestone 3 i.e80% 144 Days 
Milestone 4 i.e100%180 Days 

[CL.2.2&49.1] 

6. The Site is located at villages of Abdasa Taluka viz. 
NANDHRA,MOTHALA,KANDHAY,BALACHOD,BALAPAR. 

[CL.1.1] 

7. The name and identification number of the Contract is: [CL.1.1] 
8. The works consist of…Building Work…with items as per B.O.Q. The 

works shall, interalia, include the following, as Specified or as 
directed: 

[CL.1.1] 

 (A) Road Works 
Site clearance; setting – out and layout; widening of existing carriage way and
strengthening including camber corrections; construction of new road / 
Parallel service road; bituminous pavements remodeling / construction of 
Junctions, inter sections, busbays, lay-bays; supplying and placing of drainage 
Channels, flumes, guard posts and guard other related items; construction / 
extension of cross drainage works, bridge, approaches and other related stones; 
protective works for roads / bridge; all  aspects of quality assurance of various 
components of the works; rectification of The defects in the completed works 
during the Defects   Liability Period; submission of “As-built’’ drawings and 
any other related documents; and other item of work as may be required to be  
carried out for completing the work  in accordance with the drawings and the 
provisions of the contract and to ensure safety. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

#CONTRACT DATA 
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 (B)Bridge Works 
 

Siteclearance;settingout,provisionoffoundations,piersabutments 

 

Andbearing;prestressed/reinforcedcementconcretesuperstructure; 
Wearingcoat,handrailings,expansionjoints,approachslabs,drainages 
Spouts/ downtake pipes, arrangements for fixing light posts, water 
mains, utilities etc; provision of suitably designed protective works; 
Providingwing/returnwalls;provisionofroadmarkings,roadsigns 
etc.;allaspectsoqualityassurance;clearingthesiteandhandingover 
Theworksoncompletion;rectificationofthedefectsduringtheDefects 
Liability Period and submission of “As-built” drawings and other 
Relateddocuments;andotheritemsofworkasmayberequiredtobe 
Carriedoutforcompletingtheworksinaccordancewiththedrawings 
Andthe provisionsof thecontractandto Insure safety 
 
(C)OtherItems 

 
[CL.1.1] 

 
 
 

10. 

 

AnyOtherItemsasrequiredto fulfill allcontractual obligationsasper the Bid 
documents. 
The followingdocumentsalso formpartof the Contract: 

 
 
 

[CL.2.3(9)] 
 Asperclause 2-3  

11. The law which appliesto the Contract isthe lawof Unionof India [CL.3.1] 

12. The language of the ContractdocumentsisEnglish [CL.3.1] 

13. Limitofsubcontracting 25% of the InitialContract Price [CL.7.1] 

14. TheSchedule of OtherContractors [CL.8] 

15. TheSchedule of Key Personnel Asper Annex– II to SectionI [CL.9] 

16. Theminimuminsurancecoverforphysicalproperty,injuryanddeath [CL13] 

 IsRs.5lakhsperoccurrencewiththenumberofoccurrenceslimited  

 Tofour.Aftereachoccurrence,thecontractorwillpay additional  

 premium necessary to make insurance valid for four occurrences  

 always.  
 

17. 
 

Site Investigation report 
 

[CL.14] 
18. The Site Possession dates shall be Available from 1st day of Work Order [CL.21] 
19. 

 

 
20. 

Theperiodforsubmissionofprogrammeforapprovaloftheengineer shall be21 
daysfrom theissueofLetterof Acceptance. 
The periodbetween program updates will be 10.days. 

[CL.27.1] 
 

[CL.27.3] 
21. 

 

 
22. 

The amount to be withheld for late submission of an updated programme 
shall beRs.0.0 
Thefollowingevents shall also beCompensation Events 

[CL.27.3] 
 

[CL.44] 
 Substantially  adverse  ground  conditions  encountered  during  the 

Courseofexecution ofworknot provided forin the bidding document. 
 

(i) Removal of underground utilities detectedsubsequently 
(ii) Significant changes in classification ofsoil requiring additional 

mobilization bythecontractor,e.g.ordinarysoil to 
rockexcavation, 

(iii) Removal of unsuitablematerial likemarsh,debris dumps, 
etc.not causedbythecontractor. 
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(iv) Artesian conditions 
(iv) Seepage,erosion landslide 
(v) Rivertraining requiringprotection ofpermanent work 
(vi) Presenceofhistorical,archeological orreligious structures, 

monuments interfering with theworks 
(viii) Restriction ofaccess to groundimposedbycivil, judicial,or 

militaryauthority 
23. ThecurrencyoftheContract is Indian Rupees                                                        [CL.46] 
24. The formula(e) foradjustmentof prices areas under:    [CL.47] 
 If any of the commodities like Cement, Steel or Bitumen are not found applicable in a work, 

the weight component of that commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) 
as indicated in SBD for the purpose of Price Adjustment} shall be clubbed with the weight 
component of ‘Other Material’ (Pm), such that the gross % weight of the components shall 
remain as 100%. 

 
R = value of work as defined in Clause 47.1 of Conditions of Contract 
 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the following formula: 

 
Adjustment for labourcomponent 
 

VL= 0.85 x (Pl /100) x R x (Li– L0) / L0 

 
VL= Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for local labour 
L0= The consumer price index for industrial workers for the State on 28 days preceding 

the  scheduled date of opening of technical Bids as published by Labour Bureau, 
Ministry of Labour, Government of India 

Li=The consumer price index for industrial workers for the State for the month under 
consideration as published by theLabour Bureau, Ministry of Labour, Government 
of India. 

Pl= Percentage of labor component of the work. 
 
Adjustment for cementcomponent. 

 
(ii) Pricesadjustmentforincreaseordecreaseinthecostof cement procuredbythecontractor 

 
Vc=0.85x(Pc/100) xRx(Ci– C0)/C0 
 
Vc= Increaseordecreaseinthecostofworkduringthe 

monthunderconsiderationduetochangesin rates forcement. 
 

C0= Theall  IndiawholesalepriceindexforOrdinary Portland Cement on28days 
precedingthe scheduleddateof  openingoftechnical bidas published by theOfficeof 
theEconomicAdviser, Departmentfor PromotionofIndustryandInternal 
Trade,Ministry ofCommerce &Industry. 
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Ci=TheallIndiaaveragewholesalepriceindexforOrdinary PortlandCementforthemonth 
underconsiderationas published by Office of the Economic Adviser, 
Departmentfor PromotionofIndustryandInternal Trade,Ministry ofCommerce 
&Industry. 

Pc =Percentageofcement component ofthework 
 

Adjustment for steelcomponent 
 

(iii) Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythe 
contractorshall be paidin accordancewith thefollowingformula 

 
Vs  =0.85x(Ps/100)xRx(Si– S0)/S0 

 
Vs= Increaseordecreaseinthecostofworkduring themonth under consideration dueto 

changes in therates forsteel 
 
So= The all India wholesale price index for steel (Mild Steel - Long Products 

Rebars)on28daysprecedingthedateofopeningofBidsaspublishedby the 
OfficeoftheEconomic Adviser,DepartmentforPromotionofIndustryand 
InternalTrade,MinistryofCommerce &Industry. 

 
Si= TheallIndiaaveragewholesalepriceindexforsteel(MildSteel-Long Products 

Rebars) for the month under consideration as published by 
OfficeoftheEconomic Adviser,DepartmentforPromotionofIndustryand 
InternalTrade,MinistryofCommerce &Industry. 

 
Ps= Percentageofsteel component ofthework 
 

Note:Fortheapplication ofthis clause,theindexofMild Steel- Long 
productsRebarshas been chosen to representthesteel group. 

 
Adjustments ofbitumencomponent 
 

(iv) Priceadjustmentforincreaseinthecostofbitumenshallbepaidin accordancewith 
thefollowing formula 

 
Vb= 0.85x(Pb/100) xRx(Bi– B0)/B0 
 
Vb= Increaseor decreasein thecost of workduringthemonth under consideration dueto 

changesin rates forbitumen. 
 
Bo= theofficialretailpriceofbitumen theIOCdepotatthe 

nearestcentreontheday28dayspriortothescheduleddateofopeningof technical bid. 
 
Bi= theofficialretailpriceofbitumenofIOCdepotatthe 

nearestcentreforthe15
th

dayofthemonth underconsideration. 
 
Pb= Percentageofbitumen component ofthework. 
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AdjustmentofPOL (fuel andlubricant) component 
 

(v) Price adjustment for  increase or  decrease incost of  POL (fuel  and lubricant)shall 
be paidin accordancewith thefollowing formula 

 
Vf=  0.85x(Pf/100) xR x(Fi– F0)/F0 
 
Vf= Increaseor decreasein thecost of workduringthemonthunder consideration dueto 

changes in ratesfor fuel andlubricants. 
 
Fo= Theofficialretailpriceof High Speed Diesel (HSD) attheexisting consumer pumps 

of IOC at the nearest centre on the day 28 prior to thedate ofopeningofBids. 
 
Fi= Theofficialretailpriceof HSD at the existing consumer pumpsof 

IOCatthenearestcentreforthe15thday ofthemonthoftheunder consideration. 
 
Pf= Percentageof fuelandlubricants component ofthework 
 
Note: For theapplicationof thisclause,thepriceof High-Speed dieselOilhas beenchosen to 

represent thefuel andlubricants group. 
 

Adjustment for ConstructionMachinery 
 

(vi) Priceadjustmentfor increaseor decreaseinthecostof plantand Machinery  spare   
procured   by  the  Contractor  shall  be   paid  in accordancewith thefollowing 
formula 

 
Vp= 0.85x(Pp/100)xR x(Pi– P0)/P0 

 
Vp= Increaseor decreasein thecost of workduringthemonth under consideration dueto 

changes in rates forplantandmachineryspares 
 
P0= TheallIndiawholesalepriceindexformanufacturerof 

machineryformining,quarrying andConstruction forthemonth under 
considerationas published Officeofthe EconomicAdviser, 
DepartmentforPromotionofIndustry andInternalTrade, Ministry 
ofCommerce& Industry. 

 
 
Pi= TheallIndiaaveragewholesalepriceindexformanufacturerof machinery for 

mining, quarrying andConstruction for themonth under considerationas 
published Officeofthe EconomicAdviser, 
DepartmentforPromotionofIndustry andInternalTrade, Ministry 
ofCommerce& Industry. 

 
Pp= Percentageofplant andmachineryspares component ofthework.  
 
Note: Fortheapplication ofthis clause,indexofHeavyMachineryandpartshas beenchosen 

to represent thePlant andMachinerySpares group 



69 Sign.of the Contractor                                                                                    Sign. Of the Executive Engineer  

Adjustmentofothermaterials Component 
 

(vii) Priceadjustmentforincreaseordecreaseincostoflocalmaterials 
otherthancement,steel,bitumenand POLprocured bythecontractor shall be paidin 
accordancewith thefollowingformula 

 
Vm=0.85x(Pm/100) xR x(Mi– M0)/M0 

 
Vm= Increaseordecreaseinthe costofworkduringthemonthunder consideration due to 

change inratesforlocalmaterialsotherthan cement,steel, bitumen andPOL. 
 
M0= TheAllIndianwholesalepriceindex(allcommodities)on28 days preceding 

thescheduled dateofopening oftechnicalBids,as published by theOffice ofthe 
EconomicAdviser, Departmentfor 
PromotionofIndustryandInternalTrade,MinistryofCommerce& Industry. 

 
Mi= TheAll Indiawholesalepriceindex(allcommodities)forthe month under   

consideration  as   published   by   the  Office  of  the 
EconomicAdviser,DepartmentforPromotionofIndustry and Internal Trade, 
Ministry ofCommerce & Industry. 

 
Pm= Percentageoflocal material components(otherthan cement, steel, bitumen 

andPOL) ofthework. 
 

- 
Thefollowing percentage will govern the price adjustment for the 

entirecontract: 
1. Labour-Pl 33.83% 
2. Cement – Pc  04.95% 
3.  Steel -     Ps 03.44% 
4. Bitumen – Pb 00.00% 
5. POL- Pf 00.95% 
6. Plant & MachinerySpares -Pp 08.46% 
7. OtherMaterials - Pm 48.37% 
        -------------- 
      Total. 100.00% 
        -------------- 

25. The proportion ofpayments retained(retentionmoney) shallBe6% {CL.48} 
 fromeach bill subject to a maximum of 5%of final Contractprice. 

26. Amount ofLiquidateddamages for ForWholeof work{CL.49} 
 Delayin completion of works (1/2000)thoftheInitial contract 
 price,roundedoffto thenearest 

Thousand, per day. Forsectional 
Completion (wherever specified 
Initem 6of Contract data) 

(1/2000)thof initial contract price 
for # 5 kmSection,roundedoff 
to the nearest Thousandper day. 
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27. Maximumlimit ofliquidated damages 10percent oftheInitial {CL.49}  

 For delay in completion work Contract Price roundedoff to 

 the nearest thousand 
 
28. Amount ofBonus forearlycompletionAmount ofbonus forearly completion 
 of workshall begiven  
asper CL.50 of Section - 3 
 
29. Maximum limit ofbonus forearly5percentoftheContract  {CL.50}  
 Completion of work Price 
 
30. Theamount oftheadvance payment are: {CL.51&52} 

 
# Nature ofAdvances Amount(Rs.) Conditions to 
befulfilled 
i Mobilization  10% ofthecontract Price On submission of unconditional 
   BankGuarantee.(Tobedrawn 

beforetheendof 20% ofthe contract 
period).Thecontractor may furnish 
fourbankguarantees of 2.5% ofeach 
valid forthefullperiod. 

 

ii Equipment 90%fornewand50%of 
depreciated valuefor old 
equipment.Total amount 
will besubjectto a maximum 
of 5%of the Contract Price 

After recruitment is brought to site 
(provided the Engineer is 
satisfiedthattheequipment is 
requiredforperformance ofthe 
contract) and onsubmissionof 
unconditional BankGuarantee 
foramount ofadvance.

 
 

iii Secured Deleted 
Advancefor 
Non-
persishablemat
erialbrought to 
site 

 

 
(TheadvancepaymentwillbepaidtotheContractornolaterthan28daysafter fulfillment 
oftheaboveconditions). 

31. Repaymentofadvance payment for mobilizationandequipment{CL.51.3} 
theadvanceloanshallberepaidwithpercentagedeductionfrom the interim payments 
certified by the Engineer under the Contract. Deduction 
shallcommenceinthenextInterimPaymentCertificatefollowingthatinwhichthe
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total of all such paymentsto theContractor hasreached notlessthan20 percent 
oftheContractPriceor6(six)monthsfromthedateof paymentoffirst 
installmentofadvance,whichever periodconcluded earlier,andshallbemadeat 
therateof20percent(collectivelyfor 
bothMobilizationAdvanceandEquipmentAdvance)oftheamountsofallInterim 
Payment Certificate until 
suchtimeastheloanhasbeenrepaid,alwaysprovidedthattheloanshall be completely 
repaidprior to the expiry of the original time for completion pursuant to 
Clause17and28. 

32. Deleted 
33. Thesecurities shall beforthefollowingminimum amounts equivalent {CL.52} As a 

percentageoftheContract 
Price:PerformanceSecurityfor5percentofcontractpriceplusRs…………….. 
(tobedecidedafterevaluationofthebid)asadditionalsecurityintermsofITBClause29.5The
standardformofPerformancesecurityacceptabletotheEmployershallbe 
anunconditionalBankGuaranteeof thetypeas presented in Section8 of the 
BiddingDocuments. 

34. The Scheduleof OperatingandmaintenanceManuals…..N/A. {CL.58} 
35. Thedatebywhich“as–built”drawings(inscale as directed)in2sets {CL.58} 

arerequiredwithin28daysoft issue of certificate of completion of the whole orsection 
ofthework,as thecasemaybe. 

36. Theamounttobewithheldforfailingtosupply“asbuilt”drawings{CL.58}by theDate 
requiredis Rs.0.00. Lakhs. 

37. Thefollowingeventsshallalsobefundamentalsbreachofcontract: {CL.59.2} “The 
Contractorhas contravenedSub- clause7.1and Clause9ofGCC” 

38. The percentageto applythevalueoftheworknot completed representing{Cl.60}the 
Employer’s additional cost forcompletingtheWorks shall be20percent. 
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SECTION - 5 
TECHNICAL SPECIFICATION 

 
 
  
 
----------------Attached Seperately ---------------  
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SECTION - 6 
FORMOF BID
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FORM OF BID 
 

Description oftheWorks: 
 
 
 

------------------------------------------------------------------------------------------------------------ 
 

--------------------------------------------------------------------------------------------------------
BID 
To                  :  
Address          : 

 

1. WeoffertoexecutetheWorksdescribedaboveand remedyanydefectsthereinin 
conformity withtheconditionsofContract,specification, drawings,BillofQuantities and 
Addendaforthesum (s) of(-----------------------------------------------------------------------------
-------------------------) 

 
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after thereceiptof theEngineer’snoticetocommence,and to 
completethewholeoftheWorksintheContactwithinthetimestated inthe document. 

 
3. We agreed this beforethe period of 120 Days from the date fixed forreceiving thesameand 

itshallremain binding uponitand maybeaccepted atany time beforetheexpiration ofthat 
period. 

 
4. Unless and until formal Agreement is prepared and executed this is, to 

getherwithyourwrittenacceptancethereof,shall constitute a binding contract between us. 
 

5. Weunderstand thatyouarenotbound toacceptthelowestorany tenderyoumay receive. 
 

Datedthis ------------------------- dayof----------------------------------- 20 
 

Signature-------------------------------------------in thecapacityof------------------------------ 
 
Dulyauthorizedto sign bids forandon behalfof---------------------------------------------------
------------------------------------------------------------------------------------------------------ 

 
 

 
(Inblockcapitals ortyped) 
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Address 
 
 
 

 
Witness 

 
 
 

 
Address 

 
 
 

 
Occupation
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SECTION - 7 
BILL OFQUANTITIES
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BILL OF QUANTITIES  

Preamble 

1. The bill ofQuantitiesshall beread in conjunction with theInstructionstoBidder, Conditions 
of Contract,Technical SpecificationsandDrawings. 

 
2. ThequantitiesgivenintheBillofQuantitiesareestimatedandprovisional,and aregiven to 

provideacommon basis forbidding.The basis ofpaymentwill bethe actual quantitiesof 
work ordered and carried out,asmeasured by theContractor and verified by theEngineer 
and valued attheratesand pricestendered inthe priced 
BillofQuantities,whereapplicable,and otherwiseatsuchratesand prices as the Engineermay 
fix within theterms oftheContract. 

 
3. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinso far  as it is 

otherwiseprovided under the  Contract, include all constructional plant,  layout,  
supervision, materials, erection, maintenance, insurance,  profit, taxesand 
duties,togetherwithallgeneralrisks,liabilitiesand obligationssetout orimpliedin 
theContract. 

 
4. Therates andprices shall bequotes entirely IndianCurrency. 
 
5. A rateor pricesshallbeentered against each item intheBill Quantities,whether quantities 

arestatedornot.ThecostofItemsagainstwhichContractorhasfailed to enter rate in price 
shallbedeemedtobe covered byotherratesand prices enteredin theBill of Quantities (in 
caseof Item rate contract). 

 
6. Thewholecostofcomplying withtheprovisionsoftheContractshallbeincluded intheitems 

providedinthepricedBillofQuantities,andwherenoItems 
areprovidedthecostshallbedeemedto bedistributed among theratesandprices entered 
fortherelateditems ofWork. 

 
7. General direction anddescription soft work and materials are notnecessarily repeated or 

summarized intheBillofQuantities.Referencestotherelevant 
sectionsofthecontractdocumentationshall bemadebeforeenteringratesor prices against 
each item in theBill of Quantities. 

 
8. Themethod ofcompleted work of paymentshall beinaccordancewiththe 

specificationforRoadand Bridgeworks.Forbuildingworksspecificationsfor buildingareto 
befollowed. 

 
9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerror pursuant to Clause 

29oftheInstructions to Bidder. 
 
10. Rockisdefinedasallmaterialswhich,intheopinionoftheEngineer,required blasting, or the 

use of metal wedges and sledgehammers, or the use of compressed airdrillingfor 
itsremoval,andwhich cannot beextractedby ripping with a tractorofat least 150kwwith a 
single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES  

Percentage Rate Tender (Up to INR 50 Cr.) 

 
Item
No 

DescriptionofItem 
(withbriefSpecificationandreference to 

bookofspecifications) 

Quantity Unit Rate 
Infigures 

Amount 

      

------------------- As per Separate sheet attached  ----------------- 

      

TOTAL  

 

 
I/Weam/arewillingtocarryout theworkat…………………. % above/belowpercent(ShouldBewritten 
in figures and words) oftheestimated rate mentionedaboveAmount ofmy/ourtender works out as 
under. 
 
Estimatedamountput to tender Estimatedamountput to tender 
Deduct………% below Add………% Above 
Net Net 
In words Inwords 
 
(B) ForItem Rate Tender(For above INR 50 Cr.): 

 
ItemNo DescriptionofItem(withbrief

specification andreference 
to book ofspecifications) 

Quantity Unit Rate Amount 

Infigure
s 

InWords 

 
 

-----------------Not applicable--------------- 

 
(A) Total Tendered Amount 
(B) Rebateon abovetenderedamount (ifany)% (in figure) 

………………………………………………. 
(Inwords)…………………………………………………………………….…………………
…………………………………………….. 

(C) Net TenderedAmount (A-B) (in figure) …………………………………………………… 
(Inwords)………………………………………………….……………………………………
………………………………... 

 
# 
1 The Contractor shall exhibition board with detailed specification and details of work as directed 

by the Engineer – In – Charge for which no extra payment shall bemade. 
2 The labourcesswill be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills. 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt 

G.R.:  PRC-10/2017 CementConsumption/16/C Date: 11/05/2017 asstated inS.O.R. therefore 
in R.C.C. items where the reisa change as per actual mix design the cost of difference of cement 
consumption have been deducted from the rate of original item at the rate of input rate 
mentioned in all the tender. 
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SECTION - 8 
SECURITIESAND OTHER FORMS
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BID SECURITY(BANKGUARANTEE) 
 

WHEREAS, ---------------------------------------- (nameof Bidder)(hereinafter called 
the “TheBidder”) hassubmitted his bid Dated ------------------------ (Date) for the construction of--
----------- (NameofContractorhereinaftercalled“theBid”) 

 

KNOW ALLPEOPLE bythese presents that We-----------------------------------------
-------- (nameofBank)of--------------------------------------------- (nameofcountry)havingour 

Registered officeat------------------------------------------------------- (hereinafter 
called “thebank”)arebound unto-------------------------------------------- (nameofEmployer) 
(hereinafter called “TheEmployer”)inthesumof-----------------------------------------* 
forwhichpaymentwellandtrulytobemadeto thesaidEmployertheBankitself,his successors 
andassigns bythese presents. 
 

SEALED with theCommon Seal ofthesaidBankthis ----------------------dayof------ 20 
 

THECONDITIONSof these obligations are: 
 

(1) IfafterBidopeningtheBidderwithdraws his bid during the period of Bid validity 
specifiedin the Form ofBid; 

Or 
 

(2) IftheBidderhasbeennotifiedoftheacceptanceofhisbidbytheEmployerduringthe 
periodofBidValidity: 

 
A FailsorrefusestoexecutetheFormofAgreementinaccordancewiththeInstructions to 

Bidders,if required; 
Or 

 
 

B. FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththe 
Instructions to Bidders; 

Or 
 
 

C. does not accept the correction of the Bid Price pursuant to Clause 27 (Correction 
ofErrors) 

 
Weundertaketo pay totheEmployeruptotheaboveamountupon receiptof 

hisfirstwritten demand,withouttheemployer having to substantiate his demand, 

provided that in his demand the Employer will note that the 

amountclaimedbyhimisduetohimowingtotheoccurrenceofoneoranyof 

thethreeconditions,specifyingtheoccurredconditions orconditions. 



82 Sign.of the Contractor                                                                                    Sign. Of the Executive Engineer  

ThisGuaranteewillremaininforceuptoand includingthedate-------------------** 

daysafterthedeadlineforsubmissionof Birds Such The Deadline statedinthe 

InstructionstoBiddersor as it maybeextended by theEmployer,noticeofwhich 

extension(s) totheBankisherebywaived.Anydemand in respect of thisguarantee should 

reachtheBanknot laterthan theabovedate 

 

DATE -----------------------------------                SIGNATURE------------------------------ 

WITNESS--------------------------------                  SEAL-------------------------------------- 
 
 
 

(Signature,nameandaddress) 
 

 TheBiddershould inserttheamountoftheguaranteeinwordsand figures 
denominatedinIndian Rupees.Thisfigureshould bethesameas shownin 
Clause16.1(BidSecurity) oftheInstructions to Bidders. 

 
** 45 daysafter the end of the validity period of the Bid. Date should beinsertedbythe 

EmployerbeforetheBiddingdocuments areissued. 
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PERFORMANCESECURITY 
 

TO, 
------------------------------------------------------------------ (NameofEmployer) 
------------------------------------------------------------------- (Address ofEmployer) 
------------------------------------------------------------------- 

 
WHEREAS ----------------------------------------------------------- (nameand addressof 
contractor) (hereaftercalled “theContractor”) hasundertaken,in pursuanceof ContractsNo. ---
----------------------Dates---------------------toexecute---------------------------------------- 
(nameofContractandbriefdescriptionofWorks)(hereinaftercalled“The 
Contract”) 
 
ANDWHEREASithasbeenstipulated byyouinthesaid Contractthatthe Contractorshallfurnish 
youwitha BankGuarantee bya recognizedbank forthesum 
specifiedthereinassecurityforcompliancewithhisobligationinaccordancewith theContract. 
 
AND WHEREASwehaveagreedto givetheContractors such a bankGuarantee: 
 
NOWTHEREFOREwehereby affirm that we are the Guarantor and responsible 
toyouonbehalfoftheContractor, uptoatotalof------------------------------------------ (amountof 
guarantee)*----------------------------(inwords),suchsum being payablein typesand proportion 
of currencies in which the Contract price is payable,and we undertake to  pay you, upon your 
first written demand  and  without cavil or argument,any sumor sumswithinthelimitsof -------
--------------------------------- (amount of guarantee) as aforesaid without  your needing to 
prove or to show grounds or reasons foryourdemand forthesum specifiedtherein. 
 
Weherebywaive the necessity of yourdemandingthesaid debt fromthecontractor before 
presentingis with thedemand. 
 
Wefurtheragreethatnochangeoradditionto orothermodificationofthetermsof theContracttoof 
theWorksto beperformed thereunder or of anyof theContract 
documentswhichmaybemadebetweenyourand theContractorshallinany way 
releaseusfromany liability underthisguarantee,and weherebywaivenoticeofany such 
charge,addition ormodifications. 
 
Thisguaranteeshallbevaliduntil60daysfromthedateofexpiringoftheDefect Liabilities period. 

 
SignatureandSeal oftheguarantor------------------------------  

NameofBank--------------------------------------------------------- 

Address ---------------------------------------------------------------  
Date   ------------------------------------------------------------------- 

 
 
*AnamountshallbeinsertedbytheGuarantor,representingthepercentagethe 

Contract pricespecifiedin theContract denominatedin Indian Rupees.
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ADDITIONAL PERFORMANCESECURITY 
[Clause34.1. (A)] 

 
TO, 
------------------------------------------------------------------ (NameofEmployer) 
------------------------------------------------------------------- (Address ofEmployer) 
------------------------------------------------------------------- 

 
WHEREAS---------------------------------------------------- (Nameand addressof contractor) 
(hereafter called“The Contractor”)hasundertaken, in pursuance of ContractsNo. ---------------
----------Dates----------------------toexecute------------------------------------------------------ 
(NameofContractandbriefdescriptionofWorks)(hereinaftercalled“TheContract”) 

 
ANDWHEREASithasbeenstipulated byyouinthesaid 

ContractthattheContractorshallfurnish youwitha BankGuarantee bya recognizedbank 
forthesumspecifiedthereinassecurityforcompliancewithhisobligationinaccordancewith 
theContract. 

 
AND WHEREASwehaveagreedto givetheContractors such a bankGuarantee: 

 
NOWTHEREFOREwehereby affirm that we are the Guarantor and responsible toyou on 
behalf of the Contractor, up to total of ------------------------------------------ 
(amountofguarantee)---------------------------- (inwords),such sum being payablein typesand 
proportionsofcurrenciesinwhichtheContractpricesispayable,and we undertake to pay you, 
upon your first written demand  and  without cavil or argument,any sumor 
sumswithinthelimitsof ---------------------------------------- (amount of guarantee) as aforesaid 
without  your needing to prove or to show grounds or reasons foryourdemand forthesum 
specifiedtherein. 

 
Weherebywaive the necessity of yourdemandingthesaid debt fromthecontractorbefore 
presentingis with thedemandWefurther agree that no change or addition to 
orothermodificationofthetermsof theContracttoof theWorkstobe performed thereunder or of 
anyof theContract documentswhichmaybemadebetweenyourand theContractorshallinany 
way release us from any liability underthisguarantee,and i hereby waive notice of any such 
charge,addition ormodifications. 

 
This guarantee shall bevalid until 28days from the project completion date. 

 
SignatureandSeal oftheguarantor----------------------------- 

NameofBank--------------------------------------------------------- 

Address ---------------------------------------------------------------- 

Date   -------------------------------------------------------------------
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BANK GUARANTEEFOR ADVANCEPAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (NameofEmployer) 
 

-------------------------------------------------------------------------------- (Address ofEmployer) 
 

-------------------------------------------------------------------------------- (Nameof Contractor) 

Gentlemen: 

InaccordancewiththeprovisionsoftheConditionsofContract,sub-
clause51.1(“AdvancePayment”)oftheabovementionedContract,-----------------------------------
--------(name and addressofContractor)(hereinaftercalled“the Contractor”) shall depositwith -
---------------------------------------------------- (nameof Employer)a   
bankguaranteehisproperandfaithfulperformanceunderthesaid 
ClauseoftheContractinanamountof-------------------------------(amountofGuarantee)*-----------
-------------------------- in words). 

 
We,the---------------------------------(bankoffinancialinstitution),asinstructed by 

theContractor, agree unconditionally and irrevocably toguaranteeas primary obligatorand 
notas Surety merely,thepaymentto---------------------------------------- (nameof 
Employer)onhisfirstdemand withoutwhatsoever right ofobligationon 
ourpartandwithouthisfirstclaimtotheContractor,intheamountnotexceeding----------------------
------(amountof guarantee)*------------------------------------------- (in words) 

 
Wefurther agreethatnochangeor additiontoor other modificationsof thetermsof 

theContractor or Worksto be performed there under or of any oftheContract 
documentswhichmay bemadebetween--------------------------------- (nameof 
Employer)andtheContractor,shallinanywayrelease fromanyliabilityunder thisguarantee,and 
weherebywaivenoticeofanysuchchange,additionor modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 
paymentunder theContractuntil -------------------------------------- (nameof employer) receives 
fullrepayment ofthesameamount from thecontractor. 

 
 
 

YOUR’STRULY 
 

SignatureandSeal   
NameofBank/ Financial InstitutionAddress___________________ 
_______________________________________________________         
Date. 

 
 

*An amount shall beinsertedbythat BankorFinancial Institution representingthe amount 
oftheAdvancePayment,and denominatedin Indian Rupees.
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Letter ofAcceptance 
(Letterheadpaperofthe Employer) 

 
          (date) 
 

 
To, 

 
 
(Nameandaddress oftheContractor)

 
 
 
 
 
 
 

DearSirs, 
 

This is to notify you that your Bid datedfor execution of the(Name of the 

contract and identification number, as given in the Instructions to Bidders) for the Contract 

Price of Rupees.()(amount in words and figures) as corrected and modified in accordance 

with the Instructions to Bidders* isherebyacceptedbyouragency. 

 

You are requested to furnish performance security, in the form detailed in 

para34.1 of ITB for an amount equivalent to Rs. Within 10 days of the receipt of this letter 

of acceptance up to beyond 60 days from the date of expiry of defects Liability period i.e. 

up to and the Additional Performance Security foran amount equivalent to Rs.Shall be valid 

beyond 28 (twenty-eight) days of Project Completion Date i.e. up to and sign the contract, 

failing which action as stated in Para 34.3 of ITB will betaken. 
 
 

Yours Faithfully 
 
 
 
 

AuthorizedSignature 
NameandtitleofSignatory 

NameofEmployer 
 
 
 
 

 Delete“Corrected and”orandmodifiedifonly oneofthe sections applies.Deleteas corrected 

andmodifiedinaccordancewiththeInstructionstoBidders,if correctionsor modifications 

havenot beenaffected. 
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Issue ofNotice to proceedwith the work 
 

(Letterheadofthe Employer) 
 

------------------------------- (date) 

To,  
(Nameandaddress oftheContractor) 

 
 
 
 
 
 
 

DearSirs, 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing 

of the Contract for the construction of at abid Price of Rs.. 

 

Youareherebyinstructedto precede with theexecution ofthesaidworks in 

accordancewith thecontract documents. 
 

 
 

Yours faithfully 
 
 
 

(Signature,nameandtitleofsignatoryauthorized 
To sign on behalfofEmployer) 
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AGREEMENT FORM 
 
 

This agreement, made on theday ofbetween. (Name and address of Employer) 

(Here in after called “the Employer) and.(Name   and   address   of contractor) here in after 

called “the Contractor” of the other part. 

Where as the Employer is desirous that the Contractor execute.Name and 

identification number of contract (here in after called “the works”) and the employer has 

accepted the Bid by the Contractor for the execution and completion of such works and there 

medying of any defects there in, at a cost of Rs.. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
 

1. InthisAgreement,wordsandexpressionshallhavethesamemeaningsasare 

respectivelyassignedto them in theconditions ofcontract hereinafter referredto and they 

shall be deemed to form and be read construed as part of this Agreement. 

 
 

2. InConsiderationof thepaymenttobemade by the Employer tothecontractor as 

hereinaftermentioned,theContractorhereby covenantswith theEmployerto executiveand 

completetheworksandremedyany defectsthereininconformity in all aspects with 

theprovisions ofthecontracts. 

 
 

3. TheemployerherebycovenantstopaytheContractorinconsiderationofthe executionand 

completionof theworksand theremedying thedefectswherein contractpriceor suchother 

sumasmaybecomepayableunder theprovisionsof theContract at thetimes andin the 

manner prescribed by the contract. 

 
 

4. The Following documents shall bedeemedto form andbereadyandconstruedas part ofthis 

Agreement viz 

 
i ) letterof Acceptance 

ii) Noticeto proceed with theworks: 

iii) Contractor’s Bid 

 

 

 

 

iv) Conditions ofcontract:General andSpecial  
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v) Contract Data 

vi) Additional conditions  

vii) Drawings 

viii) Bill of Quantities and 

ix) Anyother documents listedin theContract data as formingpart oftheContract. 

 

Inwitnesswhereoftheparties hereto have caused this Agreement to be 

executedthedayand year first beforewritten 

TheCommon seal of                                                                      was hereunto 

affixin the presenceof: 

 
 
 
 
 

Signed,sealedandDeliveredbythesaid 
 
 

In the presenceof. 
 
 
 
 

BindingsignatureofEmployer 
 
 
 

BindingSignatureof Contractor
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UNDERTAKING 
(For Investment) 

 

 
 

I, the undersigned do hereby undertake that our firm M/s    …………………… 

………………………………………………………..…………………………………

…………..wouldinvestaminimumcashup to 25%ofthe 

valueoftheworkduringimplementation ofthecontract. 

 
 
 

_  
 

(Signedbyan Authorizedofficerofthefirm) 
 
 
 
 
 

Titleofofficer 
 

 
 
 
 
 

Nameof firm 
 
 
 
 
 

DATE
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UNDERTAKING 
(For Validity) 

 
 

I,theundersigneddoherebyundertakethatourfirmM/s…………………………

………..………………………………..agreetoabideby this bid 

foraperiod.................................daysfordatefixedforreceivingthesameanditshallbebinding

onusandmaybeacceptedat anytime beforetheexpiration ofthat period. 

 

 
 

_  
 

(Signed by an Authorized officer of the firm) 
 

 
 
 
 
 

Title oF Officer 
 

 
 
 
 
 

Name of firm 
 
 
 
 
 

DATE
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SECTION - 9 
DRAWINGS
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SECTION - 10 
DOCUMENTS TO BE FURNISHED BY BIDDER 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


