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Chief Officer 
AMOD Nagar Palika. 

AMOD 

 

 

 

MEMORANDUM OF WORK:- 

[2] Estimated Cost ……. Rs. 2491268.00 
[3] Earnest Money ……. Rs. 24912.68 
[4] 

 
 

Validity period of tender offered …….  120days from the stipulated date of 
receiving of the tender but no modification 
shall  be  allowed after on-line submission of 
tender 

[5] Security Deposit    
i Retention Money To be deducted from bills 

total 
5.0% Rs. As Per Work done 

ii 
 
 

Performance Security in favour of Chief 
Officer ,AMOD Nagar Palika. 

5.0% Rs. 1,24,563.40(As of now) 
But as per Clause No.34 of Section-1 

[6] 
 

Time allowed for completion of the work 
from the date of written order to 
commence the work 

[7] 
 

Defect Liability Period   36 Months from the certified date of 
completion which should include three 
monsoons 
Refer Clause No:- 33.1 of Section-3 

[8] Free Maintenance Guarantee Period                        
 

  The amount equivalent to 5.0% of each bill 
shall be withheld and will be released after 
Free Maintenance Guarantee period 36 
Months from certified date of completion of 
work. 
Refer Clause No:- 33.2 of Section-3 

[9] Other details    
i Downloading of tender Documents   As per NIT 
ii Date of Pre bid queries.   Bidder Shall Raise Quarries If Any In Front Of 

Chief Officer, AMOD Nagar Palika.,  

iii On-line Submission of Price Bid.   As per NIT 
iv Submission of EMD, Tender Fee and other 

document during office hours 
  As per NIT During office hours up to 

18.00hrs. in the office of Chief Officer, 
AMOD Nagar Palika., AMOD 

v Opening of  Price Bid (Online)   As per NIT 

  03 (Three) Months  

[1] Name of Work:   Construction of Compound wall in Amod
 Motu lake (Balance C.wall -240 meter) For
 Amod Nagar Palika. 
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INVITATIONFORBID (IFB) 
NOTICE INVITING TENDER 

1. Chief Officer, AMOD Nagar Palika., "NP" Bhavan, ,AMOD-395007 
invitesbidsfortheconstructionofworksdetailedinabove table from the eligible contractors 
registered in appropriate Class with State PWD/CPWD/Western Railway etc. 
Thebiddersmaysubmitbidsforanyorallofthefollowingworks. 

Sr. 
No 

Name of worksss Approximate 
value of works 

(Rs.) 

Bid security 
(Rs.) 

Cost of 
Document 
(With 18% 

GST) 

Period of 
completion 

Class of 
Registration / 
Category of 
contractor if 

required 

Compound wall in Amod 
Motu lake (Balance 

C.wall -240 meter) For 
Amod Nagar Palika. 

E1 Class  

2. Prospective/InterestedbiddermaydownloadtheBidDocumentsfromwebsitehttps:// 
www.tender.nprocure.com free of cost till the Time and Date as mentioned on 
onlineNITatwebsitehttps://www.tender.nprocure.com. 

3. However,Bidderwhois submittingtheBidOnlinewillhavetopaytheBidDocumentFee/Tender  Fee 
through Demand Draft only of any Schedule Bank payable at AMOD andinfavorof‘Chief Officer, 
NP, AMOD’.OncetheBidis receivedonline,BidDocument/TenderFeewill notberefundable. 
 
“The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee/ Exemption 
Certificate against BidSecurity / EMD shall be submitted in electronic format through online (by 
scanning)while uploading the bid, this submission shall mean that bid document / tender fee 
andBid Security / EMD has been received. Accordingly, the offer of only those shall be 
openedwhoseBidDocument/TenderFeeandBidSecurity/EMDhavebeenreceivedelectronically. 
However, for the purpose of realization of Demand Draft, and FDR / 
BankGuaranteebiddershallsendthesameinoriginalthroughR.P.A.D.soastoreachto‘Chief Officer, NP, 
AMOD’,within time limit Shown in Memorandum of Work. 
 
Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee inoriginaltoChief 
Officer/TenderInvitingAuthoritybybiddershallbeinitiated. 

4. Bids received online, will be opened on the time, date and place as specified in the 
onlineNITatwebsitehttps://www.tender.nprocure.cominthepresenceofthebiddersortheirauthorize
drepresentatives,whowish toremainpresent. 
If the office happens to be closed on the day of opening of the bids as specified, the 
bidswillbeopenedonthenextworkingdayatthesametimeandvenue. 

5. AprebidmeetingwillbeheldAs Shown in Memorandum of Work 
toclarifytheissuesandtoanswerquestionsonany matterthat 
mayberaisedatthatstageasstatedinclause9.2of‘instructionstoBidders’ofthebiddingdocuments. 

6. BidSecurity(EMD)isequalto1%ofEstimatedAmountputtobid / tender and should be roundedoffto 
thenextthousandrupees. 

2491268.00 24912.68 1062.00 03 
months  

1 2 3 4 5 6 7 
1 Construction of 
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7. OtherInformationisasunder: 
A. Agencies can prepare and edit their offers a number of times before the end of the tender 

submission date and time. After the tender submission date and time, the bidder cannot modify / 
edit / withdraw their submitted offer in any case. No written or online request in this regard shall 
be granted. 

B. Offersinphysicalform willnotbeacceptedinanycase. 
8. Demand Draft purchased by the other then bidder and issued after the last date ofsubmissionof 

Bids, will not be considered or accepted. 
9. The cost incurred by the contractor for this offer for clarification or attending discussion, 

conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 
10. Conditional tender shall not be accepted. 
11. Any changes, addition, alternation made in the prescribed form attached with tender are liable to 

be rejected. 
12. Any change in format or conditional Bank Guarantee will not be accepted and the bidder will be 

considered non-responsive. 
13. All the bidders are instructed to fill in information strictly in accordance with the format given in 

the checklist /qualification document / tender document. 
14. It is mandatory for the bidders to supply each and every information as asked strictly in electronic 

format at appropriate places only. 
15. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification. 
16. Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be 

deemed to be a ground / reason for not giving required information for this work / bid. 
17. Information supplied for earlier projects shall not be considered while evaluation of this bid. The 

Government will not ask for any other information, unless it is found absolutely necessary by the 
competent authority. 

18. If found necessary, the contractor will be intimated for negotiation, 
19. If bidder fail to Physical Submission of EMD, Tender fee, Technical Bid and other documents 

during office hours (within the stipulated time limit) The AMOD NAGAR PALIKA. (NP) shall not be 
liable for any postal delay in any case. 

 
Fortheworkscostingupto7.5crore(ROAD),7.0crore(BUILDING&BRIDGE) kindly refer to SSR-10-
2015-17-C dated 03-02-2017 
For the works costing under 7.5 crore for Road Works and 7.0 crore for Building andBridge Works 
following documents shall be submitted in electronic format only throughonline by scanning and 
the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMDshould be sent in original to the 
Tender opening authority through RPAD, so as to reachthe‘Chief Officer, NP, AMOD’,within time 
limit Shown in Memorandum of Work. 
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CHECKLIST FOR PHYSICAL SUBMISSION OF DOCUMENTS WITH COVERING LETTER AND BINDING THE ALL 
DOCUMENT WITH PAGE NUMBER IS MANDATORY: 
 
 

Sr. 
No. 

 Qualifying Criteria Reference Detail Documents 
Page Nos. 

1 Tender Fee/ Cost of Document Rs. _____in 
Form of Demand Draft in favour of Chief 
Officer, NP 

IFB, Table, Pg-
4 

    

2 EMD/ Bid Security Rs. _____ in Form of FDR in 
favour of Chief Officer, NP 

IFB, Table, Pg-
4 

    

3 Financial Criteria       
a Bid Capacity - It should be minimum 100 % of 

Estimated Amount 
Sec-1, Cl-4.7, 
Pg-12 

    

Turnover- A  Certificate by C.A. Sec-2, Cl-1.2, 
Pg-28 

    

Exiting & ongoing works for next  is - B Sec-2, Cl-1.2, 
Pg-29 

    

Bid Capacity =  (A x N x 2)-B , 
Where N = (Time period/12) 

      

  Financial reports for the last five years Sec-2, Cl-1.8, 
Pg-30 

    

b Income Tax Return of Last Three Years Attach 
true copy 

-     

c Audited Financial Statement of last five  Years 
Attach True Copy 

Sec-1, Cl-
4.5.7, Pg-11 

    

4 Experience of having successfully completed 
similar works during last 5 years. 

Sec-1, Cl-
4.5.2, Pg-10 

  
 

a Three similar completed works, each of 
amounts not less than 40% the estimated 
amount put to tender  

    

  OR     
b Two similar completed works, each of 

amounts not less than 50% the estimated 
amount put to tender 

    

  OR     
c One similar completed work, each of amounts 

not less than 80% of the estimated amount 
put to tender  
Similar Works means any Building Work. 

    

5a Contractors registered with Government of 
Gujarat in appropriate Class or contractor 
registered in similar class with state 
governments, or with Central PWD, Western 
Railway etc. who are capable of construction 
of road projects. 

IFB, Table, & 
Cl-1, Pg-4 

    

5b Contractors registered with Government of 
Gujarat in appropriate Special Road Category 
or contractor registered in similar class with 
state governments, or with Central PWD, 
Western Railway etc. who are capable of 
construction of road projects. 

IFB, Table, & 
Cl-1, Pg-4 
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6 The Contractors/Companies having Valid 
solvency certificate of National / Schedule 
Bank amounting up to 20% of the estimated 
amount put to tender. (For Calendar Year 
2025-26 year 2025.) 

-     

7 Contractor should have registration with 
employee’s provident fund organization. 

-     

8 Drum Mix /Batch Type Plant Certificate 
(Certified by S.E/E.E. Mechanical R & B) Valid 
up to Bid Process. 

-     

9 Valid Power of Attorney Sec-2, Cl-1.1, 
Pg-28 

    

10 Partnership Deed (If applicable) -     
11 Affidavit - before the Notary Public Pg-33     
12 Bank Certificate Pg-32     
13 Undertakings Pg-34,82,83     
14 Experience       
a List of Important projects done in last Five 

years with experience certificate form 3A. 
Sec-2, Cl-
1.3.1, Pg-28 

    

b List of work on hand with total cost summary Sec-2, Cl-1.2, 
Pg-29 

    

c History of litigation Form Sec-2, Cl-
1.11, Pg-30 

    

15 Personal and Equipment’s       
a List of manpower to be deployed (Attach CV 

of technical persons and safety personnel) 
Sec-2, Cl-1.6, 
Pg-30 

    

b List of Tools, Equipment & Plants owned by 
companies 

Sec-1, Cl-
4.5.5, Pg-25 & 
Sec-2, Cl-1.5, 
Pg-29 

    

16 GST Registration -     
17 Additional Information -     

 
 
 
 

Chief Officer 
AMOD Nagar Palika. 

AMOD 
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A.GENERAL 
 

1. ScopeofBid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works(as 

defined in these documents and referred to as ‘the works”) detailed in the tablegiven in 
IFB. The bidders may submit bids for any or all of the works detailed in thetablegiven in 
IFB. 

1.2 Thesuccessfulbidderwillbeexpectedtocompletetheworksbytheintendedcompletiondate 
specifiedin theContract data. 

1.3 Throughoutthesebiddingdocuments,theterms‘bid’and‘tender’andtheirderivatives(bidder
/tenderer,bid/tender,bidding/tendering,etc.)aresynonymous. 

 
2. SourceofFunds 
2.1 The expenditure on this project will be met from the budget of Govt.of Gujarat /Govt. 

ofIndia forcentrallysponsoredprojects. 
 
3. EligibleBidders 
3.1 ThisInvitationforBids isopentoalleligiblebidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, 

astatement that the Bidder is neither associated, nor has been associated, directly 
orindirectly,withtheconsultantorany other entity thathasprepared 
thedesign,specifications, and other documents for the Project or being proposed as 
ProjectManager for the Contract. A firm that has been engaged by the Employer to 
provideconsulting services for the preparation or supervision of the works, and any of 
itsaffiliates, shallnot beeligible tobid. 

 
4. QualificationoftheBidder 
4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, 

apreliminarydescriptionoftheproposedworkmethodandschedule,includingdrawingsandch
arts,asnecessary.Theproposedmethodologyshouldincludeaprogramofconstructionbacked
withequipmentplanninganddeploymentdulysupported with broad calculations and 
quality assurance procedures proposed to 
beadoptedjustifyingtheircapabilityofexecutionandcompletionofworkaspertechnicalspecif
ications,withinstipulatedperiodofcompletion. 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
4.5 QUALIFICATIONCRITERIA: 

(ApplicablefortheworkswhichrequirePostQualification) 
4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/fail 

criteria regarding theApplicant’s general and particular experience, 
personnelandequipmentcapabilitiesandfinancialpositions,asdemonstratedbytheapplicant
’s responses in the forms attached to the letter of application ( 
specifiedrequirementforjointventuresaregivenunder para4.6below 
)Subcontractorsexperienceandresourcesshallnotbetakenintoaccountindeterminingtheap
plicantscompliancewiththe qualifyingcriteria to qualify for more than one contract, the 
applicant must demonstrate having experience and resources sufficient to meet the 
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aggregate of the qualification criteria for each contract given in paragraphs 4.5.4, 4.5.5 
and 4.5.9 below 

4.5.2 BaseyearandEscalation 
 

ThebaseyearshallbetakenasCurrentfinancialyear 
Following enhancement factors will be used for the costs of works executed and 
thefinancialfiguretoacommonbase valueforworkscompletedin India. 

 

Year FinancialYear Multiplyingfactor 
Baseyearofinvitingtender 2025-2026 1.00 

-1 2024-2025 1.10 
-2 2023-2024 1.21 
-3 2022-2023 1.33 
-4 2021-2022 1.46 
-5 2020-2021 1.61 

 

Applicant should indicate actual figures of costs and amount for the 
worksexecutedbythemwithoutaccountingfortheabove-mentionedfactors. 

 
Incasethefinancialfiguresandvalueofcompletedworksareinforeigncurrency the above 
enhanced multiplying factors will not be applied. Instead, thecurrent market exchange 
rate (State Bank of India BC Selling rate as on the last dateof submission of the bid) will 
be applied for the purpose of conversion of the amountinforeign currencyintoIndia 
rupees. 

4.5.3. GeneralExperience. 
TheApplicantshallmeetwiththefollowingminimumcriteria: 

 
(a) Achieved a minimum annual financial turnover (Defined as billing for works 

inprogress and completed in all classes of civil engineering construction worksonly) 
in any one year, over the last five years of the annual value of contract 
/contractsappliedfor. 

 
[i]    Three similar completed works, each costing not less than the amount equal 
to 40% of the Estimated cost. 
     OR 
[ii]  Two similar completed works, each costing not less than that the amount 
equal to 50 % of the estimated cost. 
     OR 
[iii]  One similar completed work, which costing not less than that the amount 
equal to 80% of the Estimated cost. 
 
The works may have been executed by the applicant as prime contractor or as 
amember of a joint venture or as a nominated sub-contractor. As subcontractor,he 
should have acquired the experience of execution of all major items of worksunder 
the proposed contract. In case a project has been executed by a jointventure, 

(b) Experience in successfully completing or substantially completing Similar Work (any 

General Civil Wok)within Last Seven years. 
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weight towards experience of the project would be given to each 
jointventureinproportiontotheirfinancialparticipationinthejointventure. 

 
Substantially completed works means those works which are at least 90 
%completedasonthedateofsubmission(i.e.grossvalueofworkdoneuptothe last date 
of submission is 90 % or more of the original contract price) 
andcontinuingsatisfactorily. 
For these, a certificate (Form-3A) from the employers shall be submitted along with 
theapplication incorporating clearly the name of the work, contract value, 
billingamount,dateofcommencementofworks,satisfactoryperformanceofthecontrac
torandanyotherrelevant information. 

4.5.4. PersonnelCapabilities. 
Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asper 
Appendix. 

4.5.5. EquipmentCapabilities 
Based on the studies carried out by the Engineer, the minimum suggested 
majorequipmenttoattainthecompletionofworksinaccordancewiththeprescribedconstructi
onschedule are shownin the Appendix. 

The bidders should, however, undertake their own studies and furnish withtheir 
bid, a detailed construction planning and methodology supported with 
layoutandnecessarydrawingsandcalculationstoallowtheemployertoreviewtheirproposals.
Thenumbers,typesandcapacitiesofeachplant/equipmentshallbeshown in the proposals 
along with the cycle time for each operation for the 
givenproductioncapacitytomatchtherequirements. 

4.5.6. FinancialPosition 
The Applicant should give undertaking that he has access to, or has available, liquid 
assets(aggregate of working capital, cash in hand and uncommitted bank guarantees) 
and / orcreditfacilitiesupto 25 percentofthevalueofthecontract/contractsapplied. 

4.5.7. Theauditedbalancesheetsforthelastfiveyearsshouldbesubmitted,whichmustdemonstrate 
the soundness of the applicant’s financial position, showing long – 
termprofitabilityincludinganestimatedfinancialprojectionforthenexttwoyearsIfnecessary,
the employerwillmake inquirieswiththe applicant’sbankers. 

4.5.8. LitigationHistory 
The Applicant should provide accurate information on any litigation or arbitration 
resultingfrom contracts completed or under execution by him over the last five years. A 
consistenthistory of awards against the Applicant or any partner of a joint venture may 
result in failureoftheapplicant. 

4.5.9. Disqualification 
Eventhoughtheapplicantsmeettheabovecriteria,theyaresubjecttobedisqualifiediftheyhav
e: 
Made misleading or false representation in the forms, statements submitted, and / 
orRecord of poor performance such as abandoning the work, rescinding of contract 
forwhichthereasonsareattributabletothenon–performanceofthecontractor;consistent 
history of litigation awarded against the applicant or financial failure dueto bankruptcy. 
The rescinding of contract of a joint venture on account of reasonsother than non – 
performance, such as Most Experienced partner of joint venturepulling out, court 
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directions leading to breaking up of a joint venture before the startof work, which are 
not attributable to the poor performance of the contractor will,however, notaffect 
thequalification ofthe individualpartners. 
 

4.6  JOINT VENTURE: Not Allowed 
 (Applicableonlyforestimatedprojectcostof50Croreand above) 
4.6.1. Jointventuresmustcomplywiththefollowingrequirement: 

(a) Followingaretheminimumqualificationrequirements: 
(i) Theleadpartnershallmeetnotlessthan50percentofallcriteriagiveninpara 4.5.3 

&4.5.6above.Thejointventuremustcollectivelysatisfythecriteriaofpara 
4.5.3&4.5.6above.Theexperienceoftheotherjointventurepartnersshallbeconsideredifitisnotlesst
han30percentofthequalifyingcriteriainpara4.5.3& 4.5.6above. 

(ii) Individuallyeachmembermustsatisfytherequirementsofpara4.5.7&4.5.8above. 
(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shallbe 

submitted with a copy of the joint venture agreement providing the joint 
andseveralliabilitieswithrespect tothecontract. 

4.6.2. Qualificationofajointventuredoesnotnecessarilyqualifyanyofitspartnersindividually or as a 
partner in any other joint venture. In case dissolution of a jointventure, each one of the 
constituent firms may qualify if they meet all the qualificationrequirements, subjecttothe 
writtenapprovalofthe Employer. 

4.7. BidCapacity. 
Applicants who meet the minimum qualification criteria will be qualified only if 
theiravailablebidcapacityattheexpectedtimeofbiddingismorethanthetotalestimatedcost 
of the works. 
Bid Capacity = It should be minimum 100 % of estimated tender amount. 

= Rs. (1.0 X   estimated tender amount) 
Theavailablebidcapacitywillbecalculatedasunder: 
AssessedAvailableBidCapacity   =  (A*N*2-B),where 

 
A= Maximum value of work executed in any one year during the last five 

years(updatedtothepriceleveloftheyearindicatedinappendix)takingintoaccountthe 
completedaswellasworksin Progress. 

B= Value at current price level of the existing commitments and ongoing works tobe 
completed during N Years. (Period of completion of work for whichbidsare 
invited);and 

N= Number of years prescribed for completion of the works for which the bids 
areinvited. For example, project duration is 11 months (Excluding Monsoon). Then, 
N = 11 / 12 = 0.92 

Note:- In Case of joint venture, the available bid capacity will be applied 
foreachpartnertotheextentofhisproposedparticipationintheexecutionof 
thework. 

4.8 Even though the bidders meet the above qualifying criteria, they are subject 
tobedisqualified if theyhave: 
- Mademisleadingorfalserepresentationintheforms,statementsandAttachmentsthesub

mittedinproofthequalificationrequirements;and/or 
- Recordofpoorperformancesuchasabandoningtheworks,notproperlycompletingthecon

tract,inordinatedelayincompletion,litigationhistory,orfinancialfailures etc.;and/or 
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- Participatedinthepreviousbiddingforthesameworkandhadquotedunreasonably high 
bid prices and could not furnish rational justification to theemployer. 

 
5. Onebidperbidder 
5.1. Each bidder shall submit only one bid for one package. A bidder who submits 

orparticipatesinmorethanonebid(otherthanasasubcontractor orincasesofalternatives 
that have been permitted or requested) will cause all the proposals withthebidder’s 
participation tobedisqualified. 

 
6. CostofBidding 
6.1. The bidder shall bear all costs associated with the preparation and submission of hisBid, 

andtheEmployerwillinnocaseberesponsibleandliableforthose costs. 
 
7. SiteVisit 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit andexamine 

the Site of work and its surrounding and obtain all information that may benecessary for 
preparing the Bid and entering into a contract for construction of theWorks. 
ThecostsofvisitingthesiteshallbeattheBidder’sownexpense. 
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B. BIDDINGDOCUMENTS 
 

8. ContentofBiddingDocuments 
8.1 The set of bidding documents comprises the documents listed below and 

addendaissuedin accordance withClause 10: 
Section Particulars VolumeNo. 

- InvitationforBids  
I 1 InstructionstoBidders 

2 QualificationInformation,andotherforms 

3 ConditionsofContract 

4 ContractData 

5 TechnicalSpecifications II 

6 FormofBid III 

7 BillofQuantities 

8 Securitiesandotherforms 

9 Drawings IV 

10 Documentstobefurnishedbybidder V 

8.2. Volumes I, II, III and IV are available online and documents to be furnished by 
thebidderincompliancetosection2willbepreparedbyhimandfurnishedasVolume-Vin 
twoparts(referclause 12). 

8.3. The bidder is expected to examine carefully all instructions, conditions of 
contract,contract data, forms, terms, technical specifications, bill of quantities, forms, 
Annexesand drawings in the Bid Document. Failure to comply with the requirements of 
BidDocuments shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bidswhich 
are not substantially responsive to the requirements of the Bid Documentsshallbe 
rejected. 

 
9. ClarificationBiddingDocuments 
9.1 A prospective bidderrequiring any clarification of thebidding documents 

maynotifytheEmployerinwritingorthroughE-mailattheEmployer’saddressindicated in 
the invitation to bid. The Employer will respond to any request 
forclarificationwhichhereceivedearlierthan15dayspriortothedeadlineforsubmission of 
bids. Employer’s response will be published on website including 
adescriptionoftheenquirybutwithout identifyingitssource. 

9.2. Pre-bidmeeting 
9.2.1. Thebidder orhisofficialrepresentativeis invited toattend a pre-bid 

meetingwhichwilltakeplaceattheaddress,venue,timeand dateasindicated 
intheappendix. 

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on 
anymatterthat maybe raisedat that stage. 

9.2.3. The bidder shall be required to submit any questions in writing or e-mail to 
reachtheEmployernot laterthan03days before themeeting. 
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9.2.4      Minutes of the meeting, including the question raised (Without identifying thesource 
of enquiry) and the responses given will be published without delay on 
thetenderwebsitei.e.www.nprocure.com.Anymodificationofthebiddingdocuments 
listed in sub-Clause 8.1 which may become necessary as a result of thepre-bid meeting 
shall be made by the Employer exclusively through the issue of anAddendum pursuant 
to Clause10 and not through the minutes of the pre-bidmeeting. 

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of 
abidder. 

 
10. AmendmentofBiddingDocuments 
10.1 Before the deadline for submission of bids, the Employer may modify the 

biddingdocumentsbyissuingaddenda. 
10.2. Any addendum thus issued shall be part of the bidding documents. The 

Employerwillassume noresponsibilityforthe same. 
10.3. To give prospective bidders reasonable time in which to take an addendum 

intoaccount in preparing their bids, the Employer may, at his discretion, extend 
asnecessary the deadline for submission of bids, in accordance with Sub-Clause 
20.2below. 
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C. PREPARATIONOFBIDS 
 

11. LanguageoftheBid 
11.1 AlldocumentsrelatingtothebidshallbeintheEnglishlanguage. 

 
12. DocumentsComprisingtheBid 
12.1. Thebid besubmitted by thebidder as VolumeV of thebid document(refer 

Clause8.1)shallbe in twoseparate parts: 
PartIshallbenamed“TechnicalBid/Preliminary Stage”andshallcomprise 
(i) BidSecurityintheform specifiedinSection8 
(ii) QualificationInformationandsupportingdocumentsasspecifiedinSection2 
(iii) Certificates,undertakings,affidavitsasspecifiedinSection2 
(iv) AnyotherinformationpursuanttoClause4.5oftheseinstructions 
(v) Undertaking that the bid shall remain valid for the period specified in 

Clause15.1 

 
PartIIshallbenamed“FinancialBid”andshallcomprise 
(i) FormofBidasspecified inSection6 
(ii) PricedBillofQuantitiesforitemsspecifiedinSection7 

12.2. TheBiddershallsubmitthedetails/informationpertainingtoeachparti.e.technicalaswellasfin
ancialandmustbe submittedonlineonly. 

12.3. Followingdocumentswillbedeemedtobepartofthebid. 
Section Particulars VolumeNo. 

- InvitationforBids(IFB) VolumeI 
1 InstructiontoBidders 
3 ConditionsofContract 
4 ContractData 
5 Specifications VolumeII 
9 Drawings VolumeIV 

 
 

 

13. BidPrices 
13.1 TheContractshallbeforthewholeworksasdescribedinSub-

Clause1.1,basedonthepricedBillofQuantitiessubmittedbytheBidder. 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

forallitemsof theWorks described intheBillofQuantitiesalong withtotalbidprice (Bothin 
figuresandwords).Itemsforwhichno rate or price isenteredbythebidder willnot be paidforbythe 
BillofQuantities. 

13.3 All duties, taxes, and other levies except GST payable by the contractor under 
thecontract, or for any other cause shall be included in the rates, prices and total 
BidPricesubmittedbytheBidder.(GSTwillbe paidextra) 

13.4 Deleted 
13.5 The rates and pricesquoted by the bidderare subject to adjustment during 

theperformance of the Contract in accordance with the provisions of Clause 47 of 
theConditionofContract(IrrespectiveofthetimelimitandBidAmount) 

 
14. CurrenciesofBidandPayment 
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14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian 
Rupees.Allpayments shallbe made inIndian Rupees. 

 
15. BidValidity 
15.1 Bids shall remain valid for a period of not less than 120 days after the deadline datefor 

bidsubmission specifiedin Clause 20. 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employermay 

request that the bidders may extend the period of validity for a specified period.A bidder 
may refuse the request without forfeiting his bid security. A bidder 
agreeingtotherequestwillnotberequiredorpermittedtomodifyhisbid,butwillberequired to 
extend the validity of his security for a period of the extension, and 
incompliancewithClause 16in allrespects. 

 
16. BidSecurity 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown 

incolumn4ofthetableofIFBforthisparticularwork.ThisBidsecurityshallbe in 
favorofEmployerasnamedinAppendixandmaybeinoneofthefollowingforms; 
a. BankGuaranteefromanyscheduledIndianbank,intheformatgiveninVolume III. 

(Bank Guarantee is applicable only for Bid Estimated Amount of 
01Croreandabove)and BankGuaranteeof ScheduleandPrivateBanks 
shallbeconsideredasperGoGFinanceDepartment’sCircularNo.FD/MSM/e-
file/4/2023/0057/D.M.O.Date21/04/2023oraspertheirlatestamendment. 

OR 
b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign 

Bankapprovedbythe Reserve BankofIndia. 
OR 

c. A Valid Bid Security Exemption Certificate issued by, 
(1) Road & BuildingDepartmentor 
(2)NarmadaWaterResources,WaterSupplyandKalpsarDepartment of Govt of 
Gujarat. 
Exemption Certificate is applicable only 
whenRegistrationCertificateofAppropriateClassandCategoryofApprovedContrac
torsisrequiredaseligiblecriteriaofbidder. 

16.2. Bank guarantees /Bid security (and other instruments having fixed validity) issued as 
surety forthe bid shall be valid for 45 days beyond the validity of the bid i.e. total 
validity of120+45=165Days 

16.3. AnybidnotaccompaniedbyanacceptableBidSecurityandnotsecuredasindicated in Sub-
Clauses 16.1 and 16.2 above shall be rejected by the Employer asnon-responsive. 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the 
endofthe bidvalidityperiodspecifiedin Sub-Clause 15.1 

16.5 The Bid Security of the successful bidder will be discharged when the bidder 
hassignedtheAgreementandfurnishedtherequiredPerformance Security. 

16.6. ThebidSecuritymaybeforfeited 
(a) If the Bidder withdraws the bid after Bid opening during the period of Bidvalidity. 
(b) IftheBidderdoesnotacceptthecorrectionoftheBidPrice,ifanyor 
(c) In the caseofasuccessful Bidders,if the Bidderfails the specified timelimitto 
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(i) SigntheAgreement;or 
(ii) FurnishtherequirementPerformanceSecurity. 

(d) Iffoundnecessary,thebidderwillbeintimatedfornegotiation,Hewillbeintimatedmaxi
mumthreetimeswithinthevalidityperiodfornegotiation,Ifcontractor does not 
respond in time, his Bid Security (EMD) will be forfeited and histender will be 
rejected. Punitive action will be taken on such contractors. (As per GoG R&B 
Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 
17. AlternativeProposalsbyBidders. 
17.1. Bidders shall submit offers that fully comply with the requirements of the 

biddingdocuments, including the conditions of contract (including mobilization advance 
ortimeforcompletion),basictechnicaldesignasindicatedinthedrawingandspecifications. 
Conditional offers or alternative offers will not be considered furtherinthe process 
oftenderevaluation. 

 
18. FormatandSigningofBid 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 ofthese 

Instructions to bidder as the “Technical Bid “and “Financial Bid” in separatepartstobe 
uploaded. 
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19. Deleted 

D. SUBMISSIONOFBIDS 

20. DeadlineforSubmissionoftheBids 
20.1. CompleteBidsmustbereceivedonlinebytheEmployeratthetenderwebsitespecifiedabove 

not laterthan the dateindicatedin appendix. 
20.2. TheEmployermayextendthedeadlineforsubmissionofbidsbyissuinganamendmentinaccord

ancewithClause10,inwhichcaseallrightandobligationofthe Employer and the bidders 
previously subject to the original deadline will then besubjecttothe newdeadline. 

 
21. Deleted 

 
22. ModificationandWithdrawalofBids 
22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 

Clause20orpursuant toClause 23. 
22.2 Deleted 
22.3. NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid. 
22.4. Withdrawal or modificationof a bid between thedeadlinefor submissionof bidsand 

theexpirationof theoriginal period of bid validity specified inClause15.1above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bidsecuritypursuant 
toClause 16. 
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23. BidOpening 

E. BIDOPENINGANDEVALUATION 

23.1  The Employer will open all the Bids received including modifications made pursuantto 
Clause 22, in the presence of the Bidders or their representatives who choose toattend 
at time, date and the place specified in Appendix in the manner specified 
inClauses20and23.3,IntheeventofthespecifieddateofBidopeningbeingdeclaredaholidayfor
theEmployer,theBidswillbeopenedattheappointedtimeandlocationon the next 
workingday. 

23.2. Deleted. 
23.3. The“TechnicalBid”shallbeopened.Theamount,formandvalidityofthebidsecurity furnished 

with each bid will be announced. If the bid security furnished doesnot conform to the 
amount and validity period as specified in the invitation for bid(ref. Column 4 and 
paragraph 3), and has not been furnished in the form specified inClause16,the 
technicalbidwillnot be opened. 

23.4. (i)SubjecttoconfirmationofthebidsecuritybytheissuingBank,thebidsaccompaniedwithvalid
bidsecuritywillbetakenupforevaluationwithrespect to the Qualification 
information and other information furnished inpartIofthe bidpursuant toClause 
12.1. 

(ii) If required, the bidder will be asked in writing to clarify his 
QualificationDocumentswithrespect toanyrequiredclarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarificationletter. 
(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification 

theEvaluationCommitteewillfinalizethelistofresponsivebidderswhosefinancialbids 
are eligibleforconsideration. 

23.5. Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were 

foundresponsive in accordance with Clause 23.4(iv) will be announced. The bids of 
onlythese bidders will be opened. The responsive Bidders’ names, theBid prices, thetotal 
amount of each bid, any discount and such other details as the Employer 
mayconsiderappropriate, willbe announcedbytheEmployerattheopening. 

23.7 thetimeofopeningof“FinancialBid”,thenamesofthebidderswerefoundresponsive in 
accordance with Clause 23.4(iv) will be announced. The bids of onlythese bidders will be 
opened. The responsive Bidders’ names, theBid prices, thetotal amount of each bid, any 
discount, and such other details as the Employer mayconsiderappropriate, willbe 
announcedbytheEmployerattheopening. 

23.8 In case bids are invited for more than one package, the order for opening of 
the“FinancialBid”shallbeinorderofestimatedamountofBidsfromhighesttolowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the 
informationdisclosedtothosepresent inaccordance withSub-Clause 23.6. 
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24 ProcesstobeConfidential 
24.1 Information relating to the examination, clarification, evaluation, and comparison ofBids 

and recommendations for the award of a contract shall not be disclosed toBidders or any 
other persons not officially concerned with such process until 
theawardtothesuccessfulBidderhasbeenannounced.AnyeffortbyBiddertoinfluence the 
Employer’s processing of Bids or award decisions may result in therejectionofhisBid. 

 
25. ClarificationofFinancialBids 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may,at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns ofunit 
rates. The request for clarification and the response shall be in writing or by e-mail, but 
no change in the price or substances of the Bid shall be sought, offered, 
orpermittedexceptasrequiredtoconfirmthecorrectionofarithmeticerrorsdiscoveredbythe 
Employerin the evaluation ofthe Bids. 

25.2 Subjecttosub-clause25.1,noBiddershallcontacttheEmployeronanymatterrelating to his 
Bid opening to the contract is awarded. If the Bidder wishes to 
bringadditionalinformationtothenoticeoftheEmployer, itshoulddosoinwriting. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,bid 
comparison or contract award decision may result in the rejection of the Bidders’bid. 

 
26. ExaminationsofBidsandDeterminationofResponsiveness 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine 

whethereach Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has 
beenproperlysigned;(c)isaccompaniedbytherequiredsecuritiesand;(d)issubstantially 
responsive to the requirements of the Bidding document. During thedetailed evaluation 
ofthe “Financial Bid”, the responsiveness of the bids willbefurther determined with 
respect to the remaining bid conditions, i.e., priced bill ofquantities, 
technicalspecifications,anddrawings. 

26.2 Asubstantiallyresponsive“FinancialBid”isonewhichconfirmsalltheterms,conditions and 
specifications of bidding documents, without material deviation 
orreservation.Amaterialdeviationorreservationisone(a)whichaffectsinanysubstantial way 
the scope, quality, or performance of the Works; (b) which limits inany substantial way, 
inconsistent with the Bidding documents, the Employer’s rightsor the Bidder’s 
obligations under the Contract; or (c) whose rectification would 
affectunfairlythecompetitivepositionofotherBidderspresentingsubstantiallyresponsiveBid
s. 

26.3 Ifa“FinancialBid”isnotsubstantiallyresponsive,itwillberejectedbytheEmployer,andmaynot
subsequentlybemaderesponsivebycorrectionorwithdrawalofthenon-conformingdeviation 
orreservation. 

 
27. Deleted 
 
28. Deleted 

 
29. EvaluationandComparisonofFinancialBids 
29.1. TheEmployerwillevaluateandcompareonlytheBidsdeterminedtobesubstantiallyresponsiv
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ein accordancewithSub-Clause26.2. 
29.2. Deleted. 
29.3. TheEmployerreservestherighttoacceptorrejectanyvariationordeviation.Variationanddevia

tionsandotherfactors,whichareinexcessoftherequirementsoftheBiddingdocumentsorothe
rwiseresultinunsolicitedbenefitsfortheEmployer, shallnotbe taken intoaccountin 
Bidevaluation. 

29.4. TheestimatedeffectofthepriceadjustmentconditionsunderClause47oftheConditions of 
Contact, during the period of implementation of the Contract, will notbetaken in 
toaccount in Bidevaluation. 

29.5. IftheBidofthesuccessfulBidderisseriouslyunbalancedinrelationtotheEngineer’sestimateoft
hecostofwork tobeperformed under thecontracttheEmployer may require the Bidder to 
produce detailed consistency of those priceswith the construction methods and schedule 
proposed. After evaluation of the priceanalyses, the Employer may require that the 
amount of the performance security setforth in Clause 34 be increased at the expense of 
the successful /bidder to a levelsufficient to protect the Employer against financial loss in 
the event of default of thesuccessfulBidderunderthe Contract. 

29.6. A bid which contains several items in the bill of Quantities which are unrealisticallypriced 
low and which cannot be substantiated satisfactorily by the bidder may 
berejectedasnon-responsive. 

 
30. Deleted 
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F. AWARDOFCONTRACT 
 

31. AwardCriteria 
31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose 

Bidhasbeen determined. 
(i) To be substantially responsive to the Bidding documents and who has 

offeredthelowest evaluatedBidPrice;and 
(ii) To be within the available bid capacity adjusted to account for his bid pricewhich 

is the lowest evaluation in any of the packages opened earlier than 
theoneconsideration. 
In no case, the contract shall be awarded to any bidder whose available 

bidcapacityislessthantheevaluatedbidprice,evenifthesaidbidisthelowestevaluated bid. 
The contract will in such cases be awarded to the nextlowest bidderathisevaluation 
bidprice. 

 
32. Employer’sRight toAccept anyBidandtoRejectanyorallBids 
32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject anyBid, 

and to cancel the Bidding process and reject all Bids, at any time prior to theaward of 
contract, without thereby incurring any liability to the affected bidder orBidder or any 
obligation to inform the affected Bidder or Bidders of the grounds fortheEmployer’s 
action. 

 
33. NotificationofAwardandSigningofAgreement 
33.1. TheBidderwhoseBidhasbeenacceptedwillbenotifiedoftheawardbytheEmployer prior to 

expiration of the Bid validity period by cable, telex or 
facsimileconfirmedbyregisteredletter.Thisletter(hereinafterandintheconditionofcontract 
called the “Letter of Acceptance”) will state the sum that the Employer willpay the 
Contractor in consideration of the execution, completion, and maintenance ofthe Works 
by the Contractor as prescribed by the Contract (hereinafter and in theContractcalledthe 
“Contract Price”). 

33.2 The notification of award will constitute the formation of the contract, subject only 
tothefurnishingofaperformancesecurityinaccordancewiththeprovisionsofClause. 

33.3. TheAgreementwillincorporateallagreementsbetweentheEmployerandthesuccessful 
Bidder. It will be signed by the Employer and to the successful 
Bidder,within28daysfollowingthenotificationofawardalongwiththeLetterofAcceptance. 
Within 21 days of receipt, the successful Bidder will sign the Agreementanddeliverit 
tothe Employer. 

33.4. UponthefurnishingbythesuccessfulBidderofthePerformanceSecurity,theEmployerwillpro
mptlynotifytheotherBiddersthattheirBidshavebeenunsuccessful. 

 
34. PerformanceSecurity 
34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 

furnish to the Employer an irrevocable and unconditional guarantee from a  Bank in 
the form set forth in Section 8 (the “Performance Security”) for an amount equal to 
5% (Five percent) of its Contract Price. In case of bids mentioned below, the 
successful Bidder, along with the Performance Security, shall also furnish to the 
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Authority an irrevocable and unconditional guarantee from a Bank in the same form 
given at Section 8 towards an Additional Performance Security (The “Additional 
Performance Security”) for an amount calculated as under: 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% butup 

to 20% of the Estimated Project Cost, then the Additional 
PerformanceSecurity shall be calculated @ 20% of the difference in the (i) 
EstimatedProjectCost(asmentionedinBidDocument)-
Minus10%oftheEstimated ProjectCost and (ii)ContractPriceoffered 
bytheselectedBidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% 
oftheEstimatedProjectCost,thentheAdditionalPerformanceSecurityshall be 
calculated @ 30% of the difference in the (i) Estimated 
ProjectCost(asmentionedinBidDocument)-
Minus10%oftheEstimatedProjectCostand(ii)ContractPriceofferedbytheselect
edBidder. 

(c) ThisAdditionalPerformanceSecurityshallbetreatedaspartofthePerformanceSe
curity. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the 
DefectsLiabilityPeriodandtheAdditionalPerformanceSecurityshallbevalidbeyond28
(twenty-eight)days ofProject CompletionDate. 

34.2. If the performance security is provided by the successful Bidder in the form of 
aBankGuarantee,itshallbeissuedeither(a)attheBidder’soption,byaNationalized/Schedul
ed Indian bank or (b) by a foreign bank located in India 
andacceptabletotheEmployer.AsperGoGFinanceDepartment’sCircularNo.FD/MSM/e-
file/4/2023/0057/D.M.O.Date21/04/2023oraspertheirlatestamendment. 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 
34.1shallconstitutesufficientgroundsforcancellationoftheaward and forfeiture of the 
BidSecurity. 

 
35 AdvancePaymentandSecurity 
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in 

the Conditions of Contract, subject to maximum amount, as stated in the Contract 
Data. 

 
36. Deleted 

 
37. CorruptofFraudulentPractices 
37.1 The Employer will reject a proposal if it determines that the Bidder 

recommendedforaward hasengaged incorruptorfraudulentpractices 
incompletingforthecontract in question and will declare the firm ineligible, either 
indefinitely or for astated period of time, to be awarded a contract with National 
Highways Authority ofIndia/ State PWD and any other agencies, if it at any time 
determines that the 
firmhasengagedincorruptorfraudulentpracticesincompletingforthecontractor,orinexecut
ion. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 
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oftheConditionsofContract. 
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APPENDIXTO ITB 
Clause Reference With Respect toSection –I 

 

1. TheNameoftheEmployer is Chief Officer, AMOD Nagar Palika [Cl.1.1] 
2. Thelastfiveyears.  

 2023-2024  
 2022-2023  
 2021-2022  
 2020-2021  
 2019-2020  

3. ThisAnnualFinancialTurnoverAmountisRs. NA [Cl.4.5.3(a)] 
4. ValueofWorkisRs. 6,61,93,955/-  
5. Deleted  
6. ThecostofelectricworkisRs. NIL  
7. Thecostofwatersupply/sanitaryworksisRs. NIL  
8. Liquid assets and / or availability of credit facilities is 25% of 

Tender Amount (should be roundedoffto 
thenextthousandrupees)Rs. 1,65,48,489/- 

[Cl.4.5.6] 

9. Pricelevelofthefinancialyear 2023-2024 [Cl.4.5.2] 
10. Thepre-bidmeetingAs Shown in Memorandum of Work [Cl.9.2.1] 
11. The technical Bid will be opened As Shown in Memorandum of 

Work 
 

12. AddressoftheEmployer: 
AMOD Nagar Palika., "NP" Bhavan, AMOD 

 

13. Deleted  
14. The bid should be submitted latest by Asstatedon online NIT [Cl.20.1&20.2] 
15. ThebidwillbeopenedatAMOD Nagar Palika., AMOD- 

AsstatedononlineNIT 
[Cl.23.1] 

16. TheBankDraftinfavorofChief Officer, Nagar Palika  
17. Deleted  
18. Escalationfactors(forthecostofworks 

executedandfinancialfiguretoacommonbase value)forworks 
completed 

[Cl.4.5.2] 

 

Year Financial Year Multiplying factor 
Base year of inviting tender 2024-2025 1.00 

-1 2023-2024 1.10 
-2 2022-2023 1.21 
-3 2021-2022 1.33 
-4 2020-2021 1.46 
-5 2019-2020 1.61 
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#LISTOFKEYPLANT& EQUIPMENTTOBEDEPLOYEDONCONTRACTWORK 
[ReferenceCL.4.5.5] 

 
The contractors shall also give a list of machineries in his possession and which they 
proposeto useonthework. 

 
Sr. 

No. 
Plant 

orMachine
ry 

Location Age 
ofMachiner
y(maximu
m15 years) 

Make Capacity ApproximateV
alue 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 
[ReferenceCl. 4.5.4] 

EmploymentofaqualifiedsiteEngineerbytheContractor. 
The Contractor shall employ full-time technically qualified staff during the execution of 
thisworkas under:- 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the worktobe 

executedismore than Rs.50lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be 

executedismore than Rs.15lakhs butless than Rs.50lakhs. 
3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 

lakhsbutmore than Rs.5lakhs. 
4. MinimumOneDiplomaCivilEngineersforthework whenthecostofworktobeexecuted is less 

than Rs. 5 lakhs. The Engineer so employed for the Government workmust have sufficient 
experience to handle the work independently. Such an Engineershall have to stay at the 
site of work and he shall not be entrusted with other dutyexceptthiswork. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate 
Engineer,Employment of a separate Engineer will not be necessary provided that the 
Engineerpartnerhimselfattends theexecution oftheworkon thesite. 

 
Within15daysofissueofwork-ordertheContractorwillhavetofurnishtotheDeputy Chief 
Officer-in-charge of the work the Name, Qualifications, copy 
ofmarksheet,ColourPhotographandtheappointmentorderissuedsuchengineersengaged for 
this contract work. If 15 days after issue of work order such designatedSite Engineers do 
not resume or do not remain present on site of work, the recovery attherateofRs.15000.00 
permonthperEngineerwillbemadefromthebills/deposit/duesofthecontractor. 
Suchrecoveryshallbenon-refundable. 
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Section-2 
QUALIFICATIONINFORMATION 

The information to be filled in by the Bidder in the following pages will be used 
forthepurpose of post qualification as provided for in Clause 4 of the Instruction to 
Bidders.Thisinformation willnotbe incorporatedin theContract. 

 
1. ForIndividualBidders 
1.1 Constitution or legal status of Bidder (Attach Copy) 

Placeofregistration   
Principalplaceofbusiness   
Power of attorney of signatory of Bid (Attach) 

1.2 Total value of Civil engineering constructions Work performedinthelastfiveyears 
Year Amount (in Lakhs) 

2024-2025  
2023-2024  
2022-2023  
2021-2022  
2020-2021  

1.3.1 Work performed as prime contractor, work performed in the past as a nominatedsub-
contractorwillalsobeconsideredthesub-contractinvolvedexecutionofallmain items of 
work described in the bid documents, provided further that all otherqualification criteria 
are satisfied (in the same name) on works of a similar natureoverthelastfive 
years**andincurrent yearbeforethesubmission ofthebid. 

Project
Name 

Name 
oftheEmp

loyer 

Description
ofwork 

Contract
No. 

Value 
ofcontra

ct(Rs. 
Crore) 

Date
ofiss
ueof 
work
order 

Stipulated
period 
ofcompleti
on 

Actual 
dateofcompl

etion* 

Remarkexpl
ainingreaso

ns 
fordelay& 
workComp

leted 

         

*Attachcertificate(s)fromtheEngineer(s) in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 
 
#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as 
anominatedsub-contractor,willalsobeconsideredprovidedthesub-
contractinvolvedexecutionofallmainitemsofworkdescribedinthebiddocument,provided, further that 
all other qualification criteria are called (in the same name and 
style)inthelastfiveyears**andincurrentyearbeforethesubmissionofthebid. 

 
 
 
 



30 
 

Year Name
of 

thew
ork 

Name 
oftheEmpl

oyer 

Quantityofworkperformed(Cum/MT) Remarks*(ind
icatecontract

Ref) 
CementCo
ncrete(Incl

uding 
RCC &PCC) 

Masonry Earth
Works 

Bituminous
Work 

2024-2025        
2023-2024        
2022-2023        
2021-2022        
2020-2021        

 
1.4 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworks whichare yet 

tobe completed)ason the date ofthisbid. 
(A) Existingcommitmentsandon-goingworks: 

Description
ofworks 

Place
&Sta

te 

Contract
No. 

Name 
&Address
ofEmploy

er 

ValueCo
ntract(Rs

.Cr) 

StipulatedP
eriod 

ofCompleti
on 

Value 
ofWorks*r
emainingt

o 
becomplet

ed 
(Rs.Cr) 

Anticipated
ofcompletio

n 

1 2 3 4 5 6 7 8 
        

*Attachcertificate(s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 

 
1.5 AvailabilityofkeyitemsofContractorsEquipmentforcarryingouttheworks(Ref.Clause4.5.5). 

TheBiddershould listalltheinformationrequestedbelow. 
Item 

ofEquipmen
t 

Requirement AvailabilityProposals Remarks(f
romwho
m tobe 
purchased 

No Capacity Owned/Lease
d to 

beprocured 

Nos/.Cap
acity 

Age/Conditi
ons 
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1.6 Qualificationsandexperienceofkeypersonnelrequiredforadministrationandexecution of 
the contract. Attach biographical data. Refer also to Sub Clause 9.1 
oftheConditionsofContract. 

Position Name Qualification Year 
ofExperienc
e(General) 

Year ofexperience 
in theproposed 

position 
ProjectManager     

     

     

     

     

     

     

     

     

     

Etc.     
 

1.7 Proposedsub-contractandfirmsinvolved 
Sections of 

theworks 
Value of Sub-

Contractor 
Sub-

Contractor(Name
& 

Address) 

Experience 
insimilarwork 

    

    

    

    

    

    

 
Attachcopiesofcertificatesonpossessionofvalidlicenseforexecutingwatersupply/sanitary

work/buildingelectrification works. 
 

1.8 Financial reports for the last five years:balance sheets, profit and loss 
statements,auditors’reports(incaseofcompanies/corporations),etc.Listthembelowandatta
chcopies. 

1.9 Evidenceofaccesstofinancialresourcestomeetthequalificationrequirements:cashinhand, 
linesofcredit, etc.List thembelowandattachcopieddocuments. 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers 
whomayprovide references ifcontactedbythe Employer. 

1.11 InformationonLitigationhistoryinwhichtheBidderisinvolved. 
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Other 
Party(ies
) 

Employer Cause 
ofDisput
e 

AmountI
nvolved 

Remarksshowin
gPresentStatus 

     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the 

instructiontoBidders.(NameofConsultantengagedforprojectpreparationsis* ................... ) 
1.13 Proposedworkmethodandschedule.TheBiddershouldattachdescriptions,drawings and 

charts as necessary to comply with the requirements of the Biddingdocuments. 
(ReferITBClause 4.1) 

1.14 Programme 
 

2. Deleted 
 

3. AdditionalRequirements 
3.1 Bidders   should   provide   any   additional   information   required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 
(i) Affidavit  
(ii) Undertaking 
* FillthenameofConsultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO 
ORAVAILABILITY OFCREDIT FACILITIES 

 
(CLAUSE 4.5.6 OF ITB) 

 
BANKCERTIFICATE 

 
ThisistocertifythatM/s.
 isareputedcompanywith
a goodfinancialstanding. 
 
Ifthecontractforthework,namely isawarded 
totheabovefirm, weshallbeabletoprovideoverdraft/creditfacilitiestotheextentof 
Rs…………………………..to meet their working capital requirements for executing the 
aboveduringthe contract period. 

 
 
 
 

(Signature)NameofBank 
Senior Bank Manager 

AddressoftheBank 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the 
requiredattachmentsare true andcorrect. 

 
2. TheundersignedalsoherebycertifiesthatneitherourfirmM/s…………………………… 

…………………………………………have not abandoned any work ofGovernment of 
Gujarat/Government of India/any Board or Corporation underGovernment of 
Gujarat/Government of India nor any contract awarded to us forsuch works have been 
rescinded, during last five years prior to the date of thisbid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm 

orcorporation to furnish pertinent information deemed necessary and requested 
bythe Department to verify this statement or regarding any (our) competence 
andgeneralreputation. 

 
4. TheUndersignedunderstandsandagreesthatfurtherqualifyinginformationmay be 

requested, and agrees to furnish any such information at the request 
oftheDepartment/Project implementingagency. 

 
 

……………………………………………………………………. 
(SignedbyanAuthorizedOfficeroftheFirm) 

 
……………………. 
TitleofOfficer 

 
…………………... 

NameofFirm 
 

……… 
Date
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UNDERTAKING 
 

I,theundersigneddohereby         undertake .................................... that our firmM/s
........................................................................................................ wouldinvestaminimumcash 
upto25%ofthevalue oftheworkduringimplementationofthecontract. 

 
 

………………………………………………………………….. 
(SignedbyanAuthorizedofficerofthefirm) 

 
……………………. 

Titleofofficer 
 

…………………… 
Nameoffirm 

 
……… 
Date 
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1. Definitions 

CONDITIONSOFCONTRACT 
A.GENERAL. 

1.1 TermswhicharedefinedintheContractDataarenotalsodefinedintheConditionsofContract 
but keep theirdefinedmeaning. 

BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpart ofthe Bid 
 
CompensationEventsarethosedefinedinClause44hereunder 
 
The Completion Date is the date of completion of the Works as certified 
bytheEngineerin accordance withSubClause 55.1 
 
TheContractisthecontractbetweentheEmployerandContractortoexecute,completeandma
intaintheWorkstillthecompletionofDefectsLiabilityPeriod.Itconsistsofthedocumentsliste
din Clause2.3below. 
 
TheContractdatadefinesthedocumentsandotherinformationwhichcomprisethe Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out theWorkhasbeen 
acceptedbythe Employer. 
 
The Contractor’s Bid is the completed Bidding document submitted by 
theContractortothe Employerandincludes TechnicalandFinancialBids. 
 
TheContractPriceisthepricestatedintheLetterofAcceptanceandthereafterasadjustedin 
accordancewiththe provisionsofthe Contract. 
 
Daysarecalendardays:monthsarecalendarmonths. 
 
The Defects Liability Period is the period named in the Contract Data 
andcalculatedfromtheCompletion Date. 
 
The Employer is the party who will employ the Contractor to carry out theWorks. 
 
TheEngineeristhepersonnamedintheContractData(oranyothercompetent person 
appointed and notified to the contractor to act in replacement ofthe Engineer) who is 
responsible for supervising the Contractor, administering theContract, certifying 
payments due to the Contractor, issuing and valuing 
VariationstotheContract,awardingextensionsoftime,andvaluingtheCompensationsEvents. 
Equipment is Contractor’s machinery and vehicles brought temporarily tothesite 
toconstruct theWorks. 
TheInitialContractPriceistheContractPricelistedintheEmployer’s LetterofAcceptance. 
 
The Intended Completion Date is the date on which it is intended that theContractor 
shall complete the Works. The Intended Completion Date is specified 
intheContractData.TheIntendedCompletionDatemayberevisedonlybytheEngineerbyissui
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nganextension oftime. 
 
Materials are all supplies, including consumables, used by the contractor 
forincorporationin the works. 
 
Plant is any integral part of the work which is to have mechanical, 
electrical,electronicorchemicalorbiologicalfunctions. 
 
TheSiteistheareadefinedassuchintheContractData. 
 
Site Investigation Reports are those which were included in the Biddingdocuments and 
are factual interpretive reports about the surface and subsurfaceconditionsat the site. 
 
Specifications means the Specifications of the works included in the 
Contractandanymodificationor addition madeorapprovedbytheEngineer. 
 
TheStartDateisgivenintheContractData.ItisthedatewhentheContractor shall commence 
execution of the works. It does not necessarily coincidewithanyofthe Site Possession 
Dates. 
 
A Subcontractor is a person or corporate body who has a Contract with theContractor to 
carry out a part of the work in the Contract which includes work on the Site. 
 
TemporaryWorksareworksdesigned,constructed,installed,andremovedbytheContractor
whichareneededforconstructionorinstallationoftheWorks. 
 
A Variation is an instruction given by the Engineer, which varies the 
Works.TheWorksarewhattheContractrequirestheContractortoconstruct,install, 
andturnovertotheEmployer, asdefinedintheContractData.
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2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, malealso 

means female or neuter and the other way around. Heading have nosignificance. 
Words have their normal meaning under the languageof theContract unless 
specifically defined. The Engineer will provide instructionsclarifyingqueriesabout 
ConditionsofContract. 

2.2 If sectional completion is specified in the Contract Data, references in 
theConditionsofContracttotheWorks,theCompletiondate,andIntendedCompletion 
Date apply to any Section of the Works (other than references 
totheCompletionDateandIntendedCompletion dateforthewhole works) 

2.3 The documents forming the Contract shall be interpreted in the 
followingorderofpriority 
(1) Agreement 
(2) LetterofAcceptance,noticetoproceedwithworks 
(3) Contractor’sBid 
(4) ContractData 
(5) ConditionsofContractincludingConditionsofContract 
(6) Specifications 
(7) Drawings 
(8) Billsofquantitiesand 
(9) AnyotherdocumentlistedintheContractDataasformingpartoftheContract. 

3. LanguageandLaw 
3.1    The language of the Contract and the law governing the Contract are stated 

intheContract Data. 
 

4. EngineersDecisions 
4.1 Exceptwhereotherwisespecificallystated,theEngineerwilldecidecontractual 

matters betweenthe Employer and theContractor in therolerepresentingthe 
Employer. 

 
5. Delegation 
5.1    TheEngineer may delegate any of his duties and responsibilities to otherpeopleafter 

notifyingtheContractor andmay cancel anydelegation afternotifyingthe 
Contractor. 

 
6. Communications 
6.1 Communications between parties which are referred to in the conditions 

areeffectiveonlywheninwriting.Anoticeshallbeeffectiveonlywhenitisdelivered(in 
terms ofIndianContract Act). 

 
7. Sub-Contracting 
7.1 The Contractor may subcontract any portion of work, up to a limit specified 

incontractdata,withtheapprovaloftheengineerbutmaynotassigntheContractwitho
uttheapprovaloftheEmployerinwriting.Subcontractingshall notalter the 
Contractor’s obligations.Sub-contracting ofsupply orspecificitems of workis 
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notallowed. 
7.2 The sub-contractor must be registered in appropriate class and category 

forthepart ofworktobe subcontracted. 
 

8. OtherContractors 
8.1 TheContractorshallcooperateandsharetheSitewithothercontractors,public 

authorities, utilities and the Employer between the dates given in theSchedule of 
other Contractor. The Contractors shall as refer to in the 
ContractData,alsoprovidefacilitiesandservicesforthemasdescribedintheSchedule. 
The employer may modify the schedule of other contractors andshallnotifythe 
contractorofanysuch modifications. 

 
9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of 

KeyPersonnel as referred to in the Contract Data to carry out the functions 
statedin the Schedule or other personnel approved by the Engineer. The 
Engineerwillapproveanyproposedreplacementofkeypersonnelonlyiftheirqualificati
ons, abilities, and relevant experience are substantially equal to orbetterthan 
those ofthepersonnellistedintheSchedule. 

9.2 IftheengineeraskstheContractortoremoveapersonwhoisamemberofthe 
Contractor Staff or his work force stating the reasons the Contractor shallensure 
that the person leaves the Site within seven days and has no 
furtherconnectionwiththe workinthe Contract. 

 
10. Employer’sandContractorsRisks 
10.1     The Employer carries the risk which these Contract states are Employer’srisks, and 

the Contractor carries the risks which these Contracts states areContractorsrisk. 
 
11. Employer’sRisks 
11.1The employer is responsible for the excepted risks which are (a) in so far asthey 

directly affect the execution of the Works, the risks of war, hostilities,invasion, act 
of foreign enemies, rebellion, revolution, insurrection or militaryor usurped 
power, civil war, riot commotion or disorder (unless restricted 
totheContractor’semployees),andcontaminationfromanynuclearfuelornuclearwas
te orradioactive toxicexplosive. 

 
12. Contractor’sRisks 
12.1 All risks of loss of or damages to physical property and of personal injury 

anddeathwhichariseduringandinconsequenceoftheperformanceoftheContractoth
erthantheexceptedrisksaretheresponsibilityoftheContractor. 

 
13. Insurance 
13.1 The Contractor shall provide, in the joint names of the Employer and 

theContractor,insurancecover fromtheStartdatetotheend ofthe 
DefectsLiabilityPeriod,intheamountsanddeductiblesstatedintheContractdataforth
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efollowingevents whicharedue totheContractor’s risks: 
(a) Lossofordamagetotheworks, Plantandmaterials, 
(b) LossofordamagetoEquipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials 

andEquipment)in connection withthe Contract;and 
(d) Personalinjuryordeath. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor 
totheEngineerfortheEngineer’sapprovalbeforetheStartDate.Allsuchinsuranceshall
provideforcompensationtobepayableinthetypesandproportionsofcurrenciesrequir
edtorectifythelossordamageincurred. 

13.3 IftheContractordoesnotprovideanyofthepoliciesandcertificatesrequired, the 
Employer may affect the insurance which the Contractor 
shouldhaveprovidedandrecoverthepremiumstheEmployerhaspaidfrompaymentso
therwiseduetotheContractoror,ifnopaymentisdue,thepaymentofthe premiums 
shallbe a debt due. 

13.4 Alterationstothetermsofaninsuranceshallnotbemadewithouttheapprovalofthe 
Engineer. 

13.5 Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies. 
 

14. SiteInvestigationReport 
14.1 TheContractorinpreparingtheBidshallrelyonanysiteInvestigationreports referred 

to in the Contract Data, supplemented by any informationavailabletothe Bidder. 
15. QueriesabouttheContractdata 
15.1 TheengineerwillclarifyqueriesontheContractData 

 
16. ContractortoConstruct theWorks 
16.1 The Contractor shall construct and install the works in accordance with 

thespecificationandDrawings. 
 

17. TheWorkstobecompletedbytheIntendedCompletionDate 
17.1 The Contractor may commence execution of the Works on the Start Date andshall 

carry outtheWorksinaccordancewiththeprogrammesubmittedbythe Contractor, 
as updated with the approval of the Engineer, and completethembythe 
IntendedCompletion date. 

 
18. ApprovalbytheEngineer 
18.1 TheContractorshallsubmitSpecificationsandDrawingsshowingtheproposed 

Temporary works to the Engineer, who is to approve them if theycomplywiththe 
Specificationsanddrawings. 

18.2 TheContractorshallberesponsiblefordesignoftemporaryworks. 
18.3 TheEngineer’sapprovalshallnotalterthecontractorresponsibilityfordesignofthe 

Temporaryworks. 
18.4 TheContractorshallobtainapprovalofthird 

partiestothedesignoftheTemporaryworkswhere required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporaryor 

permanent work are subject to prior approval by the Engineer before theiruse. 
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19. Safety 
19.1 TheContractorshallbe responsibleforthesafetyofallactivitiesontheSite. 
 
20. Discoveries 
20.1 Anything of historical or other interest or of significant value 

unexpectedlydiscovered on the site is the property of the Employer. The 
contractor is 
tonotifytheengineerofsuchdiscoveriesandcarryouttheEngineer’sinstructionsforde
alingwiththem. 

21. PossessionoftheSite 
21.1 The Employer shall give possession of all parts of the site to the Contractor. 

Ifpossession of a part is not given by the date stated in the Contract Data 
theEmployer is deemed to have delayed the start of the relevant activities 
andthiswillbe a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site isnot 
handed over to the Contractor, then contractor/ Employer may fore-closethe 
contract.Contractor/Employer has to foreclose the work within 30 daysafter lapse 
of 25%-time limit and after 30 days foreclosure option will beclosed. 

 
22. Accessto theSite 
22.1The Contractor shall allow the Engineer and any person authorized by theEngineer 

access to the Site, to any place where work in connection with theContract is 
being carried out or is intended to be carried out and to any placewhere materials 
or plants are being manufactured/ fabricated/ assembled fortheworks. 

 
23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining toworks 

whichcomplywiththeapplicablelawswherethesiteislocated. 
23.2 TheContractorshallpermittheEmployertoinspecttheContractor’saccounts and 

records relating to the performance of the Contractor and tohave them audited 
by auditors appointed by the Employer, if so required bytheEmployer. 

 
24. Disputes 
24.1 If the Contractor is of the view that a decision taken by the Engineer waseither 

outside the authority given to the Engineer by the Contract or that 
thedecisionwaswronglytaken,thedecisionshallbereferredto# Chief Officer, 
NP(HigherAuthority) within14daysofthenotification of the Engineer's decision. If 
the issue is not resolved, any partycan refer the matter for conciliation within 15 
days from the decision given bythe#Chief Officer, NP. 

24.2 
(a) FortheworkuptoRs.100Cr.,ifanyofthepartiesisnotsatisfiedwiththe decision of 

the #Chief Officer, NP, both the parties have torefertothe Chairman, 
NPconcern fortheconciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfiedwith 
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the decision of the #Chief Officer, NP, both the parties haveto refer to the 
#Board Bethak, NPforthe conciliation process. 

If thedispute is not resolved through the conciliation process, he may referthe 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. 
IftheContractor fails to refer a claim / dispute to theHigher Authority within14 
days of the notification of the Engineer's decision, the Contractor shall notbe 
entitled to any additional payment/claim if he doesn’t follow the 
abovesequencein stipulatedtime andhe shouldnot stopthe work. 

 
25. ProcedureforDisputers 
25.1

 Thearbitrationshallbeconductedinaccordancewiththearbitrationprocedurestat
edinthe SpecialConditionsofContract. 

 
26. Deleted 
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B.TIMECONTROL 
27. Programme 
27.1 Within the time stated in the Contract Data the Contractor shall submit to 

theEngineerforapprovalaProgrammeshowingthegeneralmethods,arrangements 
orders, and timing for all the activities in the works along 
withmonthlycashflowforecast. 

27.2 AnupdateoftheProgrammeshallbeaprogrammeshowingtheactualprogress 
achieved on each activity and the effect of the progress achieved 
onthetimingoftheremainingworkincludinganychangestothesequenceoftheactivitie
s. 

27.3 TheContractorshallsubmittotheEngineer,forapprovalanupdatedprogramme at 
intervals no longer than the period stated in the Contract data.If the Contractor 
does not submit an updated programme within this period,the Engineer may 
withhold the amount stated in the Contract data from 
thenextpaymentafterthedateonwhichtheoverdueprogrammehasbeensubmitted. 

27.4 The Engineer’s approval of the programme shall not alter the 
Contractor’sobligations. The Contractor may revise the programme and submit it 
to theEngineer again at any time. A revised programme is to show the effect 
ofVariationsandCompensationsevents. 

 
28. ExtensionoftheIntendedCompletionDate 
28.1 The Engineer shall extend the Intended Completion Date if a 

compensationEventoccursoraVariationisissuedwhichmakesitimpossibleforcomple
tiontobeachievedbytheIntendedCompletionDatewithouttheContractor taking 
steps to accelerate the remaining work and which wouldcausethe 
Contractortoincuradditionalcost. 

28.2 The Engineer shall decide whether and by how much to extend the 
IntendedCompletion Date within 35 days of the Contractor asking the Engineer 
for adecision upon the effect of a compensation event or Variation and 
submittingfull supporting information. If the Contractor has failed to give early 
warningof a delay or has failed to cooperate in dealing with a delay, the delay by 
thisfailureshallnotbeconsidered inassessing thenew Intended CompletionDate. 

28.3 TheEngineershallwithin14daysofreceivingfulljustificationfromthecontractor for 
extension of Intended Completion Date refer to the Employerhis decision. The 
employer shall in not more than 21 days communicate to 
theengineertheacceptanceorotherwiseoftheEngineer’sdecision.Iftheemployerfails
togivehisacceptance,theEngineershallnotgranttheextensionandthecontractormay
referthe matterunderClause 24.1 

 
29. Deleted 

 
30. DelaysOrderedbytheEngineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of 

anyactivitywithin the works. 
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31. ManagementMeetings 
31.1 EithertheEngineerortheContractormayrequiretheothertoattendamanagementme

eting. 
Thebusinessofamanagementmeetingshallbetoreviewtheplansforremainingworka
ndtodealwithmattersraisedinaccordancewiththe earlywarningprocedure. 

31.2 The Engineer shall record the business of management meetings and is 
toprovidecopiesofhisrecordtothoseattendingthemeetingandtotheEmployer. The 
responsibility of the parties for actions to be taken is to 
bedecidedbytheEngineereitheratthemanagementmeetingorafterthemanagement
meetingandstatedinwritingtoallwhoattendedthemeeting. 

 
32. EarlyWarning 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of specificlikely 

future events or circumstances that may adversely affect the quality ofthe work, 
increase the Contract price or delay the execution of works. TheEngineer may 
require the contractor to provide an estimate of the 
expectedeffectofthefutureeventorcircumstanceonthecontractpriceandcompletio
n date. The estimate is to be provided by the Contractor as soon 
asreasonablypossible. 

32.2 The Contractor shall cooperate with the Engineer in making and 
consideringproposals for how the effect of such an event or circumstance can be 
avoidedor reduced by anyone involved in the work and in carrying out any 
resultinginstructionofthe Engineer. 
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C. QUALITYCONTROL 
 

33. IdentifyingDefects/Defectliabilityperiod 
33.1 : Defect liability period: The contractor shall be responsible to make good 

andremedy at his own expense any defect which may develop or may be 
noticedbefore the period mentioned hereunder from the certified date of 
completion.The Engineer in charge shall give the contractor a notice in writing 
about thedefects and the contractor shall make good the same within 15 days of 
receipt of the notice. In the case of failure on the part of the contractor, the 
Engineer-in-charge may rectify or remove or re-execute the work at the risk & 
cost ofthe contractor. The Engineer-in-charge shall be entitled to appropriate 
thewhole or any part of the amount of security deposit/ Retention towards the 
expenses, ifany, Incurred by him in rectification, removal or re-execution. The 
DefectsLiabilityperiodshallbe asunder…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period 
shallbe3Months fromthe certifieddate ofcompletion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount 
puttender), the period shall be 12 (Twelve) months from the certified date 
ofcompletionorone monsoon, whicheverislater. 

(c) FormajorprojectscostingmorethanRs.1crore,theperiodshallbe36 
Monthsfromthecertifieddateofcompletionwhichshouldincludethreemonsoons. 

(d) For original building works the defect liability period will be 4 years or elapse of 4 
monsoon period following date of possession of building taken over 
byuseragencyfollowingthecertifieddateofcompletion,whicheverislater. 
For the purpose of deciding the monsoon period, the 30th September shall 
betreatedasthe last date. 
Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 
31/8/2009,PRCH/102013(2976)2759-
N,Dated27/05/2013andCircularNo.TNC/10/2016/Clause17A(Correction/(1)CDate
d12/05/2016] 

 
33.2 FreemaintenanceguaranteeperiodforworksofRoad/Bridgeconstruction 

(a) For resurfacing work of road free maintenance guarantee period Three 
yearfromthe date ofcompletion. 

(b) In case of widening of the road/strengthening/FDR treatment of the 
road/bridge, thecontractor shall have to give Five years free maintenance 
guarantee fromthe certified date of completion. During this period the 
contractor shallvisit the site every six months along with the concerned 
Section Officer /Chief Officer and will examine the work already carried outin 
this contract like road work, jungle cutting, side shoulders, side gutter,road 
furniture, patta etc. and will prepare Km. wise inspection report dulysigned by 
all concerned and any defect observed shall be done within 15days by the 
contractor at his risk and cost as per the direction of 
Engineerincharge.Thecontractorneedstodovideographyofthesevisitsand 
require to submit at the time of release of FMG. If B.T. the surface duringthe 
maintenance period of 5 years is worn out then agency shall have toprovide 
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renewal coating as per tender item as directed by the Engineer-in-
charge.Theamountequivalentto5%ofeachrunningbillshallbewithheld and will 
be released after the free maintenance guarantee periodisover. 

However, this amount shall be released against fixed deposit or 
bankguarantee pledged in the name of Chief Officer after 
completioncertificateofworkisissued. 

(1) The flakiness and elongation index (combined) for coarse aggregates under no 
circumstances shall exceed the allowable limit set forth in the relevant clause 
for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall 
bewithheld till themiscellaneous items likeearthwork 
inembankment/cuttingforsideshoulders,sidegutters,kilometer/indicator/guar
dstones,sign boards etc.are completed in all respect by the contractor.After 
completion of the miscellaneous items, the above said 2% 
withheldamountshallbe released. 
(Govt.ofGujarat'sG.R.No.:TNC-10-2013-3(Part-3)/C,Dtd.13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done 
asper Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the 
workcostingmore than Rs.5.00Crore. 

(4) Settingupofadequatelaboratory&deploymentofqualityengineers. 
Thecontractorshallhavetosetupthelaboratorywithadequateequipment.Tillthes
ettingupofadequatelaboratoryiscompleted&reported of this to the engineer 
(subject to due verification by engineer’srepresentative) by contractor in 
writing, Rs.2,00,000/- shall be 
withheld.ThequalifiedqualityEngineershallbedeployedexclusivelyforthiscontra
ctbythecontractors.IfqualityEngineerisnotdeployedbycontractor within one 
month after the date of work order, the 
amountequivalenttoRs.20,000permonthshallberecoveredtilltheactualdeploym
ent of quality engineer. The amount so recovered towards 
thedeploymentofqualityengineers shallnot be refunded. 

(5) AsphaltworkwillhavetobecrosscheckedasperG.R.No.:RGN/60/2006/35/C, 
dtd.31/05/07before finalbillispaid. 

(6) MaintenanceduringConstructionPeriod 
During the Construction Period, the Contractor shall maintain, at his ownrisk 
and cost, the existing lane(s) of the road so that the traffic worthinessand 
safety thereof are at no time materially inferior as compared to 
theircondition10(ten)dayspriortothedateoftheAgreement,andshallundertake 
the necessary repair and maintenance works for this purpose;provided that 
the Contractor may, at his cost, interrupt and divert the flowof traffic if such 
interruption and diversion is necessary for the 
efficientprogressofworksandconformstoGoodIndustryPractice;provided 
further that such interruption and diversion shall be undertaken by 
theContractor only with the prior written approval of the Chief Officerwhich 
approval shall not be unreasonably withheld. For the avoidance ofdoubt, it is 
agreed that the Contractor shall at all times be responsible forensuringsafe 
operationofthe road. 
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33.3 The Engineer shall check the Contractor’s work and notify the Contractor ofany 
defects that are found. Such checking shall not affect the 
Contractor’sresponsibilitiestheEngineermayinstructtheContractortosearchforaDef
ectand touncoverand testanywork thattheEngineer considersmayhavea Defect. 

34. Tests 
34.1 If the engineer instructs the Contractor to carry out a test not specified in 

theSpecification to check whether any work has a Defect and the test shows 
thatit does, the Contractor shall pay for the test and any samples. If there is 
nodefectthe test shallbe aCompensation Event. 

34.2 1% of the amount of work doneshould be deducted from R.A. Bill of 
thecontractor for testing the quality of material workmanship, irrespective 
ofactualcharges. 

34.3 Agency has to establish testing laboratory on site for the various test to 
becarriedoutintheworkforthispurposeagencyshallconstructapukkalaboratorybuild
ingwithallfacilityonsiteatlocationspecifiedbytheengineerin charge. 

 
35. Correctionofdefects 
35.1 The engineer shall give notice to the Contractor of any defects before the endof 

the defects Liability Period, which begins at Completion and is defined inthe 
contract data. The Defects Liability Period shall be extended for as long 
asDefectsremain tobe corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the 
notifieddefectwithinthe lengthoftime specifiedbytheEngineer’snotice. 

 
36. UncorrectedDefects 
36.1 If the Contractor has not corrected a defect within the time specified in 

theEngineer’snotice,theEngineerwillassessthecostofhavingtheDefectcorrected, 
andthe Contractorwillpaythisamount. 
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D. COSTCONTROL 

 
37. BillofQuantities 
37.1 The bill of Quantities shall contain items for the constructions, 

installation,testingandcommissioningworktobedonebytheContractor. 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor 

ispaid for the quantity of the work done at the rate in the Bill of Quantities 
foreachitem. 

38. ChangeintheQuantities 
38.1 The Engineer shall have power to make any alterations in or addition to 

theoriginal specifications , drawings, designs and instructions that may appear 
tohim to be necessary or advisable during the progress of the work and 
thecontractorshallbeboundtocarryouttheworkinaccordancewithanyinstruction in 
this connection which may be given to him in writing signed bythe Engineer and 
such alteration shall not invalidate the contract and anyadditional work which the 
contractor may be directed to do in the mannerabove specified as part of the 
work shall be carried out by the contractor onthe same conditions in all respects 
on which he agreed to do the main workandatthe samerateasarespecifiedin 
thetenderforthemainwork. 
Except that whenthe quantity of any item exceeds thequantity as inthetender by 
more than 130%, the contractor will be paid for the quantity inexcess of 130%, at 
the rate entered in the SOR of the year during which theexcessin quantityisfirst 
executed. 

 
39. Variations 
39.1 AllVariationsshallbeincludedinupdatedprogrammesproducedbytheContractor. 
 
40. PaymentsforVariations 
40.1 Iftheadditionaloralteredworkincludesanyclassofworkforwhichnorateis specified in 

this contract, then such class of work shall be carried out asunder. 
(i) At the rate derived from the item within the contract which is comparable tothe 

one involving additional or altered class of work; where there are 
morethanonecomparableitems,theitemofthecontractwhichisnearestincompariso
nwithregardtoclassorclassesoftheworkinvolvedshallbeselected and the decision 
of the Chief Officer, NP as to the 
nearestcomparableitemshallbefinalandbindingonthe contractor. 

(ii) Iftheratecannotbederivedinaccordancewith(i)above,suchclassofworksshallbecarri
edoutattherateenteredintheScheduleofRatesofthedivision for the year in which 
the tender was received, increased or decreased by thepercentage by which the 
tender amount is more or less as compared to theamount arrived at the rates in 
the “Schedule of Rates” of the Division in theyear in which the tender was 
received. If the Schedule of rates of the Divisiondoes not contain all the items, the 
percentage increase or decrease of thetender shall be calculated considering such 
items which were included in the“Scheduled Rates” of the division for the year 
and for materials consumed 
onsuchitemtheratetobechargedwouldbethebasicratetakenintoaccountforfixingth
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e rate in S.O.R.referredtoabove. 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class ofwork 

shall be carried out at the rate decided by the competent authorities 
onthebasisofdetailedrateanalysisafterhearingthecontractorbeforeaCommitteeoft
woChief Officer, NPs stationed atthesame placeorthenearest place. 

40.2 If the additional or altered work, for which no rate is entered in the “Scheduleof 
Rates” of the Division is ordered to be carried out before the rate is agreedupon, 
then the contractor shall within seven days of the date of receipt by himof the 
order to carry out the work, inform the Engineer-in-charge of the rate,which it is 
his intention to charge for such class of work and if the Engineer incharge   does 
not agree to this rates, he shall by notice in writing be at libertyto cancel his order 
to carry out such class of work and arrange to carry it outin such manner as he 
may consider it advisable, provided always that if thecontractor shall commence 
work or incur any expenditure in regard 
thereofbeforetheratesshallhavebeendeterminedaslastlyhereinbeforementioned, 
then in such cases he shall only be entitled to be paid in respect ofthe work 
carried out or expenditure incurred by him prior to thedate of thedetermination 
of the rate as aforesaid according to such rate or rates as shallbe fixed by the 
Engineer-in-charge. In the event of the dispute, the decision oftheChief Officer, 
NPofthe Circle shallbe final. 

Where, however, the work is to be executed according to the 
designs,drawings and specifications recommended by the contractor and 
accepted bythe competent authority, the alternation above referred to shall be 
within thescopeofsuchdesigns,drawingsandspecificationsappendedtothetenders. 

The time limit for the completion of the work shall be extended in 
theproportion that the increase in the cost occasioned by alterations bears to 
thecost of the original work and the certificate of the Engineer-in-charge as 
tosuchproportion shallbe finalandconclusive. 

 
41. CashFlowForecasts 
41.1 When the programme is updated, the contractor is to provide the 

engineerwithan updatedcashflowforecast. 
 
42. Paymentcertificates. 
42.1 TheContractorshallsubmittotheEngineermonthlystatementsoftheestimated value 

of the work completed less the cumulative amount certifiedpreviously. 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 daysand 

certify the amount to be paid to the Contractor after taking in to accountany 
credit or debit for the month in question in respect of materials for 
theworksintherelevantamountsandunderconditionssetforthinsub-clause 
32.3oftheContractData(securedAdvance). 

42.3 ThevalueofworkexecutedshallbedeterminedbytheEngineer. 
42.4 The value of work executed shall comprise the value of the quantities of 

theitemsin the BillofQuantitiescompleted. 
42.5 Thevalueofworkexecutedshallincludethevaluationofvariationsandcompensatione

vents. 



51 
 

42.6 TheEngineermayexcludeanyitemcertifiedinapreviouscertificateorreduce the 
proportion of any item previously certified in any certificate in 
thelightoflaterinformation 

 
43. Payments 
43.1 Payments shall be adjusted for deductions for advance payments, retention,other 

recoveries in terms of the contract and taxes at source, as applicableunder the 
law.The Employer shall paythe Contractor the amounts certifiedbythe 
Engineerwithin28daysofthe dateofeachcertificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contractto 
the Contractor will be made by the Employer. Hence, it is the responsibilityofthe 
contractortopaythe GSTtothe concernedAuthority. 

43.3 Items of the works for which no rate or price has been entered in will not bepaid 
by the Employer and shall be deemed covered by other rates and pricesinthe 
Contract. 

 
44. Compensationevents 
44.1 ThefollowingarecompensationEventsunlesstheyarecausedbytheContractor:  

a) TheEmployerdoesnotgiveaccesstoapartoftheSitebythesite Possessiondate 
statedin Contractdata tothe Contractor. 

44.2 Incaseofcompensationeventoccursanditpreventstheworkbeingcompleted beyond 
the Intended Completion Date then Authority will approveEOTwitheligible 
contractualpriceescalation. 
 

45. Tax 
45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing ondue 

date of bid submission except GST. However, any subsequent changes inthe tax 
structure by Government after duedate of bid submission will becompensated(+/-
)onavailabilityorsubmissionofactualdocumentation.Contractor will have to 
intimate Engineer regarding changes occurred in 
thetaxstructureafterbidsubmission.Ifthecontractorfailstoprovidesuchinformation 
and if any financial obligation may arise due to change in taxstructure, same 
willbe recoveredfromthe contractor. 

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of 
thecontractortopaytheGSTtotheconcernedAuthority. 

 
46. Currencies. 
46.1 AllpaymentshallbemadeinIndianRupees. 

 
47. PriceAdjustment 
47.1 Contract price shall be adjusted for increase or decrease in rates and price 

oflabour,materials,fuelsandlubricantsinaccordancewiththefollowingprinciplesand
proceduresandasperformulagiveninthecontractdata: 
(a) The price adjustment shall apply for the work done from the start dategiven 

in the contract data up to end of the initial intended completion dateor 
extensions granted by the Engineer and shall not apply to the 
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workcarriedoutbeyondthestipulatedtimeforreasonsattributabletothecontract
or. 

(b) The price adjustment shall be determined during each month from 
theformulagiven in the contract data. 

(c) Following expressions and meanings during to the work done during 
eachmonth 
R=Totalvalueofworkdoneduringthemonth.Itwouldincludetheamountofsecure
d advancegranted,ifany,during themonthlesstheamount of secured advance 
recovered, if any during the month.It 
willexcludevalueforworksexecutedundervariationsforwhichpriceadjustmentwi
llbeworkedseparatelybasedonthetermsmutuallyagreed. 

47.2 Totheextentthatfullcompensationforanyriseorfallincoststothecontractor is 
notcovered by the provisions of this or other clause in thecontract, the unit rates 
and prices included in the contract shall be deemed 
toincludeamountstocoverthecontingencyofsuchotherriseorfallincosts. 

 
48. Retention 
48.1 TheEmployershallretainfromeachpaymentduetoContractortheproportion stated 

in the Contract Data until Completion of the whole of theWorks. 
48.2 On Completion of the whole of the Works half the total amount retained isrepaid 

to the Contractor and half when the Defects Liability Period has passed and the 
Engineer has certified that all Defects notified by the Engineer to 
theContractorbefore theendofthisperiodhave beencorrected. 

 
48.3 On completion of the whole works, the contractor may substitute 

retentionmoneywithan “on demand”Bankguarantee. 
 

Incase,ContractorrequestsforrefundoftheRetentionMoneydeducted by 
the Employer under the provision of this clause, Employer 
shallconsiderthesaidrequestoftheContractorprovidedthattherefundhere under 
shall be made in tranches of not less than 1% (One Percent) of 
theContractPriceandContractorfurnishesanirrevocableandunconditionalBankguar
anteeforanequalamountsubstantiallyintheformatofBankGuarantee for 
Performance Guarantee enclosed with SBD and valid up to 60day beyond the 
scheduled / extended Defects Liability Period. On completionof the whole works, 
the contractor has however an option to submit a freshirrevocable and 
unconditional Bank Guarantee for an amount equal to Retention Money 
Deposited (2.5% or 5.0%) ofthe total value of work executed substantially in the 
format of Bank Guarantee for Performance Guarantee enclosed with SBD and 
valid up to 60 days beyond 
theDefectLiabilityPeriodandyetrefundtheRetentionMoneyBankGuaranteesubmitt
edforrefundofRetention Money. 

 
49. LiquidatedDamages 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate perday 

stated in the Contract Data for each day that the Completion Date is laterthan the 
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Intended Completion Date (for the whole works or the milestone asstated in the 
contract data). The total amount of liquidated damages shall notexceed the 
amount defined in the Contract Data. The Employer may 
deductliquidateddamagesfrompaymentduetotheContractor.Paymentofliquidated
damagesdoes notaffect theContractor’sliabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages havebeen 

paid, the Engineer shall correct any overpayment of liquidated damagesby the 
Contractor by adjusting the next payment certificate. The Contractorshall not be 
entitled for any interest on the over payment calculated from thedateofpayment 
tothe date ofrepayment. 

49.3 If the contractor fails to comply with the time for completion as stipulated inthe 
tender, then the contractor shall pay to the employer the relevant sumstated in 
the Contract Data as Liquidated damages for such default and not aspenalty for 
everyday or part of day which shall elapse between relevant timefor completion 
and the date stated in the taking over certificate of thewholeof the works on the 
relevant section, subject to the limit stated in the contractdata. 

The employer may, without prejudice to any other method of 
recoverydeduct the amount of such damages from any monies due or to become 
due tothecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve the 
contractorfrom hisobligationto complete theworks on from anyother 
ofhisobligationsandliabilitiesunderthe contract. 

49.4 If, before the Time for Completionof the whole of the Works or, if applicableany 
Section, a Taking Over Certificate has beenissued for any part of theWorks or of a 
Section, the liquidated damages for delay in completion of theremainder of the 
Works orof that Section shall, for any period of delay 
afterthedatestatedinsuchTaking-Over-Certificate,andintheabsenceofalternative 
provisions in the Contract, be reduced in the proportion which thevalue of the 
part so certified bears to the value of the whole of the Works orSection, as 
applicable. The provisions of this Sub-clause shall only apply to 
therateofliquidateddamagesandshallnot affectthe limitthereof. 

 
50 Bonus 
50.1 If the contractor achieves completion of the whole of the works prior to 

theintended Completion Date prescribed in Contract Data the Employer shall 
payto the contractor a sum stated in Contract Data as bonus for every 
completedmonth but subjected to maximum amount as stated in Contract 
Data;which shall elapse between the date of completion of all items of works 
asstipulated in the contract, including variations ordered by the Engineer 
andthetime prescribedin Clause 17. 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with timelimit 
of the worksis equal or more than 6months. The bonus wouldbe paidasunder 

%ofTimeSaved % of Initial Contract 
PriceentitledforBonus 

50% 5% 
40% 4% 
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30% 3% 
20% 2% 
10% 1% 

Lessthan10% 0% 
51. AdvancePayment. 
51.1 The Employer shall make advance payment (not to be paid less than 

twoinstallmentsexceptinspecialcircumstancesforwhichthereasontobeRecorded in 
writing) to the Contractor of the amounts stated in the 
ContractDatebythedatestatedintheContractDate,againstprovisionbytheContactor
ofanUnconditionalBankGuaranteeinaformandbyabankacceptable to the Employer 
in amounts and currencies equal to be at 
least110%oftheadvancepayment.Theguaranteeshallremaineffectiveuntilthe 
advance payment has been repaid, but the amount of the guarantee shall 
beprogressivelyreducedbytheamountsrepaidbytheContractor.TheMobilization advance 
would bedeemed as interestbearing advanceataninterestrate of10% 
tobecompounded,quarterly. 

51.2 TheContractoristousetheadvance paymentonlyto 
payforEquipment,plantandMobilizationexpensesrequiredspecificallyforexecution
oftheWorks.TheContractorshall demonstratethatadvancepaymenthas beenused 
in this way by supplying copies of invoices or other documents to theengineer. 

51.3 The advance payment shall be repaid by deduction proportionate amountfrom 
payments otherwise due to the Contractor, following the schedule ofcompleted 
percentages of the Works on a payment basis. No account shall betaken of the 
advance payment or its repayment in assessing valuations 
ofworkdone,variations,priceadjustments,CompensationEvents,orLiquidateddama
ges. 

51.4 Deleted 
 

52. Securities 
52.1 The Performance Security (including additional security for unbalanced bids)shall 

beprovided to theEmployer no laterthan thedate specified intheLetter of 
Acceptance and shall be issued in an amount and form and by a bankor surety 
acceptable to the Employer, and denominated in Indian Rupees. Theperformance 
Security shall be valid until a date 60 days from the date ofexpiry of Defects 
Liability Period and the additional security for unbalancedbids shall be valid until 
a date 28 days from the date of issue of the certificateofcompletion. 

52.2 The Performance Security (including additional security for unbalanced 
bids)becomes Refundable within Fifteen days after the Final Completion 
Certificate is issued. (Modified vide R & B Dept. Circular No. CON-10-2016-02-C, 
Dt.24/10/2024 and Circular No. CON-10-2016-02-(Part-1)-C, Dt. 09/01/2023) 

 
53. Deleted 

 
54. CostofRepairs. 
54.1 Loss or damage to the Works or Materials to be incorporated in the 

Worksbetween the Start date and the end of Defects Correction periods shall 
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beremedied by the Contractor at the Contractor’s cost if the loss or 
damagesarisesfromthe Contractor’s actsoromissions. 
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E. FINISHINGTHECONTRACT 
 

55. Completion 
55.1 The Contractor shall request the Engineer to issue a Certificate of Completionof 

theworks and theEngineer will do so upon deciding that thework iscompleted. 
 

56. TakingOver 
56.1 The Employer shall take over the Site and the Works within seven days of 

theEngineerissuinga certificate ofCompletion. 

 
57. FinalAccount 
57.1 TheContractor shall supply to theEngineer adetailed final accountof thetotal 

amount that the Contractor considers payable as full and final 
settlementofallclaimsundertheContractforitemsbeforetheendoftheDefectsLiabilit
y Period. The Engineer shall issue a Defect Liability Certificate andcertify any 
finalpaymentthatisduetotheContractorwithin56daysofreceiving the Contractor's 
account if it is correct and complete. If it is not, theEngineer shall issue within 56 
days a schedule that states the scope of 
thecorrectionsoradditionsthatarenecessary.IftheFinalAccountisstillunsatisfactory 
after it has been resubmitted, the Engineer shall decide on theamount payable to 
the Contractor and issue a payment certificate, within 
56daysofreceivingtheContractor’s revisedaccount. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excessesand 
savings in final account is observed, the Engineer/Employer shall be 
atlibertytorestrictthefinalpaymentofBOQitemstothelowestamountevaluated of 
the bids considering the final quantities and the rates quotedincluding the 
rebates if any. Payment of variation items shall however 
bemadeattheratesapprovedbytheEmployer,within90daysfromthephysicalcomplet
ion ofwork. 

 
58. OperatingandMaintenanceManuals 
58.1 If“asbuilt”drawingsand/oroperatingandmaintenancemanualsarerequired, the 

Contractor shall supply them by the dates stated in the Contractdata. 
58.2 If the Contractor does not supply the Drawings and/or manuals by the 

datesstated in the Contract data, or they do not receive the Engineer’s approval, 
the EngineershallwithholdtheamountstatedintheContractDatafrompaymentsdue 
tothe Contractor. 

 
59. Termination 
59.1 The Employer or the Contractor may terminate the Contract if the other 

partycausesa fundamentalbreachofthe Contract. 
59.2 Fundamental breaches of Contract include, but shall not be limited to 

thefollowing: 
1. Thecontractorstopsworkfor28dayswhennostoppageofworkisshownonthecurr

entprogrammeandthestoppagehasnotbeenauthorizedbythe Engineer 
2. The Engineer instructs the Contractor to delay the progress of the 
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Worksandthe instructionsisnotwithdrawn within 28days; 
3. The Employer or the Contractor is made bankrupt or goes into 

liquidationotherthan forareconstructionsoramalgamation 
4. A payment certified by the Engineer is not paid by the Employer to 

theContractorwithin56 days ofthedate oftheEngineer’s certificate 
5. The Engineer gives Notice that failure to correct a particular Defect is 

afundamentalbreachofContractandtheContractorfailstocorrectitwithinareaso
nable periodoftime determined bythe Engineer; 

6. TheContractordoesnotmaintainasecuritywhichisrequired; 
7. The Contractor has delayed the completion of works by the number ofdays 

for which the maximum amount of liquidated damages can be paid 
asdefinedin the Contract data;and 

8. If the Contractor, in the judgment of the Employer has engaged in 
corruptorfraudulentpracticesincompetingfororinexecutingtheContract. 

Forthepurposeofthisparagraph:“corruptpractice”meanstheoffering, giving, 
receiving or soliciting of anything of value to influence theaction of a public 
official in the procurement process or in contract execution.“Fraudulent practice” 
means a misrepresentation of facts in order to influencea procurement process 
or the execution of a contract to the detriment of theborrower, and includes 
collusive practice among Bidders (prior to or after 
bidsubmission)designedtoestablishbidpricesatartificialnon-
competitivelevelsandtodeprivetheBorrowerofthebenefitsoffreeandopencompetiti
on. 

59.3 When either party to the Contract gives notice of a breach of contract to 
theEngineer for a cause other than those listed under Sub Clause 59.2 above, 
theEngineershalldecide whetherthe breachisfundamentalornot. 

59.4 Notwithstandingtheabove,theemployermayterminatetheContractforconvenience
. 

 
60. PaymentuponTermination 
60.1 If the Contract is terminated because of a fundamental breach of Contract bythe 

Contractor, the Engineer shall issue a Certificate for the value of the 
workdonelessadvancepaymentsreceiveduptothedateoftheissueofthe certificate, 
less other recoveries due in terms of the contract, less taxes due todeducted at source as 
per applicable law and less the percentage to apply 
totheworknotcompletedasindicatedintheContractdata.AdditionalLiquidated Damages 
shall not apply. If the total amount due to the Employerexceeds any payment due to the 
Contractor the difference shall be a debtpayabletothe Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of 
afundamental breach of Contract by the Employer, the Engineer shall issue 
acertificate for the value of the work done, the cost of balance material 
broughtbythecontractorand 
availableatsite,thereasonablecostofremovalofequipment, repatriation of the 
Contractor’s personnel employed solely on theworks,andthe Contractor’s cost 
ofprotecting and securing the Works andless advance payment received up to the 
date of the certificate, less otherrecoveries due in terms of the contract and less 
taxes due to deducted atsourceasperapplicable law. 
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61. Property 
61.1 All materials on the Site, Plant Equipments, Temporary Works and Works 

aredeemed to be property of the Employer, if the Contract is terminated 
becauseofa Contractor’s default. 

 
62. ReleasefromPerformance 
62.1 If the Contract is frustrated by the outbreak of war of by any other 

evententirelyoutsidethecontrolofeithertheEmployerortheContractortheEngineer 
shall certify that the Contract has been frustrated. The Contractorshall make the 
Site safe and stop work as quickly as possible after 
receivingthiscertificateandshallbepaidforallworkcarriedoutbeforereceivingitandfo
ranyworkcarriedoutafterwardstowhichcommitmentwasmade. 
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F. SPECIALCONDITIONSOFCONTRACT 
 

63. LABOUR 
The Contractor shall, unless otherwise provided in the Contract, makehis 

own arrangements for the engagement of all staff and labour, local orother, 
andfortheirpayment ofhousing,feedingandtransport. 

TheContractorshall,ifrequiredbytheEngineer,delivertotheEngineer a return 
in detail, in such form and at such intervals as the Engineermay prescribe, 
showing the staff and the numbers of the several classes oflabour from time to 
time employed by the Contractor on the site and suchotherinformation asthe 
Engineermayrequire. 

 
64. COMPLIANCEWITHLABOURREGULATIONS 

Duringcontinuanceofthecontact,theContractorandhissub-contractor shall 
abide at all times by all existing labour enactments and rulesmade thereunder, 
regulations, notification and bye laws of the State or centralGovernment orlocal 
authority and any other labour law (including rules),regulations, bye laws that 
may be passed or notifications that may be issuedunder any labour law in future 
either by the State or the Central Governmentor the local authority. Salient 
features of some of the major labour laws thatare applicable to the construction 
industry are given below. The Contractorshall keep the Employer indemnified in 
case any action is taken against theEmployer by the competent authority on 
account of contravention of any 
oftheprovisionsofanyActorrulesmadethereunder,regulationsornotificationsincludi
ngamendments.IftheEmployeriscausedtopayorreimburse, such amounts as may 
be necessary to cause or observe, or 
forobservanceoftheprovisionsstipulatedinthenotifications/byelaws/Acts/Rules/re
gulations including amendments, if any, on the part of theContractor, the 
Engineer/employer shall have the right to deduct any 
moneyduetotheContractorincludinghisamountofperformancesecurity.TheEmploy
er/Engineer shall also have the right to recover from the Contractorany sum 
required or estimated to be required for making good the loss 
ordamagesufferedbytheEmployer. 

The employees of the Contractor and the Sub-Contractor in no case shall 
betreatedastheemployees ofthe Employeratanypointtotime. 
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SALIENTFEATURESOFSOMEMAJORLABOURANDOTHERLAWSAPPLICABLETOESTABLISHMENT
SENGAGEDINBUILDING ANDOTHERCONSTRUCTIONSWORK 

 
A) Workmen Compensation Act1923:-TheActprovidesfor 

compensationincaseofinjurybyaccidentarisingoutofandduringthecourseofemploymen
t. 

 
B) Payment of Gratuity Act. 1972:- Gratuity is payableto an employee under 

theActonsatisfactionofcertainconditionsonseparationifanemployeehascompleted 5 
years service or more on death, the rate of 15 days wages for everycompleted year of 
service. The Act is applicable to all establishments employing10ormore employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides formonthly 

contributionsby theemployerplusworkers@10%or8.33%Thebenefitspayable 
underthe Act are : 
1. Pensionorfamilypensiononretirementordeath,asthecasemaybe. 
2. Depositlinkedinsuranceonthedeathinharnessoftheworker. 
3. PaymentofP.F.accumulationonretirement/deathetc. 

 
D) MaternityBenefitAct1951:-

TheActprovidesforleaveandsomeotherbenefitstowomenemployeesincaseofconfinem
entormiscarriageetc. 

 
E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides forcertain 

welfare measures to be provided by the Contractor to contract labourandin case the 
Contractor fails to provide, the same are required to be provided, 
bythePrincipalEmployerbyLaw.TheprincipalEmployerisrequiredtotakeCertificate of 
Registration and the Contractor is required to take license from thedesignated 
Officer. The Act is applicable to the establishments or Contractor 
ofPrincipalEmployer,iftheyemploy20ormorecontract labour. 

 
F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than 

theMinimum Wages fixed by appropriate Government as per provisions of the Act, 
ifthe employment is a scheduled employment. Construction of Building, 
Roads,Runwaysare scheduledemployment. 

 
G) Payments of wages Act 1936:-It lays down as to by what date the wages are 

tobepaid,whenitwillbepaidandwhatdeductionscanbemadefromthewagesofthe 
workers. 

 
H) EqualremunerationsAct1979:-TheActprovidesforpaymentofequalwages for work of 

equal nature to Male and Female workers and for not makingdiscrimination against 
female employees in the matter of transfer, training andpromotionsetc. 

 
I) Payments of Bonus Act 1965:- The Actis applicable to all establishmentsemploying 

20 or moreemployees.TheAct provides for payments of annualbonus subject to a 
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minimum of 8.33% of wages and maximum of 20 % of wagesto employees drawing 
Rs. 3500/- per month or less. The bonus to be paid toemployees getting Rs, 2500/- 
per month or above Rs. 3500/- per month shall 
beworkedoutbytakingwagesasRs.2500/-permonthonly.TheActdoesnot apply to 
certain establishments. The newly set-up establishments are exemptedfor five years 
in certain circumstances. Some of the State Governments havereduced the 
employment size from 20 to 10 for the purpose of applicability ofthisAct. 

 
J) IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedure for 

resolutions of Industrial disputes, in what situations a strike orlock-
outbecomesillegalandwhataretherequirementsforlayingofforretrenchingtheemploye
es orclosingdowntheestablishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to 

allestablishments employing 100 or more workmen (employment size reduced 
bysome of the State and Central Government to 50). The Act provides for 
layingdownrulesgoverningtheconditionsofemploymentbytheEmployeronmatterspro
videdintheActandgetthesamecertifiedbythedesignatedAuthority. 

 
L) Trade Unions Act 1926:-The Act lays the procedure for registration of tradeunions 

of workmen and employers. The Trade Unions registered under the Acthavegiven 
certainimmunitiesfromcivilandcriminalliabilities. 

 
M) ChildLabour(Prohibition&RegulationAct1986:-

TheActprohibitsemploymentofchildrenbelow14yearsofageincertainoccupationsandp
rocessandprovidesforregulationofemploymentofchildreninallotheroccupations and 
processes. Employment of Child labour is prohibited in BuildingandConstruction 
Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditionsof 
service) Act 1979:-TheAct is applicable to an establishment which 
employs5ormoreinter-statemigrantworkmenthroughanintermediary 
(whohasrecruited workmen in one state for employment in the establishment 
situated inanother state).The inter-state migrant workmen, is an establishment to 
whichthis Act becomes applicable, are required to be provided certain facilities such 
ashousing, medical aid, traveling expenses from home upto the establishment 
andback, etc. 

 
O) The Building and Other Construction workers(Regulation of 

employmentandConditionsofService)Act1996andtheCessActof1996:-
Alltheestablishmentswhocarryonanybuildingorotherconstructionsworkandemploy10
or more workers arecoveredunderthisAct. 
All such establishments are required to pay cess at the rate not exceeding 2% ofthe 
cost of construction as may be modified by the government. The Employer 
oftheestablishmentisrequiredtoprovidesafetymeasuresattheBuildingorconstruction
workandotherwelfaremeasures,suchascanteens,FirstAidfacilities, Ambulance, 
Housing accommodations for workers near the 
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workplaceetc.TheEmployertowhomtheActapplieshastoobtainaregistrationcertificate
fromtheRegisteringOfficersappointedbytheGovernment. 
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P) Factories Act 1948 :-The Act lays down the procedure for approval of 
plansbeforesetting upafactory,health and safety 
provisions,welfareprovisions,workinghours,annualearnedleaveandrenderinginforma
tionregardingaccidents or dangerous occurrences to designated authorities. It is 
applicable 
topremisesemploying10personsormorewithaidofpoweror20ormorepersonswithoutt
heaidofpowerengagedinthemanufacturingprocess. 

 
Q) Royalty charges-The contractor shall pay the royalty to the 

competentauthorityasperrule.Theroyaltychargespaidshallbebornebythecontractor 
andshallnot be reimbursed bytheEmployer. 

 
R) FollowingPollutioncontrolActsandamendmentsmadethereoffromtimetotimeshallb

eapplicable. 
1. Water(PreservationandcontrolofPollution)Act,1974 
2. Air(PreventionandControl ofPollutionAct1981 
3. Environmental(Protection)Act1986 

ThecontractormustcommittoadoptingEnvironmentalmanagementplanforbeste
nergyuse,wastemanagement,thereductionof pollution as in EMS (Environmental 
Management system)ISO-14001-2015 

 
65. ARBITRATION(GCCClause24) 

Theprocedureforarbitrationwillbeasfollows:- 
65.1 If the Contractor is of the view that a decision taken by the Engineer was 

eitheroutside the authority given to the Engineer by the Contract or that the 
decision waswronglytaken,thedecisionshallbereferredto#Chief Officer, 
NP(HigherAuthority)within14daysofthenotificationoftheEngineer's decision. If the 
issue is not resolved, any party can refer the matterfor conciliation within 15 days 
from the decision given by the #Chief Officer, NP. 

65.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

thedecision of the #Chief Officer, NP, both the parties have to refer 
tothe#Chairman, NPconcernedfortheconciliation process. 

(b) For the work more than Rs.100 Cr.,if any of the parties is not satisfiedwith the 
decision of the Chief Officer, NP, both parties have 
torefertothe#BoardBethak, NPforthe conciliation process. 

Ifthedisputeisnotresolvedthroughtheconciliationprocess,contractor 
may refer the dispute to Gujarat Public Works Contract DisputeArbitration 
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher 
Authoritywithin14daysofthenotificationoftheEngineer'sdecision,theContracto
rshallnotbeentitledtoanyadditionalpayment/claim if he doesn’t follow the 
above sequence in stipulated time.However,duringsuchperiod, 
hewouldnotstoptheworkinanycase.
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SECTION– 4 

CONTRACTDATA
 

Itemmarked“N/A”donotapplyto thisContract. Clause 
Reference 

With respect 
Tosection3 

1. TheEmployersis [CL.1.1] 
 Name:Chief Officer, Nagar Palika, AMOD  
 Address:AMOD Nagar Palika., AMOD  
 NameofauthorizedRepresentative:(Willbeintimatedlater)  

2. TheEngineerisChief Officer, Nagar Palika, AMOD  
 NameofAuthorizedRepresentative:(Willbeintimatedlater)  

3. TheDefectsLiabilityPeriodis5 (Five)yearsfromthedateof Completion. [CL.1.1 & 33] 

4. TheStartDateshallbe1stdaysforthedateofissueofthe Notice to proceed 
with the work. 

[CL.1.1] 

5. TheIntendedCompletionDateforthewholeoftheworksis 11 months 
(Excluding Monsoon) afterstartofworkwiththefollowingmilestones: 

[CL.1.1,17 
&2] 

 Milestonedates: 
Physical works to be completed Period from the start date 
Milestone1i.e. 25%     (83 days) 
Milestone2i.e. 50%     (167 days) 
Milestone3i.e. 75%     (250 days) 
Milestone4i.e. 100%   (334 days) 

[CL.2.2&49.1
] 

6. TheSiteislocatedat AMOD. [CL.1.1] 
7. ThenameandidentificationnumberoftheContractis: [CL.1.1] 
8. TheworksconsistRoad Resurfacing works of Rs. 6,61,93,955.00/- 

withitemsas per B.O.Q.The works shall, interalia, include the following, as 
Specifiedorasdirected: 

[CL.1.1] 

 (A)RoadWorks 
Siteclearance;setting–outandlayout;wideningofexistingcarriageway, 
Resurfacing and strengtheningincludingcambercorrections;construction 
of new road/ Parallel service road; bituminous 
pavementsremodeling/construction of Junctions, intersections, bus bays, 
lay-bays;supplying and placing of drainage Channels, flumes, guard posts 
andguardotherrelateditems;construction/extensionofcrossdrainageworks
, bridge, approaches and other related stones; protective 
worksforroads/bridge;allaspectsofqualityassuranceofvariouscomponents 
of the works; rectification of The defects in the completedworks during 
the DefectsLiability Period; submission of “As- built’’drawings and any 
other related documents; and other item of work 
asmayberequiredtobecarriedoutforcompletingtheworkin accordance 
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with the drawings and the provisions of the contract and toensuresafety. 
 (B) BridgeWorks 

Site clearance; setting out, provision of foundations, piers abutmentsand 
bearing; prestressed /reinforced cement concrete 
superstructure;wearing coat, hand railings, expansion joints, approach 
slabs, drainagesspouts/down 
takepipes,arrangementsforfixinglightposts,watermains,utilitiesetc.;provisi
onofsuitablydesignedprotectiveworks;providing wing/return walls; 
provision of road markings, road signsetc.; all aspects of quality 
assurance; clearing the site and handing overthe works on completion; 
rectification of the defects during the 
DefectsLiabilityPeriodandsubmissionof“As-
built”drawingsandotherrelated documents; and other items of work as 
may be required to becarried out for completing the works in accordance 
with the drawingsandtheprovisions ofthecontractandtoInsuresafety 

 

 (C) Lake Works 
Site clearance; setting out, Dewatering, Maintaining Inlet-Outlet, Lining, 
Stone Pitching, Walk Way, Safety Grill, Plantation, Sitting-Play Area, Toilet 
Block, Entry-Exit Gateetc. all aspects of quality assurance; clearing the 
site and handing overthe works on completion; rectification of the 
defects during the DefectsLiabilityPeriodandsubmissionof“As-
built”drawingsandotherrelated documents; and other items of work as 
may be required to becarried out for completing the works in accordance 
with the drawingsandtheprovisions ofthecontractandtoInsuresafety 

 

 (D) OtherItems 
Any Other Items as required to fulfill all contractual obligations as per the 
Bid documents. 

[CL.1.1] 

9.   
10. The following documents also form part of the Contract: 

As per clause 2-3 
[CL.2.3(9)] 

11. Thelawwhichapplies totheContractisthelawofUnionofIndia  [CL.3.1] 
12. ThelanguageoftheContractdocumentsisEnglish  [CL.3.1] 
13. Limitofsub-contracting 25%oftheInitialContractPrice  [CL.7.1] 
14. TheScheduleofOtherContractors  [CL.8] 
15. TheScheduleofKeyPersonnel As per Annex – II to Section I  [CL.9] 
16. The minimum insurance cover for physical property, injury and deathisRs. 

5 lakhs peroccurrencewiththenumberofoccurrenceslimitedto four. After 
each occurrence, the contractor will pay an 
additionalpremiumnecessarytomakeinsurancevalidforfouroccurrencesalw
ays. 

[CL13] 

17. SiteInvestigationreport  [CL.14] 
18. TheSitePossessiondatesshallbeAvailable from 1st day of Work order [CL.21] 
19. Theperiodforsubmissionofprogrammeforapprovaloftheengineershallbe 

21 daysfromthe issue ofLetterofAcceptance. 
[CL.27.1] 

20. Theperiodbetweenprogramupdateswillbe 83 days. (1/4 of TL) [CL.27.3] 
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21. Theamounttobewithheldforlatesubmissionofanupdatedprogrammeshallb
e(0.2% of Tender mount) 

[CL.27.3] 

22. ThefollowingeventsshallalsobeCompensationEvents 
Substantiallyadversegroundconditionsencounteredduringthecourseofexe
cutionof worknotprovidedforinthebiddingdocument. 

(i) Removalofundergroundutilitiesdetectedsubsequently 
(ii) Significant changes in classification of soil 

requiringadditionalmobilizationbythecontractor,e.g.ordinarysoilto
rockexcavation, 

(iii) Removalofunsuitablemateriallikemarsh,debrisdumps,etc. not 
causedbythecontractor. 

(iv) Artesianconditions 
(v) Seepage,erosionlandslide 
(vi) Rivertrainingrequiringprotectionofpermanentwork 
(vii) Presenceofhistorical,archeologicalorreligiousstructures,monumen

tsinterferingwiththe works 
(viii) Restrictionofaccesstogroundimposedbycivil,judicial,or 

militaryauthority 

[CL.44] 

23. ThecurrencyoftheContractisIndianRupees [CL.46] 
24. Theformula(e)foradjustment ofpricesareasunder: 

 If any of the commodities like Cement, Steel or Bitumen are 
notfoundapplicableinawork,theweightcomponentofthatcommodities 
{i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) 
asindicatedinSBDforthepurposeofPriceAdjustment}shallbeclubbed 
with the weight component of ‘Other Material’ (Pm), 
suchthatthegross%weight ofthecomponentsshallremainas100%. 

R=valueofworkasdefinedinClause47.1of ConditionsofContract 

[CL.47] 

 Adjustmentforlabourcomponent 
(i) Priceadjustmentforincreaseordecreaseinthecostdue to 
labourshallbepaidinaccordancewiththefollowingformula: 
VL= 0.85x(Pl/100)xRx (Li–L0)/L0 
VL =Increaseordecreaseinthecostofworkduringthemonth under consideration due to 
changes in rates forlocallabour 
L0=The consumer price index for industrial workers for 
theStateon28daysprecedingthescheduleddateofopeningoftechnicalBidsaspublishedbyLa
bourBureau, MinistryofLabour, GovernmentofIndia 
Li=The consumer price index for industrial workers for theState for the month under 
consideration as published bytheLabour Bureau, Ministry of Labour, Government 
ofIndia. 
Pl =Percentageoflaborcomponentofthework. 

 Adjustmentforcementcomponent. 
(ii)Pricesadjustmentforincreaseordecreaseinthecost of cementprocuredbythecontractor 
Vc=0.85x(Pc/100)xRx(Ci–C0)/C0 
Vc=Increase or decrease in the cost of work during themonth under consideration due to 
changes in ratesforcement. 
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C0=The allIndiawholesale price index for OrdinaryPortlandCementon28daysprecedingthe 
scheduled date ofopeningoftechnicalbidaspublishedbythe 
OfficeoftheEconomicAdviser, 
Department for Promotion of Industry and InternalTrade,Ministry ofCommerce 
&Industry. 

 Adjustmentforsteelcomponent 
(iii) Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythecontractorshal
lbepaidinaccordancewiththefollowing formula 
Vs=0.85x (Ps/100)x Rx(Si–S0)/S0 
Vs=Increaseordecreaseinthecostofworkduringthemonthunderconsiderationdue 
tochangesin the ratesforsteel 
So=TheallIndiawholesalepriceindexforsteel(MildSteel-LongProductsRebars) on 28 days 
preceding the date of opening of Bids as published by theOffice of the Economic Adviser, 
Department for Promotion of Industry andInternalTrade,MinistryofCommerce &Industry. 
Si=The all India average wholesale price index for steel (Mild Steel - 
LongProductsRebars)forthemonthunderconsiderationaspublishedbyOffice of the 
Economic Adviser, Department for Promotion of Industry 
andInternalTrade,MinistryofCommerce &Industry. 
Ps=Percentageofsteelcomponentofthework 
Note:For the applicationof this clause, the index of Mild Steel- 
LongproductsRebarshasbeenchosentorepresentthesteelgroup. 

 Adjustments of bitumen component 
(iii) Priceadjustmentforincreaseinthecostofbitumenshallbepaidinaccordancewiththe 
following formula 
Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 
Vb = Increase or decrease in the cost of work during the month under consideration due 
to changes in rates for bitumen. 
Bo = The official retail price of bitumen at the IOC depot at the nearest centre on the 
day 28 days prior to the scheduled date of opening of technical bid. 
Bi = The official retail price of bitumen of IOC depot at the nearest centre for the 15th 
day of the month under consideration. 
Pb = Percentage of bitumen component of the work 

 AdjustmentofPOL(fuelandlubricant)component 
(iv) PriceadjustmentforincreaseordecreaseincostofPOL(fuelandlubricant)shallbepaidina
ccordancewiththefollowingformula 
Vf=0.85x(Pf/100)x Rx(Fi–F0)/F0 
Vf=Increase or decrease in the cost of work during the 
monthunderconsiderationduetochangesinratesforfuelandlubricants. 
Fo=The official retail price of High Speed Diesel (HSD) at the existingconsumer pumps of 
IOC atthenearestcentreontheday 28 prior tothedate ofopeningofBids. 
Fi=The official retail price of HSD at the existing consumer pumps ofIOC at the nearest 

centre for the 15thdayof the month of the underconsideration. 
Pf=Percentageoffuel andlubricantscomponentofthework 
Note:Fortheapplicationofthisclause,thepriceofHigh-SpeeddieselOilhasbeenchosen 
torepresent thefuelandlubricantsgroup. 
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 AdjustmentforConstructionMachinery 
(v) PriceadjustmentforincreaseordecreaseinthecostofplantandMachineryspareprocure
dbytheContractorshallbepaidinaccordancewiththe followingformula 
Vp=0.85x(Pp/100)xRx(Pi–P0)/P0 
Vp=Increase or decrease in the cost of work during the month 
underconsiderationduetochangesinratesforplantandmachineryspares 
P0=TheallIndiawholesalepriceindexformanufacturerofmachinery for mining, quarrying 
and Construction for the monthunder consideration as published Office of the Economic 
Adviser,DepartmentforPromotionofIndustryandInternalTrade,Ministryof Commerce& 
Industry. 
Pi= The all India average wholesale price index for manufacturer ofmachinery for 
mining, quarrying and Construction for the monthunder consideration as published 
Office of the Economic 
Adviser,DepartmentforPromotionofIndustryandInternalTrade,Ministryof Commerce& 
Industry. 
Pp=Percentageofplantandmachinerysparescomponentofthework. 
Note:For the application of this clause, index of Heavy Machinery and 
partshasbeenchosentorepresentthePlantandMachinerySparesgroup 

 AdjustmentofothermaterialsComponent 
(vi) Price adjustment for increase or decrease in cost of local materialsother than 
cement, steel, bitumen and POL procured by the contractorshallbepaidinaccordance 
withthe followingformula 
Vm=0.85x(Pm/100)xRx(Mi–M0)/M0 
Vm=Increase or decrease in the cost of work during the month 
underconsiderationdueto changeinrates for local materials other thancement, 
steel,bitumen andPOL. 
M0   = The All Indian wholesale price index (all commodities) on 
28daysprecedingthescheduleddateofopeningoftechnicalBids,aspublished by the Office 
of the Economic Adviser, Department forPromotion of Industry and Internal Trade, 
Ministry of Commerce&Industry. 
Mi=The AllIndia wholesale price index (all commodities) for 
themonthunderconsiderationaspublishedbytheOfficeoftheEconomicAdviser,Departmen
tforPromotionofIndustryandInternalTrade,Ministryof Commerce& Industry. 
Pm=Percentage of local material components (other than cement,steel, bitumen 
andPOL)ofthework. 
Thefollowingpercentagewillgovernthepriceadjustmentfortheentirecontract: 

1 Labour - Pl 14.59% 
2 Cement - Pc 1.68% 
3 Steel - Ps 0.00% 
4 Bitumen - Pb 35.56% 
5 POL - Pf 11.03% 
6 Plant&Machinery Spares - Pp 21.88% 
7 OtherMaterials - Pm 15.26% 

 Total 100.00% 
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25. The proportion of payments retained (retention money) shall be 
5.00%fromeachbill. 

[CL. 48] 

26. AmountofLiquidateddamagesfor completionofworks 
 For Whole of work delay in (1/2000)th of the Initial contract price, 

rounded off to the nearest Thousand, per day. For sectional 
Completion (wherever specified In item 6 of Contract data) 
(1/2000)th of initial contract price for #5 km Section, rounded off 
to the nearest thousand per day. 

[CL.49] 

27. Maximumlimitofliquidateddamages Fordelayincompletionwork  
 10percentoftheInitial ContractPriceroundedoffto 

thenearestthousand 

[CL.49] 

28. AmountofBonusforearlycompletion  
 Amountofbonusforearly completion of work shall be 

givenasperCL.50ofSection-3 

[CL.49] 

29. Maximumlimitofbonusforearly Completionofwork 
 5 percent of the Contract Price 

[CL.50] 

30. Theamountoftheadvancepaymentare: [CL.51&52] 

 
N
o. 

NatureofAdv
ances 

Amount (Rs.) Conditions to Befulfilled 

i Mobilization 10%ofthecontract Price On submission of unconditional 
BankGuarantee. 
(Tobedrawn before the end of 20% of 
thecontract period). The contractormay furnish 
four bank guaranteesof 2.5 % of each valid for 
the fullperiod.) 

Ii Equipment 90% for new and 50% 
ofdepreciated value for 
oldequipment. Total 
amountwillbesubjecttoamaximu
mof5%oftheContractPrice 

After equipment is brought to 
site(providedtheEngineerissatisfiedThattheequi
pmentisrequired 
forperformanceofthecontract)andonsubmissio
nofunconditionalBankGuaranteefor 
amountofadvance 

iii Secured 
Advance 
forNon-
perishable 
materialBro
ughttosite 

Deleted  

(TheadvancepaymentwillbepaidtotheContractornolaterthan28daysafter fulfillmentofthe 
aboveconditions). 

 



70 
 

3
1. 

Repaymentofadvancepaymentformobilizationandequipment 
The advance loan shall be repaid with percentage deduction from the 
interimpaymentscertifiedbytheEngineerundertheContract.Deductionshallcommenceinthene
xtInterimPaymentCertificatefollowingthatinwhichthe total of all such payments to the 
Contractor has reached not less than 20 
percentoftheContractPriceor6(six)monthsfromthedateofpaymentoffirstinstallment of 
advance, whichever period concludes earlier, and shall be made 
attherateof20percent(collectivelyforbothMobilizationAdvanceandEquipmentAdvance)of 
the amounts of all Interim Payment Certificate untilsuch time as the loan has been repaid, 
always provided that the loan shallbecompletely repaid prior to the expiry of the original 
time for completion pursuanttoClause 17and28. 

[ CL.5
1.3] 

3
2. 

Deleted  

3
3. 

The securities shall be for the following minimum amounts equivalent Asa percentage ofthe 
Contract Price:  
Performance Security for 5 percent of contract price plus (to bedecided after evaluation of 
the bid) as additional security in terms of ITB Clause29.5 The standard form of Performance 
security acceptable to the Employer shall bean unconditional Bank Guarantee of the type as 
presented in Section 8 of theBiddingDocuments. 

[CL. 
52] 

3
4. 

TheScheduleofOperatingandmaintenanceManuals N/A. [CL. 
58] 

3
5. 

The date by which “as– built” drawings (in scale as directed) in 2 sets are required within 28 
days of the issue of certificate of completion of the wholeorsection ofthe work,asthe case 
maybe. 

[CL. 
58] 

3
6. 

Theamounttobewithheldforfailingtosupply“asbuilt”drawings by the Date requiredisRs. 5.00 
Lakhs. 

[CL. 
58] 

3
7. 

The following events shall also be fundamentals breach of contract: 
“TheContractorhascontravenedSub-clause 7.1andClause 9ofGCC” 

[CL.5
9.2] 

3
8. 

The percentage to apply the value of the work not completed representing 
theEmployer’sadditionalcostforcompletingtheWorksshallbe20percent. 

[CL. 
60] 
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SECTION- 5 

TECHNICALSPECIFICATION 

 

 

 

----------------Attached Separately --------------- 
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SECTION- 6 
FORMOFBID 

 
DescriptionoftheWorks: 
 

------------------------------------------------------------------------------------------------------------- 
 
------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- BID 
To : 
 
Address : 

 
1. We offer to execute the Works described above and remedy any defects therein 

inconformity with the conditions of Contract, specification, drawings, Bill of 
QuantitiesandAddendaforthe sum(s)of 
(------------------------------------------------------------------------------------------------------) 

 
2. Weundertake,ifourBidisaccepted,tocommencetheWorksassoonasisreasonably possible 

after the receipt of the Engineer’s notice to commence, and 
tocompletethewholeoftheWorksintheContactwithinthetimestatedinthedocument. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed forreceiving 

the same, and it shall remain binding upon it and may be accepted at anytimebefore the 
expiration ofthatperiod. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, 

togetherwithyourwrittenacceptancethereof,shallconstituteabindingcontractbetweenus. 
 

5. We understand that you are not bound to accept the lowest or any tender you 
mayreceive. 

 
Datedthis------------------------- dayof 20…. 
Signature-----------------------------------------------inthecapacityof--------------------- 
dulyauthorizedtosignbidsforandonbehalfof------------------------------------------------  
 
(Inblockcapitalsortyped) 
 
Address……………………………………………………………………………………………………………………………. 
 
Witness……………………………………………………………………………………………………………………………. 
 
Address……………………………………………………………………………………………………………………………. 
 
Occupation………………………………………………………………………………………………………………………. 
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SECTION- 7 

BILL OF QUANTITIES 
Preamble 

1. The bill of Quantities shall be read in conjunction with the Instructions to 
Bidder,ConditionsofContract,TechnicalSpecificationsandDrawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, andare 
given to provide a common basis for bidding. The basis of payment will be theactual 
quantities of work ordered and carried out, as measured by the Contractorand 
verified by the Engineer and valued at the rates and prices tendered in thepriced Bill 
of Quantities, where applicable, and otherwise at such rates and pricesasthe 
Engineermayfixwithin the termsofthe Contract. 

3. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinsofarasitisother
wiseprovidedundertheContract,includeallconstructionalplant,layout,supervision,mat
erials,erection,maintenance,insurance,profit,taxes and duties, together with all 
general risks, liabilities and obligations set outorimpliedin the Contract. 

4. TheratesandpricesshallbequotedentirelyinIndianCurrency. 
5. A rate or prices shall be entered against each item in the Bill Quantities, 

whetherquantities are stated or not. The cost of Items against which Contractor has 
failedto enter a rate or price shall be deemed to be covered by other rates and 
pricesenteredin theBillofQuantities(in case ofItemrate contract). 

6. The whole cost of complying with the provisions of the Contract shall be includedin 
the items provided in the priced Bill of Quantities, and where no Items areprovided 
the cost shall be deemed to be distributed among the rates and pricesenteredforthe 
relateditems ofWork. 

7. Generaldirectionand descriptionsofwork and materialsarenot 
necessarilyrepeatedorsummarizedintheBillofQuantities.Referencestotherelevantsecti
ons of the contract documentation shall be made before entering rates 
orpricesagainst eachiteminthe BillofQuantities. 

8. Themethodofcompletedworkofpaymentshallbeinaccordancewiththespecification for 
Road and Bridge works. For building works specifications forbuildingare tobe 
followed. 

9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto 
Clause29oftheInstructionstoBidder. 

10. Rock is defined as all materials which, in the opinion of the Engineer, 
requiredblasting,ortheuseofmetalwedgesandsledgehammers,ortheuseofcompressed 
air drilling for its removal, and which cannot be extracted by 
rippingwithatractorofatleast150kw withasinglerearmountedheavy duty ripper.
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BILLOFQUANTITIES 
(A) PercentageRateTender(UptoINR50Cr.): 

Item
No 

Description of Item (with 
briefspecification and 
reference 
tobookofspecifications) 

Quantity Unit Rate Amount 
In figures In Words 

       

------------------- As per Separate sheet attached ----------------- 

       

 
I/Weam/arewillingto carryouttheworkat… ............................. %above/belowpercent (Should be 
written in figures and words) of the estimated rate mentioned above. Amount of my 
/ourtenderworks out asunder. 
 

Estimatedamountputtotender Estimatedamountputtotender 

Deduct………%below Add………%Above 

Net Net 

Inwords Inwords 
(B) For Item Rate Tender (For above INR 50 Cr.): 

Item
No 

Description of Item (with 
briefspecification and 
reference 
tobookofspecifications) 

Quantity Unit Rate Amount 
In figures In Words 

       

-----------------Not applicable--------------- 

       

 
(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) %  
(In figure)………………………………………………. 
(In words)……………………………………………… 
(C) Net Tendered Amount (A-B) 
(In figure)………………………………………………. 
(In words)……………………………………………… 

 
 Note:- 

1 TheContractorshallexhibitaboardwithdetailedspecificationanddetailsofworkas 
directedbytheEngineer-In-Chargeforwhichnoextrapayment shallbemade. 

2 Thelabourcesswillbedeductedasperprevailingrulesi.e. 1%oftheworkdone. 
3 GSTandfinancialtaxTDSwillbedeductedatasourcewhilemakingpaymentsofbills 
4 InallR.C.C.ItemsinRateAnalysisStandardCementConsumptionhasbeentakenas 

perGovt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin 
S.O.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost 
ofdifferenceofcementconsumptionhavebeendeductedfromtherateoforiginalitematth
e rate ofinput ratementionedin allthe tender. 
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SECTION- 8 

SECURITIESANDOTHERFORMS 
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BIDSECURITY(BANK GUARANTEE) 
 

WHEREAS, …………………………………………... (Name of Bidder) (Hereinafter called 
the“TheBidder”)hassubmittedhisbidDated……………………... 
(Date)fortheconstructionof……………………...  
(NameofContractorhereinaftercalled“theBid”) 

 
KNOWALLPEOPLEbythesepresentsthatWe…………………….......................................... 
(NameofBank)of (nameofcountry)havingour Registered officeat……………………... 
(Hereinaftercalled “thebank”)areboundunto……………………......................... 
(NameofEmployer) (Hereinaftercalled“TheEmployer”)inthesumof 
……………………......................... * for which payment well and truly to be made to the said 
Employer the Bank itself, hissuccessorsandassignsbythese presents. 
SEALEDwiththeCommonSealofthesaidBankthis…………………….........dayof ……..20 
THECONDITIONSoftheseobligationsare: 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid 

validityspecifiedin the FormofBid; 
Or 

(2) IftheBidderhasbeennotifiedoftheacceptanceofhisbidbytheEmployerduringthe 
periodofBidValidity: 
A FailsorrefusestoexecutetheFormofAgreementinaccordancewiththeInstructionsto 

Bidders,ifrequired; 
Or 

B.FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththeInstructionsto
Bidders; 

Or 
C.doesnotacceptthecorrectionoftheBidPricepursuanttoClause27(CorrectionofErrors) 

 
We undertake to pay to the Employer up to the above amount 

uponreceipt of his first written demand, without the employer having to 
substantiatehisdemand,providedthatinhisdemandtheEmployerwillnotethattheamou
nt claimed by him is due to him owing to the occurrence of one or any 
ofthethreeconditions, specifyingtheoccurredconditionsorconditions. 

ThisGuaranteewillremaininforceuptoandincludingthedate……………………** 
days after the deadline for submission of Bids as such the deadline is stated in 
theInstructions to Bidders or as it may be extended by the Employer, notice of 
whichextension(s)totheBankisherebywaived.Anydemandinrespectofthisguarantees
houldreach the Banknot later thanthe abovedate 

 
DATE……………………........................ SIGNATURE……………………................... 

 
WITNESS…………………….................. SEAL……………………............................. 
 

 

(Signature,nameandaddress) 
 

* The Bidder should insert the amount of the guarantee in words and 
figuresdenominated in Indian Rupees. This figure should be the same as shown 
inClause16.1(BidSecurity)oftheInstructionstoBidders. 

 
**45daysaftertheendofthevalidityperiodoftheBid.DateshouldbeinsertedbytheEmplo

yerbeforetheBiddingdocumentsareissued. 
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PERFORMANCESECURITY 
 

TO, 
…………………….........……………………….. (NameofEmployer) 
…………………….........……………………….. (AddressofEmployer) 
…………………….........……………………….. 

WHEREAS …………………….........………………………..(nameandaddressof 
contractor)(hereaftercalled“theContractor”)hasundertaken,inpursuanceofContractsNo. 
…………………….........………dates...………………………..toexecute …………………….........…………… 
(name of Contract and brief description of Works) (hereinafter called “TheContract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that 

theContractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sumspecified therein as security for compliance with his obligation in accordance 
withtheContract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
toyouonbehalfoftheContractor,  uptoatotalof…………………….........………………… 
(Amountofguarantee)* (inwords),suchsumbeingpayablein types and proportions of 
currencies in which the Contract prices is payable, and 
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,anysum
orsumswithinthelimitsof ………………….........………………… 
(Amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorreasons
foryour demandforthesumspecifiedtherein. 

 

We hereby waive the necessity of your demanding the said debt from the 
contractorbeforepresentingiswiththe demand. 

 
We further agree that no change or addition to or other modification of the terms ofthe 
Contract to of the Works to be performed thereunder or of any of the 
Contractdocuments which may be made between your and the Contractor shall in any 
wayrelease us from any liability under this guarantee, and we hereby waive notice of 
anysuchcharge,addition ormodifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of 

theDefectLiabilitiesperiod. 
 

SignatureandSealoftheguarantor………………… 

NameofBank………………………………………………….. 

Address ………………………………………………………...... 

Date ……………………………………………………………….. 

 

*AnamountshallbeinsertedbytheGuarantor,representingthepercentagetheContractpricespeci
fiedin theContractdenominatedinIndianRupees. 
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ADDITIONALPERFORMANCESECURITY 
[Clause34.1.(A)] 

 
TO, 
…………………….........……………………….. (NameofEmployer) 
…………………….........……………………….. (AddressofEmployer) 

…………………….........……………………….. 

WHEREAS …………………….........………………………..(Nameandaddressof contractor) 
(hereaftercalled “TheContractor”) has undertaken,inpursuanceofContractsNo. 
…………………..Dates …………………..toexecute ………………….. (Name of Contract and brief 
description of Works) (hereinafter called “TheContract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that 

theContractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sumspecified therein as security for compliance with his obligation in accordance 
withtheContract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
toyouonbehalfoftheContractor,  uptoatotalof…………………….........……………………….. 
(amountofguarantee) (inwords),suchsumbeingpayablein types and proportions of 
currencies in which the Contract prices is payable, and 
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,anysu
morsumswithinthelimitsof …………………….........……………………….. 
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorreason
sforyour demandforthesumspecifiedtherein. 

 

We hereby waive the necessity of your demanding the said debt from the 
contractorbeforepresentingiswiththe demand 

 
We further agree that no change or addition to or other modification of the terms ofthe 
Contract to of the Works to be performed thereunder or of any of the 
Contractdocuments which may be made between your and the Contractor shall in any 
wayrelease us from any liability under this guarantee, and we hereby waive notice of 
anysuchcharge,addition ormodifications. 

 
Thisguaranteeshallbevaliduntil28daysfromtheprojectcompletiondate. 

 
 

SignatureandSealoftheguarantor………………… 

NameofBank………………………………………………….. 

Address ………………………………………………………...... 

Date ……………………………………………………………….. 
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BANKGUARANTEEFORADVANCEPAYMENT 
 

TO, 
 

…………………………………………………………………………………………… (NameofEmployer) 
 
…………………………………………………………………………………………… (AddressofEmployer) 
 

…………………………………………………………………………………………… (NameofContractor) 
 
Gentlemen: 
 
InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause 51.1(“Advance 
Payment”)of the above mentionedContract,…………………….........………………… (name and 
address  of  Contractor)  (hereinafter  called “theContractor”)shalldepositwith 
(nameof Employer)abankguaranteehisproperandfaithfulperformanceunder the said 
Clause of the Contract in an amount of (amount of 
Guarantee…………………….........………………… in words). 
 
We,the …………………….........…………………  (bankoffinancialinstitution),asinstructed 
bytheContractor,agreeunconditionallyandirrevocablytoguaranteeasprimaryobligatorand
notasSuretymerely,thepaymentto…………………….........………………… 
(nameofEmployer)onhisfirstdemandwithoutwhatsoeverrightofobligationonourpart 
andwithout hisfirst claimto theContractor,inthe amountnot exceeding ……………………....... 
(amountofguarantee)*……………………....... (in words)

 

We further agree that no change or addition to or other modifications of the terms 
oftheContractororWorkstobeperformedthereunderorofanyoftheContractdocumentswhi
chmaybemadebetween…………………….......(nameofEmployer) and the Contractor, shall in 
any way release us from any liability 
underthisguarantee,andweherebywaivenoticeofanysuchchange,additionormodifications
. 

Thisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvance payment 
under the Contract until ……………………....... (name 
ofemployer)receivesfullrepaymentofthesameamountfromthecontractor. 
 

YOUR’STRULY 

 
SignatureandSeal……………….…………………………… 

NameofBank/FinancialInstitution…………………. 
Address……………………………………………………………. 
Date…………………………………………………………………. 

 

* An amount shall be inserted by that Bank or Financial Institution representing 
theamountofthe AdvancePayment, anddenominatedin IndianRupees.
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LetterofAcceptance 

(LetterheadpaperoftheEmployer) 
 
 
 

……………………………………(Date) 
To, 
…………………………………………… (NameandaddressoftheContractor) 

…………………………………………… 

…………………………………………… 

DearSirs, 

 

ThisistonotifyyouthatyourBiddated …………………………. forexecutionof 

The …………………………………. (Nameofthecontractandidentificationnumber,as 

givenintheInstructionsto Bidders)for theContractPriceofRupees …………….. (…………) 

amountinwordsandfigures)ascorrectedandmodifiedinaccordancewiththeInstructionstoBi

dders*isherebyacceptedbyour agency. 

 

You are requested to furnish performance security, in the form detailed inpara 

34.1ofITB foran amountequivalentto Rs……………………..within 10 days of the receiptof this 

letter of acceptance up to beyond 60 days from the date of expiry of 

defectsLiabilityperiodi.e.upto………………………. and theAdditionalPerformanceSecurity for 

anamountequivalenttoRs………………………..shallbevalidbeyond28(twenty-

eight)daysofProjectCompletionDatei.e.upto …………………………. 

andsignthecontract,failingwhichactionasstatedinPara 34.3ofITBwillbe taken. 

 

YoursFaithfully 
 
 

AuthorizedSignature Name 
and title of Signatory Name 
ofEmployer 

 

 
*  Delete “Corrected and” or and modified if only one of these actions applies. Delete 

ascorrected and modified in accordance with the Instructions to Bidders, if corrections 

ormodificationshave not been affected. 
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IssueofNoticetoproceedwiththework 

(Letter headoftheEmployer) 
 
 

…………………………………….(date) 
To, 
…………………………………………… (NameandaddressoftheContractor) 

…………………………………………… 

…………………………………………… 

 
 

DearSirs, 
 

PursuanttoyourfurnishingtherequisitesecurityinITBClause 34.1 and signing 

oftheContractfortheconstructionof…………………………………………..atabidPrice ofRs…………….. 

 

You are hereby instructed to proceed with the execution of the said works in accordance 

with the contract documents. 

 

Yoursfaithfully 
 
(Signature, name and title of 
signatory authorized to sign on 
behalfofEmployer) 
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AGREEMENTFORM 
 

This agreement, made on the ……………………… day of ……………………… between 

………………………  (Name and address of Employer) (Here in after called “the Employer) and 

………………………  (Name and address of contractor) here in after called “the Contractor” of 

the other part. 

Whereas the Employer is desirous that the Contractor execute ……………………… Name 

and identification number of contract (here in after called “the works”) and the employer 

has accepted the Bid by the Contractor for the execution and completion of such works and 

the remedying of any defects there in, at a cost of Rs.…………………… 

 

NOWTHISAGREEMENTWITNESSETH AS FOLLOWS 

1. In this Agreement, words and expression shall have the same meanings as 

arerespectively assigned to them in the conditions of contract hereinafter referred 

toandtheyshallbedeemedtoformandbereadconstruedaspartofthisAgreement. 

 

2. In Consideration of the payment to be made by the Employer to the contractor 

ashereinafter mentioned, the Contractor hereby covenants with the Employer 

toexecutive and complete the works and remedy any defects therein in 

conformityinallaspectswiththeprovisionsofthe contracts. 

 

3. The employer hereby covenants to pay the Contractor in consideration of 

theexecution and completion of the works and the remedying the defects 

whereincontract price or such other sum as may become payable under the 

provisions oftheContractat thetimesandinthe mannerprescribedbythecontract. 

 

4. The Following documents shall be deemed to form and be ready and construed 

aspartofthisAgreement viz 
 

i ) letterofAcceptance 

ii ) Noticetoproceedwiththeworks: 

iii ) Contractor’sBid 
iv) Conditionsofcontract:GeneralandSpecial 

v) ContractData 

vi) Additionalconditions 
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vii) Drawings 

viii) BillofQuantitiesand 

ix) AnyotherdocumentslistedintheContract dataasformingpartoftheContract. 
 

InwitnesswhereofthepartiestheretohavecausedthisAgreementtobeexecutedthe 

dayandyearfirst beforewritten 

 

TheCommonseal ……………………………..ofwashereuntoaffixedin thepresence of: 

 

Signed,sealedandDeliveredbythesaid…………………………….. 

 

Inthepresenceof ……………………………………………………………….. 

 

BindingsignatureofEmployer ……………………………………………. 

 

BindingSignatureofContractor ……………………………………..….. 
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UNDERTAKING 
(ForInvestment) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..………………………………..Wouldinvestaminimumcashupto25% 

ofthevalue of theworkduringimplementation ofthe contract. 

 
 
 
 

………………………………………………………………….. 
(SignedbyanAuthorizedofficerofthefirm) 

 
 

…………………….. 
Titleofofficer 

 
 

………………….. 
Nameoffirm 

 
 

.…….. 
DATE 
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UNDERTAKING 
(ForValidity) 

 
 

I,theundersigneddoherebyundertakethatourfirmM/s………………………………………….. 

……………..………………………………..agreetoabidebythisbidforaperiod
..................................................................................................................................................... daysf
ordatefixedforreceivingthesameanditshallbebindingonusandmaybeacceptedatanytime before 
the expiration ofthatperiod. 
 
 
 
 

………………………………………………………………….. 
(SignedbyanAuthorizedofficerofthefirm) 

 
 

…………………….. 
Titleofofficer 

 
 

………………….. 
Nameoffirm 

 
 

.…….. 
DATE 
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SECTION- 9 

DRAWINGS 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-10 

DOCUMENTSTOBEFURNISHEDBYBIDDER 
 


