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MEMORANDUM OF WORK:-

(1]

Name of Work:

Omitting of GVPs at various Locations at
Amod Nagar Palika.

[2] |[Estimated Cost ... Rs. (203190.00

[3] |Earnest Money ... Rs. [3000

[4] |Validity period of tender offered ~ [...... 120days from the stipulated date of
receiving of the tender but no modification
shall be allowed after on-line submission of
tender

[5] |Security Deposit

i |[Retention Money To be deducted from bills |5.0% [Rs. |As Per Work done

total
ii |Performance Security in favour of Chief [5.0% [Rs. |(As of now)

Officer , AMOD Nagar Palika.

But as per Clause No.34 of Section-1

(6]

Time allowed for completion of the work
from the date of written order to
commence the work

12 (Twelve) Months

(7]

Defect Liability Period

12 Months from the certified date of
completion which should include three
monsoons

Refer Clause No:- 33.1 of Section-3

(8]

Free Maintenance Guarantee Period

c Mai . iod_36
v ¢ fied d ¢ . ¢
work:

(9]

Other details

Downloading of tender Documents

As per NIT

Date of Pre bid queries.

Bidder Shall Raise Quarries If Any In Front Of
Chief Officer, AMOD Nagar Palika.,

iii |On-line Submission of Price Bid. As per NIT
iv [Submission of EMD, Tender Fee and other As per NIT During office hours up to
document during office hours 18.00hrs. in the office of Chief Officer,
AMOD Nagar Palika., AMOD
v |Opening of Price Bid (Online) As per NIT

Chief Officer
AMOD Nagar Palika.
AMOD




INVITATIONFORBID (IFB)
NOTICE INVITING TENDER

1. Chief Officer, AMOD Nagar Palika., "NP" Bhavan, ,AMOD-395007
invitesbidsfortheconstructionofworksdetailedinabove table from the eligible contractors

registered in appropriate Class with State PWD/CPWD/Western Railway etc.
Thebiddersmaysubmitbidsforanyorallofthefollowingworks.

Sr. Name of worksss Approximate Bid security Cost of Period of Class of
No value of works (Rs.) Document | completion | Registration /
(Rs.) (With 18% Category of
GST) contractor if
required
1 2 3 4 5 6 7
1 Omitting of GVPs at 203190.00 3000.00 710.00 03 Months | E2 Class and
various Locations at Above
Amod Nagar Palika.

2. Prospective/InterestedbiddermaydownloadtheBidDocumentsfromwebsitehttps://
www.tender.nprocure.com free of cost till the Time and Date as mentioned on

onlineNITatwebsitehttps://www.tender.nprocure.com.

3. However,Bidderwhois submittingtheBidOnlinewillhavetopaytheBidDocumentFee/Tender Fee
through Demand Draft only of any Schedule Bank payable at AMOD andinfavorof‘Chief Officer,
NP, AMOD’.OncetheBidis receivedonline,BidDocument/TenderFeewill notberefundable.

“The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee/ Exemption
Certificate against BidSecurity / EMD shall be submitted in electronic format through online (by
scanning)while uploading the bid, this submission shall mean that bid document / tender fee
andBid Security / EMD has been received. Accordingly, the offer of only those shall be
openedwhoseBidDocument/TenderFeeandBidSecurity/EMDhavebeenreceivedelectronically.
However, for the purpose of realization of Demand Draft, and FDR /
BankGuaranteebiddershallsendthesameinoriginalthroughR.P.A.D.soastoreachto‘Chief Officer, NP,
AMOD’,within time limit Shown in Memorandum of Work.

Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee inoriginaltoChief
Officer/TenderlnvitingAuthoritybybiddershallbeinitiated.

4. Bids received online, will be opened on the time, date and place as specified in the
onlineNITatwebsitehttps://www.tender.nprocure.cominthepresenceofthebiddersortheirauthorize

drepresentatives,whowish toremainpresent.
If the office happens to be closed on the day of opening of the bids as specified, the
bidswillbeopenedonthenextworkingdayatthesametimeandvenue.

5. AprebidmeetingwillbeheldAs Shown in Memorandum of Work
toclarifytheissuesandtoanswerquestionsonany matterthat
mayberaisedatthatstageasstatedinclause9.2of‘instructionstoBidders’ofthebiddingdocuments.

6. BidSecurity(EMD)isequalto1%ofEstimatedAmountputtobid / tender and should be roundedoffto
thenextthousandrupees.



10.
11.

12.

13.

14.

15.

16.

17.

18.
19.

OtherInformationisasunder:

Agencies can prepare and edit their offers a number of times before the end of the tender
submission date and time. After the tender submission date and time, the bidder cannot modify /
edit / withdraw their submitted offer in any case. No written or online request in this regard shall
be granted.

Offersinphysicalform willnotbeacceptedinanycase.

Demand Draft purchased by the other then bidder and issued after the last date ofsubmissionof
Bids, will not be considered or accepted.

The cost incurred by the contractor for this offer for clarification or attending discussion,
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.
Conditional tender shall not be accepted.

Any changes, addition, alternation made in the prescribed form attached with tender are liable to
be rejected.

Any change in format or conditional Bank Guarantee will not be accepted and the bidder will be
considered non-responsive.

All the bidders are instructed to fill in information strictly in accordance with the format given in
the checklist /qualification document / tender document.

It is mandatory for the bidders to supply each and every information as asked strictly in electronic
format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be
deemed to be a ground / reason for not giving required information for this work / bid.
Information supplied for earlier projects shall not be considered while evaluation of this bid. The
Government will not ask for any other information, unless it is found absolutely necessary by the
competent authority.

If found necessary, the contractor will be intimated for negotiation,

If bidder fail to Physical Submission of EMD, Tender fee, Technical Bid and other documents
during office hours (within the stipulated time limit) The AMOD NAGAR PALIKA. (NP) shall not be
liable for any postal delay in any case.

Fortheworkscostingupto7.5crore(ROAD),7.0crore(BUILDING&BRIDGE) kindly refer to SSR-10-
2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building andBridge Works
following documents shall be submitted in electronic format only throughonline by scanning and
the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMDshould be sent in original to the
Tender opening authority through RPAD, so as to reachthe‘Chief Officer, NP, AMOD’,within time
limit Shown in Memorandum of Work.



CHECKLIST FOR PHYSICAL SUBMISSION OF DOCUMENTS WITH COVERING LETTER AND BINDING THE ALL

DOCUMENT WITH PAGE NUMBER IS MANDATORY:

Sr. Qualifying Criteria Reference Detail Documents
No. Page Nos.
1 Tender Fee/ Cost of Document Rs. in | IFB, Table, Pg-
Form of Demand Draft in favour of Chief 4
Officer, NP
2 EMD/ Bid Security Rs. in Form of FDR in | IFB, Table, Pg-
favour of Chief Officer, NP 4
3 Financial Criteria
Bid Capacity - It should be minimum 100 % of | Sec-1, Cl-4.7,
Estimated Amount Pg-12
Turnover- A Certificate by C.A. Sec-2, Cl-1.2,
Pg-28
Exiting & ongoing works for next is - B Sec-2, Cl-1.2,
Pg-29
Bid Capacity = (A x N x 2B ,
Where N = (Time period/12)
Financial reports for the last five years Sec-2, CI-1.8,
Pg-30
b Income Tax Return of Last Three Years Attach -
true copy
c Audited Financial Statement of last five Years | Sec-1, Cl-
Attach True Copy 4.5.7,Pg-11
4 Experience of having successfully completed Sec-1, Cl-
similar works during last 5 years. 4,5.2, Pg-10
a Three similar completed works, each of
amounts not less than 40% the estimated
amount put to tender
OR
b Two similar completed works, each of
amounts not less than 50% the estimated
amount put to tender
OR
C One similar completed work, each of amounts
not less than 80% of the estimated amount
put to tender
Similar Works means any general civil Work.
5a Contractors registered with Government of | IFB, Table, &
Gujarat in appropriate Class or contractor Cl-1, Pg-4
registered in similar class with state
governments, or with Central PWD, Western
Railway etc. who are capable of construction
of road projects.
5b Contractors—registered—with—Government—of | IFB, Table, &
Gujaratinappropriate-Special-Road-Category Cl-1, Pg-4




6 The Contractors/Companies having Valid -
solvency certificate of National / Schedule
Bank amounting up to 20% of the estimated
amount put to tender. (For Calendar Year
2025-26 year 2025.)
P - t . . ol -
| , dent fund zation.
P s Mix_/Bateh_T p Cortifi i
up-to-Bid-Process:
9 Valid Power of Attorney Sec-2, Cl-1.1,
Pg-28
10 | Partnership Deed (If applicable) -
11 | Affidavit - before the Notary Public Pg-33
12 | Bank Certificate Pg-32
13 Undertakings Pg-34,82,83
14 Experience
a List of Important projects done in last Five | Sec-2, Cl-
years with experience certificate form 3A. 1.3.1, Pg-28
b List of work on hand with total cost summary | Sec-2, CI-1.2,
Pg-29
C History of litigation Form Sec-2, Cl-
1.11, Pg-30
15 Personal and Equipment’s
a List of manpower to be deployed (Attach CV | Sec-2, CI-1.6,
of technical persons and safety personnel) Pg-30
b List of Tools, Equipment & Plants owned by | Sec-1, Cl-
companies 45.5, Pg-25 &
Sec-2, CI-1.5,
Pg-29
16 GST Registration -
17 | Additional Information -

Chief Officer

AMOD Nagar Palika.

AMOD




Sectionl:InstructionstoBidder (ITB)
TableofClauses

PageNo. PageNo.
A. General D. SubmissionofBids
1. ScopeofBid 9 19. | Sealing&MarkingofBids 19
2. SourceofFunds 9 20. DeadlineforSubmissionof Bids 19
3. EligibleBidders 9 21. LateBids 19
4, Qualificationofthe Bidder 9 22. Modificationand 19
WithdrawalofBids
5. OneBidperBidder 13
6. CostofBidding 13 E. | BidOpeningandEvaluation
7. SiteVisit 13 | 23. BidOpening 20
24, ProcesstobeConfidential 21
BiddingDocuments 25. ClarificationofFinancial Bids 21
8. Content of BiddingDocuments | 14 | 26. Examination of Bids and | 21
Determination of
Responsiveness
9. ClarificationofBidding 14 | 27. CorrectionofErrors 21
Documents
10. AmendmentofBidding 15 | 28. Deleted 22
Documents
29. EvaluationandComparison 22
ofFinancialBids
C. PreparationofBids 30. Deleted 22
11. LanguageofBid 16
12. DocumentsComprising theBid 16 F. | AwardofContract
13. BidPrices 16 | 31. AwardCriteria 23
14. CurrenciesofBidandPayment 17 | 32. Employer’sRighttoAccept any Bid | 23
and to Reject anyorallBids
15. BidValidity 17 | 33. NotificationofAwardand 23
SigningofAgreement
16. BidSecurity 17 | 34. PerformanceSecurity 23
17. Alternative Proposals | 18 | 35. Advance Payment andSecurity 24
ByBidders
18. FormatandSigningofBid 18 | 36. DisputeReviewExpert 24
37. CorrectorFraudulent Practices 24




1.2

13

3.1
3.2

4.2
4.3
4.4
4.5

4.5.1

A.GENERAL

ScopeofBid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works(as
defined in these documents and referred to as ‘the works”) detailed in the tablegiven in
IFB. The bidders may submit bids for any or all of the works detailed in thetablegiven in
IFB.
Thesuccessfulbidderwillbeexpectedtocompletetheworksbytheintendedcompletiondate
specifiedin theContract data.
Throughoutthesebiddingdocuments,theterms‘bid’and‘tender’andtheirderivatives(bidder
/tenderer,bid/tender,bidding/tendering,etc.)aresynonymous.

SourceofFunds
The expenditure on this project will be met from the budget of Govt.of Gujarat /Govt.
ofindia forcentrallysponsoredprojects.

EligibleBidders

ThislnvitationforBids isopentoalleligiblebidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information,
astatement that the Bidder is neither associated, nor has been associated, directly
orindirectly,withtheconsultantorany other entity thathasprepared
thedesign,specifications, and other documents for the Project or being proposed as
ProjectManager for the Contract. A firm that has been engaged by the Employer to
provideconsulting services for the preparation or supervision of the works, and any of
itsaffiliates, shallnot beeligible tobid.

QualificationoftheBidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information,
apreliminarydescriptionoftheproposedworkmethodandschedule,includingdrawingsandch
arts,asnecessary.Theproposedmethodologyshouldincludeaprogramofconstructionbacked
withequipmentplanninganddeploymentdulysupported with broad calculations and
quality assurance procedures proposed to
beadoptedjustifyingtheircapabilityofexecutionandcompletionofworkaspertechnicalspecif
ications,withinstipulatedperiodofcompletion.

Deleted

Deleted

Deleted

QUALIFICATIONCRITERIA:

(ApplicablefortheworkswhichrequirePostQualification)

Qualification will be based on Applicant’s meeting all the following minimum pass/fail
criteria regarding theApplicant’s general and particular experience,
personnelandequipmentcapabilitiesandfinancialpositions,asdemonstratedbytheapplicant
‘s responses in the forms attached to the letter of application (
specifiedrequirementforjointventuresaregivenunder para4d.6below
)Subcontractorsexperienceandresourcesshallnotbetakenintoaccountindeterminingtheap
plicantscompliancewiththe qualifyingcriteria to qualify for more than one contract, the

applicant must demonstrate having experience and resources sufficient to meet the
9



4.5.2

4.5.3.

aggregate of the qualification criteria for each contract given in paragraphs 4.5.4, 4.5.5
and 4.5.9 below
BaseyearandEscalation

ThebaseyearshallbetakenasCurrentfinancialyear
Following enhancement factors will be used for the costs of works executed and
thefinancialfiguretoacommonbase valueforworkscompletedin India.

Year FinancialYear Multiplyingfactor
Baseyearofinvitingtender 2025-2026 1.00
-1 2024-2025 1.10
-2 2023-2024 1.21
-3 2022-2023 1.33
-4 2021-2022 1.46
-5 2020-2021 1.61

Applicant should indicate actual figures of costs and amount for the
worksexecutedbythemwithoutaccountingfortheabove-mentionedfactors.

Incasethefinancialfiguresandvalueofcompletedworksareinforeigncurrency the above
enhanced multiplying factors will not be applied. Instead, thecurrent market exchange
rate (State Bank of India BC Selling rate as on the last dateof submission of the bid) will
be applied for the purpose of conversion of the amountinforeign currencyintolndia
rupees.

GeneralExperience.

TheApplicantshallmeetwiththefollowingminimumcriteria:

(a)  Achieved a minimum annual financial turnover (Defined as billing for works
inprogress and completed in all classes of civil engineering construction worksonly)
in any one year, over the last five years of the annual value of contract
/contractsappliedfor.

(b)  Experience in successfully completing or substantially completing Similar Work (any
civil Wok)within Last Seven years.

[i] Three similar completed works, each costing not less than the amount equal
to 40% of the Estimated cost.

OR
[iil Two similar completed works, each costing not less than that the amount

equal to 50 % of the estimated cost.

OR
[iii] One similar completed work, which costing not less than that the amount
equal to 80% of the Estimated cost.




4.5.4.

4.5.5.

4.5.6.

Substantially completed works means those works which are at least 90
%completedasonthedateofsubmission(i.e.grossvalueofworkdoneuptothe last date

of submission is 90 % or more of the original contract price)
andcontinuingsatisfactorily.
For these, a certificate (Form-3A) from the employers shall be submitted along with
theapplication incorporating clearly the name of the work, contract value,
billingamount,dateofcommencementofworks,satisfactoryperformanceofthecontrac
torandanyotherrelevant information.
PersonnelCapabilities.
Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asper
Appendix.
EquipmentCapabilities
Based on the studies carried out by the Engineer, the minimum suggested
majorequipmenttoattainthecompletionofworksinaccordancewiththeprescribedconstructi
onschedule are shownin the Appendix.

The bidders should, however, undertake their own studies and furnish withtheir
bid, a detailed construction planning and methodology supported with
layoutandnecessarydrawingsandcalculationstoallowtheemployertoreviewtheirproposals.
Thenumbers,typesandcapacitiesofeachplant/equipmentshallbeshown in the proposals
along with the cycle time for each operation for the
givenproductioncapacitytomatchtherequirements.

FinancialPosition

The Applicant should give undertaking that he has access to, or has available, liquid
assets(aggregate of working capital, cash in hand and uncommitted bank guarantees)
and / orcreditfacilitiesupto 25 percentofthevalueofthecontract/contractsapplied.

4.5.7. Theauditedbalancesheetsforthelastfiveyearsshouldbesubmitted,whichmustdemonstrate

4.5.8.

4.5.9.

the soundness of the applicant’s financial position, showing long -
termprofitabilityincludinganestimatedfinancialprojectionforthenexttwoyearslfnecessary,
the employerwillmake inquirieswiththe applicant’sbankers.

LitigationHistory

The Applicant should provide accurate information on any litigation or arbitration
resultingfrom contracts completed or under execution by him over the last five years. A
consistenthistory of awards against the Applicant or any partner of a joint venture may
result in failureoftheapplicant.

Disqualification
Eventhoughtheapplicantsmeettheabovecriteria,theyaresubjecttobedisqualifiediftheyhav
e:

Made misleading or false representation in the forms, statements submitted, and /
orRecord of poor performance such as abandoning the work, rescinding of contract
forwhichthereasonsareattributabletothenon—performanceofthecontractor;consistent
history of litigation awarded against the applicant or financial failure dueto bankruptcy.
The rescinding of contract of a joint venture on account of reasonsother than non —
performance, such as Most Experienced partner of joint venturepulling out, court

11



directions leading to breaking up of a joint venture before the startof work, which are
not attributable to the poor performance of the contractor will,however, notaffect
thequalification ofthe individualpartners.

4-6——JOINTVENTURE:-Not Allowed

4.7.

4.8

BidCapacity.
Applicants who meet the minimum qualification criteria will be qualified only if
theiravailablebidcapacityattheexpectedtimeofbiddingismorethanthetotalestimatedcost
of the works.
Bid Capacity = It should be minimum 100 % of estimated tender amount.

=Rs. (1.0 X estimated tender amount)
Theavailablebidcapacitywillbecalculatedasunder:
AssessedAvailableBidCapacity = (A*N*2-B),where

A= Maximum value of work executed in any one year during the last five
years(updatedtothepriceleveloftheyearindicatedinappendix)takingintoaccountthe
completedaswellasworksin Progress.

B=  Value at current price level of the existing commitments and ongoing works tobe
completed during N Years. (Period of completion of work for whichbidsare
invited);and

N= Number of years prescribed for completion of the works for which the bids

areinvited. For example, project duration is 09 months (Excluding Monsoon). Then,
N=11/12=0.92
Note:- In Case of joint venture, the available bid capacity will be applied
foreachpartnertotheextentofhisproposedparticipationintheexecutionof
thework.
Even though the bidders meet the above qualifying criteria, they are subject
tobedisqualified if theyhave:
- Mademisleadingorfalserepresentationintheforms,statementsandAttachmentsthesub
mittedinproofthequalificationrequirements;and/or
- Recordofpoorperformancesuchasabandoningtheworks,notproperlycompletingthecon
tract,inordinatedelayincompletion,litigationhistory,orfinancialfailures etc.;and/or

12



5.

5.1.

- Participatedinthepreviousbiddingforthesameworkandhadquotedunreasonably  high
bid prices and could not furnish rational justification to theemployer.

Onebidperbidder

Each bidder shall submit only one bid for one package. A bidder who submits
orparticipatesinmorethanonebid(otherthanasasubcontractor orincasesofalternatives
that have been permitted or requested) will cause all the proposals withthebidder’s
participation tobedisqualified.

CostofBidding
The bidder shall bear all costs associated with the preparation and submission of hisBid,
andtheEmployerwillinnocaseberesponsibleandliableforthose costs.

SiteVisit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit andexamine
the Site of work and its surrounding and obtain all information that may benecessary for
preparing the Bid and entering into a contract for construction of theWorks.
ThecostsofvisitingthesiteshallbeattheBidder’'sownexpense.

13



B.BIDDINGDOCUMENTS

8. ContentofBiddingDocuments

8.1 The set of bidding documents comprises the documents listed below and
addendaissuedin accordance withClause 10:

Section Particulars VolumeNo.
- InvitationforBids
1 InstructionstoBidders |
2 QualificationInformation,andotherforms
3 ConditionsofContract
4 ContractData
5 TechnicalSpecifications Il
6 FormofBid 11
7 BillofQuantities
8 Securitiesandotherforms
9 Drawings \Y]
10 Documentstobefurnishedbybidder \

8.2.  Volumes |, Il, lll and IV are available online and documents to be furnished by
thebidderincompliancetosection2willbepreparedbyhimandfurnishedasVolume-Vin
twoparts(referclause 12).

8.3. The bidder is expected to examine carefully all instructions, conditions of
contract,contract data, forms, terms, technical specifications, bill of quantities, forms,
Annexesand drawings in the Bid Document. Failure to comply with the requirements of
BidDocuments shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bidswhich
are not substantially responsive to the requirements of the Bid Documentsshallbe
rejected.

9. ClarificationBiddingDocuments

9.1 A prospective bidderrequiring any clarification of thebidding documents

maynotifytheEmployerinwritingorthroughE-mailattheEmployer’saddressindicated in
the invitation to bid. The Employer will respond to any request
forclarificationwhichhereceivedearlierthan15dayspriortothedeadlineforsubmission  of
bids. Employer’'s response will be published on website including
adescriptionoftheenquirybutwithout identifyingitssource.

9.2. Pre-bidmeeting

9.2.1. Thebidder orhisofficialrepresentativeis invited toattend a pre-bid

meetingwhichwilltakeplaceattheaddress,venue,timeand dateasindicated
intheappendix.

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on

anymatterthat maybe raisedat that stage.

9.2.3. The bidder shall be required to submit any questions in writing or e-mail to

reachtheEmployernot laterthan03days before themeeting.

14



9.2.4

9.2.5.

10.
10.1

10.2.

10.3.

Minutes of the meeting, including the question raised (Without identifying thesource
of enquiry) and the responses given will be published without delay on
thetenderwebsitei.e.www.nprocure.com.Anymodificationofthebiddingdocuments

listed in sub-Clause 8.1 which may become necessary as a result of thepre-bid meeting
shall be made by the Employer exclusively through the issue of anAddendum pursuant
to Clause10 and not through the minutes of the pre-bidmeeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of
abidder.

AmendmentofBiddingDocuments

Before the deadline for submission of bids, the Employer may modify the
biddingdocumentsbyissuingaddenda.

Any addendum thus issued shall be part of the bidding documents. The
Employerwillassume noresponsibilityforthe same.

To give prospective bidders reasonable time in which to take an addendum
intoaccount in preparing their bids, the Employer may, at his discretion, extend
asnecessary the deadline for submission of bids, in accordance with Sub-Clause
20.2below.

15



11.
111

12,

12.1.

12.2.

12.3.

13.
13.1

13.2

13.3

13.4
13.5

14.

C. PREPARATIONOFBIDS

LanguageoftheBid
AlldocumentsrelatingtothebidshallbeintheEnglishlanguage.

DocumentsComprisingtheBid

Thebid besubmitted by thebidder as VolumeV of thebid document(refer

Clause8.1)shallbe in twoseparate parts:

Partishallbenamed“TechnicalBid/Preliminary Stage”andshallcomprise

(i) BidSecurityintheform specifiedinSection8

(i) QualificationIinformationandsupportingdocumentsasspecifiedinSection2

(iii) Certificates,undertakings,affidavitsasspecifiedinSection2

(iv) AnyotherinformationpursuanttoClause4.5oftheseinstructions

(v) Undertaking that the bid shall remain valid for the period specified in
Clausel5.1

Partlishallbenamed“FinancialBid”andshallcomprise

(i) FormofBidasspecified inSection6

(i) PricedBillofQuantitiesforitemsspecifiedinSection7
TheBiddershallsubmitthedetails/informationpertainingtoeachparti.e.technicalaswellasfin
ancialandmustbe submittedonlineonly.
Followingdocumentswillbedeemedtobepartofthebid.

Section | Particulars VolumeNo.
- InvitationforBids(IFB) Volumel
1 InstructiontoBidders
3 ConditionsofContract
4 ContractData
5 Specifications Volumell
9 Drawings VolumelV

BidPrices

TheContractshallbeforthewholeworksasdescribedinSub-
Clausel.1,basedonthepricedBillofQuantitiessubmittedbytheBidder.

The bidder shall fill in rates and prices and line item total (both in figures and words)
forallitemsof theWorks described intheBillofQuantitiesalong withtotalbidprice (Bothin
figuresandwords).ltemsforwhichno rate or price isenteredbythebidder willnot be paidforbythe
BillofQuantities.

All duties, taxes, and other levies except GST payable by the contractor under
thecontract, or for any other cause shall be included in the rates, prices and total
BidPricesubmittedbytheBidder.(GSTwillbe paidextra)

Deleted

The rates and pricesquoted by the bidderare subject to adjustment during
theperformance of the Contract in accordance with the provisions of Clause 47 of
theConditionofContract(IrrespectiveofthetimelimitandBidAmount)

CurrenciesofBidandPayment
16



141

15.

15.1

15.2

16.

16.1.

16.2.

16.3.

16.4.

16.5

16.6.

The unit rates and the prices quoted by the bidder shall be entirely in Indian
Rupees.Allpayments shallbe made inIindian Rupees.

BidValidity

Bids shall remain valid for a period of not less than 120 days after the deadline datefor
bidsubmission specifiedin Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employermay
request that the bidders may extend the period of validity for a specified period.A bidder
may refuse the request without forfeiting his bid security. A bidder
agreeingtotherequestwillnotberequiredorpermittedtomodifyhisbid,butwillberequired to
extend the wvalidity of his security for a period of the extension, and
incompliancewithClause 16in allrespects.

BidSecurity

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown

incolumn4ofthetableoflFBforthisparticularwork.ThisBidsecurityshallbe in

favorofEmployerasnamedinAppendixandmaybeinoneofthefollowingforms;

a. BankGuaranteefromanyscheduledIndianbank,intheformatgiveninVolume M.
(Bank Guarantee is applicable only for Bid Estimated Amount of
O01Croreandabove)and BankGuaranteeof ScheduleandPrivateBanks
shallbeconsideredasperGoGFinanceDepartment’sCircularNo.FD/MSM/e-
file/4/2023/0057/D.M.0.Date21/04/20230raspertheirlatestamendment.

OR
b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign
Bankapprovedbythe Reserve Bankofindia.
OR
C. A Valid Bid Security Exemption Certificate issued by,

(1) Road & BuildingDepartmentor
(2)NarmadaWaterResources,WaterSupplyandKalpsarDepartment of Govt of
Gujarat.
Exemption Certificate is applicable only
whenRegistrationCertificateofAppropriateClassandCategoryofApprovedContrac
torsisrequiredaseligiblecriteriaofbidder.
Bank guarantees /Bid security (and other instruments having fixed validity) issued as
surety forthe bid shall be valid for 45 days beyond the validity of the bid i.e. total
validity of120+45=165Days
AnybidnotaccompaniedbyanacceptableBidSecurityandnotsecuredasindicated in Sub-
Clauses 16.1 and 16.2 above shall be rejected by the Employer asnon-responsive.
The Bid Security of unsuccessful bidders will be returned within 28 days of the
endofthe bidvalidityperiodspecifiedin Sub-Clause 15.1
The Bid Security of the successful bidder will be discharged when the bidder
hassignedtheAgreementandfurnishedtherequiredPerformance Security.
ThebidSecuritymaybeforfeited
(a) If the Bidder withdraws the bid after Bid opening during the period of Bidvalidity.
(b) IftheBidderdoesnotacceptthecorrectionoftheBidPrice,ifanyor
(c) In the caseofasuccessful Bidders,if the Bidderfails the specified timelimitto
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17.
17.1.

18.
18.1.

(i) SigntheAgreement;or
(ii) FurnishtherequirementPerformanceSecurity.

(d) Iffoundnecessary,thebidderwillbeintimatedfornegotiation,Hewillbeintimatedmanxi
mumthreetimeswithinthevalidityperiodfornegotiation,Ifcontractor = does  not
respond in time, his Bid Security (EMD) will be forfeited and histender will be
rejected. Punitive action will be taken on such contractors. (As per GoG R&B
Dept’s Gr. No. $/22/2017/6369/D, Dt.08/06/2018)

AlternativeProposalsbyBidders.

Bidders shall submit offers that fully comply with the requirements of the
biddingdocuments, including the conditions of contract (including mobilization advance
ortimeforcompletion),basictechnicaldesignasindicatedinthedrawingandspecifications.
Conditional offers or alternative offers will not be considered furtherinthe process
oftenderevaluation.

FormatandSigningofBid

The Bidder shall prepare documents comprising the bid as described in Clause 12 ofthese
Instructions to bidder as the “Technical Bid “and “Financial Bid” in separatepartstobe
uploaded.
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19.
20.

20.1.

20.2.

21.

22.

22.1.

22.2

22.3.
22.4.

D. SUBMISSIONOFBIDS

Deleted
DeadlineforSubmissionoftheBids

CompleteBidsmustbereceivedonlinebytheEmployeratthetenderwebsitespecifiedabove
not laterthan the dateindicatedin appendix.
TheEmployermayextendthedeadlineforsubmissionofbidsbyissuinganamendmentinaccord
ancewithClausel0,inwhichcaseallrightandobligationofthe Employer and the bidders
previously subject to the original deadline will then besubjecttothe newdeadline.

Deleted

ModificationandWithdrawalofBids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause20orpursuant toClause 23.

Deleted

NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid.

Withdrawal or modificationof a bid between thedeadlinefor submissionof bidsand
theexpirationof theoriginal period of bid validity specified inClausel5.1above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bidsecuritypursuant
toClause 16.

19



23.

E. BIDOPENINGANDEVALUATION

BidOpening

23.1 The Employer will open all the Bids received including modifications made pursuantto

23.2.
23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

Clause 22, in the presence of the Bidders or their representatives who choose toattend
at time, date and the place specified in Appendix in the manner specified
inClauses20and23.3,IntheeventofthespecifieddateofBidopeningbeingdeclaredaholidayfor
theEmployer,theBidswillbeopenedattheappointedtimeandlocationon the next
workingday.
Deleted.
The“TechnicalBid”shallbeopened.Theamount,formandvalidityofthebidsecurity furnished
with each bid will be announced. If the bid security furnished doesnot conform to the
amount and validity period as specified in the invitation for bid(ref. Column 4 and
paragraph 3), and has not been furnished in the form specified inClausel6,the
technicalbidwillnot be opened.
(i)SubjecttoconfirmationofthebidsecuritybytheissuingBank,thebidsaccompaniedwithvalid
bidsecuritywillbetakenupforevaluationwithrespect to the Qualification
information and other information furnished inpartlofthe bidpursuant toClause
12.1.
(i) If required, the bidder will be asked in writing to clarify his
QualificationDocumentswithrespect toanyrequiredclarification.
(iii) The bidders will respond in not more than 7 days of issue of the clarificationletter.
(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification
theEvaluationCommitteewillfinalizethelistofresponsivebidderswhosefinancialbids
are eligibleforconsideration.
Deleted
At the time of opening of “Financial Bid”, the names of the bidders were
foundresponsive in accordance with Clause 23.4(iv) will be announced. The bids of
onlythese bidders will be opened. The responsive Bidders’ names, theBid prices, thetotal
amount of each bid, any discount and such other details as the Employer
mayconsiderappropriate, willbe announcedbytheEmployerattheopening.
thetimeofopeningof“FinancialBid”,thenamesofthebidderswerefoundresponsive in
accordance with Clause 23.4(iv) will be announced. The bids of onlythese bidders will be
opened. The responsive Bidders’ names, theBid prices, thetotal amount of each bid, any
discount, and such other details as the Employer mayconsiderappropriate, willbe
announcedbytheEmployerattheopening.
In case bids are invited for more than one package, the order for opening of
the“FinancialBid”shallbeinorderofestimatedamountofBidsfromhighesttolowest.
The Employer shall prepare minutes of the Bid opening, including the
informationdisclosedtothosepresent inaccordance withSub-Clause 23.6.
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24
241

25.

25.1.

25.2

25.3.

26.
26.1

26.2

26.3

27.

28.

29.

29.1.

ProcesstobeConfidential

Information relating to the examination, clarification, evaluation, and comparison ofBids
and recommendations for the award of a contract shall not be disclosed toBidders or any
other persons not officially concerned with such process until
theawardtothesuccessfulBidderhasbeenannounced.AnyeffortbyBiddertoinfluence the
Employer’s processing of Bids or award decisions may result in therejectionofhisBid.

ClarificationofFinancialBids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns ofunit
rates. The request for clarification and the response shall be in writing or by e-mail, but
no change in the price or substances of the Bid shall be sought, offered,
orpermittedexceptasrequiredtoconfirmthecorrectionofarithmeticerrorsdiscoveredbythe
Employerin the evaluation ofthe Bids.
Subjecttosub-clause25.1,noBiddershallcontacttheEmployeronanymatterrelating to his
Bid opening to the contract is awarded. If the Bidder wishes to
bringadditionalinformationtothenoticeoftheEmployer, itshoulddosoinwriting.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,bid
comparison or contract award decision may result in the rejection of the Bidders’bid.

ExaminationsofBidsandDeterminationofResponsiveness

During the detail evaluation of "Technical Bid", the Employer will determine
whethereach Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has
beenproperlysigned;(c)isaccompaniedbytherequiredsecuritiesand;(d)issubstantially
responsive to the requirements of the Bidding document. During thedetailed evaluation
ofthe “Financial Bid”, the responsiveness of the bids willbefurther determined with
respect to the remaining bid conditions, i.e., priced bill ofquantities,
technicalspecifications,anddrawings.
Asubstantiallyresponsive“FinancialBid”isonewhichconfirmsalltheterms,conditions and
specifications of bidding documents, without material deviation
orreservation.Amaterialdeviationorreservationisone(a)whichaffectsinanysubstantial way
the scope, quality, or performance of the Works; (b) which limits inany substantial way,
inconsistent with the Bidding documents, the Employer’s rightsor the Bidder’s
obligations under the Contract; or (c) whose rectification would
affectunfairlythecompetitivepositionofotherBidderspresentingsubstantiallyresponsiveBid
s.
Ifa“FinancialBid”isnotsubstantiallyresponsive,itwillberejectedbytheEmployer,andmaynot
subsequentlybemaderesponsivebycorrectionorwithdrawalofthenon-conformingdeviation
orreservation.

Deleted

Deleted

EvaluationandComparisonofFinancialBids
TheEmployerwillevaluateandcompareonlytheBidsdeterminedtobesubstantiallyresponsiv
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29.2.
29.3.

29.4.

29.5.

29.6.

30.

ein accordancewithSub-Clause26.2.

Deleted.
TheEmployerreservestherighttoacceptorrejectanyvariationordeviation.Variationanddevia
tionsandotherfactors,whichareinexcessoftherequirementsoftheBiddingdocumentsorothe
rwiseresultinunsolicitedbenefitsfortheEmployer,  shallnotbe  taken intoaccountin
Bidevaluation.
TheestimatedeffectofthepriceadjustmentconditionsunderClause47oftheConditions of
Contact, during the period of implementation of the Contract, will notbetaken in
toaccount in Bidevaluation.
IftheBidofthesuccessfulBidderisseriouslyunbalancedinrelationtotheEngineer’sestimateoft
hecostofwork tobeperformed under thecontracttheEmployer may require the Bidder to
produce detailed consistency of those priceswith the construction methods and schedule
proposed. After evaluation of the priceanalyses, the Employer may require that the
amount of the performance security setforth in Clause 34 be increased at the expense of
the successful /bidder to a levelsufficient to protect the Employer against financial loss in
the event of default of thesuccessfulBidderunderthe Contract.

A bid which contains several items in the bill of Quantities which are unrealisticallypriced
low and which cannot be substantiated satisfactorily by the bidder may
berejectedasnon-responsive.

Deleted
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31.
31.1.

32.
32.1.

33.
33.1.

33.2

33.3.

33.4.

34.
34.1.

F.AWARDOFCONTRACT

AwardCriteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose

Bidhasbeen determined.

(i) To be substantially responsive to the Bidding documents and who has
offeredthelowest evaluatedBidPrice;and

(i) To be within the available bid capacity adjusted to account for his bid pricewhich
is the lowest evaluation in any of the packages opened earlier than
theoneconsideration.

In no case, the contract shall be awarded to any bidder whose available
bidcapacityislessthantheevaluatedbidprice,evenifthesaidbidisthelowestevaluated bid.
The contract will in such cases be awarded to the nextlowest bidderathisevaluation
bidprice.

Employer’sRight toAccept anyBidandtoRejectanyorallBids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject anyBid,
and to cancel the Bidding process and reject all Bids, at any time prior to theaward of
contract, without thereby incurring any liability to the affected bidder orBidder or any
obligation to inform the affected Bidder or Bidders of the grounds fortheEmployer’s
action.

NotificationofAwardandSigningofAgreement
TheBidderwhoseBidhasbeenacceptedwillbenotifiedoftheawardbytheEmployer prior to
expiration of the Bid validity period by cable, telex or
facsimileconfirmedbyregisteredletter.Thisletter(hereinafterandintheconditionofcontract
called the “Letter of Acceptance”) will state the sum that the Employer willpay the
Contractor in consideration of the execution, completion, and maintenance ofthe Works
by the Contractor as prescribed by the Contract (hereinafter and in theContractcalledthe
“Contract Price”).

The notification of award will constitute the formation of the contract, subject only
tothefurnishingofaperformancesecurityinaccordancewiththeprovisionsofClause.
TheAgreementwillincorporateallagreementsbetweentheEmployerandthesuccessful
Bidder. It will be signed by the Employer and to the successful
Bidder,within28daysfollowingthenotificationofawardalongwiththeletterofAcceptance.
Within 21 days of receipt, the successful Bidder will sign the Agreementanddeliverit
tothe Employer.
UponthefurnishingbythesuccessfulBidderofthePerformanceSecurity,theEmployerwillpro
mptlynotifytheotherBiddersthattheirBidshavebeenunsuccessful.

PerformanceSecurity

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in
the form set forth in Section 8 (the “Performance Security”) for an amount equal to
5% (Five percent) of its Contract Price. In case of bids mentioned below, the
successful Bidder, along with the Performance Security, shall also furnish to the
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34.2.

34.3.

Authority an irrevocable and unconditional guarantee from a Bank in the same form
given at Section 8 towards an Additional Performance Security (The “Additional
Performance Security”) for an amount calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% butup
to 20% of the Estimated Project Cost, then the Additional
PerformanceSecurity shall be calculated @ 20% of the difference in the (i)
EstimatedProjectCost(asmentionedinBidDocument)-
Minus10%oftheEstimated ProjectCost and (ii))ContractPriceoffered
bytheselectedBidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20%
oftheEstimatedProjectCost,thentheAdditionalPerformanceSecurityshall  be
calculated @ 30% of the difference in the (i) Estimated
ProjectCost(asmentionedinBidDocument)-
Minus10%oftheEstimatedProjectCostand(ii)ContractPriceofferedbytheselect
edBidder.

(c) ThisAdditionalPerformanceSecurityshallbetreatedaspartofthePerformanceSe
curity.

(B) The Performance Security shall be valid beyond 60(sixty) days of the

DefectsLiabilityPeriodandtheAdditionalPerformanceSecurityshallbevalidbeyond28
(twenty-eight)days ofProject CompletionDate.
If the performance security is provided by the successful Bidder in the form of
aBankGuarantee,itshallbeissuedeither(a)attheBidder’soption,byaNationalized/Schedul

ed Indian bank or (b) by a foreign bank located in India
andacceptabletotheEmployer.AsperGoGFinanceDepartment’sCircularNo.FD/MSM/e-
file/4/2023/0057/D.M.0.Date21/04/20230raspertheirlatestamendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause
34.1shallconstitutesufficientgroundsforcancellationoftheaward and forfeiture of the
BidSecurity.

36.

37.
37.1

37.2

Deleted

CorruptofFraudulentPractices

The Employer will reject a proposal if it determines that the Bidder
recommendedforaward hasengaged incorruptorfraudulentpractices
incompletingforthecontract in question and will declare the firm ineligible, either
indefinitely or for astated period of time, to be awarded a contract with National
Highways Authority ofindia/ State PWD and any other agencies, if it at any time
determines that the
firmhasengagedincorruptorfraudulentpracticesincompletingforthecontractor,orinexecut
ion.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2
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oftheConditionsofContract.
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APPENDIXTO ITB

Clause Reference With Respect toSection —I

1. TheNameoftheEmployer is Chief Officer, AMOD Nagar Palika [Cl.1.1]
2. Thelastfiveyears.
2023-2024
2022-2023
2021-2022
2020-2021
2019-2020
3. ThisAnnualFinancialTurnoverAmountisRs. NA [Cl.4.5.3(a)]
4, ValueofWorkisRs. 6,61,93,955/-
5. Deleted
6. ThecostofelectricworkisRs. NIL
7. Thecostofwatersupply/sanitaryworksisRs. NIL
8. Liquid assets and / or availability of credit facilities is 25% of [Cl.4.5.6]
Tender Amount (should be roundedoffto
thenextthousandrupees)Rs. 1,65,48,489/-
9. Pricelevelofthefinancialyear 2023-2024 [Cl.4.5.2]
10. Thepre-bidmeetingAs Shown in Memorandum of Work [Cl.9.2.1]
11. The technical Bid will be opened As Shown in Memorandum of
Work
12. AddressoftheEmployer:
AMOD Nagar Palika., "NP" Bhavan, AMOD
13. Deleted
14. The bid should be submitted latest by Asstatedon online NIT [Cl.20.1&20.2]
15. ThebidwillbeopenedatAMOD Nagar Palika., AMOD- [Cl.23.1]
AsstatedononlineNIT
16. TheBankDraftinfavorofChief Officer, Nagar Palika
17. Deleted
18. Escalationfactors(forthecostofworks [Cl.4.5.2]
executedandfinancialfiguretoacommonbase value)forworks
completed
Year Financial Year Multiplying factor
Base year of inviting tender 2024-2025 1.00
-1 2023-2024 1.10
-2 2022-2023 1.21
3 2021-2022 1.33
-4 2020-2021 1.46
-5 2019-2020 1.61
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The contractors shall also give a list of machineries in his possession and which they

#LISTOFKEYPLANT& EQUIPMENTTOBEDEPLOYEDONCONTRACTWORK
[ReferenceCL.4.5.5]

proposeto useonthework.

Sr. Plant Location Age Make | Capacity | ApproximateV | Remark
No. | orMachine ofMachiner alue
ry y(maximu
m15 years)
1 2(a) 2(b) 3 4 5 6 7

27



List of Key Personnel to be deployed on Contract Work
[ReferenceCl. 4.5.4]

EmploymentofaqualifiedsiteEngineerbytheContractor.

The Contractor shall employ full-time technically qualified staff during the execution of

thisworkas under:-

1.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the worktobe
executedismore than Rs.50lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be
executedismore than Rs.15lakhs butless than Rs.50lakhs.

Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15
lakhsbutmore than Rs.5lakhs.

MinimumOneDiplomaCivilEngineersforthework whenthecostofworktobeexecuted is less
than Rs. 5 lakhs. The Engineer so employed for the Government workmust have sufficient
experience to handle the work independently. Such an Engineershall have to stay at the
site of work and he shall not be entrusted with other dutyexceptthiswork.

In case the contractor or partner of the contractor firm is a Civil Graduate
Engineer,Employment of a separate Engineer will not be necessary provided that the
Engineerpartnerhimselfattends theexecution oftheworkon thesite.

Within15daysofissueofwork-ordertheContractorwillhavetofurnishtotheDeputy Chief
Officer-in-charge of the work the Name, Qualifications, copy
ofmarksheet,ColourPhotographandtheappointmentorderissuedsuchengineersengaged for
this contract work. If 15 days after issue of work order such designatedSite Engineers do
not resume or do not remain present on site of work, the recovery attherateofRs.15000.00
permonthperEngineerwillbemadefromthebills/deposit/duesofthecontractor.
Suchrecoveryshallbenon-refundable.
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Section-2
QUALIFICATIONINFORMATION

The information to be filled in by the Bidder in the following pages will be used
forthepurpose of post qualification as provided for in Clause 4 of the Instruction to
Bidders.Thisinformation willnotbe incorporatedin theContract.

1. ForindividualBidders

1.1 Constitution or legal status of Bidder (Attach Copy)
Placeofregistration
Principalplaceofbusiness
Power of attorney of signatory of Bid (Attach)

1.2 Total value of Civil engineering constructions Work performedinthelastfiveyears

Year Amount (in Lakhs)

2024-2025

2023-2024

2022-2023

2021-2022

2020-2021

1.3.1 Work performed as prime contractor, work performed in the past as a nominatedsub-
contractorwillalsobeconsideredthesub-contractinvolvedexecutionofallmain  items  of
work described in the bid documents, provided further that all otherqualification criteria
are satisfied (in the same name) on works of a similar natureoverthelastfive

years**andincurrent yearbeforethesubmission ofthebid.

Project Name Description Contract Value Date Stipulated Actual Remarkexpl
Name oftheEmp ofwork No. ofcontra | ofiss | period dateofcompl | ainingreaso
loyer ct(Rs. ueof | ofcompleti etion* ns
Crore) work | on fordelay&
order workComp
leted

*Attachcertificate(s)fromtheEngineer(s) in-charge
**mmediatelyprecedingthefinancialyearinwhichbidsarereceived.

#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as
anominatedsub-contractor,willalsobeconsideredprovidedthesub-
contractinvolvedexecutionofallmainitemsofworkdescribedinthebiddocument,provided, further that
all other qualification criteria are called (in the same name and
style)inthelastfiveyears**andincurrentyearbeforethesubmissionofthebid.
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Year Name Name Quantityofworkperformed(Cum/MT) Remarks*(ind
of oftheEmpl | CementCo Masonry | Earth Bituminous icatecontract
thew oyer ncrete(Incl Works Work Ref)
ork uding
RCC &PCC)

2024-2025
2023-2024
2022-2023
2021-2022
2020-2021

1.4 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworks whichare yet

tobe completed)ason the date ofthisbid.
(A) Existingcommitmentsandon-goingworks:
Description | Place | Contract Name ValueCo StipulatedP Value Anticipated
ofworks &Sta No. &Address | ntract(Rs eriod ofWorks*r | ofcompletio
te ofEmploy .Cr) ofCompleti emainingt n
er on o)
becomplet
ed
(Rs.Cr)
1 2 3 4 5 6 7 8

*Attachcertificate(s)fromtheEngineer(s)in-charge
**mmediatelyprecedingthefinancialyearinwhichbidsarereceived.

1.5 AvailabilityofkeyitemsofContractorsEquipmentforcarryingouttheworks(Ref.Clause4.5.5).
TheBiddershould listalltheinformationrequestedbelow.
ltem Requirement AvailabilityProposals Remarks(f
ofEquipmen No Capacity | Owned/Lease | Nos/.Cap | Age/Conditi romwho
t dto acity ons m tobe
beprocured purchased
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1.6 Qualificationsandexperienceofkeypersonnelrequiredforadministrationandexecution  of
the contract. Attach biographical data. Refer also to Sub Clause 9.1
oftheConditionsofContract.

Position Name Qualification Year Year ofexperience
ofExperienc in theproposed
e(General) position
ProjectManager
Etc.
1.7 Proposedsub-contractandfirmsinvolved

Sections of Value of Sub- Sub- Experience
theworks Contractor Contractor(Name insimilarwork
&
Address)

Attachcopiesofcertificatesonpossessionofvalidlicenseforexecutingwatersupply/sanitary

work/buildingelectrification works.

1.8

1.9

1.10

111

Financial reports for the last five vyears:balance sheets, profit and loss
statements,auditors’reports(incaseofcompanies/corporations),etc.Listthembelowandatta
chcopies.
Evidenceofaccesstofinancialresourcestomeetthequalificationrequirements:cashinhand,
linesofcredit, etc.List thembelowandattachcopieddocuments.

Name, address, and telephone, telex, and fax numbers of the Bidders bankers
whomayprovide references ifcontactedbythe Employer.
InformationonlLitigationhistoryinwhichtheBidderisinvolved.
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Other Employer Cause Amountl Remarksshowin

Party(ies ofDisput nvolved gPresentStatus
) e

1.12.

1.13

1.14

Statement of compliance under the requirements of Sub Clause 3.2 of the
instructiontoBidders.(NameofConsultantengagedforprojectpreparationsis*................... )
Proposedworkmethodandschedule.TheBiddershouldattachdescriptions,drawings and
charts as necessary to comply with the requirements of the Biddingdocuments.
(ReferITBClause 4.1)

Programme

Deleted

AdditionalRequirements

Bidders should provide any additional information required to fulfill the
requirements of Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit

(i) Undertaking

* FillthenameofConsultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO
ORAVAILABILITY OFCREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANKCERTIFICATE

ThisistocertifythatM/s.

isareputedcompanywith

a goodfinancialstanding.

Ifthecontractforthework,namely isawarded
totheabovefirm, weshallbeabletoprovideoverdraft/creditfacilitiestotheextentof
RSttt to meet their working capital requirements for executing the

aboveduringthe contract period.

(Signature)NameofBank
Senior Bank Manager
AddressoftheBank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the
requiredattachmentsare true andcorrect.

TheundersignedalsoherebycertifiesthatneitherourfirmM/s........cccceveeveecreennnne.
................................................ have not abandoned any work ofGovernment of
Gujarat/Government of India/any Board or Corporation underGovernment of
Gujarat/Government of India nor any contract awarded to us forsuch works have been
rescinded, during last five years prior to the date of thisbid.

The undersigned hereby authorize(s) and request (s) any bank, person, firm
orcorporation to furnish pertinent information deemed necessary and requested
bythe Department to verify this statement or regarding any (our) competence
andgeneralreputation.

TheUndersignedunderstandsandagreesthatfurtherqualifyinginformationmay be
requested, and agrees to furnish any such information at the request
oftheDepartment/Project implementingagency.
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UNDERTAKING

I,theundersigneddohereby undertake.......cccoevveeeiiieeecnne, that our firmM/s
........................................................................................................ wouldinvestaminimumcash
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CONDITIONSOFCONTRACT
A.GENERAL.

Definitions
TermswhicharedefinedintheContractDataarenotalsodefinedintheConditionsofContract

but keep theirdefinedmeaning.
BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpart ofthe Bid

CompensationEventsarethosedefinedinClause44hereunder

The Completion Date is the date of completion of the Works as certified
bytheEngineerin accordance withSubClause 55.1

TheContractisthecontractbetweentheEmployerandContractortoexecute,completeandma
intaintheWorkstillthecompletionofDefectsLiabilityPeriod.|tconsistsofthedocumentsliste
din Clause2.3below.

TheContractdatadefinesthedocumentsandotherinformationwhichcomprisethe Contract.

The Contractor is a person or corporate body whose Bid to carry out theWorkhasbeen
acceptedbythe Employer.

The Contractor’s Bid is the completed Bidding document submitted by
theContractortothe Employerandincludes TechnicalandFinancialBids.

TheContractPriceisthepricestatedinthelLetterofAcceptanceandthereafterasadjustedin
accordancewiththe provisionsofthe Contract.

Daysarecalendardays:monthsarecalendarmonths.

The Defects Liability Period is the period named in the Contract Data
andcalculatedfromtheCompletion Date.

The Employer is the party who will employ the Contractor to carry out theWorks.

TheEngineeristhepersonnamedintheContractData(oranyothercompetent person
appointed and notified to the contractor to act in replacement ofthe Engineer) who is
responsible for supervising the Contractor, administering theContract, certifying
payments due to the Contractor, issuing and valuing
VariationstotheContract,awardingextensionsoftime,andvaluingtheCompensationsEvents.
Equipment is Contractor’s machinery and vehicles brought temporarily tothesite
toconstruct theWorks.

ThelnitialContractPriceistheContractPricelistedintheEmployer’s LetterofAcceptance.

The Intended Completion Date is the date on which it is intended that theContractor
shall complete the Works. The Intended Completion Date is specified
intheContractData.ThelntendedCompletionDatemayberevisedonlybytheEngineerbyissui
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nganextension oftime.

Materials are all supplies, including consumables, used by the contractor
forincorporationin the works.

Plant is any integral part of the work which is to have mechanical,
electrical,electronicorchemicalorbiologicalfunctions.

TheSiteistheareadefinedassuchintheContractData.

Site Investigation Reports are those which were included in the Biddingdocuments and
are factual interpretive reports about the surface and subsurfaceconditionsat the site.

Specifications means the Specifications of the works included in the
Contractandanymodificationor addition madeorapprovedbytheEngineer.

TheStartDateisgivenintheContractData.ltisthedatewhentheContractor shall commence
execution of the works. It does not necessarily coincidewithanyofthe Site Possession
Dates.

A Subcontractor is a person or corporate body who has a Contract with theContractor to
carry out a part of the work in the Contract which includes work on the Site.

TemporaryWorksareworksdesigned,constructed,installed,andremovedbytheContractor
whichareneededforconstructionorinstallationoftheWorks.

A Variation is an instruction given by the Engineer, which varies the
Works.TheWorksarewhattheContractrequirestheContractortoconstruct,install,
andturnovertotheEmployer, asdefinedintheContractData.
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2.2

2.3

Interpretation

In interpreting these Conditions of Contract, singular also means plural, malealso
means female or neuter and the other way around. Heading have nosignificance.
Words have their normal meaning under the languageof theContract unless
specifically defined. The Engineer will provide instructionsclarifyingqueriesabout
ConditionsofContract.

If sectional completion is specified in the Contract Data, references in
theConditionsofContracttotheWorks,theCompletiondate,andintendedCompletion
Date apply to any Section of the Works (other than references
totheCompletionDateandIintendedCompletion dateforthewhole works)

The documents forming the Contract shall be interpreted in the
followingorderofpriority

(1) Agreement

~

(
(8
(9
LanguageandLaw

The language of the Contract and the law governing the Contract are stated
intheContract Data.

Drawings
Billsofquantitiesand

(2) LetterofAcceptance,noticetoproceedwithworks
(3) Contractor’sBid
(4) ContractData
(5) ConditionsofContractincludingConditionsofContract
(6) Specifications
)
)
)

AnyotherdocumentlistedintheContractDataasformingpartoftheContract.

EngineersDecisions
Exceptwhereotherwisespecificallystated,theEngineerwilldecidecontractual
matters betweenthe Employer and theContractor in therolerepresentingthe
Employer.

Delegation

TheEngineer may delegate any of his duties and responsibilities to otherpeopleafter

notifyingtheContractor andmay cancel anydelegation afternotifyingthe
Contractor.

Communications

Communications between parties which are referred to in the conditions
areeffectiveonlywheninwriting.Anoticeshallbeeffectiveonlywhenitisdelivered(in
terms ofindianContract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified
incontractdata,withtheapprovaloftheengineerbutmaynotassigntheContractwitho
uttheapprovaloftheEmployerinwriting.Subcontractingshall notalter the

Contractor’s obligations.Sub-contracting ofsupply orspecificitems of workis
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7.2

9.2

10.
10.1

11.

notallowed.
The sub-contractor must be registered in appropriate class and category
forthepart ofworktobe subcontracted.

OtherContractors
TheContractorshallcooperateandsharetheSitewithothercontractors,public
authorities, utilities and the Employer between the dates given in theSchedule of
other Contractor. The Contractors shall as refer to in the
ContractData,alsoprovidefacilitiesandservicesforthemasdescribedintheSchedule.
The employer may modify the schedule of other contractors andshallnotifythe
contractorofanysuch modifications.

Personnel

The Contractor shall employ the key personnel named in the Schedule of
KeyPersonnel as referred to in the Contract Data to carry out the functions
statedin the Schedule or other personnel approved by the Engineer. The
Engineerwillapproveanyproposedreplacementofkeypersonnelonlyiftheirqualificati
ons, abilities, and relevant experience are substantially equal to orbetterthan
those ofthepersonnellistedintheSchedule.
IftheengineeraskstheContractortoremoveapersonwhoisamemberofthe
Contractor Staff or his work force stating the reasons the Contractor shallensure
that the person leaves the Site within seven days and has no
furtherconnectionwiththe workinthe Contract.

Employer’sandContractorsRisks
The Employer carries the risk which these Contract states are Employer’srisks, and

the Contractor carries the risks which these Contracts states areContractorsrisk.

Employer’sRisks

11.1The employer is responsible for the excepted risks which are (a) in so far asthey

12.
121

13.
13.1

directly affect the execution of the Works, the risks of war, hostilities,invasion, act
of foreign enemies, rebellion, revolution, insurrection or militaryor usurped
power, civil war, riot commotion or disorder (unless restricted
totheContractor’'semployees),andcontaminationfromanynuclearfuelornuclearwas
te orradioactive toxicexplosive.

Contractor’sRisks

All risks of loss of or damages to physical property and of personal injury
anddeathwhichariseduringandinconsequenceoftheperformanceoftheContractoth
erthantheexceptedrisksaretheresponsibilityoftheContractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and
theContractor,insurancecover fromtheStartdatetotheend ofthe
DefectsliabilityPeriod,intheamountsanddeductiblesstatedintheContractdataforth
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13.2

13.3

13.4

13.5

14.
141

15.
151

16.

16.1

17.
171

18.
18.1

18.2

18.3

18.4

18.5

efollowingevents whicharedue totheContractor’s risks:

(a) Lossofordamagetotheworks, Plantandmaterials,

(b) LossofordamagetoEquipment

(c) Loss of or damages of property (expect the Works, Plant, Materials
andEquipment)in connection withthe Contract;and

(d) Personalinjuryordeath.

Policies and certificates for insurance shall be delivered by the Contractor

totheEngineerfortheEngineer’sapprovalbeforetheStartDate.Allsuchinsuranceshall

provideforcompensationtobepayableinthetypesandproportionsofcurrenciesrequir

edtorectifythelossordamageincurred.

IftheContractordoesnotprovideanyofthepoliciesandcertificatesrequired, the

Employer may affect the insurance which the Contractor

shouldhaveprovidedandrecoverthepremiumstheEmployerhaspaidfrompaymentso

therwiseduetotheContractoror,ifnopaymentisdue,thepaymentofthe  premiums

shallbe a debt due.

Alterationstothetermsofaninsuranceshallnotbemadewithouttheapprovalofthe

Engineer.

Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies.

SitelnvestigationReport
TheContractorinpreparingtheBidshallrelyonanysitelnvestigationreports referred
to in the Contract Data, supplemented by any informationavailabletothe Bidder.
QueriesabouttheContractdata

TheengineerwillclarifyqueriesontheContractData

ContractortoConstruct theWorks
The Contractor shall construct and install the works in accordance with
thespecificationandDrawings.

TheWorkstobecompletedbythelntendedCompletionDate

The Contractor may commence execution of the Works on the Start Date andshall
carry outtheWorksinaccordancewiththeprogrammesubmittedbythe Contractor,
as updated with the approval of the Engineer, and completethembythe
IntendedCompletion date.

ApprovalbytheEngineer
TheContractorshallsubmitSpecificationsandDrawingsshowingtheproposed
Temporary works to the Engineer, who is to approve them if theycomplywiththe
Specificationsanddrawings.
TheContractorshallberesponsiblefordesignoftemporaryworks.
TheEngineer’sapprovalshallnotalterthecontractorresponsibilityfordesignofthe
Temporaryworks.

TheContractorshallobtainapprovalofthird
partiestothedesignoftheTemporaryworkswhere required.

All Drawings prepared by the Contractors for the execution of the temporaryor

permanent work are subject to prior approval by the Engineer before theiruse.
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19.
19.1

20.
20.1

21.

211

21.2

22.

Safety
TheContractorshallbe responsibleforthesafetyofallactivitiesontheSite.

Discoveries

Anything of historical or other interest or of significant value
unexpectedlydiscovered on the site is the property of the Employer. The
contractor is
tonotifytheengineerofsuchdiscoveriesandcarryouttheEngineer’sinstructionsforde
alingwiththem.

PossessionoftheSite

The Employer shall give possession of all parts of the site to the Contractor.
Ifpossession of a part is not given by the date stated in the Contract Data
theEmployer is deemed to have delayed the start of the relevant activities
andthiswillbe a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site isnot
handed over to the Contractor, then contractor/ Employer may fore-closethe
contract.Contractor/Employer has to foreclose the work within 30 daysafter lapse
of 25%-time limit and after 30 days foreclosure option will beclosed.

Accessto theSite

22.1The Contractor shall allow the Engineer and any person authorized by theEngineer

23.
231

23.2

24.
241

24.2

access to the Site, to any place where work in connection with theContract is
being carried out or is intended to be carried out and to any placewhere materials
or plants are being manufactured/ fabricated/ assembled fortheworks.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining toworks
whichcomplywiththeapplicablelawswherethesiteislocated.
TheContractorshallpermittheEmployertoinspecttheContractor’saccounts and
records relating to the performance of the Contractor and tohave them audited
by auditors appointed by the Employer, if so required bytheEmployer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer waseither
outside the authority given to the Engineer by the Contract or that
thedecisionwaswronglytaken,thedecisionshallbereferredto# Chief Officer,
NP(HigherAuthority) withinl4daysofthenotification of the Engineer's decision. If
the issue is not resolved, any partycan refer the matter for conciliation within 15
days from the decision given bythe#Chief Officer, NP.

(a) FortheworkuptoRs.100Cr.,ifanyofthepartiesisnotsatisfiedwiththe decision of
the #Chief Officer, NP, both the parties have torefertothe Chairman,
NPconcern fortheconciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfiedwith
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25.
25.1

26.

the decision of the #Chief Officer, NP, both the parties haveto refer to the

#Board Bethak, NPforthe conciliation process.
If thedispute is not resolved through the conciliation process, he may referthe
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal.
IftheContractor fails to refer a claim / dispute to theHigher Authority within14
days of the notification of the Engineer's decision, the Contractor shall notbe
entitled to any additional payment/claim if he doesn’t follow the
abovesequencein stipulatedtime andhe shouldnot stopthe work.

ProcedureforDisputers

Thearbitrationshallbeconductedinaccordancewiththearbitrationprocedurestat
edinthe SpecialConditionsofContract.

Deleted
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27.
271

27.2

27.3

27.4

28.
28.1

28.2

28.3

29.

30.
30.1

B.TIMECONTROL
Programme
Within the time stated in the Contract Data the Contractor shall submit to
theEngineerforapprovalaProgrammeshowingthegeneralmethods,arrangements
orders, and timing for all the activities in the works along
withmonthlycashflowforecast.
AnupdateoftheProgrammeshallbeaprogrammeshowingtheactualprogress
achieved on each activity and the effect of the progress achieved
onthetimingoftheremainingworkincludinganychangestothesequenceoftheactivitie
S.
TheContractorshallsubmittotheEngineer,forapprovalanupdatedprogramme at
intervals no longer than the period stated in the Contract data.If the Contractor
does not submit an updated programme within this period,the Engineer may
withhold  the amount  stated in the Contract data from
thenextpaymentafterthedateonwhichtheoverdueprogrammehasbeensubmitted.
The Engineer’'s approval of the programme shall not alter the
Contractor’sobligations. The Contractor may revise the programme and submit it
to theEngineer again at any time. A revised programme is to show the effect
ofVariationsandCompensationsevents.

ExtensionofthelntendedCompletionDate

The Engineer shall extend the Intended Completion Date if a
compensationEventoccursoraVariationisissuedwhichmakesitimpossibleforcomple
tiontobeachievedbythelntendedCompletionDatewithouttheContractor taking
steps to accelerate the remaining work and which wouldcausethe
Contractortoincuradditionalcost.

The Engineer shall decide whether and by how much to extend the
IntendedCompletion Date within 35 days of the Contractor asking the Engineer
for adecision upon the effect of a compensation event or Variation and
submittingfull supporting information. If the Contractor has failed to give early
warningof a delay or has failed to cooperate in dealing with a delay, the delay by
thisfailureshallnotbeconsidered inassessing thenew Intended CompletionDate.
TheEngineershallwithin14daysofreceivingfulljustificationfromthecontractor  for
extension of Intended Completion Date refer to the Employerhis decision. The
employer shall in not more than 21 days communicate to
theengineertheacceptanceorotherwiseoftheEngineer’sdecision.Iftheemployerfails
togivehisacceptance,theEngineershallnotgranttheextensionandthecontractormay
referthe matterunderClause 24.1

Deleted
DelaysOrderedbytheEngineer

The Engineer may instruct the Contractor to delay the start or progress of
anyactivitywithin the works.
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31.
311

31.2

32.
321

32.2

ManagementMeetings
EithertheEngineerortheContractormayrequiretheothertoattendamanagementme
eting.
Thebusinessofamanagementmeetingshallbetoreviewtheplansforremainingworka
ndtodealwithmattersraisedinaccordancewiththe earlywarningprocedure.

The Engineer shall record the business of management meetings and is
toprovidecopiesofhisrecordtothoseattendingthemeetingandtotheEmployer. The
responsibility of the parties for actions to be taken is to
bedecidedbytheEngineereitheratthemanagementmeetingorafterthemanagement
meetingandstatedinwritingtoallwhoattendedthemeeting.

EarlyWarning

The Contractor is to warn the Engineer at the earliest opportunity of specificlikely
future events or circumstances that may adversely affect the quality ofthe work,
increase the Contract price or delay the execution of works. TheEngineer may
require the contractor to provide an estimate of the
expectedeffectofthefutureeventorcircumstanceonthecontractpriceandcompletio

n date. The estimate is to be provided by the Contractor as soon
asreasonablypossible.

The Contractor shall cooperate with the Engineer in making and
consideringproposals for how the effect of such an event or circumstance can be
avoidedor reduced by anyone involved in the work and in carrying out any
resultinginstructionofthe Engineer.
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33.

33.1 :

(b

)

(c)

(d

33.2

~

C. QUALITYCONTROL

IdentifyingDefects/Defectliabilityperiod

Defect liability period: The contractor shall be responsible to make good
andremedy at his own expense any defect which may develop or may be
noticedbefore the period mentioned hereunder from the certified date of
completion.The Engineer in charge shall give the contractor a notice in writing
about thedefects and the contractor shall make good the same within 15 days of
receipt of the notice. In the case of failure on the part of the contractor, the
Engineer-in-charge may rectify or remove or re-execute the work at the risk &
cost ofthe contractor. The Engineer-in-charge shall be entitled to appropriate
thewhole or any part of the amount of security deposit/ Retention towards the
expenses, ifany, Incurred by him in rectification, removal or re-execution. The
Defectsliabilityperiodshallbe asunder....

For all works costing up to Rs. 50,000 (amount put to tender), the period
shallbe3Months fromthe certifieddate ofcompletion.

For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount
puttender), the period shall be 12 (Twelve) months from the certified date
ofcompletionorone monsoon, whicheverislater.
FormajorprojectscostingmorethanRs.1crore,theperiodshallbe36
Monthsfromthecertifieddateofcompletionwhichshouldincludethreemonsoons.
For original building works the defect liability period will be 4 years or elapse of 4
monsoon period following date of possession of building taken over
byuseragencyfollowingthecertifieddateofcompletion,whicheverislater.

For the purpose of deciding the monsoon period, the 30th September shall
betreatedasthe last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated
31/8/2009,PRCH/102013(2976)2759-
N,Dated27/05/2013andCircularNo.TNC/10/2016/Clause17A(Correction/(1)CDate
d12/05/2016]

FreemaintenanceguaranteeperiodforworksofRoad/Bridgeconstruction

(a) For resurfacing work of road free maintenance guarantee period Three
yearfromthe date ofcompletion.

(b) In case of widening of the road/strengthening/FDR treatment of the
road/bridge, thecontractor shall have to give Five years free maintenance
guarantee fromthe certified date of completion. During this period the
contractor shallvisit the site every six months along with the concerned
Section Officer /Chief Officer and will examine the work already carried outin
this contract like road work, jungle cutting, side shoulders, side gutter,road
furniture, patta etc. and will prepare Km. wise inspection report dulysigned by
all concerned and any defect observed shall be done within 15days by the
contractor at his risk and cost as per the direction of
Engineerincharge.Thecontractorneedstodovideographyofthesevisitsand
require to submit at the time of release of FMG. If B.T. the surface duringthe
maintenance period of 5 years is worn out then agency shall have toprovide
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(1)

(2)

(3)

(4)

(5)

(6)

renewal coating as per tender item as directed by the Engineer-in-
charge.Theamountequivalentto5%ofeachrunningbillshallbewithheld and will
be released after the free maintenance guarantee periodisover.

However, this amount shall be released against fixed deposit or
bankguarantee pledged in the name of Chief Officer after
completioncertificateofworkisissued.

The flakiness and elongation index (combined) for coarse aggregates under no
circumstances shall exceed the allowable limit set forth in the relevant clause
for the material in question.

2% of the amount eligible for the payment of bituminous items shall
bewithheld till themiscellaneous items likeearthwork
inembankment/cuttingforsideshoulders,sidegutters,kilometer/indicator/guar
dstones,sign boards etc.are completed in all respect by the contractor.After
completion of the miscellaneous items, the above said 2%
withheldamountshallbe released.
(Govt.ofGujarat'sG.R.No.:TNC-10-2013-3(Part-3)/C,Dtd.13/12/2013).
Videography for the surface under Maintenance Guarantee is to be done
asper Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the
workcostingmore than Rs.5.00Crore.
Settingupofadequatelaboratory&deploymentofqualityengineers.
Thecontractorshallhavetosetupthelaboratorywithadequateequipment.Tillthes
ettingupofadequatelaboratoryiscompleted&reported of this to the engineer
(subject to due verification by engineer’srepresentative) by contractor in
writing, Rs.2,00,000/- shall be
withheld.ThequalifiedqualityEngineershallbedeployedexclusivelyforthiscontra
ctbythecontractors.lfqualityEngineerisnotdeployedbycontractor within one
month after the date of work order, the
amountequivalenttoRs.20,000permonthshallberecoveredtilltheactualdeploym
ent of quality engineer. The amount so recovered towards
thedeploymentofqualityengineers shallnot be refunded.
AsphaltworkwillhavetobecrosscheckedasperG.R.No.:RGN/60/2006/35/C,
dtd.31/05/07before finalbillispaid.

MaintenanceduringConstructionPeriod

During the Construction Period, the Contractor shall maintain, at his ownrisk
and cost, the existing lane(s) of the road so that the traffic worthinessand
safety thereof are at no time materially inferior as compared to
theircondition10(ten)dayspriortothedateoftheAgreement,andshallundertake
the necessary repair and maintenance works for this purpose;provided that
the Contractor may, at his cost, interrupt and divert the flowof traffic if such
interruption and diversion is necessary for the
efficientprogressofworksandconformstoGoodIndustryPractice;provided
further that such interruption and diversion shall be undertaken by
theContractor only with the prior written approval of the Chief Officerwhich
approval shall not be unreasonably withheld. For the avoidance ofdoubt, it is
agreed that the Contractor shall at all times be responsible forensuringsafe
operationofthe road.
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33.3

34.
341

The Engineer shall check the Contractor’s work and notify the Contractor ofany
defects that are found. Such checking shall not affect the
Contractor’sresponsibilitiestheEngineermayinstructtheContractortosearchforaDef
ectand touncoverand testanywork thattheEngineer considersmayhavea Defect.
Tests

If the engineer instructs the Contractor to carry out a test not specified in
theSpecification to check whether any work has a Defect and the test shows
thatit does, the Contractor shall pay for the test and any samples. If there is
nodefectthe test shallbe aCompensation Event.

34.3

35.
35.1

35.2

36.
36.1

Agency has to establish testing laboratory on site for the various test to

becarriedoutintheworkforthispurposeagencyshallconstructapukkalaboratorybuild
ingwithallfacilityonsiteatlocationspecifiedbytheengineerin charge.

Correctionofdefects

The engineer shall give notice to the Contractor of any defects before the endof
the defects Liability Period, which begins at Completion and is defined inthe
contract data. The Defects Liability Period shall be extended for as long
asDefectsremain tobe corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notifieddefectwithinthe lengthoftime specifiedbytheEngineer’snotice.

UncorrectedDefects

If the Contractor has not corrected a defect within the time specified in
theEngineer’snotice,theEngineerwillassessthecostofhavingtheDefectcorrected,
andthe Contractorwillpaythisamount.
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37.
37.1

37.2

38.
38.1

39.
39.1

40.
40.1

(i)

(ii)

D.COSTCONTROL

BillofQuantities

The bill of Quantities shall contain items for the constructions,
installation,testingandcommissioningworktobedonebytheContractor.

The bill of Quantities is used to calculate the Contract price. The Contractor
ispaid for the quantity of the work done at the rate in the Bill of Quantities
foreachitem.

ChangeintheQuantities

The Engineer shall have power to make any alterations in or addition to
theoriginal specifications , drawings, designs and instructions that may appear
tohim to be necessary or advisable during the progress of the work and
thecontractorshallbeboundtocarryouttheworkinaccordancewithanyinstruction in
this connection which may be given to him in writing signed bythe Engineer and
such alteration shall not invalidate the contract and anyadditional work which the
contractor may be directed to do in the mannerabove specified as part of the
work shall be carried out by the contractor onthe same conditions in all respects
on which he agreed to do the main workandatthe samerateasarespecifiedin
thetenderforthemainwork.

Except that whenthe quantity of any item exceeds thequantity as inthetender by
more than 130%, the contractor will be paid for the quantity inexcess of 130%, at
the rate entered in the SOR of the year during which theexcessin quantityisfirst
executed.

Variations
AllVariationsshallbeincludedinupdatedprogrammesproducedbytheContractor.

PaymentsforVariations
Iftheadditionaloralteredworkincludesanyclassofworkforwhichnorateis specified in
this contract, then such class of work shall be carried out asunder.

At the rate derived from the item within the contract which is comparable tothe
one involving additional or altered class of work; where there are
morethanonecomparableitems,theitemofthecontractwhichisnearestincompariso
nwithregardtoclassorclassesoftheworkinvolvedshallbeselected and the decision
of the Chief Officer, NP as to the
nearestcomparableitemshallbefinalandbindingonthe contractor.
Iftheratecannotbederivedinaccordancewith(i)above,suchclassofworksshallbecarri
edoutattherateenteredintheScheduleofRatesofthedivision for the year in which
the tender was received, increased or decreased by thepercentage by which the
tender amount is more or less as compared to theamount arrived at the rates in
the “Schedule of Rates” of the Division in theyear in which the tender was
received. If the Schedule of rates of the Divisiondoes not contain all the items, the
percentage increase or decrease of thetender shall be calculated considering such
items which were included in the“Scheduled Rates” of the division for the year
and for materials consumed
onsuchitemtheratetobechargedwouldbethebasicratetakenintoaccountforfixingth
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(iii)

40.2

41.
41.1

42,

42.1

42.2

42.3
42.4

42.5

e rate in S.0.R.referredtoabove.

If it is not possible to arrive at the rate from (i) and (ii) above, such class ofwork
shall be carried out at the rate decided by the competent authorities
onthebasisofdetailedrateanalysisafterhearingthecontractorbeforeaCommitteeoft
woChief Officer, NPs stationed atthesame placeorthenearest place.

If the additional or altered work, for which no rate is entered in the “Scheduleof
Rates” of the Division is ordered to be carried out before the rate is agreedupon,
then the contractor shall within seven days of the date of receipt by himof the
order to carry out the work, inform the Engineer-in-charge of the rate,which it is
his intention to charge for such class of work and if the Engineer incharge does
not agree to this rates, he shall by notice in writing be at libertyto cancel his order
to carry out such class of work and arrange to carry it outin such manner as he
may consider it advisable, provided always that if thecontractor shall commence
work or incur any expenditure in regard
thereofbeforetheratesshallhavebeendeterminedaslastlyhereinbeforementioned,

then in such cases he shall only be entitled to be paid in respect ofthe work
carried out or expenditure incurred by him prior to thedate of thedetermination
of the rate as aforesaid according to such rate or rates as shallbe fixed by the
Engineer-in-charge. In the event of the dispute, the decision oftheChief Officer,
NPofthe Circle shallbe final.

Where, however, the work is to be executed according to the
designs,drawings and specifications recommended by the contractor and
accepted bythe competent authority, the alternation above referred to shall be
within thescopeofsuchdesigns,drawingsandspecificationsappendedtothetenders.

The time limit for the completion of the work shall be extended in
theproportion that the increase in the cost occasioned by alterations bears to
thecost of the original work and the certificate of the Engineer-in-charge as
tosuchproportion shallbe finalandconclusive.

CashFlowForecasts
When the programme is updated, the contractor is to provide the
engineerwithan updatedcashflowforecast.

Paymentcertificates.
TheContractorshallsubmittotheEngineermonthlystatementsoftheestimated value
of the work completed less the cumulative amount certifiedpreviously.

The Engineer shall check the Contractor’s monthly statement within 14 daysand
certify the amount to be paid to the Contractor after taking in to accountany
credit or debit for the month in question in respect of materials for
theworksintherelevantamountsandunderconditionssetforthinsub-clause
32.3oftheContractData(securedAdvance).
ThevalueofworkexecutedshallbedeterminedbytheEngineer.

The value of work executed shall comprise the value of the quantities of
theitemsin the BillofQuantitiescompleted.
Thevalueofworkexecutedshallincludethevaluationofvariationsandcompensatione
vents.
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42.6

43.
43.1

43.2

43.3

44,
44.1

44.2

45.
45.1

45.2

46.
46.1

47.
47.1

TheEngineermayexcludeanyitemcertifiedinapreviouscertificateorreduce the
proportion of any item previously certified in any certificate in
thelightoflaterinformation

Payments

Payments shall be adjusted for deductions for advance payments, retention,other
recoveries in terms of the contract and taxes at source, as applicableunder the
law.The Employer shall paythe Contractor the amounts certifiedbythe
Engineerwithin28daysofthe dateofeachcertificate.

Payment of GST (prevailing rates) on the amount payable under the contractto
the Contractor will be made by the Employer. Hence, it is the responsibilityofthe
contractortopaythe GSTtothe concernedAuthority.

Items of the works for which no rate or price has been entered in will not bepaid
by the Employer and shall be deemed covered by other rates and pricesinthe
Contract.

Compensationevents
ThefollowingarecompensationEventsunlesstheyarecausedbytheContractor:
TheEmployerdoesnotgiveaccesstoapartoftheSitebythesite Possessiondate
statedin Contractdata tothe Contractor.
Incaseofcompensationeventoccursanditpreventstheworkbeingcompleted beyond
the Intended Completion Date then Authority will approveEOTwitheligible
contractualpriceescalation.

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing ondue
date of bid submission except GST. However, any subsequent changes inthe tax
structure by Government after duedate of bid submission will becompensated(+/-
Jonavailabilityorsubmissionofactualdocumentation.Contractor will have to
intimate Engineer regarding changes occurred in
thetaxstructureafterbidsubmission.Ifthecontractorfailstoprovidesuchinformation
and if any financial obligation may arise due to change in taxstructure, same
willbe recoveredfromthe contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of
thecontractortopaytheGSTtotheconcernedAuthority.

Currencies.
AllpaymentshallbemadeinindianRupees.

PriceAdjustment

Contract price shall be adjusted for increase or decrease in rates and price

oflabour,materials,fuelsandlubricantsinaccordancewiththefollowingprinciplesand

proceduresandasperformulagiveninthecontractdata:

(a) The price adjustment shall apply for the work done from the start dategiven
in the contract data up to end of the initial intended completion dateor
extensions granted by the Engineer and shall not apply to the
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47.2

48.
48.1

48.2

48.3

49,
49.1

workcarriedoutbeyondthestipulatedtimeforreasonsattributabletothecontract
or.

(b) The price adjustment shall be determined during each month from
theformulagiven in the contract data.

(c) Following expressions and meanings during to the work done during
eachmonth
R=Totalvalueofworkdoneduringthemonth.ltwouldincludetheamountofsecure
d advancegranted,ifany,during themonthlesstheamount of secured advance
recovered, if any during the month.lIt
willexcludevalueforworksexecutedundervariationsforwhichpriceadjustmentwi
llbeworkedseparatelybasedonthetermsmutuallyagreed.

Totheextentthatfullcompensationforanyriseorfallincoststothecontractor is

notcovered by the provisions of this or other clause in thecontract, the unit rates

and prices included in the contract shall be deemed
toincludeamountstocoverthecontingencyofsuchotherriseorfallincosts.

Retention
TheEmployershallretainfromeachpaymentduetoContractortheproportion stated
in the Contract Data until Completion of the whole of theWorks.

On Completion of the whole of the Works half the total amount retained isrepaid
to the Contractor and half when the Defects Liability Period has passed and the
Engineer has certified that all Defects notified by the Engineer to
theContractorbefore theendofthisperiodhave beencorrected.

On completion of the whole works, the contractor may substitute
retentionmoneywithan “on demand”Bankguarantee.

Incase,ContractorrequestsforrefundoftheRetentionMoneydeducted by
the Employer under the provision of this clause, Employer
shallconsiderthesaidrequestoftheContractorprovidedthattherefundhere  under
shall be made in tranches of not less than 1% (One Percent) of
theContractPriceandContractorfurnishesanirrevocableandunconditionalBankguar
anteeforanequalamountsubstantiallyintheformatofBankGuarantee for
Performance Guarantee enclosed with SBD and valid up to 60day beyond the
scheduled / extended Defects Liability Period. On completionof the whole works,
the contractor has however an option to submit a freshirrevocable and
unconditional Bank Guarantee for an amount equal to Retention Money
Deposited (2.5% or 5.0%) ofthe total value of work executed substantially in the
format of Bank Guarantee for Performance Guarantee enclosed with SBD and
valid up to 60 days beyond
theDefectLiabilityPeriodandyetrefundtheRetentionMoneyBankGuaranteesubmitt
edforrefundofRetention Money.

LiquidatedDamages
The Contractor shall pay liquidated damages to the Employer at the rate perday
stated in the Contract Data for each day that the Completion Date is laterthan the
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49.2

49.3

49.4

Intended Completion Date (for the whole works or the milestone asstated in the
contract data). The total amount of liquidated damages shall notexceed the
amount defined in the Contract Data. The Employer may
deductliquidateddamagesfrompaymentduetotheContractor.Paymentofliquidated
damagesdoes notaffect theContractor’sliabilities.

If the Intended Completion Date is extended after liquidated damages havebeen
paid, the Engineer shall correct any overpayment of liquidated damagesby the
Contractor by adjusting the next payment certificate. The Contractorshall not be
entitled for any interest on the over payment calculated from thedateofpayment
tothe date ofrepayment.

If the contractor fails to comply with the time for completion as stipulated inthe
tender, then the contractor shall pay to the employer the relevant sumstated in
the Contract Data as Liquidated damages for such default and not aspenalty for
everyday or part of day which shall elapse between relevant timefor completion
and the date stated in the taking over certificate of thewholeof the works on the
relevant section, subject to the limit stated in the contractdata.

The employer may, without prejudice to any other method of
recoverydeduct the amount of such damages from any monies due or to become
due tothecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve the
contractorfrom hisobligationto complete theworks on from anyother
ofhisobligationsandliabilitiesunderthe contract.

If, before the Time for Completionof the whole of the Works or, if applicableany
Section, a Taking Over Certificate has beenissued for any part of theWorks or of a
Section, the liquidated damages for delay in completion of theremainder of the
Works  orof that Section shall, for any period of delay
afterthedatestatedinsuchTaking-Over-Certificate,andintheabsenceofalternative
provisions in the Contract, be reduced in the proportion which thevalue of the
part so certified bears to the value of the whole of the Works orSection, as
applicable. The provisions of this Sub-clause shall only apply to
therateofliquidateddamagesandshallnot affectthe limitthereof.
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52.
521

52.2

53.

54.
54.1

Deleted

Securities

The Performance Security (including additional security for unbalanced bids)shall
beprovided to theEmployer no laterthan thedate specified intheletter of
Acceptance and shall be issued in an amount and form and by a bankor surety
acceptable to the Employer, and denominated in Indian Rupees. Theperformance
Security shall be valid until a date 60 days from the date ofexpiry of Defects
Liability Period and the additional security for unbalancedbids shall be valid until
a date 28 days from the date of issue of the certificateofcompletion.

The Performance Security (including additional security for unbalanced
bids)becomes Refundable within Fifteen days after the Final Completion
Certificate is issued. (Modified vide R & B Dept. Circular No. CON-10-2016-02-C,
Dt.24/10/2024 and Circular No. CON-10-2016-02-(Part-1)-C, Dt. 09/01/2023)

Deleted
CostofRepairs.

Loss or damage to the Works or Materials to be incorporated in the
Worksbetween the Start date and the end of Defects Correction periods shall
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beremedied by the Contractor at the Contractor’s cost if the loss or
damagesarisesfromthe Contractor’s actsoromissions.
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55.
55.1

56.
56.1

57.
57.1

57.2

58.
58.1

58.2

59.
59.1

59.2

E.FINISHINGTHECONTRACT

Completion
The Contractor shall request the Engineer to issue a Certificate of Completionof
theworks and theEngineer will do so upon deciding that thework iscompleted.

TakingOver
The Employer shall take over the Site and the Works within seven days of
theEngineerissuinga certificate ofCompletion.

FinalAccount

TheContractor shall supply to theEngineer adetailed final accountof thetotal
amount that the Contractor considers payable as full and final
settlementofallclaimsundertheContractforitemsbeforetheendoftheDefectsLiabilit
y Period. The Engineer shall issue a Defect Liability Certificate andcertify any
finalpaymentthatisduetotheContractorwithin56daysofreceiving the Contractor's
account if it is correct and complete. If it is not, theEngineer shall issue within 56
days a schedule that states the scope of
thecorrectionsoradditionsthatarenecessary.IftheFinalAccountisstillunsatisfactory
after it has been resubmitted, the Engineer shall decide on theamount payable to
the Contractor and issue a payment certificate, within
56daysofreceivingtheContractor’s revisedaccount.

If reversal in characteristic of tender (L1 becoming L2) on account of excessesand
savings in final account is observed, the Engineer/Employer shall be
atlibertytorestrictthefinalpaymentofBOQitemstothelowestamountevaluated  of
the bids considering the final quantities and the rates quotedincluding the
rebates if any. Payment of variation items shall however
bemadeattheratesapprovedbytheEmployer,within90daysfromthephysicalcomplet
ion ofwork.

OperatingandMaintenanceManuals
If“asbuilt”drawingsand/oroperatingandmaintenancemanualsarerequired, the
Contractor shall supply them by the dates stated in the Contractdata.

If the Contractor does not supply the Drawings and/or manuals by the
datesstated in the Contract data, or they do not receive the Engineer’s approval,
the EngineershallwithholdtheamountstatedintheContractDatafrompaymentsdue
tothe Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other
partycausesa fundamentalbreachofthe Contract.

Fundamental breaches of Contract include, but shall not be limited to
thefollowing:

1. Thecontractorstopsworkfor28dayswhennostoppageofworkisshownonthecurr

entprogrammeandthestoppagehasnotbeenauthorizedbythe Engineer

2. The Engineer instructs the Contractor to delay the progress of the
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59.3

59.4

60.
60.1

60.2

Worksandthe instructionsisnotwithdrawn within 28days;

3. The Employer or the Contractor is made bankrupt or goes into
liquidationotherthan forareconstructionsoramalgamation

4. A payment certified by the Engineer is not paid by the Employer to
theContractorwithin56 days ofthedate oftheEngineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is
afundamentalbreachofContractandtheContractorfailstocorrectitwithinareaso
nable periodoftime determined bythe Engineer;

6. TheContractordoesnotmaintainasecuritywhichisrequired;

7. The Contractor has delayed the completion of works by the number ofdays
for which the maximum amount of liquidated damages can be paid
asdefinedin the Contract data;and

8. If the Contractor, in the judgment of the Employer has engaged in
corruptorfraudulentpracticesincompetingfororinexecutingtheContract.

Forthepurposeofthisparagraph:“corruptpractice”meanstheoffering, giving,
receiving or soliciting of anything of value to influence theaction of a public
official in the procurement process or in contract execution.“Fraudulent practice”
means a misrepresentation of facts in order to influencea procurement process
or the execution of a contract to the detriment of theborrower, and includes
collusive practice among Bidders (prior to or after
bidsubmission)designedtoestablishbidpricesatartificialnon-
competitivelevelsandtodeprivetheBorrowerofthebenefitsoffreeandopencompetiti
on.

When either party to the Contract gives notice of a breach of contract to

theEngineer for a cause other than those listed under Sub Clause 59.2 above,

theEngineershalldecide whetherthe breachisfundamentalornot.

Notwithstandingtheabove,theemployermayterminatetheContractforconvenience

PaymentuponTermination
If the Contract is terminated because of a fundamental breach of Contract bythe
Contractor, the Engineer shall issue a Certificate for the value of the
workdonelessadvancepaymentsreceiveduptothedateoftheissueofthe certificate,
less other recoveries due in terms of the contract, less taxes due todeducted at source as
per applicable law and less the percentage to apply
totheworknotcompletedasindicatedintheContractdata.AdditionalLiquidated Damages
shall not apply. If the total amount due to the Employerexceeds any payment due to the
Contractor the difference shall be a debtpayabletothe Employer.
If the Contract is terminated at the Employer’s convenience or because of
afundamental breach of Contract by the Employer, the Engineer shall issue
acertificate for the value of the work done, the cost of balance material
broughtbythecontractorand
availableatsite,thereasonablecostofremovalofequipment, repatriation of the
Contractor’s personnel employed solely on theworks,andthe Contractor’s cost
ofprotecting and securing the Works andless advance payment received up to the
date of the certificate, less otherrecoveries due in terms of the contract and less
taxes due to deducted atsourceasperapplicable law.
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61.1

62.
62.1

Property

All materials on the Site, Plant Equipments, Temporary Works and Works
aredeemed to be property of the Employer, if the Contract is terminated
becauseofa Contractor’s default.

ReleasefromPerformance

If the Contract is frustrated by the outbreak of war of by any other
evententirelyoutsidethecontrolofeithertheEmployerortheContractortheEngineer
shall certify that the Contract has been frustrated. The Contractorshall make the
Site safe and stop  work as  quickly as possible  after
receivingthiscertificateandshallbepaidforallworkcarriedoutbeforereceivingitandfo
ranyworkcarriedoutafterwardstowhichcommitmentwasmade.
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63.

64.

F. SPECIALCONDITIONSOFCONTRACT

LABOUR

The Contractor shall, unless otherwise provided in the Contract, makehis
own arrangements for the engagement of all staff and labour, local orother,
andfortheirpayment ofhousing,feedingandtransport.

TheContractorshall,ifrequiredbytheEngineer,delivertotheEngineer a return
in detail, in such form and at such intervals as the Engineermay prescribe,
showing the staff and the numbers of the several classes oflabour from time to
time employed by the Contractor on the site and suchotherinformation asthe
Engineermayrequire.

COMPLIANCEWITHLABOURREGULATIONS

Duringcontinuanceofthecontact,theContractorandhissub-contractor shall
abide at all times by all existing labour enactments and rulesmade thereunder,
regulations, notification and bye laws of the State or centralGovernment orlocal
authority and any other labour law (including rules),regulations, bye laws that
may be passed or notifications that may be issuedunder any labour law in future
either by the State or the Central Governmentor the local authority. Salient
features of some of the major labour laws thatare applicable to the construction
industry are given below. The Contractorshall keep the Employer indemnified in
case any action is taken against theEmployer by the competent authority on
account of contravention of any
oftheprovisionsofanyActorrulesmadethereunder,regulationsornotificationsincludi
ngamendments.lftheEmployeriscausedtopayorreimburse, such amounts as may
be necessary to cause or observe, or
forobservanceoftheprovisionsstipulatedinthenotifications/byelaws/Acts/Rules/re
gulations including amendments, if any, on the part of theContractor, the
Engineer/employer shall have the right to deduct any
moneyduetotheContractorincludinghisamountofperformancesecurity. TheEmploy
er/Engineer shall also have the right to recover from the Contractorany sum
required or estimated to be required for making good the Iloss
ordamagesufferedbytheEmployer.

The employees of the Contractor and the Sub-Contractor in no case shall
betreatedastheemployees ofthe Employeratanypointtotime.
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SALIENTFEATURESOFSOMEMAJORLABOURANDOTHERLAWSAPPLICABLETOESTABLISHMENT

A)

B)

F)

G)

SENGAGEDINBUILDING ANDOTHERCONSTRUCTIONSWORK

Workmen Compensation Act1923:-TheActprovidesfor

compensationincaseofinjurybyaccidentarisingoutofandduringthecourseofemploymen
t.

Payment of Gratuity Act. 1972:- Gratuity is payableto an employee under
theActonsatisfactionofcertainconditionsonseparationifanemployeehascompleted 5

years service or more on death, the rate of 15 days wages for everycompleted year of
service. The Act is applicable to all establishments employingl0ormore employees.

Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides formonthly
contributionsby theemployerplusworkers@10%o0r8.33%Thebenefitspayable

underthe Act are :
1. Pensionorfamilypensiononretirementordeath,asthecasemaybe.
2. Depositlinkedinsuranceonthedeathinharnessoftheworker.
3. PaymentofP.F.accumulationonretirement/deathetc.

MaternityBenefitAct1951:-
TheActprovidesforleaveandsomeotherbenefitstowomenemployeesincaseofconfinem
entormiscarriageetc.

Contract Labour (Regulation & Abolition) Act 1970: The Act provides forcertain
welfare measures to be provided by the Contractor to contract labourandin case the
Contractor fails to provide, the same are required to be provided,
bythePrincipalEmployerbyLaw.TheprincipalEmployerisrequiredtotakeCertificate  of
Registration and the Contractor is required to take license from thedesignated
Officer. The Act is applicable to the establishments or Contractor
ofPrincipalEmployer,iftheyemploy20ormorecontract labour.

Minimum Wages Act 1948 :-The Employer is supposed to pay not less than
theMinimum Wages fixed by appropriate Government as per provisions of the Act,
ifthe employment is a scheduled employment. Construction of Building,
Roads,Runwaysare scheduledemployment.

Payments of wages Act 1936:-It lays down as to by what date the wages are
tobepaid,whenitwillbepaidandwhatdeductionscanbemadefromthewagesofthe

workers.

EqualremunerationsAct1979:-TheActprovidesforpaymentofequalwages for work of
equal nature to Male and Female workers and for not makingdiscrimination against

female employees in the matter of transfer, training andpromotionsetc.

Payments of Bonus Act 1965:- The Actis applicable to all establishmentsemploying

20 or moreemployees.TheAct provides for payments of annualbonus subject to a
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K)

L)

minimum of 8.33% of wages and maximum of 20 % of wagesto employees drawing
Rs. 3500/- per month or less. The bonus to be paid toemployees getting Rs, 2500/-
per month or above Rs. 3500/- per month shall
beworkedoutbytakingwagesasRs.2500/-permonthonly.TheActdoesnot  apply to
certain establishments. The newly set-up establishments are exemptedfor five years
in certain circumstances. Some of the State Governments havereduced the
employment size from 20 to 10 for the purpose of applicability ofthisAct.

IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedure for

resolutions of Industrial disputes, in what situations a strike orlock-
outbecomesillegalandwhataretherequirementsforlayingofforretrenchingtheemploye
es orclosingdowntheestablishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to

allestablishments employing 100 or more workmen (employment size reduced
bysome of the State and Central Government to 50). The Act provides for
layingdownrulesgoverningtheconditionsofemploymentbytheEmployeronmatterspro
videdintheActandgetthesamecertifiedbythedesignatedAuthority.

Trade Unions Act 1926:-The Act lays the procedure for registration of tradeunions
of workmen and employers. The Trade Unions registered under the Acthavegiven

certainimmunitiesfromcivilandcriminalliabilities.

M) ChildLabour(Prohibition&RegulationAct1986:-

N)

TheActprohibitsemploymentofchildrenbelowl4yearsofageincertainoccupationsandp
rocessandprovidesforregulationofemploymentofchildreninallotheroccupations and
processes. Employment of Child labour is prohibited in BuildingandConstruction
Industry.

Inter — State Migrant workmen’s (Regulation of Employment & Conditionsof
service) Act 1979:-TheAct is applicable to an establishment which

employs5ormoreinter-statemigrantworkmenthroughanintermediary
(whohasrecruited workmen in one state for employment in the establishment
situated inanother state).The inter-state migrant workmen, is an establishment to
whichthis Act becomes applicable, are required to be provided certain facilities such
ashousing, medical aid, traveling expenses from home upto the establishment
andback, etc.

The Building and Other Construction workers(Regulation of
employmentandConditionsofService)Act1996andtheCessActof1996:-
Alltheestablishmentswhocarryonanybuildingorotherconstructionsworkandemploy10

or more workers arecoveredunderthisAct.

All such establishments are required to pay cess at the rate not exceeding 2% ofthe
cost of construction as may be modified by the government. The Employer
oftheestablishmentisrequiredtoprovidesafetymeasuresattheBuildingorconstruction
workandotherwelfaremeasures,suchascanteens,FirstAidfacilities, Ambulance,
Housing accommodations for workers near the
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workplaceetc.TheEmployertowhomtheActapplieshastoobtainaregistrationcertificate
fromtheRegisteringOfficersappointedbytheGovernment.
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P)

Q)

R)

65.

65.1

65.2

Factories Act 1948 :-The Act lays down the procedure for approval of

plansbeforesetting upafactory,health and safety
provisions,welfareprovisions,workinghours,annualearnedleaveandrenderinginforma
tionregardingaccidents or dangerous occurrences to designated authorities. It is
applicable
topremisesemploying10personsormorewithaidofpoweror20ormorepersonswithoutt
heaidofpowerengagedinthemanufacturingprocess.

Royalty charges-The contractor shall pay the royalty to the
competentauthorityasperrule.Theroyaltychargespaidshallbebornebythecontractor
andshallnot be reimbursed bytheEmployer.

FollowingPollutioncontrolActsandamendmentsmadethereoffromtimetotimeshallb

eapplicable.

1. Water(PreservationandcontrolofPollution)Act,1974

2. Air(PreventionandControl ofPollutionAct1981

3. Environmental(Protection)Act1986
ThecontractormustcommittoadoptingEnvironmentalmanagementplanforbeste

nergyuse,wastemanagement,thereductionof pollution as in EMS (Environmental

Management system)ISO-14001-2015

ARBITRATION(GCCClause24)

Theprocedureforarbitrationwillbeasfollows:-

If the Contractor is of the view that a decision taken by the Engineer was
eitheroutside the authority given to the Engineer by the Contract or that the
decision waswronglytaken,thedecisionshallbereferredto#Chief Officer,
NP(HigherAuthority)withinl4daysofthenotificationoftheEngineer's decision. If the
issue is not resolved, any party can refer the matterfor conciliation within 15 days
from the decision given by the #Chief Officer, NP.

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with
thedecision of the #Chief Officer, NP, both the parties have to refer
tothe#Chairman, NPconcernedfortheconciliation process.

(b) For the work more than Rs.100 Cr.,if any of the parties is not satisfiedwith the
decision of the Chief Officer, NP, both parties have
torefertothe#BoardBethak, NPforthe conciliation process.

Ifthedisputeisnotresolvedthroughtheconciliationprocess,contractor
may refer the dispute to Gujarat Public Works Contract DisputeArbitration
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher
Authoritywithin14daysofthenotificationoftheEngineer'sdecision,theContracto
rshallnotbeentitledtoanyadditionalpayment/claim if he doesn’t follow the
above sequence in stipulated time.However,duringsuchperiod,
hewouldnotstoptheworkinanycase.
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SECTION-4

withitemsas per B.0.Q.The works shall, interalia, include the following, as
Specifiedorasdirected:

CONTRACTDATA
Itemmarked“N/A”donotapplyto thisContract. Clause
Reference
With respect

Tosection3

TheEmployersis [CL.1.1]

Name:Chief Officer, Nagar Palika, AMOD

Address:AMOD Nagar Palika., AMOD

NameofauthorizedRepresentative:(Willbeintimatedlater)

TheEngineerisChief Officer, Nagar Palika, AMOD

NameofAuthorizedRepresentative:(Willbeintimatedlater)

TheDefectsLiabilityPeriodis5 (Five)yearsfromthedateof Completion. [CL.1.1 & 33]

TheStartDateshallbe1Stdaysforthedateofissueofthe Notice to proceed [CL.1.1]

with the work.

ThelntendedCompletionDateforthewholeoftheworksis 11 months | [CL.1.1,17

(Excluding Monsoon) afterstartofworkwiththefollowingmilestones: &2]

Milestonedates: [CL.2.2&49.1

Physical works to be completed Period from the start date ]

Milestoneli.e. 25% (83 days)

Milestone2i.e. 50% (167 days)

Milestone3i.e. 75% (250 days)

Milestonedi.e. 100% (334 days)

TheSiteislocatedat AMOD. [CL.1.1]

ThenameandidentificationnumberoftheContractis: [CL.1.1]

TheworksconsistRoad Resurfacing works of Rs. 6,61,93,955.00/- [CL.1.1]

(A)RoadWorks
Siteclearance;setting—outandlayout;wideningofexistingcarriageway,
Resurfacing and strengtheningincludingcambercorrections;construction
road/
pavementsremodeling/construction of Junctions, intersections, bus bays,
lay-bays;supplying and placing of drainage Channels, flumes, guard posts

of new Parallel service road; bituminous

andguardotherrelateditems;construction/extensionofcrossdrainageworks

, bridge, approaches and other related stones; protective

worksforroads/bridge;allaspectsofqualityassuranceofvariouscomponents
of the works; rectification of The defects in the completedworks during
the DefectsLiability Period; submission of “As- built”drawings and any

other related documents; and other item of  work

asmayberequiredtobecarriedoutforcompletingtheworkin accordance
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with the drawings and the provisions of the contract and toensuresafety.

(B) BridgeWorks

Site clearance; setting out, provision of foundations, piers abutmentsand
bearing; prestressed /reinforced cement concrete
superstructure;wearing coat, hand railings, expansion joints, approach
slabs, drainagesspouts/down
takepipes,arrangementsforfixinglightposts,watermains, utilitiesetc.;provisi
onofsuitablydesignedprotectiveworks;providing  wing/return walls;
provision of road markings, road signsetc.; all aspects of quality
assurance; clearing the site and handing overthe works on completion;
rectification of the defects during the
DefectsLiabilityPeriodandsubmissionof“As-
built”drawingsandotherrelated documents; and other items of work as
may be required to becarried out for completing the works in accordance
with the drawingsandtheprovisions ofthecontractandtolnsuresafety

(C) Lake Works

Site clearance; setting out, Dewatering, Maintaining Inlet-Outlet, Lining,
Stone Pitching, Walk Way, Safety Grill, Plantation, Sitting-Play Area, Toilet
Block, Entry-Exit Gateetc. all aspects of quality assurance; clearing the
site and handing overthe works on completion; rectification of the
defects during the DefectsliabilityPeriodandsubmissionof“As-
built”drawingsandotherrelated documents; and other items of work as
may be required to becarried out for completing the works in accordance
with the drawingsandtheprovisions ofthecontractandtolnsuresafety

(D) Otherltems [CL.1.1]
Any Other Items as required to fulfill all contractual obligations as per the
Bid documents.
9.
10. | The following documents also form part of the Contract: [CL.2.3(9)]
As per clause 2-3
11. | Thelawwhichapplies totheContractisthelawofUnionofindia [CL.3.1]
12. | ThelanguageoftheContractdocumentsisEnglish [CL.3.1]
13. | Limitofsub-contracting 25%ofthelnitialContractPrice [CL.7.1]
14. | TheScheduleofOtherContractors [CL.8]
15. | TheScheduleofKeyPersonnel As per Annex — Il to Section | [CL.9]
16. | The minimum insurance cover for physical property, injury and deathisRs. [CL13]
5 lakhs peroccurrencewiththenumberofoccurrenceslimitedto four. After
each occurrence, the contractor will pay an
additionalpremiumnecessarytomakeinsurancevalidforfouroccurrencesalw
ays.
17. | Sitelnvestigationreport [CL.14]
18. | TheSitePossessiondatesshallbeAvailable from 1st day of Work order [CL.21]
19. | Theperiodforsubmissionofprogrammeforapprovaloftheengineershallbe [CL.27.1]
21 daysfromthe issue ofLetterofAcceptance.
20. | Theperiodbetweenprogramupdateswillbe 83 days. (1/4 of TL) [CL.27.3]
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21.

Theamounttobewithheldforlatesubmissionofanupdatedprogrammeshallb
€(0.2% of Tender mount)

[CL.27.3]

22.

ThefollowingeventsshallalsobeCompensationEvents

Substantiallyadversegroundconditionsencounteredduringthecourseofexe

cutionof worknotprovidedforinthebiddingdocument.

(i)
(ii)

(iii)
(iv)
(v)

(vi)
(vii)

(viii)

Removalofundergroundutilitiesdetectedsubsequently

Significant changes in classification of soil
requiringadditionalmobilizationbythecontractor,e.g.ordinarysoilto
rockexcavation,
Removalofunsuitablemateriallikemarsh,debrisdumps,etc. not
causedbythecontractor.

Artesianconditions

Seepage,erosionlandslide
Rivertrainingrequiringprotectionofpermanentwork
Presenceofhistorical,archeologicalorreligiousstructures,monumen
tsinterferingwiththe works
Restrictionofaccesstogroundimposedbycivil,judicial,or
militaryauthority

[CL.44]

23.

ThecurrencyoftheContractisindianRupees

[CL.46]

24.

[CL.47]
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25. | The proportion of payments retained (retention money) shall be [CL. 48]
5.00%fromeachbill.
26. | Amountofliquidateddamagesfor completionofworks [CL.49]
® For Whole of work delay in (1/2000)th of the Initial contract price,
rounded off to the nearest Thousand, per day. For sectional
Completion (wherever specified In item 6 of Contract data)
(1/2000)th of initial contract price for #5 km Section, rounded off
to the nearest thousand per day.
27. | Maximumlimitofliquidateddamages Fordelayincompletionwork [CL.49]
e 10percentofthelnitial ContractPriceroundedoffto
thenearestthousand
28. | AmeuntofBonusferearlycompletion [CL.49]
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1.
3 | Deleted
2.
3 | The securities shall be for the following minimum amounts equivalent Asa percentage ofthe [CL.
3. | Contract Price: 52]
Performance Security for 5 percent of contract price plus (to bedecided after evaluation of
the bid) as additional security in terms of ITB Clause29.5 The standard form of Performance
security acceptable to the Employer shall bean unconditional Bank Guarantee of the type as
presented in Section 8 of theBiddingDocuments.
3 | TheScheduleofOperatingandmaintenanceManuals N/A. [CL.
4, 58]
3 | The date by which “as— built” drawings (in scale as directed) in 2 sets are required within 28 [CL.
5. | days of the issue of certificate of completion of the wholeorsection ofthe work,asthe case 58]
maybe.
3 | Theamounttobewithheldforfailingtosupply“asbuilt”drawings by the Date requiredisRs. 5.00 [CL.
6. | Lakhs. 58]
3 | The following events shall also be fundamentals breach of contract: [CL.5
7. | “TheContractorhascontravenedSub-clause 7.1andClause 9ofGCC” 9.2]
3 | The percentage to apply the value of the work not completed representing [CL.
8. | theEmployer’sadditionalcostforcompletingtheWorksshallbe20percent. 60]
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SECTION-5
TECHNICALSPECIFICATION
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SECTION- 6
FORMOFBID

DescriptionoftheWorks:

BID

To

Address

We offer to execute the Works described above and remedy any defects therein
inconformity with the conditions of Contract, specification, drawings, Bill of
QuantitiesandAddendaforthe sum(s)of

( )

Weundertake,ifourBidisaccepted,tocommencetheWorksassoonasisreasonably possible
after the receipt of the Engineer’'s notice to commence, and
tocompletethewholeoftheWorksintheContactwithinthetimestatedinthedocument.

We agree to abide by this Bid for the period of 120 Days from the date fixed forreceiving
the same, and it shall remain binding upon it and may be accepted at anytimebefore the
expiration ofthatperiod.

Unless and until a formal Agreement is prepared and executed this Bid,
togetherwithyourwrittenacceptancethereof,shallconstituteabindingcontractbetweenus.

We understand that you are not bound to accept the lowest or any tender you
mayreceive.

Datedthis dayof 20....
Signature inthecapacityof---------------------
dulyauthorizedtosignbidsforandonbehalfof

(Inblockcapitalsortyped)

AL L T
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10.

SECTION-7
BILL OF QUANTITIES

Preamble
The bill of Quantities shall be read in conjunction with the Instructions to
Bidder,ConditionsofContract, TechnicalSpecificationsandDrawings.
The quantities given in the Bill of Quantities are estimated and provisional, andare
given to provide a common basis for bidding. The basis of payment will be theactual
guantities of work ordered and carried out, as measured by the Contractorand
verified by the Engineer and valued at the rates and prices tendered in thepriced Bill
of Quantities, where applicable, and otherwise at such rates and pricesasthe
Engineermayfixwithin the termsofthe Contract.
TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinsofarasitisother
wiseprovidedundertheContract,includeallconstructionalplant,layout,supervision,mat
erials,erection,maintenance,insurance,profit,taxes and duties, together with all
general risks, liabilities and obligations set outorimpliedin the Contract.
TheratesandpricesshallbequotedentirelyinindianCurrency.
A rate or prices shall be entered against each item in the Bill Quantities,
whetherquantities are stated or not. The cost of Items against which Contractor has
failedto enter a rate or price shall be deemed to be covered by other rates and
pricesenteredin theBillofQuantities(in case ofltemrate contract).
The whole cost of complying with the provisions of the Contract shall be includedin
the items provided in the priced Bill of Quantities, and where no Items areprovided
the cost shall be deemed to be distributed among the rates and pricesenteredforthe
relateditems ofWork.
Generaldirectionand descriptionsofwork and materialsarenot
necessarilyrepeatedorsummarizedintheBillofQuantities.Referencestotherelevantsecti
ons of the contract documentation shall be made before entering rates
orpricesagainst eachiteminthe BillofQuantities.
Themethodofcompletedworkofpaymentshallbeinaccordancewiththespecification for
Road and Bridge works. For building works specifications forbuildingare tobe
followed.
ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto
Clause29ofthelnstructionstoBidder.
Rock is defined as all materials which, in the opinion of the Engineer,
requiredblasting,ortheuseofmetalwedgesandsledgehammers,ortheuseofcompressed
air drilling for its removal, and which cannot be extracted by
rippingwithatractorofatleast150kw  withasinglerearmountedheavy duty ripper.
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BILLOFQUANTITIES
(A) PercentageRateTender(UptoINR50Cr.):

Item | Description of Item (with | Quantity| Unit Rate Amount
No | briefspecification and In figures | In Words
reference

tobookofspecifications)

------------------- As per Separate sheet attached -----------------

I/Weam/arewillingto carryouttheworkat... .......cc.ccovvvvennenee. %above/belowpercent (Should be
written in figures and words) of the estimated rate mentioned above. Amount of my
Jourtenderworks out asunder.

Estimatedamountputtotender Estimatedamountputtotender
Deduct......... %below Add......... %Above
Net Net
Inwords Inwords
{B)}—Feorltem-Rate Fender{ForaboveINR50-Cr}:
No brief Hicati I -
reference
bookos ifications)
e Not-applicable——e
{A)Total Tendered- Amount

{B}Rebate-on-above tendered-amount{ifany}%

Un ficrira)
\ 7

|||||||||

U warde)

LR A A~ B~ = T

LB B ¥ o3~ A =y T T T T T

.................................................................

Note:-

1 |TheContractorshallexhibitaboardwithdetailedspecificationanddetailsofworkas
directedbytheEngineer-In-Chargeforwhichnoextrapayment shallbemade.

2 |Thelabourcesswillbedeductedasperprevailingrulesi.e. 1%oftheworkdone.
GSTandfinancialtaxTDSwillbedeductedatasourcewhilemakingpaymentsofbills

4 |InallR.C.C.ItemsinRateAnalysisStandardCementConsumptionhasbeentakenas
perGovt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin
S.0.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost
ofdifferenceofcementconsumptionhavebeendeductedfromtherateoforiginalitematth
e rate ofinput ratementionedin allthe tender.

w
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SECTION- 8
SECURITIESANDOTHERFORMS
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BIDSECURITY(BANK GUARANTEE)

WHEREAS, oottt eeveerveanas (Name of Bidder) (Hereinafter called
the“TheBidder”)hassubmittedhisbidDated............c..cuou.......
(Date)fortheconstructionof..........cceoeveuee...
(NameofContractorhereinaftercalled“theBid”)

KNOWALLPEOPLEbythesepresentsthatWe.........cccovoeeieciiiiiieeiie e,
(NameofBank)of  (nameofcountry)havingour  Registered  officeat.......ccceceveevennns
(Hereinaftercalled “thebank”)areboundunto.......ccccevevevicreeciiiiiiiiiiiiieeeees
(NameofEmployer) (Hereinaftercalled“TheEmployer”)inthesumof
................................................. * for which payment well and truly to be made to the said
Employer the Bank itself, hissuccessorsandassignsbythese presents.
SEALEDwiththeCommonSealofthesaidBankthis...........cccceovviereeennnns dayof ........ 20
THECONDITIONSoftheseobligationsare:
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid

validityspecifiedin the FormofBid;

Or

(2) IftheBidderhasbeennotifiedoftheacceptanceofhisbidbytheEmployerduringthe

periodofBidValidity:

A FailsorrefusestoexecutetheFormofAgreementinaccordancewiththelnstructionsto

Bidders,ifrequired;

Or
B.FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththelnstructionsto
Bidders;
Or

C.doesnotacceptthecorrectionoftheBidPricepursuanttoClause27(CorrectionofErrors)

We undertake to pay to the Employer up to the above amount
uponreceipt of his first written demand, without the employer having to
substantiatehisdemand,providedthatinhisdemandtheEmployerwillnotethattheamou
nt claimed by him is due to him owing to the occurrence of one or any
ofthethreeconditions, specifyingtheoccurredconditionsorconditions.

ThisGuaranteewillremaininforceuptoandincludingthedate........................ ok
days after the deadline for submission of Bids as such the deadline is stated in
thelnstructions to Bidders or as it may be extended by the Employer, notice of
whichextension(s)totheBankisherebywaived.Anydemandinrespectofthisguarantees
houldreach the Banknot later thanthe abovedate

(Signature,nameandaddress)

* The Bidder should insert the amount of the guarantee in words and
figuresdenominated in Indian Rupees. This figure should be the same as shown
inClause16.1(BidSecurity)ofthelnstructionstoBidders.

**45daysaftertheendofthevalidityperiodoftheBid.DateshouldbeinsertedbytheEmplo
yerbeforetheBiddingdocumentsareissued.

76



PERFORMANCESECURITY

TO,

.............................................................. (NameofEmployer)
.............................................................. (AddressofEmployer)

WHEREAS et v (nameandaddressof
contractor)(hereaftercalled“theContractor”)hasundertaken,inpursuanceofContractsNo.

.......................................... dates...niriiiiiiecceeen  TOBXECULE e
(name of Contract and brief description of Works) (hereinafter called “TheContract”)

AND WHEREAS it has been stipulated by you in the said Contract that
theContractor shall furnish you with a Bank Guarantee by a recognized bank for the

sumspecified therein as security for compliance with his obligation in accordance
withtheContract.

ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible

toyouonbehalfoftheContractor, uptoatotalof.......cccoveeieciecee e
(Amountofguarantee)* (inwords),suchsumbeingpayablein types and proportions of
currencies in which the Contract prices is payable, and

weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,anysum
orsumswithinthelimitsof
(Amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorreasons
foryour demandforthesumspecifiedtherein.

We hereby waive the necessity of your demanding the said debt from the
contractorbeforepresentingiswiththe demand.

We further agree that no change or addition to or other modification of the terms ofthe
Contract to of the Works to be performed thereunder or of any of the
Contractdocuments which may be made between your and the Contractor shall in any
wayrelease us from any liability under this guarantee, and we hereby waive notice of
anysuchcharge,addition ormodifications.

This guarantee shall be valid until 60 days from the date of expiring of
theDefectLiabilitiesperiod.

SignatureandSealoftheguarantor.....................

NaMEOTBaNK......ccoivvveii et

*AnamountshallbeinsertedbytheGuarantor,representingthepercentagetheContractpricespeci
fiedin theContractdenominatedinindianRupees.
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ADDITIONALPERFORMANCESECURITY
[Clause34.1.(A)]

TO,

.............................................................. (NameofEmployer)
.............................................................. (AddressofEmployer)

WHEREAS ettt aenes (Nameandaddressof contractor)
(hereaftercalled “TheContractor”) has undertaken,inpursuanceofContractsNo.

....................... Dates .......c............tO€XeCUtE .........eee..o.... (Name of Contract and brief
description of Works) (hereinafter called “TheContract”)

AND WHEREAS it has been stipulated by you in the said Contract that
theContractor shall furnish you with a Bank Guarantee by a recognized bank for the

sumspecified therein as security for compliance with his obligation in accordance
withtheContract.

ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible

toyouonbehalfoftheContractor, uptoatotalof.......ccceceeeeceiieee e,
(amountofguarantee) (inwords),suchsumbeingpayablein types and proportions of
currencies in which the Contract prices is payable, and

weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,anysu
morsumswithinthelimitsof
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorreason
sforyour demandforthesumspecifiedtherein.

We hereby waive the necessity of your demanding the said debt from the
contractorbeforepresentingiswiththe demand

We further agree that no change or addition to or other modification of the terms ofthe
Contract to of the Works to be performed thereunder or of any of the
Contractdocuments which may be made between your and the Contractor shall in any
wayrelease us from any liability under this guarantee, and we hereby waive notice of

anysuchcharge,addition ormodifications.

Thisguaranteeshallbevaliduntil28daysfromtheprojectcompletiondate.

SignatureandSealoftheguarantor.....................

NaMEOTBANK.......ooeiiieirereeie ettt
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BANKGUARANTEEFORADVANCEPAYMENT

TO,

......................................................................................................... (NameofEmployer)
......................................................................................................... (AddressofEmployer)
......................................................................................................... (NameofContractor)
Gentlemen:

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause 51.1(“Advance
Payment”)of the above mentionedContract,........ccceveeeveeeeeceecrvveneeeeeeeee e (name and

address of Contractor) (hereinafter called  “theContractor”)shalldepositwith
(nameof Employer)abankguaranteehisproperandfaithfulperformanceunder the said

Clause of the Contract in an amount of (amount of
GUAIANTEE. ...ttt ettt e eve v e in words).
WE,TNE e e (bankoffinancialinstitution),asinstructed

bytheContractor,agreeunconditionallyandirrevocablytoguaranteeasprimaryobligatorand
notasSuretymerely,thepaymentto........ccceveieccinrieee e
(nameofEmployer)onhisfirstdemandwithoutwhatsoeverrightofobligationonourpart
andwithout hisfirst claimto theContractor,inthe amountnot exceeding ........cccccecveververeenn.n.
(amountofguarantee)®........ccoeeeeeeeeeeeennns (in words)

We further agree that no change or addition to or other modifications of the terms
oftheContractororWorkstobeperformedthereunderorofanyoftheContractdocumentswhi
chmaybemadebetween............ccceecveuenneee. (nameofEmployer) and the Contractor, shall in
any way release us from any liability
underthisguarantee,andweherebywaivenoticeofanysuchchange,additionormodifications

Thisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvance payment
under the Contract until (name
ofemployer)receivesfullrepaymentofthesameamountfromthecontractor.

YOUR’STRULY

SignatureandSeal.......c.cceceeevene e
NameofBank/Financiallnstitution.......c.ccou.......
AArESS...uiiieiicee ettt v

* An amount shall be inserted by that Bank or Financial Institution representing
theamountofthe AdvancePayment, anddenominatedin IndianRupees.
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*

LetterofAcceptance

(LetterheadpaperoftheEmployer)

.......................................... (Date)
To,
................................................... (NameandaddressoftheContractor)
DearSirs,
ThisistonotifyyouthatyourBiddated ..........cccccveueennenne. forexecutionof
The e (Nameofthecontractandidentificationnumber,as
giveninthelnstructionsto Bidders)for theContractPriceofRupees ................. (O )

amountinwordsandfigures)ascorrectedandmodifiedinaccordancewiththelnstructionstoBi

dders*isherebyacceptedbyour agency.

You are requested to furnish performance security, in the form detailed inpara
34.10fITB foran amountequivalentto Rs.........cccecuevenene.. within 10 days of the receiptof this
letter of acceptance up to beyond 60 days from the date of expiry of
defectsLiabilityperiodi.e.upto.......ccceveuneunen.e. and theAdditionalPerformanceSecurity for
anamountequivalenttoRs.........cccceevenennenn. shallbevalidbeyond28(twenty-

eight)daysofProjectCompletionDatei.e.upto

andsignthecontract,failingwhichactionasstatedinPara 34.3ofITBwillbe taken.

YoursFaithfully

AuthorizedSignature Name
and title of Signatory Name
ofEmployer

Delete “Corrected and” or and modified if only one of these actions applies. Delete
ascorrected and modified in accordance with the Instructions to Bidders, if corrections

ormodificationshave not been affected.
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IssueofNoticetoproceedwiththework

(Letter headoftheEmployer)

........................................... (date)
To,
................................................... (NameandaddressoftheContractor)
DearsSirs,
PursuanttoyourfurnishingtherequisitesecurityinlTBClause  34.1 and  signing
oftheContractfortheconstructionof..........c.cccooeerevevecvcceceienennee, atabidPrice ofRs.................

You are hereby instructed to proceed with the execution of the said works in accordance

with the contract documents.

Yoursfaithfully
(Signature, name and title of

signatory authorized to sign on
behalfofEmployer)
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AGREEMENTFORM

This agreement, made on the ... day of . between

........................... (Name and address of Employer) (Here in after called “the Employer) and

........................... (Name and address of contractor) here in after called “the Contractor” of

the other part.

Whereas the Employer is desirous that the Contractor execute .........ccceceeueenene. Name

and identification number of contract (here in after called “the works”) and the employer

has accepted the Bid by the Contractor for the execution and completion of such works and

the remedying of any defects there in, at a cost of Rs........cccccueuune.e.

NOWTHISAGREEMENTWITNESSETH AS FOLLOWS

1.

In this Agreement, words and expression shall have the same meanings as
arerespectively assigned to them in the conditions of contract hereinafter referred

toandtheyshallbedeemedtoformandbereadconstruedaspartofthisAgreement.

In Consideration of the payment to be made by the Employer to the contractor
ashereinafter mentioned, the Contractor hereby covenants with the Employer
toexecutive and complete the works and remedy any defects therein in

conformityinallaspectswiththeprovisionsofthe contracts.

The employer hereby covenants to pay the Contractor in consideration of
theexecution and completion of the works and the remedying the defects
whereincontract price or such other sum as may become payable under the

provisions oftheContractat thetimesandinthe mannerprescribedbythecontract.

The Following documents shall be deemed to form and be ready and construed

aspartofthisAgreement viz

letterofAcceptance
Noticetoproceedwiththeworks:

) Contractor’sBid
Conditionsofcontract:GeneralandSpecial

ContractData

Additionalconditions
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vii) Drawings

viii) BillofQuantitiesand

ix)

AnyotherdocumentslistedintheContract dataasformingpartoftheContract.

InwitnesswhereofthepartiestheretohavecausedthisAgreementtobeexecutedthe

dayandyearfirst beforewritten

TheCommonseal ........cccceeeeveeeeecrecnenne. ofwashereuntoaffixedin thepresence of:

Signed,sealedandDeliveredbythesaid..........c.cccoeevevveeeeenens

INthEPreSENCEOT ......c.ocveereeeeeee e

BindingsignatureofEMPIOYEr .......coevereveeevieeerereee e

BindingSignatureofContractor ..........cccoeeveveerecevveveniececereenns
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UNDERTAKING

(Forlnvestment)

I, the undersigned do  hereby undertake that our firm M/s
................................................................................................. Wouldinvestaminimumcashupto25%

ofthevalue of theworkduringimplementation ofthe contract.
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UNDERTAKING
(ForValidity)

ordatefixedforreceivingthesameanditshallbebindingonusandmaybeacceptedatanytime  before
the expiration ofthatperiod.
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SECTION-9
DRAWINGS
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SECTION-10
DOCUMENTSTOBEFURNISHEDBYBIDDER




