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NATIONALCOMPETITIVEBIDDING 

 
1. The Bhuj Nagarpalika  invites bids for the construction of works detailed in the table. The 

bidders may submit bids for any or all of the following works. 

TABLE 
Package 

No. 
Nameofwork Approximate 

valueof works 
(Rs.) 

Bid 
security 

(Rs.) 

Cost of 
document 

Period 
of 

compli
tion 

#Class of 
Registration/ 

Category of 
contractor if 

required 

1 2 3 4 5 6 7 
1 - -  - - -  -  

 
2. Prospective / Interested bidder may download the Bid Documents from website 

https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at website 
https://www.nprocure.com. 

# 
3. However,BidderwhoissubmittingtheBidOnlinewillhavetopaytheBidDocumentFee 
/Tender Fee through Demand Draft only of any Schedule Bank payable at 
And in favour of‘ Chief Officer  Bhuj Nagarpalika,’.Once the Bid is received online, Bid Document / 

Tender Fee will not be refundable. 
 

TheDemandDraftforBidDocument/TenderfeeandFDR/BankGuaranteeagainstBidSecurity 
/ EMD shall be submitted in electronic format through online (by scanning)while uploading the bid, 
this submission shall mean that bid document / tender fee and Bid Security / EMD has been received. 
Accordingly,theofferofonlythoseshallbeopenedwhoseBidDocument/TenderFeeandBidSecurity 
/EMDhavebeenreceivedelectronically.However,forthepurposeofrealizationofDemandDraft,and FDR/ 
Bank Guarantee bidder shallsend the same in original through R.P.A.D. so as to reach to #‘ Chief 
Officer  Bhuj Nagarpalika within Days from the last day of bid submission. 

Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in original to Chief 
Officer / Tender Inviting Authority by bidder shall be initiated. 

4. Bidsreceivedonline,willbeopenedonthetime,dateandplaceasspecifiedintheonlineNIT at 
website https://www.nprocure.com in the presence of the bidders or their authorized 
representatives, who wish to remain present. 

If the office happens to be closed on the day of opening of the bids as specified, the bids will be 
opened on the next working day at the same time and venue. 

5. .......................................................Aprebidmeetingwillbeheldon at hrs.atthe 
officeof .............................................................. toclarifytheissuesandtoanswerquestionsonanymatter 
thatmayberaisedatthatstageas statedin clause 9.2 of ‘instructions toBidders’ofthebidding documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be 
rounded off to the next thousand rupees. 

7. OtherInformationisasunder: 
A. Agenciescanprepare andedit their offers a number of times beforetheendof thetender 

submissiondateandtime.Afterthetendersubmissiondateandtime,thebiddercannotmodify/edit/ 
withdrawtheirsubmittedofferinanycase.Nowrittenoronlinerequestinthisregardshallbegranted. 

B. Offersinphysicalformwillnotbeacceptedinanycase. 

C. Demand Draft purchased by the other then bidder and issued after the last date of 
submission of Bids, will not be considered or accepted. 
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D. Thecost incurred by the contractor for this offer for clarification or attending discussion, 
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 

E. Conditionaltendershallnotbeaccepted. 

F. Any changes, addition, alternation made in the prescribed form attached with tender are 
liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder 
will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the format 
given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly in 
electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past,it 
shall not be deemed to be a ground / reason for not giving required information for this work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of this 
bid. The Government will not ask for any other information, unless it is found absolutely necessary by 
the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 

# Fortheworkscostingupto7.5crore(ROAD),7.0crore(BUILDING&BRIDGE) kindly 
refer to SSR-10-2015-17-C dated 03-02-2017 

 
Fortheworkscostingunder7.5croreforRoadWorksand7.0croreforBuildingandBridgeWorks 

followingdocumentsshallbesubmittedinelectronicformatonlythroughonlinebyscanningandthe 
(i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in original to the Tender 
opening authority through RPAD, so as to reach the Chief Officer within 7 days from last day of 
submission of Bid. 

(i) Bid Document Fee/Tender Fee 
(ii) Bid Security/EMD or Valid EMD Exemption Certificate of Appropriate Class of 

 Registration  of Approved Contractors 
(iii) Registration Certificate of Appropriate Class 

(iv) Registration Certificate of Special Category-Road/Bridge/Building and Category I / 
II / III,if required 

(v) GST Number 
(vi) Work Experience ,if necessary… 
(vii) Other Documents, as required of Qualification Criteria / Terms and Conditions… 
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Section1:Instructionsto Bidders 
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  37. CorrectorFraudulent 
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A. GENERAL 

1. ScopeofBid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works (as 

defined in these documents and referred to as ‘the works”) detailed in the table given in 
IFB.Thebiddersmaysubmitbidsforanyorallofthe worksdetailedinthetablegivenin IFB. 

1.2 Thesuccessfulbidderwillbeexpectedtocompletetheworksbytheintendedcompletion date 
specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 
(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) aresynonymous. 

2. Sourceof Funds 

2.1 The expenditureon thisproject will bemet fromthebudget ofGovt.of Gujarat /Govt. of 
India for centrally sponsored projects. 

 
 

3. EligibleBidders 

3.1 ThisInvitationforBidsisopentoalleligiblebidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications,andotherdocumentsfortheProjectorbeingproposedasProjectManager for 
the Contract. A firm that has been engaged by the Employer to provide consulting 
servicesforthepreparationorsupervisionoftheworks,andanyofitsaffiliates,shallnot be 
eligible to bid. 

 
4. Qualificationof theBidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including drawings 
and charts, as necessary. The proposed methodology should include a program of 
construction backed with equipment planning and deployment duly supported with 
broad calculations and quality assurance procedures proposed to be adopted justifying 
theircapabilityofexecutionandcompletionofworkaspertechnicalspecifications,within 
stipulated period of completion. 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
#4.5 QUALIFICATION CRITERIA: 

(ApplicablefortheworkswhichrequirePostQualification) 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 
criteria regarding theApplicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application ( specified requirement for 
jointventuresaregivenunderpara4.6below)Subcontractorsexperienceandresources shall 
not be taken in to account in determining the applicants compliance with the qualifying 
criteria 
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Toqualifyformorethanonecontract,theapplicantmustdemonstratehavingexperience and 
resources sufficient to meet the aggregate of the qualification criteria for each contract 
given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 
4.5.2 Baseyearand Escalation 

 
Thebaseyearshallbe takenasCurrentfinancialyear 

Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

 
Year FinancialYear Multiplyingfactor 

Baseyearofinvitingtender 2023-2024 1.00 
-1 2022-2023 1.10 
-2 2021-2022 1.21 
-3 2020-2021 1.33 
-4 2019-2020 1.46 
-5 2018-2019 1.61 

 
 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

 
In case the financial figures and value of completed works are in foreign currency 

the above enhanced multiplying factors will not be applied. Instead, the current market 
exchange rate (State Bank ofIndia BCSelling rate as on the lastdate ofsubmission ofthe 
bid) will be applied for the purpose of conversion of the amount in foreign currency into 
India rupees. 

 
4.5.3. GeneralExperience. 

TheApplicantshallmeetwiththefollowingminimumcriteria: 
 

(a) Achieveda minimum annual financial turnover (defined as billing for works in 
progress and completed in all classes of civil engineering construction works only) 
in any one year, over the last five years of the annual value of contract / contracts 
applied for. 

(b) Experience in successfully completing or substantially completing at least one 
contract of highway (road and / or bridge works) airport runway of at least 40 
percent of the value of proposed contract within the last five years. 

 
The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, he 
should have acquired the experience of execution of all major items of works 
under theproposedcontract.Incaseaprojecthasbeenexecutedbyajointventure,weight 
towardsexperienceoftheprojectwouldbegiventoeachjointventureinproportion to 
their financial participation in the joint venture. 

Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the 
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lastdateofsubmissionis90%ormoreoftheoriginalcontractprice)andcontinuing 
satisfactorily. 

 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. 

4.5.4. Personnel Capabilities. 
Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asper 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

 
The bidders should, however, undertake their own studies and furnish with their 

bid, a detailed construction planning and methodology supported with layout and 
necessarydrawingsandcalculationstoallowtheemployertoreviewtheirproposals.The 
numbers, types and capacities of each plant/equipment shall be shown in the proposals 
along with the cycle time for each operation for the given production capacity to match 
the requirements. 

 
4.5.6. Financial Position 

 
The Applicant should give undertaking that he has access to, or has available, liquid assets 
(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or 
credit facilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long – term 
profitability including an estimated financial projection for the next two years If necessary, 
the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration resulting from 
contracts completed or under execution by him over the last five years. A consistent history of 
awardsagainsttheApplicantoranypartnerofajointventuremayresultinfailureoftheapplicant. 

 
4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to bedisqualified if 
they have: 
Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for 
whichthereasonsareattributabletothenon–performanceofthecontractor;consistent 
history of litigation awarded against the applicant or financial failure due to bankruptcy. 
The rescinding of contract of a joint venture on account of reasons other than non – 
performance, such as Most Experienced partner of joint venture pulling out, court 
directionsleadingtobreakingupofajointventurebeforethestartofwork,whicharenot 
attributable to the poor performance of the contractor will, however, not affect the 
qualification of the individual partners. 
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#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicableonlyforestimatedprojectcostof50Croreandabove) 

 
4.6.1. Jointventuresmustcomplywiththefollowingrequirement: 

(a) Followingaretheminimumqualificationrequirements: 
 

(i) Theleadpartnershallmeetnotlessthan50percentofallcriteriagiveninpara4.5.3& 4.5.6 above. 
The joint venture must collectively satisfy the criteria of para 4.5.3&4.5.6above. The 
experience of the other joint venture partners shall beconsidered if it is not lessthan 30 
percent of the qualifying criteria in para 4.5.3 &4.5.6 above. 

 
(ii) Individuallyeachmembermustsatisfy the requirements of para 4.5.7 & 4.5.8 above. 

 
(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall 

besubmitted with a copy of the joint venture agreement providing the joint and 
severalliabilities with respect to the contract. 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partnersindividuallyoras a 
partner in any other joint venture. In case dissolution of a joint venture, each one of 
theconstituent firms may qualify if they meet all the qualification requirements, subject to 
thewritten approval of the Employer. 

4.7. BidCapacity. 
 

Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the totalestimated 
cost of the works. The available bid capacity will be calculated as under: 

 
AssessedAvailableBid Capacity=(A*N*2-B),where 

A=Maximumvalueofworkexecutedinanyoneyearduringthelastfiveyears(updated to the 
price level of the year indicated in appendix) taking into account the completed as 
well as works in Progress. 

 
B=Value at current price level of the existing commitments and ongoing works to be 

completed during the next Months (period of completion of work for whichbids 
are invited); and 

 
N=Number of years prescribed for completion of the works for which the bids are 

invited. 
 

Note :-In Case of joint venture, the available bid capacity will be applied for each 
partner to the extentof his proposed participation inthe execution of the 
work. 

 
 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

 
- Mademisleadingorfalserepresentationintheforms,statementsandAttachments 

the submitted in proof the qualification requirements; and / or 
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- Record of poor performance such as abandoning the works, not properly completing 
thecontract,inordinatedelayincompletion,litigationhistory,orfinancialfailuresetc.; 
and/ or 

- Participatedinthepreviousbiddingforthesameworkand hadquoted unreasonably high 
bid prices and could not furnish rational justification to the employer. 

 

 
5. Onebidper bidder 

 
5.1.Eachbiddershallsubmitonlyonebidforonepackage.Abidderwhosubmitsorparticipates in 

more than one bid (other than as a subcontractor or in cases of alternatives that have 
been permitted or requested) will cause all the proposals with the bidder’s participation 
to be disqualified. 

 
6. Cost ofBidding 

 
6.1.The bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible and liable for those costs. 

 
7. SiteVisit 

 
7.1.The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 

theSiteofworkanditssurroundingandobtainallinformationthatmaybenecessaryfor 
preparing the Bid and entering into a contract for construction of the Works. 
Thecostsofvisitingthesite shallbe attheBidder’sown expense. 
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B. BIDDINGDOCUMENTS 

 
8. ContentofBiddingDocuments 
8.1 Thesetofbiddingdocumentscomprisesthedocumentslistedbelow andaddenda issued 

in accordance with Clause 10: 
Section Particulars VolumeNo. 

- InvitationforBids 
 

I 1 InstructionstoBidders 

2 QualificationInformation,andotherforms 

3 ConditionsofContract 

4 ContractData 

5 TechnicalSpecifications II 

6 FormofBid III 

7 BillofQuantities 

8 Securitiesandother forms 

9 Drawings IV 

10 Documentstobefurnishedbybidder V 

 
8.2. Volumes I, II,IIIand IVare available online anddocuments to be furnished by the bidder in 

compliance to section 2 will be prepared by him and furnished as Volume- V in two parts 
(refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contractdata,forms,terms,technicalspecifications,billofquantities,forms,Annexesand 
drawingsintheBidDocument.FailuretocomplywiththerequirementsofBidDocuments shall 
be at the bidder’s own risk. Pursuant to clause 26 hereof, bids which are not 
substantially responsive to the requirements of the Bid Documents shall be rejected. 

 
9. ClarificationBidding Documents 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing or through E-mail at the Employer’s address indicated in the 
invitation to bid. The Employer will respond to any request for clarification which he 
received earlier than 15 days prior to the deadline for submission of bids. Employer’s 
responsewillbepublishedonwebsiteincludingadescriptionoftheenquirybutwithout 
identifying its source. 

 
9.2. Pre-bidmeeting 

 
9.2.1. Thebidderorhisofficialrepresentativeisinvitedtoattendapre-bidmeetingwhichwill take 

place at the address, venue, time and date as indicated in the appendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach the 

Employer not later than 03 days before the meeting. 

 
9.2.4Minutes ofthe meeting, including thequestion raised (Without identifying the source of 

enquiry)andtheresponsesgivenwillbepublishedwithoutdelayonthetenderwebsite 
i.e. www.nprocure.com. Any modification of the biddingdocuments listed in sub- 
Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be 
made by the Employer exclusively through the issue of an Addendum pursuant to 
Clause 10 and not through the minutes of the pre-bid meeting. 

 
9.2.5.Non-attendanceatthe pre-bidmeetingwill notbe acause for disqualification ofa bidder. 

 
10. AmendmentofBiddingDocuments 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will 

assume no responsibility for the same. 

 
10.3. Togiveprospectivebiddersreasonabletimeinwhichtotakeanaddendumintoaccount in 

preparing their bids, the Employer may, at his discretion, extend as necessary the 
deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 
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C. PREPARATIONOFBIDS 

11. LanguageoftheBid 

11.1 Alldocuments relatingtothe bidshallbe in theEnglish language. 
 

12. DocumentsComprisingtheBid 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause8.1) 
shall be in two separate parts: 

 
PartIshallbenamed“TechnicalBid”andshallcomprise 

(i) BidSecurityin theform specifiedinSection 8 
 

(ii) QualificationInformationandsupportingdocumentsasspecifiedinSection2 

(iii) Certificates,undertakings,affidavitsasspecifiedinSection2 
 

(iv) Anyotherinformationpursuant toClause4.5oftheseinstructions 

(v) UndertakingthatthebidshallremainvalidfortheperiodspecifiedinClause15.1 
 
 

PartIIshallbenamed“FinancialBid”andshallcomprise 
 

(i) FormofBidas specifiedin Section 6 

(ii) PricedBillofQuantitiesforitemsspecifiedinSection 7 
 
 

12.2. TheBiddershallsubmitthedetails/informationpertainingtoeachparti.e. technical as well 
as financial and must be submitted online only. 

12.3. Followingdocumentswillbedeemedtobepartofthebid. 
 

 

Section Particulars VolumeNo. 
 

InvitationforBids (IFB) 
1 InstructiontoBidders VolumeI 
3 ConditionsofContract 
4 ContractData 
5 Specifications VolumeII 
9 Drawings VolumeIV 

13. BidPrices 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based onthe 
priced Bill of Quantities submitted by the Bidder. 

 
13.2 The biddershallfill in ratesandpricesandlineitemtotal(bothin figures and words) for all 

items of the Works described in the Bill of Quantities along with total bid price 
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(Bothinfiguresandwords).Itemsforwhichnorateorpriceisenteredbythebidder will not 
be paid for by the Bill of Quantities. 

 
13.3 Allduties,taxes,andotherleviesexceptGSTpayablebythecontractorunderthecontract, or 

for any other cause shall be included in the rates, prices and total Bid Price submitted by 
the Bidder.(GST will be paid extra) 

13.4 Deleted 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. CurrenciesofBidand Payment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 

15. BidValidity 
 

15.1 Bidsshallremainvalidforaperiodofnotlessthan120daysafterthedeadlinedateforbid 
submission specified in Clause 20. 

 
15.2 Inexceptionalcircumstances,priortoexpiryoftheoriginaltimelimit,theEmployermay 

requestthatthebiddersmayextendtheperiodofvalidityforaspecifiedperiod.Abidder 
mayrefusetherequestwithoutforfeitinghisbidsecurity.Abidderagreeingtotherequest will 
not be required or permitted to modify his bid, but will be required to extend the validity 
of his security for a period of the extension, and in compliance with Clause 16 in all 
respects. 

 
#16. BidSecurity 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
column 4 ofthe table of IFB for this particular work. This Bid security shall be in favor of 
Employer as named in Appendix and may be in one of the following forms; 
a. BankGuaranteefromanyscheduledIndianbank,intheformatgiveninVolumeIII.(Bank 

Guarantee is applicable only for Bid Estimated Amount of 01 Crore 
andabove)andBankGuaranteeofScheduleandPrivateBanksshallbeconsideredasperGoGF
inance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. 
Date21/04/2023 or as per their latest amendment. 

 
b. FixedDepositReceiptissuedbyanyScheduledIndianBankoraforeignBank approved 

by the Reserve Bank of India. 
OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & 
BuildingDepartment or (2) Narmada Water Resources, Water Supply and 
KalpsarDepartment ofGovt of Gujarat. Exemption Certificate is applicable only when 
RegistrationCertificate of Appropriate Class and Category of Approved Contractors 
is requiredas eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for thebid 
shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 =165 
Days 

16.3. Anybid notaccompanied byan acceptableBidSecurityandnotsecured asindicated in 
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 

the bid validity period specified in Sub-Clause 15.1 
 
 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed 
the Agreement and furnished the required Performance Security. 

 

 
16.6. ThebidSecuritymaybe forfeited 

 
(a) Ifthe BidderwithdrawsthebidafterBidopeningduringtheperiodofBid validity. 

(b) IftheBidderdoesnotaccept thecorrectionoftheBidPrice,ifanyor 
(c) Inthe case of asuccessful Bidders, if the Bidderfails the specifiedtimelimitto 

(i) SigntheAgreement;or 
(ii) FurnishtherequirementPerformanceSecurity. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be 
intimated maximum three times within the validity period for negotiation, If 
contractor does not respond in time, his Bid Security (EMD) will be forfeited and 
his tender will be rejected. Punitive action will be taken on such contractors. (As 
per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 
17. AlternativeProposalsbyBidders. 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or time 
for completion), basic technical design as indicated in the drawing and specifications. 
Conditional offers or alternative offers will not be considered further in the process of 
tender evaluation. 

 
18. FormatandSigningof Bid 

18.1. TheBiddershallpreparedocumentscomprisingthebidasdescribedinClause12ofthese 
Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be 
uploaded. 
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D. SUBMISSIONOFBIDS 
 

19. Deleted 

 
20. DeadlineforSubmissionoftheBids 

 
20.1. Complete Bids must be received online by the Employer at the tender website specified 

above not later than the date indicated in appendix. 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all right and obligation ofthe Employer and 
the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

 
21. Deleted 

22. ModificationandWithdrawalofBids 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2 Deleted 

22.3. NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid. 

22.4. Withdrawalormodificationofabidbetweenthedeadlineforsubmissionofbidsandthe 
expiration of the original period of bid validity specified in Clause 15.1above or as 
extendedpursuanttoClause15.2mayresultintheforfeitureoftheBidsecuritypursuant to 
Clause 16. 
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E. BIDOPENINGANDEVALUATION 
 

23. BidOpening 

 
23.1The Employer will open all the Bids received including modifications made pursuant to 

Clause22,inthepresenceoftheBiddersortheirrepresentativeswhochoosetoattendat time, 
date and the place specified in Appendix in the manner specified in Clauses 20 and 23.3, 
In the event of the specified date of Bid opening being declareda holiday for the 
Employer,theBidswillbeopenedattheappointedtimeandlocationonthenextworking day. 

23.2. Deleted. 
23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnishedwitheachbidwillbeannounced.Ifthebidsecurityfurnisheddoesnotconform to the 
amount and validity period as specified in the invitation for bid(ref. Column4 and 
paragraph3),andhasnotbeenfurnishedintheformspecifiedinClause16,thetechnical bid 
will not be opened. 

23.4. (i)Subject to confirmation of the bid security by the issuing Bank, the bids accompanied 
with valid bid security will be taken up for evaluation with respect to the 
Qualification information and other information furnished in part I of the bid 
pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 
Documents with respect to any required clarification. 

(iii) Thebidderswillrespondinnotmorethan7daysofissueoftheclarificationletter. 
(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose financial 
bids are eligible for consideration. 

23.5. Deleted 
23.6 Atthetimeofopeningof“FinancialBid”,thenamesofthebidderswerefoundresponsive 

inaccordancewithClause23.4(iv)willbeannounced.Thebidsofonlythesebidderswill be 
opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any 
discount and such other details as the Employer may consider appropriate, will be 
announced by the Employer at the opening. 

23.7 thetimeofopeningof“FinancialBid”,thenamesofthebidderswerefoundresponsivein 
accordancewithClause23.4(iv)willbeannounced.Thebidsofonlythesebidderswillbe 
opened.TheresponsiveBidders’names,theBidprices, thetotalamountofeachbid, any 
discount, and such other details as the Employer may consider appropriate, will be 
announced by the Employer at the opening. 

23.8 Incasebidsareinvitedformorethanonepackage,theorderforopeningofthe“Financial Bid” 
shall be in order of Estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Processtobe Confidential 
24.1 Informationrelatingtotheexamination,clarification,evaluation,andcomparisonofBids 

andrecommendationsfortheawardofacontractshallnotbedisclosedtoBiddersorany 
otherpersonsnotofficiallyconcernedwithsuchprocessuntiltheawardtothesuccessful 
Bidderhasbeenannounced.AnyeffortbyBiddertoinfluencetheEmployer’sprocessing of 
Bids or award decisions may result in the rejection of his Bid. 

 
25. ClarificationofFinancialBids 

 
25.1. Toassistintheexamination,evaluation,andcomparisonofBids,theEmployermay,athis 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing or by e- mail, but no 
change in the price or substances of the Bid shall be sought, offered, or permitted except 
as required to confirm the correction of arithmetic errorsdiscovered by the Employer in 
the evaluation of the Bids. 

25.2Subject to sub-clause 25.1, no Bidder shallcontactthe Employer on any matterrelatingto his 
Bid opening to the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, it should do so in writing. 

25.3.Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decision may result in the rejection of the Bidders’ bid. 

 
26. ExaminationsofBidsandDeterminationofResponsiveness 

 
26.1 Duringthedetailevaluationof"TechnicalBid",theEmployerwilldeterminewhethereach Bid 

(a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; 
(c)is accompanied by the required securities and; (d)is substantiallyresponsive to the 
requirements of the Bidding document. During the detailed evaluation of the 
“FinancialBid”, theresponsivenessofthebidswillbefurtherdetermined withrespectto the 
remaining bid conditions, i.e., priced bill of quantities, technical specifications, and 
drawings. 

26.2 Asubstantiallyresponsive“FinancialBid”isonewhichconfirmsalltheterms,conditions and 
specifications of bidding documents, without material deviation or reservation. A 
materialdeviationorreservationisone(a)whichaffectsinanysubstantialwaythescope, 
quality,orperformanceoftheWorks;(b)whichlimitsinanysubstantialway,inconsistent with 
the Bidding documents, the Employer’s rights or the Bidder’s obligations under the 
Contract;or(c)whoserectificationwouldaffectunfairlythecompetitivepositionofother 
Bidders presenting substantially responsive Bids. 

 
26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by theEmployer, 

and may not subsequently be made responsive by correction or withdrawal of the non- 
conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 

29. EvaluationandComparisonofFinancialBids 
 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. Variation 

and deviations and other factors, which are in excess ofthe requirementsof the Bidding 
documentsorotherwiseresultinunsolicitedbenefitsfortheEmployer,shallnotbetaken in to 
account in Bid evaluation. 

29.4. TheestimatedeffectofthepriceadjustmentconditionsunderClause47oftheConditions of 
Contact, during the period of implementation of the Contract, will not be taken in to 
account in Bid evaluation. 

 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to theEngineer’s 

estimateofthecostofworktobeperformedunderthecontracttheEmployermayrequire 
theBiddertoproducedetailedconsistencyofthosepriceswiththeconstructionmethods and 
scheduleproposed.Afterevaluationofthepriceanalyses,theEmployermayrequire that the 
amount of the performance security set forth in Clause 34 be increased at the expense of 
the successful /bidder to a level sufficient to protect the Employer against financial loss 
in the event of default of the successful Bidder under the Contract. 

 
29.6. AbidwhichcontainsseveralitemsinthebillofQuantitieswhichareunrealisticallypriced low 

and which cannot be substantiated satisfactorily by the bidder may be rejected as non-
responsive. 

 
30. Deleted 
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F. AWARDOFCONTRACT 

31. AwardCriteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has 
been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered the 
lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which 
is the lowest evaluation in any of the packages opened earlier than the one 
consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 
bid.Thecontractwillinsuchcasesbeawardedtothenextlowestbidderathisevaluation bid 
price. 

32. Employer’sRighttoAccept anyBidandto RejectanyorallBids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
contract, without thereby incurring any liability to the affected bidder or Bidder or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s 
action. 

33. NotificationofAwardandSigningofAgreement 
 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registeredletter.Thisletter(hereinafterandintheconditionofcontractcalledthe“Letter of 
Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
33.2The notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause. 

33.3. TheAgreementwillincorporateallagreementsbetweentheEmployerandthesuccessful 
Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days 
followingthenotificationofawardalongwiththeLetterofAcceptance.Within21daysof 
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful. 

34. PerformanceSecurity 
 

34.1. (A)Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in 
the form set forth in Section 8 (the “Performance Security”) for an amount equal to 
5% (five percent) of its Contract Price. In case of bidsmentioned below, the 
successful Bidder,along withthePerformanceSecurity, 
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shallalsofurnishtotheAuthorityanirrevocableandunconditionalguaranteefroma 
BankinthesameformgivenatSection8towardsanAdditionalPerformanceSecurity (The 
“Additional Performance Security”) for an amount calculated as under: 

 
(a) IftheContractPriceofferedbytheSelectedBidderislowerthan10%butupto 20% 

of the Estimated Project Cost, then the Additional Performance Security shall 
be calculated @ 20% of the difference in the (i) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost and 
(ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the 
Estimated Project Cost, then the Additional Performance Security shall be 
calculated @ 30% of the difference in the (i) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost and 
(ii)Contract Priceofferedbythe selectedBidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B)ThePerformanceSecurityshallbevalidbeyond60(sixty)daysoftheDefectsLiability 
PeriodandtheAdditionalPerformanceSecurityshallbevalidbeyond28(twenty- 
eight) days of Project Completion Date. 

34.2. If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptabletotheEmployer.AsperGoGFinanceDepartment’sCircular No. FD/MSM/e- 
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 
34.3. FailureofthesuccessfulBiddertocomplywiththerequirementofSub-Clause34.1shall 

constitute sufficient grounds for cancellation of the award and forfeiture ofthe Bid 
Security. 

 
35 AdvancePayment andSecurity 

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in 
theConditionsofContract, subjecttomaximumamount,asstatedintheContractData. 

 
36. Deleted 

 
37. Corrupt ofFraudulentPractices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of 
time, to be awarded a contract with National Highways Authority of India/ State PWD 
and anyother agencies,if it at anytime determines that the firm has engaged in corrupt 
or fraudulent practices in completing for the contractor, orin execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 
Conditions of Contract. 
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APPENDIXTOITB 
ClauseReferenceWith 
respect to Section –I 

1. The Name of the Employeris Chief Officer Bhuj Nagarpalika, [Cl.1.1] 
2. The last five years.     

2023 – 2024 
2022–2023 
2021–2022 
2020–2021 
2019–2020 

3. This AnnualFinancialTurnoverAmountisRs. [Cl.4.5.3(a)] 
4. Value ofWorkisRs. 
5. Deleted 
6. ThecostofelectricworkisRs. 
7. Thecost ofwatersupply/sanitaryworksisRs. 
8. Liquidassetsand/oravailabilityofcredit facilitiesisRs. [Cl.4.5.6] 
9. Pricelevelofthefinancialyear…………… [Cl.4.5.2] 

10. Thepre-bidmeetingwilltakeplaceat [Cl.9.2.1] 
11. The technical Bid will be opened at the office of the Chief 

Officer Bhuj Nagarpalika, on dt. Asstated on online NIT 

12. Address of the Employer: Chief Officer,Bhuj Nagarpalika, 
13. Deleted 
14. ThebidshouldbesubmittedlatestbyAsstatedon 

online NIT 
15. Thebidwillbeopenedat Chief Officer,Bhuj Nagarpalika, As 

stated on online NIT 
16. TheBankDraft in favor of Chief Officer, Bhuj Nagarpalika,  
17. Deleted 
18. Escalation factors (for the cost of works executed and financial 

figure to a common base value) for works completed 

[Cl.20.1&20.2] 

[Cl.23.1] 
 
 
 

[Cl.4.5.2] 

 
 

 
Year FinancialYear Multiplyingfactor 

Baseyearofinvitingtender 2024-2025 1.00 

-1 2023-2024 1.10 

-2 2022-2023 1.21 

-3 2021-2022 1.33 

-4 2020-2021 1.46 

-5 2019-2020 1.61 
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#LISTOFKEYPLANT&EQUIPMENTTOBEDEPLOYEDONCONTRACTWORK 

[ReferenceCL.4.5.5] 
 

 
Thecontractorsshallalsogivealistofmachineriesinhispossessionandwhichthey 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximu

m 15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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ListofKeyPersonneltobedeployedonContractWork (Reference 

Cl. 4.5.4) 

#Employmentofa qualifiedsiteEngineerbytheContractor. 
TheContractorshallemployfull-timetechnicallyqualifiedstaffduringtheexecutionofthiswork as 
under: - 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to 

be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is 

more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but 

more than Rs.5 lakhs. 
4. Minimum two Diploma Civil Engineers for the work when the cost of work to be executed 

is less than Rs. 5 lakhs. The Engineer so employed for the Government work must have 
sufficientexperiencetohandletheworkindependently.SuchanEngineershallhavetostay at 
the site of work and he shall not be entrusted with other duty except this work. 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to the of the 
work the Name, Qualifications, copy of marksheet, Colour Photograph and the 
appointment order issued such engineers engaged for this contract work. 
If15daysafterissueofworkordersuch designatedSite Engineersdonotresumeor do not 
remain present on site of work, the recovery at the rate of Rs.15,000-00 per month per 
Engineer will be made from the bills/deposit/dues of the contractor. Such recovery shall 
be non-refundable. 
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SECTION-2 

QUALIFICATIONINFORMATION 
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QUALIFICATION INFORMATION 

The information to be filled in by the Bidder in the following pages will be used for 
thepurpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 
Thisinformation will not be incorporated in the Contract. 

 
1. ForIndividual Bidders 

 
1.1ConstitutionorlegalstatusofBidder(Attac

h Copy) 
 

Place of registration 

 

Principal place of business  

PowerofattorneyofsignatoryofBid(Attach) 

1.2 Total value of Civil engineering constructions2023-2024    Work 
performed in the last five years 2022-2023 

1.3 (in Rs.Lakhs) 2021-2022 
2020-2021 
2019-2020 

 
15.2.1 Work performed as prime contractor, work performed in the past as a nominated sub-

contractor will also be considered the sub-contract involved execution of all main 
itemsof work described in the bid documents, provided further that all other 
qualificationcriteria are satisfied (in the same name) on works of a similar nature over 
the last fiveyears** and in current year before the submission of the bid. 

 
Project
Name 

Nameoft
heEmplo

yer 

Description
ofwork 

Contract
No. 

Valueof
contract

(Rs. 
Crore) 

Date
ofiss
ueof
work 
order 

Stipulated
period
 of
completion 

Actual 
dateofcompl

etion* 

Remarkex
plainingre
asonsforde
lay &work 
Completed 

         

*Attachcertificate(s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsare received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as 
anominated sub-contractor, will also be considered provided the sub-contract 
involvedexecutionofallmainitemsofworkdescribedinthebiddocument,provided,furtherth
atall other qualification criteria are called (in the same name and style) in the last 
fiveyears** and in current year before the submission of the bid. 

 
Year Name

ofthe
work 

Nameoft
heEmplo
yer 

Quantityofworkperformed(Cum/MT) Remarks*(in
dicatecontra
ctRef) 

Cement 
Concrete(I
ncludingR
CC &PCC) 

Masonry Earth 
Works 

Bituminous 
Work 

2023-2024        

2022-2023        

2021-2022        

2020-2021        

2019-2020        

 
1.4 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhichare 

yet to be completed) as on the date of this bid. 
 

(A) Existingcommitmentsandon-goingworks: 
 

Descriptiono
f works 

Place
&Stat

e 

ContractN
o. 

Name 
&Address
ofEmploy

er 

ValueCo
ntract(R

s. Cr) 

Stipulated
Period
 of
Completion 

Value 
ofWorks*r
emainingt

o 
becomplet
ed(Rs. Cr) 

Anticipatedo
fcompletion 

1 2 3 4 5 6 7 8 
        

 
*Attachcertificate (s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsare received. 

1.5 AvailabilityofkeyitemsofContractorsEquipmentforcarryingouttheworks(Ref.Clause4.5.5)
. The Bidder should list all the information requested below. 

 
Item 
ofEquipme
nt 

Requirement AvailabilityProposals Remarks(f
romwho
mtobepur
chased 

NO Capacity Owned/Lea
sedtobeproc
ured 

Nos/.Ca
pacity 

Age/Condi
tions 
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1.6
Qualificationsandexperienceofkeypersonnelrequiredforadministrationandexecutionofth
econtract.Attachbiographicaldata.ReferalsotoSubClause9.1oftheConditionsofContract. 

 
Position Name Qualification Year 

ofExperien
ce(General
) 

Year 
ofexperienceint
he proposed 
position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 

 
1.7 Proposedsub-contractandfirmsinvolved 

Sectionsofthewo

rks 

ValueofSub-

Contractor 

Sub-

Contractor(Name & 

Address) 

Experienceinsim

ilarwork 

    

    

    

    

    

    

 
Attachcopiesofcertificatesonpossessionofvalidlicenseforexecutingwatersupply/sanitary 

work/ building electrification works. 
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1.8Financial reports for the last five years:balance sheets, profit and loss statements,auditors’ 
reports (in case of companies/corporations), etc. List them below and attachcopies. 

 
1.9 Evidenceofaccesstofinancialresourcesto meet thequalificationrequirements:cashinhand, 

lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
mayprovide references if contacted by the Employer. 

1.11 InformationonLitigationhistoryin whichthe Bidderis involved. 
 

OtherParty
(ies) 

Employer Causeof
Dispute 

Amount
Involved 

Remarksshowin
g 

PresentStatus 
     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 

toBidders. (Name of Consultant engaged for project preparations is * ........................ ) 
 

 

 
1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawingsand 

charts as necessary to comply with the requirements of the Bidding documents.(Refer 
ITB Clause 4.1) 

 
 

1.14 Programme 
 

2. Deleted 

3. AdditionalRequirements 

3.1 Biddersshouldprovideanyadditionalinformationrequired to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 
* FillthenameofConsultant 
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SAMPLEFORMATFOREVIDENCEOFACCESSTOOR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE4.5.6OFITB) 

BANK CERTIFICATE 

 
Thisistocertifythat M/s. is a reputed company 

with a good financial standing. 

 
Ifthecontractforthework,namely is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.  tomeettheirworkingcapitalrequirementsforexecutingtheabove 

during the contract period. 

 
 
 

 

 
 

(Signature)Name 

of Bank 

SeniorBank Manager Address 
 

Of the Bank 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

 
2. The undersignedalsoherebycertifies that neitherour firmM/s.   

 have not abandoned any work of 
Government of Gujarat/Government of India/any Board or Corporation under 
Government ofGujarat/GovernmentofIndianoranycontractawarded tousforsuch 
works have been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporationtofurnishpertinentinformationdeemednecessaryandrequestedby the 
Department to verify this statement or regarding any (our) competence and general 
reputation. 

 
4. TheUndersigned understandsandagreesthatfurtherqualifyinginformationmaybe 

requested, and agrees to furnish any such information at the request of the 
Department/ Project implementing agency. 

 
 

 

 
(SignedbyanAuthorizedOfficeroftheFirm) 

 
 

 

 
TitleofOfficer 

 
 

 
NameofFirm 

 
 

 
Date 
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UNDERTAKING 

 
I,theundersigneddoherebyundertake.........that ............................... our firm M/s

 ........................................................................................................ wouldinvestaminimumcash 

upto25%ofthevalueoftheworkduringimplementationofthe contract. 
 
 

 

(SignedbyanAuthorizedofficerofthe firm) 
 
 

 

Titleofofficer 
 
 
 
 

 

Nameoffirm 
 

 

 
DATE 
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SECTION-3 

CONDITIONSOF CONTRACT 
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1. Definitions 

CONDITIONSOFCONTRACT 

A. GENERAL. 

 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meaning. 
 

Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid 

CompensationEvents arethosedefinedinClause 44hereunder 
 

The Completion Date is the date of completion of the Works as certified by the 
Engineer in accordance with Sub Clause 55.1 

The Contract is the contract between the Employer and Contractor to execute, 
complete and maintain the Works till the completion of DefectsLiability Period. It 
consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which 

comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Work 
has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

TheContractPriceisthepricestatedintheLetterofAcceptanceandthereafter as 
adjusted in accordance with the provisions of the Contract. 

Daysarecalendardays:monthsarecalendarmonths. 
 

The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date. 

 
TheEmployeristhepartywhowillemploytheContractortocarryoutthe 

Works. 

TheEngineeristhepersonnamedintheContractData(oranyothercompetent 
person appointed and notified to the contractor to act in replacement of the Engineer) 
whoisresponsibleforsupervisingtheContractor,administeringtheContract,certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract, 
awarding extensions of time, and valuing the Compensations Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to the 

site to construct the Works. 
 

TheInitialContractPriceistheContractPricelistedintheEmployer’sLetter of 
Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer by 
issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

TheSiteistheareadefinedassuchintheContract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

SpecificationsmeanstheSpecificationsoftheworksincludedintheContractand any 
modification or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when theContractor 
shall commence execution of the works. It does not necessarily coincide with any of the 
Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

ContractortocarryoutapartoftheworkintheContractwhichincludesworkontheSite. 
 

TemporaryWorksareworksdesigned,constructed,installed,andremovedby the 
Contractor which are needed for construction or installation of the Works. 

 
AVariationisaninstructiongivenbythe Engineer,whichvariesthe Works.The 

WorksarewhattheContractrequirestheContractortoconstruct,install, and 
turn over to the Employer, as defined in the Contract Data. 

2. Interpretation 
 

2.1 IninterpretingtheseConditionsofContract, singular also meansplural, malealso 
means female or neuter and the other way around. Heading have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries 
about Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole works) 

 
2.3 ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderof 

priority 
 

(1) Agreement 
(2) LetterofAcceptance,noticetoproceedwith works 
(3) Contractor’sBid 
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(4) ContractData 
(5) ConditionsofContractincludingConditionsof Contract 
(6) Specifications 
(7) Drawings 
(8) Billsofquantitiesand 
(9) AnyotherdocumentlistedintheContractDataasformingpartofthe Contract. 

 
3. LanguageandLaw 

3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. EngineersDecisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 
Employer. 

 
5. Delegation 

5.1 The Engineer may delegate any of his duties and responsibilities to other people 
after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

 
6. Communications 

6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing.A notice shallbe effective onlywhen it is delivered 
(in terms of Indian Contract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the Contract 
withouttheapprovaloftheEmployerinwriting.Subcontractingshallnotalterthe 
Contractor’sobligations.Sub-contractingofsupplyorspecificitemsofworkis not 
allowed. 

7.2 The sub-contractor must be registered in appropriate class and category for the 
part of work to be subcontracted. 

 
8. OtherContractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities and the Employer between the dates given in the Schedule of 
other Contractor. The Contractors shall as refer to in the Contract Data, also 
providefacilitiesandservicesforthemasdescribedintheSchedule.Theemployer 
maymodifythescheduleofothercontractorsandshallnotifythecontractorofany such 
modifications. 



40  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer. The Engineer will 
approve any proposed replacement of key personnel only if their qualifications, 
abilities,andrelevantexperiencearesubstantiallyequaltoorbetterthanthoseof the 
personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member ofthe 
Contractor Staff or his work force stating the reasons the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection 
with the work in the Contract. 

10. Employer’sandContractorsRisks 
 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, 
and the Contractor carries the risks which these Contracts states are 
Contractorsrisk. 

11. Employer’sRisks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as they 

directlyaffecttheexecutionoftheWorks,therisksofwar,hostilities,invasion,act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped 
power,civilwar,riotcommotionordisorder(unlessrestrictedtotheContractor’s 
employees), and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive. 

 
12. Contractor’sRisks 

12.1 Allrisksoflossofordamagestophysicalpropertyandofpersonalinjuryanddeath 
which arise during and in consequence of the performance of the Contract other 
than the excepted risks are the responsibility of theContractor. 

 
13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start date to the end of the Defects Liability 
Period, in the amounts and deductibles stated in the Contract datafor the 
following events which are due to the Contractor’s risks: 

 
(a) Lossofordamagetotheworks,Plant and materials, 

(b) Lossofordamageto Equipment 
(c) Lossofordamagesofproperty(expecttheWorks,Plant,Materialsand 

Equipment) in connection with the Contract; and 

(d) Personalinjuryordeath. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
EngineerfortheEngineer’sapprovalbeforetheStartDate.Allsuchinsuranceshall 
provideforcompensationtobepayableinthetypesandproportionsofcurrencies 
required to rectify the loss or damage incurred. 
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13.3 IftheContractordoesnotprovideanyofthepoliciesandcertificatesrequired,the 
EmployermayaffecttheinsurancewhichtheContractorshouldhaveprovidedand 
recoverthepremiumstheEmployerhaspaidfrompaymentsotherwiseduetothe 
Contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. 

13.4 Alterationstothetermsofaninsuranceshallnotbemadewithouttheapprovalof the 
Engineer. 

 
13.5 Bothparties shallcomplywithanyconditionsoftheinsurance policies. 

14. SiteInvestigationReport 

14.1 The Contractor in preparing the Bid shall rely on any site Investigationreports 
referredtointheContractData,supplementedbyanyinformationavailabletothe 
Bidder. 

15. Queriesabout theContract data 

15.1 TheengineerwillclarifyqueriesontheContractData 

16. Contractorto Construct theWorks 
 

16.1 The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17. TheWorkstobecompletedbytheIntendedCompletionDate 

17.1 TheContractormaycommenceexecutionoftheWorksontheStartDateandshall carry 
out the Works in accordance with the programme submitted bythe Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended 
Completion date 

18. ApprovalbytheEngineer 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
TemporaryworkstotheEngineer,whoistoapprovethemiftheycomplywiththe 
Specifications and drawings. 

18.2 TheContractorshallberesponsiblefordesignoftemporaryworks. 

18.3 The Engineer’s approval shall not alter the contractor responsibility fordesign of 
the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary or 

permanent work are subject to prior approval by the Engineer before their use. 
 

19. Safety 

19.1 TheContractorshallberesponsibleforthesafetyofallactivitieson the Site. 
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to notify 
the engineer of such discoveries and carry out the Engineer’s instructions for 
dealing with them. 

21. PossessionoftheSite 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employerisdeemedtohavedelayedthestartoftherelevantactivitiesandthiswill be a 
Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is not 
handed over to the Contractor, then contractor/ Employer may fore-close the 
contract.Contractor/Employer has to foreclose the work within 30 days after 
lapse of 25%-time limit and after 30 days foreclosure option will be closed. 

 
22. AccesstotheSite 

22.1 The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with the 
Contractisbeingcarriedoutorisintendedtobecarriedoutandtoanyplacewhere 
materialsorplants arebeingmanufactured/fabricated/assembledfortheworks. 

 
23. Instructions 

23.1 TheContractorshallcarryoutallinstructionsoftheEngineerpertainingtoworks 
which comply with the applicable laws where the site is located. 

23.2 TheContractorshallpermittheEmployertoinspecttheContractor’saccountsand 
recordsrelatingtotheperformanceoftheContractorandtohavethemauditedby 
auditors appointed by the Employer, if so required by the Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 
outsidetheauthoritygiventotheEngineerbytheContractorthatthedecisionwas 
wrongly taken, the decision shall be referred to #Chief Officer Higher 
Authority)within 14 days of the notification of the Engineer's 
decision.Iftheissueisnotresolved,anypartycanreferthematterforconciliation 
within 15 days from the decision given by the #Chief officer  

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Chief Officer, both the parties have to refer to the Chief 
Engineer concern for the conciliation process. 

 
(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the #Superintending Engineer, both the parties have to refer 
to the #R.C.M  for the conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractorfailstoreferaclaim/disputetotheHigherAuthoritywithin14daysof the 
notification of the Engineer's decision, the Contractor shall not be entitled to 
anyadditionalpayment/claimifhedoesn’tfollowtheabovesequenceinstipulated 
time and he should not stop the work. 

25. ProcedureforDisputers 

 
25.1 Thearbitrationshallbeconductedinaccordancewiththearbitrationprocedure stated 

in the Special Conditions of Contract. 
 
 

26. Deleted 
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B. TIMECONTROL 
27. Programme. 

 
27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements 
orders, and timing for all the activities in the works along with monthly cash flow 
forecast. 

27.2 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence ofthe activities. 

 
27.3 The Contractorshall submit to theEngineer, for approval an updatedprogramme 

atintervalsnolongerthantheperiodstatedintheContractdata.IftheContractor does 
not submit an updated programme within this period, the Engineer may withhold 
the amount stated in the Contract data from the next payment after the date on 
which the overdue programme has been submitted. 

 
27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineeragainatanytime.ArevisedprogrammeistoshowtheeffectofVariations and 
Compensations events. 

28. ExtensionoftheIntendedCompletionDate 
 

28.1 The Engineer shall extend the Intended Completion Date if a compensation Event 
occurs or a Variation is issued which makes it impossible forcompletion to be 
achieved by the Intended Completion Date without the Contractortaking steps to 
accelerate the remaining work and which would cause the Contractor to incur 
additional cost. 

28.2 The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting full 
supportinginformation.IftheContractorhasfailedtogiveearlywarningofadelay 
orhasfailedtocooperateindealingwithadelay,thedelaybythisfailureshallnot be 
considered in assessing the new Intended CompletionDate. 

28.3 TheEngineershallwithin14daysofreceivingfulljustificationfromthecontractor 
forextensionofIntendedCompletionDaterefertotheEmployerhisdecision.The 
employer shall in not more than 21 days communicate to the engineer the 
acceptanceorotherwiseoftheEngineer’sdecision.Iftheemployerfailstogivehis 
acceptance,theEngineershallnotgranttheextensionandthecontractormayrefer the 
matter under Clause 24.1 

 
29. Deleted 

30. DelaysOrderedbytheEngineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

31.2 TheEngineershallrecordthebusinessofmanagementmeetingsandistoprovide 
copies of his record to those attending the meeting and to the Employer. The 
responsibilityofthepartiesforactionstobetakenistobedecidedbytheEngineer 
eitheratthemanagementmeetingorafterthemanagementmeetingandstatedin 
writing to all who attended the meeting. 

32. EarlyWarning 
 

32.1 TheContractoristowarntheEngineerattheearliestopportunityofspecificlikely 
future events or circumstances that may adversely affect the quality of the work, 
increase the Contract price or delay the execution of works. The Engineer may 
require the contractor to provide an estimate of the expected effect of the future 
event or circumstance on the contract price and completion date. The estimate is 
to be provided by the Contractor as soon as reasonably possible. 

32.2 The Contractor shall cooperate with the Engineer in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 
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C. QUALITYCONTROL 

# 33. IdentifyingDefects/Defectliabilityperiod 
 

33.1 :Defect liability period : The contractor shall be responsible to make good and 
remedyathisownexpenseanydefectwhichmaydevelopormaybenoticedbefore the 
period mentioned hereunder from the certified date of completion. The Engineer 
in charge shall give the contractor a notice in writing about the defects 
andthecontractorshallmakegoodthesamewithin15daysofreceiptofthenotice. In 
the case of failure on the part of the contractor, the Engineer- in-charge may 
rectify or remove or re-execute the work at the risk & cost of the contractor. The 
Engineer-in-charge shall be entitled to appropriate the whole or any part of the 
amount of security deposit towards the expenses, if any, Incurred by him in 
rectification, removal or re-execution. The Defects Liability period shall be as 
under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 
3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months 
from the certified date of completion which should include three monsoons. 

(d) Fororiginalbuildingworksthedefectliabilityperiodwillbe4yearsorelapseof4 
monsoonperiodfollowingdateofpossessionofbuildingtakenoverbyuseragency 
following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 

 
Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

 
33.2 Freemaintenanceguaranteeperiodforworks ofRoad/Bridgeconstruction 

(a) Forresurfacingworkofroadfreemaintenanceguaranteeperiodoneyearfrom the 
date of completion. 

 
(b) Incase of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee from the 
certified date of completion. During this period the contractor shall visit the 
site every six months along with the concerned Section Officer / Deputy Chief 
Officerandwillexaminetheworkalreadycarriedoutinthiscontractlikeroad work, 
jungle cutting, side shoulders, side gutter, road furniture, patta etc. and will 
prepare Km. wise inspection report duly signed by all concerned and any 
defect observed shall be done within 15 days by the contractor at his risk and 
cost as per the direction of Engineer in charge. The contractor needs to do 
videographyofthesevisitsandrequiretosubmitatthetimeofreleaseofFMG. If B.T. 
the surface during the maintenance period of 4 years is worn out then 
agencyshallhavetoproviderenewalcoatingaspertenderitemasdirectedby 
theEngineer-in-charge.Theamountequivalentto5%ofeachrunningbillshall 
bewithheld and will be released after the free maintenance guarantee period 
(i.e. 4 years) is over. 
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However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Chief Officer after completion certificate of 
work is issued. 

 
(1) Theflakinessandelongationindex(combined)forcoarseaggregatesunderno 

circumstances shall exceed the allowable limit set forth in the relevant clause 

for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / cutting 

for side shoulders, side gutters, kilometer / indicator / guard stones, sign 

boards etc. are completed in all respect by the contractor. After completion of 

themiscellaneousitems,theabovesaid2%withheldamountshallbereleased. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) VideographyforthesurfaceunderMaintenanceGuaranteeistobedoneasper Govt. 

letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing more 

than Rs. 5.00 Crore. 

(4) Settingupofadequatelaboratory&deploymentofqualityengineers. 

The contractor shall have to set up the laboratory with adequate equipment. 

Tillthesettingupofadequatelaboratoryiscompleted&reportedofthistothe 

engineer (subject to due verification by engineer’s representative) by 

contractor in writing, Rs.2,00,000/- shall be withheld. The qualified quality 

Engineer shall be deployed exclusively for this contract by the contractors. If 

qualityEngineerisnotdeployedbycontractorwithinonemonthafterthedate of 

work order, the amount equivalent to Rs.20,000 per month shall be recovered 

till the actual deployment of quality engineer. The amount so recovered 

towards the deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) MaintenanceduringConstructionPeriod 

During the Construction Period, the Contractor shall maintain, at his own risk 
and cost, the existing lane(s) of the road so that the traffic worthiness and 
safetythereofareatnotimemateriallyinferiorascomparedtotheircondition 10 
(ten) days prior to the date of the Agreement, and shall undertake the 
necessary repair and maintenance works for this purpose; provided that the 
Contractor may, at his cost, interrupt and divert the flow of traffic if such 
interruptionanddiversionisnecessaryfortheefficientprogressofworksand 
conformstoGoodIndustryPractice;provided 
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further that such interruption and diversion shall be undertaken by the 
Contractor only with the prior written approval of the Chief Officer which 
approval shall not be unreasonably withheld. For the avoidance of doubt, it is 
agreed that the Contractor shall at all times be responsible for ensuring safe 
operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any 
defects that are found. Such checking shall not affect the Contractor’s 
responsibilitiestheEngineermayinstructtheContractortosearchforaDefectand to 
uncover and test any work that the Engineer considers mayhave a Defect. 

34. Tests 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it 
does,theContractorshallpayforthetestandanysamples.Ifthereisnodefectthe test 
shall be a Compensation Event. 

 
34.2 #1% of the amount of work doneshould be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of actual 
charges. 

34.3 Agencyhastoestablishtestinglaboratoryonsiteforthevarioustesttobecarried 
outintheworkforthispurposeagencyshallconstructapukkalaboratorybuilding with 
all facility on site at location specified by theengineer in charge. 

35. Correctionofdefects 
 

35.1 TheengineershallgivenoticetotheContractorofanydefectsbeforetheendofthe 
defectsLiabilityPeriod,whichbeginsat Completionand is definedin thecontract 
data. The Defects Liability Period shall be extended for as long as Defects remain 
to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

36. UncorrectedDefects 

36.1 If the Contractor has not corrected a defect within the time specified in the 
Engineer’snotice,theEngineerwillassessthecostofhavingtheDefectcorrected, and 
the Contractor will pay this amount. 
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D. COSTCONTROL 
 

37. BillofQuantities 

 
37.1 ThebillofQuantitiesshallcontainitemsfortheconstructions,installation, testing 

and commissioning work to be done by the Contractor. 

 
37.2 ThebillofQuantitiesisusedtocalculatetheContractprice.TheContractorispaid 

forthequantityoftheworkdoneat therate intheBillofQuantitiesforeachitem. 

 
38. ChangeintheQuantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to the 

originalspecifications,drawings,designsandinstructionsthatmayappeartohim to 
be necessary or advisable during the progress of the work and the contractor 
shall be bound to carry out the work in accordance with any instruction in this 
connection whichmaybegiventohimin writingsigned bytheEngineer and such 
alteration shall not invalidate the contract and any additional work which the 
contractormaybedirectedtodointhemannerabovespecifiedaspartofthework shall 
be carried out by the contractor on the same conditions in all respects on which 
he agreed to do the main work and at the same rate as are specified in the tender 
for the main work. 

 
Exceptthatwhenthequantityofanyitemexceedsthequantityasinthetenderby 
morethan130%,thecontractorwillbepaidforthequantityinexcessof130%,at the 
rate entered in theSOR ofthe year duringwhich the excess in quantity is first 
executed. 

 
39. Variations 

39.1 All Variations shall be included in updated programmes produced by the 
Contractor. 

40. PaymentsforVariations 

40.1 If the additional or altered work includes any class of work for which no rate is 
specified in this contract, then such class of work shall be carried out as under. 

 
(i) At the rate derived from the item within the contract which is comparable to the 

one involving additional or altered class of work; where there are more than one 
comparable items, the item of the contract which is nearest in comparison with 
regardtoclassorclassesoftheworkinvolvedshallbeselectedandthedecisionof the 
Superintending Engineer as to the nearest comparable item shall be final and 
binding on the contractor. 

 
(ii) Iftherate cannotbederived in accordancewith(i)above, suchclassofworksshall be 

carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 
percentagebywhichthetenderamountismoreorlessascomparedtotheamount 
arrived at the rates in the “Schedule of Rates” of the Division in the year in which 
the tender was received. If the Schedule of rates of the Division does not contain 
alltheitems,thepercentageincreaseordecreaseofthetender shallbecalculated 
considering such items which were included in the “Scheduled Rates” of the 
division for the year and for materials consumed on such item the rate to be 
charged would be the basic rate taken into accountfor fixing the rate in S.O.R. 
referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work 

shall be carried out at the rate decided by the competent authorities on the basis 
of detailed rate analysis after hearing the contractor before a Committee of two 
Superintending Engineers stationed at the same place or the nearest place. 

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of 
Rates” of the Division is ordered to be carried out before the rate is agreed upon, 
then the contractor shall within seven days of the date of receipt by him of the 
order to carry out the work, inform the Engineer-in-charge of the rate, which it is 
his intention to charge for such class of work and if the Engineer in chargedoes 
notagreetothisrates,heshallbynoticeinwritingbeatlibertytocancelhisorder to carry 
out such class of work and arrange to carry it out in such manner as he may 
consider it advisable, provided always that if the contractor shall commence work 
or incur any expenditure in regard thereof before the rates shall have been 
determined as lastly herein beforementioned,then in such cases he shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred by 
him prior to thedate of the determination of the rate as aforesaid according to 
such rate or rates as shall be fixed by the Engineer-in-charge. In the event of the 
dispute, the decision of the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 
drawings and specifications recommended by the contractor and accepted by the 
competentauthority,thealternationabovereferredtoshallbewithinthescopeof such 
designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportionthattheincreaseinthecostoccasionedbyalterationsbearstothecost of the 
original work and the certificate of the Engineer-in-charge as to such proportion 
shall be final and conclusive. 

41. CashFlowForecasts 
 

41.1 Whentheprogrammeisupdated,thecontractoristoprovidetheengineerwithan 
updated cash flow forecast. 
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42. Paymentcertificates. 

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated 
value of the work completed less the cumulative amount certified previously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 

certifytheamounttobepaidtotheContractoraftertakingintoaccountanycredit or 
debit for the month in question in respect of materials for the worksinthe 
relevant amounts and under conditions set forth in sub-clause 
32.3 oftheContractData(secured Advance). 

42.3 Thevalueof workexecutedshallbedeterminedbythe Engineer. 

42.4 Thevalueofworkexecuted shallcomprisethevalueofthequantitiesoftheitems in the 
Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 
compensation events. 

42.6 TheEngineermayexcludeanyitemcertifiedinapreviouscertificateorreducethe 
proportion of any item previously certified in any certificate in the light of later 
information 

 
43. Payments 

43.1 Paymentsshallbeadjustedfordeductionsforadvancepayments,retention,other 
recoveriesintermsofthecontractandtaxesatsource,asapplicableunderthelaw. The 
Employer shall pay the Contractor the amounts certifiedby the Engineer within 
28 days of the date of each certificate. 

43.2 PaymentofGST(prevailingrates)ontheamountpayableunderthecontracttothe 
Contractor will be made by the Employer. Hence, it is the responsibility of the 
contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be paid 
by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

44. Compensationevents 

44.1 Thefollowing arecompensationEvents unlesstheyare causedby theContractor: 
(a) TheEmployerdoesnotgiveaccesstoapartoftheSitebythesite Possession 

date stated in Contract data to the Contractor 
 

44.2 In case of compensation event occurs and it prevents the work being completed 
beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 
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45. Tax 

45.1 TheratesquotedbytheContractormustbeinclusiveofalltaxesprevailingondue date 
of bid submission except GST. However, any subsequent changes in the tax 
structure by Government after due date of bid submission will be compensated 
(+/-) on availability or submission of actual documentation. Contractor will have 
to intimate Engineer regarding changes occurred in the tax structure after bid 
submission. Ifthe contractorfails to provide such information and if anyfinancial 
obligation may arise due to change in tax structure, same will be recovered from 
the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 
46. Currencies. 
46.1 Allpaymentshallbe madeinIndianRupees. 

 
47. PriceAdjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price 

oflabour,materials,fuels and lubricantsin 
accordancewiththefollowingprinciplesand procedures and as per formula given 
in the contract data: 

 
(a)  Thepriceadjustmentshallapplyfortheworkdonefromthestartdategivenin 

thecontractdatauptoendoftheinitialintendedcompletiondateorextensions 
grantedbytheEngineerandshallnotapplytotheworkcarriedoutbeyondthe 
stipulated time for reasons attributable to the contractor. 

(b) Thepriceadjustmentshallbedeterminedduringeachmonthfromtheformulagiven 
in the contract data. 

(c)  Following expressions and meanings during to the work done during 
eachmonth 
R=Totalvalueofworkdoneduringthemonth.Itwouldincludetheamountof 
secured advance granted, if any, during the month less the amount of secured 
advance recovered, if any during the month.It will exclude value for works 
executed under variations for which price adjustment will be worked 
separately based on the terms mutuallyagreed. 

47.2 Totheextentthatfullcompensationforanyriseorfallincoststothecontractoris 
notcoveredbytheprovisionsofthisorotherclauseinthecontract,theunitrates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

 
48. Retention 

48.1 The Employer shall retain from each payment due to Contractor the proportion 
stated in the Contract Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is repaid 
to the Contractor and half when the Defects Liability Period has passed and the 
Engineer has certified that all Defects notified by the Engineer to the Contractor 
before the end of this period have been corrected. 

 
48.3 Oncompletionofthewholeworks,thecontractormaysubstituteretentionmoney with 

an “on demand” Bank guarantee. 
 

Incase,ContractorrequestsforrefundoftheRetentionMoneydeductedby the 
Employer under the provision of this clause, Employer shall consider the said 
request of the Contractor provided that the refund hereunder shall be made in 
tranches of not less than 1% (One Percent) of the Contract Price and Contractor 
furnishes an irrevocable and unconditional Bank guarantee for an equal amount 
substantiallyintheformatofBankGuaranteeforPerformanceGuaranteeenclosed 
withSBDandvalidupto60daybeyondthescheduled/extendedDefectsLiability 
Period. On completion of the whole works, the contractor has however an option 
to submit a fresh irrevocable and unconditional Bank Guarantee for an amount 
equalto5%ofthetotalvalueofworkexecutedsubstantiallyintheformatofBank 
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 days 
beyond the Defect Liability Period and yet refund the Retention Money Bank 
Guarantee submitted for refund of Retention Money. 

49. LiquidatedDamages 
 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract Data for each day that the CompletionDate is later than the 
Intended Completion Date (for the whole works or the milestone as stated in the 
contract data). The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Employer may deduct liquidated 
damages from payment due to the Contractor. Payment of liquidated damages 
does not affect the Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. The Contractor shall not be 
entitled foranyinterestontheoverpaymentcalculated fromthedate ofpayment to 
the date of repayment. 

49.3 If the contractor fails to comply with the time for completion as stipulated in the 
tender, then the contractor shall pay to the employer the relevant sum stated in 
the Contract Data as Liquidated damages for such default and not as penalty for 
everyday or part of day which shall elapse between relevant time for completion 
and the date stated in the taking over certificate ofthe wholeof the works on the 
relevant section, subject to the limit stated in the contract data. 

The employer may, without prejudice to any other method of recovery 
deducttheamount ofsuchdamages fromanymoniesdue ortobecomedueto the 
contractor.Thepaymentor deductionofsuch damagesshallnotrelieve 
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thecontractorfromhisobligationtocompletetheworksonfromanyotherofhis obligations 
and liabilities under the contract. 

 
49.4 If, before the Time for Completionof the whole of the Works or, if applicable any 

Section, a Taking Over Certificate has beenissued for any part of the Works or of a 
Section, the liquidated damages for delay in completion of the remainder of the 
WorksorofthatSectionshall,foranyperiodofdelayafterthedatestatedinsuch Taking-
Over-Certificate, and in the absence of alternative provisions in the 
Contract,bereducedintheproportionwhichthevalueofthepartsocertifiedbears to the 
value of the whole of the Works or Section, as applicable. The provisions of this 
Sub-clause shall only apply to the rate of liquidated damages and shall not affect 
the limit thereof. 

 
50 Bonus 

50.1 If the contractor achieves completion of the whole of the works prior to the 
intended Completion Date prescribed in Contract Data the Employer shall pay to 
the contractor a sum stated in Contract Data as bonus for every completed month 
but subjected to maximum amount as stated in Contract Data; which shall 
elapse between the date of completion of all items of works as stipulated in the 
contract, including variations ordered by the Engineer and the time prescribed in 
Clause 17. 

 
50.2 Bonusshallbepaid onlyto worksamountingtoaboveINR5crorewithtimelimit of the 

works is equal or more than 6 months. The bonus would be paidas under 
 

%ofTime Saved %ofInitialContractPrice 
entitled for Bonus 

50% 5% 

40% 4% 

30% 3% 

20% 2% 

10% 1% 

Lessthan10% 0% 

 
51. Advance Payment. 

51.1 The Employer shall make advance payment (not to be paid less than two 
installments except in special circumstances for which the reason to be Recorded 
inwriting)totheContractoroftheamountsstatedintheContractDatebythedate 
statedintheContractDate,againstprovisionbytheContactorofanUnconditional Bank 
Guarantee in a form and by a bank acceptable to the Employer in amounts and 
currencies equal to be at least 110% of the advance payment. The guarantee shall 
remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by theamounts repaidbytheContractor. The Mobilization 
advance would be deemed as interest bearing advance at an interest rate of 10 % 
to be compounded, quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay for Equipment,plant 

and Mobilization expenses required specifically for execution of the Works. The 
Contractorshalldemonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the engineer. 

51.3 The advance payment shall be repaid by deduction proportionate amount from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, 
variations, price adjustments, Compensation Events, orLiquidated damages. 

 
51.4 Deleted 

 
52. Securities 

52.1 TheperformanceSecurity(includingadditionalsecurityforunbalancedbids)shall be 
provided to the Employer no later than the date specified in theLetter of 
Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptabletotheEmployer,and denominated inIndianRupees.Theperformance 
Security shall be valid until a date 60 days from the date of expiry of Defects 
LiabilityPeriodandtheadditionalsecurityforunbalancedbidsshallbevaliduntil a 
date 28 days from the date of issue of the certificate of completion. 

 
53. Deleted 

54. Cost ofRepairs. 

54.1 LossordamagetotheWorksorMaterialstobeincorporatedintheWorksbetween the 
Start date and the end of Defects Correction periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damages arises from the 
Contractor’s acts or omissions. 
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E. FINISHINGTHECONTRACT 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of 
the works and the Engineer will do so upon deciding that the work is completed. 

 
56. TakingOver 

56.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion. 

 
57. FinalAccount 

 
57.1 The Contractor shall supply to the Engineer a detailed final account of thetotal 

amount that the Contractor considers payable as full and final settlement of all 
claims under the Contract for items before the end of the Defects Liability Period. 
TheEngineershallissueaDefectLiabilityCertificateandcertifyanyfinalpayment that 
is due to the Contractor within 56 days of receiving the Contractor's account if it 
is correct and complete. If it is not, the Engineer shall issue within 56 days a 
schedulethatstatesthescopeofthecorrectionsoradditionsthatarenecessary.If 
theFinalAccountisstillunsatisfactoryafterithasbeenresubmitted,theEngineer shall 
decide on the amount payable to the Contractor and issue a payment certificate, 
within 56 days of receiving the Contractor’s revised account. 

57.2 Ifreversalincharacteristicoftender(L1becomingL2)onaccountofexcessesand 
savings in final account is observed, the Engineer/Employer shall be at liberty to 
restrictthefinalpaymentofBOQitemstothelowestamountevaluatedofthebids 
considering the final quantities and the rates quoted including the rebates if any. 
Payment of variation items shall however be made at the rates approved by the 
Employer, within 90 days from thephysical completion of work. 

58. OperatingandMaintenanceManuals 

58.1 If“asbuilt”drawingsand/oroperatingandmaintenancemanualsarerequired,the 
Contractor shall supply them by the dates stated in the Contract data. 

 
58.2 IftheContractordoesnotsupplytheDrawingsand/ormanualsbythedatesstated in 

the Contract data, orthey do not receive the Engineer’s approval, the Engineer 
shall withhold the amount stated in the Contract Data from payments due to the 
Contractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 
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59.2 FundamentalbreachesofContractinclude,butshallnotbelimitedtothefollowing: 

1. The contractor stops work for 28 days when no stop page of work is show 
non the current programme and the stoppage has not been authorized by the 
Engineer 

2. The Engineer instructs the Contractor to delay the progress of the Works and 
the instructions is not withdrawn within 28 days; 

 
3. The Employer or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstructions or amalgamation 
 

4. A payment certified by the Engineer is not paid by the Employer to the 
Contractor within 56 days of the date of the Engineer’s certificate 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct itwithin a 
reasonable period of time determined by the Engineer; 

 
6. TheContractordoes notmaintainasecuritywhichisrequired; 

7. TheContractorhasdelayedthecompletionofworksbythenumberofdaysfor 
which the maximum amount of liquidated damages can be paid as defined in 
the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving,receivingorsolicitingofanythingofvaluetoinfluencetheactionofapublic 
officialintheprocurementprocessorincontractexecution.“Fraudulentpractice” 
meansamisrepresentationoffactsinordertoinfluenceaprocurementprocessor 
theexecutionofacontracttothedetrimentoftheborrower,andincludescollusive 
practiceamongBidders(priortoorafterbidsubmission)designedtoestablishbid 
prices at artificial non-competitive levels and to deprive the Borrower of the 
benefits of free and open competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

 
60. PaymentuponTermination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a Certificate for the value of the work done 
lessadvancepaymentsreceiveduptothedateoftheissueofthe 
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certificate, less other recoveries due in terms of the contract, less taxes due to 
deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the 
Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done, the cost of balance material brought by 
the contractor and available at site, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the works, and the 
Contractor’scostofprotectingandsecuringtheWorksandlessadvancepayment 
received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to deducted at source as per applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 
deemed to be propertyof the Employer, if the Contract is terminatedbecause of a 
Contractor’s default. 

 
62. Releasefrom Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely 
outside the control of either the Employer or the Contractor the Engineer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving itand for any work carried out 
afterwards to which commitment was made. 
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63. SCHEDULE-C 
(seeclauseNo.-2) 

 
Time Schedule, for completion of different designated parts of the work and rate of liquidated to be paid by the 
Contractor, if he fails to complete the part of work within stipulated time limit is as detailed below : 

 
TimeScheduleof Completion 

 
Percentageoftimeofthe total 

time limit 
Percentageofwork Rateofliquidateddamages 

per day 
1 2 3 

Earth Work   

25% 16% 0.1% 
50% 50% 0.1% 
75% 75% 0.1% 

100% 100% 0.1% 
Road work   

25% 25% 0.1% 
50% 50% 0.1% 
75% 75% 0.1% 

100% 100% 0.1% 
Buildingwork   

25% 10% 0.1% 
50% 40% 0.1% 
75% 80% 0.1% 

100% 100% 0.1% 
Bridgework   

25% 10% 0.1% 
50% 40% 0.1% 
75% 80% 0.1% 

100% 100% 0.1% 
 

(Ascorrected videB&CDGR.No.TNC -1091- IB-10/(11)-C,dated 29-6-92) 
 
 

 
Signature of the Contractor                                                Chief Officer   

                             Bhuj Nagarpalika  
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F. SPECIALCONDITIONSOFCONTRACT 

 
64. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, and 
for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer a 

returnin detail, insuch form and at suchintervals as theEngineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the site and such other information as the 
Engineer may require. 

 
65. COMPLIANCEWITHLABOURREGULATIONS 

 
During continuance of the contact, the Contractor and his sub- contractor 

shall abide at all times by all existing labour enactments and rules made 
thereunder, regulations, notification and bye laws of the State or central 
Government orlocal authority and any other labour law (including rules), 
regulations,byelawsthatmaybepassedornotificationsthatmaybeissuedunder 
anylabourlawinfutureeitherbytheStateortheCentralGovernmentorthelocal 
authority. Salient features of some of the major labour laws that are applicable to 
theconstructionindustryaregivenbelow.TheContractorshallkeeptheEmployer 
indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules 
made thereunder, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor, the Engineer/employer shall have the right to deduct 
any money due to the Contractor including his amount of performance security. 
The Employer/Engineer shall also have the right to recover from the Contractor 
anysumrequiredorestimated toberequiredformakinggoodthelossordamage 
suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point to time. 
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SALIENTFEATURESOFSOMEMAJORLABOURANDOTHERLAWSAPPLICABLETO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

A) WorkmenCompensation Act 1923:- The Act provides for compensation incase of 
injury by accident arising out of and during the course of employment. 

 
B) Payment of Gratuity Act. 1972:- Gratuity is payableto an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 
yearsserviceormoreondeath,therateof15dayswagesforeverycompletedyearof service. 
The Act is applicable to all establishments employing 10or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for 

monthly contributions by the employerplus workers @ 10% or 8.33% The benefits 
payable under the Act are : 

 
1. Pensionorfamilypensionon retirementordeath,asthecasemaybe. 
2. Depositlinkedinsuranceonthedeathinharnessofthe worker. 
3. PaymentofP.F.accumulationon retirement/deathetc. 

 
D) Maternity Benefit Act1951:- The Act provides forleaveand someother benefits to 

women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 
welfare measures tobeprovided bytheContractorto contract labourand in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of 
RegistrationandtheContractorisrequiredtotakelicensefromthedesignatedOfficer. 
TheActisapplicabletotheestablishmentsorContractorofPrincipalEmployer,ifthey 
employ 20 or more contract labour. 

 
F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the 

MinimumWages fixed by appropriate Government as per provisions of the Act, if the 
employment is a scheduled employment. Construction of Building, Roads, Runways 
are scheduled employment. 

 
G) Payments of wages Act 1936:-It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wagesof the 
workers. 

 
H) EqualremunerationsAct1979:-TheActprovidesforpaymentofequalwagesfor 

workofequalnaturetoMaleandFemaleworkersandfornotmakingdiscrimination 
against female employees in the matter of transfer, training and promotions etc. 

 
I) Payments of Bonus Act 1965:- The Actis applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual bonus 
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to 
employeesdrawingRs.3500/-permonthorless.Thebonustobepaidtoemployees 
gettingRs,2500/-permonthoraboveRs.3500/-permonthshallbeworkedoutby 
takingwagesasRs.2500/-permonthonly.TheActdoesnot 
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apply to certain establishments. The newly set-up establishments are exempted for 
fiveyearsincertaincircumstances.SomeoftheStateGovernmentshavereducedthe 
employment size from 20 to 10 for the purpose of applicability of this Act. 

 
J) IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedurefor 

resolutions of Industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishmentsemploying100ormoreworkmen(employmentsizereducedbysome of 
the State and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer onmatters provided in the 
Act and get the same certified by the designated Authority. 

 
L) TradeUnionsAct1926:-TheActlaystheprocedureforregistrationoftradeunions of 

workmen and employers. The Trade Unions registered under the Act have given 
certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :-The Act prohibits 

employmentofchildrenbelow14yearsofageincertainoccupationsandprocessand 
provides for regulation of employment of children in all other occupations and 
processes. Employment of Child labour is prohibited in Building and Construction 
Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & 
Conditionsofservice) Act 1979:-TheAct is applicable to an establishment which 
employs 5 or more inter-statemigrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated in 
another state).The inter-state migrant workmen, is an establishment to which this 
Act becomes applicable, are required to be provided certain facilities such as 
housing, medical aid, traveling expenses from home upto the establishment and 
back, etc. 

 
O) TheBuildingandOtherConstructionworkers(RegulationofemploymentandCon

ditionsofService)Act1996andtheCessActof1996:-Alltheestablishments who carry 
on any building or other constructions work and employ 10 or more workers are 
covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the government. The Employer of the 
establishmentisrequiredtoprovidesafetymeasuresattheBuildingorconstruction work 
and other welfare measures, such as canteens, First Aid facilities, Ambulance, 
Housing accommodations for workers near the workplace etc. The Employer to 
whom the Act applies has to obtain a registrationcertificate from the Registering 
Officers appointed by the Government. 



63  

P) Factories Act 1948 :-The Act lays down theprocedure for approval of plans before 
settingupafactory,healthandsafetyprovisions,welfareprovisions,workinghours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power 
engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 
authorityasperrule.Theroyaltychargespaidshallbebornebythecontractor and 
shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereoffrom 
time to time shall be applicable. 

1. Water(PreservationandcontrolofPollution)Act,1974 
2. Air(PreventionandControlofPollutionAct1981 
3. Environmental(Protection) Act 1986 

 
The contractor must commit to adopting Environmentalmanagement 

plan for best energy use, waste management, the reduction of pollution as in 
EMS (Environmental Management system)ISO-14001- 2015 

 
66. ARBITRATION(GCCClause24) 

Theprocedureforarbitrationwillbe asfollows:- 
 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 
outsidetheauthoritygiventotheEngineerbytheContractorthatthedecisionwas 
wrongly taken, the decision shall be referred to #ChiefOfficer) within 14 days of 
the notification of the Engineer's decision. If the issue is not resolved, any party 
can refer the matter for conciliation within 15 days from the decision given by the 
#Chief Officer. 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decisionofthe#Chief Officer ,boththe partieshavetorefertothe #Chief Officer 
concerned for the conciliation process. 

(b) FortheworkmorethanRs.100Cr.,ifanyofthepartiesisnotsatisfiedwiththe 
decision of the Superintending Engineer, both parties have to refer to the 
#Secretary, Roads & Building Department, Government of Gujarat for the 
conciliation process. 

Ifthedisputeisnotresolvedthroughtheconciliationprocess,contractor 
may refer the dispute to Gujarat Public Works Contract Dispute Arbitration 
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher 
Authority within 14 days of the notification of the Engineer's decision, the 
Contractor shall not be entitled to any additional payment/claim if he doesn’t 
followtheabovesequenceinstipulated time.However,duringsuchperiod,he 
would not stop the work in any case. 
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SECTION-4 

CONTRACTDATA 
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#CONTRACTDATA 
 
 
 

Itemmarked“N/A”donotapplyto thisContract. 

 

 
ClauseReferenceWith 

respect To section 3 

 
1. TheEmployersis [CL.1.1] 

Name: ……………………………. 
Address:…………………………………. 
NameofauthorizedRepresentative(willbeintimatedlater) 

2. The Engineeris……………………… 
NameofAuthorizedRepresentative:………………………… 

3. TheDefectsLiabilityPeriodis.................yearsfromthedateof 
completion. 

4. TheStartDateshallbe1stdaysforthedateofissueoftheNotice to 
proceed with the work. 

[CL.1.1&33] 

 
[CL.1.1] 

 

5. TheIntendedCompletionDateforthewholeoftheworksis 
…………Monthsafterstartofworkwiththefollowingmilestones: 
Milestone dates: 
PhysicalworkstobecompletedPeriodfromthestartdate 
Milestone 1 i.e. .…… % ............................ days. 
Milestone2i.e. ….....% ............................. days. 
Milestone3i.e. ……..% ............................ days. 
Milestone4i.e. ……..% ............................ days. 

[CL.1.1,17&2] 

 
[CL.2.2& 49.1] 

6. TheSiteislocatedat………………………………………….. [CL.1.1] 
7. ThenameandidentificationnumberoftheContractis: [CL.1.1] 
8. Theworksconsistof ...................................... withitemsasper 

B.O.Q.Theworksshall,interalia,includethefollowing,as 
Specified or as directed: 
(A) RoadWorks 

Siteclearance;setting–outandlayout;wideningofexistingcarriageway and 
strengthening including camber corrections; construction of new road/ 
Parallel service road; bituminous pavements remodeling/construction 
of Junctions, intersections, bus bays, lay-bays; supplying and placing of 
drainage Channels, flumes, guard posts and guard other related items; 
construction/extension of cross drainage 
works,bridge,approachesandotherrelatedstones;protectiveworksfor 
roads/bridge; all aspectsof quality assurance of variouscomponents of 
theworks;rectificationofThedefectsinthecompletedworksduringthe 
DefectsLiability Period; submission of “As- built’’ drawings and any 
other related documents; and other item of work as mayberequired 
tobecarriedoutforcompletingtheworkin 
accordance with the drawings and the provisions of the contract and to 
ensuresafety. 

[CL.1.1] 
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(B) BridgeWorks 

Site clearance; setting out, provision of foundations, piers abutments and 
bearing; prestressed/reinforced cement concrete superstructure; wearing 
coat, hand railings, expansion joints, approach slabs, drainages spouts/ 
downtake pipes, arrangements for fixing light posts, water mains, utilities 
etc;provisionofsuitably designed protectiveworks; providing wing/return 
walls; provision of road markings, road signs etc.; all aspects of quality 
assurance; clearing the site and handing over the works on completion; 
rectificationofthedefectsduringtheDefectsLiabilityPeriodandsubmission 
of“As-built”drawingsandotherrelateddocuments;andotheritemsofwork 
asmayberequiredtobecarriedoutforcompletingtheworksinaccordance with 
the drawings and the provisions of the contract and to Insure safety 
(C) OtherItems 

 
AnyOtherItemsasrequiredtofulfillallcontractualobligationsaspertheBid 
documents. 

10. ThefollowingdocumentsalsoformpartoftheContract: 
 Asperclause2-3  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
[CL.1.1] 

 

 
[CL.2.3(9)] 

 
11. ThelawwhichappliestotheContractisthelawofUnionofIndia [CL.3.1] 

12. ThelanguageoftheContractdocumentsisEnglish [CL.3.1] 
 

13. Limitof subcontracting 25%oftheInitialContractPrice [CL.7.1] 
 

14. TheScheduleofOtherContractors [CL.8] 
 

15. TheScheduleofKeyPersonnel AsperAnnex–IItoSectionI [CL.9] 
 

16. Theminimuminsurancecoverforphysicalproperty,injuryanddeathisRs. 5 
lakhs per occurrence with the number of occurrences limitedto four. After 
each occurrence, the contractor will pay an additional premium necessary 
to make insurance valid for four occurrences always. 

[CL13] 

 
17. SiteInvestigationreport [CL.14] 
18. TheSite Possessiondates shallbe …………………….. [CL.21] 

19. Theperiodforsubmissionofprogrammeforapprovaloftheengineershall be 
21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

20. Theperiodbetweenprogramupdateswillbe……..days. [CL.27.3] 

21. Theamounttobewithheldforlatesubmissionofanupdated programme shall 
be Rs ........................................... lakhs 

22. ThefollowingeventsshallalsobeCompensationEvents 
Substantially adverse ground conditions encountered during the 
courseof execution ofwork not providedforin the bidding document. 

(i) Removalofundergroundutilitiesdetected subsequently 
(ii) Significantchangesinclassificationofsoilrequiringadditional 

mobilization by the contractor, e.g. ordinary soil to rock 
excavation, 

(iii) Removalofunsuitablemateriallikemarsh,debrisdumps,etc. not 
caused by the contractor. 

[CL. 27.3] 

[CL.44] 
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(iv) Artesianconditions 
(v) Seepage,erosionlandslide 
(vi) Rivertrainingrequiring protectionofpermanentwork 
(vii) Presenceofhistorical,archeologicalorreligiousstructures, 

monuments interfering with the works 
(viii) Restrictionofaccesstogroundimposedbycivil,judicial,or 

military authority 
23. ThecurrencyoftheContractisIndian Rupees [CL. 46] 
24. Theformula (e) foradjustmentofpricesareas under: 

 If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R=valueofworkasdefinedinClause47.1of ConditionsofContract 

Adjustmentforlabourcomponent 

(i) Priceadjustmentforincreaseordecreaseinthecostdueto labour 
shall be paid in accordance with the following formula: 

VL= 0.85x (Pl/100)xRx(Li– L0)/L0 

VL =Increaseordecreaseinthecostofworkduringthe month under 
consideration due to changes in rates for local labour 

L0=The consumer price index for industrial workers for the 
Stateon28daysprecedingthescheduleddateofopening 
oftechnicalBidsaspublishedbyLabourBureau,Ministry 
ofLabour, Government of India 

Li=The consumer price index for industrial workers for the 
State forthe month underconsideration as published by 
the Labour Bureau, Ministry of Labour, Government of 
India. 

Pl = Percentageoflaborcomponent ofthe work. 

[CL.47] 

 
Adjustmentforcement component. 

(ii) Pricesadjustmentforincreaseordecreaseinthecostof 
cement procured by the contractor 

Vc=0.85x(Pc/100)xRx(Ci– C0)/C0 

Vc=Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

C0 =The all India wholesale price index for Ordinary 
Portland Cement on 28 days preceding the 
scheduled date of opening of technical bid as 
published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 
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Ci=TheallIndiaaveragewholesalepriceindexforOrdinaryPortland 
Cement for the month under consideration as published by 
Office of the Economic Adviser,Department for Promotion 
of Industry and Internal Trade, Ministry of Commerce 
&Industry. 

 
Pc=Percentage ofcement component ofthe work 

 
 

Adjustmentforsteel component 

(iii) Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythe 
contractor shall be paid in accordance with the following formula 

Vs=0.85x(Ps/100)xRx(Si–S0)/S0 

 
Vs=Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel 
 

So=TheallIndiawholesalepriceindexforsteel(MildSteel-LongProductsRebars) on 28 days 
preceding the date of opening of Bids as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

 
Si=The all India average wholesale price index for steel (Mild Steel - Long Products 

Rebars) for the month under consideration as published byOffice of the 
Economic Adviser, Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Ps=Percentageofsteelcomponent ofthe work 

 
Note:Fortheapplicationofthisclause,theindexofMildSteel-Longproducts Rebars has 

been chosen to represent the steel group. 
 

Adjustmentsofbitumencomponent 
 

(iv) Priceadjustmentforincreaseinthecostofbitumenshallbepaidin 
accordance with the following formula 

Vb=0.85x(Pb/100)xRx(Bi– B0)/B0 

 
Vb=Increaseordecreaseinthecostofworkduringthemonthunder consideration 
due tochangesin rates for bitumen. 

Bo=TheofficialretailpriceofbitumenattheIOCdepotatthenearestcentre on the 
day 28days prior to the scheduled dateofopeningof technicalbid. 

 
Bi=The official retail price of bitumen of IOC depot at the nearest centre 
for the 15thday of the month under consideration. 

Pb=Percentage ofbitumen componentofthework 
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Adjustmentof POL(fuelandlubricant)component 

(v) PriceadjustmentforincreaseordecreaseincostofPOL(fuelandlubricant) 
shall be paid in accordance with the following formula 

 
Vf=0.85 x(Pf/100)x Rx(Fi–F0)/F0 

 
Vf=Increaseordecreaseinthecostofworkduringthemonthunder consideration 
due to changes in ratesfor fuel and lubricants. 

Fo=The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 prior tothe 
date of opening of Bids. 

 
Fi=The official retail price of HSD at the existing consumer pumps of IOC at 
the nearest centre for the 15thday of the month of the under consideration. 

 
Pf=Percentageoffuel andlubricants componentofthe work 

 
Note:Fortheapplicationofthisclause,thepriceofHigh-SpeeddieselOilhas been 

chosen to represent the fuel and lubricants group. 

AdjustmentforConstructionMachinery 
 

(vi) PriceadjustmentforincreaseordecreaseinthecostofplantandMachinery 
spare procured by the Contractor shall be paid in accordance with the 
following formula 

Vp=0.85x (Pp/100)xRx(Pi– P0)/P0 

 
Vp=Increaseordecreaseinthecostofworkduringthemonthunder 
considerationduetochangesinratesforplantandmachineryspares 

P0= The all India wholesale price index for manufacturer of machinery 
for mining, quarrying and Construction for the month under 
considerationas published Office ofthe Economic Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry of Commerce 
& Industry. 

 
Pi= The all India average wholesale price index for manufacturer of 
machineryformining,quarryingandConstructionforthemonthunder 
considerationas published Office ofthe Economic Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry of Commerce 
& Industry. 

 
Pp=Percentage ofplantandmachinerysparescomponent ofthework. 

Note:Fortheapplicationofthisclause,indexofHeavyMachineryandpartshas been 
chosen to represent the Plant and Machinery Spares group 
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AdjustmentofothermaterialsComponent 

(vii) Price adjustment for increase or decrease in cost of local materials other 
than cement, steel, bitumen and POL procured by the contractor shall be 
paid in accordance with the following formula 

 
Vm=0.85x(Pm/100)xR x(Mi– M0)/M0 

 
Vm=Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than cement, 
steel, bitumen and POL. 

 
M0= The All Indian wholesale price index (all commodities) on 28 days 
preceding the scheduled date of opening of technical Bids, as published by 
the Office of the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & Industry. 

Mi=The AllIndia wholesale price index (all commodities) for the month 
under consideration as published by the Office of the Economic Adviser, 
DepartmentforPromotionofIndustryandInternalTrade,Ministryof 
Commerce & Industry. 

Pm=Percentageoflocalmaterialcomponents(otherthancement,steel, bitumen 
and POL) of the work. 

 
Thefollowingpercentagewillgovernthepriceadjustmentforthe entire 
contract: 
1. Labour-Pl .................................................................................... % 
2. Cement –Pc ……% 
3. Steel- Ps .................................................................................. % 
4. Bitumen-Pb ................................................................................ % 
5. POL -Pf ............................................................................................ % 
6. Plant&MachinerySparesPp ........................................... % 
7. OtherMaterials-Pm................................................................ % 

-------------- 
Total 100% 

-------------- 
 

25. Theproportionofpaymentsretained(retentionmoney)shallbe6%{CL.48} from 
each bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages for ForWholeofwork{CL.49}delayin 

completion of works (1/2000)thof the Initial contract 
price, rounded off to the nearest 
Thousand, per day. For sectional 
Completion(whereverspecifiedInitem6 of 
Contract data) (1/2000)thof initial 
contractpricefor#5kmSection,rounded off 
to the nearest thousand per day. 
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27. Maximumlimitofliquidateddamages 10percentofthe Initial {CL.49} 
Fordelayincompletionwork ContractPricerounded offto 

thenearest thousand 

 
28. AmountofBonusforearlycompletion Amountofbonusforearly 

completionofworkshallbegivenas per 
CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5percentoftheContract{CL.50} 

Completion of work Price 

 
30. Theamountoftheadvance paymentare:{CL.51&52} 

 
#Nature of Advances Amount(Rs.)ConditionstoBe 

fulfilled 
i Mobilization10% of the contract Onsubmissionofunconditional 

Price Bank Guarantee. (to be drawn 
beforetheend of20%ofthecontract 
period). The contractor may furnish 
fourbankguaranteesof2.5%ofeach valid 
for the full period. 

 

ii Equipment90%fornewand50%of 
depreciated value for old 
equipment. Total amount 
will be subject to a 
maximum of 5% of the 
Contract Price 

Afterequipmentisbroughttosite 
(providedtheEngineerissatisfied 
That the equipment is required 
for performance of the contract) 
and on submission of 
unconditionalBankGuaranteefor 
amount of advance 

 
iii Secured Deleted 

Advance for Non- 
persish able 
materialBrought 
tosite 

 
(TheadvancepaymentwillbepaidtotheContractornolaterthan28daysafter fulfillment of the 
above conditions). 

 
31. Repayment ofadvancepaymentformobilizationandequipment{CL.51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim 

paymentscertified bytheEngineerundertheContract.Deductionshallcommencein 

thenextInterimPaymentCertificatefollowingthatinwhichthe 
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totalofallsuchpaymentstotheContractorhasreachednotlessthan20percentofthe 

Contract Price or 6 (six) months from the date of payment of first installment of 

advance, whichever period concludes earlier, and shall be made at the rate of 20 

percent (collectively for both Mobilization Advance and Equipment Advance)of 

the amounts of all Interim Payment Certificate until such time as the loan has been 

repaid,alwaysprovidedthattheloanshallbecompletelyrepaidpriortotheexpiryof the 

original time for completion pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimumamounts equivalent {CL. 52} As 

a percentage of the Contract Price: 

PerformanceSecurityfor5percentofcontractpriceplusRs .......................... (tobedecided 

afterevaluation ofthe bid)as additionalsecurity interms ofITBClause29.5 

 
The standard form of Performance security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding 

Documents. 

34. TheScheduleofOperatingandmaintenanceManuals…..N/A. {CL.58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets{CL. 58} are 

requiredwithin28daysoftheissueofcertificateofcompletionofthewholeorsection of the 

work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} bythe 

Date required is Rs ............... Lakhs. 

37. The following events shall also be fundamentals breach of contract:{CL.59.2} “The 

Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. Thepercentagetoapplythevalueoftheworknotcompletedrepresenting{Cl60}the 

Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION-5 

TECHNICALSPECIFICATION 
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SECTION-6 

FORMOFBID 
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FORMOF BID 

DescriptionoftheWorks: 
 

------------------------------------------------------------------------------------------------------------- 

------------------------------------------------------------------------------------------------------------ 
 

- ---------------------------------------------------------------------------------------------------------- BID 

To : 
 

Address : 
 

 
1. We offer to execute the Works described above and remedy any defects therein in 

conformitywiththeconditionsofContract,specification,drawings,BillofQuantitiesand 
Addenda for the sum (s) of 

 

 

 

( ----------------------------------------------------------------------------------------------------- ) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 
possible after the receipt of the Engineer’s notice to commence, and to complete the 
whole of the Works in the Contact within the time stated in the document. 

 
3. WeagreetoabidebythisBidfortheperiodof120Daysfromthedatefixedforreceiving 

thesame,anditshallremainbindinguponitandmaybeacceptedatanytimebeforethe 
expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract betweenus. 
 

5. We understand that you are not bound to accept the lowest or any tender you may 
receive. 

Datedthis------------------------- dayof ------------------------------------- 20 

Signature-----------------------------------------------inthecapacityof--------------------- 

-------dulyauthorizedtosignbidsforandon behalfof----------------------------------- 

------------- 

(inblockcapitalsor typed) 
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Address 
 

 

Witness 
 

 

Address 
 

 

Occupation 
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SECTION-7 

BILLOF QUANTITIES 
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BILLOFQUANTITIES 
 

Preamble 

 
1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 

Conditions of Contract, Technical Specifications and Drawings. 
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 
given to provide a common basis for bidding. The basis of payment will be the actual 
quantities of work ordered and carried out, as measured by the Contractor and 
verified by theEngineer and valued at therates and prices tendered in thepriced Bill 
ofQuantities,whereapplicable,andotherwiseatsuchratesandpricesastheEngineer may 
fix within the terms of the Contract. 

 
3. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptin sofaras it is 

otherwise provided under the Contract, include all constructionalplant, layout, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the 
Contract. 

4. Theratesandprices shallbequotedentirelyinIndian Currency. 
 

5. A rate or prices shall be entered against each item in the Bill Quantities, whether 
quantities are stated or not. The cost of Items against which Contractor has failed to 
enter a rate or price shall be deemed to be covered by other rates and prices entered 
in the Bill of Quantities (in case of Item rate contract). 

6. The whole cost of complying with the provisions of the Contract shall be included in 
the items provided in the priced Bill of Quantities, and where no Items are provided 
the cost shall be deemed to be distributed amongthe rates and prices entered forthe 
related items of Work. 

7. Generaldirectionanddescriptionsofworkandmaterialsarenotnecessarilyrepeated or 
summarized in the Bill of Quantities. References to the relevant sections of the 
contract documentation shall be made before entering rates or prices against each 
item in the Bill of Quantities. 

8. The method of completed work of payment shall be in accordance with the 
specificationforRoadandBridgeworks.Forbuildingworksspecificationsforbuilding are 
to be followed. 

9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto 
Clause29oftheInstructionstoBidder. 

 
10. Rockisdefinedasallmaterialswhich,intheopinionoftheEngineer,requiredblasting, or 

the use of metal wedges and sledgehammers, or the use of compressed air drilling 
foritsremoval,andwhichcannotbeextractedbyrippingwithatractorofatleast150 kw 
with a single rear mounted heavy duty ripper. 
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BILLOFQUANTITIES 
(A) PercentageRateTender(UptoINR50Cr.) 

Item 
No 

DescriptionofItem(withbrief 
specification and reference to 
book of specifications) 

Quantity Unit RateIn 
figures 

Amount 

      

I/Weam/arewillingto carryoutthe workat .......................... %above/belowpercent(Should 
bewritteninfiguresandwords)oftheestimatedratementionedabove.Amountofmy/ourtender works 
out as under. 

 
Estimatedamountputtotender Estimatedamountputtotender 

Deduct………%below Add ........ %Above 

Net Net 

Inwords Inwords 

 
(B) ForItem RateTender(ForaboveINR50Cr.): 

 
Item DescriptionofItem Quantity Unit Rate Amount 
No (withbriefspecification 

andreferencetobookof 
specifications) 

   
In 
figures 

In 
Words 

       

(A) TotalTendered Amount 
(B) Rebateonabovetenderedamount(ifany)%(infigure)……………………………… (in 
words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(inwords)………………………………………………….………………………………………………... 

# 
1 TheContractorshall exhibita board withdetailedspecification and details ofworkas 

directedbythe Engineer-In-Chargefor whichno extrapayment shallbemade. 
2 The labour cess will be deductedasperprevailingrulesi.e.1%ofthework done. 
3 GST and Income tax TDS will be deducted at as our cewhilemakingpaymentsofbills 
4 InallR.C.C.ItemsinRate AnalysisStandardCementConsumption hasbeentakenasper 

Govt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin 
S.O.R.therefore in R.C.C. items where thereis achange as peractualmix design the cost of 
difference of cement consumption have been deducted from the rate of original item 
at therateofinput ratementionedin all the tender. 
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SECTION-8 

SECURITIESANDOTHERFORMS 
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BIDSECURITY(BANKGUARANTEE) 
 

WHEREAS, ----------------------------------------- (nameofBidder)(hereinaftercalledthe“The 

Bidder”)hassubmittedhisbidDated------------------------(Date) fortheconstructionof --- 

----------(Name ofContractorhereinafter called“theBid”) 

 
KNOWALLPEOPLEbythesepresentsthatWe------------------------------------------------- 
(nameofBank)of ------------------------------------------------- (nameofcountry)havingour 

registered officeat-------------------------------------------------------(hereinaftercalled 

“thebank”)areboundunto--------------------------------------------(nameofEmployer) 

(hereinaftercalled“TheEmployer”)inthesumof ------------------------------------------------- * 

forwhichpaymentwell andtrulyto bemadetothesaidEmployertheBankitself,his successors and 

assigns by these presents. 

SEALEDwiththeCommonSealofthesaidBankthis---------------------- day of -------------- 20 

THECONDITIONSoftheseobligations are: 

(1) IfafterBidopeningthe BidderwithdrawshisbidduringtheperiodofBidvalidity specified 
in the Form of Bid; 

Or 

 
(2) If theBidderhasbeen notifiedoftheacceptanceof hisbidbytheEmployerduring the 

period of Bid Validity: 

 
A FailsorrefusestoexecutetheFormofAgreementinaccordancewiththe 

Instructions to Bidders, if required; or 

 
B.FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththe Instructions to 

Bidders; or 

 
C.doesnotacceptthecorrectionoftheBidPricepursuanttoClause27 (Correction of Errors) 

 
WeundertaketopaytotheEmployeruptotheaboveamountuponreceipt 

ofhisfirstwrittendemand,withouttheemployerhavingtosubstantiatehisdemand, 

providedthatinhisdemandtheEmployerwillnotethattheamountclaimedbyhim 

isduetohimowingtotheoccurrenceofoneoranyofthethreeconditions,specifying the 

occurred conditions or conditions. 
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ThisGuaranteewillremaininforceuptoand includingthedate -------------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date 

 

 
DATE--------------------------------------- SIGNATURE------------------------------ 

 
 

WITNESS--------------------------------- SEAL-------------------------------------- 
 

(Signature,nameandaddress) 

* The Bidder should insert the amount of the guarantee in words and figures 
denominatedinIndianRupees.Thisfigureshouldbethesameasshownin Clause 
16.1(Bid Security) of the Instructions to Bidders. 

 
**45daysaftertheendofthevalidityperiodoftheBid.Dateshouldbeinsertedby the 

Employer before the Bidding documents are issued. 
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PERFORMANCESECURITY 

TO, 
- ----------------------------------------------------------------- (NameofEmployer) 
- ------------------------------------------------------------------ (AddressofEmployer) 
------------------------------------------------------------------- 

 
WHEREAS -----------------------------------------------------------(nameandaddressof 
contractor)(hereaftercalled“theContractor”)hasundertaken,inpursuanceofContracts No. ---
---------------------- dates -------------------------- to execute ----------------- 
---------(nameofContractandbriefdescriptionofWorks)(hereinaftercalled“TheContract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

ANDWHEREASwehaveagreedtogivetheContractors sucha bankGuarantee: 
 

NOWTHEREFOREweherebyaffirmthatwearetheGuarantorandresponsibletoyouon 
behalfoftheContractor,uptoatotalof------------------------------------------ 
(amountofguarantee)* ------------------------------ (inwords),suchsumbeingpayablein 
types and proportions of currencies in which the Contract prices is payable, and we 
undertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any 
sumorsumswithinthelimitsof ----------------------------------------------- (amountofguarantee) 
as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the 
ContracttooftheWorkstobeperformedthereunderorofanyoftheContractdocuments which 
may be made between your and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such charge, addition 
or modifications. 

This guarantee shall be valid until 60 days from the date of expiring of the Defect 
Liabilities period. 

 
SignatureandSealoftheguarantor --------------------------------- Name 

 
ofBank----------------------------------------------- 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*AnamountshallbeinsertedbytheGuarantor,representingthepercentagethe Contract 
price specified in the Contract denominated in Indian Rupees. 



84  

ADDITIONALPERFORMANCESECURITY 
[Clause34.1.(A)] 

 
TO, 
- ----------------------------------------------------------------- (NameofEmployer) 
- ------------------------------------------------------------------ (AddressofEmployer) 
------------------------------------------------------------------- 

 
WHEREAS -----------------------------------------------------------(Nameandaddressof 
contractor)(hereaftercalled“TheContractor”)hasundertaken,inpursuanceofContracts No. --
----------------------- dates -------------------------- to execute ----------------- 
---------(NameofContractandbriefdescriptionofWorks)(hereinaftercalled“TheContract”) 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

ANDWHEREASwehaveagreedtogivetheContractors sucha bankGuarantee: 
 

NOWTHEREFOREweherebyaffirmthatwearetheGuarantorandresponsibletoyouon 
behalfoftheContractor,uptoatotalof------------------------------------------ 
(amountofguarantee) ------------------------------- (inwords),suchsumbeingpayablein 
types and proportions of currencies in which the Contract prices is payable, and we 
undertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any 
sumorsumswithinthelimitsof ----------------------------------------------- (amountofguarantee) 
as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of the 
ContracttooftheWorkstobeperformedthereunderorofanyoftheContractdocuments which 
may be made between your and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such charge, addition 
or modifications. 

Thisguaranteeshallbevaliduntil28daysfromtheprojectcompletion date. 
 

SignatureandSealoftheguarantor --------------------------------- Name 

ofBank----------------------------------------------- 

Address ------------------------------------------------ 

Date --------------------------------------------------- 
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BANKGUARANTEEFORADVANCEPAYMENT 

TO, 
 

- ------------------------------------------------------------------------------- (NameofEmployer) 

- ------------------------------------------------------------------------------ (Addressof Employer) 
 

- ------------------------------------------------------------------------------- (NameofContractor) 

Gentlemen: 
 

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause 
51.1(“AdvancePayment”) oftheabovementionedContract, ------------------------------- 

------------------- (name and addressofContractor)(hereinaftercalled ------  “the 
Contractor”)shalldepositwith (nameof 
Employer)abankguaranteehisproperandfaithfulperformanceunderthesaid Clauseof 
theContractinanamountof ------------------------------------------- (amountofGuarantee)*- 
- ----------------------------------- inwords). 

 
We,the ----------------------------------- (bankoffinancialinstitution),asinstructed 

bytheContractor,agreeunconditionallyandirrevocablytoguaranteeasprimary 
obligatorandnotasSuretymerely,thepaymentto --------------------------------------------- (name 
ofEmployer)on his firstdemandwithoutwhatsoeverrightofobligationonourpartand without 
his first claim to the Contractor, in the amount not exceeding --- 
----------------------
(amountofguarantee)*words) 

- --------------------------------------------- (in 

 
 

We further agree that no change or addition to or other modifications ofthe terms of the 
Contractor or Works to be performed thereunder or of any of the Contract documents 
which may be made between --------------------------------- (name of Employer) and the 
Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until -------------------------------------- (name of employer) 
receives full repayment of the same amount from the contractor. 

 
YOUR’STRULY 

Signature and Seal   Nameof 
Bank/ Financial Institution   
 Address   
Date   

 

*AnamountshallbeinsertedbythatBankorFinancialInstitutionrepresentingtheamount of the 
Advance Payment, and denominated in Indian Rupees. 
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LetterofAcceptance 

(LetterheadpaperoftheEmployer) 
 

 
 (date) 

To, 
 (Nameandaddress ofthe Contractor) 

 
 
 
 

 
DearSirs, 

ThisistonotifyyouthatyourBiddated forexecutionof 

the (Nameofthecontractandidentificationnumber,asgivenin 

the Instructions to Bidders) for the Contract Price of Rupees  ( 

 )(amount in words and figures) as corrected and modified 

inaccordancewith the Instructions to Bidders* is hereby accepted by our agency. 

Youarerequestedtofurnishperformancesecurity,intheformdetailedinpara 

34.1ofITBforanamountequivalent toRs.within10daysofthereceiptofthis letter of 

acceptance up to beyond 60 days from the date of expiry of defects Liability period i.e. 

up to   and the Additional Performance Security for an 

amount equivalent to Rs.  shallbevalidbeyond28(twenty-eight)daysofProject 

Completion Date i.e. up to    and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 
YoursFaithfully 

 
 
 

Authorized Signature Name 
andtitleofSignatoryNameof 
Employer 

 
 
 

 
*Delete“Correctedand”orandmodifiedifonlyoneoftheseactionsapplies.Deleteascorrected and 

modified in accordance with the Instructions to Bidders, if corrections or modifications have 

not been affected. 
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IssueofNoticetoproceedwiththework 

(Letterheadofthe Employer) 

 
------------------------------- (date) 

To, 
 

 (Nameandaddress ofthe Contractor) 
 
 
 
 

 
DearSirs, 

 
PursuanttoyourfurnishingtherequisitesecurityinITBClause34.1and signing 

of the Contract for the construction of  

 

 atabidPriceofRs. 

 . 

 
Youareherebyinstructedtoproceedwiththeexecutionofthesaidworksinaccordance with 

the contract documents. 

 
 

Yoursfaithfully 

(Signature,nameandtitleofsignatoryauthorizedTo 
sign on behalf of Employer) 
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AGREEMENTFORM 
 

 
Thisagreement,madeonthe  dayof between 

 
 (name and address of Employer) (Hereinafter called “the 
Employer)and  (name and address of 
contractor)hereinaftercalled“theContractor”oftheotherpart. 

 
WhereastheEmployerisdesirousthattheContractorexecute 

 
 

 
Name and identification number of contract (hereinafter called “the works”) and the 
employerhasacceptedtheBidbytheContractorfortheexecutionandcompletionofsuch 
works and the remedying of any defects therein, at a cost of Rs. 

 

 
NOWTHISAGREEMENTWITNESSETHAS FOLLOWS 

 
1. In this Agreement, words and expression shall have the same meanings as are 

respectivelyassignedtothemintheconditionsofcontracthereinafterreferredtoand they 

shall be deemed to form and be read construed as part of this Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executiveandcompletetheworksandremedyanydefectsthereininconformityinall 

aspects with the provisions of the contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the contract. 

 
4. TheFollowingdocumentsshallbedeemedtoformandbereadyandconstruedaspart of 

this Agreement viz 

 
i) letterofAcceptance 

ii) Noticetoproceedwiththe works: 

iii) Contractor’sBid 

iv) Conditionsofcontract:GeneralandSpecial 
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v) ContractData 

vi) Additionalconditions 

vii) Drawings 

viii) BillofQuantities and 

ix) AnyotherdocumentslistedintheContract 

data as forming part of the Contract. 

 
InwitnesswhereofthepartiestheretohavecausedthisAgreementtobe executed 

the day and year first before written 

 
The Common seal of   

Washereunto affixedin the presenceof : 
 
 

 
Signed, sealedandDeliveredbythe said  

 

 

 
Inthepresenceof 

 
 
 
 
 

Binding signature of Employer   
 
 

Binding Signature of Contractor   
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UNDERTAKING 
(ForInvestment) 

 
I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..………………………………..wouldinvestaminimumcashupto 

25%of thevalueof theworkduring implementationofthecontract. 
 
 

 

(SignedbyanAuthorizedofficerofthe firm) 
 
 

 

Titleofofficer 
 
 

 

Nameoffirm 
 

 

 
DATE 
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UNDERTAKING 
(ForValidity) 

 
 
 

I,theundersigneddoherebyundertakethatourfirmM/s…………………………………… 

……………..………………………………..agreetoabidebythisbidfor aperiod .....................................days 

for datefixedforreceivingthesameanditshallbebinding onusandmaybeacceptedat any time 

before the expiration of that period. 

 
 
 
 
 

(SignedbyanAuthorizedofficerofthe firm) 
 
 

 

Titleofofficer 
 
 

 

Nameoffirm 
 

 

 
DATE 
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SECTION-9 

DRAWINGS 
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SECTION-10 

DOCUMENTSTOBEFURNISHEDBYBIDDER 


