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1.

NATIONAL COMPETITIVE BIDDING

The Chief Officer, PALANPUR NAGARPALIKA, PALANPUR invites bids for the construction of
works detailed in the table.

The bidders may submit bids for any or all of the following works.

TABLE

Package
No.

Name of work

Approximate
value of
works (Rs.)

Bid
security
(Rs.)

Cost of
document

Period of
completion

#Class of
Registration /
Category of
contractor if
required

2

3

4

5

6

7

1 (24
25)

SEWER DRAINAGE LINE
AT AMBIKANAGAR TO
ANJALI

17,56,472.00 17,564.00 1770.00 02-MONTHS

Prospective / Interested bidder may download the Bid Documents from
websitehttps://www.nprocure.com free of cost till the Time and Date as mentioned on
online NIT at website https://www.nprocure.com.

However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee
/Tender Fee through Demand Draft only of any Schedule Bank payable at PALANPUR and in
favour of ‘The Chief Officer, PALANPUR NAGARPALIKA, PALANPUR'. Once the Bid is
received online, Bid Document / Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning) while
uploading the bid, this submission shall mean that bid document / tender fee and Bid Security
/ EMD has been received. Accordingly, the offer of only those shall be opened whose Bid
Document / Tender Fee and Bid Security / EMD have been received electronically. However,
for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder shall send
the same in original through R.P.A.D. so as to reach to ‘The Chief Officer, PALANPUR
NAGARPALIKA, PALANPUR within 7 Days from the last day of bid submission.

Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in
original to Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

Bids received online, will be opened on the time, date and place as specified in the online NIT
at website https://www.nprocure.com in the presence of the bidders or their authorized
representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids will

be opened on the next working day at the same time and venue.

Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be
rounded off to the next thousand rupees.

Other Information is as under:
A. Agencies can prepare and edit their offers a number of times before the end of the tender

submission date and time. After the tender submission date and time, the bidder cannot
modify / edit / withdraw their submitted offer in any case. No written or online request
in this regard shall be granted.

B. Offers in physical form will not be accepted in any case.
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C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

D. The costincurred by the contractor for this offer for clarification or attending discussion,
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender are
liable to be rejected.

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder
will be considered non-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the format
given in the checklist /qualification document / tender document.

I. Itis mandatory for the bidders to supply each and every information as asked strictly in
electronic format at appropriate places only.

J. Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it
shall not be deemed to be a ground / reason for not giving required information for this
work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of this
bid. The Government will not ask for any other information, unless it is found absolutely
necessary by the competent authority.

M. If found necessary, the contractor will be intimated for negotiation,

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly
refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge
Works following documents shall be submitted in electronic format only through online by
scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in
original to the Tender opening authority through RPAD, so as to reach the Chief Officer,
PALANPUR Nagarpalika, within 7 days from last day of submission of Bid.

)] Bid Document Fee / Tender Fee

(i) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of Approved Contractors

(iii) Reglstratlon Certlflcate of Approprlate Class

(v) GST Number
(vi) Work Experience, if necessary...
(vii) Other Documents, as required...
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SECTION -1
INSTRUCTIONSTO BIDDERS
(ITB)
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Section 1: Instructions to Bidders
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1.2

1.3

2.1

31
3.2

4.2
4.3
4.4
4.5

4.5.1

A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works (as
defined in these documents and referred to as ‘the works”) detailed in the table given in
[FB. The bidders may submit bids for any or all of the works detailed in the table given
in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. of
India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary. The proposed methodology should include a program of
construction backed with equipment planning and deployment duly supported with
broad calculations and quality assurance procedures proposed to be adopted justifying
their capability of execution and completion of work as per technical specifications,
within stipulated period of completion.

Deleted

Deleted

Deleted

QUALIFICATION CRITERIA:
(Applicable for the works which require Post Qualification)

Qualification will be based on Applicant’s meeting all the following minimum pass/ fail
criteria regarding the Applicant’s general and particular experience, personnel and
equipment capabilities and financial positions, as demonstrated by the applicant’s
responses in the forms attached to the letter of application ( specified requirement for
joint ventures are given under para 4.6 below ) Subcontractors experience and
resources shall not be taken in to account in determining the applicants compliance with
the qualifying criteria

SIGNATURE

DEESHA CIVIL ENGINEERING DESIGN



4.5.2

4.5.3.

To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification criteria for
each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

Base year and Escalation

The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and the
financial figure to a common base value for works completed in India.

Year Financial Year Multiplying factor
Base year of inviting tender 2025-2026 1.00
1 2024-2025 1.10
2 2023-2024 1.21
3 2022-2023 1.33
4 2021-2022 1.46
5 2020-2021 1.61

Applicant should indicate actual figures of costs and amount for the works

executed by them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign currency

the above enhanced multiplying factors will not be applied. Instead, the current market
exchange rate (State Bank of India BC Selling rate as on the last date of submission of the
bid) will be applied for the purpose of conversion of the amount in foreign currency into
India rupees.

General Experience.

The Applicant shall meet with the following minimum criteria:

(a)

(b)

Achieved a minimum annual financial turnover (defined as billing for works in
progress and completed in all classes of civil engineering construction works only)
in any one year, over the last five years of the annual value of contract / contracts
applied for.

Experience in successfully completing or substantially completing at least one

contract of Building works {read-and-/-oer-bridge-works} of at least 40 percent of

the value of proposed contract within the last five years.

The works may have been executed by the applicant as prime contractor or as a
member of a joint venture or as a nominated sub-contractor. As subcontractor, he
should have acquired the experience of execution of all major items of works
under the proposed contract. In case a project has been executed by a joint
venture, weight towards experience of the project would be given to each joint
venture in proportion to their financial participation in the joint venture.

Substantially completed works means those works which are at least 90 %
completed as on the date of submission (i.e. gross value of work done up to the last
date of submission is 90 % or more of the original contract price) and continuing
satisfactorily.
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4.5.4.

4.5.5.

4.5.6.

4.5.7.

4.5.8.

4.5.9.

For these, a certificate from the employers shall be submitted along with the
application incorporating clearly the name of the work, contract value, billing
amount, date of commencement of works, satisfactory performance of the
contractor and any other relevant information.

Personnel Capabilities.
Availability for his work of personnel with adequate experience as required; as per
Appendix.

Equipment Capabilities

Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with their
bid, a detailed construction planning and methodology supported with layout and
necessary drawings and calculations to allow the employer to review their proposals.
The numbers, types and capacities of each plant/equipment shall be shown in the
proposals along with the cycle time for each operation for the given production capacity
to match the requirements.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank guarantees)
and / or credit facilities up to 25 percent of the value of the contract / contracts applied.

The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long - term
profitability including an estimated financial projection for the next two years If
necessary, the employer will make inquiries with the applicant’s bankers.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years. A
consistent history of awards against the Applicant or any partner of a joint venture may
result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be disqualified if
they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due to
bankruptcy. The rescinding of contract of a joint venture on account of reasons other
than non - performance, such as Most Experienced partner of joint venture pulling out,
court directions leading to breaking up of a joint venture before the start of work, which
are not attributable to the poor performance of the contractor will, however, not affect
the qualification of the individual partners.

(Applicable only § . Loroi fe0C 1 above)
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4.7.

4.8

Bid Capacity.

Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total estimated
cost of the works. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity = (A*N*2-B), where

A = Maximum value of work executed in any one year during the last five years
(updated to the price level of the year indicated in appendix) taking into account
the completed as well as works in Progress.

B = Value at current price level of the existing commitments and ongoing works to be
completed during the next 11 Month( period of completion of work for which
bids are invited ); and

N = Number of years prescribed for completion of the works for which the bids are
invited.

Note :- In Case of joint venture, the available bid capacity will be applied for each
partner to the extent of his proposed participation in the execution of
the work.

Even though the bidders meet the above qualifying criteria, they are subject tobe
disqualified if they have:

- Made misleading or false representation in the forms, statements and Attachments

the submitted in proof the qualification requirements; and / or

- Record of poor performance such as abandoning the works, not properly completing

the contract, inordinate delay in completion, litigation history, or financial failures
etc; and/ or

11
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5.

5.1.

6.1.

7.1.

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

One bid per bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with the
bidder’s participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

12
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8.
8.1

8.2.

8.3.

9.1

B. BIDDING DOCUMENTS

Content of Bidding Documents
The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.
- Invitation for Bids
1 Instructions to Bidders |
2 Qualification Information, and other forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications I1
6 Form of Bid I11
7 Bill of Quantities
8 Securities and other forms
9 Drawings I\Y
10 Documents to be furnished by bidder \'

Volumes |, II, [Il and IV are available online and documents to be furnished by the bidder
in compliance to section 2 will be prepared by him and furnished as Volume-V in two
parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, and technical specifications, bill of quantities, forms,
Annexes and drawings in the Bid Document. Failure to comply with the requirements of
Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 here of, bids
which are not substantially responsive to the requirements of the Bid Documents shall
be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing or through E-mail at the Employer’s address indicated in the
invitation to bid. The Employer will respond to any request for clarification which he
received earlier than 15 days prior to the deadline for submission of bids. Employer’s

response will be published on website including a description of the enquiry but
without identifying its source.

13
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10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will
assume no responsibility for the same.

10.3. To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

14
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11.

11.1

12.

12.1.

12.2.

12.3.

13.

13.1

13.2

C. PREPARATION OF BIDS

Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1)
shall be in two separate parts:

Partl shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section 8

(ii) Qualification Information and supporting documents as specified in Section 2

(iii)  Certificates, undertakings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v) Undertaking that the bid shall remain valid for the period specified in Clause
15.1

Part II shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6

(ii) Priced Bill of Quantities for items specified in Section 7

The Bidder shall submit the details / information pertaining to each part i.e.technical as

well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

Section Particulars Volume No.
Invitation for Bids (IFB)

1 Instruction to Bidders Volume |

3 Conditions of Contract

4 Contract Data

5 Specifications Volume II

9 Drawings Volume IV

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words) for
all items of the Works described in the Bill of Quantities along with total bid price (Both
in figures and words). Items for which no rate or price is entered by the bidder will not
be paid for by the Bill of Quantities.

15
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13.3

13.4

13.5

14.

141

15.

15.1

15.2

16.

16.1.

16.2.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid Price
submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to
the request will not be required or permitted to modify his bid, but will be required to
extend the validity of his security for a period of the extension, and in compliance with
Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be in favor of
Employer as named in Appendix and may be in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume
[1I. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and
above) and Bank Guarantee of Schedule and Private Banks shall be considered as per
GoG Finance Department’s Circular No. FD/MSM/e-file/4/2023/0057/D.M.0. Date
21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department of
Govt of Gujarat. Exemption Certificate is applicable only when Registration
Certificate of Appropriate Class and Category of Approved Contractors is required
as eligible criteria of bidder.

Bank guarantees (and other instruments having fixed validity) issued as surety for the
bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 =
165 Days

16
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16.3.

16.4.

16.5

16.6.

17.

17.1.

18.

18.1.

Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end of
the bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

The bid Security may be forfeited

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

(b) If the Bidder does not accept the correction of the Bid Price, if any or

() In the case of a successful Bidders, if the Bidder fails the specified time limit to
i) Sign the Agreement; or
(ii) Furnish the requirement Performance Security.

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated

maximum three times within the validity period for negotiation, If contractor does not
respond in time, his Bid Security (EMD) will be forfeited and his tender will be rejected.
Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. No.
S/22/2017/6369/D, Dt.08/06/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or time
for completion), basic technical design as indicated in the drawing and specifications.
Conditional offers or alternative offers will not be considered further in the process of
tender evaluation.

Format and Signing of Bid
The Bidder shall prepare documents comprising the bid as described in Clause 12 of

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts
to be uploaded.

17
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19.

20.

20.1.

20.2.

21.

22,

22.1.

22.2

22.3.

22.4.

D. SUBMISSION OF BIDS
Deleted
Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website specified
above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all right and obligation of the Employer and
the bidders previously subject to the original deadline will then be subject to the new
deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.

Withdrawal or modification of a bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.
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23.

23.1

23.2.
23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made pursuant to

Clause 22, in the presence of the Bidders or their representatives who choose to attend

at time, date and the place specified in Appendix in the manner specified in Clauses 20

and 23.3, In the event of the specified date of Bid opening being declared a holiday for

the Employer, the Bids will be opened at the appointed time and location on the next
working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished does not

conform to the amount and validity period as specified in the invitation for bid (ref.

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause

16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with respect
to the Qualification information and other information furnished in part I of the
bid pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii)  The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose financial
bids are eligible for consideration.

Deleted
At the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only these
bidders will be opened. The responsive Bidders’ names, the Bid prices, the total amount
of each bid, any discount and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found responsive

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders
will be opened. The responsive Bidders’ names, the Bid prices, the total amount of each
bid, any discount, and such other details as the Employer may consider appropriate,
will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the
“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.
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24
241

25.

25.1.

25.2

25.3.

26.

26.1

26.2

26.3

27.

28.

29,

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders
or any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. Any effort by Bidder to influence the Employer’s
processing of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by e-mail, but
no change in the price or substances of the Bid shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating
to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decision may result in the rejection of the Bidders’ bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly
signed; (c) is accompanied by the required securities and; (d) is substantially responsive
to the requirements of the Bidding document. During the detailed evaluation of the
“Financial Bid”, the responsiveness of the bids will be further determined with respect
to the remaining bid conditions, i.e., priced bill of quantities, technical specifications, and
drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in any
substantial way, inconsistent with the Bidding documents, the Employer’s rights or the
Bidder’s obligations under the Contract; or (c) whose rectification would affect unfairly
the competitive position of other Bidders presenting substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

Deleted

Deleted

Evaluation and Comparison of Financial Bids
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29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation. Variation
and deviations and other factors, which are in excess of the requirements of the Bidding
documents or otherwise result in unsolicited benefits for the Employer, shall not be
taken into account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not be
taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract the Employer may
require the Bidder to produce detailed consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses, the Employer
may require that the amount of the performance security set forth in Clause 34 be
increased at the expense of the successful /bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful Bidder under the
Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be
rejected as non-responsive.

Deleted
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31.

31.1.

32.

32.1.

33.

33.1.

33.2

33.3.

33.4.

34.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has
been determined.
(i) to be substantially responsive to the Bidding documents and who has offered the
lowest evaluated Bid Price; and
(ii) to be within the available bid capacity adjusted to account for his bid price which
is the lowest evaluation in any of the packages opened earlier than the one
consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated
bid. The contract will in such cases be awarded to the next lowest bidder at his
evaluation bid price.

Employer’s Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid,
and to cancel the Bidding process and reject all Bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or Bidder or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s
action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the condition of contract called the
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder, within
28 days following the notification of award along with the Letter of Acceptance. Within
21 days of receipt, the successful Bidder will sign the Agreement and deliver it to the
Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security

34.1.(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall

furnish to the Employer an irrevocable and unconditional guarantee from a Bank in
the form set forth in Section 8 (the “Performance Security”) for an amount equal to
5% (five percent) of its Contract Price. In case of bids mentioned below, the
successful Bidder, along with the Performance Security, shall also furnish to the
Authority an irrevocable and unconditional guarantee from a Bank in the same
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form given at Section 8 towards an Additional Performance Security (The
“Additional Performance Security”) for an amount calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the
Estimated Project Cost, then the Additional Performance Security shall be
calculated @ 30% of the difference in the (i) Estimated Project Cost (as
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost and
(ii) Contract Price offered by the selected Bidder.

() This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid beyond
28 (twenty-eight) days of Project Completion Date.

34.2. If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest
amendment.

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of the

Bid Security.
35 Advance Payment and Security
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in

the Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

36. Deleted
37. Corrupt of Fraudulent Practices

371 The Employer will reject a proposal if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in completing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of
time, to be awarded a contract with National Highways Authority of India/ State PWD
and any other agencies, if it at any time determines that the firm has engaged in corrupt
or fraudulent practices in completing for the contractor, or in execution.

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the
Conditions of Contract.
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10.

11.

12.

13.
14.

15.

16.

17.

18.

APPENDIX TO ITB

Clause Reference
With respect to
Section -1

The Name of the Employer is Urban Development and
Urban Housing Department, Gujarat

The last five years.
2024 - 2025
2023 -2024
2022-2023
2021 -2022
2020- 2021

This Annual Financial Turnover Amountis 100% of
tender amount

Value of Workis Rs. 17,56,472.00.00

Deleted

The cost of electric work is Rs. As Per SCHEDULE - B

The cost of water supply / sanitary works is Rs. As Per
SCHEDULE - B

Liquid assets and / or availability of credit
facilities is Rs. ............

Price level of the financial year 2023-24

The pre-bid meeting will take place at NA

The technical Bid will be opened at the office of The Chief

Officer, PALANPUR NAGARPALIKA, PALANPUR on
Date:04-07-2026

Address of the Employer: PALANPUR NAGARPALIKA,
PALANPUR

Deleted

The bid should be submitted latest by

As stated on online NIT

The bid will be opened at

The Chief Officer, PALANPUR NAGARPALIKA,
PALANPUR on

Date: 04-07-2026

The Bank Draft in favor of

The Chief Officer, PALANPUR NAGARPALIKA,
PALANPUR Payable at PALANPUR

Deleted

Escalation factors (for the cost of works executed and
financial figure to a common base value) for works
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[CL1.1]

[C1.4.5.3 ()]

[Cl.4.5.6 ]
[Cl. 4.5.2]

[CL9.2.1]

[Cl. 20.1 & 20.2]

[Cl.23.1]

[Cl.4.5.2]
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completed

Year

Base year of inviting tender

s WN =
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Financial Year

2025-2026
2024-2025
2023-2024
2022-2023
2021-2022
2020-2021

Multiplying factor

1.00
1.10
1.21
1.33
1.46
1.61
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LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they
propose to use on the work.

Sr. Plant or Location Age of Make | Capacity | Approximate | Remark
No. | Machinery Machinery Value
(maximum
15 years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -

1.

2.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to
be executed is more than Rs.50 lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is
more than Rs.15 lakhs but less than Rs.50 lakhs.

Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but
more than Rs.5 lakhs.

Minimum two Diploma Civil Engineers for the work when the cost of work to be executed
is less than Rs. 5 lakhs. The Engineer so employed for the Government work must have
sufficient experience to handle the work independently. Such an Engineer shall have to
stay at the site of work and he shall not be entrusted with other duty except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet,
Colour Photograph and the appointment order issued such engineers engaged for this
contract work. If 15 days after issue of work order such designated Site Engineers do not
resume or do not remain present on site of work, the recovery at the rate of Rs.15,000-00
per month per Engineer will be made from the bills/deposit/dues of the contractor. Such
recovery shall be non-refundable.
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MEMORANDUM - wigl

(5) sl %el Uaisidiql AHAA AU S dl A+ (1) 2wy e HUYRS WAL . 218 Hi gl ool
[@o1d 21a0 wilui >uud).
(w)  iefl Slud 3L 3.Rs. 17,56,472.00
(°l) ol 54 (In the form of F.D.R. of any

Nationalized / Schedule Bank./co operative () ou-ufl 254 3L 1% 3.Rs. 17,564.00
Bank) ./(exemption certificate allow)

®

() In the form DD/FD of any Nationalized / Schedule Bank./ co

operative Bank (After acceptance of tender) 2.5% 3.Rs.
232 ¥R addl
To deducted from bills 7.5% 3LRs.

g Braiiall s2arll suid

A s4 10%  3.Rs.

* Vide R & BD G. R. No. TNC - 1088 - 1B/1 (13) / C dated 4-5-1993 & revised vide G.R. No. TNC-1088/1B/18(13)-C, dated 31-8-94.

a—(1) vzl wHE WY Adi s1H 2138 2 3 Wl 2 ddl3 Ad) s 54 Y21 as 28 d w2 Biaidl S 251l suid sail 8dl €la dl d u 25t 284l

a—(2) 5520 A(1) Horot elaniall s 253 AN AU U G WAL 3 215,202, Ui FUidR s 5121523 Avlld rRuad di d Horet 3uidR sudl usisl. 2
Hogorell 3uiddls AL A AUl 57U 5l avid 29 53¢ 2l A 2irHAD Hed Uisdl s HlHL A0UG 5252 Aulld RuAd dl A AAHd Sr21s2eR
pud deci uHu 12 A=y sAdl 2wl

(f) Time allowed for the completion of work from date of written order to commence .02-MONTHS.

(89) 513 A3 s AMad gsuui Rud 536 Avell y3 s 2 2ddl wed W

Give Schedule where necessary showing dates by which the various items are to be completed.

% vl 2elui odl %€l cidl Y21 sl dia d didlvl saladl 20-24R %32 Sl cal uud) :

(g) Should this tender be accepted, I/We hereby agree to abide by fulfil all the terms and provisions of the conditions of the Contract
annexed here to so far as applicable and in default thereof to forefeit and pay to Government in Office the sums of money mentioned
in the said conditions.

(%) 241 2732 el s1cUHE 21adl dl @y usdl ¢dl cul udl, 20 08 AL S2152-0 (el 2Rl ALt i uia 5241 21 A uRyel s3a /21 b ¢ | siansl Kl
2 AU 5AUHL 542 U Bl AL EALAA 51 USIRHL YHL 54 247 YAl § [ A A 16 ¢ | ASH A,

(Receipt No. dated from the Government Treasury or Sub-Treasury at in respect of sum Rs.*
is forwarded herewith representing the earnest money +

(a) the full of value of which is to be absolutely forfeited to Government should 1/We not deposit the full amount of security deposit
specified in the above memorandum in accordance with Clause I of the said conditions, otherwise the said sum of above Rs

shall be refunded)

Contractor X si~21522 X

Address #-u4
dated the
(Witness) /@uel :

(Address) u-ud

(Occuption)aW\WM

The tender is hereby accepted by me on behalf of the Governor of Gujarat.

dated the day of 202

CHIEF OFFICER (or his authorised asstistant s Division.
+ Strike out (a) if no cash Earnest Money is to be taken * Amount to'be specified in'words and figures.
x Signature of Contractor before submission of tender X 232 29 5l udal 21522l Al
Chief Officer
Palanpur Nagarpalika
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SECTION - 2

QUALIFICATION INFORMATION
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information will not be incorporated in the Contract.

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for the
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This

1. For Individual Bidders

1.1 Constitution or legal status of Bidder
(Attach Copy)

Place of registration

Principal place of business

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Civil engineering constructions 2024-2025
Work performed in the last five years 2023-2024
(in Rs. Lakhs) 2022-2023
2021-2022
2020-2021
1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main items
of work described in the bid documents, provided further that all other qualification
criteria are satisfied (in the same name) on works of a similar nature over the last five
years** and in current year before the submission of the bid.
Project Name of Description Contract | Value of Date Stipulated Actual date Remark
Name the of work No. contract of period of of explaining
Employer (Rs. issue completion | completion™ | reasons for
Crore) of delay &
work work
order Completed
*Attach certificate(s) from the Engineer(s)in-charge
** Immediately preceding the financial year in which bids are received.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract involved
execution of all main items of work described in the bid document, provided, further
that all other qualification criteria are called (in the same name and style) in the last five
years** and in current year before the submission of the bid.

Year Name | Name of Quantity of work performed (Cum/MT) Remarks*
ofthe | the Cement Masonry | Plumbing Electrical (indicate
work Employer | Concrete Work Work contract Ref)

(Including
RCC& PCC)

2023-2024

2022-2023

2021-2022

2020-2021

2019-2020

1.4 Information on Bid Capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.
(A) Existing commitments and on-going works:

Description | Place | Contract Name & Value Stipulated Value of Anticipated

of works & No. Address of | Contract Period of Works* of
State Employer (Rs.Cr) Completion | remainingto | completion

be
completed
(Rs.Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

1.5 Availability of key items of Contractors Equipmentfor carrying out the works (Ref.
Clause 4.5.5). The Bidder should list all the information requested below.
Item of Requirement Availability Proposals Remarks
Equipment | NO Capacity Owned/ Nos/. Age/ (from
Leased tobe | Capacity | Conditions whom to be
procured purchased
1.6 Qualifications and experience of key personnel required for administration and

execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the
Conditions of Contract.
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Position Name Qualification Year of Year of
Experience experience in the
(General) proposed
position
Project Manager
Etc.
1.7 Proposed sub-contract and firms involved
Sections of the Value of Sub- Sub-Contractor Experience in
works Contractor (Name & Address) similar work

Attach copies of certificates on possession of valid license for executing water supply/
sanitary work/ building electrification works.

1.8 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors’ reports (in case of companies/corporations), etc. List them below and attach
copies.

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in

hand, lines of credit, etc. List them below and attach copied documents.
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1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may
provide references if contacted by the Employer.

1.11  Information on Litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to
Bidders. (Name of Consultant engaged for project preparations is
Jiya Consultancy, F3/B kence Avenue, Opp ].J.Party Plot, Chansama Road ,Patan

1.13  Proposed work method and schedule. The Bidder should attach descriptions, drawings
and charts as necessary to comply with the requirements of the Bidding documents.
(Refer ITBClause 4.1)

1.14 Programme

2. Deleted
Additional Requirements

3.1 Bidders should provide any additional information required to fulfill the requirements

of Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit
(ii) Undertaking

* Fill the name of Consultant
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(Sionature)
Pisiatarcy

Naomaeof Banlk
NTIIC-orbalris

CSonior Rank Manacar
O CTHOT DA IVIaa 5T

Address of tha Bank
YOO reos oo C-bDarhis
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AFFIDAVIT

1. [, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

4. The Undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake that our firm
M/ S ettt et e e e e e e e s e e e e n e e s would invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. GENERAL.
1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute,
complete and maintain the Works till the completion of Defects Liability Period. It
consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations to
the Contract, awarding extensions of time, and valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to the
site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer by
issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with any of the
Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

21 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following order
of priority

(D Agreement
(2) Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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31

4.1

5.1

6.1

7.1

7.2

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6) Specifications

(7) Drawings

(8) Bills of quantities and

9) Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other people
after notifying the Contractor and may cancel any delegation after notifying the
Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the Contract
without the approval of the Employer in writing. Subcontracting shall not alter
the Contractor’s obligations. Sub-contracting of supply or specific items of
work is not allowed.

The sub-contractor must be registered in appropriate class and category for the
part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities and the Employer between the dates given in the Schedule
of other Contractor. The Contractors shall as referto in the Contract Data, also
provide facilities and services for them as described in the Schedule. The
employer may modify the schedule of other contractors and shall notify the
contractor of any such modifications.
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9.2

10.

10.1

11.

111

12.
12.1

13.

131

13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in
the Schedule or other personnel approved by the Engineer. The Engineer will
approve any proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better than those
of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of the
Contractor Staff or his work force stating the reasons the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection
with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s risks,
and the Contractor carries the risks which these Contracts states are Contractors
risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works, the risks of war, hostilities, invasion,
act of foreign enemies, rebellion, revolution, insurrection or military or usurped
power, civil war, riot commotion or disorder (unless restricted to the
Contractor’s employees), and contamination from any nuclear fuel or nuclear
waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the Contract
other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects Liability
Period, in the amounts and deductibles stated in the Contract data for the
following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer’s approval before the Start Date. All such insurance
shall provide for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.
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13.3  If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

13.4  Alterations to the terms of insurance shall not be made without the approval of
the Engineer.

13.5 Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Report

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports
referred to in the Contract Data, supplemented by any information available to
the Bidder.

15. Queries about the Contract data

15.1 The engineer will clarify queries on the Contract Data

16. Contractor to Construct the Works

16.1 The Contractor shall construct and install the works in accordance with the
specification and Drawings.

17. The Works to be completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programmed submitted by the
Contractor, as updated with the approval of the Engineer, and complete them by
the Intended Completion date

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary works to the Engineer, who is to approve them if they comply with
the Specifications and drawings.

18.2  The Contractor shall be responsible for design of temporary works.

18.3 The Engineer’s approval shall not alter the contractor responsibility for design of
the Temporary works.

18.4 The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

18.5 All Drawings prepared by the Contractors for the execution of the temporary or
permanent work are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries
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20.1

21.
211

21.2

22,
22.1

23.

23.1

23.2

24,
24.1

24.2

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to notify
the engineer of such discoveries and carry out the Engineer’ sinstructions for
dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and this
will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is not
handed over to the Contractor, then contractor/ Employer may fore-close the
contract. Contractor/Employer has to foreclose the work within 30 days after
lapse of 25%-time limit and after 30 days foreclosure option will be closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer(Higher Authority)within 14 days of the notification of the Engineer's
decision. If the issue is not resolved, any party can refer the matter for
conciliation within 15 days from the decision given by the #Superintending
Engineer.

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of the #Superintending Engineer, both the parties have to refer to
the Chief Engineer concern for the conciliation process.

(b) For the work more than Rs.100 Cr.,, if any of the parties is not satisfied with
the decision of the #Superintending Engineer, both the parties have to
refer to the #Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process, he may refer the

dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days
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of the notification of the Engineer's decision, the Contractor shall not be entitled
to any additional payment/claim if he doesn’t follow the above sequence in
stipulated time and he should not stop the work.

25. Procedure for Disputers

25.1 The arbitration shall be conducted in accordance with the arbitration procedure
stated in the Special Conditions of Contract.

26. Deleted
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27.

27.1

27.2

27.3

27.4

28.

28.1

28.2

28.3

29,

30.
30.1

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programmed showing the actual
progress achieved on each activity and the effect of the progress achieved on the
timing of the remaining work including any changes to the sequence of the
activities.

The Contractor shall submit to the Engineer, for approval an updated program
meat intervals no longer than the period stated in the Contract data. If the
Contractor does not submit an updated programme within this period, the
Engineer may withhold the amount stated in the Contract data from the next
payment after the date on which the overdue programme has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the program me and submit it to the
Engineer again at any time. A revised program me is to show the effect of
Variations and Compensations events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for completion
to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work and which would cause the Contractor to
incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer his
decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the employer
fails to give his acceptance, the Engineer shall not grant the extension and the
contractor may refer the matter under Clause 24.1

Deleted
Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31.
311

31.2

32.

321

32.2

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review
the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken is to be decided by the
Engineer either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the
work, increase the Contract price or delay the execution of works. The Engineer
may require the contractor to provide an estimate of the expected effect of the
future event or circumstance on the contract price and completion date. The
estimate is to be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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C. QUALITY CONTROL
# 33. Identifying Defects/ Defect liability period

33.1: Defect liability period : The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt of
the notice. In the case of failure on the part of the contractor, the Engineer-in-
charge may rectify or remove or re-execute the work at the risk & cost of the
contractor. The Engineer-in-charge shall be entitled to appropriate the whole or
any part of the amount of security deposit towards the expenses, if any, Incurred
by him in rectification, removal or re-execution. The Defects Liability period
shall be as under....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be
3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put
tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months
from the certified date of completion which should include three monsoons.

(d) For original building works the defect liability period will be 4 years or elapse of
4 monsoon period following date of possession of building taken over by user
agency following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976)  2759-N, Dated 27/05/2013 and  Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]

33.2 Free maintenance guarantee period for works of Road/Bridge construction
(a) For resurfacing work of road free maintenance guarantee period one year
from the date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee from the
certified date of completion. During this period the contractor shall visit the
site every six months along with the concerned Section Officer / Deputy
Executive Engineer and will examine the work already carried out in this
contract like road work, jungle cutting, side shoulders, side gutter, road
furniture, patta etc. and will prepare Km. wise inspection report duly signed
by all concerned and any defect observed shall be done within 15 days by the
contractor at his risk and cost as per the direction of Engineer in charge. The
contractor needs to do video graphy of these visits and require to submit at
the time of release of FMG. If B.T. the surface during the maintenance period
of 4 years is worn out then agency shall have to provide renewal coating as
per tender item as directed by the Engineer-in-charge. The amount
equivalent to 5% of each running bill shall be withheld and will be released
after the free maintenance guarantee period (i.e. 4 years) is over.
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However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates under
no circumstances shall exceed the allowable limit set forth in the relevant
clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard stones,
sign boards etc. are completed in all respect by the contractor. After
completion of the miscellaneous items, the above said 2% withheld amount
shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Video graphy for the surface under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate equipment.
Till the setting up of adequate laboratory is completed & reported of this to
the engineer (subject to due verification by engineer’s representative) by
contractor in writing, Rs.2,00,000/- shall be withheld. The qualified quality
Engineer shall be deployed exclusively for this contract by the contractors. If
quality Engineer is not deployed by contractor within one month after the
date of work order, the amount equivalent to Rs.20,000 per month shall be
recovered till the actual deployment of quality engineer. The amount so
recovered towards the deployment of quality engineers shall not be
refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, at his cost, interrupt and divert the flow of
traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided further
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33.3

34.

34.1

34.2

34.3

35.

35.1

35.2

36.
36.1

that such interruption and diversion shall be undertaken by the Contractor
only with the prior written approval of the Executive Engineer which
approval shall not be unreasonably withheld. For the avoidance of doubt, it is
agreed that the Contractor shall at all times be responsible for ensuring safe
operation of the road.

The Engineer shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Engineer considers may have a Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect
the test shall be a Compensation Event.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the engineer
in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end of
the defects Liability Period, which begins at Completion and is defined in the
contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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D. COST CONTROL
37. Bill of Quantities

37.1 The bill of Quantities shall contain items for the constructions, installation,
Testing and commissioning work to be done by the Contractor.

37.2  The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for each
item.

38. Change in the Quantities

38.1 The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by the
Engineer and such alteration shall not invalidate the contract and any additional
work which the contractor may be directed to do in the manner above specified
as part of the work shall be carried out by the contractor on the same conditions
in all respects on which he agreed to do the main work and at the same rate as
are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the tender
by more than 130%, the contractor will be paid for the quantity in excess of
130%, at the rate entered in the SOR of the year during which the excess in
quantity is first executed.

39. Variations

39.1 All Variations shall be included in updated programme produced by the
Contractor.

40. Payments for Variations

40.1 If the additional or altered work includes any class of work for which no rate is
specified in this contract, then such class of work shall be carried out as under.

(i) Atthe rate derived from the item within the contract which is comparable to the
one involving additional or altered class of work; where there are more than one
comparable items, the item of the contract which is nearest in comparison with
regard to class or classes of the work involved shall be selected and the decision
of the Superintending Engineer as to the nearest comparable item shall be final
and binding on the contractor.

(ii)If the rate cannot be derived in accordance with (i) above, such class of works
shall be carried out at the rate entered in the Schedule of Rates of the division for
the year in which the tender was received, increased or decreased by the
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percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the year
in which the tender was received. If the Schedule of rates of the Division does
not contain all the items, the percentage increase or decrease of the tender shall
be calculated considering such items which were included in the “Scheduled
Rates” of the division for the year and for materials consumed on such item the
rate to be charged would be the basic rate taken into account for fixing the rate
in S.0.R. referred to above.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work
shall be carried out at the rate decided by the competent authorities on the basis
of detailed rate analysis after hearing the contractor before a Committee of two
Superintending Engineers stationed at the same place or the nearest place.

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of
Rates” of the Division is ordered to be carried out before the rate is agreed upon,
then the contractor shall within seven days of the date of receipt by him of the
order to carry out the work, inform the Engineer-in-charge of the rate, which it is
his intention to charge for such class of work and if the Engineer in charge does
not agree to this rates, he shall by notice in writing be at liberty to cancel his
order to carry out such class of work and arrange to carry it out in such manner
as he may consider it advisable, provided always that if the contractor shall
commence work or incur any expenditure in regard thereof before the rates
shall have been determined as lastly herein before mentioned, then in such cases
he shall only be entitled to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of the determination of the rate as
aforesaid according to such rate or rates as shall be fixed by the Engineer-in-
charge. In the event of the dispute, the decision of the Superintending Engineer
of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to such
proportion shall be final and conclusive.

41. Cash Flow Forecasts

41.1 When the programmed is updated, the contractor is to provide the engineer with
an updated cash flow forecast.
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42,

421

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

44.

441

44.2

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking into accountancy
credit or debit for the month in question in respect of materials for the works in
the relevant amounts and under conditions set forth in sub-clause 32.3 of the
Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable under
the law. The Employer shall pay the Contractor the amounts certified by the
Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract to
the Contractor will be made by the Employer. Hence, it is the responsibility of
the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be paid
by the Employer and shall be deemed covered by other rates and prices in the
Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve EOT with
eligible contractual price escalation.
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45.

45.1

45.2

46.
46.1

47.

47.1

47.2

48.

48.1

48.2

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in the
tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the tax
structure after bid submission. If the contractor fails to provide such information
and if any financial obligation may arise due to change in tax structure, same will
be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date given
in the contract data up to end of the initial intended completion date or
extensions granted by the Engineer and shall not apply to the work carried
out beyond the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the
formula given in the contract data.

(c) Following expressions and meanings during to the work done during each
month
R = Total value of work done during the month. It would include the amount
of secured advance granted, if any, during the month less the amount of
secured advance recovered, if any during the month. It will exclude value
forworks executed under variations for which price adjustment will be
worked separately based on the terms mutually agreed.

To the extent that full compensation for any rise or fall in costs to the contractor
is not covered by the provisions of this or other clause in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts to
cover the contingency of such other rise or fall in costs.

Retention

The Employer shall retain from each payment due to Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.

On Completion of the whole of the Works half the total amount retained is repaid
to the Contractor and half when the Defects Liability Period has passed and the
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Engineer has certified that all Defects notified by the Engineer to the Contractor
before the end of this period have been corrected.

48.3 On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted
by the Employer under the provision of this clause, Employer shall consider the
said request of the Contractor provided that the refund hereunder shall be made
in tranches of not less than 1% (One Percent) of the Contract Price and
Contractor furnishes an irrevocable and unconditional Bank guarantee for an
equal amount substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled /
extended Defects Liability Period. On completion of the whole works, the
contractor has however an option to submit a fresh irrevocable and
unconditional Bank Guarantee for an amount equal to 5% of the total value of
work executed substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect Liability
Period and yet refund the Retention Money Bank Guarantee submitted for
refund of Retention Money.

49. Liquidated Damages

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day
stated in the Contract Data for each day that the Completion Date is later than
the Intended Completion Date (for the whole works or the milestone as stated in
the contract data). The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct liquidated
damages from payment due to the Contractor. Payment of liquidated damages
does not affect the Contractor’s liabilities.

49.2  If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate. The Contractor shall not be
entitled for any interest on the over payment calculated from the date of
payment to the date of repayment.

49.3  If the contractor fails to comply with the time for completion as stipulated in the
tender, then the contractor shall pay to the employer the relevant sum stated in
the Contract Data as Liquidated damages for such default and not as penalty for
everyday or part of day which shall elapse between relevant time for completion
and the date stated in the taking over certificate of the whole of the works on the
relevant section, subject to the limit stated in the contract data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve the
contractor from his obligation to complete the works on from any other of his
obligations and liabilities under the contract.
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49.4  If, before the Time for Completion of the whole of the Works or, if applicable any
Section, a Taking Over Certificate has been issued for any part of the Works or of
a Section, the liquidated damages for delay in completion of the remainder of the
Works or of that Section shall, for any period of delay after the date stated in
such Taking-Over-Certificate, and in the absence of alternative provisions in the
Contract, be reduced in the proportion which the value of the part so certified
bears to the value of the whole of the Works or Section, as applicable. The
provisions of this Sub-clause shall only apply to the rate of liquidated damages
and shall not affect the limit thereof.

50 Bonus

50.1 If the contractor achieves completion of the whole of the works prior to the
intended Completion Date prescribed in Contract Data the Employer shall pay to
the contractor a sum stated in Contract Data as bonus for every completed
month but subjected to maximum amount as stated in Contract Data; which
shall elapse between the date of completion of all items of works as stipulated in

the contract, including variations ordered by the Engineer and the time
prescribed in Clause 17.

50.2
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51.4 Deleted

52. Securities

52.1 The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in an amount and form and by a bank or surety
acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of expiry
of Defects Liability Period and the additional security for unbalanced bids shall
be valid until a date 28 days from the date of issue of the certificate of
completion.

53. Deleted
54. Cost of Repairs.

54.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages arises
from the Contractor’s acts or omissions.
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55.

551

56.

56.1

57.

57.1

57.2

58.

58.1

58.2

59.
59.1

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of
the works and the Engineer will do so upon deciding that the work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the total
amount that the Contractor considers payable as full and final settlement of all
claims under the Contract for items before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the
Contractor's account if it is correct and complete. If it is not, the Engineer shall
issue within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the
Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount evaluated
of the bids considering the final quantities and the rates quoted including the
rebates if any. Payment of variation items shall however be made at the rates
approved by the Employer, within 90 days from the physical completion of
work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from payments
due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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59.2 Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is shown
on the current programme and the stoppage has not been authorized by the
Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works and
the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of days
for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering,
giving, receiving or soliciting of anything of value to influence the action of a
public official in the procurement process or in contract execution. “Fraudulent
practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the borrower, and
includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to
deprive the Borrower of the benefits of free and open competition.

59.3 When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

59.4 Notwithstanding the above, the employer may terminate the Contract for
convenience.

60. Payment upon Termination

60.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a Certificate for the value of the work done
less advance payments received up to the date of the issue of the certificate, less
other recoveries due in terms of the contract, less taxes due to deducted at
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source as per applicable law and less the percentage to apply to the work not
completed as indicated in the Contract data. Additional Liquidated Damages
shall not apply. If the total amount due to the Employer exceeds any payment
due to the Contractor the difference shall be a debt payable to the Employer.

60.2 If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought by
the contractor and available at site, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the works, and the
Contractor’s cost of protecting and securing the Works and less advance
payment received up to the date of the certificate, less other recoveries due in
terms of the contract and less taxes due to deducted at source as per applicable
law.

61. Property

61.1  All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because of
a Contractor’s default.

62. Release from Performance

62.1 Ifthe Contract is frustrated by the outbreak of war of by any other event entirely
outside the control of either the Employer or the Contractor the Engineer shall
certify that the Contract has been frustrated. The Contractor shall make the Site
safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out
afterwards to which commitment was made.
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F. SPECIAL CONDITIONS OF CONTRACT
63. LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or other,
and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer
a return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the site and such other
information as the Engineer may require.

64. COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-contractor
shall abide at all times by all existing labour enactments and rules made there
under, regulations, notification and bye laws of the State or central Government
or local authority and any other labour law (including rules), regulations, bye
laws that may be passed or notifications that may be issued under any labour
law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to
the construction industry are given below. The Contractor shall keep the
Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any
Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/employer shall
have the right to deduct any money due to the Contractor including his amount
of performance security. The Employer/Engineer shall also have the right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.

61
SIGNATURE
DEESHA CIVIL ENGINEERING DESIGN



SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923 :- The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed 5
years service or more on death, the rate of 15 days wages for every completed year
of service. The Act is applicable to all establishments employing 10 or more
employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The benefits

payable under the Act are :

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for certain

welfare measures to be provided by the Contractor to contractlabour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the
employment is a scheduled employment. Construction of Building, Roads, Runways
are scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

[) Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not apply
to certain establishments. The newly set-up establishments are exempted for five
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years in certain circumstances. Some of the State Governments have reduced the
employment size from 20 to 10 for the purpose of applicability of this Act.

]) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure
for resolutions of Industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all

establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying down
rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits
employment of children below 14 years of age in certain occupations and process
and provides for regulation of employment of children in all other occupations and
processes. Employment of Child labour is prohibited in Building and Construction
Industry.

N) Inter - State Migrant workmen’s (Regulation of Employment & Conditions of
service) Act 1979:- The Actis applicable to an establishment which employs 5 or
more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another
state).The inter-state migrant workmen, is an establishment to which this Act
becomes applicable, are required to be provided certain facilities such as housing,
medical aid, traveling expenses from home upto the establishment and back, etc.

0) The Building and Other Construction workers (Regulation of employment

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and employ
10 or more workers are covered under this Act.
All such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as may be modified by the government. The Employer of the
establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid facilities,
Ambulance, Housing accommodations for workers near the workplace etc. The
Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officers appointed by the Government.

P) Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding accidents
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or dangerous occurrences to designated authorities. It is applicable to premises
employing 10 persons or more with aid of power or 20 or more persons without
the aid of power engaged in the manufacturing process.

Q) Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as in
EMS (Environmental Management system)IS0-14001-2015

65.  ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

24.1 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending Engineer
(Higher Authority) within 14 days of the notification of the Engineer's decision. If
the issue is not resolved, any party can refer the matter for conciliation within 15
days from the decision given by the #Superintending Engineer.

24.2

(a) For the work up to Rs.100 Cr,, if any of the parties is not satisfied with the
decision of the #Superintending Engineer, both the parties have to refer to
the #Chief Engineer concerned for the conciliation process.

(b) For the work more than Rs.100 Cr.,, if any of the parties is not satisfied with
the decision of the Superintending Engineer, both parties have to refer to the
#Secretary, Roads & Building Department, Government of Gujarat for the
conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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#CONTRACT DATA

Clause Reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.
1.

The Employers is

Name: PALANPUR NAGARPALIKA,

Address: PALANPUR, BANASKANTHA, Gujarat

Name of authorized Representative The Chief Officer, PALANPUR
NAGARPALIKA ,PALANPUR Ph - (02

The Engineer is Municipal Engineer, PALANPUR NAGARPALIKA,
PALANPUR

Name of Authorized Representative: Mr.

The Defects Liability Period is 3 (YEAR) years from the date of
completion.

The Start Date shall be 1st days for the date of issue of the Notice to
proceed with the work.

The Intended Completion Date for the whole of the works is
___Months after start of work with the following milestones:
Milestone dates:

Physical works to be completed Period from the start date

Milestone 1i.e. 10% ____days.
Milestone 2i.e. 40 % ____days.
Milestone 3i.e. 80% ___days.
Milestone 4i.e. 100% ___days.

The Site is located at As per name of Work, Ta. PALANPUR, Dist:
BANASKANTHA

The name and identification number of the Contract is:

SEWER DRAINAGE LINE AT AMBIKANAGAR TO ANJALI2

The works consist of Building Work, R.C.C Road Work, Electrical Work,
Water etc.. With items as per B.0.Q. The works shall, inter alia, include
the following, as Specified or as directed:
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[CL.1.1&33]

[CL.1.1]
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[CL.1.1]
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10.

11.

12.

13.

14.

15.

16.

17.
18.
19.

20.
21.

22.

(C) Other Items

Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.
The following documents also form part of the Contract:

As per clause 2-3

The law which applies to the Contract is the law of Union of India
The language of the Contract documents is English

Limit of subcontracting 25% of the Initial Contract Price
The Schedule of Other Contractors

The Schedule of Key Personnel  As per Annex - II to Section I

The minimum insurance cover for physical property, injury and death is Rs. 5
lakhs per occurrence with the number of occurrences limited to four. After
each occurrence, the contractor will pay an additional premium necessary to
make insurance valid for four occurrences always.

Site Investigation report

The Site Possession dates shall be from the issue of Latter of Work order

The period for submission of programme for approval of the engineer shall
be 21 days from the issue of Letter of Acceptance.

The period between program updates will be 15days.

The amount to be withheld for late submission of an updated programme
shall be Rs. 0.35lakhs

The following events shall also be Compensation Events

Substantially adverse ground conditions encountered during the course of
execution of work not provided for in the bidding document.

(i) Removal of underground utilities detected subsequently

(ii) Significant changes in classification of soil requiring additional
mobilization by the contractor, e.g. ordinary soil to rock
excavation,

(iii)  Removal of unsuitable material like marsh, debris dumps, etc. not
caused by the contractor.

(iv)  Artesian conditions

(v) Seepage, erosion landslide

(vi) River training requiring protection of permanent work

SIGNATURE

DEESHA CIVIL ENGINEERING DESIGN

[CL.1.1]

[CL.2.3(9)]

[CL.3.1]
[CL3.1]
[CL.7.1]
[CL.8]
[CL.9]

[CL13]

[CL.14]
[CL.21]
[CL.27.1]

[CL.27.3]
[CL.27.3]

[CL. 44]

67



(vii)  Presence of historical, archeological or religious structures,
monuments interfering with the works
(viii) Restriction of access to ground imposed by civil, judicial, or
military authority
23.  The currency of the Contract is Indian Rupees
24.  The formula (e) for adjustment of prices are as under:
e If any of the commodities like Cement, Steel or Bitumen are not found
applicable in a work, the weight component of that commodities {i.e.
‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as indicated in SBD for the
purpose of Price Adjustment} shall be clubbed with the weight
component of ‘Other Material’ (Pm), such that the gross % weight of the
components shall remain as 100% .
R = value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour
shall be paid in accordance with the following formula:

V.= 0.85X(P1/100)XRX[Li—Lo)/Lo

V.= Increase or decrease in the cost of work during the month
under consideration due to changes in rates for local labour

Lo =The consumer price index for industrial workers for the State on
28 days preceding the scheduled date of opening of technical
Bids as published by Labour Bureau, Ministry of Labour,
Government of India

Li= The consumer price index for industrial workers for the State for

the month under consideration as published by the Labour
Bureau, Ministry of Labour, Government of India.

Pi= Percentage of labor component of the work.

Adjustment for cement component.

(ii) Prices adjustment for increase or decrease in the cost of cement
procured by the contractor

Ve= 0.85x (P./100) x Rx (Ci - Co)/Co

V. = Increase or decrease in the cost of work during the month
under consideration due to changes in rates for cement.

Co = The all India wholesale price index for Ordinary Portland
Cement on 28 days preceding the scheduled date of
opening of technical bid as published by the Office of the
Economic Adviser, Department for Promotion of Industry
and Internal Trade, Ministry of Commerce & Industry.

Ci= The all India average wholesale price index for Ordinary
Portland Cement for the month under consideration as
published by Office of the Economic Adviser, Department for
Promotion of Industry and Internal Trade, Ministry of
Commerce & Industry.

P. = Percentage of cement component of the work
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Adjustment for steel component

(iii)  Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula

Ve = 0.85x (P/100) x Rx (Si - So)/So

Vs= Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel

So=  The all India wholesale price index for steel (Mild Steel - Long ProductsRebars) on
28 days preceding the date of opening of Bids as published by the Office of the

Economic Adviser, Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Si= The all India average wholesale price index for steel (Mild Steel - Long Products
Rebars) for the month under consideration as published by Office of the

Economic Adviser, Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Ps; = Percentage of steel component of the work

Note : For the application of this clause, the index ofMild Steel- Long
products Rebars has been chosen to represent the steel group.

Adjustments of bitumen component

(iv) Price adjustment for increase in the cost of bitumen shall be paid in
accordance with the following formula

Vb = 0.85 x (P»/100) x R x (B - Bo)/Bo

Vi = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

B, = The official retail price of bitumen at the IOC depot at the nearest
centre on the day 28 days prior to the scheduled date of opening of
technical bid.

Bi = The official retail price of bitumen of 10C depot at the nearest
centre for the 15t day of the month under consideration.

P, = Percentage of bitumen component of the work

Adjustment of POL (fuel and lubricant) component

(v) Price adjustment for increase or decrease in cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula

Vi= 0.85x (P;/100) x Rx (F: - Fo)/Fo
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V: = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

F, = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of I0C at the nearest centre on the day 28 prior to the
date of opening of Bids.

Fi = The official retail price of HSD at the existing consumer pumps of
IOC at the nearest centre for the 15% day of the month of the under
consideration.

Pr = Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed diesel Oil has
been chosen to represent the fuel and lubricants group.

Adjustment for Construction Machinery

(vi) Price adjustment for increase or decrease in the cost of plant and
Machinery spare procured by the Contractor shall be paid in accordance
with the following formula

Vp = 0.85x (Pp/100) x Rx (Pi - Po)/Po

Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares

Po = The all India wholesale price index formanufacturer of machinery
for mining, quarrying and Construction for the month under
consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade, Ministry
of Commerce & Industry.

P; = The all India average wholesale price index formanufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade, Ministry
of Commerce & Industry.

P, = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts has
been chosen to represent the Plant and Machinery Spares group

Adjustment of other materials Component

(vii)  Price adjustment for increase or decrease in cost of local materials other
than cement, steel, bitumen and POL procured by the contractor shall be
paid in accordance with the following formula

Vm= 0.85x (Pm/100) x Rx [Mi - Mo)/Mo
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Vm = Increase or decrease in the cost of work during the month under
consideration due to change in rates for local materials other than
cement, steel, bitumen and POL.

Mo = The All Indian wholesale price index (all commodities) on 28 days
preceding the scheduled date of opening of technical Bids, as published
by the Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce & Industry.

Mi= The All India wholesale price index (all commodities) for the month
under consideration as published by the Office of the Economic
Adviser, Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement, steel,
bitumen and POL) of the work.
The following percentage will govern the price adjustment for the entire

contract:

1 Labour -P 25%

2 Cement - P, 31%

3 Steel - Ps 35%

4 Bitumen - Py, e 20

5 POL - P¢ o0

6 Plant & Machinery Spares P, 9%

7 Plant & Machinery Spares P, e 0
TOTAL | 100%

25. The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.
26. Amount of Liquidated damages for For Whole of work {CL.49}
delay in completion of works (1/2000)thof the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In
item 6 of Contract data)
(1/2000)t of initial contract price for #5 km
Section, rounded off to the nearest
thousand per day.
27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49}
For delay in completion work Contract Price rounded off to
the nearest thousand
28. Amount of Bonus for early completion Amount of bonus for early
completion of work shall be given
as per CL.50 of Section-3
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29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50}
Completion of work Price
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32.
33.

34.

35.

36.

37.

38.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52}

As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs. ... (to
bedecided after evaluation of the bid) as additional security in terms of ITB Clause

29.5

The standard form of Performance security acceptable to the Employer shall be an
unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding
Documents.

The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}
The date by which “as- built” drawings (in scale as directed) in 2 sets {CL. 58}
are required within 28 days of the issue of certificate of completion of the whole or
section of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL. 58}by the
Date required is Rs. ........ Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing{Cl 60}the
Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION -5

TECHNICAL SPECIFICATION
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SECTION - 6

FORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

1. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Engineer’s notice to commence, and to complete the
whole of the Works in the Contact within the time stated in the document.

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any time

before the expiration of that period.

4. Unless and until a formal Agreement is prepared and executed this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this ------------------o------ day of -------- oo 20

(in block capitals or typed)
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Address

Witness

Address

Occupation
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SECTION - 7
BILL OF QUANTITIES
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BILL OF QUANTITIES

Preamble

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the actual
quantities of work ordered and carried out, as measured by the Contractor and
verified by the Engineer and valued at the rates and prices tendered in the priced
Bill of Quantities, where applicable, and otherwise at such rates and prices as the
Engineer may fix within the terms of the Contract.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as
it is otherwise provided under the Contract, include all constructional plant, layout,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties,
together with all general risks, liabilities and obligations set out or implied in the
Contract.

4. The rates and prices shall be quoted entirely in Indian Currency.

5. A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered
in the Bill of Quantities (in case of Item rate contract).

6. The whole cost of complying with the provisions of the Contract shall be included in
the items provided in the priced Bill of Quantities, and where no Items are provided
the cost shall be deemed to be distributed among the rates and prices entered for
the related items of Work.

7. General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant sections
of the contract documentation shall be made before entering rates or prices against
each item in the Bill of Quantities.

8. The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

10. Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of compressed
air drilling for its removal, and which cannot be extracted by ripping with a tractor
of at least 150 kw with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr.)
Item | Description of Item (with brief Quantity Unit Rateln | Amount
No specification and reference to figures
book of specifications)

-------- As per Separate sheet attached ---------

[/We am/are willing to carry out the work at.......c..cccceeunee % above/below percent(Should be
written in figures and words) of the estimated rate mentioned above. Amount of my /our tender
works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words

(B) For Item Rate Tender (For above INR50Cr.):

Item | Description of Item (with | Quantity Unit Rate Amount
No brief specification and

reference to book of In In

specifications) figures | Words

(A) Total Tendered Amount

(B) Rebate on above tendered amount (if any) % (in figure) ......cccecorvr e cviicieeneens
80T 0) (e 1) OSSP PP
(C)Net Tendered Amount (A-B) (in figure) ....cccccoeeeeviinieeiennen

(1 WOTAS) ettt ettt ettt e b et e b e ae e e e s e e e eae e s e see e e een e e neenes

1 The Contractor shall exhibit a board with detailed specification and details of work as directed

by the Engineer-In-Charge for which no extra payment shall be made.
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt.
G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in S.0.R. therefore in
R.C.C. items where there is a change as per actual mix design the cost of difference of cement
consumption have been deducted from the rate of original item at the rate of input rate

mentioned in all the tender.
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SECTION - 8

SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, ----- == mm oo (name of Bidder) (hereinafter called the “The
Bidder”) has submitted his bid Dated ---------------=--=----- (Date) for the construction of --

----------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We -----------o--m- oo s oo

(name of Bank) of ---------m-mmmmmmm oo (name of country) having our
registered office at -----------mememm oo ( hereinafter called “the
bank”) are bound unto --------m-mememememeeeeeee s (name of Employer)
(hereinafter called “The Employer”) in the sum of ----------=-mcmmmmmmm e * for

which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of ------ 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during
the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27 (Correction
of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate his
demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the three

conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date ------------------- ok
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this guarantee

should reach the Bank not later than the above date

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be inserted
by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

------------------------------------------------------------------ (Name of Employer)
------------------------------------------------------------------- (Address of Employer)

WHEREAS - e (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. ----------------=-------- dates -------------m-mommmmeee- to execute ----------------------
---- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREASit has been stipulated by you in the said Contract that the
Contractorshallfurnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to a total of ----------=--=mmmmmm e (amount of
guarantee)® ------------o-mooomoooeoeoo- (in words), such sum being payable in types and
proportions of currencies in which the Contract prices is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of ----------mmmmmmme (amount of guarantee) as
aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the Defect
Liabilities period.

Signature and Seal of the guarantor ------------------=----------
Name of Bank ---------=-mmnommmmm oo

Address = s-memmeeeeeeee e
Date  ---m-mmmmmm e e e

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

------------------------------------------------------------------ (Name of Employer)
——————————————————————————————————————————————————————————————————— (Address of Employer)

WHEREAS oo e (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. ------------------------- dates -----------=-m-momommeee- to execute ----------------------
---- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to a total of ---------=------mmrmm e (amount of
guarantee) ----------------mmomoeooooe- (in words), such sum being payable in types and
proportions of currencies in which the Contract prices is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of ------------emmmmm e (amount of guarantee) as
aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of the
Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.
This guarantee shall be valid until28 days from the project completion date.

Signature and Seal of the guarantor ------------------=----------

Name of Bank ---------=-mmnommmmm oo

Address = s-memmeeeeeeee e
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

———————————————————————————————————————————————————————————————————————————————— (Name of Employer)
-------------------------------------------------------------------------------- (Address of Employer)
———————————————————————————————————————————————————————————————————————————————— (Name of Contractor)
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1
(“Advance Payment”) of the above mentioned Contract, ------------=-===-=-=-=-mmmmmmommmo
———————— (name and address of Contractor) (hereinafter called “the Contractor”) shall
deposit with = —----m-rmmm (name of Employer) a bank
guarantee his proper and faithful performance under the said Clause of the Contract in
an amount of ---------------mcmmeemeo- (amount of Guarantee)* -----------=--=-mmmmmmmm oo
in words).

We, the -----------m-m oo (bank of financial institution), as instructed by
the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator
and not as Surety merely, the payment to -------------m-mmmmmmmmm (name of
Employer) on his first demand without whatsoever right of obligation on our part and
without his first claim to the Contractor, in the amount not exceeding ------------------------
- (amount of guarantee)® --------------m-mmm oo (in words)

We further agree that no change or addition to or other modifications of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between ------------=-mcmmmmmmmmmmeo- (name of Employer) and the
Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modifications.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until --------------msmcmmmmmmeo (name of employer)
receives full repayment of the same amount from the contractor.

YOUR'’S TRULY

Signature and Seal
Name of Bank/ Financial Institution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letterhead paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as given in
the Instructions to Bidders) for the Contract Price of Rupees ( )

(amount in words and figures) as corrected and modified in accordance with the
Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in para
34.10fITB for an amount equivalent to Rs. _______ within 10 days of the receipt of this

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability

period i.e. up to and the Additional Performance Security for an amount
equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of Project
Completion Date i.e. up to and sign the contract, failing which action as

stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature

Name and title of
Signatory

Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected
and modified in accordance with the Instructions to Bidders, if corrections or modifications

have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing

of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in accordance

with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the

Employer) and (name and address of contractor)
hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to

and they shall be deemed to form and be read construed as part of this Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity in

all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of the

Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) letter of Acceptance
i) Notice to proceed with the works:
iii ) Contractor’s Bid
iv) Conditions of contract: General and Special
V) Contract Data
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vi) Additional conditions

vii ) Drawings
viii ) Bill of Quantities and
ix) Any other documents listed in the Contract data

as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

I, the undersigned do  hereby undertake that our firm M/s
................................................................................................. would invest a minimum cash up to

25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

....................................................... agree to abide by this bid for a period ......c..ccccrueereernennnne. days for
date fixed for receiving the same and it shall be binding on us and may be accepted at any time

before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9

DRAWINGS
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SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER

SIGNATURE
DEESHA CIVIL ENGINEERING DESIGN

94



