10.

11.

MANDVI (KUTCH) NAGARPALIKA
GENERAL CONDITIONS, RULES, NOTE AND DIRECTIONS FOR

CONTRACTORS.

Tenders once offered shall not be withdrawn except with the
permission of Nagarpalika.

Tender once accepted shall be binding upon the contractor even if
the formal agreement is not signed.

Quantities of items in bill of quantities may vary in case of
necessity arises.

All duties chargeable by the nagarpalika will be payable by the
contractor.

The rate shall be inclusive of VAT/service tax/GST or any other
taxes, duties, labour cess or levy etc. payable by the contractor
for which no extra payment shall be made and no claim in this
context shall be entertained.

Contractor is requested to see the site physically before

tendering. He is also requested to quote the rates keeping in view
the points mentioned in relevant pages of tender documents.

The contractor shall have to submit the tenders in duplicate

All information’s/details to be submitted in the given Performa
supported by the valid certificated &attested duly signed.(please
refer information’s Details to be submitted by the tenders in the
Performa mentioned under statement.

Receipts for payments made on account of the work, when executed by a firm shall be
signed by all the partners except where the contractors are described in their tender as
firm in which case the receipt shall be signed in the name of the firm by one of the
partners or by some other person having authority to give effectual receipts for the
firm.

The measurements of work will be taken according to the usual method in use in the R

& B, Nagarpalika and Narmada, Water Resources and water supply Department and




no proposal to adopt alternative methods will be accepted. The decision of the
Engineer-in-Charge as to what is the usual method in use in the R & B, Nagarpalika
and Narmada, Water Resources and Water Supply Department shall be final.

12. The insurance company’s bond will not be accepted against the security deposit.

13. No payment in foreign exchange will be made under this contract. However the Chief
Officer may if he is satisfied regarding necessity of release of foreign exchange, may
issue letter of recommendation without any commitment or any financial or contractual
liability to the Nigam.

14. The contractor shall not be permitted to tender for the work in which his near relative is
working in that Nagarpalika as an Engineer of any category, Accountant, Store
Keeper, and in the DOM Office. as controlling that Nagarpalika as on date when the
tender is submitted.

Note :-The term "near relative” means wife, husband, parent, grand-parent, children, grand
children, brothers, sisters, uncles, aunts and cousins.

15. The contractor should compulsorily furnish his latest address(es) including the latest
address of his partners and place(s) of filling his / their income-tax returns along with
the tender (In the appendix - | appended hereinafter.), The latest address(es) should
invariably and forthwith be intimated by the contractor to the Concerned Chief
officer.

16. For any change in quantity in bill of quantity, no extra claim shall be entertained by
Mandvi (Kutch) nagarpalika in this regard. Contractor will have to carry out work at the
same rates.

17. Earnest money deposit shall be submitted on line and after submission on line, in form
of F.D.R (off line) shall be submitted in office of chief officer Mandvi (Kutch)
nagarpalika Mandvi (Kutch). As per details given on line (off line) in sealed envelope.
By R.P.AD /speed post. If earnest money deposit is not received, the bid shall be
rejected.

18. No advance such as machinery advance, mobilization advance or materials advance
will be given.

19. All tenderers are cautioned that e-tender containing any deviation from the contractual
terms and conditions, specifications or requirements shall be rejected as non-
responsive.

20. Alternative tenders are not acceptable.




21.
22.

23.
24.

Offline details for tender fee and E.M.D. is not considered.

Tenders which do not fulfill all or any of conditions or are submitted incomplete in any
respect will be rejected.

Conditional tenders will not be accepted and will be rejected outright.

CONDITION FOR THE WATER SUPPLY & ELECTRIC SUPPLY WATER SUPPLY:
The contractor shall arrange at his own cost, a suitable supply of potable and sale free
water for the construction of the works and provide a satisfactory supply of safe water
for drinking, washing, sanitation and cleaning down. The contractor will be responsible
for all the costs where applicable of connection, meter installation, water consumed,
water required for testing purposes, disconnection and the laying, maintenance and

ultimate removal of any distribution system around the site.

ELECTRICITY:

25.

26.

27.
28.

Contractor will have to make all arrangement for obtaining power connection, the
installation, operation, maintenance, and subsequent removal of temporary supply of
electricity. Nagarpalika shall issue only authorization letter to the contractor for
obtaining power connection and yet if power is not available, in time the work shall not
be postponed.

The contractor shall be entitled to use such supply, Electricity as may be available on
the site for purpose of the work and shall pay such charges as is fixed by the
appropriate supply Authorities.

In case if there is any delay in supply of power site any interruption or fault in the
power during the work. No compensation shall be paid for idle labor staff, machineries
and for use of diesel operating sets etc. as the case may be.

For Extra ltems which not included in tender, but included in S.O.R. of R&B Division
(Kutch) For This Extra ltem rates will be considered as per the S.O.R. of R & B
(Kutch) for year 2024-25 with considering the Plus/ Minus quoted in tender. For any
increase or decrease in the Quantity more than 30% during the execution shall be
paid @ the Tender Rate. No claim by the contractor is entertained.

Award of contract will be made to a lowest tenderer whose responsive tender is
determined to be the lowest evaluated tender.

If required, department may negotiate with the lowest evaluated responsive bidder.
Nagarpalika chief officer/president Reserves the rights to increase/decrease the scope

of work. No any claim to that effect shall be entertained. The chief officer/president




29.

30.

31.

32.
(i)

(i)
33.

34.

35.

also reserves the right to reject any or all the tenders without assigning any reason
thereof.

In case of insufficient numbers of bidder, chief officer/president reserves right to waive
the eligibility criteria.

Incase of any dispute or clarification in specification of any tender items the decision of
nagarpalika/consultant of this work shall be final.

The department reserves the right to qualify /disqualify any applicant without assining
any reason.

Applicants shall be disqualified if they have

made untrue or false representation in the forms, statements and attachments
required in the qualification documents; or

record of poor performance either due to technical or financial or any other reasons.
The request of the bidder for not opening of bid shall not be accepted, if bidder has
submitted tender fee and E.M.D. on line..

for any change in quantity in bill of quantity, no extra claim shall be entertained by
Mandvi (Kutch) nagapalika in this regard. Contractor will have to carry out work at the
same rates.

All bidders are requested to visit all the sites. The rates of tenders should be quoted
such that expenditure to be done for leveling, removing debris and demolitation of
existing structure if any, should included in the quoted rate. No extra payment should

be given for such items.
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Testing of Materials :-

The contractor shall all times have access to and association with the sampling of
materials & their products which are to be used in works as per tender provision . Also
contractor shall have to arrange for collecting samples & sending to the field Laboratory as
well as GERI laboratory or Laboratory which is recognized by the Govt. & to make all
arrangement regarding tender condition or as directed by the Engineer —in — charge. All type
charges shall be born by the contractor on initial as well as final stage of work.

Testing of Materials and their products shall be as per the specifications. The testing
materials shall be tested in GERI or Other Government recognized, approved laboratory.

The testing charge shall be paid by agency.




STATEMENT NO:1

DECLARATION

l/'we hereby declared that I/'we am/are not partner(s) blacklisted or connected with firm
blacklisted in any states, CPWD/MES/Railways or any Government, Semi-Government or
private body.

At present I/We am/are registered as approved contractor(s),firms in any state,
CPWD/MES/Railways.

We, the partners/owners of this firm, hereby give an undertaking that we are jointly and
severally responsible to meet all the liabilities ever and above the business of this firm and
make good the above financial loss sustained by the Mandvi (Kutch) Nagarpalika as a result
of out abandoning the works entrusted to us.

l/'we further declare that my/our relatives are not working in Mandvi (Kutch)
Nagarpalika as an C.O, E.E.,D.E.,S.O0.,ACCOUNT etc. as on today

Sign. Of Contracture
Date:-




Tender Declaration form

To.

Chief officer

Mandvi (Kutch) Ngarpalika
Mandvi (Kutch)

Project - CONSTRUCTION OF LADDIES AND GENTS BOX CRICKET UNIT IN GT
GROUND AREA OF MANDVI NAGARPALIKA MANDVI-KACHCHH
UNDER SIJMMSVY(UDP-88)/2025-26

Dear Sir,

I’'We the undersigned have carefully gone through and clearly understood
the Tender documents of above mentioned project comprising of Notice Inviting tenders,
Articles of Agreement, scope of work, Definition of terms, notes Instructions /Information to
tender, condition of contract, special condition of contract, Appendices, Specifications,
Schedule of quantities and tendered drawings furnished by Mandvi (Kutch) nagarpalika.
I’'We have satisfied myself/ourselves as to the location of site, examined drawings. /We
have visited site & fully acquainted with local situations regarding materials, laborers, &
other factors pertaining to work before submitting tenders.

I/'We do hereby offer to execute and complete the whole of the work within
the time specified all in accordance with the specification, deigns, drawings and instruction
in writing referred to in the said document and with such materials as per provided for, at the
respective rates which I/We have quoted in the schedule-B or at such other rates as may be
fixed under the provisions of these conditions. In the event of this tender being accepted
I’'We agree to enter into an agreement and when required and execute the contract,
according to your form of agreement as or in default where of I/ we bind myself/ourselves to
forfeit the Earnest Money Deposit.

I/'We understand that if Y'WE shall not enter in agreement within ten days
or decided by HNP from the date of receipt of letter of acceptance, you will for fit the Earnest
Money paid by me/us and take necessary action as deemed fit.

I/'We have enclosed a Demand Draft/ fixed deposit (FDR) of Nationalized Bank

as an Earnest Money Deposit for the sum as mentioned in NIT, the full value of which is to
be absolutely forfeited to the Employer if /We fail to commence the work specified.




Otherwise the Employer shall retain the said sum, as on account of such. Security Deposit
as provided for in the aforesaid documents.

I’'We agree not to employ Sub-contractors other then those that may be
approved in accordance with conditions in the aforesaid documents.

I/'We understand that chief officer/president is not bound to accept the
lowest or any tender, which are received.

I/'We am/are bound to execute the job if the work order is issued within
180 days from the date of opening of the tender.

/'We agree to pay the Government income-tax, sales-tax(central and
state) sales tax on work consult, octori duties and other prevailing from time to time on such
items on which the same are leviable and the rates quoted by me/us are inclusive of the

same.

Sign. Of Contractor
Date:-




CERTIFICATE

I/'We certify that /We have inspected the location of the proposed work before

guoting my/our rates.

I/'We have also inspected the quarries and borrow areas and satisfied my self/
ourselves regarding the quality, availability and transport facilities for earth, stone, block,
bricks, and cement etc. through the network of available roads and path ways required for

the work.

Sign. Of Contracture
Date:-




WORK AND SITE CONDITIONS
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(( WORKS AND SITE CONDITION ))

INTRODUCTION :

GENERAL FEATURES OF THE PROJECT:

Construction Work in Nagarpalika Differant Area.

LOCATION :

The proposed work site is situated in Mandvi (Kutch) Town of Mandvi (Kutch)
Taluka of kutch District. It is about around 380 Km away from the Ahmedabad..

CONMMUNICATION :
The nearest place for ordinary marketing is Mandvi (Kutch) is situated at around
380 Km. away from Ahmedabad.

BRIEF DESCRIPTION OF WORK:
WORKS TO BE EXECUTED / SCOPE:

The works to be carried out under this tender are as under:-

1. Construction Work.

PRINCIPAL DETAILS OF WORK:

Work to be performed for the various items is included in Schedule-'B'.

The above information in only a general out line and does not in any way limit the
performance of all work and supply of plant, machinery, all labour and materials
necessary for completing the works as shown in the approved working drawing
and mentioned in the specification.

No extra payment or claim on account of any additions or an alteration in working
drawing shall be admissible.

LABOUR :

Availability is good except sowing and harvesting period, however there may be
shortage of skilled labour like masons, Carpenters, Operators, Mechanics efc.
The contractor shall have to make his own inquiries in this regard and quote his
rates.

HOUSING :
Area being highly rural, there are no local housing arrangements available and

contractor will have to make his own arrangements for his staff and labour etc.




7.0

8.0

9.0

10.0

11.0

WATER SUPPLY:

The contractor shall have to make his own arrangement of water supply for his
work. Fresh use of water for work will be allowed free of cost to the contractor
from the river length flowing in the construction area and area transferred to the
N. W.R. & W.S. Deptt. Pumping, Purification storage tanks, pipeline, etc. for the
said purpose should be arranged by the contractor at his own cost.

DRAINAGE:

Suitable and adequate arrangement shall have to be made by the contractor for
Drainage of Drain water around his colony and work spots. The contractor shall
also have to install and maintain at his own cost suitable drainage system to
dispose off sewage and sludge from his colony. The labour colony layout system

shall be got approved from the Engineer-in-charge.

CAMP REGULATIONS :

The contractor shall be responsible for maintaining law and order in his camp
and on his work, and shall employ such officers, watchmen or other persons as
required. Unauthorized or undesirable persons shall be excluded from the camp
and the work. If in the opinion (which shall not be questioned) of the Engineer-in-
charge and employee, the agent of the contractor misbehaves and/or cause
obstruction in the proper execution, or otherwise makes himself undesirable, the
contractor shall on receipt of the instruction to do so, remove him from the
premises.

MEDICAL AID:

There is in no dispensary on work site. However there is Government Civil
Hospital @ Mandvi (Kutch) 2 kms away from the work site.

The services of this Hospital will be available to the contractor's staff and labour
on payment of requisite charge as may be required to be paid by the contractor

at his own cost.

POWER SUPPLY:

Electric power for construction purpose, at present on work site is not available. If
required, the contractor has to manage at his own expenses the required power
or the work to be carried out under this contract. However, the department will
co-operate for expediting the concerned authorities in UGVCL. for availing the




power supply. The contractor will be directly responsible for payment of electrical
charges as above with the UGVCL.

The contractor will have to make his own arrangement to lay and maintain the
necessary distribution lines and wiring for the works at his own cost.

All such wiring and methods of construction for overhead distribution of other
lines should be in accordance with the Indian Electricity Act. 1910 and Indian
Rules 1956 and any other rules or instruction issued there under. Special
attention shall be paid to comply with the rule No. 61,66,70,90,91 and 93 of the
Indian Electricity Rules.

The layout and methods of laying the lines and wiring shall have the prior
approval of the Engineer. The contractor shall however be remained as
answerable and liable for any loss or damage or injury to any person or property
of the Government or of other caused by or arising from his failure or observance
of Indian Electricity Act. 1910. Indian Electricity Rules 1956 as amended from
time to time.

12.0 ROADS:

The contractor shall construct and maintain suitable inspection paths in the
works, limit. Any haul or approach road, if necessary for the contractors work
shall be provided at his own cost. There will however be no charge for any
reasonable use of any road constructed by Government.

The approach road / haul road shall be maintained by the contractor at his own
cost. However, during the construction work in progress if other agencies are
also working simultaneously, the haul road and / or approach roads shall be
repaired & maintained by all such agencies sharing cost of. Decision of Engineer-
in-charge for sharing of cost in this regard shall be considered final & shall be

binding to all the agencies working simultaneously, as narrated above.

13.0 POST TELEGRAPHS AND TELEPHONE:

A post office is available in Mandvi (Kutch). There is no trunk connection has
been installed at work site. Contractor shall make his or her own arrangements

for telephone, if required.




14.0 BANK FACILITY:

Branches of State Bank of India and other schedule banks are available at
Mandvi (Kutch)

15.0 SUPPLY OF PETROL AND DIESEL:

Diesel and petrol will be available in Mandvi (Kutch) Tal.Mandvi (Kutch).
16.0 MATERIAL:

16.1 SAND :
Sand is available from River. If enough quantity and if required quantity of sand is
not available from this sources contractor shall manage for receiving the sand
from other sources without any extra claim. The contractor shall have to pay for
dead rent lease charge and all other charges including royalty charge etc. and
shall have to produce royalty payment documents to Department.

16.3 COARSE AGGREGATE:
The coarse aggregates for Road reparing work may be available from Vatrak.
work site, However contractor shall arrange for approved quality of course
aggregate at his own cost at suitable place.

. If the materials of required standard are not available from the specified
guarries, extra lead will not be payable for bringing the materials from other
guarries than indicated by the department and under written permission from the

competent authority.

164 WATER:

The sweet potable water is available from surrounding wells. Contractor shall
take necessary permission from Engineer-in-charge. Hence Contractor shall
make all his efforts and make his own arrangement to get the water in required

guantity for curing, mixing and domestic use.

16.5 OTHER MATERIALS:

The contractor shall make his own inquiries regarding availability of other
materials required for construction of entire work and accordingly he should
guote the rate.

17.0 THE LEAD:




The lead and availability of the required quantity of materials in respect of the
quarry site shown above are given for guidance of the contractor as per the latest
available data with the department. However, after operating upon the quarry
site, if the required quantity is not yielded from the quarry, the contractor will have
to bring the materials at his risk and cost from any other quarry which may be
situated at the lead more than the specified lead as above. No extra payment
shall be made for additional lead over specified leads for any of the materials. No
extra claim shall be entertained if the required materials are not available from
the above quarries or within the specified lead.

18.0 CONSTRUCTION PROGRAM:

The contractor shall submit his construction program and progress report as
stipulated under clause No.70 (B-2) of the B-2 from the ensure good-progress
during execution of work. The contractor shall be bound in all cases to complete
the work within stipulated time limit or extension there of as granted by the Govt.
for which contractor is not liable for delay.

The contractor shall furnish construction schedule accordingly.




General Conditions

INDEX

S.R.No. PARTICULARS
1 DEFINITIONS.

CONTRACTOR'S OBLIGATIONS.
GOVERNMENT AUTHORIZED TO WITHHOLD PAYMENT
DUE TO THE CONTRACTORS.

4 AUTHORITY OF ENGINEER-IN-CHARGE.

5 CONTRACT DRAWING THE SPECIFICATIONS.

6 USE OF SITE.

7. BASE LINES AND GRADES.

8 FENCING, LIGHTING & VENTILATION.

9 EXPLOSIVE AND INFLAMMABLE MATERIALS.

10. LIABILITY FOR ACCIDENT TO PERSONS.

11. ACCESS TO SITE AND WORK ON SITE.

12. PROGRESS SCHEDULE.

13. REPORTS REGARDING LABOUR.

14. OTHER CONTRACTORS ON THE WORK.

15. INTEREST ON MONEY DUE TO CONTRACTORS.

16. CONTRACTOR DOCUMENTS AND MATERIALS TO BE

TREATED AS CONFIDENTIAL.

17. MAINTENANCE.

18. WORK DURING NIGHT OR SUNDAYS AND HOLIDAYS.

19. PATENT RIGHT.

20. PERSONNEL OF CONTRACTOR.

21. COOPERATION WITH OTHER CONSTRUCTIONS AGENCIES

22. FACILITIES TO BE PROVIDED FOR CONTRACTOR
EMPLOYED LABOUR.

23. NOTICE HOW TO BE GIVEN

24. COST OF FACILITIES AND INCIDENTAL WORK.
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DAMAGE BY FLOODS OR ACCIDENTS.
RELATIONS WITH PUBLIC AUTHORITY.
INSURANCE.
TITLE OF CLAUSES.
JURISDICTION.
CONSTRUCTION OF THE CONTRACT.
VEHICLE TAX.
OBSERVATION OF LABOUR LAW.
TRESPASS.
OTHER PERMISSION.
OCCUPANCY OF ADDITIONAL LAND.
EMPLOYMENT OF RESIDENT ENGINEER.
FOREMAN, WATCHMAN AND WORKERS.
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GENERAL CONDITION

All the conditions given in the clauses appearing hereinafter shall be deemed to
form part of the contract in B-1 form and shall be deemed as supplemental to the
same. These conditions shall be binding to the contractor in the same manner as

the terms and conditions in the B-1 form.

DEFINATIONS :
In the contract at hereinafter defined the following words and expressions will
have the meaning hereby assigned to them.

(a) Approved / Approval

Means approved in writing.

Construction Plant

Means all equipment, appliances or things or whatsoever Material required for
the execution, completion or maintenance of the works or temporary work but
does not include materials or other things intended to form or forming part of the

permanent work.

Contract

Means the instructions and information for tenderers, general and special
conditions of contractor, specifications, drawings, tender (including schedules of
guantities and tender prices), the formal agreement and all added and

attachments related to the above.

Contractor
Means the particular person, firm on representation with whom the contract has

been made for executing the works.

Drawings

Means the drawing referred to in the specifications, any modification of such
drawings approved in writing by the Chief Officer, and such other drawings as
may form time to time be furnished or approved in writing by the Engineer-in-

charge.

Engineer-in-charge




Means the Engineer-in-charge of the works (i.e. Assistant city Engineer) of
specified parts of works under the contract or such other departmental
assistance or subordinates to whom the Engineer-in-charge (i.e. Chief Officer)
may have delegated certain duties, acting separately within the scope of the
particular duties entrusted to them. The contractor will be given a copy of the
Government's Authorization designation the Engineer-in-charge by name and
delegating him his authority at the item when contract is signed. It is however, to
be distinctly understood that, no delegation of powers shall be made to such
departmental assistance or subordinates except in respect of supervision to

ensure compliance of the contract conditions.

(9) Government
Means Government of Gujarat, Narmada & Water Resources, Water Supply and
Kalpsar Department of Gujarat State.

(h) l.S.1.
Means Indian Standard Specifications.

(i) Day
Means a day from midnight to midnight.

)] Month
Means from the beginning of a given date of a calendar month to the end of the
preceding date of the next calendar month.

(K) Week

Means seven consecutive days.

0] Rupees

Means Rupees of Indian currency.

(m) Site
Means the lands and other places on, under, in or through which the works are to
be executed or carried out and any other lands or places provided by the owner
for the purposes of the contract together with such other places as may be
specifically designated in contract or subsequently approved as forming part of

site.
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Superintending Engineer

Means the Superintending Engineer in overall charge of the works.

Chief Engineer
Mean the officers to whom the Superintending Engineer of the circle in overall
charges of the works reports. {i.e. C.E. & A.S. (C.G.)}.

Temporary works
Means all temporary works of every kind required for the performance of the

contract.

Works

Mean the works to be executed in accordance with the contract.

Employer or owner
Means the Govt. of Guj. Narmada, Water Resources, water supply & kalpsar de-
partment, Nagarpalika on its commencement of business.

Tender Amount

Means the total amount included in the tender in Schedule - "B". of the tender

documents or it's negotiated amount.

Contract Amount
Means the amount of the work done in accordance with contract duly certified by

Engineer-in-charge in the bill of payment.

Contract Value
Means the total value of the works as mentioned in the letter of acceptance of the
tender.

CONTRACTORS OBLIGATIONS:

The contractor shall be deemed to have carefully examined the works and site
conditions, the specifications, schedules and drawings and shall be deemed to
have fully informed himself regarding the local condition.

If he shall have any doubt as to the meaning of any portion of these general
conditions, the special conditions, the scope of the work, the specifications or any
other matter, concerning the contract, he shall in good time before submitting his
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tender set forth the particulars thereof, and submit them to the Engineer-in-
charge that such doubt may be removed.

The contractor shall unless in cases specially provided for, make all payments at
his own expenses undertake to do things and supply all labour, materials,
constructional plant, temporary works, transport, supervision and every thing
whether of a temporary nature or permanent nature required in and for
construction, completion and maintenance of the works and for performing the
obligations of the contract for which Narmada, Water Resources and Water
Supply Department would have to undertake to do or supply and the Narmada,
Water Resources and Water Supply Department carried out the construction,

completion and maintenance of works.

GOVERNMENT AUTHORISED TO WITHHELD PAYMENT DUE TO THE

CONTRACTORS :

The Government shall have lien over all money payable to the contractor under
this contract and also over his security deposit withheld or recoveries made
under relevant clauses of this contract in respect of any Government tax or taxes,
or other moneys which may become payable to Government by the contractor
either alone or jointly with another under the provision of the Government acts or
any other statutory enactment in force in modification or substitution there of,
Government shall at all time be entitled to deduct the sum of taxes due from
contractor from the money, securities or deposits which may become payable or

returnable to the contractor under this contract.

AUTHORITY OF THE ENGINEER - IN - CHARGE :

The contractor shall execute, complete and maintain the works in strict
accordance with the contract under the directions and to the entire satisfaction of
the Engineer-in-charge ( i.e. Chief Officer ) and shall comply with the adhere
strictly to the Engineer-in-charge instructions and directions on any matter
(whether mentioned in the contract or not.) The Engineer-in-charge shall decide
all questions, which may rise as for quality and acceptability of materials
furnished and work executed. Manner of execution, rate of, progress of the
works, interpretation of plans and specifications and acceptable fulfilment of the
contract on the part of the contractor. He shall determine the amount and

guantity of work performed and materials furnished and his decision and
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measurements shall be final. In all such matter and in any technical question
which may arise touching the contract, his decision shall be final and binding

upon the contractor.

The Engineer-in-charge shall have the power to enforce such decisions and
orders. If the contractor fails to carry out promptly, and if the contractor fails to
execute work ordered by the Engineer-in-charge, the Engineer-in-charge may
give notice to the contractor specifying a reasonable period therein and on expiry
of that period process to execute such work as may be deemed necessary and

recover the cost there of from the contractor.

CONTRACT DRAWINGS AND SPECIFICATIONS:

(A) Supply of sets of contract drawing and certified copy of accepted tender will
be governed by clause-13 of the printed B-1 form.

(B) The drawing which form part of these specifications show the work to be
done in as much details as is possible at present stage of tender invitation. They
will be supplemented or supersede by such additional detailed working drawing
as may be necessary as the work progresses. The contractor shall perform the
work on these features and in accordance with these additional detailed working
drawing as may be necessary as the work progress. The contractor shall perform
the work on these features and in accordance with these additional or revised
drawings as the case may be and at the applicable rate and terms as per the
contract. Revised and / or additional drawings will be available for inspection in
the office of the Engineer-in-charge and if copies of the same are required by the
contractor three set of such revised and/or additional drawings will be given free
of cost on request. Additional copies of the same will be supplied at the discretion
of the Engineer and the contractor will be charged of Rs. 50.00 (Fifty) for each of
such additional copy of the drawings. The change in design and section of
spillway / Head regulator / E. dam will not be considered as the change in scope
of the work.

The contractor shall check all drawings carefully and advise the Engineer-in-
charge immediately if any errors or omissions recovered. The contractor shall not

take undue advantage of any kind of error or omission in the drawings supplied.
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USE OF SITE:

The contractor shall be permitted to use land as specified in clause-55 of B- 1
form for permanent occupation of the work and he will also be allowed during the
period of his contract the use of any other lands at rate under clause-54 of tender
in the vicinity of the works as and when Engineer may considered such use to be
necessary for the bonafide purpose of work. The contractor shall not commence
any operations, on such lands except with the prior approval of the Engineer.

All area of operation including these for this staff and labour colonies handed
over to the contractor shall be cleared and handed back in good condition to the
Engineer except area under works constructed as per this contract or these for
which specific approval has been obtained from the Engineer. The contractor
shall make good to the satisfaction of the Engineer any damage or alterations
made to areas, which he has to hand, back or to other property of land handed
over to him for the purpose of this work.

Temporary structures may be constructed at his own expenses by the contractor
for storage sheds, offices, residences etc. for non-commercial use of the land
handed over to him and with the permission of the Engineer. These structures
shall comply with the regulation that may be in force and/or specified by the
Engineer with regards there to. For such noncommercial of land the rent shall be
charge as mentioned under Clause-54 of additional, conditions of contract.

The contractor shall preserve all existing requisitions such as trees on or
adjacent to the sites which do not interfere with the construction as determined
by the Engineer. The contractor shall take all possible precautions in falling trees
authorized for removal to avoid any unnecessary damage to the vegetation and
trees not to be failed and to structures under construction of workman and shall
be responsible for any damage if it occur in such operations.

All products from cutting of trees, grass etc. shall be the property of Government
and shall be stacked at the place specified by the Engineer. No claim shall be
made for such cutting and stacking of trees of grass etc. by the contractor.

The lands shall be herein before mentioned be handed over back to the Engineer
within six months after the completion of the work under this contract. Also no
land shall be hand by the contractor longer than the Engineer shall consider or
deem it necessary and the contractor shall on due notice by the Engineer, vacate




and return the land which the Engineer may certify as no longer required by the
contractor for purpose of the work.

7.0 BASE LINES AND GRADES :

(A

(B)
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(B)

Permanent base line (and cross line) shall be established at sufficiently close
interval with bench marks at all corner points so serve as "reference grid". The
contractor shall provide at his expenses, all templates, pillars, stackers,
equipment, materials and labour for establishing the grid line and pillars and
preserve during the whole period of construction. There shall be laid out with
prior approval of the Engineer in charge. No base line or beach marks of
reference marks without prior approval of the Engineer. The contractor shall
maintain certified copies of such approved reference line marks and levels and
shall not remove any of them with prior approval of the engineer.

The contractor shall further lay out the work from these reference base lines in
consultation with the engineer and shall be level in connection therewith there
with, notwithstanding the fact that the same might have been checked by the
Engineer's staff.

The contractor shall be responsible for the proper execution of the work to such
lines and grades as may be specified in the drawings or establish or indicated by

the Engineer.

FENCING, LIGHTING AND VENTILATION:

(A) Except as here in after provided, the contractor shall unless otherwise
specified be responsible for the proper fencing, lighting ventilation regarding and
taking of the necessary safety measures for all works comprised in the contract
and\or for the proper provision of temporary roadways, foot ways, guard fences,
caution, notice etc. as far as the same may be rendered necessary by reasons of
the work for the accommodations of workmen, foot passengers or other traffic
and of the owners and occupants of adjacent property and of the public and shall
remain fully responsible for any accident that may occur on account of this failure
to take proper and timely precautions.

LIGHTING
All the work, approaches and galleries shall be adequately illuminated with

electric lights to the satisfaction of the Engineer. The power lighting connection
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wiring equipment shall be subjected to the inspection and passing by electrical
inspector to Government prised under the Indian Electricity Act. Any addition and
alternation or omissions shall be get approved from Engineer and got certified
from the electrical inspector. Work spots such as faces of excavation, earthwork,
concreting and masonry work, grouting etc. shall be adequately flood lighted to
the satisfaction of the Engineer. All coats involved in drawings low tension or high
tension lines, meters, switches, starting and lighting accessories are to be borne
by the contractor. Assistance will be given by the Department in form of
expediting power supply release and connections by Gujarat Electricity Board.
Whether more than one agency is working in the areas the contractor who has
already provided lighting arrangement shall extend the facilities to the other
contractor who shall pay for such facilities at mutually agreed rates in case of
dispute, the matter shall be decided by the Chief Officer whose decision shall be
final.

VENTILATION

All Galleries, cross drains, adits, stairwells shall be properly and adequately
ventilated by system of ducts and fans to the satisfaction of the Engineer position
artificial means of ventilation shall be employed and shall be in operation at all
times.

When more than one agency is working at one location, all the agencies should
cooperate with each other. No contractor shall stop or threaten to stop his
ventilation system and jeopardize the work of other contractor. the contractor
who will be using the ventilation facilities installed by other contractor shall make
payment to him at mutually agreed rates,. In case of disputes, the Engineer.-s
decision shall be final .and binding on all parties.

In case of Works these are connection passages ventilation circulation system be
kept on getting modified as and when different passage get jointed during
excavation of the same and when they get out off the further works of concreting
etc. as taken in hand. Also the demand of fresh air may change when more than
one agency are working. The general layout ventilation shall be changed suitably

to avoid any part being isolated from
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All the arrangement made for fencing; lighting and ventilation shall be maintained
by the contractor throughout the tendency of the contract, till physical taking over

of the work by the department.

MAINTENANCE OF SERVICE

If after all the works under this contractor completed and accepted as such and in
case the Engineer so directs the contractor shall maintain the lighting ventilation,
drainage, communication facilities etc. determined by the Engineer.

The payment for such service maintained on direction after the completion and
acceptance of the work under the contract shall be made at the rate as the
Engineer at his uncontrolled discretion may determine. The maintenance of these
services during the tendency of the work is of course the contractor's

responsibility and at his cost except where other wise specified.

EXPLOSIVE AND INFLAMMABLE MATERIALS:
If explosive and inflammable material to be used for the execution of the works,
the contractor shall be at his own risk and expense obtain such license of
licenses for storing and using explosive and the contractor shall produce such
license when ever demanded by the Engineer-in-charge or its subordinates for its
verification for storage of explosive and inflam mable materials, contractor shall
construct and maintain magazines either temporary or permanent required for
storage in accordance with the requirement of the appropriate government
explosive rules in force. Such magazines shall clearly marked * Dangerous
Explosive" in the regional script and shall be in care of competent watchmen at
all the times. The department shall not take any responsibility whatsoever in
connection with the storage of explosive on site or of any accidents etc., in
connection therewith. All operations of the contractor in which or for which explo-
sives are applied shall be at his own risk and upon his sole responsibility
contractor will have to engage licensed Blaster for all his such operation in actual
excavation and needing blasting etc.
LIABILITY FOR ACCIDENTS TO PERSONS:
Responsibilities and inability of the contractors under” Workmen's Compensation
Act" are given in clause-37, 37-A and 37-B of the printed B-1. in addition
following shall also apply.
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On the occurrence of an accident which result in death of workmen employed by
the contractor or Govt. employed on duty or which is so serious as likely to result
in death of any such workman or Govt. employee the contractor shall within 24
hours of happening of such accident intimate in writing to Engineer the facts of
such accidents. The contractor shall indemnify Government against all loss of
damage sustained by the Government resulting directly on identify from his
failure to give information in the matter aforesaid including the penalties or fines if
any payable by the Government. Due to such lapse, contractor shall be fully
responsible for Government's failure to give notice under the workman's failure to
give notice under the workman's Compensation Act or otherwise/ to conform to
conform to the provisions of the said act in regard to such accidents.

In case of an accident in respect of which compensation any become payable
under workmen's compensation Act whether by the contractor or by the
Government's principal employer. It shall be lawful for the Engineer to retain out
money due and payable to the contractor, such sum of sums of money as may
be in opinion of the Engineer be sufficient to meet liability. The opinion of the
Engineer shall be final in regard to all matters arising under this clause.
Contractor will be bound to provide in writing with the details of employment,
emoluments paid and status of the workman concerned as may be required

under the act to the Engineer-in-charge.

ACCESS TO SITE AND WORK ON SITE :

The Engineer, may if he considers fit from time to time enter upon any lands
which may be in possession of the contractor under this contract for the purpose
of execution any work not included in this contract and may execute such work
not included in this contract by agents, or by other contractors at his option and
the contractor shall in accordance with requirement of the Engineer aforesaid all
reasonable facilities for execution of the works including occupation of lands by
structure or otherwise for any workman on for the workman of the Government
who may be employed in the execution on or near the site of the work not
included in the contract or of any contract in connection with or ancillary to the
works and in default the contractor shall be liable to the Government for any
delay or expense incurred by reasons of such default. Provided always that if the
exercise of these powers shall cause any damage to the contractor he may
within fifteen days of such damage arising makes statement of the same to the




12.0

13.0

14.0

15.0

Engineer who shall from time to time assess the value in his judgment of such
damage and the Government shall from time to time pay to the contractor the
amounts (if any) accepted as justified by Engineer.
PROGRESS SCHEDULE:

Progress schedule shall be as per clause-71 of the B-1 form. The gorge portion
is to be sealed by the barrage/cut-off wall and the decision regarding sealing of
gorge portion shall be made as per the phases of the work in consultation with
Engineer-in-charge. The contractor should plan the work accordingly in

consultation with the department.

REPORTS REGARDING LABOUR :

Reports regarding labour shall be as per clause-64 of B-1 form.

OTHER CONTRACTS FOR THE WORKS:

Government has the right to spilt up the work and site conditions the distinct
items and this contract shall apply only to the items which shall have been
specified in this contract.

Should the Government enter into other contractor for specified items of the
contract work, each contractor shall co-operate with other to the fullest extent,
shall allow to each other every facility and coordination for execution of their
works simultaneously and satisfactorily as intended in the designs and
specifications and drawings.

Should there be a dispute or disagreement between the contractors for any
cause whatsoever, the same shall be referred to the Engineer whose decision
regarding the coordination, co-operation and facilities to be provided by any of
the contractors to the other shall be final and binding upon all parties and such a
decision or decisions shall neither vitiate any contract nor absolve the contractor
of his responsibility under the contract nor from the ground for any claim or
compensation.

INTEREST ON MONEY DUE TO THE CONTRACTOR :
No omission by Engineer to pay the amount due upon measurements or
otherwise shall vitiate or make void the contract nor shall the contractor be

entitled any interest upon any guarantees. R.A. bills and final pay ments neither in
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arrears nor upon any balance, which may not on the final settlement of his
account become due to him.

CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS
CONFIDENTIAL:

All documents, correspondence, orders, decisions and other alters concerning
the contract shall be considered as of confidential and restricted nature by the
contractor and he shall not divulge of allow access there to any an authorised
persons of any kind.

MAINTENANCE :

Not withstanding what is mentioned in clause-17 and 20 of the printed B-1 form,
the contractor for a period from the date of issue of the final certificate under
clause-7 of the printed B-2 form till the expiry of twelve calendar month
commencing immediately after the plant or works., shall have been considered to
be put to commercial use shall be liable for the proper maintenance and for
replacement of any part of the plant materials, workmanship or any other reason
for which in the judgment of the Engineer, the contractor is responsible and or
making good any damage arising there from Departments decision regarding
date of beginning or commercial use of the completed works under the contract
depending upon the circumstances and merits of the situation will be final.

The maintenance period in respect or plant of works for which replacement of
any part has been made for the above reason shall be further extended until the
expiry of twelve months after the replaced part shall have put in to commercial

use.

WORK DURING NIGHT OR ON SUNDAYS & HOLIDAYS :

Unless otherwise provided none of the permanent works shall be carried out
during night, Sundays, or authorised holidays without the permission in writing.
However when work is unavoidable or necessary for the safety of life, properties
of works, the contractor shall take necessary action immediately and advice the

Chief Officer accordingly.

PATENTS RIGHTS:

In the event of any claim of demand being other or action being brought against
the Government for infringement of letter of patent registration of design or trade
mark in respect of any machinery, plant, work materials or thing used or supplied
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by the contractor under this contract or in respect of any method of using or
working by the Government or such machine plant work materials of the thing
belonging to the contractor, he shall indemnify Government against all costs and
expenses arising form or incurred by reasons of any such claim provided the
Government shall notify the contractor immediately and claim is made and that
the contractor shall be at liberty, of he so designed with the assistance of the
Government if required put at the contractor's expenses to conduct all
negotiations for the settlement of the same or any litigation that any rise there
from and provided that no such machinery plants materials, or things shall be
used by the Government for any purpose or in any manner other than that for
which they have been supplied by the contractor and specified under this
contract.

Whenever the contractor desires to use any design device, materials or process
covered by the letter of patent or copy right the right for such use shall be
generally secured by suitable legal agreement with the contractor or owner and
use of agreement shall be filled with the Engineer-in charge.

PERSONNEL OF THE CONTRACTOR:

This shall be as per clause-18 of B-1 form.

CO-OPERATION WITH OTHER CONSTRUCTION AGENCIES:

When two or more contractor are engaged on work in the same vicinity, they
shall work together in part of co-operation and accommodate on the contractor
shall not made or cause to be taken any steps or actions that may cause
disruptions, discontent or disturbance to the works, labour and arrangement or
other contractors in the neighboring and the project locality in case of any
difficulties amongst the contractors, the Engineer-in-charge shall direct the
manner in which each contractor shall conduct his work so far effects the others.

RESIDENTIAL ACCOMMODATION AND SANITARY, MEDICAL AR-
RANGEMENT TO BE PROVIDED FOR THE LABOUR EMPLOYED BY THE
CONTRACTOR.

This shall be as per clause-57 of B-1 form.
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NOTICES HOW TO BE GIVEN:

When any legal notice or any other document or any order or direction is to be
given to or served upon the contractor, it shall be deemed to be duly given,
observed if it shall have been either delivered to him personally or to his
recognized

agent (including in the case of company the secretary of such company) or
delivered at or sent through registered A.D. addressed to the contractor at the
contractor's office on the site or sent through the Registered post addressed to
the last known place of business or above of the contractor or in the case of a
company to its registered office and in the case of a firm contractor, a notice of
other documents, which shall be so given to or served on any one of the partners
in such firm shall deemed to have given to observed on all of them.

COST OF FACILITIES AND INCIDENTALS WORK:

The cost on all the facilities or any other incidental work etc. as prescribed in
various clauses that may have to be provided by the contractor for the purpose of
this contract shall be borne by the contractor and no payment shall be made for

the same unless specifically mentioned or stipulated.

DAMAGE BY FLOODS, CYCLONE, EARTH QUAKE OR ACCIDENT:

The contractor shall take full precautions against any damage to the works by
floods, cyclone, and earthquake or from accidents. No compensation shall be
allowed to the contractor for any damage to the work and of his plants or
materials lost or damaged by floods unprecedented or otherwise or from other
such natural cause, during monsoons or unexpected shall be liable to make good
any damage to the plant machinery or materials of department hired by him and
loss on damaged flood or from other cause while in his possession for use of

work.

RELATION WITH PUBLIC AUTHORITY:

The contractor shall comply with all proper and legal orders and directions given
from time to time by local or public authority and shall pay out of his own money
any fees or charges to which he may be liable.

INSURANCE:

This shall be as per clause-66 of B-2 form.
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TITLE OF CLAUSES:
The title of the clause does not form part of the same and shall not effect their

legal construction.

JURISDICTION :

The contract shall be governed by the laws of India for time being in force and be
subject to the jurisdiction of India courts, In case of dispute leading to the
contractors or Government of Gujarat approaching a court of law it shall be the
court within whose jurisdiction the site or work is situated i.e. District court at
Mandvi (Kutch).

CONSTRUCTION OF THE CONTRACT:

The contract shall in all respect be constructed and operated as a contract as
defined in the Indian contract Act 1972 and all payments made there under shall
be made in Rupees unless otherwise specified.

VEHICLE TAX:
The contractor shall have to pay the vehicle tax and goods tax even if the vehicle
is to be plied in the project area. No claim for refund for the same shall be

entertained.

OBSERVATION OF LABOUR LAWS:
The contractor shall strictly observe all the requirements laid down in the contract
labour (Regulation and Abolition) Act-1970 and Gujarat Labour Rule-1972 and

other acts in force from time to time so far as applicable.

TRESPASS:

The contractor shall at all time to be responsible for any damage to all trespass
committed by him or his agent, or working people in carrying out the work unless
such trespass is authorised by the Engineer-in-charge of work.

OTHER PERMISSION:

The contractor shall approach directly to the municipal and other authorities for
obtaining any type of permission required by law. Suitable assistance will be
rendered by the department for expediting such permission. No claims for delay if

any will be entertained.

OCCUPANCY OF ADDITIONAL LAND:
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The case when it becomes necessary for the fulfillment of the contract for the
contract to occupancy land outside the N.W.S.& W.R.D. limits, the contractor
shall make his own arrangement with the land owners and pay such amount as
may be mutually agreed upon by them.

The department will render the contractor all possible assistance to enable to

obtain land for such purpose.

EMPLOYMENT OF RESIDENT ENGINEER:

The contractor shall employ a qualified, skilled and experienced Resident
Engineer for carrying out the work before appointing the Resident Engineer the
contractor shall obtain approval of the Engineer-in-charge about the suitability
and eligibility of the Resident Engineer, In submitting such proposal, the
qualification and experience of the person shall be fully listed. The Resident
Engineer shall be considered at all times to be acting for the contractor with full

responsibility in all respect.

FOREMEN, WATCHMAN AND WORKERS:

Competent foremen, watchman and workmen shall be employed by the con-
tractor. The Engineer-in-charge shall it all time have the right to remove from the
work any foreman or watchman or workman on ground of his unfithess or

misconduct of complaints.

WORK ORDER BOOK:

A work order book as prescribed by the Government will be required on the work
and the contractor shall sign the orders in token of acceptance as given by the
Engineer-in-charge or his representative. He shall carry out in the true spirit an
as required for the correct performance. Work order book is the property of the
Department and it remains in the custody of he Departmental supervisory staff on
duty. The field compliance shall be carried out promptly and reported to the
Engineer-in-charge in good time by the contractor so that the work can be
checked. If the contractor fails to take note of the orders or an instruction issued
in the work order book or tries to avoid the same, Engineer-in-charge will have
the poser to take suitable resource. Any such action of the Engineer for the
noncompliance on the part of the contractor will be binding upon him.
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(A)
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EVALUATION OF TENDER:

The tenders will be verified for accuracy in the numerical calculations; any tender
with arithmetical mistakes will be corrected on the basis of the quantities of works
given in the tender from and the unit prices quoted by the tenderer in words as
per standing orders.

In the case of tenders where the unit price appears unrealistic such tenders will
be considered as unbalanced and in the event, tenderer being unable to provide
satisfactory in plantation, the Government of Gujarat reserves the right to

disqualify such tenderer.

MODIFICATION :

The Engineer-in-charge may order modifications at any time before the
completion of the work. For all modifications, the Engineer-in-charge will issue
revised plan, or written instruction or both and, no modifications shall be made

unless so authorised.

SIGNED DRAWINGS NO AUTHORITY TO THE CONTRACTORS:

Signed drawings alone shall not be deemed to be an order for work unless it is
entered in the agreement or schedule of drawing under proper attestation of the
contractor and the Engineer-in-charge of work unless it has been sent to the
contractor by the Engineer-in-charge with a covering letter confirming that the
drawing is as authority for work in the contract.

COPIES OF DRAWING AND SPECIFICATIONS:
3 copies of the drawing and modified or supplementary drawings and speci-

fications shall be furnished free of cost to the contractor.

PLANS & DRAWINGS :

The contractor shall submit the following information to the Engineer-in-charge
for approval within the time stipulated against each item below:

A general layout plan of construction plants and equipment for the execution
work which the contractor proposes to adopt at site in triplicate within 14 days
from date of notice to proceed with the work.

Drawing of prints in triplicate showing the location of major plants and other

facilities which the proposes put up at the site including any change in the
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general layout, at least 14 days, prior to the commencement of the respective

work.

REFERENCE MARKS AND BENCH MARKS:

The basic centerline, reference points and bench marks will be fixed by the
Department,. The contractor shall establish at his cost, at suitable points,
additional reference lines and bench marks as may be necessary, the contractor
shall remain responsible for the sufficiency and accuracy of all his bench marks
and reference marks. He should take precautions to see that the reference lines
or points and bench marks fixed by the department are not disturbed by his work
and shall make good the damage at his cost, immediately.

MATERIALS AND WORKMANSHIP:

Contractor's Superintendence and Supervision

The contractor shall provide and install superintendence during the execution of
the work and as long thereafter as may be necessary for the proper fulfiling of
the contractor's obligation under the contract. The contractor or a competent and
authorized agent or representative approved Engineer by the Engineer-in-
charge, whose approval may be any time be withdrawn to be constantly on the
works and shall give his whole time to the superintendence of the same.

The contractor shall provide and employ sufficient number of qualified man for
supervision on all aspects of work.

Construction Plant

The contractor shall provide and install all necessary construction plant and shall
use such methods and appliances for the performance of all the operations
connected with the work entered under the contract as will secure and
satisfactory quality of the work and rate of progress which will ensure the
completion of the work within the time specified.

Setting Out Work

The contractor shall be responsible for the correct setting out of all works at his
cost. The contractor shall execute the work true to alignment, grade and levels as
shown in the drawings and as directed by Engineer-in-charge and shall check the
same at frequent intervals. The contractor shall provide free of the cost all

facilities like labour, instruments, etc. and all co-operation to the Engineer-in-
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charge to check all alignment, grades, levels and dimensions, such checking by
the Engineer-in-charge shall not absolve the contractor of his own responsibility

of maintaining the accuracy of the work.

INFORMATION AND DATA:

The information and data furnished herein tentative to the works and safe
conditions are general it shall be the responsibility of the contractor to fully
acquaint him all with the nature and the location of works quarries, local

conditions and other aspects which are relevant to the work:

PROTECTION OF ADJOINING PREMISES:
The contractor shall protect the adjoining site against structural decorative and
other damages that could be caused by the execution of these works and make

good at his cost, and all such damages.

LOCAL ROADS:

The existing public roads (may be un-motor able) near the site or work and roads
constructed by the Government in the work area are shown in Index plan of the
project. The contractor may construct and maintain haul roads as required at his

own expenses.

REMOVAL OF CONTRACTOR'S MEN:

The contractor shall on the written direction of the Engineer-in-charge im-
mediately remove from the work any person employed thereon, who may in the
opinion of the Engineer-in-charge be incomplete or has misconduct himself and
such person shall not be again employed on the works without the written
permission of the Engineer-in-charge.

TOLLS & DUTIES :

The contractor shall unless otherwise specifically provided in the contract pay all
duties, tolls, octroi, duties, quarries fees, royalties and other taxes on all

materials and articles that he may use.

OLD CURIOSITIES:
All old curiosities, retches coins, minerals, and any other item of archeological
importance found in prevention or pulling down shall be the property of the

Government and shall be handed over to the Engineer-in-charge, should any
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structure be uncovered, the Engineer-in-charge's instruction shall be obtained
before it's demolition or removal.

OTHER WORKMEN:

The Engineer-in-charge shall have full authority to depute workmen on the work
site, execute other works not included in the contract. The contractor shall afford
every reasonable facility during working hours to enable such workmen to carry
out the other works provided that such workmen to carry out the other works
provided that such work shall be carried out in such a manner as not to impede
the progress of the work included in the contract. The contractor, however, shall
not be liable for any damage which may happen to or be occasioned by such
other works, provided the complied with the instruction in connection there with

and provided that the damage is not cause by the contractor or his workman.

LAW GOVERNING CONTRACT:
The contract shall be constructed according to and subject to the laws of India

and jurisdiction of courts of India.

VAT/ SERVICE TAX/ OTHER STATE TAXES / LOCAL TAXES

The rate quoted by the contractor shall be deemed to be inclusive of VAT/Service
Tax/ Other State taxes / Local taxes prevailing as on 30 (Thirty) days prior to
submission of bid where applicable on materials that have to be purchased for
performance of the contract including completed items of work.

Vat/ Service Tax/ Other State taxes/ Local taxes Liable for the work (including
material component) under the contract shall be borne by the contractor and it
shall not be reimbursed by the Govt.

The contractor even after completion of the work and final payment having been
made to him will be liable to any VAT/Service Taxes / Other State tax/ Local
taxes liability.Nagarpalika. shall not be responsible for any VAT/Service Taxes /
Other State tax/ Local taxes (liability of the contractor.)

WORK UNDER POLICE PROTECTIONS:
In case of dispute by the land owner and consequent constructions in execution
of works when the land in question is in possession with the department, the

contractor shall be bound to execute the demarcated work under police




protection, if required and no extra cost for stoppage slow work or obstructions
shall be payable to the contractor.
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SPECIAL CONDITION

ACCURACY OF LINES, LEVELS AND GRADES:

The various works shall be done true to line level and grade. The periodical
checking of these by the Government staff shall not absolve the contractor of his
responsibility regarding the accuracy. In case of any deviation or discrepancy in
line, level or grade in the meeting faces, the contractor shall make good the
discrepancy at his own cost and without any extra compensation for the
additional work involved. Whenever such discrepancy is found to arise at the
junction of works of different contractors, the responsibility to set right such
discrepancy these with the contractor concerned. The Engineer shall further have
the unquestioned right if need be to rectify the discrepancies and recover the
costs from the contractor or contractors according to proportion as they may

consider reasonable.

TESTING OF MATERIALS AND WORKS:

All methods or procedures for execution of different items of the work and for
testing of the materials etc. shall conform to Indian standard specifications or its
latest edition unless otherwise specified.

The provision of these I.S. shall be applicable for the materials testing and for the
work irrespective of whether the same is specified in specification or else where
in the tender documents.

All materials before being incorporated in the work shall be inspected and if
necessary tested before being approved by the Engineer-in-charge.

Any work on which materials are used without prior inspection (and when
necessary prior testing) and without approval or written permission of the
Engineer-in-charge is liable to be considered as unauthorised, defective and not
acceptable. The testing of the materials which are to be used in this works shall
be carried out in the Government Laboratory before starting of work at the cost
of contractor. The material rejected shall be immediately removed out of site of
work at his own cost.

The samples of sand, metal, cement, steel, stone, water, pipes, or any other

materials, labours required shall be supplied by the contractor free of cost.
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The contractor shall provide and extend all facilities and co-operation towards
collection of samples, transportation of samples to the laboratories.

All types testing charges for materials and concrete mix designs to be carried @
GERI or other Govt. lab shall be borne by the contractor. Also cost of testing
material, labour & transportation to laboratory shall be borne by contractor.

Any additional tests required to be carried out at any stage of the work as per
instruction of Engineer-in-charge shall be carried out by the Govt. lab/specified
private lab. and the testing charge shall be borne by the contractor for additional
tests than specified.

The day to day and periodical tests to be carried out on materials mixed and
placed concrete, mortar etc. shall be specified by the Engineer from time to time
and the contractor shall allow all facilities and co-operation towards collection of
samples etc. Unless otherwise specified else-where, all labour for collection
samples for tests will be supplied by contractor free of cost to Government.

In the following case where testing charge will be borne by the contractor when
The supply of sample and the carrying out of such tests is provided for or clearly
intended in the contract and is carried out either at the site of work, or
manufacture of at a place specified in the contract document.

The supply of the sample and the carrying out of such test is not provided for or
clearly intended in the contract but on testing the such materials is found de-
fective and has to be rejected.

Any additional test is to be carried out over and above those specified in the
technical specifications.

The test samples which can, not be tested at site field laboratory shall be get
tested in laboratory of G.E.R.l, at Gandhinagar/Vadodara/bhuj or else where. In
that case transportation charges, testing charge etc. shall be borne by the
contractor.

The contractor shall however supply all materials required for tests and also
make good at his cost materials, mixes and core holes, similar for other materials
as may be directed by and to the satisfaction of the Engineer.

An authorised representative of the contractor shall remain present at the time
when the sample or cores etc. are taken and shall authenticate the facts if so
required should the contractor's agent fail to be present as aforesaid the sample

of cores etc. taken by the Engineer-in-charge or his representative shall be
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considered to be authentic. The contractor responsibility to produce on the works
materials will however be informed of the details of such sample and cores
having been taken.

The materials, mixes and cores etc. shall be tested day to day or periodically at
the Government laboratory set up at the site of work and nearby regional
established Government laboratory and the results given thereby shall be
considered correct and authentic. The contractor shall be given access to all
operational tests that may be carried out as aforesaid so that he may satisfy
himself regarding the procedure and methods adopted. It shall then be the
contractor's responsibility to carry out the finished items to the standards based
on the laboratory designs and tests.

The method of sampling and testing and the procedures standard shall be as laid
down by the Engineer-in-charge for the respective item. The required test shall

be carried as per list shown in annexure

LOAN OF GOVERNMENT TOOLS & PLANTS & MACHINERY:

No machinery or any tools and plants articles are at present available with the
department. However, the machinery and tools and plants as and where
available with the department shall be supplied as per rules and regulations as
per the provisions contained in Government P.W.D/s G.R.No. MCN/167/(97)part-
IV/H dtd. 1-10-80, and as amended from time to time, it must be also noted that
machinery or equipment actually justified for use in the work and available with
the department will be given on hire. No claims for delay in procurements of such
machinery or equipment will be entertained.

SECURITY MEASURES:

In view of the strategic importance of all the projects and installations security
restriction may be imposed by the Engineer as per directions of the security
authorities and the contractor shall abide by all such instruction scrupulously. In
case a system of identity cards is introduced the contractor shall at his cost
provide for his person all such identity cards with photos, if necessary and get
those duly signed by the Engineer or his duly authorized representative. The
contractor shall also keep the Engineer informed regarding all visitors and obtain
proper permits for their visits. No unauthorized visitors will be allowed on work
site.
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APPLICABILITY OF SPECIFICATIONS:

Considering the common and general items required in execution of road project,
general subject wise specifications has been drawn and prodded separately with
the tender. This provision suitably provides requirements of execution of each
component of work in general, consistent with the present practice of the scope
of work and mode of execution and standards to be observed etc. For the work
financial limitation as regards to the admissibility of work payment and
acceptance of work against the tender requirement etc. is described. To avoid
descriptive matter suitable reference for the relevant Indian standards or
otherwise is also specified. The whole idea is to guide the tender regarding the
execution of work so as to base his rates accordingly. The general subject wise
specifications are further supplemented in separate chapter to cover the item
wise specification of work as per the schedule-'B' of the tender, these item-wise
specifications will cover the applicable provision of the general specifications
considering the item description as per schedule-'A" over and above this, the
specific qualification of each item such as applicable leads, lifts, proportion of the
mix, description about the execution of the item, in detail and other applicable as-
pects will be covered in such specification. Intending tenderers are therefore

requested to read the tender papers on above lines and quote their rates.

INSPECTION FACILITIES:

A motorable inspection road shall be maintained by contractor for inspection of
the work during construction in working period. The contractor shall also provide
necessary temporary inspection facilities for the detailed inspection of the work.

DIVERSION:

Proper diversion roads for road traffic and other cart track crossing etc. shall be
provided and maintained by the contractor with proper sign board and red lights
on entry and exit of the diversion etc. as directed by the engineer-in-charge
during currency of the contract. No extra payment for such diversion shall be

made to the contractor.

CLEARING WORK AREA:
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At the end of work the material collected on the bed of river shall be removed by
the contractor and disposed off as directed by the engineer-in-charge.

In conducting blasting operation proper precautions shall be taken by the
contractor for the protection of the persons, work and property. All prevailing
Government laws and rules relating to the design and location of the magazine,
transport and handling of explosives and other measures enacted for prevention
of accidents shall be strictly observed, warning signal shall be prominently
displayed on all magazine, Similarly proper warning signals shall be given before
staring actual blasting, blasting shall be done at such time as decided in
consultation with the engineer-in-charge. In addition the following restriction shall
be observed while blasting.

After the completion of works, the existing road shall have to be brought to its
original stage by the contractor by carrying out all the necessary item of road
construction work as per standard specifications and as directed by the
Engineer-in-charge.

All such works shall have to be carried out as directed by the Engineer-in-charge
and no extra claim by the contractor what so ever on-account of above

mentioned works shall be entertained.

Testing of Materials :-

The contractor shall all times have access to and association with the

sampling of materials & their products which are to be used in works as per tender

provision . Also contractor shall have to arrange for collecting samples & sending to the field

Laboratory as well as GERI laboratory or Laboratory which is recognized by the Govt. & to

make all arrangement regarding tender condition or as directed by the Engineer — in —

charge.

The testing charge shall be paid by agency

Income tax will be deducted from the contractor’s running bill as per the current rate.

Signature of contractor
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All works shall be carried out as per latest MORTH Specification Booklet and
other specification of Division as directed.

All Rates quoted include clearance of site (prior commencement of work and at its
close) in all respects and hold good for work under all conditions, site
moisture, weather etc.

The contractor shall exhibit a board as per Government Circular No. Vernacular
TNC/1090/25/S dated 18.11.91 with details specifications and details of works
and amount involved at site at his own cost as directed by Engineer-in-charge.

Testing of material shall be done by contractor. as per requirement and
instructions of Engineer in charge.

The material should be tested in GERI and or Private laboratory approved by Govt.
of Gujarat. testing charges shall be born by contractor .

1.00 % of Construction cost shall be deducted form Bill. Amount of Contract as
per the Building and other Construction worker's welfare cess Act - 1996
(Labour & Employment Department Letter No. CWA - 2004 - 1831 - M (3). Dt. 9-
12-05, Notification of Labour & Employment Department Dtd. 03-01-05 and
Labour & Employment Department letter No. CWA / 2004-841-M(3), Dt. 14-12- 05).




