
M ANDVI  ( KUTCH)  NAG ARP AL I KA 

GE NE RAL  CO NDI TIO NS,  RUL ES,  NO TE AND DI RECTIO NS FOR 

CO NTR AC TO RS.  

 

1 .  T en der s  on ce  o f f e red  s ha l l  n o t  be  w i t hd r awn  exc ep t  w i t h  t he  

p erm iss i on  o f  Nag ar pa l ik a .  

2 .  T en der  onc e  ac cep te d  sh a l l  be  b i nd i ng  upon  t he  con t rac to r  eve n  i f  

t h e  f o rma l  ag re ement  i s  no t  s ig ne d .  

3 .  Qu an t i t i es  o f  i t ems  in  b i l l  o f  q ua n t i t i e s  ma y  va ry  in  ca se  o f  

n ec ess i t y  a r i s es .  

4 .  A l l  du t i es  c ha rg e ab le  b y  t h e  nag ar pa l ik a  w i l l  be  pa yab le  by  t h e 

c on t r ac t o r .  

5 .  T he  r a te  sh a l l  be  i n c lus i ve  o f  VAT /se r v i c e  t a x /G ST  o r  a ny  o th e r  

t a xe s ,  du t ie s ,  l abou r  c ess  o r  l e vy  e t c .  p a yab le  b y  t he  c on t r ac t o r  

f o r  wh ic h  n o  e x t ra  pa ym en t  sh a l l  b e  m ade  a nd  n o  c l a im in  t h i s  

c on t e x t  s ha l l  be  e n t e r t a in ed .  

6 .  T he  pe rc en t ag e  abo ve  o r  b lo w sh a l l  b e  f i l l e d  i n  i nk  i n  f i g u re  and  

wo r ds .  T he  f i na l  t o ta l  sha l l  be  s t ruck  b y  t he  c on t ra c to r  u nd e r  h i s  

s ig na tu r e .  

7 .  Con t rac t o r  i s  r eque s te d  t o  s ee  th e  s i t e  ph ys ic a l l y  be f o re  

t e nde r ing .  He  is  a l s o  req ue s te d  t o  q uo t e  t he  r a tes  k ee p ing  i n  v ie w 

th e  p o in t s  men t ioned  in  r e lev an t  pag es  o f  t end er  d ocum en t s .  

8 .  T he  con t ra c to r  s ha l l  h av e  to  s ubm i t  t he  t en de r s  in  dup l i ca t e   

9 .  A l l  i n f o rmat ion ’s /de t a i l s  t o  be  su bm i t t ed  in  t h e  g i ven  Pe r f o rma 

s up po r t ed  b y  t h e  va l i d  c e r t i f i ca t ed  & a t t es t ed  d u l y  s ig n ed . ( p leas e  

r e f e r  i n f o rmat i on ’ s  De t a i ls  t o  b e  s ubm i t t ed  by  t he  te nde rs  i n  t he  

P er f o rma men t io ned  un de r  s t a t emen t .  

10. Receipts for payments made on account of the work, when executed by a firm shall be 

signed by all the partners except where the contractors are described in their tender as 

firm in which case the receipt shall be signed in the name of the firm by one of the 

partners or by some other person having authority to give effectual receipts for the 

firm. 

11. The measurements of work will be taken according to the usual method in use in the R 

& B, Nagarpalika and Narmada, Water Resources and water supply Department and 



no proposal to adopt alternative methods will be accepted. The decision of the 

Engineer-in-Charge as to what is the usual method in use in the R & B, Nagarpalika 

and Narmada, Water Resources and Water Supply Department shall be final. 

12. The insurance company’s bond will not be accepted against the security deposit. 

13. No payment in foreign exchange will be made under this contract. However the Chief 

Officer may if he is satisfied regarding necessity of release of foreign exchange, may 

issue letter of recommendation without any commitment or any financial or contractual 

liability to the Nigam. 

14. The contractor shall not be permitted to tender for the work in which his near relative is 

working in that  Nagarpalika as an Engineer of any category,  Accountant, Store 

Keeper,  and in the DOM  Office. as controlling that  Nagarpalika  as on date when the 

tender is submitted.  

Note :-The term "near relative" means wife, husband, parent, grand-parent, children, grand 

children, brothers, sisters, uncles, aunts and cousins.   

15. The contractor should compulsorily furnish his latest address(es) including the latest 

address of his partners and place(s) of filling his / their income-tax returns along with 

the tender (In the appendix - I appended hereinafter.), The latest address(es) should 

invariably and forthwith be intimated by  the  contractor  to  the Concerned   Chief 

officer.  

16. For any change in quantity in bill of quantity, no extra claim shall be entertained by 

Mandvi (Kutch) nagarpalika in this regard. Contractor will have to carry out work at the 

same rates. 

17. Earnest money deposit shall be submitted on line  and after submission on line, in form 

of F.D.R  (off line) shall be submitted in office of chief officer Mandvi (Kutch) 

nagarpalika Mandvi (Kutch). As per details given on line (off line) in sealed envelope. 

By R.P.A.D /speed post. If earnest money deposit is not received, the bid shall be 

rejected. 

18. No advance such as machinery advance, mobilization advance or materials advance 

will be given. 

19. All tenderers are cautioned that e-tender containing any deviation from the contractual 

terms and conditions, specifications or requirements shall be rejected as non-

responsive. 

20. Alternative tenders are not acceptable. 



21. Offline details for tender fee and E.M.D. is not considered. 

22. Tenders which do not fulfill all or any of conditions or are submitted incomplete in any 

respect will be rejected. 

23. Conditional tenders will not be accepted and will be rejected outright. 

24. CONDITION FOR THE WATER SUPPLY & ELECTRIC SUPPLY WATER SUPPLY: 

The contractor shall arrange at his own cost, a suitable supply of potable and sale free 

water for the construction of the works and provide a satisfactory supply of safe water 

for drinking, washing, sanitation and cleaning down. The contractor will be responsible 

for all the costs where applicable of connection, meter installation, water consumed, 

water required for testing purposes, disconnection and the laying, maintenance and 

ultimate removal of any distribution system around the site. 

ELECTRICITY: 

Contractor will have to make all arrangement for obtaining power connection, the 

installation, operation, maintenance, and subsequent removal of temporary supply of 

electricity. Nagarpalika shall issue only authorization letter to the contractor for 

obtaining power connection and yet if power is not available, in time the work shall not 

be postponed. 

The contractor shall be entitled to use such supply, Electricity as may be available on 

the site for purpose of the work and shall pay such charges as is fixed by the 

appropriate supply Authorities. 

In case if there is any delay in supply of power site any interruption or fault in the 

power during the work. No compensation shall be paid for idle labor staff, machineries 

and for use of diesel operating sets etc. as the case may be. 

25. For Extra Items which  not included in tender, but included  in S.O.R. of  R&B Division  

(Kutch) For This Extra Item  rates will be considered as per the S.O.R. of  R & B 

(Kutch) for year  2015-16 with considering the Plus/ Minus quoted in tender.  For any 

increase or decrease in the Quantity   more than 30% during the execution shall be 

paid @ the Tender Rate. No claim by the contractor is entertained. 

26. Award of contract will be made to a lowest tenderer whose responsive tender is 

determined to be the lowest evaluated tender.  

27. If required, department may negotiate with the lowest evaluated responsive bidder. 

28. Nagarpalika chief officer/president Reserves the rights to increase/decrease the scope 

of work. No any claim to that effect shall be entertained. The chief officer/president 



also reserves the right to reject any or all the tenders without assigning any reason 

thereof. 

29. In case of insufficient numbers of bidder, chief officer/president reserves right to waive 

the eligibility criteria. 

30. Incase of any dispute or clarification in specification of any tender items the decision of 

nagarpalika/consultant of this work shall be final. 

31. The department reserves the right to qualify /disqualify any applicant without assining 

any reason. 

32. Applicants shall be   disqualified if they have 

( i ) made untrue  or  false  representation  in the  forms, statements and attachments 

required in the qualification  documents; or 

( ii ) record of poor performance either due to technical or financial or any other reasons. 

33. The request of the bidder for not opening of bid shall not be accepted, if bidder has 

submitted tender fee and E.M.D. on line.. 

34. for any change in quantity in bill of quantity, no extra claim shall be entertained by 

Mandvi (Kutch) nagapalika in this regard. Contractor will have to carry out work at the 

same rates. 

35. All bidders are requested to visit all the sites. The rates of tenders should be quoted 

such that expenditure to be done for leveling, removing debris and demolitation of 

existing structure if any, should included in the quoted rate. No extra payment should 

be given for such items. 

 



માડંવી GUZ5Fl,SF 

JWFZFGL XZTM 
!P 5ZT VFJ[, . v 8[g8ZM 5{SL SM.56 8[g0Z SM.56 SFZ6;Z VF%IF l;JFI :JLSFZJ]\4 ZN SZJ]\4 SMG[ 

VF5J]\ VG[ SIF EFJYL VF5J]\ T[DH D\H]Z S[ GF D\H]Z SZJFGL ;tTF GUZ5Fl,SFG[ VFAFWLT ZC[X[P 
ZP XZTL 8[g0Z :JLSFZJFDF\ VFJX[GCLP 
#P 8[g0Z ;FY[ VG[":8DGL 0L5MhL8GL ZSD V[OP0LPVFZ YL DMS,JFGL ZC[X[ VG[":8DGL 0L5MhL8GL ZSD 

JUZGF 8[g0Z DFgI U6FX[ GCLP 
$P SFD D\H]Z YI[YL કરાર D]HA ;LSIMZL8L 0L5MhL8GL ZSD 0LDFg0 0=FO8YL GUZ5Fl,SFDF\ HDF 

SZFJJFGL ZC[X[ TYF 5@ D]HA ;LSIMZL8L 0L5MhL8GL ZSD AL,DF\YL S5FT SZJFDF\ VFJX[P  
5P કરાર D]HA ZSDGM 5OM"Dg; AMg0 V[OP0LPVFZq A[\S U[Z\8L G[XG,F.h A[\Sq XL0I], A[\S GL VF5JFGL 

ZC[X[P              
&P SFD SZJF DF8[ H~ZL ;F.8 ;OF. T[DH VgI HJFANFZL SMg8=FS8Zq V[Hg;LGL ZC[X[P 
*P RF,] SFD[ TSZFZ IF DTE[N 50X[ TM 8[g0Z D\H]Z SZGFZ VMYMZL8L H[ lG6"I ,[X[ T[ lG6"I SMg8=FS8Zq 

V[Hg;LG[ VFBZL VG[ A\WG STF" ZC[X[ T[DF\ SM.  NFN S[ OZLIFN RF,X[ GCLP 
(P 8[g0Z D\H]Z YI[YL ;ZSFZL lGID D]HAGF .gSD8[1F TYF VgI RFH" AL,DF\YL S5FT SZJFDF\ VFJX[P 
)P 8[g0Z D\H]Z YI[YL ;ZSFZL lGID D]HA :8[d5 0I]8LGM :8[d5 T[DH V[U|LD[g8 DF8[GM GMG HI]0LXLI, 

:8[d5 SMg8=FS8Zq V[Hg;LV[ ZH] SZJFGM ZC[X[P 
!_P 8[g0ZGF EFJDF\ SM. EFJ JWFZMS[ EFJ O[Z SZL VF5JFDF\ VFJX[ GCLP 
!!P 8[g0ZGF SFDDF\ JWFZM S[ 38F0M SZJFGL T[DH VgI V[18=F VF.8D SZJF TYF 8[g0ZGL SM. VF.8D 

H~ZL H6FI[ ZN SZJFGL ;tTF 8[g0Z D\H]Z SZGFZ VMYMZL8LGL ZC[X[ H[DF\ SM. 5|SFZGF J/TZGL S[ 
CSNFJFGL DF\U6L SZL XSFX[ GCLP 

!ZP GUZ5Fl,SF S[ GUZ5Fl,SFGF S\;<8g8 wJFZF SFDULZL NZdIFG JBTM JBT H[ ;]RGFVM VF5JFDF\ 
VFJ[ T[GM R]:T56[ SMg8=FS8Zq V[Hg;LV[ VD, SZJFGM ZC[X[P 

!#P SFDULZL NZdIFG ;F.8 p5ZGL TDFD HJFANFZL SMg8=FS8Zq V[Hg;LGL ZC[X[P 
!$P 5L0A<I]0LGF lGIDMGL TDFD XZTM 8[g0ZDF\ ,FU] 50X[ VG[ T[ SMg8=FS8Zq V[Hg;LG[ A\WG STF" ZC[X[P 
!5P HM SFDULZL U|Fg8GL CX[ TM T[GF VFN[XDF\ H6FJ[, VG];FZGL XZTM4 lJUTM4 lGIDM lJU[Z[G]\ 5F,G 

SMg8=FS8Zq V[Hg;LV[ SZJFG] ZC[X[ T[DH H[D v H[D U|Fg8GF C%TF ZL,Lh SZJFDF\ VFJX[ T[ 5|DF6[ 
SFDULZLGF AL,G]\ R]SJ6]\ SZJFDF\ VFJX[P 

!&P OMD" v AL ! GL XZTM A\WG STF" ZC[X[ SFD ZM0 VG[ lA<0L\U BFT]4 U]HZFT ZFHIGF HGZ, 8[SGLS, 
:5[;LOLS[XG VMO ZM0 T[DH lA<0L\U JS";GL A]S D]HA VG];ZJFG]\ ZC[X[P GP5F :8FO T[DH 
GUZ5Fl,SFGF VF SFDGF S\;<8g8GF ;]RGM 56 ;F.8 p5Z RF,] SFD[ wIFGDF\ ,[JFGF ZC[X[4 AL v ! 
OMD" TYF :5[;LOLS[XGGL 5]:TLSF U]HZFT A]S :8M;"4 Z_ v AL4 0L:8=LS XM5L\U ;[g8Z4 ;[S8Z v Z!4 
UF\WLGUZ BFT[YL SMg8=FS8Z[ HFT[ D[/JL ,[JFGL ZC[X[ T[ JF\RLG[ 5KLH 8[g0Z EZJ]\ 

!*P SM.56 SFINFSLI ,L8LU[XG માડંવી XC[ZGL SM8"DF\ ZC[X[P 
!(P SFD X~ SZTF 5C[,F T[DH RF,] SFD NZdIFG GUZ5Fl,SF T[DH GUZ5Fl,SF qS\;<8g8GL ;]RGF D]HA 

D8LZLI, S[ ALHF 8[:8L\U ZL5M8" SMg8=FS8Zq V[Hg;LV[ 5MTFGF BR[" SZFJJFGF ZC[X[ VF V\U[GM 
,.HJF ,FJJF ;CLTGM ;\5]6" BR" SMg8=FS8Zq V[Hg;LV[ EMUJJFGM ZC[X[P 

!)P ,[AZ V[S8 5|DF6[ ZHL:8[XG V\U[ VD, SZJFGM ZC[X[ HM T[ D]HAGL SFI"JFCL GCL Y. CM. TM T[ 
DF8[ SMg8=FS8Zq V[Hg;L ;\5]6" 56[ HJFANFZ ZC[X[P 

Z_P ;[<8[1F4 ;ZRFH" VgI 8[1F S[ VgI SM.56 ;ZSFZL SZJ[ZF EZJFGL HJFANFZL SMg8=FS8Zq V[Hg;LGL 
ZC[X[P 

Z!P RF.<0 ,[AZ V[d%,M. SZL XSFX[ GCL T[ DF8[ SMg8=FS8Zq V[Hg;L ;\5]6" 56[ HJFANFZ ZC[X[P 
ZZP SM.56 SFZ6;Z 8[g0Z ZN SZJFDF\ VFJ[ TM SMg8=FS8Zq V[Hg;L T[ V\U[ SM.56 5|SFZGM CS NFJM S[ 

J/TZGL DF\U6L SZL XSX[ GCLP 



Z#P ZFHIq S[gã ;ZSFZzLGF JBTM JBTGF SFINF D]HA H[ SM. ZSDGL S5FT SZJFGF C]SD ;ZSFZzL 
SZX[ T[ D]HA SMg8=FS8Zq V[Hg;LGF AL,DF\YL S5FT SZJFDF\ VFJX[P 

Z$P ,[AZ J[<OZ O\0 DF8[ CF,DF\ ZFHI ;ZSFZzLV[ SZ[,F C]SD D]HA !@ ZSD AL,DF\YL SF5L ,[JFDF\ 
VFJX[P 

Z5P VF SFDGF S\;<8g8GL ;]RGFVM4 DFU"NX"G4 0=M.\U T[DH T[DGF wJFZF VF5JFDF\ VFJ[ T[ 0L8[., lJUTM 
D]HA V[Hg;LV[ SFDULZL SZJFGL ZC[X[4 Sg;<8g8 wjFFZF SFDULZLG]\ AL, R[S4 J[ZLOF.04 RSF;6L 
T[DH AL, R]SJJF DF8[G]\ H~ZL ;8L"OLS[8 ZH] SIF" 5KL SFDULZLG]\ AL, R]SJJFDF\ VFJX[P 

Z&P :Y/ 5lZl:YTLq H~ZLIFT D]HA SFD SZFJTF 8[g0ZDF\ H6FJ[, SMg8L8LDF\ JW v W8 YX[ TM T[ V\U[ 
SMg8=FS8Zq V[Hg;L wJFZF SM.56 5|SFZGL JWFZFGL GF\6FSLI DF\U6L SZL XSX[ GCL VG[ SFD VMK] 
YFI TM 56 SMg8=FS8ZGL J/TZGL DF\U6L :JLSFZJFDF\ VFJX[ GCLP 

Z*P RF,]SFD NZdIFG 5|M8[SXGGL ;\5]6" HJFANFZL SMg8=FS8Zq V[Hg;LGL ZC[X[ VG[ SM.56 VS:DFT 
YX[TM T[GL ;\5]6" HJFANFZL SMg8=FS8ZGL ZC[X[P 

Z(P SM.56 SFZ6;Z HM SMg8=FS8Zq V[Hg;LG[ SFD G VF5L XSFI TM T[ V\U[ SMg8=FS8Zq V[Hg;L SM.56 
5|SFZGM G]SXFGL v J/TZGM CSS NFJM SZL XSX[ GCL S[ SFINFSLI SFI"JFCL VF V\U[ Y. XSX[ GCL 
8[g0Z D\H]Z YIFGM VY" SFD VF5LH N[JFG]\ K[ T[JM Y. XSX[ GCLP 

Z)P Z:TFGL  SFDULZL SZJF DF8[ BMNJFDF\ VFJ[, JWFZFGL DF8L4ZM0F45yYZ4,FNL T[DH VgI TDFD 
D8[ZLI<; V[Hg;LV[  T[GF BR"[ VG[ HMBD[ p5F0L ,[JFG] ZC[X[PVF VgJI[ V[Hg;LG[ SM. JWFZFGL 
ZSD D/JF5F+ ZC[X[ GCLP 

#_P VF SFDGM 0LO[S8 ,FIFAL,L8L 5LZLI0 +6 JQF"GM K[ VG[ ZC[X[P 
#!P      SZJFGL YTL Z:TFGL SFDULZL VgJI[ V[Hg;LV[ TDFD Z:TFVMGF CIFT ,[J, ,[JFGF ZC[X[ VG[ T[GM 

,[J, RF8" AGFJL H[ T[ ZM0DF\ 5|YD ,[J,L\U SZJF DF8[ SZJL 50TL SFDULZL SZJFGL ZC[X[ V[8,[ S[ 
Z:TFVMGF -F/ IMuI ZLT[ 5|YD T{IFZ SZJFGF ZC[X[ VG[ T[ D]HAGM 56 ,[J, RF8" T{IFZ SZJFGM 
ZC[X[PVF SFDULZL VgJI[ SM. V,UYL RFH" S[ ZSD V[Hg;LG[ D/JF5F+ ZC[X[ GCLP   

#ZP 0LO[S8 ,FIFAL,L8L sO|L D[.g8[Gg;f 5LZLI0 NZdIFG SM.56 Z:TFDF E]JF4 UFA0F4 HZL S[ BF0FVM 
50X[ T[ V[Hg;LV[ T[GF BR[" VG[ HMBD[ 5]ZL ZL5[ZL\U SZL Z:TFG[ # s+6f JQF" ;]WL lGEFJJFGL 
HJFANFZL V[Hg;LGL ZC[X[ H[ V\U[ SM. V,UYL RFH" S[ ZSD V[Hg;LG[ D/JF5F+ ZC[X[ GCLP 

##P    5[JZ a,MSGL 0LhF.G4 ;F.h4 X[54 S,Z lJU[Z[ GUZ5Fl,SF wJFZF H[ VFBZLq lGITq D\H]Z SZJFDF\ 
VFJ[ T[ D]HAGF a,MS V[5|]J SZFJL tIFZ AFNH ;%,FI SZJFGF ZC[X[P 

#$P D8LZLI, 8[:8L\U U[ZL BFT[GL ;ZSFZL ,[AMZ[8ZLDF\ SZFJJFG]\ ZC[X[ T[D KTF\ BF; ;\HMUMDF\ 
;ZSFZzL wJFZF V[5|]j0q Z[SMuGF.h SZ[, DFgITF 5|F%T ,[AMZ[8ZL BFT[ SZFJJFG]\ ZC[X[P(આખર� 

િનણ½ય નગરપા�લકાનો રહ°શ.ે) 
#&P     SFDNFZ DF8[GM VFZMuI lJDM ,[JFGL HJFANFZL OZHLIFT 56[ H[ T[ SMg8=FS8Zq V[Hg;LGL ZC[X[P 

૩૭.    કામના ƨથળમા ંક° �ડઝાઇન કોઈ પણ ફ°રફાર થાય કોƛ˼ાકટર ̒ી ને બધંન કતા½ રહ°શે તથા તેનો  

       વધારાનો ખચ½ȵુ ંȧકૂવȵુ ંકરવામા ંઆવશે ન�હ.    

૩૮.   કોƛ˼ાકટર ̒ી એ કામ ચાɀ ુકરયા પહ°લા વ�ક�ગ સવ± નગરપા�લકા કચેર� સબિમટ કરાવવાȵુ ં 

       રહ°શે.              

            
 
                p5ZMST TDFD XZTM TYF lGIDM VDMV[ 8[g0Z EZTF 5C[,F SF/HL 5]J"S JF\rIF K[ VG[ 

VDMG[ T[DH VDFZF JCLJ8 STF"VMG[ SA], D\H]Z VG[ A\WG STF" K[ T[DH ZC[X[P 
SMg8=FS8ZqV[Hg;LGL ;CL RLO VMOL;Z 

માડંવીGUZ5Fl,SF 

 



 

 

 

 

 

 


Testing of Materials :- 
 
 The contractor shall all times have access to and association with the sampling of 

materials & their products which are to be used in works as per tender provision . Also 

contractor shall have to arrange for collecting samples & sending to the field Laboratory as 

well as GERI laboratory or Laboratory which is recognized by the Govt. & to make all 

arrangement regarding  tender condition or as directed by the Engineer – in – charge. All type 

charges shall be born by the contractor on initial as well as final stage of work.  

 Testing of Materials and their products shall be as per the specifications. The testing 

materials shall be tested in GERI or Other Government recognized, approved laboratory. 

 The testing charge shall be paid by agency. 

   









 

 

 

 

 

 

 

 

 

 

 





STATEMENT NO:1 

 

DECLARATION 

 

I/we hereby declared that I/we am/are not partner(s) blacklisted or connected with firm 

blacklisted in any states, CPWD/MES/Railways or any Government, Semi-Government or 

private body. 

 

At present I/We am/are registered as approved contractor(s),firms in any state, 

CPWD/MES/Railways. 

 

We, the partners/owners of this firm, hereby give an undertaking that we are jointly and 

severally responsible to meet all the liabilities ever and above the business of this firm and 

make good the above financial loss sustained by the Mandvi (Kutch) Nagarpalika as a result 

of out abandoning the works entrusted to us. 

 

I/we further declare that my/our relatives are not working in Mandvi (Kutch) 

Nagarpalika as an C.O, E.E.,D.E.,S.O.,ACCOUNT,etc. as on today 

 

 

 

 

Sign. Of Contracture  
Date:- 

Chief Officer 
Mandvi (Kutch) Nagarpalika 

Himmatnaar 
 

 

 



Tender  Declaration form 
 
 To. 

 Chief officer 

 Mandvi (Kutch) Ngarpalika 

 Mandvi (Kutch) 

 

Project -  C.C. ROAD DIFFERENT AREA OF OG AREA OF MANDVI 
NAGARPALIKA, MANDVI-KACHCHH UNDER SJMMSVY OG AREA 
2025-26 GRANT 

Dear Sir, 
 

 I/We the undersigned have carefully gone through and clearly understood 

the Tender documents of above mentioned project comprising of Notice Inviting tenders, 

Articles of Agreement, scope of work, Definition of terms, notes Instructions /Information to 

tender, condition of contract, special condition of contract, Appendices, Specifications, 

Schedule of quantities and tendered drawings furnished by Mandvi (Kutch) nagarpalika. 

I/We have satisfied myself/ourselves as to the location of site, examined drawings. I/We 

have visited site & fully acquainted with local situations regarding materials, laborers, & 

other factors pertaining to work before submitting tenders. 

 I/We do hereby offer to execute and complete the whole of the work within 

the time specified all in accordance with the specification, deigns, drawings and instruction 

in writing referred to in the said document and with such materials as per provided for, at the 

respective rates which I/We have quoted in the schedule-B or at such other rates as may be 

fixed under the provisions of these conditions. In the event of this tender being accepted 

I/We agree to enter into an agreement and when required and execute the contract, 

according to your form of agreement as or in default where of I/ we bind myself/ourselves to 

forfeit the Earnest Money Deposit. 

 I/We understand that if I/WE shall not enter in agreement within ten days 

or decided by HNP from the date of receipt of letter of acceptance, you will for fit the Earnest 

Money paid by me/us and take necessary action as deemed fit. 

 I/We have enclosed a Demand Draft/ fixed deposit (FDR) of Nationalized 

     as an Earnest Money Deposit for the sum as mentioned in NIT, the full value of which 

is to be absolutely forfeited to the Employer if I/We fail to commence the work specified. 



Otherwise the Employer shall retain the said sum, as on account of such. Security Deposit 

as provided for in the aforesaid documents. 

 I/We agree not to employ Sub-contractors other then those that may be 

approved in accordance with conditions in the aforesaid documents. 

 I/We understand that chief officer/president is not bound to accept the 

lowest or any tender, which are received. 

 I/We am/are bound to execute the job if the work order is issued within 

180 days from the date of opening of the tender. 

 I/We agree to pay the Government income-tax, sales-tax(central and 

state) sales tax on work consult, octori duties and other prevailing from time to time on such 

items on which the same are leviable and the rates quoted by me/us are inclusive of the 

same. 

 
 
 
 

Sign. Of Contractor  
                Date:- 

Chief Officer 
Mandvi (Kutch) Nagarpalika 

Himmatnaar 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 



CERTIFICATE 

 

I/We certify that I/We have inspected the location of the proposed work before 

quoting my/our rates. 

 

I/We have also inspected the quarries and borrow areas and satisfied my self/ 

ourselves regarding the quality, availability and transport facilities for earth, stone, block, 

bricks, and cement etc. through the network of available roads and path ways required for 

the work. 

 
 
 
 

Sign. Of Contracture  
                Date:- 

Chief Officer 
Mandvi (Kutch) Nagarpalika 

Himmatnaar 
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W O R K S  A N D  S IT E  C O N D IT IO N  

1.0       INTRODUCTION : 

GENERAL FEATURES OF THE PROJECT: 

1 Road Work in Nagarpalika Differant Area. 

2.0       LOCATION : 

The proposed work site is situated in Mandvi (Kutch) Town of Mandvi (Kutch)  

Taluka of kutch District. It is about around  380 Km away from the Ahmedabad.. 

3.0       COMMUNICATION : 

The nearest place for ordinary marketing is  Mandvi (Kutch) is  situated at around  

380  Km. away from Ahmedabad.  

4.0       BRIEF DESCRIPTION OF WORK: 

 4.1        WORKS TO BE EXECUTED / SCOPE: 

The works to be carried out under this tender are as under:- 

1. Construction of Block Work. 

   4.2        PRINCIPAL DETAILS OF WORK: 

Work to be performed for the various items is included in Schedule-'B'. 

The above information in only a general out line and does not in any way limit the 

performance of all work and supply of plant, machinery, all labour and materials 

necessary for completing the works as shown in the approved working drawing 

and mentioned in the specification. 

 No extra payment or claim on account of any additions or an alteration in working 

drawing shall be admissible. 

5.0       LABOUR : 

Availability is good except sowing and harvesting period, however there may be 

shortage of skilled labour like masons, Carpenters, Operators, Mechanics etc. 

The contractor shall have to make his own inquiries in this regard and quote his 

rates. 

6.0       HOUSING : 

Area being highly rural, there are no local housing arrangements available and 

contractor will have to make his own arrangements for his staff and labour etc. 



7.0      WATER SUPPLY: 

The contractor shall have to make his own arrangement of water supply for his 

work. Fresh use of water for work will be allowed free of cost to the contractor 

from the river length flowing in the construction area and area transferred to the 

N. W.R. & W.S. Deptt. Pumping, Purification storage tanks, pipeline, etc. for the 

said purpose should be arranged by the contractor at his own cost. 

8.0       DRAINAGE: 

Suitable and adequate arrangement shall have to be made by the contractor for 

Drainage of Drain water around his colony and work spots. The contractor shall 

also have to install and maintain at his own cost suitable drainage system to 

dispose off sewage and sludge from his colony. The labour colony layout system 

shall be got approved from the Engineer-in-charge. 

9.0      CAMP REGULATIONS : 

The contractor shall be responsible for maintaining law and order in his camp 

and on his work, and shall employ such officers, watchmen or other persons as 

required. Unauthorized or undesirable persons shall be excluded from the camp 

and the work. If in the opinion (which shall not be questioned) of the Engineer-in-

charge and employee, the agent of the contractor misbehaves and/or cause 

obstruction in the proper execution, or otherwise makes himself undesirable, the 

contractor shall on receipt of the instruction to do so, remove him from the 

premises. 

10.0      MEDICAL AID: 

There is in no dispensary on work site. However there is Government Civil 

Hospital @ Mandvi (Kutch)  2 kms away from the work site. 

The services of this Hospital will be available to the contractor's staff and labour 

on payment of requisite charge as may be required to be paid by the contractor 

at his own cost. 

11.0      POWER SUPPLY: 

Electric power for construction purpose, at present on work site is not available. If 

required, the contractor has to manage at his own expenses the required power 

or the work to be carried out under this contract. However, the department will 

co-operate for expediting the concerned authorities in UGVCL. for availing the 



power supply. The contractor will be directly responsible for payment of electrical 

charges as above with the UGVCL. 

The contractor will have to make his own arrangement to lay and maintain the 

necessary distribution lines and wiring for the works at his own cost. 

All such wiring and methods of construction for overhead distribution of other 

lines should be in accordance with the Indian Electricity Act. 1910 and Indian 

Rules 1956 and any other rules or instruction issued there under. Special 

attention shall be paid to comply with the rule No. 61,66,70,90,91 and 93 of the 

Indian Electricity Rules. 

The layout and methods of laying the lines and wiring shall have the prior 

approval of the Engineer. The contractor shall however be remained as 

answerable and liable for any loss or damage or injury to any person or property 

of the Government or of other caused by or arising from his failure or observance 

of Indian Electricity Act. 1910. Indian Electricity Rules 1956 as amended from 

time to time. 

12.0     ROADS: 

The contractor shall construct and maintain suitable inspection paths in the 

works, limit. Any haul or approach road, if necessary for the contractors work 

shall be provided at his own cost. There will however be no charge for any 

reasonable use of any road constructed by Government. 

The approach road / haul road shall be maintained by the contractor at his own 

cost. However, during the construction work in progress if other agencies are 

also working simultaneously, the haul road and / or approach roads shall be 

repaired & maintained by all such agencies sharing cost of. Decision of Engineer-

in-charge for sharing of cost in this regard shall be considered final & shall be 

binding to all the agencies working simultaneously, as narrated above. 

13.0    POST TELEGRAPHS AND TELEPHONE: 

A post office is available in Mandvi (Kutch). There is no trunk connection has 

been installed at work site. Contractor shall make his or her own arrangements 

for telephone, if required. 



14.0     BANK FACILITY: 

Branches of State Bank of India and other schedule banks are available at 

Mandvi (Kutch) 

15.0    SUPPLY OF PETROL AND DIESEL: 

Diesel and petrol will be available in Mandvi (Kutch) Tal.Mandvi (Kutch). 

16.0     MATERIAL: 

16.1   SAND : 

 Sand is available from River. If enough quantity and if required quantity of sand is 

not available from this sources contractor shall manage for receiving the sand 

from other sources without any extra claim. The contractor shall have to pay for 

dead rent lease charge and all other charges including royalty charge etc. and 

shall have to produce royalty payment documents to Department. 

16.3  COARSE AGGREGATE: 

 The coarse aggregates for Road reparing work  may be available from Vatrak. 

work site, However contractor shall arrange for approved quality of course 

aggregate at his own cost at suitable place. 

. If the materials of required standard are not available from the specified 

quarries, extra lead will not be payable for bringing the materials from other 

quarries than indicated by the department and under written permission from the 

competent authority. 

16.4     WATER : 

The sweet potable water is available from surrounding wells. Contractor shall 

take necessary permission from Engineer-in-charge. Hence Contractor shall 

make all his efforts and make his own arrangement to get the water in required 

quantity for curing, mixing and domestic use. 

16.5     OTHER MATERIALS: 

The contractor shall make his own inquiries regarding availability of other 

materials required for construction of entire work and accordingly he should 

quote the rate. 

17.0     THE LEAD: 



The lead and availability of the required quantity of materials in respect of the 

quarry site shown above are given for guidance of the contractor as per the latest 

available data with the department. However, after operating upon the quarry 

site, if the required quantity is not yielded from the quarry, the contractor will have 

to bring the materials at his risk and cost from any other quarry which may be 

situated at the lead more than the specified lead as above. No extra payment 

shall be made for additional lead over specified leads for any of the materials. No 

extra claim shall be entertained if the required materials are not available from 

the above quarries or within the specified lead. 

18.0    CONSTRUCTION PROGRAM: 

The contractor shall submit his construction program and progress report as 

stipulated under clause No.70 (B-2) of the B-2 from the ensure good-progress 

during execution of work. The contractor shall be bound in all cases to complete 

the work within stipulated time limit or extension there of as granted by the Govt. 

for which contractor is not liable for delay. 

The contractor shall furnish construction schedule accordingly. 
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GENERAL CONDITION 

All the conditions given in the clauses appearing hereinafter shall be deemed to 

form part of the contract in B-1 form and shall be deemed as supplemental to the 

same. These conditions shall be binding to the contractor in the same manner as 

the terms and conditions in the B-1 form. 

1.0       DEFINATIONS : 

In the contract at hereinafter defined the following words and expressions will 

have the meaning hereby assigned to them. 

(a) Approved / Approval 

Means approved in writing. 

(b)   Construction Plant 

Means all equipment, appliances or things or whatsoever Material required for 

the execution, completion or maintenance of the works or temporary work but 

does not include materials or other things intended to form or forming part of the 

permanent work. 

(c)   Contract 

Means the instructions and information for tenderers, general and special 

conditions of contractor, specifications, drawings, tender (including schedules of 

quantities and tender prices), the formal agreement and all added and 

attachments related to the above. 

(d)   Contractor 

Means the particular person, firm on representation with whom the contract has 

been made for executing the works. 

(e)   Drawings 

Means the drawing referred to in the specifications, any modification of such 

drawings approved in writing by the Chief Officer, and such other drawings as 

may form time to time be furnished or approved in writing by the Engineer-in-

charge. 

(f)   Engineer-in-charge 



Means the Engineer-in-charge of the works (i.e. Assistant city Engineer) of 

specified parts of works under the contract or such other departmental 

assistance or subordinates to whom the Engineer-in-charge (i.e. Chief Officer) 

may have delegated certain duties, acting separately within the scope of the 

particular duties entrusted to them. The contractor will be given a copy of the 

Government's Authorization designation the Engineer-in-charge by name and 

delegating him his authority at the item when contract is signed. It is however, to 

be distinctly understood that, no delegation of powers shall be made to such 

departmental assistance or subordinates except in respect of supervision to 

ensure compliance of the contract conditions. 

(g)      Government 

Means Government of Gujarat, Narmada & Water Resources, Water Supply and 

Kalpsar Department of Gujarat State. 

(h) I.S.I. 

Means Indian Standard Specifications. 

(i) Day 

Means a day from midnight to midnight. 

(j) Month 

Means from the beginning of a given date of a calendar month to the end of the 

preceding date of the next calendar month. 

(k) Week 

Means seven consecutive days. 

(l) Rupees 

Means Rupees of Indian currency. 

(m) Site 

Means the lands and other places on, under, in or through which the works are to 

be executed or carried out and any other lands or places provided by the owner 

for the purposes of the contract together with such other places as may be 

specifically designated in contract or subsequently approved as forming part of 

site. 



(n) Superintending Engineer 

Means the Superintending Engineer in overall charge of the works. 

(0) Chief Engineer 

Mean the officers to whom the Superintending Engineer of the circle in overall 

charges of the works reports. {i.e. C.E. & A.S. (C.G.)}. 

(p) Temporary works 

Means all temporary works of every kind required for the performance of the 

contract. 

(q) Works 

Mean the works to be executed in accordance with the contract. 

(r) Employer or owner 

Means the Govt. of Guj. Narmada, Water Resources, water supply & kalpsar de-

partment, Nagarpalika on its commencement of business. 

(s) Tender Amount 

Means the total amount included in the tender in Schedule - "B". of the tender 

documents or it’s negotiated amount. 

(t)   Contract Amount 

Means the amount of the work done in accordance with contract duly certified by 

Engineer-in-charge in the bill of payment. 

(u)   Contract Value 

Means the total value of the works as mentioned in the letter of acceptance of the 

tender. 

2.0      CONTRACTORS OBLIGATIONS: 

2.1    The contractor shall be deemed to have carefully examined the works and site 

conditions, the specifications, schedules and drawings and shall be deemed to 

have fully informed himself regarding the local condition. 

 If he shall have any doubt as to the meaning of any portion of these general 

conditions, the special conditions, the scope of the work, the specifications or any 

other matter, concerning the contract, he shall in good time before submitting his 



tender set forth the particulars thereof, and submit them to the Engineer-in-

charge that such doubt may be   removed. 

2.2    The contractor shall unless in cases specially provided for, make all payments at 

his own expenses undertake to do things and supply all labour, materials, 

constructional plant, temporary works, transport, supervision and every thing 

whether of a temporary nature or permanent nature required in and for 

construction, completion and maintenance of the works and for performing the 

obligations of the contract for which Narmada, Water Resources and Water 

Supply Department would have to undertake to do or supply and the Narmada, 

Water Resources and Water Supply Department carried out the construction, 

completion and maintenance of works. 

3.0    GOVERNMENT AUTHORISED TO WITHHELD PAYMENT DUE TO THE 

CONTRACTORS : 

The Government shall have lien over all money payable to the contractor under 

this contract and also over his security deposit withheld or recoveries made 

under relevant clauses of this contract in respect of any Government tax or taxes, 

or other moneys which may become payable to Government by the contractor 

either alone or jointly with another under the provision of the Government acts or 

any other statutory enactment in force in modification or substitution there of, 

Government shall at all time be entitled to deduct the sum of taxes due from 

contractor from the money, securities or deposits which may become payable or 

returnable to the contractor under this contract. 

4.0       AUTHORITY OF THE ENGINEER - IN - CHARGE : 

The contractor shall execute, complete and maintain the works in strict 

accordance with the contract under the directions and to the entire satisfaction of 

the Engineer-in-charge ( i.e. Chief Officer ) and shall comply with the adhere 

strictly to the Engineer-in-charge instructions and directions on any matter 

(whether mentioned in the contract or not.) The Engineer-in-charge shall decide 

all questions, which may rise as for quality and acceptability of materials 

furnished and work executed. Manner of execution, rate of, progress of the 

works, interpretation of plans and specifications and acceptable fulfillment of the 

contract on the part of the contractor. He shall determine the amount and 

quantity of work performed and materials furnished and his decision and 



measurements shall be final. In all such matter and in any technical question 

which may arise touching the contract, his decision shall be final and binding 

upon the contractor. 

The Engineer-in-charge shall have the power to enforce such decisions and 

orders. If the contractor fails to carry out promptly, and if the contractor fails to 

execute work ordered by the Engineer-in-charge, the Engineer-in-charge may 

give notice to the contractor specifying a reasonable period therein and on expiry 

of that period process to execute such work as may be deemed necessary and 

recover the cost there of from the contractor. 

5.0      CONTRACT DRAWINGS AND SPECIFICATIONS:  

(A) Supply of sets of contract drawing and certified copy of accepted tender will 

be governed by clause-13 of the printed B-1 form. 

(B) The drawing which form part of these specifications show the work to be 

done in as much details as is possible at present stage of tender invitation. They 

will be supplemented or supersede by such additional detailed working drawing 

as may be necessary as the work progresses. The contractor shall perform the 

work on these features and in accordance with these additional detailed working 

drawing as may be necessary as the work progress. The contractor shall perform 

the work on these features and in accordance with these additional or revised 

drawings as the case may be and at the applicable rate and terms as per the 

contract. Revised and / or additional drawings will be available for inspection in 

the office of the Engineer-in-charge and if copies of the same are required by the 

contractor three set of such revised and/or additional drawings will be given free 

of cost on request. Additional copies of the same will be supplied at the discretion 

of the Engineer and the contractor will be charged of Rs. 50.00 (Fifty) for each of 

such additional copy of the drawings. The change in design and section of 

spillway / Head regulator / E. dam will not be considered as the change in scope 

of the work. 

(C)    The contractor shall check all drawings carefully and advise the Engineer-in-

charge immediately if any errors or omissions recovered. The contractor shall not 

take undue advantage of any kind of error or omission in the drawings supplied. 

 

 



6.0      USE OF SITE: 

(A)  The contractor shall be permitted to use land as specified in clause-55 of B- 1 

form for permanent occupation of the work and he will also be allowed during the 

period of his contract the use of any other lands at rate under clause-54 of tender 

in the vicinity of the works as and when Engineer may considered such use to be 

necessary for the bonafide purpose of work. The contractor shall not commence 

any operations, on such lands except with the prior approval of the Engineer. 

(B)    All area of operation including these for this staff and labour colonies handed 

over to the contractor shall be cleared and handed back in good condition to the 

Engineer except area under works constructed as per this contract or these for 

which specific approval has been obtained from the Engineer. The contractor 

shall make good to the satisfaction of the Engineer any damage or alterations 

made to areas, which he has to hand, back or to other property of land handed 

over to him for the purpose of this work. 

(C)    Temporary structures may be constructed at his own expenses by the contractor 

for storage sheds, offices, residences etc. for non-commercial use of the land 

handed over to him and with the permission of the Engineer. These structures 

shall comply with the regulation that may be in force and/or specified by the 

Engineer with regards there to. For such noncommercial of land the rent shall be 

charge as mentioned under Clause-54 of additional, conditions of contract. 

(D)    The contractor shall preserve all existing requisitions such as trees on or 

adjacent to the sites which do not interfere with the construction as determined 

by the Engineer. The contractor shall take all possible precautions in falling trees 

authorized for removal to avoid any unnecessary damage to the vegetation and 

trees not to be failed and to structures under construction of workman and shall 

be responsible for any damage if it occur in such operations. 

 All products from cutting of trees, grass etc. shall be the property of Government 

and shall be stacked at the place specified by the Engineer. No claim shall be 

made for such cutting and stacking of trees of grass etc. by the contractor. 

(E)    The lands shall be herein before mentioned be handed over back to the Engineer 

within six months after the completion of the work under this contract. Also no 

land shall be hand by the contractor longer than the Engineer shall consider or 

deem it necessary and the contractor shall on due notice by the Engineer, vacate 



and return the land which the Engineer may certify as no longer required by the 

contractor for purpose of the work. 

7.0 BASE LINES AND GRADES : 

(A) Permanent base line (and cross line) shall be established at sufficiently close 

interval with bench marks at all corner points so serve as "reference grid". The 

contractor shall provide at his expenses, all templates, pillars, stackers, 

equipment, materials and labour for establishing the grid line and pillars and 

preserve during the whole period of construction. There shall be laid out with 

prior approval of the Engineer in charge. No base line or beach marks of 

reference marks without prior approval of the Engineer. The contractor shall 

maintain certified copies of such approved reference line marks and levels and 

shall not remove any of them with prior approval of the engineer. 

(B) The contractor shall further lay out the work from these reference base lines in 

consultation with the engineer and shall be level in connection therewith there 

with, notwithstanding the fact that the same might have been checked by the 

Engineer's staff. 

(C)    The contractor shall be responsible for the proper execution of the work to such 

lines and grades as may be specified in the drawings or establish or indicated by 

the Engineer. 

8.0       FENCING, LIGHTING AND VENTILATION: 

 (A) Except as here in after provided, the contractor shall unless otherwise 

specified be responsible for the proper fencing, lighting ventilation regarding and 

taking of the necessary safety measures for all works comprised in the contract 

and\or for the proper provision of temporary roadways, foot ways, guard fences, 

caution, notice etc. as far as the same may be rendered necessary by reasons of 

the work for the accommodations of workmen, foot passengers or other traffic 

and of the owners and occupants of adjacent property and of the public and shall 

remain fully responsible for any accident that may occur on account of this failure 

to take proper and timely precautions. 

(B)    LIGHTING 

 All the work, approaches and galleries shall be adequately illuminated with 

electric lights to the satisfaction of the Engineer. The power lighting connection 



wiring equipment shall be subjected to the inspection and passing by electrical 

inspector to Government prised under the Indian Electricity Act. Any addition and 

alternation or omissions shall be get approved from Engineer and got certified 

from the electrical inspector. Work spots such as faces of excavation, earthwork, 

concreting and masonry work, grouting etc. shall be adequately flood lighted to 

the satisfaction of the Engineer. All coats involved in drawings low tension or high 

tension lines, meters, switches, starting and lighting accessories are to be borne 

by the contractor. Assistance will be given by the Department in form of 

expediting power supply release and connections by Gujarat Electricity Board. 

Whether more than one agency is working in the areas the contractor who has 

already provided lighting arrangement shall extend the facilities to the other 

contractor who shall pay for such facilities at mutually agreed rates in case of 

dispute, the matter shall be decided by the Chief Officer whose decision shall be 

final. 

(C)   VENTILATION 

 All Galleries, cross drains, adits, stairwells shall be properly and adequately 

ventilated by system of ducts and fans to the satisfaction of the Engineer position 

artificial means of ventilation shall be employed and shall be in operation at all 

times. 

 When more than one agency is working at one location, all the agencies should 

cooperate with each other. No contractor shall stop or threaten to stop his 

ventilation system and jeopardize the work of other contractor. the contractor 

who will be using the ventilation facilities installed by other contractor shall make 

payment to him at mutually agreed rates,. In case of disputes, the Engineer.-s 

decision shall be final .and binding on all parties. 

 In case of Works these are connection passages ventilation circulation system be 

kept on getting modified as and when different passage get jointed during 

excavation of the same and when they get out off the further works of concreting 

etc. as taken in hand. Also the demand of fresh air may change when more than 

one agency are working. The general layout ventilation shall be changed suitably 

to avoid any part being isolated from 



(D)    All the arrangement made for fencing; lighting and ventilation shall be maintained 

by the contractor throughout the tendency of the contract, till physical taking over 

of the work by the department. 

(E)  MAINTENANCE OF SERVICE 

 If after all the works under this contractor completed and accepted as such and in 

case the Engineer so directs the contractor shall maintain the lighting ventilation, 

drainage, communication facilities etc. determined by the Engineer. 

The payment for such service maintained on direction after the completion and 

acceptance of the work under the contract shall be made at the rate as the 

Engineer at his uncontrolled discretion may determine. The maintenance of these 

services during the tendency of the work is of course the contractor's 

responsibility and at his cost except where other wise specified.  

9.0      EXPLOSIVE AND INFLAMMABLE MATERIALS: 

If explosive and inflammable material to be used for the execution of the works, 

the contractor shall be at his own risk and expense obtain such license of 

licenses for storing and using explosive and the contractor shall produce such 

license when ever demanded by the Engineer-in-charge or its subordinates for its 

verification for storage of explosive and inflammable materials, contractor shall 

construct and maintain magazines either temporary or permanent required for 

storage in accordance with the requirement of the appropriate government 

explosive rules in force. Such magazines shall clearly marked t£ Dangerous 

Explosive" in the regional script and shall be in care of competent watchmen at 

all the times. The department shall not take any responsibility whatsoever in 

connection with the storage of explosive on site or of any accidents etc., in 

connection therewith. All operations of the contractor in which or for which explo-

sives are applied shall be at his own risk and upon his sole responsibility 

contractor will have to engage licensed Blaster for all his such operation in actual 

excavation and needing blasting etc. 

 10.0        LIABILITY FOR ACCIDENTS TO PERSONS: 

Responsibilities and inability of the contractors under" Workmen's Compensation 

Act" are given in clause-37, 37-A and 37-B of the printed B-1. in addition 

following shall also apply. 



(A)    On the occurrence of an accident which result in death of workmen employed by 

the contractor or Govt. employed on duty or which is so serious as likely to result 

in death of any such workman or Govt. employee the contractor shall within 24 

hours of happening of such accident intimate in writing to Engineer the facts of 

such accidents. The contractor shall indemnify Government against all loss of 

damage sustained by the Government resulting directly on identify from his 

failure to give information in the matter aforesaid including the penalties or fines if 

any payable by the Government. Due to such lapse, contractor shall be fully 

responsible for Government's failure to give notice under the workman's failure to 

give notice under the workman's Compensation Act or otherwise/ to conform to 

conform to the provisions of the said act in regard to such accidents. 

(B)    In case of an accident in respect of which compensation any become payable 

under workmen's compensation Act whether by the contractor or by the 

Government's principal employer. It shall be lawful for the Engineer to retain out 

money due and payable to the contractor, such sum of sums of money as may 

be in opinion of the Engineer be sufficient to meet liability. The opinion of the 

Engineer shall be final in regard to all matters arising under this clause. 

(C)    Contractor will be bound to provide in writing with the details of employment, 

emoluments paid and status of the workman concerned as may be required 

under the act to the Engineer-in-charge. 

11.0     ACCESS TO SITE AND WORK ON SITE : 

The Engineer, may if he considers fit from time to time enter upon any lands 

which may be in possession of the contractor under this contract for the purpose 

of execution any work not included in this contract and may execute such work 

not included in this contract by agents, or by other contractors at his option and 

the contractor shall in accordance with requirement of the Engineer aforesaid all 

reasonable facilities for execution of the works including occupation of lands by 

structure or otherwise for any workman on for the workman of the Government 

who may be employed in the execution on or near the site of the work not 

included in the contract or of any contract in connection with or ancillary to the 

works and in default the contractor shall be liable to the Government for any 

delay or expense incurred by reasons of such default. Provided always that if the 

exercise of these powers shall cause any damage to the contractor he may 

within fifteen days of such damage arising makes statement of the same to the 



Engineer who shall from time to time assess the value in his judgment of such 

damage and the Government shall from time to time pay to the contractor the 

amounts (if any) accepted as justified by Engineer. 

12.0         PROGRESS SCHEDULE: 

Progress schedule shall be as per clause-71 of the B-1 form. The gorge portion 

is to be sealed by the barrage/cut-off wall and the decision regarding sealing of 

gorge portion shall be made as per the phases of the work in consultation with 

Engineer-in-charge. The contractor should plan the work accordingly in 

consultation with the department. 

13.0     REPORTS REGARDING LABOUR : 

Reports regarding labour shall be as per clause-64 of B-1 form. 

14.0     OTHER CONTRACTS FOR THE WORKS: 

Government has the right to spilt up the work and site conditions the distinct 

items and this contract shall apply only to the items which shall have been 

specified in this contract. 

Should the Government enter into other contractor for specified items of the 

contract work, each contractor shall co-operate with other to the fullest extent, 

shall allow to each other every facility and coordination for execution of their 

works simultaneously and satisfactorily as intended in the designs and 

specifications and drawings. 

Should there be a dispute or disagreement between the contractors for any 

cause whatsoever, the same shall be referred to the Engineer whose decision 

regarding the coordination, co-operation and facilities to be provided by any of 

the contractors to the other shall be final and binding upon all parties and such a 

decision or decisions shall neither vitiate any contract nor absolve the contractor 

of his responsibility under the contract nor from the ground for any claim or 

compensation. 

 

15.0     INTEREST ON MONEY DUE TO THE CONTRACTOR : 

No omission by Engineer to pay the amount due upon measurements or 

otherwise shall vitiate or make void the contract nor shall the contractor be 

entitled any interest upon any guarantees. R.A. bills and final payments neither in 



arrears nor upon any balance, which may not on the final settlement of his 

account become due to him. 

16.0    CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS 

CONFIDENTIAL: 

All documents, correspondence, orders, decisions and other alters concerning 

the contract shall be considered as of confidential and restricted nature by the 

contractor and he shall not divulge of allow access there to any an authorised 

persons of any kind. 

17.0     MAINTENANCE : 

Not withstanding what is mentioned in clause-17 and 20 of the printed B-1 form, 

the contractor for a period from the date of issue of the final certificate under 

clause-7 of the printed B-2 form till the expiry of twelve calendar month 

commencing immediately after the plant or works., shall have been considered to 

be put to commercial use shall be liable for the proper maintenance and for 

replacement of any part of the plant materials, workmanship or any other reason 

for which in the judgment of the Engineer, the contractor is responsible and or 

making good any damage arising there from Departments decision regarding 

date of beginning or commercial use of the completed works under the contract 

depending upon the circumstances and merits of the situation will be final. 

The maintenance period in respect or plant of works for which replacement of 

any part has been made for the above reason shall be further extended until the 

expiry of twelve months after the replaced part shall have put in to commercial 

use. 

18.0     WORK DURING NIGHT OR ON SUNDAYS & HOLIDAYS : 

Unless otherwise provided none of the permanent works shall be carried out 

during night, Sundays, or authorised holidays without the permission in writing. 

However when work is unavoidable or necessary for the safety of life, properties 

of works, the contractor shall take necessary action immediately and advice the 

Chief Officer accordingly. 

19.0     PATENTS RIGHTS: 

In the event of any claim of demand being other or action being brought against 

the Government for infringement of letter of patent registration of design or trade 

mark in respect of any machinery, plant, work materials or thing used or supplied 



by the contractor under this contract or in respect of any method of using or 

working by the Government or such machine plant work materials of the thing 

belonging to the contractor, he shall indemnify Government against all costs and 

expenses arising form or incurred by reasons of any such claim provided the 

Government shall notify the contractor immediately and claim is made and that 

the contractor shall be at liberty, of he so designed with the assistance of the 

Government if required put at the contractor's expenses to conduct all 

negotiations for the settlement of the same or any litigation that any rise there 

from and provided that no such machinery plants materials, or things shall be 

used by the Government for any purpose or in any manner other than that for 

which they have been supplied by the contractor and specified under this 

contract. 

Whenever the contractor desires to use any design device, materials or process 

covered by the letter of patent or copy right the right for such use shall be 

generally secured by suitable legal agreement with the contractor or owner and 

use of agreement shall be filled with the Engineer-in charge. 

20.0     PERSONNEL OF THE CONTRACTOR: 

This shall be as per clause-18 of B-1 form. 

21.0     CO-OPERATION WITH OTHER CONSTRUCTION AGENCIES: 

When two or more contractor are engaged on work in the same vicinity, they 

shall work together in part of co-operation and accommodate on the contractor 

shall not made or cause to be taken any steps or actions that may cause 

disruptions, discontent or disturbance to the works, labour and arrangement or 

other contractors in the neighboring and the project locality in case of any 

difficulties amongst the contractors, the Engineer-in-charge shall direct the 

manner in which each contractor shall conduct his work so far effects the others. 

22.0    RESIDENTIAL ACCOMMODATION AND SANITARY, MEDICAL AR-

RANGEMENT TO BE PROVIDED FOR THE LABOUR EMPLOYED BY THE 

CONTRACTOR. 

This shall be as per clause-57 of B-1 form. 

 

 



23.0     NOTICES HOW TO BE GIVEN: 

When any legal notice or any other document or any order or direction is to be 

given to or served upon the contractor, it shall be deemed to be duly given, 

observed if it shall have been either delivered to him personally or to his 

recognized 

 agent (including in the case of company the secretary of such company) or 

delivered at or sent through registered A.D. addressed to the contractor at the 

contractor's office on the site or sent through the Registered post addressed to 

the last known place of business or above of the contractor or in the case of a 

company to its registered office and in the case of a firm contractor, a notice of 

other documents, which shall be so given to or served on any one of the partners 

in such firm shall deemed to have given to observed on all of them. 

24.0     COST OF FACILITIES AND INCIDENTALS WORK: 

The cost on all the facilities or any other incidental work etc. as prescribed in 

various clauses that may have to be provided by the contractor for the purpose of 

this contract shall be borne by the contractor and no payment shall be made for 

the same unless specifically mentioned or stipulated. 

25.0     DAMAGE BY FLOODS, CYCLONE, EARTH QUAKE OR ACCIDENT: 

The contractor shall take full precautions against any damage to the works by 

floods, cyclone, and earthquake or from accidents. No compensation shall be 

allowed to the contractor for any damage to the work and of his plants or 

materials lost or damaged by floods unprecedented or otherwise or from other 

such natural cause, during monsoons or unexpected shall be liable to make good 

any damage to the plant machinery or materials of department hired by him and 

loss on damaged flood or from other cause while in his possession for use of 

work. 

26.0     RELATION WITH PUBLIC AUTHORITY: 

The contractor shall comply with all proper and legal orders and directions given 

from time to time by local or public authority and shall pay out of his own money 

any fees or charges to which he may be liable. 

27.0     INSURANCE: 

This shall be as per clause-66 of B-2 form. 



28.0     TITLE OF CLAUSES: 

The title of the clause does not form part of the same and shall not effect their 

legal construction. 

29.0     JURISDICTION : 

The contract shall be governed by the laws of India for time being in force and be 

subject to the jurisdiction of India courts, In case of dispute leading to the 

contractors or Government of Gujarat approaching a court of law it shall be the 

court within whose jurisdiction the site or work is situated i.e. District court at 

Mandvi (Kutch). 

30.0     CONSTRUCTION OF THE CONTRACT: 

The contract shall in all respect be constructed and operated as a contract as 

defined in the Indian contract Act 1972 and all payments made there under shall 

be made in Rupees unless otherwise specified. 

31.0     VEHICLE TAX : 

The contractor shall have to pay the vehicle tax and goods tax even if the vehicle 

is to be plied in the project area. No claim for refund for the same shall be 

entertained. 

32.0     OBSERVATION OF LABOUR LAWS: 

The contractor shall strictly observe all the requirements laid down in the contract 

labour (Regulation and Abolition) Act-1970 and Gujarat Labour Rule-1972 and 

other acts in force from time to time so far as applicable. 

33.0     TRESPASS: 

The contractor shall at all time to be responsible for any damage to all trespass 

committed by him or his agent, or working people in carrying out the work unless 

such trespass is authorised by the Engineer-in-charge of work. 

34.0     OTHER PERMISSION: 

The contractor shall approach directly to the municipal and other authorities for 

obtaining any type of permission required by law. Suitable assistance will be 

rendered by the department for expediting such permission. No claims for delay if 

any will be entertained. 

35.0     OCCUPANCY OF ADDITIONAL LAND: 



The case when it becomes necessary for the fulfillment of the contract for the 

contract to occupancy land outside the N.W.S.& W.R.D. limits, the contractor 

shall make his own arrangement with the land owners and pay such amount as 

may be mutually agreed upon by them. 

The department will render the contractor all possible assistance to enable to 

obtain land for such purpose. 

36.0     EMPLOYMENT OF RESIDENT ENGINEER: 

The contractor shall employ a qualified, skilled and experienced Resident 

Engineer for carrying out the work before appointing the Resident Engineer the 

contractor shall obtain approval of the Engineer-in-charge about the suitability 

and eligibility of the Resident Engineer, In submitting such proposal, the 

qualification and experience of the person shall be fully listed. The Resident 

Engineer shall be considered at all times to be acting for the contractor with full 

responsibility in all respect. 

37.0     FOREMEN, WATCHMAN AND WORKERS: 

Competent foremen, watchman and workmen shall be employed by the con-

tractor. The Engineer-in-charge shall it all time have the right to remove from the 

work any foreman or watchman or workman on ground of his unfitness or 

misconduct of complaints. 

38.0     WORK ORDER BOOK: 

A work order book as prescribed by the Government will be required on the work 

and the contractor shall sign the orders in token of acceptance as given by the 

Engineer-in-charge or his representative. He shall carry out in the true spirit an 

as required for the correct performance. Work order book is the property of the 

Department and it remains in the custody of he Departmental supervisory staff on 

duty. The field compliance shall be carried out promptly and reported to the 

Engineer-in-charge in good time by the contractor so that the work can be 

checked. If the contractor fails to take note of the orders or an instruction issued 

in the work order book or tries to avoid the same, Engineer-in-charge will have 

the poser to take suitable resource. Any such action of the Engineer for the 

noncompliance on the part of the contractor will be binding upon him. 

 



39.0     EVALUATION OF TENDER: 

The tenders will be verified for accuracy in the numerical calculations; any tender 

with arithmetical mistakes will be corrected on the basis of the quantities of works 

given in the tender from and the unit prices quoted by the tenderer in words as 

per standing orders. 

In the case of tenders where the unit price appears unrealistic such tenders will 

be considered as unbalanced and in the event, tenderer being unable to provide 

satisfactory in plantation, the Government of Gujarat reserves the right to 

disqualify such tenderer.  

39.1     MODIFICATION : 

The Engineer-in-charge may order modifications at any time before the 

completion of the work. For all modifications, the Engineer-in-charge will issue 

revised plan, or written instruction or both and, no modifications shall be made 

unless so authorised. 

40.0      SIGNED DRAWINGS NO AUTHORITY TO THE CONTRACTORS: 

Signed drawings alone shall not be deemed to be an order for work unless it is 

entered in the agreement or schedule of drawing under proper attestation of the 

contractor and the Engineer-in-charge of work unless it has been sent to the 

contractor by the Engineer-in-charge with a covering letter confirming that the 

drawing is as authority for work in the contract. 

41.0     COPIES OF DRAWING AND SPECIFICATIONS: 

3 copies of the drawing and modified or supplementary drawings and speci-

fications shall be furnished free of cost to the contractor. 

42.0     PLANS & DRAWINGS : 

The contractor shall submit the following information to the Engineer-in-charge 

for approval within the time stipulated against each item below: 

(A)    A general layout plan of construction plants and equipment for the execution 

work which the contractor proposes to adopt at site in triplicate within 14 days 

from date of notice to proceed with the work. 

(B)    Drawing of prints in triplicate showing the location of major plants and other 

facilities which the proposes put up at the site including any change in the 



general layout, at least 14 days, prior to the commencement of the respective 

work. 

43.0     REFERENCE MARKS AND BENCH MARKS: 

The basic centerline, reference points and bench marks will be fixed by the 

Department,. The contractor shall establish at his cost, at suitable points, 

additional reference lines and bench marks as may be necessary, the contractor 

shall remain responsible for the sufficiency and accuracy of all his bench marks 

and reference marks. He should take precautions to see that the reference lines 

or points and bench marks fixed by the department are not disturbed by his work 

and shall make good the damage at his cost, immediately. 

44.0     MATERIALS AND WORKMANSHIP: 

(A)    Contractor's Superintendence and Supervision 

 The contractor shall provide and install superintendence during the execution of 

the work and as long thereafter as may be necessary for the proper fulfilling of 

the contractor's obligation under the contract. The contractor or a competent and 

authorized agent or representative approved Engineer by the Engineer-in-

charge, whose approval may be any time be withdrawn to be constantly on the 

works and shall give his whole time to the superintendence of the same.  

 The contractor shall provide and employ sufficient number of qualified man for 

supervision on all aspects of work. 

(B)    Construction Plant 

 The contractor shall provide and install all necessary construction plant and shall 

use such methods and appliances for the performance of all the operations 

connected with the work entered under the contract as will secure and 

satisfactory quality of the work and rate of progress which will ensure the 

completion of the work within the time specified. 

(C)   Setting Out Work 

The contractor shall be responsible for the correct setting out of all works at his 

cost. The contractor shall execute the work true to alignment, grade and levels as 

shown in the drawings and as directed by Engineer-in-charge and shall check the 

same at frequent intervals. The contractor shall provide free of the cost all 

facilities like labour, instruments, etc. and all co-operation to the Engineer-in-



charge to check all alignment, grades, levels and dimensions, such checking by 

the Engineer-in-charge shall not absolve the contractor of his own responsibility 

of maintaining the accuracy of the work. 

45.0    INFORMATION AND DATA: 

The information and data furnished herein tentative to the works and safe 

conditions are general it shall be the responsibility of the contractor to fully 

acquaint him all with the nature and the location of works quarries, local 

conditions and other aspects which are relevant to the work: 

46.0     PROTECTION OF ADJOINING PREMISES: 

The contractor shall protect the adjoining site against structural decorative and 

other damages that could be caused by the execution of these works and make 

good at his cost, and all such damages. 

47.0     LOCAL ROADS: 

The existing public roads (may be un-motor able) near the site or work and roads 

constructed by the Government in the work area are shown in Index plan of the 

project. The contractor may construct and maintain haul roads as required at his 

own expenses. 

48.0     REMOVAL OF CONTRACTOR'S MEN: 

The contractor shall on the written direction of the Engineer-in-charge im-

mediately remove from the work any person employed thereon, who may in the 

opinion of the Engineer-in-charge be incomplete or has misconduct himself and 

such person shall not be again employed on the works without the written 

permission of the Engineer-in-charge. 

49.0 TOLLS & DUTIES : 

The contractor shall unless otherwise specifically provided in the contract pay all 

duties, tolls, octroi, duties, quarries fees, royalties and other taxes on all 

materials and articles that he may use. 

50.0      OLD CURIOSITIES: 

All old curiosities, retches coins, minerals, and any other item of archeological 

importance found in prevention or pulling down shall be the property of the 

Government and shall be handed over to the Engineer-in-charge, should any 



structure be uncovered, the Engineer-in-charge's instruction shall be obtained 

before it's demolition or removal. 

51.0      OTHER WORKMEN: 

The Engineer-in-charge shall have full authority to depute workmen on the work 

site, execute other works not included in the contract. The contractor shall afford 

every reasonable facility during working hours to enable such workmen to carry 

out the other works provided that such workmen to carry out the other works 

provided that such work shall be carried out in such a manner as not to impede 

the progress of the work included in the contract. The contractor, however, shall 

not be liable for any damage which may happen to or be occasioned by such 

other works, provided the complied with the instruction in connection there with 

and provided that the damage is not cause by the contractor or his workman. 

52.0     LAW GOVERNING CONTRACT: 

The contract shall be constructed according to and subject to the laws of India 

and jurisdiction of courts of India. 

53.0     VAT/ SERVICE TAX / OTHER STATE TAXES / LOCAL TAXES 

53.1   The rate quoted by the contractor shall be deemed to be inclusive of VAT/Service 

Tax/ Other State taxes / Local taxes prevailing as on 30 (Thirty) days prior to 

submission of bid where applicable on materials that have to be purchased for 

performance of the contract including completed items of work. 

53.2   Vat/ Service Tax/ Other State taxes/ Local taxes Liable for the work (including 

material component) under the contract shall be borne by the contractor and it 

shall not be reimbursed by the Govt. 

53.3   The contractor even after completion of the work and final payment having been 

made to him will be liable to any VAT/Service Taxes / Other State tax/ Local 

taxes liability.Nagarpalika. shall not be responsible for any  VAT/Service Taxes / 

Other State tax/ Local taxes (liability of the contractor.) 

54.0     WORK UNDER POLICE PROTECTIONS: 

In case of dispute by the land owner and consequent constructions in execution 

of works when the land in question is in possession with the department, the 

contractor shall be bound to execute the demarcated work under police 



protection, if required and no extra cost for stoppage slow work or obstructions 

shall be payable to the contractor. 
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S PE CI AL  CO NDI T I O N 

1.0      ACCURACY OF LINES, LEVELS AND GRADES: 

The various works shall be done true to line level and grade. The periodical 

checking of these by the Government staff shall not absolve the contractor of his 

responsibility regarding the accuracy. In case of any deviation or discrepancy in 

line, level or grade in the meeting faces, the contractor shall make good the 

discrepancy at his own cost and without any extra compensation for the 

additional work involved. Whenever such discrepancy is found to arise at the 

junction of works of different contractors, the responsibility to set right such 

discrepancy these with the contractor concerned. The Engineer shall further have 

the unquestioned right if need be to rectify the discrepancies and recover the 

costs from the contractor or contractors according to proportion as they may 

consider reasonable. 

2.0      TESTING OF MATERIALS AND WORKS: 

2.1    All methods or procedures for execution of different items of the work and for 

testing of the materials etc. shall conform to Indian standard specifications or its 

latest edition unless otherwise specified. 

The provision of these I.S. shall be applicable for the materials testing and for the 

work irrespective of whether the same is specified in specification or else where 

in the tender documents. 

(A)    All materials before being incorporated in the work shall be inspected and if 

necessary tested before being approved by the Engineer-in-charge. 

Any work on which materials are used without prior inspection (and when 

necessary prior testing) and without approval or written permission of the 

Engineer-in-charge is liable to be considered as unauthorised, defective and not 

acceptable. The testing of the materials which are to be used in this works shall 

be carried out in the Government  Laboratory before starting of work at the cost 

of  contractor. The material rejected shall be immediately removed out of site of 

work at his own cost. 

The samples of sand, metal, cement, steel, stone, water, pipes, or any other 

materials, labours required shall be supplied by the contractor free of cost. 



The contractor shall provide and extend all facilities and co-operation towards 

collection of samples, transportation of samples to the laboratories. 

All  types testing charges for materials and concrete mix designs to be carried @ 

GERI or other Govt. lab shall be borne by the contractor. Also cost of testing 

material, labour & transportation to laboratory shall be borne by contractor. 

Any additional tests required to be carried out at any stage of the work as per 

instruction of Engineer-in-charge shall be carried out by the Govt. lab/specified 

private lab. and the testing charge shall be borne by the contractor for additional 

tests than specified. 

(B)    The day to day and periodical tests to be carried out on materials mixed and 

placed concrete, mortar etc. shall be specified by the Engineer from time to time 

and the contractor shall allow all facilities and co-operation towards collection of 

samples etc. Unless otherwise specified else-where, all labour for collection 

samples for tests will be supplied by contractor free of cost to Government. 

In the following case where testing charge will be borne by the contractor when 

(1)    The supply of sample and the carrying out of such tests is provided for or clearly 

intended in the contract and is carried out either at the site of work, or 

manufacture of at a place specified in the contract document. 

(2)    The supply of the sample and the carrying out of such test is not provided for or 

clearly intended in the contract but on testing the such materials is found de-

fective and has to be rejected. 

(3)    Any additional test is to be carried out over and above those specified in the 

technical specifications. 

(4)    The test samples which can, not be tested at site field laboratory shall be get 

tested in laboratory of G.E.R.I, at Gandhinagar/Vadodara/bhuj or else where. In 

that case transportation charges, testing charge etc. shall be borne by the 

contractor. 

The contractor shall however supply all materials required for tests and also 

make good at his cost materials, mixes and core holes, similar for other materials 

as may be directed by and to the satisfaction of the Engineer. 

An authorised representative of the contractor shall remain present at the time 

when the sample or cores etc. are taken and shall authenticate the facts if so 

required should the contractor's agent fail to be present as aforesaid the sample 

of cores etc. taken by the Engineer-in-charge or his representative shall be 



considered to be authentic. The contractor responsibility to produce on the works 

materials will however be informed of the details of such sample and cores 

having been taken. 

(C)    The materials, mixes and cores etc. shall be tested day to day or periodically at 

the Government laboratory set up at the site of work and nearby regional 

established Government laboratory and the results given thereby shall be 

considered correct and authentic. The contractor shall be given access to all 

operational tests that may be carried out as aforesaid so that he may satisfy 

himself regarding the procedure and methods adopted. It shall then be the 

contractor's responsibility to carry out the finished items to the standards based 

on the laboratory designs and tests. 

 (D)    The method of sampling and testing and the procedures standard shall be as laid 

down by the Engineer-in-charge for the respective item. The required test  shall 

be carried as per list shown in annexure   

4.0      LOAN OF GOVERNMENT TOOLS & PLANTS & MACHINERY: 

No machinery or any tools and plants articles are at present available with the 

department. However, the machinery and tools and plants as and where 

available with the department shall be supplied as per rules and regulations as 

per the provisions contained in Government P.W.D/s G.R.No. MCN/167/(97)part-

IV/H dtd. 1-10-80, and as amended from time to time, it must be also noted that 

machinery or equipment actually justified for use in the work and available with 

the department will be given on hire. No claims for delay in procurements of such 

machinery or equipment will be entertained. 

5.0      SECURITY MEASURES: 

In view of the strategic importance of all the projects and installations security 

restriction may be imposed by the Engineer as per directions of the security 

authorities and the contractor shall abide by all such instruction scrupulously. In 

case a system of identity cards is introduced the contractor shall at his cost 

provide for his person all such identity cards with photos, if necessary and get 

those duly signed by the Engineer or his duly authorized representative. The 

contractor shall also keep the Engineer informed regarding all visitors and obtain 

proper permits for their visits. No unauthorized visitors will be allowed on work 

site. 



 

6.0      APPLICABILITY OF SPECIFICATIONS: 

Considering the common and general items required in execution of road project, 

general subject wise specifications has been drawn and prodded separately with 

the tender. This provision suitably provides requirements of execution of each 

component of work in general, consistent with the present practice of the scope 

of work and mode of execution and standards to be observed etc. For the work 

financial limitation as regards to the admissibility of work payment and 

acceptance of work against the tender requirement etc. is described. To avoid 

descriptive matter suitable reference for the relevant Indian standards or 

otherwise is also specified. The whole idea is to guide the tender regarding the 

execution of work so as to base his rates accordingly. The general subject wise 

specifications are further supplemented in separate chapter to cover the item 

wise specification of work as per the schedule-'B' of the tender, these item-wise 

specifications will cover the applicable provision of the general specifications 

considering the item description as per schedule-'A' over and above this, the 

specific qualification of each item such as applicable leads, lifts, proportion of the 

mix, description about the execution of the item, in detail and other applicable as-

pects will be covered in such specification. Intending tenderers are therefore 

requested to read the tender papers on above lines and quote their rates. 

10.0     INSPECTION FACILITIES: 

A motorable inspection road shall be maintained by contractor for inspection of 

the work during construction in working period. The contractor shall also provide 

necessary temporary inspection facilities for the detailed inspection of the work. 

11.0      DIVERSION: 

Proper diversion roads for road traffic and other cart track crossing etc. shall be 

provided and maintained by the contractor with proper sign board and red lights 

on entry and exit of the diversion etc. as directed by the engineer-in-charge 

during currency of the contract. No extra payment for such diversion shall be 

made to the contractor. 

13.0     CLEARING WORK AREA: 



At the end of work the material collected on the bed of river shall be removed by 

the contractor and disposed off as directed by the engineer-in-charge. 

In conducting blasting operation proper precautions shall be taken by the 

contractor for the protection of the persons, work and property. All prevailing 

Government laws and rules relating to the design and location of the magazine, 

transport and handling of explosives and other measures enacted for prevention 

of accidents shall be strictly observed, warning signal shall be prominently 

displayed on all magazine, Similarly proper warning signals shall be given before 

staring actual blasting, blasting shall be done at such time as decided in 

consultation with the engineer-in-charge. In addition the following restriction shall 

be observed while blasting. 

14.10    After the completion of works, the existing road shall have to be brought to its 

original stage by the contractor by carrying out all the necessary item of road 

construction work as per standard specifications and as directed by the 

Engineer-in-charge. 

14.10.1     All such works shall have to be carried out as directed by the Engineer-in-charge 

and no extra claim by the contractor what so ever on-account of above 

mentioned works shall be entertained. 

Testing of Materials :- 
  The  contractor shall all times have access to and association with the  

 sampling of materials & their products which are to be used in works as per tender 

provision . Also contractor shall have to arrange for collecting samples & sending to the field 

Laboratory as well as GERI laboratory or Laboratory which is recognized by the Govt. & to 

make all arrangement regarding  tender condition or as directed by the Engineer – in – 

charge.  

The testing charge shall be paid by agency  

Income tax will be deducted from the contractor’s  running bill as per the current rate. 

 

 

 

Signature of contractor                                             Chief officer               
                                 Mandvi (Kutch) Nagarpalika 

       Mandvi (Kutch) 

 



 
 
 
(1)  All works shall be carried out as per latest MORTH Specification Booklet and 

other specification of Division as directed. 

(2)  All Rates quoted include clearance of site (prior commencement of work and at its  

close)  in  all  respects  and  hold  good  for  work under  all  conditions,  site 

moisture, weather etc. 

(3)  The contractor shall exhibit a board as per Government Circular No. Vernacular 

TNC/1090/25/S dated 18.11.91 with details specifications and details of works 

and amount involved at site at his own cost as directed by Engineer-in-charge. 

(4)  Testing of material shall be done by contractor .  as per requ i rement  and  
ins t ruc t ions  of  Eng ineer  in  charge .  

 
The material should be tested in GERI and or Private laboratory approved by Govt. 

of Gujarat. testing charges shall be born by contractor . 

(5)  1.00 % of Construction cost shall be deducted form Bill. Amount of Contract as 

per  the  Building  and  other  Construction  worker's  welfare  cess  Act  -  1996 

(Labour & Employment Department Letter No. CWA - 2004 - 1831 - M (3). Dt. 9-

12-05, Notification of Labour & Employment Department Dtd. 03-01-05 and 

Labour & Employment Department letter No. CWA / 2004-841-M(3), Dt. 14-12- 05). 

 
 
 
 
 
 
 
 

 
 


