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INVITATION FOR BID
(IFB)



NATIONAL COMPETITIVE BIDDING

1. The NAKHATRANA Nagarpalika invites bids for the construction of works detailed in the table.
The bidders may submit bids for any or all of the following works.

TABLE

Package Name of work Approximate Bid Costof | Periodof #Class of

No. value of works | security document | °mPletion | pegistration /
(Rs.) (Rs.) Category of

contractor if

required

1 2 3 4 5 6 7
1 Annual Rate Contract for 50,000.00 1500.00 12 E1 and Above
Construction of C.C. Road, Months

Interlocking Paver Block Road
and Miscellaneous Civil Works
in Various Areas of Nakhatrana
Nagarpalika, Dist: Kutch (Year
2026-2027)"

2. Prospective / Interested bidder may download the Bid Documents from website
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at
website https://www.nprocure.com.

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee
/ Tender Fee through Demand Draft only of any Schedule Bank payable at
NAKHATRANA Nagarpalika Once the Bid is received online, Bid Document / Tender Fee will
not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning) while
uploading the bid, this submission shall mean that bid document / tender fee and Bid Security
/ EMD has been received. Accordingly, the offer of only those shall be opened whose Bid
Document / Tender Fee and Bid Security / EMD have been received electronically. However,
for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder shall send
the same in original through R.P.A.D. so as to reach to #_NAKHATRANA NAGARPALIKA
within Days from the last day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original
to NAKHATRANA NAGARPALIKA/ Tender Inviting Authority by bidder shall be initiated.

4. Bidsreceived online, will be opened on the time, date and place as specified in the online NIT
at website https://www.nprocure.com in the presence of the bidders or their authorized
representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids will
be opened on the next working day at the same time and venue.

A\ Nnre-hid mee

Bidders of the biddined _

6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be
rounded off to the next thousand rupees.

7. Other Information is as under:

A. Agencies can prepare and edit their offers a number of times before the end of the tender
submission date and time. After the tender submission date and time, the bidder cannot
modify / edit / withdraw their submitted offer in any case. No written or online request in
this regard shall be granted.



http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/

Offers in physical form will not be accepted in any case.

C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

D. The costincurred by the contractor for this offer for clarification or attending discussion,
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender are
liable to be rejected.

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder
will be considered non-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the format
given in the checklist /qualification document / tender document.

I. Itis mandatory for the bidders to supply each and every information as asked strictly in
electronic format at appropriate places only.

J. Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it
shall not be deemed to be a ground / reason for not giving required information for this
work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of this
bid. The Government will not ask for any other information, unless it is found absolutely
necessary by the competent authority.

M. If found necessary, the contractor will be intimated for negotiation,

As per attached PQ criteria



SECTION - 1
INSTRUCTIONS TO BIDDERS
(ITB)



Section 1: Instructions to Bidders

Table of Clauses

Page No. Page No.
A. General D. Submission of Bids
1.  Scope of Bid 8 19. Sealing & Marking of Bids 18
2. Source of Funds 8 20. Deadline for Submission of 18
Bids
3.  Eligible Bidders 8 21. Late Bids 18
4.  Qualification of the 8 22. Modification and 18
Bidder Withdrawal of Bids
5.  One Bid per Bidder 12
6.  Cost of Bidding 12 E. Bid Opening and Evaluation
7. Site Visit 12 23. Bid Opening 19
24. Process to be Confidential 20
B. Bidding Documents 25. Clarification of Financial 20
Bids
8.  Content of Bidding 13 26. Examination of Bids and 20
Documents Determination of
Responsiveness
9. C(larification of Bidding 13 27. Correction of Errors 20
Documents
10. Amendment of Bidding 14 28. Deleted 21
Documents
29. Evaluation and Comparison 21
of Financial Bids
C. Preparation of Bids 30. Deleted 21
11. Language of Bid 15
12. Documents Comprising 15 F. Award of Contract
the Bid
13. Bid Prices 15 31. Award Criteria 22
14. Currencies of Bid and 16 32. Employer’s Right to Accept 22
Payment any Bid and to Reject any
or all Bids
15. Bid Validity 16 33. Notification of Award and 22
Signing of Agreement
16. Bid Security 16 34. Performance Security 22
17. Alternative Proposals By 17 35. Advance Payment and 23
Bidders Security
18. Format and Signing of Bid 17 36. Dispute Review Expert 23
37. Corrector Fraudulent 23

Practices



1.2

1.3

2.1

3.1
3.2

4.2
43
44
#4.5

4.5.1

A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works (as
defined in these documents and referred to as ‘the works”) detailed in the table given in
[FB. The bidders may submit bids for any or all of the works detailed in the table given in
IFB.

The successful bidder will be expected to complete the works by the intended completion
date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project will be met from the budget of NAKHATRANA
NAGARPALIKA for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project Manager
for the Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the works, and any of its affiliates, shall not
be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary. The proposed methodology should include a program of
construction backed with equipment planning and deployment duly supported with
broad calculations and quality assurance procedures proposed to be adopted justifying
their capability of execution and completion of work as per technical specifications, within
stipulated period of completion.

Deleted

Deleted

Deleted

QUALIFICATION CRITERIA:
(Applicable for the works which require Post Qualification)

Qualification will be based on Applicant’s meeting all the following minimum pass/ fail
criteria regarding the Applicant’s general and particular experience, personnel and
equipment capabilities and financial positions, as demonstrated by the applicant’s
responses in the forms attached to the letter of application ( specified requirement for
joint ventures are given under para 4.6 below ) Subcontractors experience and resources
shall not be taken in to account in determining the applicants compliance with the
qualifying criteria



To qualify for more than one contract, the applicant must demonstrate having experience
and resources sufficient to meet the aggregate of the qualification criteria for each
contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and the
financial figure to a common base value for works completed in India.

Year Financial Year Multiplying factor
Base year of inviting tender 2024-2025 1.00
-1 2023-2024 1.10
-2 2022-2023 1.21
-3 2021-2022 1.33
-4 2020-2021 1.46
-5 2019-2020 1.61

Applicant should indicate actual figures of costs and amount for the works
executed by them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign currency
the above enhanced multiplying factors will not be applied. Instead, the current market
exchange rate (State Bank of India BC Selling rate as on the last date of submission of the
bid) will be applied for the purpose of conversion of the amount in foreign currency into
India rupees.

4.5.3. General Experience.
The Applicant shall meet with the following minimum criteria:
(a) Achieved a minimum annual financial turnover (defined as billing for works in
progress and completed in all classes of civil engineering construction works only)

in any one year, over the last five years of the annual value of contract / contracts
applied for.

(b) Experience in successfully completing or substantially completing at least one
Completion of Similar work of other structure at least 40 percent of the value of
proposed contract within the last five years.




4.5.4.

4.5.5.

4.5.6.

4.5.7.

4.5.8.

4.5.9.

Personnel Capabilities.
Availability for his work of personnel with adequate experience as required; as per
Appendix.

Equipment Capabilities

Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with their
bid, a detailed construction planning and methodology supported with layout and
necessary drawings and calculations to allow the employer to review their proposals. The
numbers, types and capacities of each plant/equipment shall be shown in the proposals
along with the cycle time for each operation for the given production capacity to match
the requirements.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid assets
(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or credit
facilities up to 25 percent of the value of the contract / contracts applied.

The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long - term
profitability including an estimated financial projection for the next two years If necessary,
the employer will make inquiries with the applicant’s bankers.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration resulting from
contracts completed or under execution by him over the last five years. A consistent history of
awards against the Applicant or any partner of a joint venture may result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be disqualified if
they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor; consistent
history of litigation awarded against the applicant or financial failure due to bankruptcy.
The rescinding of contract of a joint venture on account of reasons other than non -
performance, such as Most Experienced partner of joint venture pulling out, court
directions leading to breaking up of a joint venture before the start of work, which are not
attributable to the poor performance of the contractor will, however, not affect the
qualification of the individual partners.

10



4.8

Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total estimated
cost of the works. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity = ( A*N*2-B), where

A = Maximum value of work executed in any one year during the last five years (updated
to the price level of the year indicated in appendix) taking into account the
completed as well as works in Progress.

B = Value at current price level of the existing commitments and ongoing works to be
completed during the next Months (period of completion of work for which bids
are invited); and

N = Number of years prescribed for completion of the works for which the bids are
invited.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and / or

11



- Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delay in completion, litigation history, or financial failures etc.;
and/ or

- Participated in the previous bidding for the same work and had quoted unreasonably
high bid prices and could not furnish rational justification to the employer.

5. One bid per bidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates
in more than one bid (other than as a subcontractor or in cases of alternatives that have
been permitted or requested) will cause all the proposals with the bidder’s participation
to be disqualified.

6. Cost of Bidding

6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will in no case be responsible and liable for those costs.

7. Site Visit
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine
the Site of work and its surrounding and obtain all information that may be necessary for

preparing the Bid and entering into a contract for construction of the Works.
The costs of visiting the site shall be at the Bidder’s own expense.

12



8.
8.1

8.2.

8.3.

9.1

9.2.

B. BIDDING DOCUMENTS

Content of Bidding Documents
The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.
- Invitation for Bids
1 Instructions to Bidders [
2 Qualification Information, and other forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications II
6 Form of Bid 11
7 Bill of Quantities
8 Securities and other forms
9 Drawings
10 Documents to be furnished by bidder

Volumes I, II, III and IV are available online and documents to be furnished by the bidder
in compliance to section 2 will be prepared by him and furnished as Volume- V in two
parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid Documents
shall be at the bidder’s own risk. Pursuant to clause 26 hereof bids which are not
substantially responsive to the requirements of the Bid Documents shall be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing or through E-mail at the Employer’s address indicated in the
invitation to bid. The Employer will respond to any request for clarification which he
received earlier than 21 days prior to the deadline for submission of bids. Employer’s
response will be published on website including a description of the enquiry but without
identifying its source.

Pre-bid meeting

13



10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2.  Any addendum thus issued shall be part of the bidding documents. The Employer will
assume no responsibility for the same.

10.3. To give prospective bidders reasonable time in which to take an addendum into account

in preparing their bids, the Employer may, at his discretion, extend as necessary the
deadline for submission of bids, in accordance with Sub-Clause 20.2 below.

14
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11.

111

12,

12.1.

12.2.

12.3.

C. PREPARATION OF BIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1)
shall be in two separate parts:

Part 1 shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section 8

(ii) Qualification Information and supporting documents as specified in Section 2
(iii)  Certificates, undertakings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(V) Undertaking that the bid shall remain valid for the period specified in Clause 15.1

Part II shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6

(ii) Priced Bill of Quantities for items specified in Section 7

The Bidder shall submit the details / information pertaining to each part i.e.

technical as well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

13.

13.1

13.2

Section Particulars Volume No.

Invitation for Bids (IFB)

1 Instruction to Bidders Volume I
3 Conditions of Contract

4 Contract Data

5 Specifications Volume II
9 Drawings

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words) for
all items of the Works described in the Bill of Quantities along with total bid price

15



13.3

13.4

135

14.

14.1

15.

15.1

15.2

#16.

16.1.

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the contract,
or for any other cause shall be included in the rates, prices and total Bid Price submitted
by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date forbid
submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified period. A bidder
may refuse the request without forfeiting his bid security. A bidder agreeing to the request
will not be required or permitted to modify his bid, but will be required to extend the
validity of his security for a period of the extension, and in compliance with Clause 16 in
all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be in favor of
Employer as named in Appendlx and may be in one of the followmg forms

b: Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank
approved by the Reserve Bank of India.
OR
# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department of

Govt of Gu]arat Exemp&en—@eﬂrﬁeate—ts—appkeable—enly—when—keg*str&tmn

16



16.2.

16.3.

16.4.

16.5

16.6.

17.

17.1.

18.

18.1.

Any bid not accompanied by an acceptable Bid Security and not secured as indicated in
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end of
the bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

The bid Security may be forfeited
(@ If the Bidder withdraws the bid after Bid opening during the period of Bid validity.

(b) If the Bidder does not accept the correction of the Bid Price, if any or

(© In the case of a successful Bidders, if the Bidder fails the specified time limit to
)] Sign the Agreement; or
(ii) Furnish the requirement Performance Security.

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum three times within the validity period for negotiation, If contractor does not
respond in time, his Bid Security (EMD) will be forfeited and his tender will be rejected.
Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. No.
S/22/2017/6369/D, Dt.08/06/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or time
for completion), basic technical design as indicated in the drawing and specifications.
Conditional offers or alternative offers will not be considered further in the process of
tender evaluation.

Format and Signing of Bid
The Bidder shall prepare documents comprising the bid as described in Clause 12 of these

Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be
uploaded.

17



19.

20.

20.1.

20.2.

21.

22,

22.1.

22.2

22.3.

224.

D. SUBMISSION OF BIDS

Deleted

Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website specified
above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all right and obligation of the Employer and
the bidders previously subject to the original deadline will then be subject to the new
deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 above or as

extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant
to Clause 16.

18



23.

E. BID OPENING AND EVALUATION

Bid Opening

23.1 The Employer will open all the Bids received including modifications made pursuant to

23.2.
23.3.

234.

23.5.

23.6

23.7

23.8

23.9

Clause 22, in the presence of the Bidders or their representatives who choose to attend at

time, date and the place specified in Appendix in the manner specified in Clauses 20 and

23.3, In the event of the specified date of Bid opening being declared a holiday for the

Employer, the Bids will be opened at the appointed time and location on the next working

day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished does not conform

to the amount and validity period as specified in the invitation for bid (ref. Column 4 and
paragraph 3), and has not been furnished in the form specified in Clause 16, the technical
bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied
with valid bid security will be taken up for evaluation with respect to the
Qualification information and other information furnished in part I of the bid
pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii)  The bidders will respond in not more than 7 days of issue of the clarification letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose financial
bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found responsive

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will

be opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid,
any discount and such other details as the Employer may consider appropriate, will be
announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found responsive in

accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be

opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any
discount, and such other details as the Employer may consider appropriate, will be
announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the “Financial

Bid” shall be in order of Estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.

19



24
24.1

25.

25.1.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not officially concerned with such process until the award to the successful
Bidder has been announced. Any effort by Bidder to influence the Employer’s processing
of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates.
The request for clarification and the response shall be in writing or by e- mail, but no
change in the price or substances of the Bid shall be sought, offered, or permitted except
as required to confirm the correction of arithmetic errors discovered by the Employer in
the evaluation of the Bids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to

his Bid opening to the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid

26.

26.1

26.2

26.3

27.

comparison or contract award decision may result in the rejection of the Bidders’ bid.
Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether each
Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly
signed; (c) is accompanied by the required securities and; (d) is substantially responsive
to the requirements of the Bidding document. During the detailed evaluation of the
“Financial Bid”, the responsiveness of the bids will be further determined with respect to
the remaining bid conditions, i.e., priced bill of quantities, technical specifications, and
drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms, conditions
and specifications of bidding documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the scope,
quality, or performance of the Works; (b) which limits in any substantial way, inconsistent
with the Bidding documents, the Employer’s rights or the Bidder’s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

Deleted
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28.

29.

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation. Variation
and deviations and other factors, which are in excess of the requirements of the Bidding
documents or otherwise result in unsolicited benefits for the Employer, shall not be taken
in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the Conditions
of Contact, during the period of implementation of the Contract, will not be taken in to
account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract the Employer may require
the Bidder to produce detailed consistency of those prices with the construction methods
and schedule proposed. After evaluation of the price analyses, the Employer may require
that the amount of the performance security set forth in Clause 34 be increased at the
expense of the successful /bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically priced
low and which cannot be substantiated satisfactorily by the bidder may be rejected as

non-responsive.

Deleted

21



31.

31.1.

32.

32.1.

33.

33.1.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has

been determined.

(i) to be substantially responsive to the Bidding documents and who has offered the
lowest evaluated Bid Price; and

(ii) to be within the available bid capacity adjusted to account for his bid price which
is the lowest evaluation in any of the packages opened earlier than the one
consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated
bid. The contract will in such cases be awarded to the next lowest bidder at his evaluation
bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid,
and to cancel the Bidding process and reject all Bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or Bidder or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s
action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the condition of contract called the “Letter
of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only to the

33.3.

33.4.

34.

34.1.

furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days
following the notification of award along with the Letter of Acceptance. Within 21 days of
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in
the form set forth in Section 8 (the “Performance Security”) for an amount equal to
5% (five percent) of its Contract Price. In case of bids mentioned below, the
successful Bidder, along with the Performance Security,
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34.2.

34.3.

35

351

36.

37.

37.1

37.2

shall also furnish to the Authority an irrevocable and unconditional guarantee from a
Bank in the same form given at Section 8 towards an Additional Performance Security
(The “Additional Performance Security”) for an amount calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but upto
20% of the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 20% of the difference in the (i) Estimated Project Cost
(as mentioned in Bid Document) - Minus 10% of the Estimated Project Cost
and (ii) Contract Price offered by the selected Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the
Estimated Project Cost, then the Additional Performance Security shall be
calculated @ 30% of the difference in the (i) Estimated Project Cost (as
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost and
(ii) Contract Price offered by the selected Bidder.

() This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects Liability
Period and the Additional Performance Security shall be valid beyond 28 (twenty-
eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder's option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid
Security.

Advance Payment and Security

The Employer will provide an Advance payment on the Contract Price as stipulated in
the Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Deleted
Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in completing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of
time, to be awarded a contract with NAKHATRANA Nagarpalika and any other agencies, if
it at any time determines that the firm has engaged in corrupt or fraudulent practices in
completing for the contractor, or in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the
Conditions of Contract.
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APPENDIX TO ITB

Clause Reference With
respect to Section -1

1. The Name of the Employer is NAKHATRANA Nagarpalika Cl.1.1]
2. The last five years.
2024 -2025
3. 2023-2024
2022 -2023
2021 - 2022
4. 2020-2021

7. Deleted

10. Liquid assets and / or availability of credit facilities is Rs.

11. Price level of the financial year ...............

12. The pre-bid-meeting-will take placeat

13. The technical Bid will be opened at the office of the
NAKHATRANA Nagarpalika on dt. As stated on online NIT

14. Address of the Employer: NAKHATRANA Nagarpalika

15. Deleted

16. The bid should be submitted latest by As stated on
online NIT

[C14.5.6 ]

[Cl. 4.5.2]
[Cl. 9.2.1]

[Cl. 20.1 & 20.2]

17. The bid will be opened at NAKHATRANA Nagarpalika As [Cl. 23.1]
stated on online NIT
18. The Bank Draft in favor of Chief officer NAKHATRANA
Nagarpalika
19. Deleted [Cl4.5.2]
20. Escalatienfactors (for the cost of works executed and financial
figure to a common base value) for works completed
Year Financial Year Multiplying factor
Base year of inviting tender 2024-2025 1.00
-1 2023-2024 1.10
-2 2022-2023 1.21
-3 2021-2022 1.33
-4 2020-2021 1.46
-5 2019-2020 1.61
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[Reference CL. 4.5.5]

#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK

The contractors shall also give a list of machineries in his possession and which they

propose to use on the work.

Sr. Plant or Location Age of Ma | Capacity | Approximate | Remark
No. | Machinery Machinery | ke Value
(maximum
15
years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract Work

(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this work

as under: -

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to
be executed is more than Rs.50 lakhs.

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is
more than Rs.15 lakhs but less than Rs.50 lakhs.

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but
more than Rs.5 lakhs.

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be executed

is less than Rs. 5 lakhs. The Engineer so employed for this work must have sufficient
experience to handle the work independently. Such an Engineer shall have to stay at the site
of work and he shall not be entrusted with other duty except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the Chief
Officer-in-charge of the work the Name, Qualifications, copy of marksheet, Colour
Photograph and the appointment order issued such engineers engaged for this contract
work. If 15 days after issue of work order such designated Site Engineers do not resume or
do not remain present on site of work, the recovery at the rate of Rs.15,000-00 per month
per Engineer will be made from the bills/deposit/dues of the contractor. Such recovery
shall be non-refundable.
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SECTION - 2
QUALIFICATION INFORMATION
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company

with a good financial standing.

If the contract for the work, namely is awarded to the
above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing the above

during the contract period.

(Signature) Name
of Bank
Senior Bank Manager Address

of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/s.
have not abandoned any work of

Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for such
works have been rescinded, during last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by the
Department to verify this statement or regarding any (our) competence and general
reputation.

The Undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

[, the wundersigned do hereby undertake...... that our firm
VS ettt would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION - 3

CONDITIONS OF CONTRACT
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1.1

CONDITIONS OF CONTRACT

A. GENERAL.

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by the
Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute,
complete and maintain the Works till the completion of Defects Liability Period. It
consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Work
has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and thereafter
as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other competent
person appointed and notified to the contractor to act in replacement of the Engineer)
who is responsible for supervising the Contractor, administering the Contract, certifying
payments due to the Contractor, issuing and valuing Variations to the Contract,
awarding extensions of time, and valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to the
site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter
of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer by
issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract and
any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with any of the
Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works. The

Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the other way around. Heading have no significance.
Words have their normal meaning under the language of the Contract unless
specifically defined. The Engineer will provide instructions clarifying queries
about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following order of
priority

(1)  Agreement
(2) Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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3.1

4.1

51

6.1

7.1

7.2

(4) Contract Data

(5 Conditions of Contract including Conditions of Contract

(6) Specifications

(7) Drawings

(8) Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other people
after notifying the Contractor and may cancel any delegation after notifying the
Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the Contract
without the approval of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations. Sub-contracting of supply or specific items of work is
not allowed.

The sub-contractor must be registered in appropriate class and category for the
part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities and the Employer between the dates given in the Schedule of
other Contractor. The Contractors shall as refer to in the Contract Data, also
provide facilities and services for them as described in the Schedule. The employer
may modify the schedule of other contractors and shall notify the contractor of any
such modifications.
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9.2

10.

10.1

11.

111

12,
12.1

13.

13.1

13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in
the Schedule or other personnel approved by the Engineer. The Engineer will
approve any proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better than those of
the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of the
Contractor Staff or his work force stating the reasons the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection
with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s risks,
and the Contractor carries the risks which these Contracts states are Contractors
risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works, the risks of war, hostilities, invasion, act
of foreign enemies, rebellion, revolution, insurrection or military or usurped
power, civil war, riot commotion or disorder (unless restricted to the Contractor’s
employees), and contamination from any nuclear fuel or nuclear waste or
radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other
than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects Liability
Period, in the amounts and deductibles stated in the Contract data for the
following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer’s approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.
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13.3

13.4

13.5

14.
14.1

15.

15.1

16.

16.1

17.
171

18.

18.1

18.2

18.3

18.4

18.5

19.
19.1

If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt
due.

Alterations to the terms of an insurance shall not be made without the approval of
the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation reports
referred to in the Contract Data, supplemented by any information available to the
Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them by
the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary works to the Engineer, who is to approve them if they comply with the
Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for design of
the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary or
permanent work are subject to prior approval by the Engineer before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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20.
20.1

21.
21.1

21.2

22,
221

23.

231

23.2

24,
241

24.2

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to notify
the engineer of such discoveries and carry out the Engineer’s instructions for
dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and this will
be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is not
handed over to the Contractor, then contractor/ Employer may fore-close the
contract. Contractor/Employer has to foreclose the work within 30 days after
lapse of 25%-time limit and after 30 days foreclosure option will be closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place where
materials or plants are being manufactured/ fabricated/ assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to works
which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Employer, if so required by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision was
wrongly taken, the decision shall be referred to NAKHATRANA
NAGARPALIKA(Higher Authority)within 14 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter for
conciliation within 15 days from the decision given by the NAKHATRANA
NAGARPALIKA.

(a) For the work up to Rs.100 Cr,, if any of the parties is not satisfied with the
decision of the NAKHATRANA NAGARPALIKA, both the parties have to refer
to the NAKHATRANA NAGARPALIKA Engineer concern for the conciliation
process.
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25. Procedure for Disputers

25.1 The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

26. Deleted
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27.

27.1

27.2

27.3

274

28.

28.1

28.2

28.3

29,

30.
30.1

B. TIME CONTROL
Programmer

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programmer showing the general methods, arrangements
orders, and timing for all the activities in the works along with monthly cash flow
forecast.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer, for approval an updated programme
at intervals no longer than the period stated in the Contract data. If the Contractor
does not submit an updated programme within this period, the Engineer may
withhold the amount stated in the Contract data from the next payment after the
date on which the overdue programme has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of Variations
and Compensations events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation Event
occurs or a Variation is issued which makes it impossible for completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to incur
additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay by this failure shall not
be considered in assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the contractor
for extension of Intended Completion Date refer to the Employer his decision. The
employer shall in not more than 21 days communicate to the engineer the
acceptance or otherwise of the Engineer’s decision. If the employer fails to give his
acceptance, the Engineer shall not grant the extension and the contractor may refer
the matter under Clause 24.1

Deleted
Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31.
311

31.2

32.

32.1

32.2

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review
the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken is to be decided by the Engineer
either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work,
increase the Contract price or delay the execution of works. The Engineer may
require the contractor to provide an estimate of the expected effect of the future
event or circumstance on the contract price and completion date. The estimate is
to be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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# 33.

33.1:

C. QUALITY CONTROL
Identifying Defects/ Defect liability period

Defect liability period : The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed before
the period mentioned hereunder from the certified date of completion. The
Engineer in charge shall give the contractor a notice in writing about the defects
and the contractor shall make good the same within 15 days of receipt of the notice.
In the case of failure on the part of the contractor, the Engineer- in-charge may
rectify or remove or re-execute the work at the risk & cost of the contractor. The
Engineer-in-charge shall be entitled to appropriate the whole or any part of the
amount of security deposit towards the expenses, if any, Incurred by him in
rectification, removal or re-execution. The Defects Liability period shall be as
under....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be

3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put

tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months

from the certified date of completion which should include three monsoons.

(d) For original building works the defect liability period will be 4 years or elapse of 4

33.2

monsoon period following date of possession of building taken over by user agency
following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.

Free maintenance guarantee period for works of Road/Bridge construction
(a) For resurfacing work of road free maintenance guarantee period one year from
the date of completion.

(b)In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee from the
certified date of completion. During this period the contractor shall visit the
site every six months along with the concerned Section Officer / Deputy
NAKHATRANA NAGARPALIKAand will examine the work already carried out in
this contract like road work, jungle cutting, side shoulders, side gutter, road
furniture, patta etc. and will prepare Km. wise inspection report duly signed by
all concerned and any defect observed shall be done within 15 days by the
contractor at his risk and cost as per the direction of Engineer in charge. The
contractor needs to do videography of these visits and require to submit at the
time of release of FMG. If B.T. the surface during the maintenance period of 4
years is worn out then agency shall have to provide renewal coating as per
tender item as directed by the Engineer-in- charge. The amount equivalent to
5% of each running bill shall be withheld and will be released after the free
maintenance guarantee period (i.e. 4 years) is over.

46



However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of NAKHATRANA NAGARPALIKAafter
completion certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates under no
circumstances shall exceed the allowable limit set forth in the relevant clause
for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment / cutting
for side shoulders, side gutters, kilometer / indicator / guard stones, sign
boards etc. are completed in all respect by the contractor. After completion of
the miscellaneous items, the above said 2% withheld amount shall be released.
(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as per
Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing
more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate equipment.
Till the setting up of adequate laboratory is completed & reported of this to the
engineer (subject to due verification by engineer’s representative) by
contractor in writing, Rs.2,00,000/- shall be withheld. The qualified quality
Engineer shall be deployed exclusively for this contract by the contractors. If
quality Engineer is not deployed by contractor within one month after the date
of work order, the amount equivalent to Rs.20,000 per month shall be
recovered till the actual deployment of quality engineer. The amount so
recovered towards the deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per GR. No.
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own risk
and cost, the existing lane(s) of the road so that the traffic worthiness and
safety thereof are at no time materially inferior as compared to their condition
10 (ten) days prior to the date of the Agreement, and shall undertake the
necessary repair and maintenance works for this purpose; provided that the
Contractor may, at his cost, interrupt and divert the flow of traffic if such
interruption and diversion is necessary for the efficient progress of works and
conforms to Good Industry Practice; provided
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333

34.

34.1

34.2

34.3

35.

35.1

35.2

36.
36.1

further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the NAKHATRANA
NAGARPALIKA which approval shall not be unreasonably withheld. For the
avoidance of doubt, it is agreed that the Contractor shall at all times be
responsible for ensuring safe operation of the road.
The Engineer shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s

responsibilities the Engineer may instruct the Contractor to search for a Defect and
to uncover and test any work that the Engineer considers may have a Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect the
test shall be a Compensation Event.

#1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of actual
charges.

Agency has to establish testing laboratory on site for the various test to be carried
out in the work for this purpose agency shall construct a pukka laboratory building
with all facility on site at location specified by the engineer in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end of the
defects Liability Period, which begins at Completion and is defined in the contract
data. The Defects Liability Period shall be extended for as long as Defects remain
to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect corrected,
and the Contractor will pay this amount.
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37.

37.1

37.2

38.

38.1

39.

39.1

40.

40.1

(i)

D. COST CONTROL

Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is paid
for the quantity of the work done at the rate in the Bill of Quantities for each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear to him
to be necessary or advisable during the progress of the work and the contractor
shall be bound to carry out the work in accordance with any instruction in this
connection which may be given to him in writing signed by the Engineer and such
alteration shall not invalidate the contract and any additional work which the
contractor may be directed to do in the manner above specified as part of the work
shall be carried out by the contractor on the same conditions in all respects on
which he agreed to do the main work and at the same rate as are specified in the
tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the tender by
more than 130%, the contractor will be paid for the quantity in excess of 130%, at
the rate entered in the SOR of the year during which the excess in quantity is first
executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate is
specified in this contract, then such class of work shall be carried out as under.

At the rate derived from the item within the contract which is comparable to the
one involving additional or altered class of work; where there are more than one
comparable items, the item of the contract which is nearest in comparison with
regard to class or classes of the work involved shall be selected and the decision of
the NAKHATRANA NAGARPALIKA as to the nearest comparable item shall be final
and binding on the contractor.

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall

be carried out at the rate entered in the Schedule of Rates of the division
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(iii)

40.2

41.

411

for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the amount
arrived at the rates in the “Schedule of Rates” of the Department in the year in
which the tender was received. If the Schedule of rates of the Department does
not contain all the items, the percentage increase or decrease of the tender shall be
calculated considering such items which were included in the “Scheduled Rates” of
the division for the year and for materials consumed on such item the rate to be
charged would be the basic rate taken into account for fixing the rate in S.0.R.
referred to above.

If it is not possible to arrive at the rate from (i) and (ii) above, such class of work
shall be carried out at the rate decided by the competent authorities on the basis
of detailed rate analysis after hearing the contractor before a Committee of
NAKHATRANA NAGARPALIKA

If the additional or altered work, for which no rate is entered in the “Schedule of
Rates” of the Department is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him of
the order to carry out the work, inform the Engineer-in-charge of the rate, which it
is his intention to charge for such class of work and if the Engineer in charge does
not agree to this rates, he shall by notice in writing be at liberty to cancel his order
to carry out such class of work and arrange to carry it out in such manner as he
may consider it advisable, provided always that if the contractor shall commence
work or incur any expenditure in regard thereof before the rates shall have been
determined as lastly herein before mentioned, then in such cases he shall only be
entitled to be paid in respect of the work carried out or expenditure incurred by
him prior to the date of the determination of the rate as aforesaid according to
such rate or rates as shall be fixed by the Engineer-in-charge. In the event of the
dispute, the decision of the NAKHATRANA Nagarpalika of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by the
competent authority, the alternation above referred to shall be within the scope of
such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the cost
of the original work and the certificate of the Engineer-in-charge as to such
proportion shall be final and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer with an
updated cash flow forecast.
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42.1

42.2

42.3

42.4

425

42.6

43.

43.1

43.2

43.3

44,

441

44.2

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the estimated
value of the work completed less the cumulative amount certified previously.

The Engineer shall check the Contractor’s monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking in to account any credit
or debit for the month in question in respect of materials for the works in the
relevant amounts and under conditions set forth in sub-clause

32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information

Payments

Payments shall be adjusted for deductions for advance payments, retention, other
recoveries in terms of the contract and taxes at source, as applicable under the law.
The Employer shall pay the Contractor the amounts certified by the Engineer
within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract to the
Contractor will be made by the Employer. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be paid
by the Employer and shall be deemed covered by other rates and prices in the
Contract.

Compensation events

The following are compensation Events unless they are caused by the Contractor:
(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve EOT with
eligible contractual price escalation.

51



45.

45.1

45.2

46.
46.1

47,

471

47.2

48.

48.1

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on due
date of bid submission except GST. However, any subsequent changes in the tax
structure by Government after due date of bid submission will be compensated
(+/-) on availability or submission of actual documentation. Contractor will have
to intimate Engineer regarding changes occurred in the tax structure after bid
submission. If the contractor fails to provide such information and if any financial
obligation may arise due to change in tax structure, same will be recovered from
the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following principles
and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date given in
the contract data up to end of the initial intended completion date or extensions
granted by the Engineer and shall not apply to the work carried out beyond the
stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula
given in the contract data.

(c) Following expressions and meanings during to the work done during each
month
R = Total value of work done during the month. It would include the amount of
secured advance granted, if any, during the month less the amount of secured
advance recovered, if any during the month. It will exclude value for works
executed under variations for which price adjustment will be worked
separately based on the terms mutually agreed.

To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clause in the contract, the unit rates
and prices included in the contract shall be deemed to include amounts to cover
the contingency of such other rise or fall in costs.

Retention

The Employer shall retain from each payment due to Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.
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48.2

48.3

49,

49.1

49.2

493

On Completion of the whole of the Works half the total amount retained is repaid
to the Contractor and half when the Defects Liability Period has passed and the
Engineer has certified that all Defects notified by the Engineer to the Contractor
before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention money
with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted by
the Employer under the provision of this clause, Employer shall consider the said
request of the Contractor provided that the refund hereunder shall be made in
tranches of not less than 1% (One Percent) of the Contract Price and Contractor
furnishes an irrevocable and unconditional Bank guarantee for an equal amount
substantially in the format of Bank Guarantee for Performance Guarantee enclosed
with SBD and valid up to 60 day beyond the scheduled / extended Defects Liability
Period. On completion of the whole works, the contractor has however an option
to submit a fresh irrevocable and unconditional Bank Guarantee for an amount
equal to 5% of the total value of work executed substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 days
beyond the Defect Liability Period and yet refund the Retention Money Bank
Guarantee submitted for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day
stated in the Contract Data for each day that the Completion Date is later than the
Intended Completion Date (for the whole works or the milestone as stated in the
contract data). The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct liquidated
damages from payment due to the Contractor. Payment of liquidated damages
does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate. The Contractor shall not be
entitled for any interest on the over payment calculated from the date of payment
to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in the
tender, then the contractor shall pay to the employer the relevant sum stated in
the Contract Data as Liquidated damages for such default and not as penalty for
everyday or part of day which shall elapse between relevant time for completion
and the date stated in the taking over certificate of the whole of the works on the
relevant section, subject to the limit stated in the contract data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to the
contractor. The payment or deduction of such damages shall not relieve

53



494

the contractor from his obligation to complete the works on from any other of his
obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable any
Section, a Taking Over Certificate has been issued for any part of the Works or of
a Section, the liquidated damages for delay in completion of the remainder of the
Works or of that Section shall, for any period of delay after the date stated in such
Taking-Over-Certificate, and in the absence of alternative provisions in the
Contract, be reduced in the proportion which the value of the part so certified bears

to the value of the whole of the Works or Section, as applicable. The provisions of
this Sub-clause shall only apply to the rate of liquidated damages and shall not
affect the limit thereof.
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54.

54.1

Deleted
Securities

The performance Security (including additional security for unbalanced bids) shall
be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in an amount and form and by a bank or surety
acceptable to the Employer, and denominated in Indian Rupees. The performance
Security shall be valid until a date 60 days from the date of expiry of Defects
Liability Period and the additional security for unbalanced bids shall be valid until
a date 28 days from the date of issue of the certificate of completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start date and the end of Defects Correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damages arises from the
Contractor’s acts or omissions.
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57.2

58.

58.1

58.2

59.
59.1

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of
the works and the Engineer will do so upon deciding that the work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the total
amount that the Contractor considers payable as full and final settlement of all
claims under the Contract for items before the end of the Defects Liability Period.
The Engineer shall issue a Defect Liability Certificate and certify any final payment
that is due to the Contractor within 56 days of receiving the Contractor's account
if it is correct and complete. If it is not, the Engineer shall issue within 56 days a
schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Engineer
shall decide on the amount payable to the Contractor and issue a payment
certificate, within 56 days of receiving the Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses and
savings in final account is observed, the Engineer/Employer shall be at liberty to
restrict the final payment of BOQ items to the lowest amount evaluated of the bids
considering the final quantities and the rates quoted including the rebates if any.
Payment of variation items shall however be made at the rates approved by the
Employer, within 90 days from the physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract data.

If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the Contract data, or they do not receive the Engineer’s approval, the Engineer
shall withhold the amount stated in the Contract Data from payments due to the
Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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59.2

59.3

59.4

60.

60.1

Fundamental breaches of Contract include, but shall not be limited to the following:

1. The contractor stops work for 28 days when no stoppage of work is shown on
the current programme and the stoppage has not been authorized by the
Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works and
the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in
the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering,
giving, receiving or soliciting of anything of value to influence the action of a public
official in the procurement process or in contract execution. “Fraudulent practice”
means a misrepresentation of facts in order to influence a procurement process or
the execution of a contract to the detriment of the borrower, and includes collusive
practice among Bidders (prior to or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive the Borrower of the
benefits of free and open competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.
Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a Certificate for the value of the work done
less advance payments received up to the date of the issue of the

57



60.2

61.

61.1

62.

62.1

certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the Contract data. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor the difference shall be a debt payable to the
Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought by
the contractor and available at site, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the works, and the
Contractor’s cost of protecting and securing the Works and less advance payment
received up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to deducted at source as per applicable law.

Property

All materials on the Site, Plant Equipment’s, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because of a
Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event entirely
outside the control of either the Employer or the Contractor the Engineer shall
certify that the Contract has been frustrated. The Contractor shall make the Site
safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out
afterwards to which commitment was made.

58



63. SCHEDULE -C

(see clause No.-2)

Time Schedule, for completion of different designated parts of the work and rate of liquidated to be paid by the
Contractor, if he fails to complete the part of work within stipulated time limit is as detailed below :

Time Schedule of Completion

Percentage of time of the Percentage of work Rate of liquidated damages
total time limit per day
1 2 3
Earth Work
25% 16% 0.1%
50% 50% 0.1%
75% 75% 0.1%
100% 100% 0.1%
Road work
25% 25% 0.1%
50% 50% 0.1%
75% 75% 0.1%
100% 100% 0.1%
Buildingwork
25% 10% 0.1%
50% 40% 0.1%
75% 80% 0.1%
100% 100% 0.1%
Bridgework
25% 10% 0.1%
50% 40% 0.1%
75% 80% 0.1%
100% 100% 0.1%
(As corrected vide B & CD GR.No. TNC-1091-1B-10/(11) - C, dated 29-6-92)
Chief officer

Signature of the Contractor

NAKHATRANA Nagarpalika
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64.

65.

F. SPECIAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or other, and
for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the site and such other information as the
Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub- contractor
shall abide at all times by all existing labour enactments and rules made
thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued under
any labour law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to
the construction industry are given below. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Act or rules
made thereunder, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on
the part of the Contractor, the Engineer/employer shall have the right to deduct
any money due to the Contractor including his amount of performance security.
The Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or damage
suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A)

B)

0

D)

E)

F)

Workmen Compensation Act 1923 :- The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed 5
years service or more on death, the rate of 15 days wages for every completed year of
service. The Act is applicable to all establishments employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The benefits

payable under the Act are :

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for certain

welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Principal Employer, if they
employ 20 or more contract labour.

Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the
employment is a scheduled employment. Construction of Building, Roads, Runways
are scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to be

paid, when it will be paid and what deductions can be made from the wages of the
workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages for

)

work of equal nature to Male and Female workers and for not making discrimination
against female employees in the matter of transfer, training and promotions etc.

Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus

subject to a minimum of 8.33% of wages and maximum of 20 % of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to employees
getting Rs, 2500/- per month or above Rs. 3500/- per month shall be worked out by
taking wages as Rs. 2500/- per month only. The Act does not
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)

K)

L)

apply to certain establishments. The newly set-up establishments are exempted for
five years in certain circumstances. Some of the State Governments have reduced the
employment size from 20 to 10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for

resolutions of Industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all

establishments employing 100 or more workmen (employment size reduced by some
of the State and Central Government to 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in
the Act and get the same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade unions
of workmen and employers. The Trade Unions registered under the Act have given
certain immunities from civil and criminal liabilities.

M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits

N)

0)

employment of children below 14 years of age in certain occupations and process and
provides for regulation of employment of children in all other occupations and
processes. Employment of Child labour is prohibited in Building and Construction
Industry.

Inter - State Migrant workmen’s (Regulation of Employment & Conditions of
service) Act 1979:- The Act is applicable to an establishment which employs 5 or

more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another
state).The inter-state migrant workmen, is an establishment to which this Act
becomes applicable, are required to be provided certain facilities such as housing,
medical aid, traveling expenses from home upto the establishment and back, etc.

The Building and Other Construction workers (Regulation of employment and
Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments

who carry on any building or other constructions work and employ 10 or more

workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as may be modified by the government. The Employer of the
establishment is required to provide safety measures at the Building or construction
work and other welfare measures, such as canteens, First Aid facilities, Ambulance,
Housing accommodations for workers near the workplace etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officers appointed by the Government.
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Q)

R)

66.

24.1

242

Factories Act 1948 :- The Act lays down the procedure for approval of plans before

setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 or more persons without the aid of power
engaged in the manufacturing process.

Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the contractor
and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as in
EMS (Environmental Management system)ISO-14001- 2015

ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision was
wrongly taken, the decision shall be referred to # NAKHATRANA Nagarpalika
(Higher Authority) within 14 days of the notification of the Engineer's decision. If
the issue is not resolved, any party can refer the matter for conciliation within 15
days from the decision given by the #Chief Officer.

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of the #NAKHATRANA NAGARPALIKA, both the parties have to refer
to the #NAKHATRANA NAGARPALIKA concerned for the conciliation process.

the conciliation process, contractor
may refer the dispute to Gujarat Public Works Contract Dispute Arbitration
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher
Authority within 14 days of the notification of the Engineer's decision, the
Contractor shall not be entitled to any additional payment/claim if he doesn’t
follow the above sequence in stipulated time. However, during such period, he
would not stop the work in any case.
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SECTION - 4
CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
respect To section 3
Item marked “N/A” do not apply to this Contract.

N

The Employers is
Name: NAKHATRANA
NAGARPALIKA

Address:NAKHATRANA

Nagarpalika, NAKHATRANA

Name of authorized Representative (will be intimated later)

The Engineer is (will be intimated later)

Name of Authorized Representative: (will be intimated later)

The Defects Liability Period is 01 years from the date of
completion.

The Start Date shall be 15t days for the date of issue of the Notice
to proceed with the work.

The Intended Completion Date for the whole of the works is
12Months after start of work with the following milestones:
Milestone dates:

Physical works to be completed Period from the start date
Milestone 1i.e.  25% 45 days.

Milestone 2 i.e. 50% 90 days.

Milestone 3 ie. 75% 135 days.

100% 180 days.

The Site is located at.......ccoovvviiiniiniiiniinse e

The name and identification number of the Contract is:
The works consist of Jungle clearance with items as per
B.0.Q. The works shall, inter alia, include the following, as
Specified or as directed:

(A) Road Works

Milestone 4 i.e.

Site clearance; setting - out and layout; widening of existing carriageway
and strengthening including camber corrections; construction of new
road/ Parallel service road; bituminous pavements
remodeling/construction of Junctions, intersections, bus bays, lay-bays;
supplying and placing of drainage Channels, flumes, guard posts and
guard other related items; construction/extension of cross drainage
works, bridge, approaches and other related stones; protective works for
roads/bridge; all aspects of quality assurance of various components of
the works; rectification of The defects in the completed works during the
Defects Liability Period; submission of “As- built” drawings and any
other related documents; and other item of work as may be required
to be carried out for completing the work in

accordance with the drawings and the provisions of the contract and to
ensure safety.

[CL.1.1]

[CL.1.1&33]

[CL.1.1]

[CL.1.1,17&2]

[CL.2.2& 49.1]

[CL.1.1]
[CL.1.1]
[CL.1.1]
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10.

11.

12.

(B) Bridge Works

Site clearance; setting out, provision of foundations, piers abutments
and bearing; restressed/reinforced cement concrete superstructure;
wearing coat, hand railings, expansion joints, approach slabs, drainages
spouts/ down take pipes, arrangements for fixing light posts, water
mains, utilities etc; provision of suitably designed protective works;
providing wing/return walls; provision of road markings, road signs
etc.; all aspects of quality assurance; clearing the site and handing over
the works on completion; rectification of the defects during the Defects
Liability Period and submission of “As-built” drawings and other
related documents; and other items of work as may be required to be
carried out for completing the works in accordance with the drawings
and the provisions of the contract and to Insure safety

(C) Other Items

Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.
The following documents also form part of the Contract:

As per clause 2-3

The law which applies to the Contract is the law of Union of India

The language of the Contract documents is English

[CL.1.1]

[CL.2.3(9)]

[CL.3.1]

[CL3.1]

13 Limit ofsul : 2506 of the Initial C P (cL7.14]

14.

15.

16.

17.
18.
19.

20.
21.

22.

The Schedule of Other Contractors
The Schedule of Key Personnel As per Annex - II to Section [

The minimum insurance cover for physical property, injury and death is Rs.
5 lakhs per occurrence with the number of occurrences limited to four.
After each occurrence, the contractor will pay an additional premium
necessary to make insurance valid for four occurrences always.

Site Investigation report

The Site Possession dates shall be as per work order

The period for submission of programme for approval of the engineer shall
be 21 days from the issue of Letter of Acceptance.

The period between program updates will be ........ days.

The amount to be with held for late submission of an updated
programme shall be Rs lakhs
The following events shall also be Compensation Events
Substantially adverse ground conditions encountered during the
course of execution of work not provided for in the bidding document.

(1) Removal of underground utilities detected subsequently

(i) Significant changes in classification of soil requiring additional
mobilization by the contractor, e.g. ordinary soil to rock
excavation,

(iii)  Removal of unsuitable material like marsh, debris dumps, etc.
not caused by the contractor.

[CL.8]
[CL.9]

[CL13]

[CL.14]
[CL.21]
[CL. 27.1]

[CL.27.3]

[CL. 27.3]

[CL. 44]
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(iv)  Artesian conditions

(v) Seepage, erosion landslide

(vi)  River training requiring protection of permanent work

(vii)  Presence of historical, archeological or religious structures,
monuments interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or
military authority

23. The currency of the Contract is Indian Rupees
24. j i
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25.

26.

|

1 Labour -Pi....eeeeeeeeeceeeeeeeeeeeees
2._ Cement — P

SN =T=) S S T
4._ Bitumen - Py

LT S O ) D
6.—Plant- & Machinery-SparesPp
7.—OtherMaterials—Pm

The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for For Whole of work {CL.49} delay in

completion of works (1/2000)t of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In item 6
of Contract data) (1/2000)t of initial
contract price for #5 km Section, rounded
off to the nearest thousand per day.
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27.  Maximum limit of liquidated damages 10 percent of the Initial {CL. 49}
For delay in completion work Contract Price rounded off to
the nearest thousand
28.  Amount of Bonus for early completion Amount of bonus for early
completion of work shall be given as
per CL.50 of Section-3
29.  Maximum limit of bonus for early 5 percent of the Contract {CL. 50}
Completion of work Price
30. The amount of the advance payment are: {CL.51 & 52}

#Nature of Advances

i

Mobilization 10% of the contract
Price

Amount (Rs.) Conditions to Be

fulfilled

On submission of unconditional

Bank Guarantee. (to be drawn
before the end of 20% of the contract
period). The contractor may furnish
four bank guarantees of 2.5 % of each
valid for the full period.

ii Equipment  90% for new and 50% of After equipment is brought to site
depreciated value for old (provided the Engineer is satisfied
equipment. Total amount That the equipment is required
will be subject to a for performance of the contract)
maximum of 5% of the and on submission of
Contract Price unconditional Bank Guarantee for

amount of advance

iii Secured Deleted

Advance for Non-
persish able
material Brought
to site

(The advance payment will be paid to the Contractor no later than 28 days after
fulfillment of the above conditions).

31. Repayment of advance payment for mobilization and equipment {CL. 51.3}

The advance loan shall be repaid with percentage deduction from the interim
payments certified by the Engineer under the Contract. Deduction shall commence in

the next Interim Payment Certificate following that in which the

71



32.
33.

34.

35.

36.

37.

38.

total of all such payments to the Contractor has reached not less than 20 percent of the
Contract Price or 6 (six) months from the date of payment of first installment of
advance, whichever period concludes earlier, and shall be made at the rate of 20
percent [collectively for both Mobilization Advance and Equipment Advance) of
the amounts of all Interim Payment Certificate until such time as the loan has been
repaid, always provided that the loan shall be completely repaid prior to the expiry of
the original time for completion pursuant to Clause 17 and 28.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52} As

a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs.................... (to be decided

after evaluation of the bid) as additional security in terms of ITB Clause 29.5

The standard form of Performance security acceptable to the Employer shall be an
unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding
Documents.

The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}

The date by which “as- built” drawings (in scale as directed) in 2 sets {CL. 58} are
required within 28 days of the issue of certificate of completion of the whole or section
of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the
Date required is Rs ................ Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2} “The
Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {Cl 60} the
Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION -5

TECHNICAL SPECIFICATION

Appended Separately
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SECTION - 7
BILL OF QUANTITIES

Appended Separately
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10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the actual
quantities of work ordered and carried out, as measured by the Contractor and
verified by the Engineer and valued at the rates and prices tendered in the priced Bill
of Quantities, where applicable, and otherwise at such rates and prices as the Engineer
may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as
it is otherwise provided under the Contract, include all constructional plant, layout,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties,
together with all general risks, liabilities and obligations set out or implied in the
Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered
in the Bill of Quantities (in case of Item rate contract).

The whole cost of complying with the provisions of the Contract shall be included in
the items provided in the priced Bill of Quantities, and where no Items are provided
the cost shall be deemed to be distributed among the rates and prices entered for the
related items of Work.

General direction and descriptions of work and materials are not necessarily repeated
or summarized in the Bill of Quantities. References to the relevant sections of the
contract documentation shall be made before entering rates or prices against each
item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for building
are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required blasting,
or the use of metal wedges and sledgehammers, or the use of compressed air drilling
for its removal, and which cannot be extracted by ripping with a tractor of at least 150
kw with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES
A)—Perecentage Rate Tender (Up-to-INR-50-Cr-)
I T . ; : Unit R I A
No . .l . € : ) .
li kof ficati ) &

As Per SHEDULE -B

Net Neat
™NCT ™wEet

In—words In-words
I VvV OTrTS I VvWwvoras

Item | Description-ofltem Quantity | Unit Rate Ameunt
(with brief ficati
Ne Lref to book of In In
ifications) figures | Weords

1 The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in
S.0.R. therefore in R.C.C. items where there is a change as per actual mix design the cost

of difference of cement consumption have been deducted from the rate of original item
at the rate of input rate mentioned in all the tender.
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SECTION - 8

SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, (name of Bidder) (hereinafter called the “The

Bidder”) has submitted his bid Dated ------------------------ (Date) for the construction of ---

---------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We -----------mommmm oo

(name of Bank) of (name of country) having our
registered office at -----------mmmmmm e ( hereinafter called
“the bank”) are bound unto ------------=---mm-mmmmem o (name of Employer)
(hereinafter called “The Employer”) in the sum of *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of -------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during
the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon receipt
of his first written demand, without the employer having to substantiate his demand,
provided that in his demand the Employer will note that the amount claimed by him
is due to him owing to the occurrence of one or any of the three conditions, specifying

the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date ok

days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this guarantee

should reach the Bank not later than the above date

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Clause

16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be inserted by
the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

- (Name of Employer)

- (Address of Employer)

WHEREAS oo e (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of Contracts
No. ------m-mmmmme e dates --------------mmommeee- to execute -----------------

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of ---------=-mmmmmmmm e

(amount of guarantee)* (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any
sum or sums within the limits of (amount of guarantee)
as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract to of the Works to be performed thereunder or of any of the Contract documents
which may be made between your and the Contractor shall in any way release us from
any liability under this guarantee, and we hereby waive notice of any such charge,
addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the Defect
Liabilities period.

Signature and Seal of the guarantor Name

of Bank --------mmmmm e

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

- (Name of Employer)

- (Address of Employer)

WHEREAS - e (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of Contracts
No. ------mmemmm e dates --------------mmommeee- to execute -----------------

--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of ---------=-mmrmmmmmm oo

(amount of guarantee) (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any
sum or sums within the limits of (amount of guarantee)
as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of the
Contract to of the Works to be performed thereunder or of any of the Contract documents
which may be made between your and the Contractor shall in any way release us from
any liability under this guarantee, and we hereby waive notice of any such charge,
addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.

Signature and Seal of the guarantor Name
of Bank -----------m o

Address = -
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(Address of Emplover)
e eSO EmproyCry
(Name-of Contractor)
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Vo SO pro y ©y
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Address
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Date
Dot
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as
given in the Instructions to Bidders) for the Contract Price of Rupees (

) (amount in words and figures) as corrected and modified in accordance

with the Instructions to Bidders* is hereby accepted by our agency.
You are requested to furnish performance security, in the form detailed in para
34.1 of ITB for an amount equivalent to Rs. __ within 10 days of the receipt of this

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability

period i.e. up to and the Additional Performance Security for an
amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of Project
Completion Date i.e. up to and sign the contract, failing which

action as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature Name
and title of Signatory Name of
Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected
and modified in accordance with the Instructions to Bidders, if corrections or modifications

have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

- (date)
To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in accordance

with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized To
sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between

(name and address of Employer) (Hereinafter called “the

Employer) and (name and address of
contractor) hereinafter called “the Contractor” of the other part

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of such
works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1.

In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and

they shall be deemed to form and be read construed as part of this Agreement.

In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity in all

aspects with the provisions of the contracts.

The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of the

Contract at the times and in the manner prescribed by the contract.

The Following documents shall be deemed to form and be ready and construed as part

of this Agreement viz

i) letter of Acceptance

ii) Notice to proceed with the works:

iii) Contractor’s Bid

iv) Conditions of contract: General and Special
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V) Contract Data

vi) Additional conditions

vii) Drawings

viii) Bill of Quantities and

ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

[, the undersigned do  hereby  undertake that our firm M/s
................................................................................................... would invest a minimum cash up to

25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9
DRAWINGS

NOT APPLICABLE
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SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER

NOT APPLICABLE
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