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NATIONAL COMPETITIVE BIDDING 
 
 

1. The Superintending engineer, PIU, Zone- 5, Dist. Ahmedabad invites bids for the 
construction of works detailed in the table. 
The bidders may submit bids for any or all of the following works. 

 

TABLE 
Package No. :  

Name of work : 
Supply, Installation, Testing and Commissioning of 
Modular Operation Theatre at SDH Dakor Ta.Thasra & 
SDH Kheda Ta.Kheda Dist Kheda of Gujarat . 

Approximate value 
of works (Rs.) 

: Rs. 57,61,099.00/-  

Tender Fee (Rs.) : Rs. 2400 /-  
Bid security
 EMD(Rs.) 

: 
 
Rs.  57,610.00/-  

Period of completion :   03 (Three) Months  

Class of 
Registration/ 
Category of 
contractor if 
required 

 
: 

“D” Class and Above from Gujarat State R&B Depts or 
similar Government Dept of Government of Gujarat only. 

 

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.nprocure.com free of cost till the Time and Date as mentioned on online 
NIT at websitehttps://www.nprocure.com. 

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee 
/ Tender Fee through Demand Draft only of any Schedule Bank payable at Gandhinagar and in 

favor of ‘PIU GENERAL FUND A/C   11-114’. Once the Bid is received online, Bid 
Document / Tender Fee will not be refundable. 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 

Security / EMD shall be submitted in electronic format through online (by scanning) 

while uploading the bid, this submission shall mean that bid document / tender fee and 

Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened 

whose Bid Document / Tender Fee and Bid Security / EMD have been received 

electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank 

Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to 

‘Superintending engineer, Gandhinagar within 7 Days from the last day of bid 

submission. 

Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in 

original to Superintending engineer / Tender Inviting Authority, PIU by bidder shall be 

initiated. 

4. Bids received online, will be opened on the time, date and place as specified in the online 
NIT at website https://www.tender.nprocure.com in the presence of the bidders or their 
authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the bids 

will be opened on the next working day at the same time and venue. 

5. A pre bid meeting will be held on ………………………………at ………………………..hrs. at the 
officeof Superintending engineer at Gandhinagar to clarify the issues and toanswer 
questions on anymatterthat ............... may be raised at that stage as stated in clause 9.2 of 
‘instructions to Bidders’ of the biddingdocuments. 

6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should 
be rounded off to the next thousand rupees. 

http://www.nprocure.com/
http://www.nprocure.com/
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7. PIU has been given intensive task under SRESTHA scheme to upgrade / New 
construction of modular OT so as to complete the same with expeditiously and in time 
bound manner. All the works are clubbed as per packages with respect to districts and 
similar work nature. There for one bidder shall be considered for award of work for only 
two packages at a time from the below mentioned packages. In this regard financial bid 
will be opened as per descending order of estimated cost. Hence one bidder will get only 
two works. Financial bid of one tender would be opened. The financial bid of L1 bid in 
this tender will not be opened in the subsequent tender. Accordingly opening of financial 
bid of remaining tender will be followed.  

 
 

8. Other Information is asunder: 
A. Agencies can prepare and edit their offers a number of times before the end of the 

tender submission date and time. After the tender submission date and time, the 

bidder cannot modify / edit / withdraw their submitted offer in any case. No written 

or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending 

discussion, conferences or site visits will not be reimbursed by the Employer or 

Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 
 

F. Any changes, addition, alternation made in the prescribed form attached with tender 

are liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the 

bidder will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the 

format given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly 

in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, 

it shall not be deemed to be a ground / reason for not giving required information for 

this work /bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of 

this bid. The Government will not ask for any other information, unless it is found 

absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 
 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) 
kindly refer to SSR-10-2015-17-C dated03-02-2017 
For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and 
Bridge Works following documents shall be submitted in electronic format only through 
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD 
should be sent in original to the Tender opening authority through RPAD, so as to reach 
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the Superintending Engineer within 7 days from last day of submission of Bid. 
(i) Bid Document Fee / Tender Fee (From Bidders A/C Only) 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 
(iii) Registration Certificate of Appropriate Class 
(iv) Registration Certificate of Special Category - Building  
(v) GST Number& PAN Number 
(vi) Work Experience, if necessary… 
(vii) EPF Registration Number & ESIC Registration Number 
(viii) Other Documents, as required… 
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INSTRUCTIONS TO BIDDERS 

(ITB) 
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A. GENERAL 
 

1. Scope of Bid 
1.1 The Project Implementation Unit, Family Welfare Department, Government of Gujarat 

invites bids for the Construction of works (as defined in these documents and 
referred to as ‘the works”) detailed in the table given in IFB. The bidders may submit 
bids for any or all of the works detailed in the table given in IFB. 

 
The Project Implementation Unit, Family Welfare Department, Government of Gujarat, 
Supply, Installation, Testing and Commissioning of Modular Operation Theatre at SDH 
Dakor Ta.Thasra & SDH Kheda Ta.Kheda Dist Kheda of Gujarat .The successful bidder will 
be expected to complete the works by the intended completion date specified in the 
Contract data. 
 
 

Sr 
No 

Place  New /  
Upgradation OT 

No Of OT 

1 SDH Dakor Upgrade  01 
2 SDH Kheda Upgrade 01 
 Total No of OT   02 

 

1.2 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are 
synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / 
Govt. of India for centrally sponsored projects. 

 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. The proposed methodology should include a 

program of construction backed with equipment planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed to be 

adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted. 
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4.4 Deleted. 

 

#4.5 QUALIFICATION CRITERIA: 
                       (Applicable for the works which require Post Qualification) 
 
 

 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 

criteria regarding the Applicant’s general and particular experience, personnel and 

equipment capabilities and financial positions, as demonstrated by the applicant’s 

responses in the forms attached to the letter of application. 

 

I) Base year and Escalation Factor 
 

The base year shall be taken as Current financial year 
 

Following enhancement factors will be used for the costs of works executed and the 

financial figure to a common base value for works completed in India. 
 
 

Year Financial Year Multiplying factor 

Base year of inviting tender 2026-27 1.00 

-1 2025-26 1.10 

-2 2024-25 1.21 

-3 2023-24 1.33 

-4 2022-23 1.46 

-5 2021-22 1.61 
 

Applicant should indicate actual figures of costs and amount for the works executed by 

them without accounting for the above-mentioned factors. 

 
In case the financial figures and value of completed works are in foreign currency the 

above enhanced multiplying factors will not be applied. Instead, the current market 

exchange rate (State Bank of India BC Selling rate as on the last date of submission of the 

bid) will be applied for the purpose of conversion of the amount in foreign currency into 

India rupees. 
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II) General Experience: 
The Applicant shall meet with the following minimum criteria: 
 

(1) Annual Turn Over: 
 
Average Annual financial turnover during the last 3 years, ending 31st March of the 
previous financial year, should be at least Rs. 2.30 Crore.  
 

 
(2) Net worth: 

The bidder shall have minimum Net worth Rs.5.76 Lacs previous financial 
year. Certificate should be certified by C.A.  
 
 

(3) Successful Experience 
Experience in successfully completing or substantially completing of similar nature 
of work as per Sr. 3.1. 

 
The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, he 
should have acquired the experience of execution of all major items of works under 
the proposed contract. In case a project has been executed by a joint venture, weight 
towards experience of the project would be given to each joint venture in proportion 
to their financial participation in the joint venture. 

 
Substantially completed works means those works which are at least 90% completed 
as on the date of submission (i.e. gross value of work done up to the last date of 
submission is 90% or more of the original contract price) and continuing 
satisfactorily. 

 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the contractor 
and any other relevant information. (Form – 3A / Completion Certificate issued by 
competent authority) 

 
(3.1) Bidder must have as prime contractor or as nominated (Approved by Employer) Sub 

Contractor successful Experience as follows: 
 

At least One similar work having updated completion cost not less than Rs.46 Lacs. 
 

OR 
 

At least Two similar work having updated completion cost not less than Rs.35 Lacs. 
 

OR 
 

At least Three similar work having updated completion cost not less than Rs.23 Lacs. 
 
 

Such Work must have been completed/ substantially completed (i.e. gross value of work done 
up to the last date of submission is 90% or more of the original contract price) within last 5 
financial years. 
 
1. Similar work means development of Modular Operation Theater. 
2. In case the certificates uploaded by the prospective bidders are for a private work, the 

same shall be supported with Work order, Agreement and TDS certificates. (Form 26 
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AS) and certified by the same Charted Accountant. 
3. Amount should be only of Modular Operation Theatre work. 
4. For updating completion cost of the work to the current financial year procedure 

narrated in Escalation Factor. 
 

 
(4) Financial Position 

 
The Applicant should give undertaking that he has access to, or has available, liquid assets (aggregate of 
working capital, cash in hand and uncommitted bank guarantees) and / or credit facilities up to 25 percent 
of the value of the contract / contracts applied. 

 
(5) The audited balance sheets for the last five years should be submitted, which must demonstrate the 

soundness of the applicant’s financial position, showing long – term profitability including an 
estimated financial projection for the next two years, if necessary, the employer will make inquiries 
with the applicant’s bankers. 
 

(6) Litigation History 
 

The Applicant should provide accurate information on any litigation or arbitration resulting from 
contracts completed or under execution by him over the last five years. A consistent history of 
awards against the Applicant or any partner of a joint venture may result in failure of the applicant. 

 
(7) Copy of GST Number 
(8) Firm shall be not black listed and debarred by Government, Semi Government, Boards and 

Corporations at the time of submission of tender. Self-declaration in this regard should be submitted 
as per attached Annexture – I. 

(9) Eligible bidder should submit a mandatory letter of authority from the original equipment 
manufacturer, mentioning country of origin with name of manufacturing company for products 
quoted by them as per Annexure-II.  
 

(10) Bidders Registration Class and Building Category 
 
Registration certificate of R & B / Water Resources Department, Registered in D Class and 
above. The contractors, who are registered in appropriate category of C.P.W.D., M.E.S., 
Railways and Indian State Governments, can also bid provided the bidder produce such 
registration certificate at the time of bidding and obtain and submit registration in required 
class & category from the Gujarat State R&BD/W.R.D before issue of work order in case they 
emerge as L-1 Bidder. Bidder will solely be responsible for obtaining and submitting the 
certificate before issue of work order. 

And 
experience of developing Modular Operation Theater (MOT) through MoU with experience 
agency of MOT. 
 

Or 
 
The bidder shall be a Manufacturer or an Authorized Agent / firm / company duly registered 
for a minimum period of three years under respective laws of Government of India / Gujarat. 
and shall be a legally recognized entity such as Proprietorship, Partnership / LLP, Private 
Limited Company, Public Limited Company, Government / PSU / Semi-Government 
Organization” 

 
 

III) Disqualification: 
Minimum qualifications criteria mentioned above from serial no. 1 to 10 are mandatory. Bidder 
not fulfilling any of the above-mentioned qualification criteria shall be disqualified. 
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Even though the applicants meet the above criteria, they are subject to be disqualified if they 
have: Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for which the 
reasons are attributable to the non – performance of the contractor; consistent history of 
litigation awarded against the applicant or financial failure due to bankruptcy. The rescinding 
of contract of a joint venture on account of reasons other than non – performance, such as Most 
Experienced partner of joint venture pulling out, court directions leading to breaking up of a 
joint venture before the start of work, which are not attributable to the poor performance of the 
contractor will, however, not affect the qualification of the individual partners. 
 
 
IV) Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
 

- Made misleading or false representation in the forms, statements and Attachments the 
submitted in proof the qualification requirements; and /or 

- Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delay in completion, litigation history, or financial failures 
etc.; and/or 

- Participated in the previous bidding for the same work and had quoted unreasonably 
high bid prices and could not furnish rational justification to the employer. 

 
V) One bid per bidder 
Each bidder shall submit only one bid for one package. A bidder who submits or participates in 
more than one bid will cause all the proposals with the bidder’s participation to be disqualified. 
 
VI) Cost of Bidding 
The bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will in no case be responsible and liable for those costs.  
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Affidavit of Rs.300/-   
 
 
 

ANNEXURE-I 
 

  
*I……………………...…………………………………….am the *Director / Proprietor /Partner of  
………………………………………… (Mention name of firm/company and its complete address)  

do here by solemnly affirm and declare as under:-  

1. That our Firm / company i.e. ……………………………………… (Mention name of *firm/ company) is 

registered vide Registration No………………under the provisions of ……………… (Mention the name of the Act).  

2. That our Firm / company i.e. ……………………………………… (mention name of *firm/ company) has applied 

in response to the tender for (Name of work) Supply, installation, testing and commissioning of various types of 

operation theatres at …………………………………………..  

3. That………………………… (Mention name of firm/company) is eligible to submit the aforesaid proposal as it is 

not under liquidation, court receivership or similar proceedings.  

4. That ………………………… (Mention name of firm/company) has not barred and/or blacklisted by the Central 

Government / State Government /or any Government under taking at the time of submission of tender.  

5. That ………………………… (Mention name of firm/company) has, during the last three years, neither failed to 

perform on any agreement nor was expelled from any project or agreement nor any agreement terminated for any 

breach by the applicant.  

6. That ………………………… (Mention name of firm/company) has no contracts with the state/central 

government that are in arbitration. (In case some contract (s) are in arbitration give the details of such contract in a 

schedule to be attached with this self declaration)  
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ANNEXURE -II 

 
MANUFACTURER‟S AUTHORISATION FORM 

 
The Chief Engineer,  
Project Implementation Unit, 
NHM Bhavan, 
Civil Hospital Campus, 
Gandhinagar-382012. 
 
 
Dear Sir,  
 
Ref: Your TE document No  Dated  
 
 
We,  
Who………………………………. are proven and reputable manufacturers of (name and description of the goods 

offered in the tender) having factories at ………………….hereby authorize Messrs …………………………… 

(name and address of the agent) to submit a tender, process the same further and enter into a contract with you 

against your requirement as contained in the above referred tender documents for OT system products manufactured 

by us………………………….  

We also hereby extend our full warranty, as per General conditions of contract, we also hereby confirm that we 

would be responsible for the satisfactory execution of contract placed on the authorized agent we also confirm that 

the price quoted by our agent shall not exceed the price which we would have quoted directly”  

Yours faithfully,  

[Signature with date, name and designation]  

For and on behalf of Messrs [Name & address of the manufacturers]  

Note: 1. this letter of authorization should be on the letter head of the manufacturing firm and should be signed by a 

person competent. 
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Special Conditions 
1.   The bidder shall not submit hard copy of financial bid otherwise his tender shall be Straight way 

rejected. Also, uploading the price bid in prequalification bid or technical bid will result in 

rejection of the tender. 

2.  The rates quoted by the tenderer, shall be firm and fixed and inclusive of all taxes excluding GST 

including work contract taxes , custom central duties and levies and all charges for packing 

forwarding, insurance , freight and delivery , installation , testing commissioning etc at site 

including temporary construction of storage , risk, overhead charges general liabilities/ 

obligations and clearance from local authorities. Rates shall be firm for the contractual period of 

time and for such time for which department shall grant extension of time till completion of work. 

3.  Additional information and instruction on Duties and Taxes: The price includes excise duty, 

customs duty, sales tax/ VAT, Service Tax, Works Contract Tax, Octroi duty, terminal tax and other 

levies of local bodies, etc. excluding GST. The price will be considered inclusive of all duties and 

taxes and no claim for the same will be entertained. GST or any type of tax shall be paid 

separately. 

4.  Inspection, Testing and Quality Control 

4.1  The Chief Engineer of PIU and/or its nominated representative(s) will, without any extra 

cost to the PIU, inspect and/or test the ordered goods and the related services at manufacture’s 

place as well as at the place of certification agency to confirm their conformity to the contract 

specifications and other quality control details incorporated in the contract. The contractor shall 

inform the PIU in advance, in writing, programme for such inspection. The cost towards the 

transportation, boarding and lodging will be borne by the contractor and/or its nominated 

representative(s) for every lot of material dispatched. In case the goods are rejected in the first 

instance and the PIU requests for re- inspection, all subsequent inspections shall be at the cost of 

the contractor. The expense will be to and fro economy airfare, local conveyance, boarding and 

lodging of the inspection team for the inspection period. 

4.2  The technical specification and quality control requirements as per standards mentioned in the 

specifications, incorporated in the contract shall specify what inspections and tests are to be 

carried out and, also, where and how they are to be conducted. If such inspections and tests are 

conducted in the premises of the manufacturer’s, all reasonable facilities and assistance, including 

access to relevant drawings, design details and production data, shall be furnished by the 

contractor to the PIU’s inspector at no charge to the PIU. 

4.3  If during such inspections and tests the contracted goods fail to conform to the required 

specifications and standards, the PIU’s inspector may reject them and the contractor shall either 

replace the rejected goods or make all alterations necessary to meet the specifications and 

standards, as required, free of cost to the PIU and resubmit the same to the PIU’s inspector for 

conducting the inspections and tests again. 

4.4  The contractor shall put up the goods for such inspection/test to the PIU’s inspector well ahead of 

the contractual delivery period, so that the PIU’s inspector is able to complete the inspection 

within the contractual delivery period. 

4.5  If the contractor tenders the goods to the PIU’s inspector for inspection at the last moment 

without providing reasonable time to the inspector for completing the inspection within the 

scheduled delivery period, the inspector may carry out the inspection and complete the formality 

beyond the scheduled delivery period at the risk and expense of the contractor. The fact that the 

goods have been inspected after the scheduled delivery period will not have the effect of time 

limit to complete the project and this will be without any prejudice to the legal rights and 

remedies available to the PIU under the terms & conditions of the contract. 

4.6  The PIU’s contractual right to inspect, test and, if necessary, reject the goods after the goods’ 

arrival at the final destination shall have no bearing of the fact that the goods have previously 

been inspected and cleared by PIU’s inspector during pre-dispatch inspection mentioned above. 

“On rejection, the contractor shall remove such stores within 14 days of the date of intimation of 
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such rejection from the PIU’s premises. If such goods are not removed by the contractor within 

the period mentioned above, the PIU may remove the rejected stores and either return the same 

to the contractor at his risk and cost by such mode of transport as PIU may decide or dispose of 

such goods at the contractor risk to recover any expense incurred in connection with such 

disposals and also the cost of the rejected stores if already paid for.” 

4.7  Goods accepted by the PIU and/or its inspector at initial inspection and in final inspection in 

terms of the contract shall in no way dilute PIU’s right to reject the same later, if found deficient in 

terms of the warranty clause of the contract, as incorporated under 

4.8  Principal/ Foreign contractor shall also have the equipment inspected by recognized/ reputed 

third parties prior to dispatch at the contractor’s cost and furnish necessary certificate from the 

said agency in support of their claim. 

5.  Goods shall be delivered by the contractor in accordance with the terms of delivery and as per the 

delivery period specified in the schedule of requirement. Please note that the time shall be the 

essence of the contract. 

6.  Distribution of Dispatch Documents for Clearance/Receipt of Goods 

The contractor shall send all the relevant dispatch documents well in time to the PIU to enable the 

PIU clear or receive (as the case may be) the goods in terms of the contract. Unless otherwise 

specified in the contract, the usual documents involved and the drill to be followed in general for 

this purpose are as follows. 

6.1  For Domestic Goods, including goods already imported by the contractor under its own 

arrangement Within 24 hours of dispatch, the contractor shall notify the PIU, and others 

concerned, the complete details of dispatch and also supply the following documents to them by 

registered post / speed post / courier (or as instructed in the contract): 

• Four copies of company’s invoice showing contract number, goods description, quantity, and 

unit price and total amount; 

• Two copies of packing list identifying contents of each package; 

• Certificate of origin; 

• Insurance Certificate as per contract conditions. 

• Manufacturers/Contractor’s warranty certificate & In-house inspection certificate. 

6.2  For goods imported from abroad 

Within 24 hours of dispatch, the contractor shall notify the PIU, and others concerned if 

mentioned in the contract, the complete details of dispatch and also supply the following 

documents to them by registered post / speed post (or as instructed in the contract). Any delay or 

demurrage occurred during the customs clearance on account of the no availability of technical 

support/ clarifications /documents from the contractor shall be borne by the contractor: 

• Four copies of manufacturer’s invoice showing contract number, goods description, quantity, 

and unit price and total amount; 

• Original and four copies of the negotiable clean, on-board Bill of Lading/Airway bill, marked 

freight pre-paid and four copies of non-negotiable Bill of Lading/Airway bill; 

• Four Copies of packing list identifying contents of each package; 

• Manufacturer’s/Contractor’s warranty certificate; 

• Inspection certificate for the dispatched equipments issued by recognized/ 

Reputed third party certification prior to dispatch 

• Manufacturer’s own factory inspection report; 

• Certificate of origin 

• Port of Loading; 

• Port of Discharge and 

• Expected date of arrival. 

7.  Warranty 

The contractor is to assure uninterrupted service without compromising OT/ICU 

• Complete system including labour & spares should have comprehensive onsite warranty for one 

year; commencing from the date of issue of installation, testing and commissioning certificate by 

the PIU. Post warranty annual operation and comprehensive maintenance contract (CMC) to 

cover equipments including all accessories supplied with the unit will start for additional five 

years. The warranty charges shall not be quoted separately otherwise the offer shall be summarily 

rejected 
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• The contractor (manufacturer) shall set-up a maintenance base to provide maintenance service, 

of the entire turnkey system being offered, at short notice during the warranty. The technical 

maintenance personnel of the contractor responsible for supervision and maintenance of the 

work at 24x7 and 365 days. 

• If the performance of any individual equipment or system is not satisfactory, the same shall be 

replaced by the contractor free of cost. 

• If it is found that to meet the performance criteria, any extra equipment is required the same 

will be provided free of cost by the contractor. 

• All faults appearing and their rectification shall be done immediate and intimate to the hospital 

in monthly report. 

• Any lacuna or lacunae noticed in the functioning of the installation as a result of any design 

feature shall be rectified by the contractor free of cost. 

• The contractor warrants comprehensively that the goods supplied under the contract is new, 

unused and incorporate all recent improvements in design and materials unless prescribed 

otherwise by the PIU in the contract. The contractor further warrants that the goods supplied 

under the contract shall have no defect arising from design, materials or workmanship or from 

any act or omission of the contractor that may develop under normal use of the supplied goods 

under the conditions prevailing in India. 

• The warranty shall remain valid for 12 months from the date of installation & commissioning 

and after handing over to the concern authority. 

• 98% up time Warranty of complete equipment with extension of Warranty period by double the 

downtime period on 24 (hrs) X 7 (days) X 365 (days) basis. 

 All software updates should be provided free of cost during Warranty period. 

• No conditional warranty like mishandling, manufacturing defects etc. will be acceptable. 

• Warranty as well as Comprehensive Maintenance contract will be inclusive of all accessories and 

Turnkey work and it will also cover all the items which is installed by the contractor. 

• Replacement and repair will be under taken for the defective goods. 

• Proper marking has to be made for all spares for identification like printing of installation and 

repair dates. 

• In case of any claim arising out of this warranty, the PIU shall promptly notify the same in 

writing to the contractor. 

• The contractor shall, within 2 hours on a 24(hrs) X 7 (days) X 365 (days) basis respond to take 

action to repair or replace the defective goods or parts thereof, free of cost, at the ultimate 

destination. The contractor shall take over the replaced parts/goods after providing their 

replacements and no claim, whatsoever shall lie on the PIU for such replaced parts/goods 

thereafter. The penalty clause for non-rectification will be applicable as per tender conditions 

• In the event of any rectification of a defect or replacement of any defective goods during the 

warranty period, the warranty for the rectified/replaced goods shall be 

extended till the completion of the original warranty period of the main equipment. 

• If the contractor, having been notified, fails to respond to take action to repair or replace the 

defect(s within 2 hours on a 24(hrs) X 7 (days) X 365 (days) basis, the PIU may proceed to take 

such remedial action(s) as deemed fit by the PIU, at the risk and expense of the contractor and 

without prejudice to other contractual rights and remedies, which the PIU may have against the 

contractor. 

• During Warranty period, the contractor is required to carry out preventive maintenance of the 

goods at least once in 3 months commencing from the date of the installation. 

5.  after Sales Service: 

After sales service centre should be available at the city of Hospital/Institution/Medical College 

on 24 (hrs) X 7 (days) X 365 (days) basis. Complaints should be attended properly, maximum 

within 2 hrs. The service should be provided directly by Tenderer/Indian Agent. Undertaking by 

the Principals that the spares for the equipment shall be available for at least 10 years from the 

date of supply. 

10.  Training: 

On Site training to Doctors/ Technicians/ staff is to be provided by Principal/ Indian Agents (if 

they have the requisite know-how) for operation and maintenance of the equipment to the 

satisfaction of the consignee. 
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         11.        All claims regarding indemnity shall survive the termination or expiry of the contract. 

12.  The water for construction, drinking and other use, shall be arranged by the contractor at his own 

cost. Similarly arrangement for electricity for construction/ domestic use shall be arranged by the 

contractor and no claim of this account shall be entertained. 

13.  Sufficient arrangement of all resources for proper workmanship quality shall be made before start 

of work be the contractor. However if suggested by engineer in charge an additional arrangement 

shall be made within 48 Hrs. of instruction. 

14.  All the bylaws of labour arrangement, insurance, safety, as per the central Govt. and state Govt. 

shall be strictly followed. 

15.  The compensation for any accident, causality etc. Shall be the full responsibility of the contractor 

and shall be as per the law governing for the same. 

16.  The contractor shall maintain the site and all works thereon in neat, clean and tidy conditions at 

all times. The contractor shall properly clean the works as it progress and shall remove all rubbish 

and debris from the site on a daily basis and as directed by the engineer in charge. 

17.  The contractor has to make his own arrangement for labour colony outside the campus. It is 

strictly prohibited to stay inside the campus. 

18.  The contractor shall also make sufficient arrangement for photography/ videography preferably 

by maintaining a camera/ video camera at site so that video photographs can be taken of a 

specific activity at any point of time. 

19.  Addenda/ Corrigenda to the tender documents may be issued prior to the date of opening of the 

tender to clarify or effect modification in specification and / or contract terms included in various 

tender documents. The tenderer shall suitable take into consideration such addenda/ corrigenda 

while submitting his tender. The tenderer shall return such addenda/ corrigenda duly signed and 

stamped as confirmation of its receipt and submit along with the tender document. All addenda/ 

corrigenda shall be signed and stamped on each page by the tenderer and shall become part of the 

tender and contract documents. 

20.  The contractor shall also provide software like MS Project etc. for the purpose of preparing 

progress report etc. During the currency of the work the contractor is expected to adhere to the 

time schedule on miles stone and total completion and this adherence will be a part of 

Contractor’s performance under the contract. During the execution of the work contractor is 

expected to participate in the review and updating of the Network/ BAR CHART undertaken by 

the PIU/PMC. These reviews may be undertaken at the discretion of PIU/PMC either as a 

periodical appraisal measure or when the quantum of work order on the contractor is 

substantially changed through deviation orders or amendments. The review shall be held at site 

or any of the offices of PIU/PMC at the sole discretion of PIU. The contractor will adhere to the 

revised schedule thereafter. The approval to the revised schedule resulting in a completion date 

beyond the stipulated date of completion shall not automatically amount to a grant of extension of 

time to the contractor. 

21.  Contractor shall provide all the shop drawings/working drawings, synchronized drawings with all 

the civil and electrical services before starting any work or placing any order for OT system. These 

shop drawings shall be got approved from consultant before implementation and this shall be 

binding on the contractor. 

22.  All the drawings supplied by the consultant/Client to the contractor shall be carefully studied by 

the contractor before implementation and any discrepancy /changes /suggestions shall be 

brought to the notice of consultant for clearance. 

23.  Contractor shall be submitting a detailed PERT chart and details of resources like manpower and 

machinery to be deployed well in advance to achieve the stages mentioned in B2 form for timely 

completion schedule for building works. Client is empowered to ask the contractor to increase 

resources as per the advice to achieve the stages mentioned in B2 form. This condition shall be 

binding on the contractor. 

24. 1% of work value shall be recovered from each RA Bill for Labour Cess. 
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B. BIDDING DOCUMENTS 

 
6. Content of Bidding Documents 

6.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause10: 

Section Particulars Volume No. 

- Invitation for Bids  
I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume- 

V in two parts (refer clause12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, and technical specifications, bill of quantities, forms, 

Annexes and drawings in the Bid Document. Failure to comply with the requirements 

of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, 

bids which are not substantially responsive to the requirements of the Bid 

Documents shall be rejected. 

 
7. Clarification Bidding Documents 

 
7.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or through E-mail at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for 

clarification which he received earlier than 15 days prior to the deadline for 

submission of bids. Employer’s response will be published on website including a 

description of the enquiry but without identifying its source. 

 
9.2. Pre-bid meeting 

 
9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting 

which will take place at the address, venue, time and date as indicated in the 

appendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 

 
9.2.4 Minutes of the meeting, including the question  raised (Without  identifying the  source 

of enquiry) and the responses given will be published without delay on the tender 

website i.e. www.nprocure.com. Any modification of the bidding documents listed 

in sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting 

shall be made by the Employer exclusively through the issue of an Addendum 

pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

 
9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 
8. Amendment of Bidding Documents 

 
8.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below. 

http://www.nprocure.com/
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C. PREPARATION OFBIDS 
 

9. Language of the Bid 
 

9.1 All documents relating to the bid shall be in the English language. 
 

10. Documents Comprising the Bid 
 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 
8.1) shall be in two separate parts: 

 
Part I shall be named “Technical Bid” and shall comprise 

 
(i) Bid Security in the form specified in Section8 

 
(ii) Qualification Information and supporting documents as specified in Section2 

 
(iii) Certificates, undertakings, affidavits as specified in Section2 

 
(iv) Any other information pursuant to Clause 4.5 of these instructions 

 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 

15.1 

 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section6 
 

(ii) Priced Bill of Quantities for items specified in Section7 

 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. 
technical as well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of thebid. 
 

 

Section Particulars Volume No. 
 

Invitation for Bids (IFB) 
1 Instruction to Bidders Volume I 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
9 Drawings Volume IV 

 

 

11. Bid Prices 
 

11.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 
the priced Bill of Quantities submitted by the Bidder. 

 
11.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
11.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 
Price submitted by the Bidder. (GST will be paid extra) 

 
11.4 Deleted 

 
11.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
12. Currencies of Bid and Payment 

 
12.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

13. Bid Validity 
 

13.1 Bids shall remain valid for a period of not less than 120 days from the date of 

technical bid opened. 

 
13.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 

A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his security for a period of the extension, and in 

compliance with Clause 16 in all respects. 

 
16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in 
favor of Employer as named in Appendix and may be in one of the following forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in 

Volume III.(Bank Guarantee is applicable only for Bid Estimated Amount of 01 
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be 
considered as per GoG Finance Department’s Circular No. FD/MSM/e- 
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 
 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department or (2) Narmada Water Resources, Water Supply and Kalpsar 

Department of Govt of Gujarat. Exemption Certificate is applicable only when 

Registration Certificate of Appropriate Class and Category of Approved 

Contractors is required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
120+45 = 165Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as 
non-responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause15.1 

 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

 
 

16.6. The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

 
(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be 
intimated maximum three times within the validity period for negotiation, If 
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his 
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG 
R&B Dept’s Gr. No. S/22/2017/6369/D,Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative offers will not be considered further 
in the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded. 



Page 25 of 
147 

 

 
 

19. Deleted 

D. SUBMISSION OFBIDS 

 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
specified above not later than the date indicated in appendix. 

 
20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21. Deleted 

 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause23. 

22.2 Deleted 
 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids 
and the expiration of the original period of bid validity specified in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid 
security pursuant to Clause16. 
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23. Bid Opening 

E. BID OPENING ANDEVALUATION 

 

 

23.1 The Employer will open all the Bids received including modifications made pursuant to 

Clause 22, in the presence of the Bidders or their representatives who choose to 

attend at time, date and the place specified in Appendix in the manner specified in 

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared 

a holiday for the Employer, the Bids will be opened at the appointed time and 

location on the next working day. 

23.2. Deleted. 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid 

security furnished with each bid will be announced. If the bid security furnished does 

not conform to the amount and validity period as specified in the invitation for bid 

(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in 

Clause 16, the technical bid will not be opened. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with 

respect to the Qualification information and other information furnished in 

part I of the bid pursuant to Clause12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of this clarification the 

Evaluation Committee will finalize the list of responsive bidders whose 

financial bids are eligible for consideration. 

23.5. Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause23.6. 



Page 27 of 
147 

 

24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by Bidder to 

influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid. 

 
25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by e- 

mail, but no change in the price or substances of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decision may result in the rejection of the Bidders’ 

bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 

properly signed; (c) is accompanied by the required securities and; (d) is 

substantially responsive to the requirements of the Bidding document. During the 

detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications, and drawings. 

 
26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 

conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially 
responsive Bids. 

 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 
 

29. Evaluation and Comparison of Financial Bids 
 

29.1. The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Sub-Clause26.2. 

29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the requirements 
of the Bidding documents or otherwise result in unsolicited benefits for the 
Employer, shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not 
be taken in to account in Bid evaluation. 

 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of work to be performed under the contract the 
Employer may require the Bidder to produce detailed consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 34 be increased at the expense of the successful /bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

 
29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. (Applicable for item rate tender only) 

 
30. Deleted 



Page 29 of 
147 

 

F. AWARD OFCONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest 

evaluated bid. The contract will in such cases be awarded to the next lowest bidder 

at his evaluation bid price. 

 
32. Employer’s Right to accept any Bid and to Reject any or all Bids 

 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or 
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for 
the Employer’s action. 

 
33. Notification of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the condition of 
contract called the “Letter of Acceptance”) will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion, and maintenance of 
the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 

 
33.2 The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of 
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 
and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34. Performance Security 

 
34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 

shall furnish to the Employer an irrevocable and unconditional guarantee from a 
Bank in the form set forth in Section 8 (the “Performance Security”) for an 
amount equal to 5% (five percent) of its Contract Price. In case of bids 
mentioned below, the successful Bidder, along with the Performance Security, 



Page 30 of 
147 

 

shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the 
Estimated Project Cost and (ii) Contract Price offered by the selected 
Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security 
shall be calculated @ 30% of the difference in the (i) Estimated Project 
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be valid 
beyond 28 (twenty-eight) days of Project Completion Date. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GOG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of 
the Bid Security. 

 
35 Advance Payment and Security 

 
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated 

in the Conditions of Contract, subject to maximum amount, as stated in the 
Contract Data. 

 
36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in completing for the 

contract in question and will declare the firm ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract with National Highways Authority of 

India/ State PWD and any other agencies, if it at any time determines that the firm 

has engaged in corrupt or fraudulent practices in completing for the contractor, or 

inexecution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of 

the Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 
With respect to 

Section –I 
 

1. The Name of the Employer is  Principal 
Secretary, Health and Family Welfare 
Department 

[ Cl.1.1] 

2. The last five/Seven years.  
 20…. – 20….  
 20…. – 20….  
 20…. – 20….  
 20…. – 20….  
 20…. – 20…. 

20…. – 20…. 
20…. – 20…. 

 

3. This Annual Financial Turnover Amount is Rs. 
………. 

[Cl.4.5.3 (a)] 

4. Value of Work is Rs. …… 1,77,41,333 
5. Deleted  
6. The cost of electric work is Rs. Included in Main work 
7. The cost of water supply / sanitary works is Rs. Included in Main work 
8. Liquid assets and / or availability of credit 

facilities (i.e.25% of contract value/ 
estimated cost) is Rs. ………….. 

[Cl.4.5.6 ] 

9. Price level of the financial year …………… [Cl. 4.5.2] 
10. The pre-bid meeting will take place at …………. [Cl. 9.2.1] 
11. The technical Bid will be opened at the office of 

the……………………ondt .......................... at 
………….AM/PM 

 

12. Address of the Employer: …………..  
13. Deleted  
14. The bid should be submitted latest by 

As stated on online NIT 
[Cl. 20.1 & 20.2] 

15. The bid will be opened at …………………………… 
As stated on online NIT 

[Cl. 23.1 ] 

16. The Bank Draft in favour of “PIU GENERAL FUND 
A/C 11-114” 

17. Deleted  
 

18. Escalation factors (for the cost of works 
executed and financial figure to a common 
base value) for works completed 

[Cl.4.5.2] 
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Year Financial Year Multiplying factor 

Base year of inviting tender 20 -20  1.00 

-1 20 -20  1.10 

-2 20 -20  1.21 

-3 20 -20  1.33 

-4 20 -20  1.46 

-5 20 -20  1.61 

-6 20___-20___ 1.77 

-7 20___-20___ 1.95 



Page 33 of 
147 

 

#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 

 
For building works upto 2 Cr. and as mention under: 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Nos. Location Age of 

Machinery 
(maximu 

m 15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 2(c) 3 4 5 6 7 

1 - - - - - - - - 
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For building works more than Rs. 2 Cr. and less than Rs.7 Cr.  as mention 
under: 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

Sr. 
No. 

Plant or 
Machinery 

Nos. Location Age of 
Machinery 
(maximu 

m 15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 2(c) 3 4 5 6 7 

1 Tipper Trucks 3 -      

2 Concrete mixer 
with integral way 
batch facility or 
Concrete 
batching plant 
with automatic 
way baching 
facility (15 CMT 
Capacity) 

3 
Or 
1 

      

3 Needle Vibrator 4       
4 Surface Vibrator 2       
5 Diesel Generator 1       
6 Concrete 

Conveying 
System and 
Trolley 

1       

7 Excavator 1       
8 Steel/ Wooden 

shuttering 
(Scaffolding, props) 

5000 Sqmt       

9 Concrete breaker 1       
10 Surveying 

Equipment (Total 
Station & Other) 

1       

11 Welding machine 1       
12 Bar Bending and 

Cutting machines 
1       

13 Goods lift for  1    minimum 
capacity of 300 
Kg. 

  

14 Water tanker 2       
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For building works more than Rs.7 Cr.  as mention under (Sub District 
Hospitals, District Hospitals, Teaching Hospitals, Medical Colleges, Hostels 
and Other buildings): 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

Sr. 
No. 

Plant or 
Machinery 

Nos. Location Age of 
Machinery 
(maximu 

m 15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 2(c) 3 4 5 6 7 

1 Concrete batch 
mix plant with 
electronic control 
panel 
Minimum 
30Cu.Mt/Hr. 
Admixture unit 

1 -      

2 Hopper Mixer 4       
3 Steel/ Wooden 

shuttering 
(Scaffolding, props) 
or as suggested by 
Engineer in Charge 

10000 Sqmt.       

4 Steel props (with 
Adjustable 
accessories) 

20000 Nos.       

5 
Excavator 

3    Poclan 0.9 
Cmt. Bucket 
capacity 

  

6 Trucks / Dumpers 
with capacity not 
less than 5 Cum 

5       

7 Concrete mixture 
machine with 
integral weigh 
batching facilities 

5       

8 Needle Vibrator 10       
9 Surface vibrators 10       
10 Laboratory set up 

List of site 
Laboratory Testing 
Machines (Attach 
Separate List) 

1       

11 Air compressor 2 (Big, Small)       
12 Concrete breaker 2       
13 

Welding machine 
2    minimum 

capacity of 300 
Kg. 

  

14 Surveying 
Equipment (Total 
Station & Other) 

2       

15 Construction Tower 
Cranes (20 Tone) 

1       

16 Bar Bending and 
Cutting machines 

3       

17 Goods cum lift for 
minimum capacity 
of 300 Kg. 

2       

18 Water Tanker 3       
19 Concrete pouring 

Pump and Motor 
2 set       

20 RMC Transit 
Mixture 

6       

21 Suspended 
Scaffold 

5000 Sqmt       
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

# Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1. One graduate Civil Engineers and One diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50lakhs but less than Rs.200 lakhs and above Rs. 2 Cr. 
to Rs. 7 Cr. additional One graduate Electrical Engineer and above Rs. 7 Cr. for Sub 
District, District Hospital, Medical College additional as per table mention at Sr.No. 5 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 
is more than Rs.15 lakhs but less than Rs.50lakhs. 

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs 
but more than Rs.5lakhs. 

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be 
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work independently. Such an Engineer 
shall have to stay at the site of work and he shall not be entrusted with other duty 
except thiswork. 
 

5. And Additional as under:Table to add 
Bidder should propose the structure and composition of the team dedicated for carrying out the Assignment. 
Bidder should list the  main disciplines of the assignment, the key personnel responsible, and proposed technical 
and support staff. The personnel schedule shall be consistent with the approach and methodology, detailed work 
plan, activity schedule. 

Sr. 
No 

Position 
No. Of 

Resources 
Min Qualification Deployment  

Key Personal 

1 

Bio-Medical Engineer  
With relevant 
Experience in 
installation 
maintenance & 
operation of MOT  

1 BE (Bio Medical) + 5 Years’ Experience  
Full time for 
Project 

2 

Mechanical 
/Electrical  
Engineer) With 
relevant 
Experience in 
installation 
maintenance & 
operation of MOT  

1 BE (Mechanical /Electrical) + 3 year 
Full time for 
Project 

3 

Operation theatre  
Technician (Diploma 
in  
Mechanical  
/Electrical/bio-
medical) With 
relevant 
Experience in 
installation, 
maintenance  

1 
Diploma (Mechanical  
/Electrical/bio-medical) + 3 Year of 
Experience  

Full time for 
Project 
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Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy 
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, 
Color Photograph and the appointment order issued such engineers engaged for this 
contract work. If 15 days after issue of work order such designated Site Engineers do 
not resume or do not remain present on site of work, the recovery at the rate of 
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the 
contractor. Such recovery shall be non-refundable. 
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SECTION - 2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for 
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 
This information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
Place of registration   

Principal place of business   

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions Work 
performed in the last five/ seven years (in Rs. Lakhs) 
 

Year Work done value 
(in Rs. Lakhs) 

Supporting documents 
certified by CA 

2017-18   
2018-19   
2019-20   
2020-21   
2021-22   
2022-23   
2023-24   

 
 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main 
items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature 
over the last five years** and in current year before the submission of thebid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of       

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 

         

 
*Attach certificate(s) from the Engineer(s)in-charge 

** Immediately preceding the financial year in which bids are received. 

Preferably standard  3-A certificate issued by various government authority/if work is private it should be by employer 

and private work should be supported by TDS work order, final bill payment, work order and  as instructed in ITB.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract 
involved execution of all main items of work described in the bid document, 
provided, further that all other qualification criteria are called (in the same name and 
style) in the last five years** and in current year before the submission of the bid. 

 
Year Name 

of the 
work 

Name of the 
Employer 

 Quantity/Capacity of work performed (Capacity or Amount) particularly for health facilities 
Hospital, Medical College, Hostels, etc.) 

Remarks* (indicate contract Ref) 

MGPS CSSD System HVAC 
(Capacit
y) 

Fire 
System 

ELV Lift Work MOT 

   No. of Points Value Value Value of 
Work 

Value of Work Value of 
Work 

Value of 
Work 

Nos.  

20-20            

20-20            

20-20            

20-20            

20-20            

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 
 

Name of 
Building/
Hospital 
works 

Place 
& 

State 

Contract 
No. 

Name & 
Address 

of    
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of      

completion 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 
*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requestedbelow. 
 

Sr. 
No. 

Plant or 
Machinery 

Nos. Location Age of 
Machinery 
(maximu 

m 15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 2(c) 3 4 5 6 7 
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1.6 Qualifications and experience of key personnel required for administration and 

execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the 

Conditions of Contract. 

 
Bidder should propose the structure and composition of the team dedicated for carrying out the Assignment. 
Bidder should list the main disciplines of the assignment, the key personnel responsible, and proposed technical 
and support staff. The personnel schedule shall be consistent with the approach and methodology, detailed work 
plan, activity schedule. 

Sr. 
No 

Position 
No. Of 

Resources 
Min Qualification Deployment  

Key Personal 

     

 
 
 
 

1.7 Proposed sub-contract and firms involved 
Sections of the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name& 

Address) 

Experience in 

similar work 

MGPS    

MOT    

ELV    

HVAC    

Fire System    

Lift/ Elevators    

CSSD    

MEP    

Any Other sub work    

    

 
Attach copies of certificates on possession of valid license for executing water 

supply/ sanitary work/ building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and 
attach copies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements:  

cash in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, mobile number and Email ID of the Bidders bankers 
who may provide references if contacted by the Employer. 

 
1.11 Information on Litigation history in which the Bidder is involved. 

 
Other Party 

(ies) 
Employer Cause of 

Dispute 
Amount 
Involved 

Remarks 
showing 

Present Status 
     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 

to Bidders. (Name of Consultant engaged for project preparations is* ............................ ) 
 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause4.1) 

1 Key Plan 
2 Sectional Elevation 
3 Campus Layout 
4 Water Supply & Sewage Points 
5 Any other 

 

1.14 Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders    should    provide    any    additional in fo rma t i on  required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 

* Fill the name of consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This is to certify that M/s. is a reputed company 

with a good financial standing. 

 
If the contract for the work, namely is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs. to meet their working capital requirements for executing the above 

during the contract period. Estimated Cost 

 
 
 

 
 
 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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APPENDIX – A 

(Form No. 3 A) (Self attested) 

Referred to in Rules No. 1.3.1 

 

DETAILS OF SIMILAR WORK COMPLETED 

 

1. Name of Contractor  : 

2. Name of Work : 

3. Estimated cost of Work put to tender : 

4. Revised Estimated Cost : 

5. Tender Amount : 

6. Date of Starting the Work  : 

7. Date of completion of the work (As per contract agreement)  : 

8. Actual date of the Completion of work : 

9. Amount of Actual completion of the total project : 

 A) Electrical Work cost: 

 B) HVAC Work cost: 

C) ELV Work cost: 

D) MGPS Work cost: 

 E) CSSD Work cost: 

F) MOT Work cost: 

10. State whether the details as above given by the contractor are correct if not state as to what is the 

correct information : 

11. State whether the contractor has executed the work in progress. Satisfactory as per specification if 

not give the correct position of the work.  : 

12. Period rate & amount of compensation if levied. : 

13. Period of extension granted if any : 

14. Reason for delay in granted if any : 

15. Any other remarks : 

 

 

Particulars of work completed : 

 

 

 

Date :              

     -Authorized Signature- 
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APPENDIX–B 
 

LABTESTINGEQUIPMENT 

TheBIDDERshallprovideadequateinformationfortestingequipmentandsu
rveyingequipment 

 

 
NameofTestingEquipment MinimumR

equirements 

EquipmentwithAgency 

Equipment 
inhand 

Equipment 
tobeprocured 

1 A-GeneralLabEquipment    

 a)Electronicbalance7Kg.to10Kg.capacitysemiself-
indicationtypeaccuracy1gm. 

2Nos.   

 b)Panbalance10kgcapacityaccuracy0.01gm 12 nos.   

 c)Electronic balance500gmcapacity accuracy 0.001gm 2Nos.   

 I)SievesasperI.S.460-1962 FullISSet.   

 II)Stopwatches,1/5sec.accuracy 2Nos.   

2 B-ForCementandCementConcrete   

 I) Moulds    

 a)150mm dia.x300mm 
heightcylinderwithcappingcomponent 

Asrequired   

 b)Cubes150mm Asrequired   

 III)HighfrequencymortarcubeVibratorforcementtestin
g 

1No.   

 iv)Concretemixerpowerdriven,0.03m3capacity 1No.   

 V)Variablefrequencyand 
amplitudevibratingtablesize1meterx1meteraspertherel
evantBritishstandard. 

1No.   

 Vi)FlowtableaspertherelevantISspecifications. 4Nos.   

 Vii)a)2000Kn(Leastcount10Kn)compressiontestingma
chineforconcretecube. 

1No.   

 b) 500 Kn (least count 2 Kn) compression 
testingmachineforcementmortarcube. 

1No.   

 viii)Equipmentforslumptest 2Nos.   

 xi)NeedleVibrator 1No.   

 xii)Cement Testing Equipment 1No.   

 xiii)Soil Testing Equipment 1No.   

 xiv)Aggregate Testing Equipment 1No.   

 Apparatus of Drinking Water: Total Dissolved Solid 1No.   

 Apparatus of water for construction purpose: Acidity, 
Alkalinity, Chloride, Inorganic Solid, Organic Solid, pH, 
Sulphate, Total Suspended Solid 

1No.   
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 Apparatus of Brick: Compressive Strength, 
Compressive Strength, Dimension-Height, Dimension-
Length, Dimension-width, Efflorescence, Water 
Absorption 

1No.   

 Apparatus of Cement: Compressive Strength, Density, 
Fineness by Blain’s air permeability, Nominal 
Consistency, Setting time (Final), setting time (Initial), 
soundless by Le Chattelier 

1No.   

 Apparatus of Coarse Aggregate: 10% Fine value, 
Crushing Value, Elongation Index, Flakiness index, 
Impact value, Loss Angle Abrasion, Sieve Analysis 
(sieve size 75micron to 90mm), specific Gravity, 
Water absorption 

1No.   

 Apparatus of Concrete: Compressive strength, Slump 
test 

1No.   

 Apparatus of Fine Aggregate: Bulk Density, Material 
finer than 75u, Sieve Analysis (sieve size 75micron to 
90mm), Specific Gravity, water absorption 

1No.   

 Apparatus of Paver block: Compressive Strength, 
water absorption 

1No.   

 Apparatus of Steel HSD Bar/TMT Bar: Yield Strength, 
Elongation, Section weight per meter, Ultimate Tensile 
Strength 

1No.   

 Apparatus of Soil: Liquid Limit, Plastic Limit, grain Size 
analysis, Specific Gravity, Unconfined compression 
strength, Direct Shear (Angle), Direct shear (C), 
Standard penetration test 

1No.   

 Apparatus of Any Reinforced Concrete structure 
surface: Cover measurement of Reinforcement from 
top surface of member 

1No.   

 Apparatus of Any Reinforced Concrete surface: Half 
Cell Potential Corrosion Measurement test, Pulse 
velocity test in concrete specimen, Rebound Hammer 
test on Concrete surface 

1No.   

 Apparatus of Concrete Element (Core) : Carbonation 1No.   
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ANNEXURE -C 

Format: Joint Venture 
Referred to in Rules No. 4.6 

(1) TheJointVentureAgreementmadeandenteredintoat  
 dayof (year)by _____ and between_______. 

 
a. FirmA(Namewithaddressoftheregisteredoffice) …………………. 

b. FirmB(Name withaddressoftheregisteredoffice) …………………. 

(2) Definitions:In this deed the following words and expressions shall have the 
meaning setoutbelow. 
a. “TheAuthority”shallProject Implementation Unit, Gandhinagar. 

b. “TheWorks”shallmean

(Nameofwork)whichismoreparticularlydescribedinthepre-

qualificationandtenderdocumentsissuedthereofbytheAuthority. 

c. TheTender“shall”meanthetendertobesubmittedbyJointVenturetotheAuthorit

yforthework/works. 

d. "The Contract" shall mean the contract entered/to be entered into between 

the JointVentureandtheAuthorityfortheworks. 

 
(3) JointVenture(JV) 

The Parties hereto declare that they have agreed to form a Joint Venture for the 

purpose ofsubmitting the pre-qualification Application/tender document initially 

and then tender andif successful for the execution of the works as an integrated Joint 

Venture. The parties arenotunderthis agreement entering into any permanent 

partnership of Joint Venture totender or undertakeany contract other than the 

subject works. Nothing herein containedshall be considered toconstitute the parties 

of partners to constitute either Party the agentoftheother. 

 
(4) Witnesses:WhereasProject Implementation Unit, Gandhinagar /Authority has 

invited tenders from intending bidders and the Authority haspermitted a group of 
firms (not exceeding three) forming a Joint Venture to eligible to be abidder.     And     
whereas party     of       the      first      part, 
 partyofthesecondpartand___________________partyof 
the third part are desirous to enter into a Joint Venture in the nature of partnership 
engagedinthejointundertakingforthespecificpurposeofexecutionoftheworkofconstru
cting and whereas Partiesof the First, 
SecondandThird part reached understanding to submit pre-qualification/tender, if 
pre-qualified, and toexecutethecontractifawarded; 

 
Thisagreementwitnessasfollows: 

 
(a) ThepartiesdonotenterintoanagreementofanypermanentpartnershipofJointVenturet

otenderorundertakeanyContractotherthan thespecified above; 

(b) ThattheoperationofthisJointVenturefirmconcernsandisconfinedtotheworkof 

 ofAuthority. 

(c) The name of the Joint Venture firm for convenience and continuity

 shallbe………………….. 

(d) TheAddressofJointVentureforcommunicationshallbeasunder: 
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………………………………………… 

………………………………………… 

………………………………………… 

(e) The Joint Venture shall jointly submit pre-qualification application on the above 

nameaccording to all terms and conditions stated in the relevant instructions 

contained in the biddocuments. 

(f) That this Joint Venture shall regulate the relations between the parties thereto and 

shallincludewithoutbeinglimited to them thefollowingconditions. 

(1)  firm shall be the lead company in charge of the Joint Venture for 

allintentsand purpose. 

(2) In case the said work is awarded to the Joint Venture, the partners of the Joint 

Venture 

willnominateapersonwithdulynotarizedpowerofAttorneyonstamppaper,whowillrep

resent the Joint Venture with the authority to incur liabilities, receive instructions 

andpayments,signandexecutethecontractforanonbehalfoftheJoint Venture, 

 
(i) All the (Maximum two) parties agree to make financial participation and to 

placeat disposal of Joint Venture the benefits of its individual experience, 

technicalknowledge skill and shall in all respect bear its share as regards 

planning andexecution of the work and responsibilities including the 

provision of information,advice and other assistance required in the Joint 

Venture and participation shall beinproportionof,Firm-A…..% and Firm-

B…..% 
(ii) All rights, interests, liabilities, obligations work experience and risks (and all 

netprofits or net losses) arising out of the contract shall be borne by the 

parties inproportion to their shares. Each of the parties shall furnish its 

proportionate share inany bonds, guarantees, sureties required for the works 

as well as its proportionateshare in connection with the works. The share 

and participation of the two/threepartners in working capital and other 

financial requirements shall be in ratio asmentionedabove. 

 
(5) Internalresponsibilitiesandliabilities 

 
(a) Thedivisionofindividualscopeofworkmaybeworkedoutmutuallybythepartiesbutthep

artyshall bejointlyandseverallyliabletotheAuthorityforthewholework. 

(b) The parties specifically undertake to carry out their separate works in full 

compliance withthe contract with the Authority. Each party shall be responsible 

jointly and severally forconsequences if any arising out of defective or delayed 

execution of works which fallswithin the individual's party's area of responsibility 

and/or it has been caused due to actsand/oromissionoftheconcerned party. 

(c) The parties jointly and severally agree to replace modify or repair any defect in 

theirrespective portions of works in accordance with the terms and condition of the 

ContractwiththeAuthority. 

(d) The parties jointly and severally shall indemnify and hold harmless to each other 

againstany claim made by the Authority or any other third party for injury, damage, 

loss orexpensesisattributedtothebreach/non-
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performanceofhisresponsibilitiesbytheindemnifyingpartyinaccordancewiththeagree

mentsand/orContractwiththeAuthority. 

(e) NoneofpartieshavejoinedinanyotherJointVentureforthesaid works. 
(6) ResponsibilitiesandliabilitiesofJointVenturetowardstheAuthority 
(a) Parties hereto shall be jointly and severally liable and responsible for the acts, deeds 

andthings done or omitted to be done in respect of the execution of the Contract and 

for anyfinancialliabilityarising therefrom. 

(a)        Parties hereto shall be jointly and severally responsible to the Authority for the 

executionoftheworks in accordancewiththeContract Conditions; 

(c)   Parties hereto shall be jointly and severally indemnifying to the Authority against any 

claimmade against the Authority or any other third party for any injury, damage or 

loss whichmay be attributed to the breach of the obligations under the Contract 

pursuant to theContract. 

 
(7) Sitemanagement 

 
(a) The execution of the work on the site will be managed by a Project Manager 

appointed bytheJointVentureandwhowillreporttothe

 (JV).TheProjectManagershallbea

uthorized to represent the Joint Venture on site in respect of matters arising under 

theContract. 

(b) The (NameoftheJV)shallbejointlyandseverallyliabletothe 

AuthorityfortheexecutionoftheContractcommitmentinrespectoftheworksinaccordan

cewith ContractConditions. 

 
(8) TerminationoftheAgreement 

Thisagreementshallbeterminatedinthefollowingcircumstances. 

(a) TheAuthorityawardsthecontractfortheworktotheotherBidder. 

(b) TheAuthoritycancelstheworktoawardthecontract. 

(c) OncompletionofthedefectliabilityperiodasstipulatedintheContractAgreementofthew

orksand all theliabilitiesthereofareliquidated. 

 
(9) Nopartnerhasrighttoassignanybenefits,obligationofliabilityundertheagreementtoan

ythirdpartywithoutpriorwritten consent oftheotherpartneraswellasAuthority. 

(10) Financialmatter 
(a) BankAccountinthenameoftheJointVenturewillbeopenedwithanyscheduledornationalize

d Bank to be operated by an individual signatory as decided mutually by the 

JointVenture partners. 

(b) AllthepartnersshallberesponsibletomaintainorcausetomaintainproperBooksofaccounts

balancesheetandprofitandlossaccountastothestateofaffairsofthefirmasatthe end of the 

financial year and as to the profit and loss made or incurred by the firm for 

theyearendedonthatdate,respectivelyshallbepreparedandthesameshallsubjecttoauditby

aChartered Accountant. 

(c) None of the party shall be entitled to make any borrowing on behalf of the Joint 

Venturewithoutexpresspriorwritten consent ofthe other party. 

(d) Bank guaranteefortheapplication/execution of theworkshallbe provided jointly 

fromabankacceptabletotheAuthority. 
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(11) Negotiation: Any negotiation of agreement between the parties hereto and the 

Authoritysubsequent to the submission of the tender and prior to award, shall take 

place only withconsentof each of theparties who shallberepresentedatthesuch 

negotiation by oneormore 

representative(s)dulyempoweredtomakesuchnegotiationoragreement. 

(12) Legal jurisdiction: All questions relating to validity interpretation of this agreement 

shall begovernedbythelawofIndia and 

shallbesubjecttojurisdictionofHighCourtatAhmedabad. 

(13) Settlement of disputes: Any dispute in interpretation of any condition mentioned 

herein shallbe referred to an arbitrator/tribunal by mutual consent of the partners and 

such proceedingsshall be governed by Gujarat Public Works contract disputes tribunal 

act of 1992 and asamended from time to time. The award of arbitrator shall be final and 

binding on the partyhereto.Neithertheobligationofeachparty 

heretotheperformanceofcontractnortheexecutionofworkshallstopduringthe course 

ofarbitrationproceedingorasaresultthereof. 

(14) Insurance 

(a) The Joint Venture through the parties individually shall take such insurance in 

connection withtheworkinaccordance with 

thetenderconditionasacceptabletotheAuthority. 

(b) The cost of the insurance premium paid by the Joint Venture shall be borne and paid by 

theparties in proportion to therespectiveshares of work. Other insurance taken 

individually bythepartiesshallbefullybornebytherespective parties. 

(15) No change shall be made this agreement without prior written consent of the Authority 

andotherparty.HowevertheAuthoritydirectsthepartiestomakechangesintheagreementso

as to fulfil tender conditions the parties discuss with Authority and mutually agreed 

suchchangesrequired to bemadeintheagreement. 

(16) DefaultandwithdrawalsfromtheJointVenture:incasethateitherpartyfailstoobservethe 

provision stipulated in this agreement withdrawal from the Joint Venture, Loss 

and/orexpensesincurredbyotherpartyduetosuchdefaultand/orwithdrawalsshallbefullyc

ompensatedbythepartywho hasdefaulted. 

(17) Allmatterrelatingtoorarisingduetothisagreementshallbetreatedasconfidentialandshalln

ot bedisclosedtoanyother party. 

 
 

Inwitnesswhereofthepartieshavecausedtheirdulyauthorizedrepresentativestosignbelow. 

 
SignedforandonbehalfofFirm-A 

Date  
 
Seal & Sign 
 
Witness 

 
SignedforandonbehalfofFirm-B 

Date  
 
Seal & Sign 
 
Witness 
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ANNEXURE-D 

Medical Gas Pipeline System (MGPS) 

 

MANUFACTURER’S AUTHORISATION FORM 
To, 
Chief Engineer, 
PIU, Gandhinagar 
 
 Ref: Your TE document No ____________ dated _____________  
 
We, ____________________________ who are proven and reputable manufacturers of___________________________(name and 
description of the goods offered in the tender) having factories at_____________________, hereby authorize 
Messrs.________________(name and address of the agent) to submit a tender, process the same further and enter 
into a contract with you against your requirement as contained in the above referred TE documents for the 
above goods manufactured by us.  
 
We also state that we are not participating directly in this tender for the following reason(s): 
___________________________________________________________(please provide reason here).  
 
We also hereby extend our full warranty, CMC as applicable as per clause of the tender documents, read with 
modification, if any, in the Special Conditions of Contract for the goods and services offered for supply by the 
above firm against this TE document.  
 
We also hereby confirm that we would be responsible for the satisfactory execution of contract placed on the 
authorized agent 
 
We also confirm that the price quoted by our agent shall not exceed the price which we would have quoted 
directly”  
 
Yours faithfully, [Signature with date, name and designation] for and on behalf of Messrs___________________________ 
[Name & address of the manufacturers] 
 
 
Note: 1. This letter of authorization should be on the letter head of the manufacturing firm and should be signed 
by a person competent and having the power of attorney to legally bind the manufacturer. 2.Orginal Letter may 
be sent. Photocopy not acceptable 
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ANNEXURE - II  

Medical Gas Pipeline System (MGPS) 

Declaration / Undertaking on Letter Head 

 

I/We………………………………Resident of  (Address) do solemnly pledge and affirm That I am the 

proprietor/partner/authorized  signatory of M/S………………….…………………… …………………….hereby giving 

assurance that we will supply and install all medical gas pipeline system, as per referenced standard …….. 

(NAME OF PARTICULAR  STANDARD TO BE MENTIONED, i.e. HTM-02-01 / NFPA 99 / DIN ISO 7396) and 

corresponding tender technical specifications and items incorporated in this tender documents and material, 

equipment, accessories are meeting the quality standards accordingly to relevant IS / ASTM / BIS  and relevant 

slandered and technical specifications. 

  

 

 

 

Name, Signature & Address of the tenderer 

With Stamp 

 

 



 
 
 
 

ANNEXURE–III 

Medical Gas Pipeline System (MGPS) 

 

MOU 

 

Memorandum of Understanding between bidder and nominated sub-contractor for MGPS 

This Memorandum of Understanding (MOU) made on Date------------ between M/S (Name of the bidder) having 
their registered office ……………………………… (hereinafter called the “Bidder”) and Sub-contractor (Here after 
called nominated sub-contractor) is a Bonafide experienced Civil Contractor of sound financial standing and 
reputation fulfilling the requirements , specifications and mandatory and special conditions mentioned in 
tender document to take up the  work of  New Construction of Annex Hospital Building at GMERS, 
Medical College & Hospital at Gandhinagar (Annex, Critical care center and Reinbasera)Whereas  
Nominated  Sub-contractor  (Name  and  address  of  Nominated sub-contractor) is a Bonafide medical gas 
Contractor of sound financial standing and reputation fulfilling the requirement to take up the Medical Gas 
works. 

And whereas Bidder and Nominated sub-contractor having recognized their strengths of each other’s unique 
position and having felt it necessary to enter into this Memorandum of Understanding 

Nominated Sub-contractor having experience of SITC of MGPS work as per standard HTM-02-01 / NFPA 99 / 
DIN ISO 7396 and specification.  

NOW THEREFORE THIS DEED WITNESSED AS UNDER: 

Nominated sub-contractor (Name and address of nominated sub-contractor) i.e. the “Associates” for Medical 
Gas works has shown their interest to quote for the Medical Gas works. 

The “Bidder” and the Nominated sub-contractor shall fulfil the Mandatory Pre qualifications criteria and also 
submit all the mandatory documents as per PQ criteria,  

This Memorandum of Understanding should not be construed as deed of partnership and shall be governed by 
applicable laws in India. 

 
 
Dated this 
 
 
For         For 
 
(Name and address of Bidder)      (Name and address of Nominated Sub 
Contractor) 
Position:        Position: 
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ANNEXURE-IV  

Central Sterile Supply Department (CSSD) 

 

(Technical Compliance) 

Should be duly certified by the Manufacturer 

 

 

 

 

Sr no Description of items as per 
technical specification 

Compliance Yes/ 
No Deviation Make Quoted 
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ANNEXURE–V  

Central Sterile Supply Department (CSSD) 

 

(Agreement for Supply of Spares) 

 

AGREEMENT 

 

This Agreement entered into at —————————————— Between M/s. ——————

———(Name of Bidder)——————————— having its registered office at ——————

—————————————————————————————- 

AND 

M/s. —————————(Name of Supplier)——————————— having its registered 

office at ———————————————————————————————————-. 

 

WHEREAS the first party is the bidder and the Second Party is the Supplier. 

NOW THIS AGREEMENT WITNESSETH AS UNDER AGREED BY AND BETWEEN THE PARTY 

HERETO: 

1. The Second Party hereby agrees to supply spares to First Party for a period of 10 Years 

from the date of final commissioning for Central Sterile Service Department. 

 

SIGNATURE: 

 

FIRST PARTY 

 

SECOND PARTY 

 

(*Should be duly notarized by the Notary Authority of the Country of Origin of Bidder 

and Supplier) 
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ANNEXURE-VI  

Central Sterile Supply Department (CSSD) 

 

MANUFACTURER’S AUTHORISATION FORM 
 
Chief Engineer, 
PIU, Gandhinagar 
 
 Ref: Your TE document No ____________ dated _____________  
 
We, ____________________________ who are proven and reputable manufacturers 
of___________________________(name and description of the goods offered in the tender) having 
factories at_____________________, hereby authorize Messrs________________(name and address of the 
agent) to submit a tender, process the same further and enter into a contract with you against 
your requirement as contained in the above referred TE documents for the above goods 
manufactured by us.  
 
We also state that we are not participating directly in this tender for the following reason(s): 
___________________________________________________________(please provide reason here).  
 
We also hereby extend our full warranty, CMC as applicable as per clause of the tender 
documents, read with modification, if any, in the Special Conditions of Contract for the goods 
and services offered for supply by the above firm against this TE document.  
 
We also hereby confirm that we would be responsible for the satisfactory execution of 
contract placed on the authorized agent 
 
We also confirm that the price quoted by our agent shall not exceed the price which we would 
have quoted directly”  
 
Yours faithfully, [Signature with date, name and designation] for and on behalf of 
Messrs.___________________________ [Name & address of the manufacturers] 
 
 
Note: 1. This letter of authorization should be on the letter head of the manufacturing firm and 
should be signed by a person competent and having the power of attorney to legally bind the 
manufacturer. 2.Orginal Letter may be sent. Photocopy not acceptable 
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ANNEXURE-VII  

Central Sterile Supply Department (CSSD) 

 

MOU 

Memorandum of Understanding between bidder and nominated sub-contractor for 

CSSD 

This Memorandum Of Understanding (MOU) made on Date------------ between M/S (Name of 

the bidder) having their registered office ……………………………… (hereinafter called the 

“Bidder”) and Sub-contractor (Here after called nominated sub-contractor) is a Bonafide 

experienced Civil Contractor of sound financial standing and reputation fulfilling the 

requirements , specifications and mandatory and special conditions mentioned in tender 

document to take up the  work of  New Construction of Annex Hospital Building at 

GMERS, Medical College & Hospital at Gandhinagar (Annex, Critical care center and 

Reinbasera) Whereas  Nominated  Sub-contractor  (Name  and  address  of  Nominated sub-

contractor) is a Bonafide medical gas Contractor of sound financial standing and reputation 

fulfilling the requirement to take up the CSSD . 

And whereas Bidder and Nominated sub-contractor having recognized their strengths of each 

other’s unique position and having felt it necessary to enter into this Memorandum of 

Understanding 

Nominated Sub-contractor having completed similar standard and nature of CSSD 

NOW THEREFORE THIS DEED WITNESSED AS UNDER: 

Nominated sub-contractor (Name and address of nominated sub-contractor) i.e. the 

“Associates” for CSSD has shown their interest to quote for the CSSD. 

The “Bidder” and the Nominated sub-contractor shall fulfil the Mandatory Pre qualifications 

criteria and also submit all the mandatory documents as per PQ criteria,  

This Memorandum of Understanding should not be construed as deed of partnership and shall 

be governed by applicable laws in India. 

 
Dated this 
For          For 
(Name and address of Bidder )     (Name and address of 
NominatedSub Contractor)  
Position:         Position:  
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ANNEXURE-VIII (HVAC, Electrical work and ELV WORK) 

 

MOU 

Memorandum of Understanding between bidder and nominated sub-contractor for 

HVAC, Electrical and ELV work 

 

This Memorandum of understanding (MOU) made on Date------------ between M/S (name of the 

bidder)  having their registered office ……………………………… (hereinafter called the “Bidder”) 

and Sub-contractor (Here after called nominated sub-contractor) is a Bonafide experienced Civil 

Contractor of sound financial standing and reputation fulfilling the requirements , specifications 

and mandatory and special conditions mentioned in tender document to take up the  

workofNew Construction of  02 No Sub Centers  (G+1) Building with Compound 

Wall at Porda(Bhatera) &Bhatera Ta.:- KathlalDist Kheda  (ID 9060 Budget 2023-

24 )Whereas  Nominated  Sub-contractor  (Name  and  address  of  Nominated sub-contractor) 

is a Bonafide medical gas Contractor of sound financial standing and reputation fulfilling the 

requirement to take up  HVAC, Electrical and ELV works  . 

And whereas Bidder and Nominated sub-contractor having recognized their strengths of each 

other’s unique position and having felt it necessary to enter into this Memorandum of 

Understanding 

Nominated Sub-contractor having completed similar standard and nature of HVAC, Electrical 

and ELV works . 

NOW THEREFORE THIS DEED WITNESSED AS UNDER: 

Nominated sub-contractor (Name and address of nominated sub-contractor) i.e. the 

“Associates” for HVAC, Electrical and ELV work  has shown their interest to quote for HVAC, 

Electrical and ELV . 

The “Bidder” and the Nominated sub-contractor shall fulfil the Mandatory Pre qualifications 

criteria and also submit all the mandatory documents as per PQ criteria,  

This Memorandum of Understanding should not be construed as deed of partnership and shall 

be governed by applicable laws in India. 

 

Dated this 

 

For           For 

( Name and address of Bidder )    (Name and address of Nominated Sub 

Contractor) 

Position:                                     Position: 
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ANNEXURE-IX( HVAC, Electrical work and ELV WORK) 

 

Declaration/ Undertaking on Rs. 300/-nonjudicial stamp paper notarized affidavit 

 

I/We………………………………Resident of (Address)do solemnly pledge and affirm:– 

 

That I am the proprietor/partner/authorized signatory of 

M/S........................................................................…………………… ……………………. hereby giving assurance 

that we will supply and install all ELV system, as per referenced standard …….. (Mention name 

of standard) and Corresponding tender technical specifications. There will be no change in 

declared standard and tender technical specifications at any time of the project execution. 

 

Name, Signature &Address of the tenderer 

With Stamp 
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ANNEXURE-I 
 

 
*I .................................................................................................................... am the *Director / Proprietor /Partner of 

… .............................................................................. (Mention name of firm/company and its complete address) 

do here by solemnly affirm and declare as under:- 

1. That our Firm / company i.e ............................................................................ (Mention name of *firm/ company) 
is registered 

vide Registration No………………under the provisions of ................................... (Mention the name of the Act). 

2. That our Firm / company i.e ............................................................................ (mention name of *firm/ company) 
has applied 

in response to the tender for (Name of work) Supply, installation, testing and commissioning of 

various types of operation theatres at ………………………………………….. 

3. That .................................................. (Mention name of firm/company) is eligible to submit the aforesaid 
proposal as it is 

not under liquidation, court receivership or similar proceedings. 

4. That .................................................... (Mention name of firm/company) has not barred and/or blacklisted 
by the Central 

Government / State Government /or any Government under taking at the time of submission of 
tender. 

5. That .................................................... (Mention name of firm/company) has, during the last three years, 
neither failed to 

perform on any agreement nor was expelled from any project or agreement nor any agreement 

terminated for any breach by the applicant. 

6. That .................................................... (Mention name of firm/company) has no contracts with the 
state/central government 

that are in arbitration. (In case some contract (s) are in arbitration give the details of such contract in 

a schedule to be attached with this self declaration) 
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ANNEXURE -II 

(MOT) 

 

MANUFACTURER’S AUTHORISATION FORM 
 
Chief Engineer, 
PIU, Gandhinagar 
 
 Ref: Your TE document No ____________ dated _____________  
 
We, ____________________________ who are proven and reputable manufacturers 
of___________________________(name and description of the goods offered in the tender) having 
factories at_____________________, hereby authorize Messrs________________(name and address of the 
agent) to submit a tender, process the same further and enter into a contract with you against 
your requirement as contained in the above referred TE documents for the above goods 
manufactured by us.  
 
We also state that we are not participating directly in this tender for the following reason(s): 
___________________________________________________________(please provide reason here).  
 
We also hereby extend our full warranty, CMC as applicable as per clause of the tender 
documents, read with modification, if any, in the Special Conditions of Contract for the goods 
and services offered for supply by the above firm against this TE document.  
 
We also hereby confirm that we would be responsible for the satisfactory execution of 
contract placed on the authorized agent 
 
We also confirm that the price quoted by our agent shall not exceed the price which we would 
have quoted directly”  
 
Yours faithfully, [Signature with date, name and designation] for and on behalf of 
Messrs.___________________________ [Name & address of the manufacturers] 
 
 
Note: 1. This letter of authorization should be on the letter head of the manufacturing firm and 
should be signed by a person competent and having the power of attorney to legally bind the 
manufacturer.  
2.Orginal Letter may be sent. Photocopy not acceptable 
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ANNEXURE-XI (MOT) 

MOU 

Memorandum of Understanding between bidder and nominated sub-contractor for 

MOT 

This Memorandum Of Understanding (MOU) made on Date------------ between M/S (Name of the 
bidder) having their registered office ……………………………… (hereinafter called the “Bidder”) and 
Sub-contractor (Here after called nominated sub-contractor) is a Bonafide experienced Civil 
Contractor of sound financial standing and reputation fulfilling the requirements , specifications 
and mandatory and special conditions mentioned in tender document to take up the  
work of  Construction of GMERS Medical College and Hospital, Morbi, Whereas  Nominated  Sub-
contractor  (Name  and  address  of  Nominated sub-contractor) is a Bonafide Modular 
Prefabricated Operation Theater Contractor of sound financial standing and reputation fulfilling 
the requirement to take up the MOT. 

And whereas Bidder and Nominated sub-contractor having recognized their strengths of each 

other’s unique position and having felt it necessary to enter into this Memorandum of 

Understanding 

Nominated Sub-contractor having completed similar standard and nature of MOT 

NOW THEREFORE THIS DEED WITNESSED AS UNDER: 

Nominated sub-contractor (Name and address of nominated sub-contractor) i.e. the 

“Associates” for MOT has shown their interest to quote for the MOT. 

The “Bidder” and the Nominated sub-contractor shall fulfil the Mandatory Pre qualifications 

criteria and also submit all the mandatory documents as per PQ criteria,  

This Memorandum of Understanding should not be construed as deed of partnership and shall 

be governed by applicable laws in India. 

 
Dated this For           
          
(Name and address of Bidder )   (Name and address of Nominated Sub 
Contractor)  
Position:       Position:   
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ANNEXURE-XII 
Declaration / Undertaking on Letter Head for LIFT 

(To be submitted by bidder/Nominated Sub-Contractor, as may be the case) 
 
______________, am the Partner/Proprietor/Authorized signatory of_______________________ (Mention 
name of firm and its complete address) do here by solemnly affirm and declare as under:- 

1. That our Firm/company i.e. ___________________________ (Mention name of firm and its 
complete address) is registered vide Registration No. ______________ under the provisions of 
____________________ (mention the name of the Act.)  

2. That our Firm/company i.e. (Mention name of firm) has applied in response to the 
tender for the work of __________(Name of work)___________.  

3. That _____________________ (Mention name of firm) is eligible to submit the aforesaid 
proposal as it is not under liquidation, court receivership or similar proceedings.  

4. That _____________________ (Mention name of firm) has not been barred and/or 
blacklisted by the Central Government / State Government / or any Government under taking at 
the time of submission of tender.  

5. That _____________________ (Mention name of firm) has during the last three years neither 
failed to perform on any agreement nor was expelled from any project or agreement terminated 
for any breach by the applicant.  

6. That _____________________ (Mention name of firm) has no contracts with the 
state/central government that are in arbitration. (In case some contract (s) are in arbitration 
give the details of such contract in a schedule to be attached with this affidavit). 

 
Name, Signature &Address of Tenderer  

With Stamp 
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ANNEXURE-XIII 
MANUFACTURER’S AUTHORISATION FORM 

 

The Chief Engineer,  

Project Implementation Unit,  

4th Floor, PIU/RDD/NHM Building,  

Civil Hospital Campus, Gandhinagar-382012  

 
Dear Sir,  
 
Ref: Your TE document No  
 
Dated  
 
We, Who………………………………. are proven and reputable manufacturers of (name and 
description of the goods offered in the tender) having factories at ………………….hereby authorize 
M/s. …………………………… (name and address of the agent) to submit a tender, process the same 
further and enter into a contract with you against your requirement as contained in the above 
referred tender documents for LIFT system products manufactured by us………………………….  
 
The Bidder /Approved Make Lift OEM agency should have to depute at least one technical 
person to attend any emergency breakdown during 24x7 period 365 days for hospital & 
College Building. No extra payment Shall be made for the same. 
 
We also hereby extend our full warranty, as per General conditions of contract, we also hereby 
confirm that we would be responsible for the satisfactory execution of contract placed on the 
authorized agent we also confirm that the price quoted by our agent shall not exceed the price 
which we would have quoted directly”  
 
Yours faithfully,  
 
[Signature with date, name and designation]  
 
For and on behalf of M/s. [Name & address of the manufacturers]  
 
Note: 1. this letter of authorization should be on the letter head of the manufacturing firm and 
should be signed by a person competent 
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Annexure -XV 
MOU 

Memorandum of Understanding between bidder and nominated sub-contractor for LIFT 
 

This Memorandum Of Understanding (MOU) made on Date------------ between M/S (Name of the 
bidder) having their registered office --------------------------------- (hereinafter called the “Bidder”) 
and Sub-contractor (Here after called nominated sub-contractor) is a Bonafede experienced 
Civil Contractor of sound financial standing and reputation fulfilling the requirements , 
specifications and mandatory and special conditions mentioned in tender document to take up 
the ___________(Name of Work)___________ . 
 
Whereas Nominated Sub-contractor (Name and address of Nominated sub-contractor) is a 
Bonafede Lift OEM/Contractor of sound financial standing and reputation fulfilling the 
requirement to take up the Lift works.  
 
And whereas Bidder and Nominated sub-contractor having recognized their strengths of each 
other’s unique position and having felt it necessary to enter into this Memorandum of 
Understanding. 
 
Nominated Sub-contractor having completed similar standard and nature of Lift Works.  
 
NOW THEREFORE THIS DEED WITNESSED AS UNDER:  
 
Nominated sub-contractor (Name and address of nominated sub-contractor) i.e. the 
“Associates” for Lift works has shown their interest to quote for the Lift works.  
 
The “Bidder” and the Nominated sub-contractor shall fulfil the Mandatory Pre qualifications 
criteria and also submit all the mandatory documents as per PQ criteria, further I (Bidder) shall 
abide to submit all the remaining documents specified in special conditions of tender document 
within one month of issue of work order failing which Department / Employer can take 
appropriate action as per tender clause and conditions.  
 
The Bidder /Approved Make Lift OEM agency should have to depute at least one technical 
person to attend any emergency breakdown during 24x7 period 365 days for hospital & 
College Building. No extra payment Shall be made for the same. 
 
This Memorandum of Understanding should not be construed as deed of partnership and shall 
be governed by applicable laws in India.  
 
In Witness whereof the parties through their authorized representative have executed those 
present and common seal of their respective companies on the day, month and year mentioned 
below.  
 
Dated this 
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For ( Name and address of Bidder ) For ( Name and address of nominated Sub-

contractor ) 
Name :  
Address :  
Position:  
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ANNEXURE- XVI 
FOR LIFT 

Declaration / Undertaking on Letter Head 
 

I/We………………………………Resident of (Address) do solemnly pledge and affirm :– That I am the 
proprietor/partner/authorized signatory of M/S…………………… …………………… ……………………. hereby giving 
assurance that we will supply and install all Lift  system, as per referenced standard …….. (NAME OF 
PARTICULAR STANDARD TO BE MENTIONED, i.e. Latest (Amendment) Rules of The Gujarat Lifts and 
Escalators as the Chief Electrical Inspector and Collector of Electricity Duty, GoG) and corresponding tender 
technical specifications. There will be no change in declared standard and tender technical specifications 
at any time of the project execution. Moreover, I/We will execute all the LIFT items as per approved 
technical specifications.  
 
 
 

Name, Signature & Address of the tenderer 
With Stamp 
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ANNEXURE- XVII 

 

Affidavit for appointment of Specialised Agency  

( MGPS ) 

 

 

Date: __/__/____ 

 

Subject: Appointment of Specialised Agency for _______Works  

 

Project: _____________________________________________________________________ 

 

 

We Here by Produce affidavit that, We ___________ having our registered office at 

__________________ is willing to participate in the upcoming project of _____________________. As 

per the Pre-Qualification Criteria Clause ______, we hereby submit this affidavit and confirm that if 

our Techno-Commercial Bid is found successful and LOA/LOI is issued, we shall submit MOU with 

prospective sub-contractor or manufacturer or authorised dealer who has specific experience 

qualifying the clause ____________ of the tender document before agreement. 

 

We understand that if we fail to submit such MOU within specified time as per the affidavit and 

tender documents, Client has right to take appropriate action including forfeiting the EMD also. 

 

 

 

 

Authorized Signatory  
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ANNEXURE- XVIII 
 

Affidavit for appointment of Specialised Agency  

( MOT ) 

 

Date: __/__/____ 

 

 

Subject: Appointment of Specialised Agency for _______Works  

 

Project: _____________________________________________________________________ 

 

 

We Here by Produce affidavit that We ___________ having our registered office at 

__________________ is willing to participate in the upcoming project of _____________________. As 

per the Pre-Qualification Criteria Clause ______, we hereby submit this affidavit and confirm that if 

our Techno-Commercial Bid is found successful and LOA/LOI is issued, we shall submit MOU with 

prospective sub-contractor or manufacturer or authorised dealer who has specific experience 

qualifying the clause ____________ of the tender document before agreement. 

 

We understand that if we fail to submit such MOU within specified time as per the affidavit and 

tender documents, Client has right to take appropriate action including forfeiting the EMD also. 

 

 

 

 

 

Authorized Signatory  
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ANNEXURE- XIX 
 

Affidavit for appointment of Specialised Agency  

(CSSD) 

 

Date: __/__/____ 

 

 

Subject: Appointment of Specialised Agency for _______Works  

 

Project: _____________________________________________________________________ 

 

 

 

We Here by Produce affidavit that We ___________ having our registered office at 

__________________ is willing to participate in the upcoming project of _____________________. As 

per the Pre-Qualification Criteria Clause ______, we hereby submit this affidavit and confirm that if 

our Techno-Commercial Bid is found successful and LOA/LOI is issued, we shall submit MOU with 

prospective sub-contractor or manufacturer or authorised dealer who has specific experience 

qualifying the clause ____________ of the tender document before agreement. 

 

We understand that if we fail to submit such MOU within specified time as per the affidavit and 

tender documents, Client has right to take appropriate action including forfeiting the EMD also. 

 

 

 

 

 

Authorized Signatory  
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ANNEXURE- XX 
 

Affidavit for appointment of Specialised Agency  

( HVAC ) 

 

Date: __/__/____ 

 

 

Subject: Appointment of Specialised Agency for _______Works  

 

Project: _____________________________________________________________________ 

 

 

 

We Here by Produce affidavit that We ___________ having our registered office at 

__________________ is willing to participate in the upcoming project of _____________________. As 

per the Pre-Qualification Criteria Clause ______, we hereby submit this affidavit and confirm that if 

our Techno-Commercial Bid is found successful and LOA/LOI is issued, we shall submit MOU with 

prospective sub-contractor or manufacturer or authorised dealer who has specific experience 

qualifying the clause ____________ of the tender document before agreement. 

 

We understand that if we fail to submit such MOU within specified time as per the affidavit and 

tender documents, Client has right to take appropriate action including forfeiting the EMD also. 

 

 

 

 

Authorized Signatory  
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ANNEXURE- XXI 
 

Affidavit for appointment of Specialised Agency  

( ELV ) 

 

Date: __/__/____ 

 

 

 

Subject: Appointment of Specialised Agency for _______Works  

 

Project: _____________________________________________________________________ 

 

 

We Here by Produce affidavit that We ___________ having our registered office at 

__________________ is willing to participate in the upcoming project of _____________________. As 

per the Pre-Qualification Criteria Clause ______, we hereby submit this affidavit and confirm that if 

our Techno-Commercial Bid is found successful and LOA/LOI is issued, we shall submit MOU with 

prospective sub-contractor or manufacturer or authorised dealer who has specific experience 

qualifying the clause ____________ of the tender document before agreement. 

 

We understand that if we fail to submit such MOU within specified time as per the affidavit and 

tender documents, Client has right to take appropriate action including forfeiting the EMD also. 

 

 

 

 

 

Authorized Signatory  
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ANNEXURE- XXII 
 

Affidavit for appointment of Specialised Agency  

( Electrical ) 

 

 

Date: __/__/____ 

 

 

Subject: Appointment of Specialised Agency for _______Works  

 

Project: _____________________________________________________________________ 

 

 

 

We Here by Produce affidavit that We ___________ having our registered office at 

__________________ is willing to participate in the upcoming project of _____________________. As 

per the Pre-Qualification Criteria Clause ______, we hereby submit this affidavit and confirm that if 

our Techno-Commercial Bid is found successful and LOA/LOI is issued, we shall submit MOU with 

prospective sub-contractor or manufacturer or authorised dealer who has specific experience 

qualifying the clause ____________ of the tender document before agreement. 

 

We understand that if we fail to submit such MOU within specified time as per the affidavit and 

tender documents, Client has right to take appropriate action including forfeiting the EMD also. 

 

 

 

 

 

 

Authorized Signatory  
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ANNEXURE- XXIII 
 

Affidavit for appointment of Specialised Agency  

( Lift ) 

 

Date: __/__/____ 

 

 

Subject: Appointment of Specialised Agency for _______Works  

 

Project: _____________________________________________________________________ 

 

 

 

We Here by Produce affidavit that We ___________ having our registered office at 

__________________ is willing to participate in the upcoming project of _____________________. As 

per the Pre-Qualification Criteria Clause ______, we hereby submit this affidavit and confirm that if 

our Techno-Commercial Bid is found successful and LOA/LOI is issued, we shall submit MOU with 

prospective sub-contractor or manufacturer or authorised dealer who has specific experience 

qualifying the clause ____________ of the tender document before agreement. 

 

We understand that if we fail to submit such MOU within specified time as per the affidavit and 

tender documents, Client has right to take appropriate action including forfeiting the EMD also. 

 

 

 

 

 

 

Authorized Signatory  
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.  

 _ have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this 

bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 
4. The Undersigned understands and agrees that further qualifying information 

may be requested, and agrees to furnish any such information at the request of 

the Department/ Project implementing agency. 
 
 
 
 

 

(Signed by an Authorized Officer of the Firm) 
 
 

 
 

Title of Officer 
 

 
 

Name of Firm 
 

 
 

Date 
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UNDERTAKING 

 
I,           the           undersigned           do       hereby         undertake that our firm 

M/s .................................................................................................................... would invest a minimum cash 

up to 25% of the value of the work during implementation of the contract. 
 
 

 _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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SECTION - 3 

CONDITIONS OF CONTRACT 
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1. Definitions 

CONDITIONS OF CONTRACT 
 

A. GENERAL. 

 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meaning. 

 
Bill of Quantities means the priced and completed Bill of Quantities 

forming part of the Bid 
 

Compensation Events are those defined in Clause 44 hereunder 
 

The Completion Date is the date of completion of the Works as certified by 
the Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to 

execute, complete and maintain the Works till the completion of Defects 
Liability Period. It consists of the documents listed in Clause 2.3below. 

 
The Contract data defines the documents and other information which 

comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

The Employer- The Principal Secretary/ Additional Chief Secretary, 
Health Department, Employers representative: Chief Engineer, PIU who is overall 
in charge of the works and contract signing authority. 

 
The Engineer is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 
the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations 
to the Contract, and valuing the Compensations Events under the control of 
Superintending Engineer. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 
 

The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

Specifications means the Specifications of the works included in the Contract 
and any modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data or Indicating in Work Order. It is 

the date when the Contractor shall commence execution of the works. It does not 
necessarily coincide with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 

Temporary Works are works designed, constructed, installed, and removed 
by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Heading have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3 The documents forming the Contract shall be interpreted in the following 

order of priority 
 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities sand 

(9) Any other document listed in the Contract Data as forming part of the 

Contract. 

 
3. Language and Law 

 
3.1   The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 
 

4. Engineers Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing 
the Employer. 

 
5. Delegation 

 
5.1 The Engineer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying 
the Contractor. 

 
6. Communications 

 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the 
Contract without the approval of the Employer in writing. Subcontracting 
shall not alter the Contractor’s obligations. Sub-contracting of supply or 
specific items of work is not allowed. 

 
7.2 The sub-contractor must be registered in appropriate class and category for 

the part of work to be subcontracted. 
 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data, also provide facilities and services for them as described in the 
Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modifications. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Engineer. The Engineer 
will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of 
the Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states  are  Employer’s  
risks, and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

11. Employer’s Risks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive. 

 
12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the 
Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract data 
for the following events which are due to the Contractor’s risks: 

 
(a) Loss of or damage to the works, Plant and materials, 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval 
of the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 
referred to in the Contract Data, supplemented by any information available 
to the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the programme submitted by 
the Contractor, as updated with the approval of the Engineer, and complete 
them by the Intended Completion date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility for 
design of the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by the Engineer before their 
use. 

 
19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify the engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and 
this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract. Contractor/Employer has to foreclose the work within as 
decided by Employer. After lapse of 25%-time limit and after 30 days 
foreclosure option will be closed. 

 
22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials or plants are being manufactured/ fabricated/ assembled for 
the works. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to 

works which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts 
and records relating to the performance of the Contractor and to have them 
audited by auditors appointed by the Employer, if so required by the 
Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was 
either outside the authority given to the Engineer by the Contract or that the 
decision was wrongly taken, the decision shall be referred to 
#Superintending Engineer (Higher Authority) within30 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party 
can refer the matter for conciliation within 30 days from the decision given by 
the #SuperintendingEngineer. 

 

24.2 
(a) For the work up to Rs.250 Cr., if any of the parties is not satisfied with 

the decision of the #Superintending Engineer, both the parties have to 
refer to the Chief Engineer concern for the conciliation process. 

 
(b) For the work more than Rs.250 Cr., if any of the parties is not satisfied 

with the decision of the #Chief Engineer, both the parties have to refer to 
the #Secretary, Roads & Building Department, Government of Gujarat 
for the conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer 
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If 
the Contractor fails to refer a claim / dispute to the Higher Authority within 
14 days of the notification of the Engineer's decision, the Contractor shall not 
be entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

25. Procedure for Disputers 

 
25.1 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 

 

26. Deleted 



 

Page 86 of 147 
 

B. TIMECONTROL 
27. Programme 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of  
the activities. 

 
27.3 The Contractor shall submit to the Engineer, for approval an updated 

programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
the Engineer may withhold the amount stated in the Contract data from the 
next payment after the date on which the overdue programme has been 
submitted. 

 
27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
28. Extension of the Intended Completion Date 

 
28.1 The Engineer shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which makes it impossible for 
completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost. 

 
28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion 
Date. 

 
28.3 The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer 
his decision. The employer shall in not more than 21 days communicate to the 
engineer the acceptance or otherwise of the Engineer’s decision. If the 
employer fails to give his acceptance, the Engineer shall not grant the 
extension and the contractor may refer the matter under Clause24.1 

 
29. Deleted 

 
30. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
31.2 The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
32. Early Warning 

 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract price or delay the execution of works. The 
Engineer may require the contractor to provide an estimate of the expected 
effect of the future event or circumstance on the contract price and 
completion date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

 
32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 
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C. QUALITYCONTROL 
 

#33. Identifying Defects/ Defect liability period 
 

33.1 : Defect liability period: The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
The Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer- 
in-charge may rectify or remove or re-execute the work at the risk & cost of 
the contractor. The Engineer-in-charge shall be entitled to appropriate the 
whole or any part of the amount of security deposit towards the expenses, if 
any, Incurred by him in rectification, removal or re-execution. The Defects 
Liability period shall be asunder…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall 
be 3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 
Months from the certified date of completion which should include three 
monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 

 

33.2 Free maintenance guarantee period for works of building and allied system 
construction 
(a) Deleted 

 
(b)  Deleted 

 
(c) Building and allied system of MGPS, MOT, CSSD, Lift, Electrification, ELV, 

Water Supply System, Drainage System, HVAC contractor shall maintain in 
operational condition by repairing, replacing, renovating of any 
component of building or allied system above as per mention period Cl.33 
(D) also contractor shall deploy the qualified manpower for the operation 
of the system as per requirement  
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However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certificate of work is issued. 

 
(1) Deleted 

(2) Deleted 

(3) Deleted 

(4) Deleted 
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further that such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the Executive Engineer 

which approval shall not be unreasonably withheld. For the avoidance of 

doubt, it is agreed that the Contractor shall at all times be responsible for 

ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Engineer considers may 
have a Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples. If there is no 
defect the test shall be a Compensation Event. 

 
34.2 #1% of the amount of work done should be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of 
actual charges. We may allow testing certificates of GERI or Government 
approved Lab by R&B Department/ PIU. 

 

34.3 Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka 
laboratory building with all facility on site at location specified by the 
engineer in charge. Penalty as per R&B Circular no._________ Dt._________. 

 
35. Correction of defects 

 
35.1 The engineer shall give notice to the Contractor of any defects before the end 

of the defects Liability Period, which begins at Completion and is defined in 
the contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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37. Bill of Quantities 

D. COST CONTROL 

 

37.1 The bill of Quantities shall contain items for the constructions, installation, 

testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

 
38. Change in the Quantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any 

instruction in this connection which may be given to him in writing signed by 

the Engineer and such alteration shall not invalidate the contract and any 

additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he agreed to do the main work 

and at the same rate as are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the 

tender by more than 130%, the contractor will be paid for the quantity in 

excess of 130%, at the rate entered in the SOR of the year during which the 

excess in quantity is first executed. 

 
39. Variations 

 

39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate 

is specified in this contract, then such class of work shall be carried out as 

under. 

 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 

than one comparable items, the item of the contract which is nearest in 

comparison with regard to class or classes of the work involved shall be 

selected and the decision of the Superintending Engineer as to the nearest 

comparable item shall be final and binding on the contractor. 

 
(ii) If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the 

amount arrived at the rates in the “Schedule of Rates” of the Division in the 

year in which the tender was received. If the Schedule of rates of the Division 

does not contain all the items, the percentage increase or decrease of the 

tender shall be calculated considering such items which were included in the 

“Scheduled Rates” of the division for the year and for materials consumed on 

such item the rate to be charged would be the basic rate taken into account 

for fixing the rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 

the basis of detailed rate analysis after hearing the contractor before a 

Committee of two Superintending Engineers stationed at the same place or 

the nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 

upon, then the contractor shall within seven days of the date of receipt by him 

of the order to carry out the work, inform the Engineer-in-charge of the rate, 

which it is his intention to charge for such class of work and if the Engineer in 

charge does not agree to this rates, he shall by notice in writing be at liberty  

to cancel his order to carry out such class of work and arrange to carry it out 

in such manner as he may consider it advisable, provided always that if the 

contractor shall commence work or incur any expenditure in regard thereof 

before the rates shall have been determined as lastly herein before 

mentioned, then in such cases he shall only be entitled to be paid in respect of 

the work carried out or expenditure incurred by him prior to the date of the 

determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the Engineer-in-charge. In the event of the dispute, the decision of 

the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 

drawings and specifications recommended by the contractor and accepted by 

the competent authority, the alternation above referred to shall be within the 

scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears to the 

cost of the original work and the certificate of the Engineer-in-charge as to 

such proportion shall be final and conclusive. 

 
41. Cash Flow Forecasts 

 
41.1 When the programme is updated, the contractor is to provide the engineer 

with an updated cash flow forecast. 
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42. Payment certificates. 

42.1 The Contractor shall submit to the Engineer monthly statements of the 

estimated value of the work completed less the cumulative amount certified 

previously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking in to account 

any credit or debit for the month in question in respect of materials for the 

works in the relevant amounts and under conditions set for thin sub-clause 

32.3 of the Contract Data (secured Advance). 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 

compensation events. 

42.6 The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified 

by the Engineer within 28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract 

to the Contractor will be made by the Employer. Hence, it is the responsibility 

of the contractor to pay the GST to the concerned Authority of Government. 

We should decide policy for estimate base on R&B SOR other than 2023-24 

and other RA items and electrical items. 

43.3 Items of the works for which no rate or price has been entered in will not be 

paid by the Employer and shall be deemed covered by other rates and prices 

in the Contract. 

 
44. Compensation events 

 
44.1 The following are compensation Events unless they are caused by the 

Contractor: 

(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 

 
44.2 In case of compensation event occurs and it prevents the work being 

completed beyond the Intended Completion Date then Authority will approve 
Extension of Time with eligible contractual price escalation. 
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45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 

due date of bid submission except GST. However, any subsequent changes in 

the tax structure by Government after due date of bid submission will be 

compensated (+/-) on availability or submission of actual documentation. 

Contractor will have to intimate Engineer regarding changes occurred in the 

tax structure after bid submission. If the contractor fails to provide such 

information and if any financial obligation may arise due to change in tax 

structure, same will be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. Ref. 43.2 

 
46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the 
amount of secured advance granted, if any, during the month less the 
amount of secured advance recovered, if any during the month. It will 
exclude value for works executed under variations for which price 
adjustment will be worked separately based on the terms mutually 
agreed. 

 
47.2 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clause in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs. 

 
48. Retention 

 
48.1 The Employer shall retain from each payment due to Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractor and half when the Defects Liability Period has passed 

and the Engineer has certified that all Defects notified by the Engineer to the 

Contractor before the end of this period have been corrected. 

 
48.3 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 

 
In case, Contractor requests for refund of the Retention Money 

deducted by the Employer under the provision of this clause, Employer shall 
consider the said request of the Contractor provided that the refund 
hereunder shall be made in tranches of not less than 1% (One Percent) of the 
Contract Price and Contractor furnishes an irrevocable and unconditional 
Bank guarantee for an equal amount substantially in the format of Bank 
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 
day beyond the scheduled / extended Defects Liability Period. On completion 
of the whole works, the contractor has however an option to submit a fresh 
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of 
the total value of work executed substantially in the format of Bank Guarantee 
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond 
the Defect Liability Period and yet refund the Retention Money Bank 
Guarantee submitted for refund of Retention Money. 

 
49. Liquidated Damages 

 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 

than the Intended Completion Date (for the whole works or the milestone as 

stated in the contract data). The total amount of liquidated damages shall not 

exceed the amount defined in the Contract Data. The Employer may deduct 

liquidated damages from payment due to the Contractor. Payment of 

liquidated damages does not affect the Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor 

shall not be entitled for any interest on the over payment calculated from the 

date of payment to the date of repayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 

stated in the Contract Data as Liquidated damages for such default and not as 

penalty for everyday or part of day which shall elapse between relevant time 

for completion and the date stated in the taking over certificate of the whole 

of the works on the relevant section, subject to the limit stated in the contract 

data. 

The employer may, without prejudice to any other method of recovery 

deduct the amount of such damages from any monies due or to become due to 

the contractor. The payment or deduction of such damages shall not relieve 
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the contractor from his obligation to complete the works on from any other of 

his obligations and liabilities under the contract. 

 
49.4 If, before the Time for Completion of the whole of the Works or, if applicable 

any Section, a Taking Over Certificate has been issued for any part of the 

Works or of a Section, the liquidated damages for delay in completion of the 

remainder of the Works or of that Section shall, for any period of delay after 

the date stated in such Taking-Over-Certificate, and in the absence of 

alternative provisions in the Contract, be reduced in the proportion which the 

value of the part so certified bears to the value of the whole of the Works or 

Section, as applicable. The provisions of this Sub-clause shall only apply to the 

rate of liquidated damages and shall not affect the limit thereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 

to the contractor a sum stated in Contract Data as bonus for every completed 

month but subjected to maximum amount as stated in Contract Data; 

which shall elapse between the date of completion of all items of works as 

stipulated in the contract, including variations ordered by the Engineer and 

the time prescribed in Clause17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal or more than 6 months. The bonus would be paid 

asunder 

 

% of Time Saved % of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 
51. Advance Payment. 

 
51.1 The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be 

Recorded in writing) to the Contractor of the amounts stated in the Contract 

Date by the date stated in the Contract Date, against provision by the 

Contactor of an Unconditional Bank Guarantee in a form and by a bank 

acceptable to the Employer in amounts and currencies equal to be at least 

110%oftheadvancepayment.Theguaranteeshallremaineffectiveuntilthe 
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advance payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. The 

Mobilization advance would be deemed as interest bearing advance at an 

interest rate of 10 % to be compounded, quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay for Equipment, 

plant and Mobilization expenses required specifically for execution of the 

Works. The Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other documents to the 

engineer. 

 
51.3 The advance payment shall be repaid by deduction proportionate amount 

from payments otherwise due to the Contractor, following the schedule of 

completed percentages of the Works on a payment basis. No account shall be 

taken of the advance payment or its repayment in assessing valuations of 

work done, variations, price adjustments, Compensation Events, or Liquidated 

damages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date specified in the  

Letter of Acceptance and shall be issued in an amount and form and by a bank 

or surety acceptable to the Employer, and denominated in Indian Rupees. The 

performance Security shall be valid until a date 60 days from the date of 

expiry of Defects Liability Period and the additional security for unbalanced 

bids shall be valid until a date 28 days from the date of issue of the certificate 

of completion. 

 
53. Deleted 

 
54. Cost of Repairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damages 

arises from the Contractor’s acts or omissions. 
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E. FINISHING THECONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion 

of the works and the Engineer will do so upon deciding that the work is 

completed. 

 
56. Taking Over 

 
56.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 

 

57. Final Account 
 

57.1 The Contractor shall supply to the Engineer a detailed final account of the 

total amount that the Contractor considers payable as full and final settlement 

of all claims under the Contract for items before the end of the Defects 

Liability Period. The Engineer shall issue a Defect Liability Certificate and 

certify any final payment that is due to the Contractor within 56 days of 

receiving the Contractor's account if it is correct and complete. If it is not, the 

Engineer shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Engineer shall decide on the 

amount payable to the Contractor and issue a payment certificate, within 56 

days of receiving the Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses 

and savings in final account is observed, the Engineer/Employer shall be at 

liberty to restrict the final payment of BOQ items to the lowest amount 

evaluated of the bids considering the final quantities and the rates quoted 

including the rebates if any. Payment of variation items shall however be 

made at the rates approved by the Employer, within 90 days from the  

physical completion of work.(Applicable for item rate tender only) 

Operating and Maintenance Manuals 
 

57.3 If “as built” drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the Contract 

data. 

 
57.4 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 

Engineer shall withhold the amount stated in the Contract Data from 

payments due to the Contractor. 

 
58. Termination 

58.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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58.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

1. The contractor stops work for 28 days when no stoppage of work is 
shown on the current programme and the stoppage has not been 
authorized by the Engineer 

 
2. The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28days; 
 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 
 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer; 

 
6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

borrower, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Borrower of the benefits of free and open 

competition. 

 
58.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not. 

 
58.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

 
59. Payment upon Termination 

59.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a Certificate for the value of the work 

done less advance payments received up to the date of the issue of the 
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Certificate, less other recoveries due in terms of the contract, less taxes due to 

deducted at source as per applicable law and less the percentage to apply to 

the work not completed as indicated in the Contract data. Additional 

Liquidated Damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor the difference shall be a debt 

payable to the Employer. 

59.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance material brought 

by the contractor and available at site, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed solely on the 

works, and the Contractor’s cost of protecting and securing the Works and 

less advance payment received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to deducted at 

source as per applicable law. 

60. Property 

60.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 

deemed to be property of the Employer, if the Contract is terminated because 

of a Contractor’s default. 

 
61. Release from Performance 

61.1 If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the 

Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before receiving it 

and for any work carried out afterwards to which commitment was made. 
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F. SPECIAL CONDITIONS OFCONTRACT 

 
62. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or 

other, and for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the 

Engineer a return in detail, in such form and at such intervals as the Engineer 

may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the site and such 

other information as the Engineer may require. 

 
63. COMPLIANCE WITH LABOURREGULATIONS 

 
During continuance of the contact, the Contractor and his sub- 

contractor shall abide at all times by all existing labour enactments and rules 

made thereunder, regulations, notification and bye laws of the State or central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notifications that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that 

are applicable to the construction industry are given below. The Contractor 

shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for 

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have the right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
A) Workmen Compensation Act 1923:- The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 
 

B) Payment of Gratuity Act. 1972:- Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 
10 or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are: 

 
1. Pension or family pension on retirement or death, as the case maybe. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriages. 
 

E) Contract Labour(Regulation & Abolition) Act 1970: The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour. 

 
F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Building, Roads, 
Runways are scheduled employment. 

 
G) Payments of wages Act 1936:-It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages 
of the workers. 

 
H) Equal remunerations Act 1979 :- The Act provides for payment of  equal 

wages for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I) Payments of Bonus Act 1965:- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages 

to employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 

workedoutbytakingwagesasRs.2500/-per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability of 

this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and 

procedure for resolutions of Industrial disputes, in what situations a strike or 

lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the State and Central Government to 50). The Act provides for laying 

down rules governing the conditions of employment by the Employer on  

matters provided in the Act and get the same certified by the designated 

Authority. 

 
L) Trade Unions Act 1926:-The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 

have given certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :-The Act prohibits 

employment of children below 14 years of age in certain occupations and 

process and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child labour is prohibited in Building 

and Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions 

of service) Act 1979:-The Act is applicable to an establishment which employs 

5 or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in 

another state).The inter-state migrant workmen, is an establishment to which 

this Act becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, traveling expenses from home up to the establishment and 

back, etc. 

 
O) The Building and Other Construction workers (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 

establishments who carry on any building or other constructions work and 

employ 10 or more workers are covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 1% of 

the cost of construction as may be modified by the government. The Employer of 

the establishment is required to provide safety measures at the Building or 

construction work and other welfare measures, such as canteens, First Aid 

facilities, Ambulance, Housing accommodations for workers near the workplace 

etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officers appointed by the Government. 
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P) Factories Act 1948 :-The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing 10 persons or more with aid of power or 20 or more 

persons without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 

authority as per rule. The royalty charges paid shall be borne by the 

contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made  thereof 

from time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act,1974 
2. Air (Prevention and Control of Pollution Act1981 
3. Environmental (Protection) Act1986 

 
The contractor must commit to adopting Environmental  

management plan for best energy use, waste management, the reduction 
of pollution as in EMS (Environmental Management system)ISO-14001- 
2015 

 
64. ARBITRATION (GCC Clause24) 

The procedure for arbitration will be as follows: - 

 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision 
was wrongly taken, the decision shall be referred to #Superintending 
Engineer (Higher Authority) within 14 days of the notification of the 
Engineer's decision. If the issue is not resolved, any party can refer the matter 
for conciliation within 15 days from the decision given by the #Superintending 
Engineer. 

 

24.2 
(a) For the work up to Rs.250 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending Engineer, both the parties have to refer to 
the #Chief Engineer concerned for the conciliation process. 

(b) For the work more than Rs.250 Cr., if any of the parties is not satisfied 
with the decision of the Chief Engineer, both parties have to refer to the 
#Secretary, Health Department, Government of Gujarat for the conciliation 
process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 
Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 
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SECTION - 4 

CONTRACT DATA 



 

Page 106 of 147 
 

#CONTRACT DATA 

 
 

Item marked “N/A” do not apply to this Contract. 

 
 

Clause Reference With 
respect To section 3 

 

1. The Employers is [CL.1.1] 
 Name: Principal Secretary, Health and Family Welfare Department  
 Address: 7th floor, Block-7, Sachivalay, Gandhinagar.  
 Name of authorized Representative (Chief Engineer, PIU)  

2. The Engineer is Superintending Engineer.  
 Name of Authorized Representative: Executive Engineer  

3. The Defects Liability Period is ................. years from the date of 

completion. 

[CL.1.1&33] 

4. The Start Date shall be 1stdays for the date of issue of the Notice 

to proceed with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 

12 Months after start of work with the following milestones: 

[CL.1.1,17&2] 

 Milestone dates: 

Physical works to be completed Period from the start date 
Milestone1i.e. .……% ................................... days. 

Milestone2i.e. ….....% ................................... days. 

Milestone3i.e. ……..% .................................. days. 

Milestone4i.e. ……..% .................................. days. 

[CL.2.2& 49.1] 

6. The Site is located at civil Hospital Campus, Asarwa, Ahmedabad. [CL.1.1] 

7. The name and identification number of the Contract is: [CL.1.1] 

8. The works consist of maintenance with items asper 

B.O.Q. The works shall, inter alia, include the following, as 

Specified or as directed: 

[CL.1.1] 

 (A) Road Works 

Site clearance; setting – out and layout; widening of existing 
carriageway and strengthening including camber corrections; 
construction of new road/ Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and 
guard other related items; construction/extension of cross drainage 
works, bridge, approaches and other related stones; protective works 
for roads/bridge; all aspects of quality assurance of various 
components of the works; rectification of The defects in the completed 
works during the Defects Liability Period; submission of “As- built’’ 
drawings and any other related documents; and other item of work as 
may be required to be carried out for completing the work in 
accordance with the drawings and the provisions of the contract and to 
ensure safety. Delete 
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 (B) Bridge Works 

Site clearance; setting out, provision of foundations, piers abutments 

and bearing; prestressed/reinforced cement concrete superstructure; 

wearing coat, hand railings, expansion joints, approach slabs, drainages 

spouts/ downtake pipes, arrangements for fixing light posts, water 

mains, utilities etc; provision of suitably designed protective works; 

providing wing/return walls; provision of road markings, road signs 

etc.; all aspects of quality assurance; clearing the site and handing over 

the works on completion; rectification of the defects during the Defects 

Liability Period and submission of “As-built” drawings and  other 

related documents; and other items of work as may be required to be 

carried out for completing the works in accordance with thedrawings 

and the provisions of the contract and to Insure safetyDelete 

 

 (C) Building Works 
(D) Other Items 

 
Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 

[CL.1.1] 

10. The following documents also form part of the Contract: 
 As per clause2-3  

[CL.2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

12. The language of the Contract documents is English [CL.3.1] 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 

14. The Schedule of Other Contractors [CL.8] 

15. The Schedule of Key Personnel As per Annex – II to SectionI [CL.9] 

16. The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited  

to four. After each occurrence, the contractor will pay an additional 

premium necessary to make insurance valid for four occurrences 

always. 

[CL13] 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be award of contract. [CL.21] 

19. The period for submission of programme for approval of the engineer 
shall be 21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

20. The period between program updates will be .......... days. [CL.27.3] 

21. The amount to be withheld for late submission of an updated 
programme shall be Rs ................ lakhs 

[CL. 27.3] 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the 
course of execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 

to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 

etc. not caused by the contractor. 

[CL. 44] 
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 (iv) Artesianconditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanentwork 

(vii) Presence of historical, archeological or religiousstructures, 

monuments interfering with theworks 

(viii) Restriction of access to ground imposed by civil, judicial,or 

military authority 

 

23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

• If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100%. 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the followingformula: 

 
VL= 0.85 x (Pl/100) x R x (Li–L0)/L0 

VL = Increase or decrease in the cost of  work  during  the  
month under consideration due to changes in rates for 
locallabour 

L0 = The consumer price index for industrial workers for the 
State on 28 days preceding the scheduled date of 
opening of technical Bids as published by Labour 
Bureau, Ministry of Labour, Government ofIndia 

Li= The consumer price index for industrial workers for the 
State for the month under consideration as published by 
the Labour Bureau, Ministry of Labour, Government of 
India. 

Pl = Percentage of labor component of thework. 

[CL.47] 

 
Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of 
cement procured by thecontractor 

Vc= 0.85 x (Pc/100) x R x (Ci– C0)/C0 

Vc = Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

C0 = The all India wholesale price index for Ordinary 
Portland Cement on 28 days preceding the 
scheduled date of opening of technical bid as 
published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 
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Ci= The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce &Industry. 

 
Pc = Percentage of cement component of the work 

 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the followingformula 

Vs = 0.85 x (Ps/100) x R x (Si– S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 
 

So= The all India wholesale price index for steel (Mild  Steel  -  Long  Products  
Rebars) on 28 days preceding the date of opening of Bids as published by the 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce &Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel - Long 

Products Rebars) for the month under consideration as published by 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce &Industry. 

 
Ps = Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- Long 

products Rebar’s has been chosen to represent the steel 
group. 

 
Adjustments of bitumen component 

 
(iv) Price adjustment for increase in the cost of bitumen shall be paid in 

accordance with the followingformula 
 

Vb = 0.85 x (Pb/100) x R x (Bi– B0)/B0 

 
Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

 
Bo = The official retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of opening of 
technical bid. 

 
Bi= The official retail price of bitumen of IOC depot at the nearest 
centre for the 15thday of the month under consideration. 

 
Pb = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the followingformula 

 
Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 prior to  
the date of opening ofBids. 

 
Fi= The official retail price of HSD at the existing consumer pumps of 
IOC at the nearest centre for the 15thday of the month of the under 
consideration. 

 
Pf = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in 
accordance with the followingformula 

 
Vp = 0.85 x (Pp/100) x R x (Pi– P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 

 
P0 = The all India wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pi= The all India average wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pp= Percentage of plant and machinery spares component of the work. 

 
Note: For the application of this clause, index of Heavy Machinery and parts 

has been chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials 
other than cement, steel, bitumen and POL procured by the contractor 
shall be paid in accordance with the followingformula 

 
Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than 
cement, steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index (all commodities) on 28  
days preceding the scheduled date of opening of technical Bids, as 
published by the Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of Commerce 
&Industry. 

 
Mi= The All India wholesale price index (all commodities) for the 
month under consideration as published by the Office of the 
Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Pm = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the 

entire contract: 

 SC PHC CHC Other

s 

LabourPl  % 35%    

Cement–Pc____% 11%    

Steel-Ps______% 18%    

Bitumen–Pb____%     

POL–Pf________% 1%    

Plant 
&MachinerySparesPp______

% 

1%    

Other Materials–
Pm________% 

34%    

Total 100

% 

100

% 

100

% 

100% 

 

Note- 1) Delete 
2) for new construction of SDH/DH/Medical Colleges and Other building works % shall be 

applicable as mentioning tender documents. 
25. The proportion of payments retained (retention money) shall be 6% {CL. 48} 

from each bill subject to a maximum of 5% of final contractprice. 

 
26. Amount of Liquidateddamagesfor For Whole of work {CL.49} 

delay in completionofworks (1/2000)thof the Initialcontract 
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price, rounded off to the nearest 

Thousand, per day. For sectional 

Completion (wherever specified In 

item 6 of Contract data) (1/2000)thof 

initial contract price for #5 km 

Section, rounded off to the nearest 

thousand per day. 
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL.49} 

For delay incompletion work Contract Price rounded off to 

the nearest thousand 

 
28. Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be given 

as per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

Completion of work Price 

 
30. The amount of the advance payment are: {CL. 51 &52} 

 
#NatureofAdvances Amount (Rs.) Conditions to 

Be fulfilled 

I   Mobilization   10% of the contract On submission of unconditional 

Price Bank Guarantee. (tobedrawn 

before the end of 20% of the 

contract period). The contractor 

may furnish four bank guarantees 

of 2.5 % of each valid for the full 

period. 

 
ii Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

will be subject to a 

maximum of 5% of the 

Contract Price 

After equipment is brought to site 

(provided the Engineer is 

satisfied That the equipment is 

required for performance of the 

contract) and on submission of 

unconditional Bank Guaranteefor 

amount of advance 

 
iii Secured Deleted 

Advance for 

Non-persish 

able material 

Brought to site 

 
(The advance payment will be paid to the Contractor no later than 28 days after 

fulfillment of the above conditions). 

 
31. Repayment of advance payment for mobilization and equipment {CL.51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim 

payments certified by the Engineer under the Contract. Deduction shall 

commence in the next Interim Payment Certificate following that in which the 
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total of all such payments to the Contractor has reached not less than 20 percent 

of the Contract Price or 6 (six) months from the date of payment of first 

installment of advance, whichever period concludes earlier, and shall be made at 

the rate of 20 percent (collectively for both Mobilization Advance 

andEquipment Advance)of the amounts of all Interim Payment Certificate until 

such time as the loan has been repaid, always provided that the loan shall be 

completely repaid prior to the expiry of the original time for completion pursuant 

to Clause 17 and28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be 

decided after evaluation of the bid) as additional security in terms of ITB Clause 

29.5 

 
The standard form of Performance security acceptable to the Employer shall be 

an unconditional Bank Guarantee of the type as presented in Section 8 of the 

Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL.58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL. 58}  

are required within 28 days of the issue of certificate of completion of the whole 

or section of the work, as the case maybe. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by 

the Date required is Rs ........... Lakhs. 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} 

the Employer’s additional cost for completing the Works shall be 20 percent
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SECTION - 5 

TECHNICAL SPECIFICATION 
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 Additional Technical specification 
Technical Specifications 

Pre-Fabricated Modular Operation Theatres 

 

 

Item No 01 

 

Supply, Installation, Testing, and Commissioning (SITC) of 40 mm 

thick prefabricated modular operation theater (OT) panels for wall 

and ceiling system. Panel Core consists of high-pressure injected rigid 

Polyurethane Foam (PUF) with a density of 40 Kg/m³ (±2 Kg/m³). 

Front Skin: 0.8 mm thick Electro Galvanized Plain (EGP) for durability 

and impact resistance. Back Skin: 0.8 mm thick Pre-Painted 

Galvanized Iron (PPGI) sheet. Panels are fixed to existing brick walls 

using an SS or GI U-channel substructure. A variable cavity/gap is 

maintained between the brick wall and the steel panel to allow for 

flush mounting of conduits and equipment like X-ray viewers and 

surgeon control panels. The panel surface must be coated with 300 

microns Dry Film Thickness (D.F.T.) of anti-bacterial paint. The paint 

must be free from toxic agents like formaldehyde, toluene, xylene, 

and paradichlorobenzene and as per detailed item specification. 

 

                Item no 02  
Supply, Installation, Testing and Commissioning of Laminar air 

flow system. The ceiling filtration system shall be designed to 

ensure unidirectional distribution of sterile air in the surgical 

theatre to ensure cleanliness of all the area covered by the air 

flow. Final pressure drop : 600 Pa (maximum). Maximum 

operating temperature: 600°C . Size of laminar airflow system 

shall be minimum 8 feet x 8 feet and as per detailed item 

specification. 

 

➢ LAMINAR AIR FLOW SYSTEM 

➢ The ceiling filtration system shall be designed to ensure unidirectional 

distribution of sterile air in the   surgical theatre to ensure cleanliness of all 

the area covered by the air flow. 

➢ The laminar flow system shall comprise of thick extruded aluminium 

profiles frame and sealed gasket. The filters installed in the plenum shall be 

suitable for application for laminar flow and clean rooms. These filters shall 

meet following specifications: 

➢ Separators: Continuous thermo plastic chord 

➢ Sealant: Polyurethane 

➢ Gasket: One-piece polyurethane 

➢ MPPS average efficiency: > 99.95% 
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➢ 3 Micron DOP efficiency:> 99.99% 

➢ Final pressure drop: 600 Pa (maximum) 

➢ Maximum operating temperature: 600°C 

➢ RH: 40-60% 

➢ The ceiling system shall be equipped with “H 14” class HEPA filters 

positioned in the ceiling to achieve 0.25 m/s flow at the diffuser. 

➢ Filtration ceiling system holding structure, filter frames and top plenum 

shall be made of aluminium/stainless steel. 

➢ The filtration ceiling system shall have diffuser/flow equalizer to achieve 

uniform and constant air distribution over the whole surface. It shall be 

CE/US FDA/ETL/UL /BIS certified/ listed. 

➢ The air management system shall be designed to achieve Class 100 

Cleanliness with the following parameters: 

➢ Bacteriological class=B (5 CFU/m3) 

➢ Particle decontamination kinetics CP=5 minute 

➢ ISO 14644 /1 or latest classification= ISO 5 

➢ Third party validation shall be obtained from Government approved 

environment laboratory (after installation) 

➢ Positive pressure shall be maintained inside the MOT to prevent 

contamination due to air from outside. 

➢ The supplier shall provide test certificate for HEPA filter and laminar air 

flow systems from the original manufacturers. 

➢ Size of laminar airflow system shall be minimum 8 feet x 8 feet. 

➢ It shall be CE/UL/US FDA/ETL /UL/BIS certified/listed. 

 

 

                    Item No :- 03 
Supply, Installation, Testing and Commissioning of PVC flooring 

including  Suitable self – levelling shall be done before PVC 

Flooring .The flooring should have a mininum  thickness  2 mm 

thick anti-static seamless PVC flooring and as per detailed item 

specification.   

        
             

PVC FLOORING WITH SELF-LEVELLING 

➢ Suitable self-levelling shall be done before PVC flooring to avoid undulation 

within the MOT. 

➢ It shall be minimum 2 mm thick anti-static seamless PVC flooring. 

➢ Floor shall be smooth, non-slippery, impervious material conductive 

enough to dissipate static electricity but not conductive enough to 

endanger personnel from electric shock. 

➢ Continuous roll of PVC flooring shall be used and joints shall be welded by 

special PVC thermal welding units using PVC welding bars of same colour. 

➢ The sheets shall be highly durable and resistant to shock, scratch and 

indentation. The conductive material shall be uniformly impregnated as 

grains. 

➢ It shall be inert to body fluids, chemicals and disinfectants and shall not be 
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affected by temperature variation within the OT. 

➢ The floor shall efficiently discharge electric charges up to 2 kV. 

➢ Flooring shall be done by skilled workers of accredited agencies authorized 

by the supplier of PVC sheets. The electrical resistance (point to ground) 

shall be within 2.5x104 to 5x106 Ohms. The floor shall not allow build-up 

of electrical charge beyond 100 Volts due to antistatic effect. The corners 

shall not be terminated sharply and concealed cove- former (aluminium) 

shall be used to overlap the wall panel to a height of approximately 25 mm 

and sealed perfectly and uniformly. Self-levelling compounds shall be used. 

➢ The conductive copper grid laid underneath the PVC sheet shall be 

supported by liquid epoxy compounds allowed to set as a uniform and level 

surface. The copper strips to be made visible by grinding and no copper 

strip shall project more than 0.5mm above level surface to avoid damage to 

the PVC sheet. One earthing lead shall be brought out from every 150 sqft 

area and attaching it to the main earthing strip/ground. 

➢ Copper grounding strips (0.5 mm thick, 50 mm width) shall be laid flat on 

the floor in the conductive adhesive and connected to copper strip of 

grounding. The connection from copper grid shall be brought out uniformly 

at places to form equipotential grid. 

➢ Flooring shall be mechanically shock proof, scratch proof, flame retardant 

and antimicrobial. 

➢ Corners shall be uniformly curved. 

➢ Colour shall be uniform, pleasant and matching with ambience and as 

approved by the department. 

 

 

 

 

               Item No :- 04 

    Supply, Installation, Testing and Commissioning of Hermetically sealed 

doors the door to the  should be a hermetically sealed, single sliding door 

measuring 2.1 meters in height and 1.5 meters in width and as per detailed 

item specification. 
 

HERMETICALLY SEALED DOORS 

➢ Door sizes shall be as per below option and quantities will be as per BOQ. 

➢ Hermetically sealed doors size: 2.1 m x 1.5 m 

➢ Hermetically sealed doors size: 2.1 m x 1.5 m with Lead Line (As per AERB 

Norms) 

➢ These shall be hermetically sealed, single sliding doors. 

➢ The controller shall be capable of being operated by elbow switches/foot 

switches as well as touch less sensor. 

➢ The track and its cover shall be of stainless steel/aluminium and the 

running surface for the top rollers shall be suitably angled to reduce 

resistance to movement. 

➢ The door leaf shall be hung by means of hard plastic rollers of high quality 

with double bearing at the top. Rollers shall be provided under the 

stainless steel/aluminium track to enable smooth and noiseless movement. 
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➢ Opening and closing of the door shall be microprocessor controlled electro-

mechanical movement with the provision of manual operation. 

➢ The door material shall be of SMS/ HPL. Colour shall match the interior and 

care shall be taken to make the leaf strong and light weight. 

➢ One shall be able to open and close the door effortlessly in case of failure of 

automatic mechanism. 

➢ Door opening handle shall be strong and sturdy. Material of the handle 

shall be of SS (gloss/matte finish). Door shall be provided with high quality 

cylindrical/ ESPAG lock. 

➢ Door leaf shall have high quality synthetic rubber gasket with long life to 

ensure hermetic sealing (to maintain air pressure differential) with air 

tightness of 99.99% at a pressure of minimum 75 Pa. 

➢ The finished floor on either side of the door shall be perfectly level 

(maximum permissible difference + 1 mm). 

➢ The overall thickness of the finished door shall be 50-60 mm. The inner 

part of the door shall be filled with CFC free polyurethane foam thickness of 

about 48 mm. (Sealed airtight to prevent further ingress of any microbial 

organism). 

➢ The door and controls shall comply with IEE regulation. All motors used 

shall be DC brushless / PMDC motors with essential isolation from mains. 

➢ Door shall be with vision window of minimum size 300 mm x 300 mm with 

double glazed panels and hermetically sealed. 

➢ Door movement shall have minimum noise. 

➢ The starting time after receiving the signal shall be adjustable between 0.5 

to 10 seconds. 

➢ The door controller shall be CE marked. 

➢ Test certificate for hermetically sealed door frame (factory test certificate) 

shall be enclosed with the pre dispatch documents. 

                  Item No 05 

Supply, Installation, Testing and Commissioning of Touch screen 

control panel the 20" or more.  This control panel shall work as the 

central control panel for the HVAC controls, instruction board, 

touch screen and ON/OFF of MOT light. It shall be CE/US 

FDA/ETL/UL/BIS certified/ listed.The Control Panel shall be able to 

display the Isolation Panel Alarm Conditions along with MGPS 

Alarms and as per detailed item specification. 

 

                        TOUCH SCREEN CONTROL PANEL: 20" or more 

➢ The control panel shall be touching screen panel. This control panel shall 

work as the central control panel for the HVAC controls, instruction board, 

touch screen and ON/OFF of MOT light. It shall be CE/US FDA/ETL/UL/BIS 

certified/ listed. 

➢ The touch screen shall be wall mounted, stationed in the visibility line of 

the surgeon and MOT staff. The access height shall be convenient for the 

nurse to operate. 

➢ The panel shall accommodate digital clock and the elapsed time indicator. 

➢ The medical gas alarm shall indicate high and low gas pressures for each 
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gas service (except for vacuum, for vacuum it shall be normal or low) 

present in the MOT including vacuum. This shall be supported by audio 

visual alarm also. The panel shall have an alarm mute (fault annunciation) 

facility. The sensors (pressure switches) shall be at the nearest isolation 

valve. 

➢ It shall have control for general lighting: ON/OFF and dimming controls 

organized in groups to provide uniform illumination. 

➢ On/Off operation of the operating light (major and satellite) shall be 

provided. 

➢ Hands free telephone set with memory shall be located at one side. 

➢ Temperature and humidity control for the room connected to the AHU 

(adjustable from the panel) shall be provided. There shall be a provision of 

MOT temperature adjustment from the controller (temp adjustment of +/-

50C to be achieved within 5 minutes) wherever separate AHU is provided 

for each MOT. 

➢ Digital room pressure indicator in cm of H2O or equivalent shall be 

provided (signal from pressure sensor shall be provided to indicate 

pressure differential between MOT and outside). 

➢ HEPA filter bank differential pressure indicator shall be provided. 

➢ The Control Panel shall be able to be integrated with HIS (Hospital 

Information System)/BMS. 

➢ The Control Panel shall be able to display the Isolation Panel Alarm 

Conditions along with MGPS Alarms. 

 

 

 

 

 

               Item No 06 

Supply, Installation, Testing and Commissioning of Hatch boxes should 

be equipped with two doors and the doors shall be operated 

electrically/motorised. The hatch shall be designed in such a way that 

only one door shall be openable at one time. Hatch Box material shall 

be SS 304 grade. Length and width of the hatch box shall be minimum 

600mm by 600mm and as per detailed item specification. 

 

HATCH BOX 

➢ It shall be provided in each operation theatre to remove waste materials 

from the operation theatre to dirty linen area/corridor just adjacent to 

MOT. 

➢ Each hatch box shall be equipped with two doors and the doors shall be 

operated electrically/motorized. 

➢ The hatch shall be designed in such a way that only one door shall be 

openable at one time. 

➢ The UV light shall be so installed that it is kept ON while both the doors are 

closed. This UV light has to be automatically turned off in case of opening of 

either of the doors. 
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➢ Indicators shall be provided on both sides of the MOT so that door 

open/close status can be monitored from both sides. 

➢ Hatch Box material shall be SS 304 grade. 

➢ Length and width of the hatch box shall be minimum 600mm by 600mm. 

 

 

 

                          Item No 7 

  Supply, Installation, Testing and Commissioning of  LED type flat 

panel  X-Ray Viewing panel of miniumum 14" x  17" size . The body 

shall be of extruded aluminum powder coated with bacteria resistant 

and disinfectant resistant finish  and as per detailed item 

specification. 

& 

     Item no 8  

Supply, Installation, Testing and Commissioning of LED type Double 

Film  flat panel  X-Ray Viewing panel of miniumum  28" x  17" size. 

The body shall be of extruded aluminum powder coated with bacteria 

resistant and disinfectant resistant finish and as per detailed item 

specification. 

.     

X-RAY FILM VIEWER 

➢ LED type flat panel X-ray viewing panel shall be flicker free. 

➢ This shall comply with relevant electrical safety codes. 

➢ Mounting shall be flush with the wall to avoid dust accumulation and 

growth of organisms between wall and panel. 

➢ The body shall be of extruded aluminum powder coated with bacteria 

resistant and disinfectant resistant finish. 

➢ The diffuser on the front panel shall be a uniformly lit screen. 

➢ Dimming electronic control shall be enclosed at the bottom of the cabinet. 

➢ Proper spring-loaded film clip with rollers/holding button shall be 

provided to hold the films firmly and to remove the film without scratches. 

➢ It shall consist of dual panel viewing screen (minimum 14"x17" each). 

                           Item no 9  

Supply, Installation, Testing and Commissioning of Double-Bay 

Scrub Sink - Each fixture shall be fabricated from heavy gauge 

type 304 stainless steel (minimum thickness 1.5 mm) and shall 

be of seamless welded construction, polished to a satin finish. 

The scrub sink shall be provided with a front access panel which 

shall be easily removable for access to the water-controlled 

valve, waste connections, stoppers and strainers. Hands free 

operation shall include infra-red sensors with programmable 

adjustment. It shall be provided with infrared sensors, 

thermostatic control taps with fail safe temperature controls 
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and as per detailed item specification. 

 

SCRUB STATION (MINIMUM SIZE 1500MM) 

 

➢ Compact surgical scrub sink shall be designed for use in MOT complex for 

pre-procedural scrub. Double sink combination shall be provided. 

➢ Each fixture shall be fabricated from heavy gauge type 304 stainless steel 

(minimum thickness 1.5 mm) and shall be of seamless welded 

construction, polished to a satin finish. 

➢ The scrub sink shall be provided with a front access panel which shall be 

easily removable for access to the water-controlled valve, waste 

connections, stoppers and strainers. 

➢ Hands free operation shall include infra-red sensors with programmable 

adjustment. 

➢ Thermostatic mixing, valve control shall be located behind the access panel 

and it shall maintain constant water temperature. 

➢ Timing shall be adjustable to meet individual application requirements. 

➢ It shall be provided with infrared sensors, thermostatic control taps with 

fail safe temperature controls. 

 

 

 

Item No 10 

Supply, Installation, Testing and Commissioning of   double  arm 

moveable   pendant for anesthetist  and surgeon. It shall have double 

moveable arms (any combination) with total coverage of minimum 

1800 mm and minimum 330 degree. Each arm shall have ability of 

horizontal movement. Vertical movement shall be motorized and the 

arm height shall remain at a height greater than 6.5 feet above floor 

level. The pendant shall be European CE Certified with 4 digit notified 

body number/US FDA/ETL/UL/BIS certified/listed. Weight carrying 

capacity of the arm shall not be less than 180 kg and it shall have 

electromagnetic/pneumatic brakes and as per detailed item 

specification. 

 

PENDANTS FOR ANESTHETIST  

➢ Double arm moveable pendant for Anesthetist 

➢ The pendants shall comply with NFPA 99C/HTM 02-01/DIN/EN/ISO 7396-

1 as amended up to the last date of receipt of tenders. The support arms 

shall be extremely robust and revolve on high quality bearings, so that the 

pendant head glides smoothly and quickly to any desired position. 

➢ It shall have double moveable arms (any combination) with total coverage 

of minimum 1800 mm and minimum 330 degree. Each arm shall have 

ability of horizontal movement. Vertical movement shall be motorized and 

the arm height shall remain at a height greater than 6.5 feet above floor 

level. 

➢ Weight carrying capacity of the arm shall not be less than 180 kg and it 
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shall have electromagnetic/pneumatic brakes. 

➢ Each arm shall be capable of minimum 330 degree of rotation, which can 

be easily adjusted to suit the desired mode of operation. 

➢ The pendant shall be European CE Certified with 4 digit notified body 

number/US FDA/ETL/UL/BIS certified/listed. 

➢ The Pendant Service Heads shall be modular with minimum 800mm head. 

The heads shall be capable of accepting a range of shelves, infusion poles, 

electrical switch/sockets, gas outlets and other required accessories. The 

Pendant Heads shall support the range of Physiological Monitor Mounting 

Solutions. 

➢ The Pendant Service Heads shall be supplied with medical gas terminal 

units and 5A/15A or 6A/16 A hybrid sockets. 

➢ Pendant shall be supplied with outlets and probes as mentioned below as 

per the standard sequence of MGPS outlets for all gas services: 

➢ Oxygen outlets: 2 number 

➢ Vacuum outlets: 2 number 

➢ Nitrous oxide outlet: 1 number 

➢ Air (4 bar) outlets: 2 number 

➢ AGSS outlet: 1 number 

➢ Electrical sockets: 10 number 

➢ Adjustable shelf with two rails one on each side: 3 number 

➢ IV Fluid Pole with 4 hooks: 1 number 

➢ Data socket RJ-45: 2 number 

➢ Pendant supplier shall provide cut-outs for Patch Panels in Integrated OTs 

(only for integrated OT). 

➢ Anesthetist pendant shall have NIST connection for all gases to connect the 

MGPS system. 

 

Double arm moveable pendant for Surgeon 

 

➢ The Pendants shall comply with NFPA 99C/HTM 02-01/DIN/EN/ISO 7396-

1 asamended up to the last date of receipt of tenders. The support arms 

shall be extremely robust and revolve on high quality bearings, so that the 

pendant head glides smoothly and quickly to any desired position. 

➢ Double moveable arms (any combination) with total coverage of min 1800 

mm and minimum 330 degree. Each arm shall have ability of horizontal 

movement. Vertical movement shall be motorized and the arm height shall 

remain at a height greater than 6.5 feet above floor level. 

➢ Weight carrying capacity of the arm shall not be less than 180 kg. It shall 

have electromagnetic/pneumatic brakes. 

➢ Each arm shall be capable of minimum 330 degree of rotation, which can 

be easily adjusted to suit the desired mode of operation. 

➢ The pendant shall be European CE Certified with 4 digit notified body 

number/US FDA/ETL/UL/BIS certified/listed under medical devices 

directive. 

➢ The Pendant Service Heads shall be modular with minimum 800 mm head. 

The heads shall be capable of accepting a range of shelves, infusion poles, 

electrical switch/sockets, gas outlets and other required accessories. The 

Pendant Heads shall support the range of Physiological Monitor Mounting 
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Solutions. 

➢ The Pendant Service Heads shall be supplied with medical gas terminal 

units and 5A/15A or 6A/16 A hybrid sockets. 

➢ Pendant shall be supplied with outlets and probes as mentioned below as 

per the standard 

sequence of MGPS outlets for all gas services: 

• O2 and MA4: One each 

• Vacuum outlets: 2 number 

• Air (7 bar) outlet: 01 number 

• CO2 outlet: 01 number 

• Electrical sockets: 10 number 

• Adjustable shelf with two rails one on each side: 3 number 

• Data socket RJ-45: 2 number 

• IV Fluid Pole with 2 hooks: 1 number 

• (Pole shall be capable of stacking 4 syringe pumps) 

• Nitrous oxide outlet: 1 number 

➢ Pendant supplier shall provide cut-outs for patch panels in integrated OTs 

(only for 

integrated Ots). 

➢ Surgeon pendant shall have NIST connection for all gases to connect the 

MGPS system. 

 

 

                 Item No 11  

Supply, Installation, Testing and Commissioning of Peripheral 

Lighting and clean room luminaries with illuminance of minimum 

500 Lux. These shall be minimum 8 in numbers for each MOT and 

shall be with highly specular anodized aluminum and optical 

antiglare system. Luminaries cover shall be made of highly 

resistant, disinfectant proof laminated safety glass/acrylic with 

stylish fine-grained surface. Peripheral lighting shall be done 

according to IP 65 regulations and as per detailed item 

specification. 

 

PERIPHERAL LIGHTING AND CLEAN ROOM LUMINARIES (LED TYPE) 

➢ To provide peripheral lighting and clean room luminaries with illuminance 

of minimum 500 Lux. These shall be minimum 8 in numbers for each MOT 

and shall be with highly specular anodized aluminum and optical antiglare 

system. 

➢ Luminaries cover shall be made of highly resistant, disinfectant proof 

laminated safety glass/acrylic with stylish fine-grained surface. 

➢ The white luminaries' body shall be made of sheet steel/perfectly powder 

coated. 

➢ Recess frames shall be airtight. The fitting shall be flush with the ceiling 

and shall be removable from top or bottom. The light fitting shall be 

uniformly and aesthetically distributed on the ceiling to provide uniform 
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illumination in the MOT. Light shall not interfere when green mode 

endoscopy is performed. 

➢ Peripheral lighting shall be done according to IP 65 regulations. 

➢ Control equipment for the general lighting and the light dimming shall be 

provided in the theatre control panel. 

➢ The peripheral lights should be placed in such manner that it should 

provide high lux level in the sterile field area i.e near the OT table and 

decreasing toward the periphery so that the eyes of the surgeon and 

operating team may acclimatize with the outer area of OT. 

                                Item No 12  

Supply, Installation, Testing and Commissioning of  Medical gas 

lines installation ( per OT).The medical gas pipeline shall cater 

to Oxygen (O₂), Medical Vacuum, and Medical Compressed Air (4 

bar / 7 bar, as specified),AGSS and nitrous oxide  up to the OT 

pendant from the nearest existing supply line through the outer 

passage, as directed by the Engineer-in-Charge and as per 

detailed item specification. 

 

MEDICAL GAS PIPE LINE INSTALLATION 

➢ The MOT firm shall ensure that MGPS works inside the MOT are carried out 

as per HTM 02-01/NFPA 99C/DIN/EN/ISO 7396-1 as amended up to the 

last date of receipt of tenders. 

➢ The MOT firm shall provide oxygen, air, vacuum, AGSS and nitrous oxide 

pipe line connections from the existing lines terminated outside the MOT. 

➢ The MOT firm shall do installation, testing and commissioning of complete 

MGPS system inside the operation theatre including distribution piping, 

pendants, outlets and other essential accessories. 

➢ Terminal units shall be gas specific and only accept the correct medical gas 

probe. Gas specific components shall be pin indexed to ensure that a 

correct gas specific assembly is accepted. 

➢ Each terminal unit shall be identified by the appropriate recognized name 

or symbol, colour, coding and shape as per HTM 02-01/NFPA 

99C/DIN/EN/ISO 7396-1 as amended up to the last date of receipt of 

tenders. Outlets shall be European CE with 4 digit notified body 

number/UL/ETL/US FDA/BIS certified/listed. 

➢ Copper pipes shall be of solid drawn, seamless, deoxidized, non-arsenical, 

half hard, tempered and degreased copper pipe. All copper pipes shall be 

degreased and delivered capped at both ends. The pipes shall be 

accompanied with manufacturers test certificate for the physical 

properties and chemical composition. The copper pipe shall comply with 

EN 13348 as amended up to the last date of receipt of tenders. 

➢ Copper pipe must have reputed third party inspection certificate 

(eg.Lloyd's, TUV, SGS). 

➢ Fittings shall be made of copper and suitable for a working pressure of up 

to 17 bar and especially made for brazed socket type connections. 

➢ The copper fitting shall comply with EN 1254-1 as amended up to the last 

date of receipt of tenders. 

➢ The brazing filler material shall comply with EN 1044 as amended up to the 
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last date of receipt of tenders. 

                              

                                 Item No 13 

Supply, Installation, Testing and Commissioning of  Double 

Dome OT Light with Ceiling mounted  having following features 

and enclosed technical specifications,  and as per detailed item 

specification. 

 

          MOT light – LED 

➢ MOT surgical lighting system shall provide an ideal combination of 

brightness, maneuverability and shadow resolution without sacrificing 

colour and accuracy through a consistent LED technology. Such lighting 

system shall have the following technical specifications: 

➢ Number of light heads: Two 

➢ Colour temperature range: 3800°K to 5000°K (±10%)-Variable colour 

temperature. 

➢ Field size diameter: 20cm to 28cm (+/- 10%) 

➢ Working range: 750mm to 1100mm (+/- 10%) 

➢ Illumination level: minimum 160,000 lux (both for major dome and minor 

dome separately) 

➢ Controls: control panel (two: one on the wall and other on dome) 
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- 

BID 

To : 
 

Address : 

 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s)of 

 

 

 
 

(------------------------------------------------------------------------------------------------------) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is 
reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete the whole of the Works in the Contact within the time stated in the 
document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between 
us. 

 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this------------------------- day of ----------------------------------- 20 

Signature ----------------------------------------------- in the capacity of --------------------- 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 

------------- 

(in block capitals or typed) 
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Address 

Witness 

Address 

Occupation 
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SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

Preamble 

 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so  

far as it is otherwise provided under the Contract, include all constructional 
plant, layout, supervision, materials, erection, maintenance, insurance, profit, 
taxes and duties, together with all general risks, liabilities and obligations set out 
or implied in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto 

Clause 29of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the use of 
compressed air drilling for its removal, and which cannot be extracted by ripping 
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr.)SOR  Year 2023_-2024___ 

Item 
No 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity Unit Rate In 
figures 

Amount 

      

 
I/We am/are willing to carry out the work at… ..................... % above/below percent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 
Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50Cr.):SOR Year 20___-20___ 

 
Item 
No 

Description of Item 
(with brief specification 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

       

 
(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

 
1 The Contractor shall exhibit a board with detailed specification and details of work as directed 

by the Engineer-In-Charge for which no extra payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 

3 GST and Income tax TDS will be deducted at a source while making payments of bills 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt.  
G.R.:  PRC-10/2017  Cement  Consumption/16/C  Date:11/05/2017  as  stated  in 
S.O.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost 
of difference of cement consumption have been deducted from the rate of original item at the 
rate of input rate mentioned in all the tender. 
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 5 GST extra applicable in case of work based on SOR 2023-24 only. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We------------------------------------------------- 

(name of Bank)of ------------------------------------------------ (name of country) having our 

Registered office  at  -------------------------------------------------------(  here in after called 

“the bank”)  are  bound unto  PIU General Fund A/C 11-114(name  of Employer) 

(here in after called “The Employer”)in the sum of ------------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ----------------------day of --------20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that the  

amount claimed by him is due to him owing to the occurrence of one or any of 

the three conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 

DATE--------------------------------------- SIGNATURE------------------------------ 

 

WITNESS--------------------------------- SEAL-------------------------------------- 
 
 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should be 

inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
Principal Secretary, Health and Family Welfare Department (Name of Employer) 
Chief Engineer (PIU), 4th Floor, NHM,PIU,RDD Bhavan, Civil Hospital Campus, Sector-12, 
Gandhinagar (Address of Employer) 

 

WHEREAS -----------------------------------------------------------   (name   and   address of 
Contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of------------------------------------------ 
(amount of guarantee)* ----------------------------- (in words), such sum being payable  in 
Types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or 
argument,  any  sum  or  sums  within  the  limits  of   ---------------------------------------- 
(Amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 
 

Name of Bank ----------------------------------------------- 
 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price specified in the Contract denominated in Indian Rupees. 



 

Page 138 of 147 
 

ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1.  (A)] 

 
TO, 
Principal Secretary, Health and Family Welfare Department (Name of Employer) 
Chief Engineer (PIU), 4th Floor, NHM,PIU,RDD Bhavan, Civil Hospital Campus, Sector-12, 
Gandhinagar (Address of Employer) 

 

WHEREAS -----------------------------------------------------------   (Name   and   address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of------------------------------------------ 
(amount of guarantee) ----------------------------- (in words),  such sum being payable in 
Types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or 
argument,  any  sum  or  sums  within  the  limits  of   ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

 
Name of Bank ----------------------------------------------- 

 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

Principal Secretary, Health and Family Welfare Department(Name of Employer) 
 

Chief Engineer (PIU), 4th Floor, NHM,PIU,RDD Bhavan, Civil Hospital Campus, Sector-12, 
Gandhinagar(Address of Employer) 

 

-------------------------------------------------------------------------------- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above-mentioned Contract,------------------------------- 

------------------- (name and address    of    Contractor) (herein after called “the 

Contractor”) shall deposit with (name of Employer) a bank guarantee his proper and 

faithful performance under the said Clause of the Contract in an amount of - (amount 

of Guarantee)*------------------------------------- in words). 

 
We, the --------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and notas Surety merely, the payment to---------------------------------------- 

(name of Employer) on his first demand without whatsoever right of obligation on 

our part and without his first claim to the Contractor, in the amount not exceeding--- 

---------------------- (amount of guarantee)* 

words) 

------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between --------------------------------- (name of 

Employer) and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modifications. 

This guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract until -------------------------------------- (name of 

employer) receives full repayment of the same amount from the contractor. 

 

YOUR’S TRULY 
 

Signature and Seal   
Name of Bank/Financial Institution     
Address   
Date   

 

* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 
 

 

 (date) 
To, 
 (Name and address of the Contractor) 

 
 

 
 
 

Dear Sirs, 
 

This is to notify you that your Bid dated for execution of 

the (Name of the contract and identification number, as 

given  in  the  Instructions  to  Bidders)  for  the  Contract  Price of  Rupees   

( ) (amount in words and figures) as corrected and modified  in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in 

para 34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt of this 

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability 

period i.e. up to  and the Additional Performance Security for an 

amount  equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to  and sign the contract, failing which action as 

stated in Para 34.3 of ITB will be taken. 

 

Yours Faithfully 

 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 
 

 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 
 

------------------------------- (date) 
To, 

 

 (Name and address of the Contractor) 
 

 

 
 
 

Dear Sirs, 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of  

 

 at a bid Price of  Rs. 

 . 

 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 

 

This agreement, made   on the   day of   between 
 _ (name and address of Employer) (Hereinafter called “the 
Employer) and   (name and address of 
contractor) hereinafter called “the Contractor” of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 

 
 

Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part of this 

Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 
 

i ) letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 
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iv ) Conditions of contract: General and Special 

v ) Contract Data 

vi) Additional conditions 

vii ) Drawings 

viii ) Bill of Quantities and 

ix ) Any other documents listed in the Contract 

data as forming part of the Contract. 
 
 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of  

Was hereunto affixed in the presence of: 

 
 

Signed, sealed and Delivered by the said  
 

 

 

In the presence of 

 
 
 

 
Binding signature of Employer  

 
 

Binding Signature of Contractor  
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UNDERTAKING 
(For Investment) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the value of the work during implementation of the contract. 

 
 

 _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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UNDERTAKING 
(For Validity) 

 
 

I, the under signed do here by under take that our firm M/s…………………………………… 

……………..……………………………….. Agree to abide by this bid for period ...................................... days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of that period. 

 
 
 
 

 _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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SECTION - 9 

DRAWINGS 
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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