
 

Statement showing of DTP Details   
 

1 
Name of work :- 

 

Construction of New Maternity Home 
at PHC Bhatiwada Ta.Dahod. 
District.Dahod  

2 I.D. No. I.D.No.8386,Deposited Work (TASP)2025-26 

3 
Particular of fund with (Year 

and HF ):- 

- 
4 

Administrative Approval 

with Amount :- 

આἵદἒિત િવકાસ િવભાગ, સિચવાલય, ગાધંીનગરના પṏ ન.ં 
ટીડીડી/ એનἓપી/ ઇ-ફાઇલ/ ૨૫/૨૦૨૬/ ૦૩૨૨/ પી 
તા.૨૫/૦૩/૨૦૨૬ (ઇ-ફાઇલ ન.ંટીડીડી/ ૦૧૫૯/૦૩ 
/૨૦૨૬ તા.૨૫/૦૩/૨૦૨૬) 

5 
Technical sanction  with 

Amount :- 

S.E. PIU ZONE-6, Vadodara Office Letter  No:- PIU/SE/ZONE-6/Co.H./Dahod/TS/   /2026  Dt.     05/2026 (Rs.46424000.00) 
6 Schedule-B Amount  :- Rs. 37666749.58 

7 
Estimated Amount Put to 

tender: (SOR: ) :- 

2024-2025 

8 Star Rate :- - 

9 
DTP Approval Month :- 

 

JUNE-2026 

10 
Whether tender provides 

price escalation. (POL) 

YES Labour Pl  % 38.26 % Cement – Pc____% 6.07 % Steel -Ps______% 10.93 % Bitumen – Pb____% 0.00 % POL – Pf________% 0.46 % Plant & Machinery Spares Pp______% 16.39 % Other Materials – Pm________% 27.89 % Total 100.00 % 
. 

11 Time Limit 11 (Eleven)  Months. 

 
 
 
 

Executive Engineer 
PIU, Zone-6, 

 Dahod 
 


