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INVITATION FOR BID
(IFB)



NATIONAL COMPETITIVE BIDDING

1. The Superintending engineer, PIU, Zone-2, Dist. Bhavnagar invites bids for the construction
of works detailed in the table.
The bidders may submit bids for any or all of the following works.

TABLE
Pack Name of work Estimated Cost Segi(riity Cost of Period of Class of
age of Works (Rs.) (EMD) Docume | completion | Registration of
No. (Rs.) (Terrlltder Contractors &
Fee) Special
Category
Building
1. | Construction of Sub
Center with
compound wall at 3630873.55 36320 1500 4 Month E1 Class &
Village MotaSurka, Above
Ta. Shihor, Dist
Bhavnagar

2. Prospective / Interested bidder may download the Bid Documents from website
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT
at websitehttps://www.nprocure.com.

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee
/Tender Fee through Demand Draft only of any Schedule Bank payable at Gandhinagar
and in favor of ‘PIU GENERAL FUND A/C 11-114’. Once the Bid is received online, Bid
Document/Tender Fee will not be refundable.

The Demand Draft for Bid Document/Tender fee and FDR/Bank Guarantee against Bid

Security/EMD shall be submitted in electronic format through online (by scanning) while
uploading the bid, this submission shall mean that bid document/tender fee and Bid
Security/EMD has been received. Accordingly, the offer of only those shall be opened
whose Bid Document/Tender Fee and Bid Security/EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank
Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to
‘Superintending engineer, PIU, Zone-2, Dist. Bhavnagar within 7 Days from the last day
of bid submission.

Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in
original to Superintending engineer / Tender Inviting Authority, PIU by bidder shall be
initiated.

4. Bids received online, will be opened on the time, date and place as specified in the online
NIT at website https://www.nprocure.com in the presence of the bidders or their

authorized representatives, who wish to remain present.
If the office happens to be closed on the day of opening of the bids as specified, the bids

will be opened on the next working day at the same time and venue.

6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be
rounded off to the next thousand rupees.

7. Other Information is asunder:
A. Agencies can prepare and edit their offers a number of times before the end of the

tender submission date and time. After the tender submission date and time, the

bidder cannot modify / edit / withdraw their submitted offer in any case. No written

or online request in this regard shall be granted.
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Offers in physical form will not be accepted in any case.

Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

Conditional tender shall not be accepted.

Any changes, addition, alternation made in the prescribed form attached with tender
are liable to be rejected.

Any change in format or conditional Bank Guarantee will not be accepted and the
bidder will be considered on-responsive.

All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

It is mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

Even if the bidder has been qualified in a similar or larger size of project in the past, it
shall not be deemed to be a ground / reason for not giving required information for
this work /bid.

Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

If found necessary, the contractor will be intimated for negotiation,

For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE)
kindly refer to SSR-10-2015-17-C dated03-02-2017

For

the works costing under 7.5 crore for Road Works and 7.0 crore for Building and

Bridge Works following documents shall be submitted in electronic format only through
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD
should be sent in original to the Tender opening authority through RPAD, so as to reach

the

(1)
(i)

(iii)
(iv)
(v)
(vi)

Executive Engineer within 7 days from last day of submission of Bid.

Bid Document Fee / Tender Fee (From Bidders A/C Only)
Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of

Registration of Approved Contractors

Registration Certificate of Appropriate Class-Class & Above
Bank Solvency Certificate for the current Calendar Year 20%
GST Number& PAN Number

Work Experience,

(vii)  EPF Registration Number and ESIC Registration Number
(viii) Other Documents, as required Special Condition of Waterproofing Treatment
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Section 1: Instructions to Bidders
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A. GENERAL

Scope of Bid

The Project Implementation Unit, Family Welfare Department, Government of Gujarat invites
bids for the Construction of works(as defined in these documents and referred to as
‘the works”) detailed in the table given in [FB. The bidders may submit bids for any or
all of the works detailed in the table given in IFB.

The Project Implementation Unit, Family Welfare Department, Government of Gujarat,
Construction of Sub Center with compound wall at Village MotaSurka, Ta. Shihor, Dist
Bhavnagar Gujarat.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/tenderer, bid/tender, bidding/ tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt.
of India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

Deleted

Deleted

Deleted

QUALIFICATIONCRITERIA:
(Applicable for the works which require Post Qualification)

Qualification will be based on Applicant’s meeting all the following minimum pass/
fail criteria regarding the Applicant’s general and particular experience, personnel and
equipment capabilities and financial positions, as demonstrated by the applicant’s
responses in the forms attached to the letter of application ( specified requirement for
joint ventures are given under Para 4.6 below ) Subcontractors experience and
resources shall not be taken in to account in determining the applicants compliance
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with the qualifying criteria

To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification criteria
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

(b) Successful Experience
Experience in successfully completing or substantially completing at least one
contract of similar nature of building works of at least 40 percent of the value

9



of proposed contract within the last five years.
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4.5.6.

4.5.7.

4.5.8.

4.5.9.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid assets
(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or credit
facilities up to 25 percent of the value of the contract / contracts applied.

The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long - term
profitability including an estimated financial projection for the next two years, if
necessary, the employer will make inquiries with the applicant’s bankers.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration resulting
from contracts completed or under execution by him over the last five years. A consistent
history of awards against the Applicant or any partner of a joint venture may result in failure
of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be disqualified
if they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of reasons
other than non - performance, such as Most Experienced partner of joint venture
pulling out, court directions leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.

11
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4.8 Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- Made misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and /or

- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

5. One bid per bidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

6. Cost of Bidding

6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will in no case be responsible and liable for those costs.

7. Site Visit

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine
the Site of work and its surrounding and obtain all information that may be necessary
for preparing the Bid and entering into a contract for construction of the Works.

The costs of visiting the site shall be at the Bidder’s own expense.

8. Bidders Registration Class and Building Category

8.1.Registration certificate of R & B Registered in “E-1”_Class and Above/ Water
Resources Department, The contractors, who are registered in appropriate category of
C.P.W.D,, M.E.S,, Railways and Indian State Governments, can also bid provided the
bidder produce such registration certificate at the time of bidding and obtain and submit
registration in required class & category from the Gujarat State R&BD/W.R.D before
issue of work order in case they emerge as L-1 Bidder. Bidder will solely be responsible
for obtaining and submitting the certificate before issue of work order.

82 Volumes [, I, Il and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume- V
in two parts (refer clause12).

83. The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids

which are not substantially responsive to the requirements of the Bid Documents shall
13



be rejected.
B. BIDDINGDOCUMENTS

9. Content of Bidding Documents
91 The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause10:

Section Particulars Volume No.
- Invitation for Bids
1 Instructions to Bidders [
2 Qualification Information, and other forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications I
6 Form of Bid I11
7 Bill of Quantities
8 Securities and other forms
9 Drawings IV
10 Documents to be furnished by bidder \Y

9.2. Pre-bid meeting

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which
will take place at the address, venue, time and date as indicated in the appendix.

9.22. The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

9.23. The bidder shall be required to submit any questions in writing or e-mail to reach
the Employer not later than 03 days before the meeting.

9.2.4 Minutes of the meeting, including the question raised (Without identifying the
source of enquiry) and the responses given will be published without delay on the
tender website i.e. www.nprocure.com. Any modification of the bidding documents

listed in sub-Clause 8.1 which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid
meeting.

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

10. Clarification Bidding Documents
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101

102

10.3

11.

111

A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing or through E-mail at the Employer’s address indicated in the
invitation to bid. The Employer will respond to any request for clarification which
he received earlier than 15 days prior to the deadline for submission of bids.
Employer’s response will be published on website including a description of the
enquiry but without identifying its source.

Any addendum thus issued shall be part of the bidding documents. The Employer will

assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

15



12,

121

13.

131

132

133

C. PREPARATION OFBIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1)
shall be in two separate parts:

Part I shall be named “Technical Bid” and shall comprise

Bid Security in the form specified in Section8

Qualification Information and supporting documents as specified in Section2

Certificates, undertakings, affidavits as specified in Section2

Any other information pursuant to Clause 4.5 of these instructions

Undertaking that the bid shall remain valid for the period specified in Clause
15.1

Part II shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section6

(ii)  Priced Bill of Quantities for items specified in Section7

The Bidder shall submit the details / information pertaining to each part i.e. technical

as well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

14.

14.1

14.2

Section Particulars Volume No.

Invitation for Bids (IFB)

Instruction to Bidders Volume I
Conditions of Contract

Contract Data

Specifications Volume II
Drawings Volume IV

O Ul W

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line-item total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bid price

16



14.3

144

14.5

15.

151

16.

161

162

#16.

16.1.

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid Price
submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days from the date of technical
bid opened.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required
to extend the validity of his security for a period of the extension, and in compliance
with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be in favor
of Employer as named in Appendix and may be in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume
[II. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and
above) and Bank Guarantee of Schedule and Private Banks shall be considered as per
GoG Finance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.0. Date
21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

# A Valid Bid Security/EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department
of Govt of Gujarat. Exemption Certificate is applicable only when Registration
Certificate of Appropriate Class and Category of Approved Contractors is
required as eligible criteria of bidder.

17



16.3.

164.

16.5

16.6.

17.

171

18.

181

Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause15.1

The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

The bid Security may be forfeited

(@) If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

(9)] If the Bidder does not accept the correction of the Bid Price, if any or

(© In the case of a successful Bidders, if the Bidder fails the specified time limit to
(i) Sign the Agreement; or
(ii) Furnish the requirement Performance Security.

d #If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum three times within the validity period for negotiation, If contractor does not
respond in time, his Bid Security (EMD) will be forfeited and his tender will be rejected.
Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. No.
S/22/2017/6369/D, Dt.08/06/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further in
the process of tender evaluation.

Format and Signing of Bid
The Bidder shall prepare documents comprising the bid as described in Clause 12 of

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.
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19.

20.

201

202.

21.

22.

221

22.2

22.3.

22.4.

D. SUBMISSION OFBIDS

Deleted

Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of the
Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or

as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause16.
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23.

E. BID OPENING ANDEVALUATION

Bid Opening

23.1 The Employer will open all the Bids received including modifications made pursuant to

23.2.
23.3.

23.4.

23.5.
23.6

23.7

238

239

Clause 22, in the presence of the Bidders or their representatives who choose to attend
at time, date and the place specified in Appendix in the manner specified in Clauses 20
and 23.3, In the event of the specified date of Bid opening being declared a holiday for
the Employer, the Bids will be opened at the appointed time and location on the next
working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished does not

conform to the amount and validity period as specified in the invitation for bid (ref.

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause

16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part I of the bid pursuant to Clause12.1.

(i) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii) The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv)  Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total
amount of each bid, any discount and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found responsive

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders

will be opened. The responsive Bidders’ names, the Bid prices, the total amount of
each bid, any discount, and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause23.6.
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24
241

25.

25.1.

25.2

25.3.

26.

261

262

263

27.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by Bidder to influence
the Employer’s processing of Bids or award decisions may result in the rejection of his
Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors discovered
by the Employer in the evaluation of the Bids.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating
to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is substantially
responsive to the requirements of the Bidding document. During the detailed
evaluation of the “Financial Bid”, the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially responsive
Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

Deleted

21



28.

29.

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements of
the Bidding documents or otherwise result in unsolicited benefits for the Employer,
shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not be
taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract the Employer may
require the Bidder to produce detailed consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analyses,
the Employer may require that the amount of the performance security set forth in
Clause 34 be increased at the expense of the successful /bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the successful
Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be

rejected as non-responsive. (Applicable for item rate tender only)

Deleted
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31.

31.1.

32.

32.1.

33.

33.1.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid
has been determined.
(1) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and
(ii) to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated
bid. The contract will in such cases be awarded to the next lowest bidder at his
evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award
of contract, without thereby incurring any liability to the affected bidder or Bidder or
any obligation to inform the affected Bidder or Bidders of the grounds for the
Employer’ section.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the condition of contract called the
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only to

333.

334.

34.

34.1.

the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of Acceptance.
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it
to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall
furnish to the Employer an irrevocable and unconditional guarantee from a Bank
in the form set forth in Section 8 (the “Performance Security”) for an amount equal
to 5% (five percent) of its Contract Price. In case of bids mentioned below, the
successful Bidder, along with the Performance Security,
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34.2.

34.3.

Shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(@ If the Contract Price offered by the Selected Bidder is lower than 10% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(d) If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security shall
be calculated @ 30% of the difference in the (i) Estimated Project Cost (as
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost
and (ii) Contract Price offered by the selected Bidder.

(© This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid beyond
28 (twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of the
Bid Security.

36.

37.

37.1

37.2

Deleted
Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in completing for the contract
in question and will declare the firm ineligible, either indefinitely or for a stated
period of time, to be awarded a contract with National Highways Authority of India/
State PWD and any other agencies, if it at any time determines that the firm has
engaged in corrupt or fraudulent practices in completing for the contractor, or in
execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the
Conditions of Contract.
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APPENDIXTO ITB
Clause Reference
With respect to
Section -1

The Name of the Employer is Principal Secretary, Health and [CL.1.1]
Family Welfare Department

The Last Five
2022-2023
2021-2022
2020-2021
2019-2020
2018-2019

This Annual Financial Turnover [CL4.5.3 (a)]
Amount is Rs.

Value of Work is Rs.

Deleted

The Cost of Electric Work is Rs. Included in Main Work

NNk

The cost of water supply/sanitary Included in Main Work
works is Rs.

Liquid assets and / or availability of [Cl.4.5.6]
credit facilities (i.e.25% of contract
value/ estimated cost) is Rs.-

Price level of the financial year 2023- [Cl. 4.5.2]
24

The pre-bid meeting will take place at = NA [C1.9.2.1]
The technical Bid will be opened at  Date :

the office of the Time :

Address of the Employer

Deleted

The bid should be submitted latest As stated on online NIT [Cl. 20.1 & 20.2]
by

The bid will be opened at As stated on online NIT [Cl. 23.1]

The Bank Draft in favour of “PIU GENERAL FUND A/C 11-114”

Deleted

Escalation factors (for the cost of [C1.4.5.2]
works executed and financial figure
to a common base value) for works

completed
Year Financial Multiplying
Year factor

Base year of 2023-2024 1.00
inviting tender

-1 2022-2023 1.10

-2 2021-2022 1.21

-3 2020-2021 1.33

-4 2019-2020 1.46

-5 2018-2019 1.61
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

2 |Concrete-mixer 2
mathinteoral wass
with-integral-way
batch-faecility
3 [Needle Vibrator 4
4 Surface Vibrator 2
5  Diesel-Generator 1
6  |Cenecrete- 1
Conveying-
Systemand-
Frolley
Exeavator 1
8  [SteelWooden- 2000 Sgmt
ishuttering-
(Scaffolding, props)
Q  |Conerete-breaker I
10 [Surveying- 1
Equipment (Total
Station-& Other)
H Welding-machine 1
12 |BarBending-and- 1
St X
13 [GeedsHiftfor 1 iPiRimuUm-
capacity-of-300-
g
14 |Watertanker 1
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1 7
1 FipperTFrueks
2 Concretemixer
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IKG-heperCap-
3 Needle Vibrater
4 Surface Vibrator
5 .

System-and-
6
7 [Stesl Wooden

(Seaffolding,props)
8 [Conerete-breaker
5 .

Equipment-(Total-

Station-& Other)
m . .
11 BarBendingand-
1

icapacity of 300

5 i
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.

The Contractor shall employ full-time technically qualified staff during the execution of this

work as under: -

1.  One graduate Civil Engineers and One diploma Civil Engineers when cost of the work to
be executed is more than Rs.50lakhs but less than Rs.200 lakhs and above Rs. 2 Cr. to
Rs. 7 Cr. additional One graduate Electrical Engineer and above Rs. 7 Cr. for Sub District,
District Hospital, Medical College additional as per table mention at Sr.No. 5

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 Lakhs but less than Rs.50lakhs.

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but
more than Rs.5lakhs.

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 Lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty except
this work.
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Periodic \isit /A
Bie-Medical
S 1 Shal-Have-experienceof-MinS5-Years and-when-
Specialist rad
Bi (Civill o TS VAL c Fulltimet
10 Surveyer 1 . P
Futtimefor
S Safety-Engineer 1 Graduate{Civil-Engineer)
BE (Civil)+3.¥. c . Biol Eull it
r LabTechnician- 1 (Civil}+5.Y e i p
Fulltimefor
13 StereKeeper 1 - Proi
Administrative- Suthcient-Ma |pew.e| te-be-deploy-to
14 Team{Computer 2 make—su—re—a“—mqa-wemeﬂ—ef—reseu—rees— Eull time for
areavatableataltime sothatwerk
: } should-rotaffected: Project
15 Purchase Team 2 ’

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy of mark sheet,
Colour Photograph and the appointment order issued such engineers engaged for this
contract work. If 15 days after issue of work order such designated Site Engineers do
not resume or do not remain present on site of work, the recovery at the rate of
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the
contractor. Such recovery shall benon-refundable.
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SECTION - 2

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for the
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This
information will not be incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder

(Attach Copy)

Place of registration

Principal place of business

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Civil engineering constructions Work
performed in the last five years (in Rs. Lakhs)
Year Work done value Supporting documents
(in Rs. Lakhs) certified by CA
2019-20
2020-21
2021-22
2022-23
2023-24
1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main
items of work described in the bid documents, provided further that all other
qualification criteria are satisfied (in the same name) on works of a similar nature over
the last five years™* and in current year before the submission of the bid.
Project | Name of | Description | Contract | Value of | Date Stipulated | Actual date Remark
Name the of work No. contract of period of of explaining
Employer (Rs. issue | completion | completion* | reasons for
Crore) of delay &
work work
order Completed

®  Attach certificate(s) from the Engineer(s)in-charge

e [mmediately proceeding the financial year in which bids are received.

Preferably standard 3-A certificate issued by various government authority/if work is private, it should be by

employer and private work should be supported by TDS work order, final bill payment, work order and as

instructed in ITB.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract involved
execution of all main items of work described in the bid document, provided, further
that all other qualification criteria are called (in the same name and style) in the last
five years** and in current year before the submission of the bid.

O I rculocky for haalth factitios Hospital Medicul Collese, findi
of Employ Hostels, ete) contract Ref)
the | er MGES cssp. | HVAG | Fire LV [LiftWork|[MOT
wor {Capae | Syste
k Syste |y m
w
No—of [Value Value [Valieof [Valweof [ValueofValueof [Nos:
Points Work Work Work  [Work
20-20
20-20
20-20
20-20
20-20
1.4  Information on Bid Capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.
(A)  Existing commitments and on-going works:
Name of Place | Contract | Name & Value Stipulated Value of Anticipated Remarks
Building/ & No. Address | Contract | Period of Works* of
Hospital State of (Rs.Cr) | Completion | remaining | completion
works Employer to be
completed
(Rs. Cr)
1 2 3 4 5 6 7 8 9

e Attach certificate (s) from the Engineer(s) in-charge
¢ Immediately preceding the financial year in which bids are received.

1.5  Availability of key items of Contractors Equipment for carrying out the works (Ref.
Clause 4.5.5). The Bidder should list all the information requested below.
maximu
mm15
years})
1 2() 2(b) 2(€e)} 3 4 5 6 7
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ANNEXURE-VIII
(HVAC, Electrical work and ELV WORK)

MOU
Memorandum of Understanding between bidder and nominated sub-contractor for

HVAC, Electrical and ELV work

This Memorandum of understanding (MOU) made on Date------------ between M/S
(name of the bidder) having their registered office .........cccccoeeerririeinnnne (hereinafter called the
“Bidder”) and Sub-contractor (Here after called nominated sub-contractor) is a Bonafide
experienced Civil Contractor of sound financial standing and reputation fulfilling the
requirements , specifications and mandatory and special conditions mentioned in tender
document to take up the work of Construction of Sub Center with compound wall at Village
MotaSurka, Ta. Shihor, Dist Bhavnagar Whereas Nominated Sub-contractor (Name and address
of Nominated sub-contractor) is a Bonafide medical gas Contractor of sound financial standing
and reputation fulfilling the requirement to take up HVAC, Electrical and ELV works.

And whereas Bidder and Nominated sub-contractor having recognized their strengths of each
other’s unique position and having felt it necessary to enter into this Memorandum of
Understanding

Nominated Sub-contractor having completed similar standard and nature of HVAC, Electrical
and ELV works.

NOW THEREFORE THIS DEED WITNESSED AS UNDER:

Nominated sub-contractor (Name and address of nominated sub-contractor) i.e. the
“Associates” for HVAC, Electrical and ELV work has shown their interest to quote for HVAC,
Electrical and ELV.

The “Bidder” and the Nominated sub-contractor shall fulfill the Mandatory Pre qualifications
criteria and also submit all the mandatory documents as per PQ criteria,

This Memorandum of Understanding should not be construed as deed of partnership and shall
be governed by applicable laws in India.

Dated this
For For
(Name and address of Bidder) (Name and address of Nominated Sub Contractor)
Position: Position:

Page 51 0of 125



ANNEXURE-IX
(HVAC, Electrical work and ELV WORK)

Declaration/ Undertaking on Rs. 300/-non judicial stamp paper notarized affidavit

[/Wei i Resident of (Address)do solemnly pledge and affirm: -

That I am the proprietor/partner/authorized signatory of M/S.....cccceeevveneiveecennns hereby giving
assurance that we will supply and install all ELV system, as per referenced standard .......
(Mention name of standard) and Corresponding tender technical specifications. There will be
no change in declared standard and tender technical specifications at any time of the project

execution.

Name, Signature & Address of the tenderer

With Stamp
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SECTION - 3
CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. GENERAL.
1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute,
complete and maintain the Works till the completion of Defects Liability
Period. It consists of the documents listed in Clause 2.3below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer- The Principal Secretary/ Additional Chief Secretary,
Health Department, Employers representative: Chief Engineer, PIU who is
overall in charge of the works and contract signing authority.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in
replacement of the Engineer) who is responsible for supervising the
Contractor, administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the Contract, and valuing the
Compensations Events under the control of Superintending Engineer.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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22

23

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and
subsurface conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data or Indicating in Work Order. It is
the date when the Contractor shall commence execution of the works. It does
not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work
on the Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the
Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

The documents forming the Contract shall be interpreted in the following order
of priority

(1) Agreement
(2)  Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid

Page 71 of 125



3.1

4.1

5.1

6.1

71

72

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6)  Specifications

(7)  Drawings

(8) Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the Contract
without the approval of the Employer in writing. Subcontracting shall not alter
the Contractor’s obligations. Sub-contracting of supply or specific items of
work is not allowed.

The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in the Schedule.
The employer may modify the schedule of other contractors and shall notify
the contractor of any such modifications.
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9, Personnel

91 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer will
approve any proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better than those
of the personnel listed in the Schedule.

92 If the engineer asks the Contractor to remove a person who is a member of the
Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

10. Employer’s and Contractors Risks

10.1 The Employer carries the risk which these Contract states are Employer’s risks,
and the Contractor carries the risks which these Contracts states are
Contractor’s risk.

11. Employer’s Risks

11.1 The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

12. Contractor’s Risks

12.1 All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

13. Insurance

131 The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data for
the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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133 Ifthe Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

134  Alterations to the terms of insurance shall not be made without the approval of
the Engineer.

135  Both parties shall comply with any conditions of the insurance policies.

14.  Site Investigation Report

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports
referred to in the Contract Data, supplemented by any information available to
the Bidder.

15. Queries about the Contract data

15.1 The engineer will clarify queries on the Contract Data
16. Contractor to Construct the Works

16.1 The Contractor shall construct and install the works in accordance with the
specification and Drawings.

17. The Works to be completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them
by the Intended Completion date

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

18.2 The Contractor shall be responsible for design of temporary works.

18.3 The Engineer’s approval shall not alter the contractor responsibility for design
of the Temporary works.

18.4 The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

18.5 All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.
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20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

21. Possession of the Site

211  The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and this
will be a Compensation Event.

212 If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within as decided
by Employer. after lapse of 25%-time limit and after 30 days foreclosure option
will be closed.

22. Access to the Site

22.1 The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

23. Instructions

231  The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

232 The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by the Employer.

24. Disputes

241 Ifthe Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer (Higher Authority) within 30 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter
for conciliation within 30 days from the decision given by the #Superintending
Engineer.

24.2
(@ Forthe work up to Rs.250 Cr.,, if any of the parties is not satisfied with the
decision of the #Superintending Engineer, both the parties have to refer
to the Chief Engineer concern for the conciliation process.

(b) For the work more than Rs.250 Cr,, if any of the parties is not satisfied
with the decision of the #Chief Engineer, both the parties have to refer to
the #Secretary, Roads & Building Department, Government of Gujarat for
the conciliation process.
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If the dispute is not resolved through the conciliation process, he may refer the
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days
of the notification of the Engineer's decision, the Contractor shall not be
entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

25. Procedure for Disputers

25.1 The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

26. Deleted
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B. TIMECONTROL
27. Programme

27.1  Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

27.2  Anupdate of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining work including any changes to the sequence of the activities.

273 The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

274 The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

28. Extension of the Intended Completion Date

281 The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for completion
to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work and which would cause the Contractor
to incur additional cost.

282  The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.

283 The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer his
decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the extension
and the contractor may refer the matter under Clause24.1

29. Deleted
30. Delays Ordered by the Engineer

30.1 The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31. Management Meetings

31.1 Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

31.2 The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

32. Early Warning

321 The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and completion
date. The estimate is to be provided by the Contractor as soon as reasonably
possible.

322  The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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QUALITYCONTROL
#33. Identifying Defects/ Defect liability period

33.1: Defect liability period: The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of the
contractor. The Engineer-in-charge shall be entitled to appropriate the whole
or any part of the amount of security deposit towards the expenses, if any,
Incurred by him in rectification, removal or re-execution. The Defects Liability
period shall be asunder.

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall
be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put
tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 12 Months
from the certified date of completion which should include One monsoons.

(d) For original building works the defect liability period will be 1 years or elapse
of 1 monsoon period following date of possession of building taken over by
user agency following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.

33.2 Free maintenance guarantee period for works of building and allied system
construction
(a) Deleted

(b) Deleted

(c) Building and allied system of MGPS, MOT, CSSD, Lift, Electrification, ELV,
Water Supply System, Drainage System, HVAC contractor shall maintain in
operational condition by repairing, replacing, renovating of any component
of building or allied system above as per mention period Cl.33(D) also
contractor shall deploy the qualified manpower for the operation of the
system as per requirement
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However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) Deleted
(2) Deleted
(3) Deleted

(4) Deleted
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further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for

ensuring safe operation of the road.
33.3 The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s

responsibilities the Engineer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Engineer considers may have defect.

34. Tests

341 If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect
the test shall be a Compensation Event.

342  #1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges. We may allow testing certificates of GERI or Government
approved Lab by R&B Department/ PIU.

343  Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the engineer
in charge. Penalty as per R&B Circular no. Dt.

35. Correction of defects

351 The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in the
contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

352  Every time notice of a Defect is given; the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

36. Uncorrected Defects

361 If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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37.

371

372

38.

381

39.

391

40.

401

@

D. COST CONTROL

Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on the
same conditions in all respects on which he agreed to do the main work and at
the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the tender
by more than 130%, the contractor will be paid for the quantity in excess of
130%, at the rate entered in the SOR of the year during which the excess in
quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate is
specified in this contract, then such class of work shall be carried out as under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest
comparable item shall be final and binding on the contractor.

(i) If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the year
in which the tender was received. If the Schedule of rates of the Division does
not contain all the items, the percentage increase or decrease of the tender shall
be calculated considering such items which were included in the “Scheduled
Rates” of the division for the year and for materials consumed on such item the
rate to be charged would be the basic rate taken into account for fixing the rate
in S.0.R. referred to above.

(i) Ifitis notpossible to arrive at the rate from (i) and (ii) above, such class of work
shall be carried out at the rate decided by the competent authorities on the
basis of detailed rate analysis after hearing the contractor before a Committee
of two Superintending Engineers stationed at the same place or the nearest
place.

402  If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty to
cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before mentioned,
then in such cases he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to such
proportion shall be final and conclusive.

41. Cash Flow Forecasts

411  When the programme is updated, the contractor is to provide the engineer with
an updated cash flow forecast.
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42. Payment certificates.

421 The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

423  The value of work executed shall be determined by the Engineer.

424  The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

425 The value of work executed shall include the valuation of variations and
compensation events.

426  The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information

43. Payments

431 Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified by
the Engineer within 28 days of the date of each certificate.

432  Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority of Government. We
should decide policy for estimate base on R&B SOR other than 2024-25 and
other RA items and electrical items.

433  Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices in
the Contract.

44. Compensation events

441 The following are compensation Events unless they are caused by the
Contractor:
(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

442  Incase of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve Extension
of Time with eligible contractual price escalation.
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45, Tax

451  The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

452 GST will be paid separately on the bills. Hence, it is the responsibility of
the contractor to pay the GST to the concerned Authority. Ref. 43.2

46. Currencies.
461  All payment shall be made in Indian Rupees.

48, Retention

481 The Employer shall retain from each payment due to Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.
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482  On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

483  On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted
by the Employer under the provision of this clause, Employer shall consider the
said request of the Contractor provided that the refund hereunder shall be
made in tranches of not less than 1% (One Percent) of the Contract Price and
Contractor furnishes an irrevocable and unconditional Bank guarantee for an
equal amount substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled /
extended Defects Liability Period. On completion of the whole works, the
contractor has however an option to submit a fresh irrevocable and
unconditional Bank Guarantee for an amount equal to 5% of the total value of
work executed substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect
Liability Period and yet refund the Retention Money Bank Guarantee submitted
for refund of Retention Money.

49. Liquidated Damages

491  The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of liquidated
damages does not affect the Contractor’s liabilities.

492  If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

493  If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole of
the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve
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the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

494  If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the Works
or of a Section, the liquidated damages for delay in completion of the remainder
of the Works or of that Section shall, for any period of delay after the date stated
in such Taking-Over-Certificate, and in the absence of alternative provisions in
the Contract, be reduced in the proportion which the value of the part so
certified bears to the value of the whole of the Works or Section, as applicable.
The provisions of this Sub-clause shall only apply to the rate of liquidated
damages and shall not affect the limit thereof.

Page 87 of 125



514 Deleted

52. Securities

521 The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in an amount and form and by a bank or
surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of expiry
of Defects Liability Period and the additional security for unbalanced bids shall
be valid until a date 28 days from the date of issue of the certificate of
completion.

53. Deleted
54. Cost of Repairs.

541 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT
55. Completion

551  The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

56. Taking Over

561 The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

57. Final Account

571  The Contractor shall supply to the Engineer a detailed final account of the total
amount that the Contractor considers payable as full and final settlement of all
claims under the Contract for items before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving the
Contractor's account if it is correct and complete. If it is not, the Engineer shall
issue within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the
Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

572  Ifreversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be made
at the rates approved by the Employer, within 90 days from the physical
completion of work. (Applicable for item rate tender only)

Operating and Maintenance Manuals

573  If“as built” drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract data.

574  If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from payments
due to the Contractor.

58. Termination

581 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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582  Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is shown
on the current programme and the stoppage has not been authorized by the
Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within
areasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of days
for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Borrower of the benefits of free and open competition.

583  When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental ornot.

584  Notwithstanding the above, the employer may terminate the Contract for
convenience.
59. Payment upon Termination

591  If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received upto the date of the issue of the
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Certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the Contract data. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor the difference shall be a debt payable to the
Employer.

592  If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and less
advance payment received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to deducted at source as per
applicable law.

60. Property

601  All materials on the Site, Plant Equipment’s, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a contractor’s default.

61. Release from Performance

611 If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for
any work carried out afterwards to which commitment was made.
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62.

63.

F. SPECIAL CONDITIONS OFCONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or other,
and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer
a return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the site and such other
information as the Engineer may require.

COMPLIANCE WITH LABOURREGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made there under, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that are
applicable to the construction industry are given below. The Contractor shall
keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for observance of the
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor, the
Engineer/employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage
suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923: - The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972: - Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing 10
or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: -The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are:

1. Pension or family pension on retirement or death, as the case maybe.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriages.

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for

certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate
of Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948: -The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936: -It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of
the workers.

H) Equal remunerations Act 1979: - The Act provides for payment of equal wages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

[) Payments of Bonus Act 1965: - The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
workedoutbytakingwagesasRs.2500/-per month only. The Act does not
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apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of this
Act.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure
for resolutions of Industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946: - It is applicable to all

establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926: -The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation Act 1986: -The Act prohibits

employment of children below 14 years of age in certain occupations and process
and provides for regulation of employment of children in all other occupations
and processes. Employment of Child labour is prohibited in Building and
Construction Industry.

Inter - State Migrant workmen’s (Regulation of Employment & Conditions
of service) Act 1979:-The Act is applicable to an establishment which employs 5
or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as

housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the Cass Act of 1996: -All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 1% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration certificate
from the Registering Officers appointed by the Government.
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P) Factories Act 1948: -The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engaged in the manufacturing process.

Q) Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act,1974
2. Air (Prevention and Control of Pollution Act1981
3. Environmental (Protection) Act1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as
in EMS (Environmental Management system) [SO-14001- 2015

64. ARBITRATION (GCC Clause24)
The procedure for arbitration will be as follows: -

24.1 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer (Higher Authority) within 14 days of the notification of the Engineer's
decision. If the issue is not resolved, any party can refer the matter for
conciliation within 15 days from the decision given by the #Superintending
Engineer.

24.2

(@) For the work up to Rs.250 Cr,, if any of the parties is not satisfied with the
decision of the #Superintending Engineer, both the parties have to refer to
the #Chief Engineer concerned for the conciliation process.

(b) For the work more than Rs.250 Cr.,, if any of the parties is not satisfied with
the decision of the Chief Engineer, both parties have to refer to the
#Secretary, Health Department, Government of Gujarat for the conciliation
process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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SECTION - 4
CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
respect to section 3

Item marked “N/A” do not apply to this Contract.

1.

The Employers is [CL.1.1]
Name: Principal Secretary, Health and Family Welfare Department

Address: ...

Name of authorized Representative (Chief Engineer, PIU)

The Engineer is Superintending Engineer.

Name of Authorized Representative: Executive Engineer

The Defects Liability Period is 1years from the date of [CL.1.1&33]
completion.
The Start Date shall be 1stdays for the date of issue of the Notice [CL.1.1]

to proceed with the work.

The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
9-Months after start of work with the following milestones:
Milestone dates: [CL.2.2& 49.1]

Physical works to be completed Period from the start date
Milestonelie. ... R days.

MilestoneZ2i.e. UL SO days.
Milestone3ie. ... L YR days.
Milestone4ie. ... 00 e days.

The Site is located at Construction of Sub Center with compound wall at [CL.1.1]
Village MotaSurka, Ta. Shihor, Dist Bhavnagar

The name and identification number of the Contract is: [CL.1.1]
The works consist of New Construction Work with items as per [CL.1.1]
B.0.Q. The works shall, inter alia, include the following, as

Specified or as directed:
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Adjustment of POL (fuel and lubricant) component

W) Price adjustment for increase or decrease in cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula

Ve= 0.85 x (Pr/100) x R x (Fi - Fo) /Fo

Vi= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High-Speed Diesel (HSD) at the existing
consumer pumps of IOC at the nearest centre on the day 28 prior to the
date of opening of Bids.

Fi = The official retail price of HSD at the existing consumer pumps of
IOC at the nearest centre for the 15t day of the month of the under
consideration.

Pr= Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed diesel Oil has
been chosen to represent the fuel and lubricants group.

Adjustment for Construction Machinery

(vi) Price adjustment for increase or decrease in the cost of plant and
Machinery spare procured by the Contractor shall be paid in accordance
with the following formula

Vp = 0.85 x (Pp/100) x R x (Pi - Po)/Po

Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares

Po = The all India wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pi = The all India average wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pp = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts
has been chosen to represent the Plant and Machinery Spares group
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Adjustment of other materials Component

(vi)  Price adjustment for increase or decrease in cost of local materials other
than cement, steel, bitumen and POL procured by the contractor shall
be paid in accordance with the following formula

Vm= 0.85x (Pm/100) x R x (Mi- Mo)/Mo

Vm = Increase or decrease in the cost of work during the month under
consideration due to change in rates for local materials other than
cement, steel, bitumen and POL.

Mo = The All Indian wholesale price index (all commodities) on 28 days
preceding the scheduled date of opening of technical Bids, as published
by the Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce &Industry.

Mi= The All India wholesale price index (all commodities) for the month
under consideration as published by the Office of the Economic
Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement,
steel, bitumen and POL) of the work.

The following percentage will govern the price adjustment for the
entire contract:

SC PHC CHC Others
Labour P 64 N.A. N.A.
%
Cement-Pc_ % N.A. N.A.
Steel-Ps_ % N.A. N.A.
Bitumen-Py»_ % N.A. N.A. N.A.
POL-Pr % 3 N.A. N.A.
Plant & N.A. N.A.
Machinery
SparesPp_ %
Other Materials- N.A. N.A.
Pm___ %
Total 100% 100% 100% 100%

Licabl o lord _
25.  The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.

26.  Amount of Liquidated damages for =~ For Whole of work {CL.49}
delay in completion of works (1/2000)th of the Initial contract
Price, rounded off to the nearest
Thousand, per day. For sectional
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Completion (wherever specified in
item 6 of Contract data) (1/2000) th of
initial contract price for #5 km
Section, rounded off to the nearest
thousand per day.

27. Maximum limit of liquidated damages 10 percent of the Initial {CL.49}
For delay incompletion work Contract Price rounded off to
the nearest thousand
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32.
33.

34.

35.

36.

37.

38.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52}

As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs. ................. (to be
decided after evaluation of the bid) as additional security in terms of ITB Clause
29.5

The standard form of Performance security acceptable to the Employer shall be an
unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding
Documents.

The Schedule of Operating and maintenance Manuals.... N/A. {CL.58}
The date by which “as- built” drawings (in scale as directed) in 2 sets {CL. 58} are
required within 28 days of the issue of certificate of completion of the whole or
section of the work, as the case maybe.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the
Date required is Rs.....ccouuun.... Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2} “The
Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {Cl 60}
the Employer’s additional cost for completing the Works shall be 20 percent.
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SECTION -5
TECHNICAL SPECIFICATION

Attach Secretly
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SECTION - 6
FORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s)of

. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Engineer’s notice to commence, and to complete the
whole of the Works in the Contact within the time stated in the document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any

time before the expiration of that period.

. Unless and until a formal Agreement is prepared and executed this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this--------------=--=-n----- day of ------------mmmem e 20

(in block capitals or typed)
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Address

Witness

Address

Occupation
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10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is otherwise provided under the Contract, include all constructional plant,
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied
in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of compressed
air drilling for its removal, and which cannot be extracted by ripping with a tractor
of at least 150 kw with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr.)SOR Year 20__-20___
Item | Description of Item (with brief | Quantity | Unit Rate In | Amount
No specification and reference to figures
book of specifications)

[/We am/are willing to carry out the work at... ....cccovuniennee. % above/below percent (Should
be written in figures and words) of the estimated rate mentioned above. Amount of my/our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words

(B) For Item Rate Tender (For above INR 50Cr.): SOR Year 20__-20___

Item | Description of Item Quantity | Unit Rate Amount
No (with brief specification

and reference to book of Ifl In

specifications) figures | Words

(A) Total Tendered Amount
(B) Rebate on above tendered amount (if any) % (in figure) ........cccccvvviieiniviienienn
(N WOTAS) ittt ettt e s er e e s n s e e s s e e e s n e e e srenas

(C)Net Tendered Amount (A-B) (in figure) ......ccoooeeeveviriiiniiennnnne
(AN WOTAS) ettt ettt e e s er e e s n s e e e s n s e e e e n e e e s

1 The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in
S.0.R. therefore in R.C.C. items where there is a change as per actual mix design the cost
of difference of cement consumption have been deducted from the rate of original item at
the rate of input rate mentioned in all the tender. Input rate is Rs. MT.

5 GST extra applicable in case of work based on SOR 2024-25 only.
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SECTION - 8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, ---------=m-mmmmm oo (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated -----------------=------ (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We------------------mm-mmmmmm oo
(name of Bank) of --------=----mmmmmm o (name of country) having us

registered office at --------=--eoemmeom oo (here in after called
“The bank”) are bound unto PIU General Fund A/C 11-114(name of Employer)
(here in after called “The Employer”) in the sum of -----------=-==-=msmmmomm oo *
for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of-------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during
the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the three

conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date ------------------- ok
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

174 Y —— ) o ———

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in

Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be inserted
by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

Principal Secretary, Health and Family Welfare Department (Name of Employer)

Chief Engineer (PIU), 4t Floor, NHM,PIU,RDD Bhavan, Civil Hospital Campus, Sector-12,
Gandhinagar (Address of Employer)

WHEREAS  ---m oo (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. -----=--=-=--=nmemmmmeen Dates -------------m-moomooeeee- to execute-----------------

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, upto a total of------------=-==-==-mmmmmm oo

(amount of guarantee) * ---------------mmnmmnmaneee- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of ------------------cmremrmr

(amount of guarantee) as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor
Name of Bank

Address

Date

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

Principal Secretary, Health and Family Welfare Department (Name of Employer)

Chief Engineer (PIU), 4t Floor, NHM,PIU,RDD Bhavan, Civil Hospital Campus, Sector-12,
Gandhinagar (Address of Employer)

WHEREAS oo e (Name and address of
Contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. ------=--====mmnmmmmeeee Dates -------------m-mmmmomeee- to execute-----------------

--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you

(amount of guarantee) -----------=--=--=--m-mmmo- (In words), such sum being payable in
Types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of ------------------ommemmr

(Amount of guarantee) as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor

before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of

the Contract to of the Works to be performed there under or of any of the Contract

documents which may be made between you and the Contractor shall in any way

release us from any liability under this guarantee, and we hereby waive notice of any

such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.
Signature and Seal of the guarantor -----------=--==--=--ocmmuuo

Name of Bank -----------------o oo

Address = --mmrmmemrem
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BANK GUARANTEE FOR ADVANCE PAYMENT
TO,
Principal Secretary, Health and Family Welfare Department(Name of Employer)

Chief Engineer (PIU), 4t Floor, NHM,PIU,RDD Bhavan, Civil Hospital Campus, Sector-12,
Gandhinagar(Address of Employer)

-------------------------------------------------------------------------------- (Name of Contractor)
Gentlemen:

InaccordancewiththeprovisionsoftheConditionsofContract, sub-clause
51.1 (“Advance Payment”) of the above-mentioned Contract, -------------=--=--==-==--=----
------------------- (name and address of Contractor) (hereinafter called“the
Contractor”) shall deposit with (name of Employer) a bank guarantee his proper and
faithful performance under the said Clause of the Contract in an amount of - (amount
of Guarantee)*----------------mmmmmmm e in words).

We, the ---------mmmmmeeeeee e (bank of financial institution), as instructed
By the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to-------------=--=--=-mmmmcmmmmmmmeo
(Name of Employer) on his first demand without whatsoever right of obligation on our
part and without his first claim to the Contractor, in the amount not exceeding---
---------------------- (amount of guarantee) * ---------------------eoeeoeoeeeeeeee—— (in

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed there under or of any of the Contract
documents which may be made between ------------------oooommmmeao (name of
Employer) and the Contractor, shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modifications.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until -----------=--==--mmmmmmmme oo (name of employer)
receives full repayment of the same amount from the contractor.

YOUR’S TRULY

Signature and Seal
Name of Bank/Financial Institution
Address
Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees

( ) (amount in words and figures) as corrected and modified in accordance
with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in Para
34.1 of ITB for an amount equivalent to Rs._____within 10 days of the receipt of this
letter of acceptance up to beyond 60 days from the date of expiry of defects Liability

period i.e. upto and the Additional Performance Security for an

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of
Project Completion Date i.e. upto and sign the contract, failing which action as

stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
to sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of Between

(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of
Contractor) hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to

and they shall be deemed to form and be read construed as part of this Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement via

i) letter of Acceptance
ii ) Notice to proceed with the works:
iii ) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data
vi) Additional conditions
vii ) Drawings

viii)  Bill of Quantities and
ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of:

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

I, the undersigned do hereby undertake that our firm M/s
................................................................................................. would invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9
DRAWINGS

Attached separately

Page 124 of 125



SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER
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