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Notice Inviting On-Line Tender
Details about Tender : Tender Notice No.2026

Department No. : Urban Development and Urban Housing Department

Circle : Dholka Nagarpalika, Dholka

IFB No. / Tender Notice No. : 2026

Name of Project : Annual Rate

Name of Work : Annual Rate Contract of C.C. Road at Various Location at
Dholka Nagarpalika , Dholka (7th Attempt)

Estimated Contract Value(INR) : 0.00

Period of Completion (in Months) : 12 Month

Bidding Type : Open

Bid Call (Nos) : 1

Tender Currency Settings : INR

Joint Venture : Not Applicable

Rebate : Not Applicable

AMOUNT DETAILS

Bidding Document Fee : 1062.00

Bidding Document Fee Payable To : Chief Officer, Dholka Nagarpalika, Dholka.

Bid Security / EMD (INR) : 25000.00/- (in Form of FDR, Nationalized or Schedule Bank)
Bid Security / EMD In Favor Of : Chief Officer, Dholka Nagarpalika, Dholka.

TENDER DATES

Bid Document Downloading End Date : 07-07-2026 up to 18:00 Hrs.

Last Date & Time for Receipt

(Submission) of Bids/Document

: 07-07-2026 up to 18:00 Hrs.

Bid Validity Period : 180 days from last date of uploading bid.

Submission of documents : Submission of tender Fee, EMD & other documents in
physical form between 10-07-2026 up to 18.00 Hrs.
D.D. for tender fee & EMD as per Sr. No. 5 Page No. 2 &
Registration & solvency shall be submitted in electronic
format only through on line (by scanning) while uploading
the bid. This submission shall mean that E.M.D. & Tender
fee are received. Accordingly offer of those shall be
opened whose EMD & Tender fee is received electronically.
However for the purpose of realization of D.D., bidder shall
send the D.D. in original through R.P.A.D. so as to reach
Chief Officer, Dholka Nagarpalika, penetrative action for
not submitting D.D. in original to Chief Officer, Dholka
Nagarpalika by bidder shall be initiated. D.D. for
exemption certificate is not necessary.

Any documents in supporting of tender bid shall be
submitted in electronic format only through online (by
scanning etc.)10-07-2026

Remarks : Hard Copy Accepted Separately 10-07-2026

Bid Opening Date : Date: 10-07-2026 at 18:10 Hrs. (If Possible)



Other Details

Officer Inviting Bids : Chief Officer, Dholka Nagarpalika, Dholka.

Bid Opening Authority : Chief Officer, Dholka Nagarpalika, Dholka.

Address : Dholka Nagarpalika, Dholka

Contact Details : Tel.9725160082



General Terms and Condition
(1) Contractors Registered in Class"E-1" and above with Roads and Building

Department of Government of Gujarat and above will be permitted to tender.

Not more than one tender shall be submitted by a contractor or by a firm of

contractors. No two or more concern in which an individual is interested as

proprietor and / or a partner shall tender for the execution of the same work if they

do so, all such tender shall be liable to be rejected.

(2) Bidders can download the tender document free of cost from the website.

(3) Bidders have to submit bid in Electronic format only on n-procure website till the

Last Date & time for submission.

(4) Offers in physical form will not be accepted in any case.

(5) Free vendor training camp will be organized every Saturday between 4:00 to 5:00

P.M. at (n) code solutions-A Division of GNFC Ltd., Bidders are requested to take

benefit of the same.

Bidders who wish to participate in online tenders will have to procure / should have legally

valid Digital Certificate as per Information Technology Act-2000 using which they can sign

their electronic bids. Bidders can procure the same from any of the license certifying Authority

of India or can contact (n) code solutions- a division of GNFC Ltd, who are licensed Certifying

Authority by Govt. of India.

All bids should be digitally signed, for details regarding digital signature certificate and related

training involved the below mentioned address should be contacted:

(n)Code solutions
A division of GNFC
301, GNFC Info tower, Bodakdev,
Ahmedabad-380 054 (India)
Tel: +91 26857316 / 17 / 18
Fax: +91 79 26857321
E-mail: nprocure@gnvfc.net
Toll Free: 1800-233-1010 (Ext. 321)



Special Condition:
 EMD should be in submitted only in form of FDR/DD in favor of Chief Officer, Dholka Nagarpalika, Dholka.

EMD exemption certificate will not be accepted & without EMD in FDR/DD tender reject without any excuse.

 Before starting of work and work progress photograph must be taken by contractor and submit in hard copy
and one soft copy in CD to chief officer, Dholka Nagarpalika with every bill submission without any extra cost.

 One site engineer compulsory at site all the time when work in progress as well as Name & Contact number of
site engineer given to the Chief Officer, Dholka Nagarpalika for correspondent.

 Any defect on construction of Building work on site as working progress as well as after One year of
completion any defect in work, rectification of defect work by contractor to his own cost otherwise Security
deposit of contractor should be for-fitted

 Sign board of Name of work, estimated cost, Contractor name with date of staring & date of completion in size
as per instruction of Engineer in charge.

Special Clause
(A) Royalties:

The contractor shall be liable to pay the royalty of the quarried materials / minerals used in the construction of

works at the rates specified in the Narmada Water Resources, Water Supply and Kalpsar Dept. Resolution No.

GEN-2010-595-(6) – M.I. Cell (k-1) Dtd. 29/4/2011 (Gujarati version, copy enclosed) and shall be recovered

from the running bills of the work from time to time to time and remaining amount if any shall be recovered

from the final bill before releasing the security deposit of the work.

The contractor shall furnished the statement showing the quantity of quarried materials / minerals from whom

purchased (with full address of the seller) and copies of the bills for purchase to the Chief officer of the in

charge of the work the contractor shall also furnish such additional information as regards royalty payments to

the competent authority.

(B) Additional security to be withheld for unbalance rates: Payments for the items where contractor has quoted
rate higher than 10% over estimated rates in the item.
If the contractor has quoted unbalanced rates for items i.e. more than 10 (Ten) percent of the overall

percentage of accepted tender. The payment of such items in the running bills will be made at estimated rate

of that item plus or minus overall variation percentage of the accepted tender plus five percent of the estimated

rate of that item, the balance amount as per accepted tender rate will be withheld from running bills and will be

released on satisfactory completion of work and the final bill. No interest will be payable for such with held

amount (R & B Department Circular No. PARCH/102008/(61) dated 27-11-2008).

(C) Insurance

(As per Circular no તકદાર  એકમ/ઈ  પેકશન ન ધ/૧૮૮ તા.૧૯/૩/૨૦૧૨)

1. Agency shall have to take insurance policy and intimate to Nagarpalika along with the evidence within time

limit. In case of non compliance entire responsibility shall be rest with the agency and required amount

shall be recovered from any due amount of the agency.

2. Nagarpalika can recover penalty amount from the agency for not taking the insurance. Though the penalty
amount is recovered, responsibility of the agency for taking insurance shall be continued and will not be
escaped from this responsibility.



INVITATION FOR BIDS
1.Nagarpalika is implementing:- Annual Rate Contract of C.C. Road at Various Location at Dholka
Nagarpalika , Dholka (7th Attempt)2. Nagarpalika invites sealed and super scribed bids from eligible bidders Annual Rate Contract of C.C. Road
at Various Location at Dholka Nagarpalika , Dholka (7th Attempt) Third party inspection for materials andexecution of work will be carried out by approved agency of GWSSB/GUDM as suggested by GOG and local body.
3. Bidders may obtain further information from, and inspect and acquire the bidding documents, at:

The Chief OfficerDholka Nagarpalika,Dholka,Dist : Ahmadabad4.A complete set of bidding documents are available on web site. After online submission of tender, tenderfee, EMD and other documents regarding qualification are to be submitted to the above office before last dateof submission of documents. Tender fee will be paid in Demand Draft, which is non refundable
PROCEDURE OF E-TENDERINGInterested bidders can view these tender documents online nagarpalika.nprocure.com Bidderswho are interested in bidding in these tenders can download tender documents. Bidder shall pay tenderfee in form of account payee Demand Draft payable to the (1) for the work - The Chief officer, DholkaNagarpalika Dholka drawn on any nationalized bank or Schedule Bank
The intending bidders have  to Qulified  and to submit the following documents along with the Tender
Fee and EMD1. The bidder should have minimum experience of Last One years in the field of Similar workContractor should be registered with R&B in Class"E-1" & Above with Roads and BuildingDepartment of Government Gujarat2. Average Annual Financial turnover during the last 3 Years , ending 31st March of the Previous  Financialyear , should be at least 30% of the estimated cost3. The bidder should have satisfactory Completed One similar nature of work for value equal to 40% of theTender Cost.4. Current Calendar Year Solvency Certificate (20 % value of estimated cost put to tender only Gov. BankApproval).5. Bidder must be submitted PAN Card copy.

6. P.F Registration Number
7. G.S.T Registration Number
8. Last 3 year’s Income tax return files Copy.9. EMD of tender cost - As per NIT10. Tender Fees - As per NIT



4.1 Special Condition: TPI Charge and PMC  Supervision Charge approved by Dholka Nagarpalika shell
Be born by bidder.

(i) Approved TPI Charge –

(ii) Approved PMC Supervision Charge

5. Client Certificate. Bidders who wish to participate in this tender will have to register onNagarpalika.nprocure.com. Bidders who wish to participate in on line Enders will have to procureDigital Certificate as per information technology Act – 2000 using which they can sign their electronicbids. Bidders can procure the same from the below mentioned address & they will assist them inprocuring the same.
(n). Code Solution – A Division of GNFC Ltd.
301, GNFC Info Tower, S.G. Road, Bodakdev,
Ahmadabad – 380 054 (Gujarat).
Toll Free No. 18002331010 (Estn. No. 321).
Email: djkantharia@gnfc net www.ncodesolutions.com
Phone No. (079)-26854511, 26854512,
26854513 Fax No. (079)-26587321.

Qualification requirements specifying financial capacity, technical, minimum acceptable levels with regardsto Bidder’s experience in relevant projects and other relevant factors such as work in hand, futurecommitments and litigation history as given and described in the Appendix attached with Instruction to
Bidders will be evaluated first and those qualifying the criteria will be considered for further priceevaluation. Technical proposals, which are not substantially responsive, will be rejected. Sealed Price Bids ofthe substantially responsive technical proposals will be opened in the presence of the Bidders.6. A Demand Draft payable to Chief Officer, Nagarpalika Dholka issued by any nationalized bank or ScheduleBank having a branch at Dholka.  A fixed deposit receipt pledged in the name of Chief Officer, NagarpalikaDholka from any Nationalized Bank valid up to 28 days from the date of closure of the bid validity period of180 days. An unequivocal and unconditional Bank Guarantee in a format prescribed under this documentissued by a any nationalized bank, reputed Scheduled Bank except Co-operative bank having a branch atDholka and valid up to a period of 28 days from the date of closure of the bid validity period of 180days.(EMD exemption certificate will not be accepted)7. Nagarpalika as an employer reserves its absolute and unchallengeable right to qualify or disqualify oneor all bidder by an objective & transparent system.8. The Contractor shall be responsible for all the damages to the underground cables, power lines,telephone lines, other water/sewer lines and other infrastructure facilities etc. while executing theworks under this contract and shall bear all costs relating to repairs/ replacements.The contractor shall be responsible for failure of pipes, and ancillary equipments supplied and laid byhim during the full period of contract and the defect liability period of Three year from the date of
Completion The contractor shall have to replace defective/damaged/ nonstandard pipes and ancillarymaterials as may be identified by the engineer in charge at the cost of the contractor. Security Depositwill be released only after Completion of Defect Liability Period.10. All bidders participating as a Limited company, Firm or a Joint Venture will have to attach a valid “Power ofAttorney” in the name of the person who signs the bid.11. The Contractor will prepare and present interim/running and final bills.



12. On successful completion of works as per the contract and successful trial run for one month thereaftercontractor shall handover the works to Nagarpalika.13. All duties, taxes, and other levies except GST payable by the contractor under the contract, or for anyother cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.  (GST willbe paid extra)14. The Bidder’s Scope of work Level Sheet, SBC Report and Structure Design approved by GovernmentApproved Consultants and Government Departmanet ,No Extra Payment for Level Sheet, SBC andStructure Design.
Date:

The Chief Officer
Dholka Nagarpalika

Dholka



DHOLKA NAGARPALIKA
DHOLKA

STANDARD BIDDING DOCUMENT

Name of Work : Annual Rate Contract of C.C. Road at Various Location at Dholka
Nagarpalika , Dholka (7th Attempt)

THE CHIEF OFFICER
DHOLKA NAGARPALIKA

DHOLKA
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INVITATION FOR BID
(IFB)



NATIONAL COMPETITIVE BIDDING

1. The Chief Officer, Dholka Nagarpalika, Dholka invites bids for the construction of works detailed in the table.The bidders may submit bids for any or all of the following works.
TABLE

Package No. Name of work Approximate
value of

works (Rs.)

Bid security
(Rs.)

Cost of
document

Period of
completion

#Class of
Registration /
Category of
contractor if

required
1 2 3 4 5 6 7

2025-26
Annual Rate Contract
of C.C. Road at
Various Location at
Dholka Nagarpalika ,
Dholka (7th
Attempt)

0.00 25000.00.00 1062.00 12 Month

“E-1” Class
and Above
Registration

2. Prospective / Interested bidder may download the Bid Documents from websitehttps://tender.nprocure.comfree of cost till the Time and Date as mentioned on online NIT at website https://tender.nprocure.com.3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee /Tender Fee throughDemand Draft only of any Schedule Bank payable at Dholka and in favour of ‘The Chief Officer, Dholka
Nagarpalika, Dholka’. Once the Bid is received online, Bid Document / Tender Fee will not be refundable.The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid Security / EMD shallbe submitted in electronic format through online (by scanning) while uploading the bid, this submission shallmean that bid document / tender fee and Bid Security / EMD has been received. Accordingly, the offer of onlythose shall be opened whose Bid Document / Tender Fee and Bid Security / EMD have been receivedelectronically. However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder shallsend the same in original through R.P.A.D. so as to reach to ‘The Chief Officer, Dholka Nagarpalika, Dholkawithin 7 Days from the last day of bid submission.Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in original to The ChiefOfficer/ Tender Inviting Authority by bidder shall be initiated.4. Bids received online, will be opened on the time, date and place as specified in the online NIT at websitehttps://tender.nprocure.com in the presence of the bidders or their authorized representatives, who wish toremain present.If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened on thenext working day at the same time and venue.5. A pre bid meeting will be held on ………………………………at ………………………..hrs. at the office of………………………………………to clarify the issues and to answer questions on any  matter that   may  be  raised  atthat  stage  as stated  in clause 9.2 of ‘instructions to Bidders’ of the bidding documents.6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be rounded off to thenext thousand rupees.7. Other Information is as under:A. Agencies can prepare and edit their offers a number of times before the end of the tender submission dateand time. After the tender submission date and time, the bidder cannot modify / edit / withdraw theirsubmitted offer in any case. No written or online request in this regard shall be granted.B. Offers in physical form will not be accepted in any case.



C. Demand Draft purchased by the other then bidder and issued after the last date of submission of Bids, willnot be considered or accepted.D. The cost incurred by the contractor for this offer for clarification or attending discussion, conferences orsite visits will not be reimbursed by the Employer or Engineer-in-Charge.E. Conditional tender shall not be accepted.F. Any changes, addition, alternation made in the prescribed form attached with tender are liable to berejected.G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder will beconsidered non-responsive.H. All the bidders are instructed to fill in information strictly in accordance with the format given in thechecklist /qualification document / tender document.I. It is mandatory for the bidders to supply each and every information as asked strictly in electronic formatat appropriate places only.J. Blank / insufficient information shall be treated as nil information and shall result in disqualification.K. Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be deemedto be a ground / reason for not giving required information for this work / bid.L. Information supplied for earlier projects shall not be considered while evaluation of this bid. TheGovernment will not ask for any other information, unless it is found absolutely necessary by thecompetent authority.M. If found necessary, the contractor will be intimated for negotiation,# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly refer to SSR-10-
2015-17-C dated 03-02-2017For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge Works followingdocuments shall be submitted in electronic format only through online by scanning and the (i) Bid DocumentFee / Tender Fee (ii) Bid Security / EMD should be sent in original to the Tender opening authority throughRPAD, so as to reach the Chief Officer, Dholka Nagarpalika, within 7 days from last day of submission of Bid.



Section 1: Instructions to Bidders

Table of Clauses

Page No. Page No.
A. General D. Submission of Bids

1. Scope of Bid 8 19. Sealing & Marking of Bids 18
2. Source of Funds 8 20. Deadline for Submission ofBids 18
3. Eligible Bidders 8 21. Late Bids 18
4. Qualification of theBidder 8 22. Modification andWithdrawal of Bids 18
5. One Bid per Bidder 12
6. Cost of Bidding 12 E. Bid Opening and Evaluation

7. Site Visit 12 23. Bid Opening 1924. Process to be Confidential 20
B. Bidding Documents 25. Clarification of FinancialBids 20

8. Content of BiddingDocuments 13 26. Examination of Bids andDetermination ofResponsiveness 20
9. Clarification of BiddingDocuments 13 27. Correction of Errors 20
10. Amendment of BiddingDocuments 14 28. Deleted 2129. Evaluation and Comparisonof Financial Bids 21

C. Preparation of Bids 30. Deleted 21
11. Language of Bid 15
12. Documents Comprisingthe Bid 15 F. Award of Contract

13. Bid Prices 15 31. Award Criteria 22
14. Currencies of Bid andPayment 16 32. Employer’s Right to Acceptany Bid and to Reject anyor all Bids 22
15. Bid Validity 16 33. Notification of Award andSigning of Agreement 22
16. Bid Security 16 34. Performance Security 22
17. Alternative Proposals ByBidders 17 35. Advance Payment andSecurity 23
18. Format and Signing of Bid 17 36. Dispute Review Expert 2337. Correct or FraudulentPractices 23



A. GENERAL

1. Scope of Bid1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works (asdefined in these documents and referred to as ‘the works”) detailed in the table given in IFB.The bidders may submit bids for any or all of the works detailed in the table given in IFB.1.2 The successful bidder will be expected to complete the works by the intended completion datespecified in the Contract data.1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.
2. Source of Funds2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. of Indiafor centrally sponsored projects.
3. Eligible Bidders3.1 This Invitation for Bids is open to all eligible bidders.3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statementthat the Bidder is neither associated, nor has been associated, directly or indirectly, with theconsultant or any other entity that has prepared the design, specifications, and otherdocuments for the Project or being proposed as Project Manager for the Contract. A firm thathas been engaged by the Employer to provide consulting services for the preparation orsupervision of the works, and any of its affiliates, shall not be eligible to bid.4. Qualification of the Bidder4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminarydescription of the proposed work method and schedule, including drawings and charts, asnecessary. The proposed methodology should include a program of construction backed withequipment planning and deployment duly supported with broad calculations and qualityassurance procedures proposed to be adopted justifying their capability of execution andcompletion of work as per technical specifications, within stipulated period of completion.4.2 Deleted4.3 Deleted4.4 Deleted
4.5 QUALIFICATION CRITERIA:

(Applicable for the works which require Post Qualification)

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail criteriaregarding the  Applicant’s general and particular experience, personnel and equipmentcapabilities and financial positions, as demonstrated by the applicant’s responses in the forms



attached to the letter of application ( specified requirement for joint ventures are given underpara 4.6 below ) Subcontractors experience and resources shall not be taken in to account indetermining the applicants compliance with the qualifying criteriaTo qualify for more than one contract, the applicant must demonstrate having experience andresources sufficient to meet the aggregate of the qualification criteria for each contract given inparagraphs 4.5.4, 4.5.5 and 4.5.9 below
4.5.2 Base year and EscalationThe base year shall be taken as Current financial yearFollowing enhancement factors will be used for the costs of works executed and the financialfigure to a common base value for works completed in India.

Year Financial Year Multiplying factorBase year of inviting tender 2024-2025 1.001 2023-2024 1.102 2022-2023 1.213 2021-2022 1.334 2020-2021 1.465 2019-2020 1.61Applicant should indicate actual figures of costs and amount for the works executed bythem without accounting for the above-mentioned factors.In case the financial figures and value of completed works are in foreign currency theabove enhanced multiplying factors will not be applied. Instead, the current market exchangerate (State Bank of India BC Selling rate as on the last date of submission of the bid) will beapplied for the purpose of conversion of the amount in foreign currency into India rupees.
4.5.3. General Experience.The Applicant shall meet with the following minimum criteria:(a)      Achieved a minimum annual financial turnover (defined as billing for works in progressand completed in all classes of civil engineering construction works only) in any one year,over the last five years of the annual value of contract / contracts applied for.(b) Experience in successfully completing or substantially completing at least one contract ofBuilding works or road or bridge works (As Per) of at least 40 percent of the value ofproposed contract within the last five years.The works may have been executed by the applicant as prime contractor or as a memberof a joint venture or as a nominated sub-contractor. As subcontractor, he should haveacquired the experience of execution of all major items of works under the proposedcontract. In case a project has been executed by a joint venture, weight towardsexperience of the project would be given to each joint venture in proportion to theirfinancial participation in the joint venture.



Substantially completed works means those works which are at least 90 % completed ason the date of submission (i.e. gross value of work done up to the last date of submission is90 % or more of the original contract price) and continuing satisfactorily.For these, a certificate from the employers shall be submitted along with the applicationincorporating clearly the name of the work, contract value, billing amount, date ofcommencement of works, satisfactory performance of the contractor and any otherrelevant information.
4.5.4. Personnel Capabilities.Availability for his work of personnel with adequate experience as required; as per Appendix.

4.5.5. Equipment CapabilitiesBased on the studies carried out by the Engineer, the minimum suggested major equipment toattain the completion of works in accordance with the prescribed construction schedule areshown in the Appendix.The bidders should, however, undertake their own studies and furnish with their bid, adetailed construction planning and methodology supported with layout and necessarydrawings and calculations to allow the employer to review their proposals. The numbers, typesand capacities of each plant/equipment shall be shown in the proposals along with the cycletime for each operation for the given production capacity to match the requirements.
4.5.6. Financial PositionThe Applicant should give undertaking that he has access to, or has available, liquid assets(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or creditfacilities up to 25 percent of the value of the contract / contracts applied.
4.5.7. The audited balance sheets for the last five years should be submitted, which must

demonstrate the soundness of the applicant’s financial position, showing long – term
profitability including an estimated financial projection for the next two years,If necessary, the
employer will make inquiries with the applicant’s bankers.

4.5.8. Litigation History
The Applicant should provide accurate information on any litigation or arbitration resulting from
contracts completed or under execution by him over the last five years. A consistent history of
awards against the Applicant or any partner of a joint venture may result in failure of the
applicant.

4.5.9. Disqualification



Even though the applicants meet the above criteria, they are subject to be disqualified if they
have:
Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for which the
reasons are attributable to the non – performance of the contractor; consistent history of
litigation awarded against the applicant or financial failure due to bankruptcy. The rescinding of
contract of a joint venture on account of reasons other than non – performance, such as Most
Experienced partner of joint venture pulling out, court directions leading to breaking up of a
joint venture before the start of work, which are not attributable to the poor performance of the
contractor will, however, not affect the qualification of the individual partners.

#4.6 JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others)
(Applicable only for estimated project cost of 50 Crore and above)

4.6.1. Joint ventures must comply with the following requirement:(a) Following are the minimum qualification requirements:(i)      The lead partner shall meet not less than 50 percent of all criteria given in para 4.5.3 & 4.5.6above. The joint venture must collectively satisfy the criteria of para 4.5.3 & 4.5.6 above. Theexperience of the other joint venture partners shall be considered if it is not less than 30percent of the qualifying criteria in para 4.5.3 & 4.5.6 above.(ii) Individuallyeach member must satisfy the requirements of para 4.5.7 & 4.5.8 above.(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be submittedwith a copy of the joint venture agreement providing the joint and several liabilities withrespect to the contract.
4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners individually or

as a partner in any other joint venture. In case dissolution of a joint venture, each one of the
constituent firms may qualify if they meet all the qualification requirements, subject to the
written approval of the Employer.

4.7. Bid Capacity.Applicants who meet the minimum qualification criteria will be qualified only if their availablebid capacity at the expected time of bidding is more than the total estimated cost of the works.The available bid capacity will be calculated as under:
Assessed Available Bid Capacity     =       ( A*N*2-B), where



A  =  Maximum value of work executed in any one year during the last five years (updated to theprice level of the year indicated in appendix) taking into account the completed as well asworks in Progress.B  =   Value at current price level of the existing commitments and ongoing works to becompleted during the next 12 Month( period of completion of work for which bids areinvited ); andN  =   Number of years prescribed for completion of the works for which the bids are invited.
Note :- In Case of joint venture, the available bid capacity will be applied for each

partner to the extent of his proposed participation in the execution of the work.

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:- Made misleading or false representation in the forms, statements, and Attachments thesubmitted in proof the qualification requirements; and / or- Record of poor performance such as abandoning the works,not properly completing thecontract, inordinate delay in completion, litigation history, or financial failures etc.; and/ or- Participated in the previous bidding for the same work and had quoted unreasonably highbid prices and could not furnish rational justification to the employer.

5. One bid per bidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates inmore than one bid (other than as a subcontractor or in cases of alternatives that have beenpermitted or requested) will cause all the proposals with the bidder’s participation to bedisqualified.
6. Cost of Bidding6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid, andthe Employer will in no case be responsible and liable for those costs.
7. Site Visit7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine theSite of work and its surrounding and obtain all information that may be necessary for preparingthe Bid and entering a contract for construction of the Works.The costs of visiting the site shall be at the Bidder’s own expense.



B. BIDDING DOCUMENTS

8. Content of Bidding Documents8.1 The set of bidding documents comprises the documents listed below and addenda issued inaccordance with Clause 10:Section Particulars Volume No.- Invitation for Bids I1 Instructions to Bidders2 Qualification Information, and other forms3 Conditions of Contract4 Contract Data5 Technical Specifications II6 Form of Bid III7 Bill of Quantities8 Securities and other forms9 Drawings IV10 Documents to be furnished by bidder V
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the bidder incompliance to section 2 will be prepared by him and furnished as Volume-V in two parts (referclause 12).8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contractdata, forms, terms, and technical specifications, bill of quantities, forms, Annexes and drawingsin the Bid Document. Failure to comply with the requirements of Bid Documents shall be at thebidder’s own risk. Pursuant to clause 26 hereof, bids which are not substantially responsiveto the requirements of the Bid Documents shall be rejected.
9. Clarification Bidding Documents9.1 A prospective bidder requiring any clarification of the bidding documents may notify theEmployer in writing or through E-mail at the Employer’s address indicated in the invitation tobid. The Employer will respond to any request for clarification which he received earlier than15 days prior to the deadline for submission of bids. Employer’s response will be publishedon website including a description of the enquiry but without identifying its source.
9.2. Pre-bid meeting9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will takeplace at the address, venue, time and date as indicated in the appendix.



9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any matterthat may be raised at that stage.9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach theEmployer not later than 03 days before the meeting.9.2.4 Minutes of the meeting, including the question raised (Without identifying the source ofenquiry) and the responses given will be published without delay on the tender website i.e.www.nprocure.com. Any modification of the bidding documents listed in sub-Clause 8.1which may become necessary as a result of the pre-bid meeting shall be made by theEmployer exclusively through the issue of an Addendum pursuant to Clause 10 and notthrough the minutes of the pre-bid meeting.9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
10. Amendment of Bidding Documents10.1 Before the deadline for submission of bids, the Employer may modify the bidding documentsby issuing addenda.10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will assumeno responsibility for the same.10.3. To give prospective bidders reasonable time in which to take an addendum into account inpreparing their bids, the Employer may, at his discretion, extend as necessary the deadline forsubmission of bids, in accordance with Sub-Clause 20.2 below.



C.  PREPARATION OF BIDS

11. Language of the Bid11.1 All documents relating to the bid shall be in the English language.
12. Documents Comprising the Bid12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) shall bein two separate parts:

Part I shall be named “Technical Bid” and shall comprise(i) Bid Security in the form specified in Section 8(ii) Qualification Information and supporting documents as specified in Section 2(iii) Certificates, undertakings, affidavits as specified in Section 2(iv) Any other information pursuant to Clause 4.5 of these instructions(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1
Part II shall be named “Financial Bid” and shall comprise(i) Form of Bid as specified in Section 6(ii) Priced Bill of Quantities for items specified in Section 7

12.2. The Bidder shall submit the details / information pertaining to each part i.e. Technical as wellas financial and must be submitted online only.12.3. Following documents will be deemed to be part of the bid.Section Particulars Volume No.
Invitation for Bids (IFB)1 Instruction to Bidders Volume I3 Conditions of Contract4 Contract Data5 Specifications Volume II9 Drawings Volume IV

13. Bid Prices13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the pricedBill of Quantities submitted by the Bidder.13.2 The bidder shall fill in rates and prices and line-item total (both in figures and words) for allitems of the Works described in the Bill of Quantities along with total bid price (Both in figures



and words). Items for which no rate or price is entered by the bidder will not be paid for by theBill of Quantities.13.3 GST Gr. No. Road & Building Department TNC/10-2022/457/C Dt-05/04/2022 As per therecent guidelines, bidders must submit their tender prices exclusive of GST, which our officeincludes in the billing process.13.4 Deleted13.5 The rates and prices quoted by the bidder are subject to adjustment during the performance ofthe Contract in accordance with the provisions of Clause 47 of the Condition of Contract
(Irrespective of the time limit and Bid Amount)

14. Currencies of Bid and Payment14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. Allpayments shall be made in Indian Rupees.
15. Bid Validity15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date forbidsubmission specified in Clause 20.15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer mayrequest that the bidders may extend the period of validity for a specified period. A bidder mayrefuse the request without forfeiting his bid security. A bidder agreeing to the request will notbe required or permitted to modify his bid, but will be required to extend the validity of hissecurity for a period of the extension, and in compliance with Clause 16 in all respects.
16. Bid Security16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 ofthe table of IFB for this particular work. This Bid security shall be in favor of Employer asnamed in Appendix and may be in one of the following forms;a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume III. (Bank

Guarantee is applicable only for Bid Estimated Amount of 01 Crore and above) and Bank Guaranteeof Schedule and Private Banks shall be considered as per GoG Finance Department’s Circular No.FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment.
b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank approvedby the Reserve Bank of India.

OR# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building Department or (2)Narmada Water Resources, Water Supply and Kalpsar Department of Govt of Gujarat. Exemption
Certificate is applicable only when Registration Certificate of Appropriate Class and Category of
Approved Contractors is required as eligible criteria of bidder.16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the bidshall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 = 165 Days



16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bidvalidity period specified in Sub-Clause 15.1
16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed theAgreement and furnished the required Performance Security.
16.6. The bid Security may be forfeited(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity.(b) If the Bidder does not accept the correction of the Bid Price, if any or(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to (i)Sign the Agreement; or(ii) Furnish the requirement Performance Security.(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated maximum threetimes within the validity period for negotiation, If contractor does not respond in time, his Bid Security(EMD) will be forfeited and his tender will be rejected. Punitive action will be taken on such contractors.(As per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018)
17. Alternative Proposals by Bidders.17.1. Bidders shall submit offers that fully comply with the requirements of the bidding documents,including the conditions of contract (including mobilization advance or time for completion),basic technical design as indicated in the drawing and specifications. Conditional offers oralternative offers will not be considered further in the process of tender evaluation.
18. Format and Signing of Bid18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of theseInstructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to beuploaded.



D.  SUBMISSION OF BIDS

19. Deleted

20. Deadline for Submission of the Bids20.1. Complete Bids must be received online by the Employer at the tender website specified abovenot later than the date indicated in appendix.20.2. The Employer may extend the deadline for submission of bids by issuing an amendment inaccordance with Clause 10, in which case all right and obligation of the Employer and thebidders previously subject to the original deadline will then be subject to the new deadline.
21. Deleted

22. Modification and Withdrawal of Bids22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in Clause 20or pursuant to Clause 23.22.2 Deleted22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid.22.4. Withdrawal or modification of a bid between the deadline for submission of bids and theexpiration of the original period of bid validity specified in Clause 15.1 above or as extendedpursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16.



E. BID OPENING AND EVALUATION

23. Bid Opening

23.1 The Employer will open all the Bids received including modifications made pursuant to Clause22, in the presence of the Bidders or their representatives who choose to attend at time, dateand the place specified in Appendix in the manner specified in Clauses 20 and 23.3, In the eventof the specified date of Bid opening being declared a holiday for the Employer, the Bids will beopened at the appointed time and location on the next working day.23.2. Deleted.23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security furnishedwith each bid will be announced. If the bid security furnished does not conform to the amountand validity period as specified in the invitation for bid (ref. Column 4 and paragraph 3), andhas not been furnished in the form specified in Clause 16, the technical bid will not be opened.23.4.(i) Subject to confirmation of the bid security by the issuing Bank, the bids accompaniedwith valid bid security will be taken up for evaluation with respect to the Qualificationinformation and other information furnished in part I of the bid pursuant to Clause 12.1.(ii) If required, the bidder will be asked in writing to clarify his Qualification Documentswith respect to any required clarification.(iii) The bidders will respond in not more than 7 days of issue of the clarification letter.(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the EvaluationCommittee will finalize the list of responsive bidders whose financial bids are eligible forconsideration.23.5. Deleted23.6 At the time of opening of “Financial Bid”, the names of the bidders were found responsive inaccordance with Clause 23.4(iv) will be announced. The bids of only these bidders will beopened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, anydiscount and such other details as the Employer may consider appropriate, will be announcedby the Employer at the opening.23.7 the time of opening of “Financial Bid”, the names of the bidders were found responsive inaccordance with Clause 23.4(iv) will be announced. The bids of only these bidders will beopened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, anydiscount, and such other details as the Employer may consider appropriate, will be announcedby the Employer at the opening.23.8 In case bids are invited for more than one package, the order for opening of the “Financial Bid”shall be in order of Estimated amount of Bids from highest to lowest.23.9 The Employer shall prepare minutes of the Bid opening, including the information disclosed tothose present in accordance with Sub-Clause 23.6.



24 Process to be Confidential24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids andrecommendations for the award of a contract shall not be disclosed to Bidders or any otherpersons not officially concerned with such process until the award to the successful Bidder hasbeen announced. Any effort by Bidder to influence the Employer’s processing of Bids or awarddecisions may result in the rejection of his Bid.
25. Clarification of Financial Bids25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at hisdiscretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. Therequest for clarification and the response shall be in writing or by e-mail, but no change in theprice or substances of the Bid shall be sought, offered, or permitted except as required toconfirm the correction of arithmetic errors discovered by the Employer in the evaluation of theBids.25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to hisBid opening to the contract is awarded. If the Bidder wishes to bring additional information tothe notice of the Employer, it should do so in writing.25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bidcomparison or contract award decision may result in the rejection of the Bidders’ bid.
26. Examinations of Bids and Determination of Responsiveness26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether each Bid(a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) isaccompanied by the required securities and; (d) is substantially responsive to the requirementsof the Bidding document. During the detailed evaluation of the “Financial Bid”, theresponsiveness of the bids will be further determined with respect to the remaining bidconditions, i.e., priced bill of quantities, technical specifications, and drawings.26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, conditions andspecifications of bidding documents, without material deviation or reservation. A materialdeviation or reservation is one (a) which affects in any substantial way the scope, quality, orperformance of the Works; (b) which limits in any substantial way, inconsistent with theBidding documents, the Employer’s rights or the Bidder’s obligations under the Contract; or (c)whose rectification would affect unfairly the competitive position of other Bidders presentingsubstantially responsive Bids.
26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and maynot subsequently be made responsive by correction or withdrawal of the non-conformingdeviation or reservation.
27. Deleted

28. Deleted



29. Evaluation and Comparison of Financial Bids29.1. The Employer will evaluate and compare only the Bids determined to be substantiallyresponsive in accordance with Sub-Clause 26.2.29.2. Deleted.29.3. The Employer reserves the right to accept or reject any variation or deviation. Variation anddeviations and other factors, which are in excess of the requirements of the Bidding documentsor otherwise result in unsolicited benefits for the Employer, shall not be taken into account inBid evaluation.29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions ofContact, during the period of implementation of the Contract, will not be taken into account inBid evaluation.29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimateof the cost of work to be performed under the contract the Employer may require the Bidder toproduce detailed consistency of those prices with the construction methods and scheduleproposed. After evaluation of the price analyses, the Employer may require that the amount ofthe performance security set forth in Clause 34 be increased at the expense of the successful/bidder to a level sufficient to protect the Employer against financial loss in the event of defaultof the successful Bidder under the Contract.29.6. A bid which contains several items in the bill of Quantities which are unrealistically priced lowand which cannot be substantiated satisfactorily by the bidder may be rejected as non-responsive.
30. Deleted



F. AWARD OF CONTRACT

31. Award Criteria31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has beendetermined.(i) to be substantially responsive to the Bidding documents and who has offered the lowestevaluated Bid Price; and(ii) to be within the available bid capacity adjusted to account for his bid price which is thelowest evaluation in any of the packages opened earlier than the one consideration.In no case, the contract shall be awarded to any bidder whose available bid capacity isless than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contractwill in such cases be awarded to the next lowest bidder at his evaluation bid price.
32. Employer’s Right to accept any Bid and to reject any or all Bids32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and tocancel the Bidding process and reject all Bids, at any time prior to the award of contract,without thereby incurring any liability to the affected bidder or Bidder or any obligation toinform the affected Bidder or Bidders of the grounds for the Employer’s action.
33. Notification of Award and Signing of Agreement33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior toexpiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter.This letter (hereinafter and in the condition of contract called the “Letter of Acceptance”) willstate the sum that the Employer will pay the Contractor in consideration of the execution,completion, and maintenance of the Works by the Contractor as prescribed by the Contract(hereinafter and in the Contract called the “Contract Price”).33.2 The notification of award will constitute the formation of the contract, subject only to thefurnishing of a performance security in accordance with the provisions of Clause.33.3. The Agreement will incorporate all agreements between the Employer and the successfulBidder. It will be signed by the Employer and to the successful Bidder, within 28 days followingthe notification of award along with the Letter of Acceptance. Within 21 days of receipt, thesuccessful Bidder will sign the Agreement and deliver it to the Employer.33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer willpromptly notify the other Bidders that their Bids have been unsuccessful.
34. Performance Security34.1.(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall furnishto the Employer an irrevocable and unconditional guarantee from a Bank in the form setforth in Section 8 (the “Performance Security”) for an amount equal to 5% (five percent) ofits Contract Price. In case of bids mentioned below, the successful Bidder, along with the



Performance Security, shall also furnish to the Authority an irrevocable and unconditionalguarantee from a Bank in the same form given at Section 8 towards an AdditionalPerformance Security (The “Additional Performance Security”) for an amount calculated asunder:(a) If the Contract Price offered by the Selected Bidder is lower than 10% but up to 20%of the Estimated Project Cost, then the Additional Performance Security shall becalculated @ 20% of the difference in the (i) Estimated Project Cost (as mentioned inBid Document) - Minus 10% of the Estimated Project Cost and (ii) Contract Priceoffered by the selected Bidder.(b) If the Contract Price offered by the Selected Bidder is lower than 20% of theEstimated Project Cost, then the Additional Performance Security shall be calculated@ 30% of the difference in the (i) Estimated Project Cost (as mentioned in BidDocument) - Minus 10% of the Estimated Project Cost and (ii) Contract Price offeredby the selected Bidder.
(c) This Additional Performance Security shall be treated as part of the PerformanceSecurity.(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects LiabilityPeriod and the Additional Performance Security shall be valid beyond 28 (twenty-eight)days of Project Completion Date.34.2. If the performance security is provided by the successful Bidder in the form of a BankGuarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized/ScheduledIndian bank or (b) by a foreign bank located in India and acceptable to the Employer. As perGoG Finance Department’s Circular No. FD/MSM/e-file/4/2023/0057/D.M.O. Date21/04/2023 or as per their latest amendment.34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shallconstitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

35 Advance Payment and Security35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in theConditions of Contract, subject to maximum amount, as stated in the Contract Data.
36. Deleted

37. Corrupt of Fraudulent Practices37.1 The Employer will reject a proposal if it determines that the Bidder recommended for awardhas engaged in corrupt or fraudulent practices in completing for the contract in question andwill declare the firm ineligible, either indefinitely or for a stated period of time, to be awardeda contract with National Highways Authority of India/ State PWD and any other agencies, if itat any time determines that the firm has engaged in corrupt or fraudulent practices incompleting for the contractor, or in execution.



37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of theConditions of Contract.



APPENDIX TO ITB
Clause Reference
With respect to

Section –I1. The Name of the Employer is Dholka Nagarpalika, Dholka [ Cl.1.1]
2. The last five years.2024 – 20252023– 20242022– 20232021 – 20222020– 20213. This Annual Financial Turnover Amount is (30%)This Amount (40%) for Single Similar Work [Cl.4.5.3 (a)]

4. Value of Work is Rs. – As Per NIT.5. Deleted6. The cost of electric work is Rs.7. The cost of water supply / sanitary works is Rs. NA8. Liquid assets and / or availability of creditFacilities is Rs. ………… [Cl.4.5.6 ]9. Price level of the financial year 2024-25 [Cl. 4.5.2]10. The pre-bid meeting will take place at - NA [Cl. 9.2.1]11. The technical Bid will be opened at the office of The Chief
Officer, Dholka Nagarpalika, Dholka on
Date: 10-07-2026 (If Possible )12. Address of the Employer: Chief Officer, Dholka
Nagarpalika, Dholka13. Deleted14. The bid should be submitted latest byAs stated on online NIT [Cl. 20.1 & 20.2]15. The bid will be opened at
The Chief Officer, Dholka Nagarpalika, Dholka on Date:
10-07-2026 if Possible

[Cl. 23.1 ]



16. The Bank Draft in favor of
The Chief Officer, Dholka Nagarpalika,
Dholka Payable at Dholka17.18. DeletedEscalation factors (for the cost of works executed and financialfigure to a common base value) for works completed

Year Financial Year Multiplying factor

Base year of invitingtender 2024-25 1.001 2023-24 1.102 2022-23 1.213 2021-22 1.334 2020-21 1.465 2019-20 1.61

[Cl.4.5.2]



LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK

[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they propose to
use on the work.

Sr.
No.

Plant or
Machinery

Location Age of
Machinery
(maximu

m 15
years)

Make Capacity Approximate
Value

Remark

1 2(a) 2(b) 3 4 5 6 7



List of Key Personnel to be deployed on Contract Work

(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.The Contractor shall employ full-time technically qualified staff during the execution of this work asunder: -1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to beexecuted is more than Rs.50 lakhs.2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is morethan Rs.15 lakhs but less than Rs.50 lakhs.3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but morethan Rs.5 lakhs.4. Minimum two Diploma Civil Engineers for the work when the cost of work to be executed is lessthan Rs. 5 lakhs. The Engineer so employed for the Government work must have sufficientexperience to handle the work independently. Such an Engineer shall have to stay at the site ofwork and he shall not be entrusted with other duty except this work.In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employmentof a separate Engineer will not be necessary provided that the Engineer partner himself attendsthe execution of the work on the site.Within 15 days of issue of work-order the Contractor will have to furnish to the Chief Officer-in-charge of the work the Name, Qualifications, copy of mark sheet, Colour Photograph and theappointment order issued such engineers engaged for this contract work. If 15 days after issue ofwork order such designated Site Engineers do not resume or do not remain present on site ofwork, the recovery at the rate of Rs.15,000-00 per month per Engineer will be made from thebills/deposit/dues of the contractor. Such recovery shall be non-refundable.



SECTION - 2

QUALIFICATION INFORMATION



QUALIFICATION INFORMATIONThe information to be filled in by the Bidder in the following pages will be used for the purposeof post qualification as provided for in Clause 4 of the Instruction to Bidders. This information will notbe incorporated in the Contract.
1. For Individual Bidders1.1 Constitution or legal status of Bidder(Attach Copy)Place of registration _________________________________Principal place of business _________________________________Power of attorney of signatory of Bid(Attach)1.2 Total value of Civil engineering constructions 2024-20252023-2024Work performed in the last five years 2022-2023(in Rs. Lakhs) 2021-20222020-20211.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-contractor will also be considered the sub-contract involved execution of all main items of workdescribed in the bid documents, provided further that all other qualification criteria aresatisfied (in the same name) on works of a similar nature over the last five years** and incurrent year before the submission of the bid.ProjectName Name oftheEmployer Descriptionof work ContractNo. Value ofcontract(Rs.Crore)

Dateofissueofworkorder
Stipulatedperiod ofcompletion Actual dateofcompletion* Remarkexplainingreasons fordelay &workCompleted

*Attach certificate(s) from the Engineer(s)in-charge** Immediately preceding the financial year in which bids are received.



#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a nominatedsub-contractor, will also be considered provided the sub-contract involved execution of all mainitems of work described in the bid document, provided, further that all other qualificationcriteria are called (in the same name and style) in the last five years** and in current yearbefore the submission of the bid.Year Nameof thework Name oftheEmployer Quantity of work performed (Cum/MT) Remarks*(indicatecontract Ref)CementConcrete(IncludingRCC& PCC)
Masonry PlumbingWork ElectricalWork

2024-20252023-20242022-20232021-20222020-20211.4 Information on Bid Capacity (works for which bids have been submitted and works which areyet to be completed) as on the date of this bid.(A) Existing commitments and on-going works:Descriptionof works Place&State ContractNo. Name &Address ofEmployer ValueContract(Rs. Cr) StipulatedPeriod ofCompletion Value ofWorks*remaining to becompleted (Rs.Cr)
Anticipatedofcompletion

1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge** Immediately preceding the financial year in which bids are received.1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. Clause4.5.5). The Bidder should list all the information requested below.Item ofEquipment Requirement Availability Proposals Remarks(fromwhom tobepurchased
NO Capacity Owned/Leased to beprocured Nos/.Capacity Age/Conditions



1.6 Qualifications and experience of key personnel required for administration and execution of thecontract.  Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions of Contract.Position Name Qualification Year ofExperience(General) Year ofexperience inthe proposedpositionProject Manager

Etc.

1.7 Proposed sub-contract and firms involvedSections of theworks Value of Sub-Contractor Sub-Contractor(Name &Address)
Experience insimilar work

Attach copies of certificates on possession of valid license for executing water supply/ sanitarywork/ building electrification works.



1.8 Financial reports for the last five years:  balance sheets, profit and loss statements, auditors‘reports (in case of companies/corporations), etc. List them below and attach copies.1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand,lines of credit, etc. List them below and attach copied documents.1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may providereferences if contacted by the Employer.1.11 Information on Litigation history in which the Bidder is involved.
Other Party

(ies)
Employer Cause of

Dispute
Amount
Involved

Remarks
showing

Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to Bidders.(Name of Consultant engaged for project preparations is as per Nagarpalika Consultants1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings, andcharts as necessary to comply with the requirements of the Bidding documents. (Refer ITBClause 4.1)
1.14 Programme
2. Deleted

3. Additional Requirements3.1 Bidders should provide any additional information required to fulfill the requirements of Clause4 of the Instructions to the Bidders, if applicable.(i) Affidavit(ii) Undertaking



SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES(CLAUSE 4.5.6 OF ITB)BANK CERTIFICATE

This is to certify that M/s. _______________________________________ is a reputed company with a goodfinancial standing.
If the contract for the work, namely ________________________________ is awarded to the above firm,we shall be able to provide overdraft/credit facilities to the extent ofRs. ________________ to meet their working capital requirements for executing the above duringthe contract period.

___________________
(Signature)Name of BankSenior Bank ManagerAddress of the Bank



AFFIDAVIT1. I, the undersigned, do hereby certify that all the statements made in the requiredattachments are true and correct.2. The undersigned also hereby certifies that neither our firm M/s. ____________________________________________________________________ have not abandoned any work ofGovernment of Gujarat/Government of India/any Board or Corporation under Governmentof Gujarat/Government of India nor any contract awarded to us for such works have beenrescinded, during last five years prior to the date of this bid.3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or corporationto furnish pertinent information deemed necessary and requested by the Department toverify this statement or regarding any (our) competence and general reputation.4. The Undersigned understands and agrees that further qualifying information may berequested, and agrees to furnish any such information at the request of the Department/Project implementing agency.
_____________________________________(Signed by an Authorized Officer of the Firm)

__________________Title of Officer__________________Name of Firm__________________Date



UNDERTAKING

I, the undersigned do hereby undertake that our firmM/s………………………………………………………..………………………….. would invest a minimum cash up to 25%of the   value of the work during implementation of the contract.
______________________________________(Signed by an Authorized officer of the firm)

___________________Title of officer
___________________Name of firm

______________DATE



SECTION - 3

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

A. GENERAL.
1. Definitions1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contractbut keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming part ofthe Bid
Compensation Events are those defined in Clause 44 hereunderThe Completion Date is the date of completion of the Works as certified by theEngineer in accordance with Sub Clause 55.1The Contract is the contract between the Employer and Contractor to execute,complete and maintain the Works till the completion of Defects Liability Period. It consistsof the documents listed in Clause 2.3 below.The Contract data defines the documents and other information which comprise theContract.The Contractor is a person or corporate body whose Bid to carry out the Work hasbeen accepted by the Employer.The Contractor’s Bid is the completed Bidding document submitted by the Contractorto the Employer and includes Technical and Financial Bids.The Contract Price is the price stated in the Letter of Acceptance and thereafter asadjusted in accordance with the provisions of the Contract.
Days are calendar days: months are calendar months.The Defects Liability Period is the period named in the Contract Data and calculatedfrom the Completion Date.The Employer is the party who will employ the Contractor to carry out the Works.
The Engineer is the person named in the Contract Data (or any other competentperson appointed and notified to the contractor to act in replacement of the Engineer) who isresponsible for supervising the Contractor, administering the Contract, certifying paymentsdue to the Contractor, issuing and valuing Variations to the Contract, awarding extensions oftime, and valuing the Compensations Events.
Equipment is Contractor’s machinery and vehicles brought temporarily to the site toconstruct the Works.The Initial Contract Price is the Contract Price listed in the Employer’s Letter ofAcceptance.



The Intended Completion Date is the date on which it is intended that the Contractorshall complete the Works. The Intended Completion Date is specified in the Contract Data. TheIntended Completion Date may be revised only by the Engineer by issuing an extension of time.
Materials are all supplies, including consumables, used by the contractor forincorporation in the works.
Plant is any integral part of the work which is to have mechanical, electrical, electronicor chemical or biological functions.The Site is the area defined as such in the Contract Data.
Site Investigation Reports are those which were included in the Bidding documentsand are factual interpretive reports about the surface and subsurface conditions at the site.
Specifications means the Specifications of the works included in the Contract and anymodification or addition made or approved by the Engineer.The Start Date is given in the Contract Data. It is the date when the Contractor shallcommence execution of the works. It does not necessarily coincide with any of the SitePossession Dates.A Subcontractor is a person or corporate body who has a Contract with the Contractorto carry out a part of the work in the Contract which includes work on the Site.
Temporary Works are works designed, constructed, installed, and removed by theContractor which are needed for construction or installation of the Works.A Variation is an instruction given by the Engineer, which varies the Works.The Works are what the Contract requires the Contractor to construct, install, and turnover to the Employer, as defined in the Contract Data.2. Interpretation2.1 In interpreting these Conditions of Contract, singular also means plural, male also meansfemale or neuter and the other way around. Heading have no significance. Words havetheir normal meaning under the language of the Contract unless specifically defined. TheEngineer will provide instructions clarifying queries about Conditions of Contract.2.2 If sectional completion is specified in the Contract Data, references in the Conditions ofContract to the Works, the Completion date, and Intended Completion Date apply to anySection of the Works (other than references to the Completion Date and IntendedCompletion date for the whole works)2.3 The documents forming the Contract shall be interpreted in the following order ofpriority(1) Agreement(2) Letter of Acceptance, notice to proceed with works



(3) Contractor’s Bid(4) Contract Data(5) Conditions of Contract including Conditions of Contract(6) Specifications(7) Drawings(8) Bills of quantities and(9) Any other document listed in the Contract Data as forming part of the Contract.
3. Language and Law3.1 The language of the Contract and the law governing the Contract are stated in theContract Data.
4. Engineers Decisions4.1 Except where otherwise specifically stated, the Engineer will decide contractual mattersbetween the Employer and the Contractor in the role representing the Employer.
5. Delegation5.1 The Engineer may delegate any of his duties and responsibilities to other people afternotifying the Contractor and may cancel any delegation after notifying the Contractor.
6. Communications6.1 Communications between parties which are referred to in the conditions are effectiveonly when in writing. A notice shall be effective only when it is delivered (in terms ofIndian Contract Act).
7. Sub-Contracting7.1 The Contractor may subcontract any portion of work, up to a limit specified in contractdata, with the approval of the engineer but may not assign the Contract without theapproval of the Employer in writing. Subcontracting shall not alter the Contractor’sobligations. Sub-contracting of supply or specific items of work is not allowed.7.2 The sub-contractor must be registered in appropriate class and category for the part ofwork to be subcontracted.
8. Other Contractors8.1 The Contractor shall cooperate and share the Site with other contractors, publicauthorities, utilities and the Employer between the dates given in the Schedule of otherContractor. The Contractors shall as refer to in the Contract Data, also provide facilitiesand services for them as described in the Schedule. The employer may modify theschedule of other contractors and shall notify the contractor of any such modifications.



9. Personnel9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnelas referred to in the Contract Data to carry out the functions stated in the Schedule orother personnel approved by the Engineer. The Engineer will approve any proposedreplacement of key personnel only if their qualifications, abilities, and relevantexperience are substantially equal to or better than those of the personnel listed in theSchedule.9.2 If the engineer asks the Contractor to remove a person who is a member of theContractor Staff or his work force stating the reasons the Contractor shall ensure thatthe person leaves the Site within seven days and has no further connection with thework in the Contract.
10. Employer’s and Contractors Risks10.1 The Employer carries the risk which these Contract states are Employer’s risks, and theContractor carries the risks which these Contracts states are Contractors risk.
11. Employer’s Risks11.1 The employer is responsible for the excepted risks which are (a) in so far as they directlyaffect the execution of the Works, the risks of war, hostilities, invasion, act of foreignenemies, rebellion, revolution, insurrection or military or usurped power, civil war, riotcommotion or disorder (unless restricted to the Contractor’s employees), andcontamination from any nuclear fuel or nuclear waste or radioactive toxic explosive.
12. Contractor’s   Risks12.1 All risks of loss of or damages to physical property and of personal injury and deathwhich arise during and in consequence of the performance of the Contract other than theexcepted risks are the responsibility of the Contractor.
13. Insurance13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor,insurance cover from the Start date to the end of the Defects Liability Period, in theamounts and deductibles stated in the Contract data for the following events which aredue to the Contractor’s risks:(a) Loss of or damage to the works, Plant and materials,(b) Loss of or damage to Equipment(c) Loss of or damages of property (expect the Works, Plant, Materials andEquipment) in connection with the Contract; and(d) Personal injury or death.13.2 Policies and certificates for insurance shall be delivered by the Contractor to theEngineer for the Engineer’s approval before the Start Date. All such insurance shallprovide for compensation to be payable in the types and proportions of currenciesrequired to rectify the loss or damage incurred.



13.3 If the Contractor does not provide any of the policies and certificates required, theEmployer may affect the insurance which the Contractor should have provided andrecover the premiums the Employer has paid from payments otherwise due to theContractor or, if no payment is due, the payment of the premiums shall be a debt due.13.4 Alterations to the terms of insurance shall not be made without the approval of theEngineer.13.5 Both parties shall comply with any conditions of the insurance policies.
14. Site Investigation Report14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports referredto in the Contract Data, supplemented by any information available to the Bidder.
15. Queries about the Contract data15.1 The engineer will clarify queries on the Contract Data
16. Contractor to Construct the Works16.1 The Contractor shall construct and install the works in accordance with the specificationand Drawings.
17. The Works to be completed by the Intended Completion Date17.1 The Contractor may commence execution of the Works on the Start Date and shall carryout the Works in accordance with the programmed submitted by the Contractor, asupdated with the approval of the Engineer, and complete them by the IntendedCompletion date
18. Approval by the Engineer18.1 The Contractor shall submit Specifications and Drawings showing the proposedTemporary works to the Engineer, who is to approve them if they comply with theSpecifications and drawings.18.2 The Contractor shall be responsible for design of temporary works.18.3 The Engineer’s approval shall not alter the contractor responsibility for design of theTemporary works.18.4 The Contractor shall obtain approval of third parties to the design of the Temporaryworks where required.18.5 All Drawings prepared by the Contractors for the execution of the temporary orpermanent work are subject to prior approval by the Engineer before their use.
19. Safety19.1 The Contractor shall be responsible for the safety of all activities on the Site.



20. Discoveries20.1 Anything of historical or other interest or of significant value unexpectedly discoveredon the site is the property of the Employer. The contractor is to notify the engineer ofsuch discoveries and carry out the Engineer’s instructions for dealing with them.
21. Possession of the Site21.1 The Employer shall give possession of all parts of the site to the Contractor. If possessionof a part is not given by the date stated in the Contract Data the Employer is deemed tohave delayed the start of the relevant activities and this will be a Compensation Event.21.2 If within 25% of the time limit of the project, 80% of possession of the site is not handedover to the Contractor, then contractor/ Employer may fore-close the contract.Contractor/Employer has to foreclose the work within 30 days after lapse of 25%-timelimit and after 30 days foreclosure option will be closed.
22. Access to the Site22.1 The Contractor shall allow the Engineer and any person authorized by the Engineeraccess to the Site, to any place where work in connection with the Contract is beingcarried out or is intended to be carried out and to any place where materials or plantsare being manufactured/ fabricated/ assembled for the works.
23. Instructions23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works whichcomply with the applicable laws where the site is located.23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts andrecords relating to the performance of the Contractor and to have them audited byauditors appointed by the Employer, if so required by the Employer.
24. Disputes24.1 If the Contractor is of the view that a decision taken by the Engineer was either outsidethe authority given to the Engineer by the Contract or that the decision was wronglytaken, the decision shall be referred to Chief Officer (Higher Authority)within 14 days ofthe notification of the Engineer's decision. If the issue is not resolved, any party can referthe matter for conciliation within 15 days from the decision given by the#Superintending Engineer.24.2 (a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decisionof the Chief Officer, both the parties have to refer to the Chief Engineer concern forthe conciliation process.(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with thedecision of the Chief Officer, both the parties have to refer to the DholkaNagarpalika for the conciliation process.If the dispute is not resolved through the conciliation process, he may refer the disputeto Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails torefer a claim / dispute to the Higher Authority within 14 days of the notification of the



Engineer's decision, the Contractor shall not be entitled to any additional payment/claimif he doesn’t follow the above sequence in stipulated time and he should not stop thework.
25. Procedure for Disputers25.1 The arbitration shall be conducted in accordance with the arbitration procedure statedin the Special Conditions of Contract.
26. Deleted



B. TIME CONTROL
27. Programme27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineerfor approval a programme showing the general methods, arrangements orders, andtiming for all the activities in the works along with monthly cash flow forecast.27.2 An update of the programme shall be a programmed showing the actual progressachieved on each activity and the effect of the progress achieved on the timing of theremaining work including any changes to the sequence of the activities.27.3 The Contractor shall submit to the Engineer, for approval an up dated program meatintervals no longer than the period stated in the Contract data. If the Contractor does notsubmit an up dated programme within this period, the Engineer may withhold theamount stated in the Contract data from the next payment after the date on which theoverdue programme has been submitted.27.4 The Engineer’s approval of the programme shall not alter the Contractor’s obligations.The Contractor may revise the programme and submit it to the Engineer again at anytime. A revised programme is to show the effect of Variations and Compensations events.
28. Extension of the Intended Completion Date28.1 On report of Municipal Engineer than The Chief Officer shall extend the IntendedCompletion Date if a compensation Event occurs or a Variation is issued which makes itimpossible for completion to be achieved by the Intended Completion Date without theContractor taking steps to accelerate the remaining work and which would cause theContractor to incur additional cost.28.2 The Chief Officer shall decide whether and by how much to extend the IntendedCompletion Date within 35 days of the Contractor asking the Engineer for a decisionupon the effect of a compensation event or Variation and submitting full supportinginformation. If the Contractor has failed to give early warning of a delay or has failed tocooperate in dealing with a delay, the delay by this failure shall not be considered inassessing the new Intended Completion Date.28.3 The Chief Officer shall within 14 days of receiving full justification from the contractorfor extension of Intended Completion Date refer to the Employer his decision. Theemployer shall in not more than 21 days communicate to the Chief Officer theacceptance or otherwise of the Chief Officer decision. If the employer fails to give hisacceptance, the Engineer shall not grant the extension and the contractor may refer thematter under Clause 24.1
29. Deleted

30. Delays Ordered by the Engineer30.1 The Engineer may instruct the Contractor to delay the start or progress of any activitywithin the works.



31. Management Meetings31.1 Either the Engineer or the Contractor may require the other to attend a managementmeeting. The business of a management meeting shall be to review the plans forremaining work and to deal with matters raised in accordance with the early warningprocedure.31.2 The Engineer shall record the business of management meetings and is to provide copiesof his record to those attending the meeting and to the Employer. The responsibility ofthe parties for actions to be taken is to be decided by the Engineer either at themanagement meeting or after the management meeting and stated in writing to all whoattended the meeting.
32. Early Warning32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likelyfuture events or circumstances that may adversely affect the quality of the work,increase the Contract price or delay the execution of works. The Engineer may requirethe contractor to provide an estimate of the expected effect of the future event orcircumstance on the contract price and completion date. The estimate is to be providedby the Contractor as soon as reasonably possible.32.2 The Contractor shall cooperate with the Engineer in making and considering proposalsfor how the effect of such an event or circumstance can be avoided or reduced by anyoneinvolved in the work and in carrying out any resulting instruction of the Engineer.



C. QUALITY CONTROL

33. Identifying Defects/ Defect liability period33.1 : Defect liability period : The contractor shall be responsible to make good and remedy athis own expense any defect which may develop or may be noticed before the periodmentioned hereunder from the certified date of completion. The Engineer in chargeinform to the chief Officer if any defect work id come to notice the after Chief Officershall give the contractor a notice in writing about the defects and the contractor shallmake good the same within 15 days of receipt of the notice. In the case of failure on thepart of the contractor, the Engineer-in-charge may rectify or remove or re-execute thework at the risk & cost of the contractor. The Chief Officer shall be entitled toappropriate the whole or any part of the amount of security deposit towards theexpenses, if any, Incurred by him in rectification, removal or re-execution. The DefectsLiability period shall be as under….
(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 Months

from the certified date of completion.
(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender), the

period shall be 12 (Twelve) months from the certified date of completion or one monsoon,
whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months from the
certified date of completion which should include three monsoons.

(d) For original building works the defect liability period will be 4 years or elapse of 4 monsoon
period following date of possession of building taken over by user agency following the
certified date of completion, whichever is later.
For the purpose of deciding the monsoon period, the 30th September shall be treated as the
last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular No.TNC/10/2016/Clause 17A
(Correction/(1)C Dated 12/05/2016]

33.2 Free maintenance guarantee period for works of Road/Bridge construction(a) For resurfacing work of road free maintenance guarantee period one year from thedate of completion.(b) In case of widening of the road/strengthening of the road/bridge, the contractorshall have to give four years free maintenance guarantee from the certified date ofcompletion. During this period the contractor shall visit the site every six monthsalong with the concerned Chief Officer and will examine the work already carriedout in this contract like road work, jungle cutting, side shoulders, side gutter, roadfurniture, patta etc. and will prepare Km. wise inspection report duly signed by allconcerned and any defect observed shall be done within 15 days by the contractor athis risk and cost as per the direction of Engineer in charge. The contractor needs todo video graphy of these visits and require to submit at the time of release of FMG. IfB.T. the surface during the maintenance period of 4 years is worn out then agencyshall have to provide renewal coating as per tender item as directed by the Engineer-



in-charge. The amount equivalent to 5% of each running bill shall be withheld andwill be released after the free maintenance guarantee period (i.e. 4 years) is over.
However, this amount shall be released against fixed deposit or bank guarantee

pledged in the name of Chief Officer after completion certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates under no

circumstances shall exceed the allowable limit set forth in the relevant clause for the

material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be withheld till the

miscellaneous items like earthwork in embankment / cutting for side shoulders, side

gutters, kilometer / indicator / guard stones, sign boards etc. are completed in all respect

by the contractor. After completion of the miscellaneous items, the above said 2%

withheld amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as per Govt.

letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing more than Rs. 5.00

Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate equipment. Till the

setting up of adequate laboratory is completed & reported of this to the engineer (subject

to due verification by engineer’s representative) by contractor in writing, Rs.2,00,000/-

shall be withheld. The qualified quality Engineer shall be deployed exclusively for this

contract by the contractors. If quality Engineer is not deployed by contractor within one

month after the date of work order, the amount equivalent to Rs.20,000 per month shall

be recovered till the actual deployment of quality engineer. The amount so recovered

towards the deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.: RGN/60/2006/35/C,

dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own risk and cost, the
existing lane(s) of the road so that the traffic worthiness and safety thereof are at no time
materially inferior as compared to their condition 10 (ten) days prior to the date of the
Agreement, and shall undertake the necessary repair and maintenance works for this
purpose; provided that the Contractor may, at his cost, interrupt and divert the flow of
traffic if such interruption and diversion is necessary for the efficient progress of works



and conforms to Good Industry Practice; provided further that such interruption and
diversion shall be undertaken by the Contractor only with the prior written approval of the
Chief Officer which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for ensuring safe
operation of the road.33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any defectsthat are found. Such checking shall not affect the Contractor’s responsibilities theEngineer may instruct the Contractor to search for a Defect and to uncover and test anywork that the Engineer considers may have a Defect.

34. Tests34.1 If the engineer instructs the Contractor to carry out a test not specified in theSpecification to check whether any work has a Defect and the test shows that it does, theContractor shall pay for the test and any samples. If there is no defect the test shall be aCompensation Event.34.2 1% of the amount of work done should be deducted from R.A. Bill of the contractor fortesting the quality of material workmanship, irrespective of actual charges.34.3 Agency has to establish testing laboratory on site for the various test to be carried out inthe work for this purpose agency shall construct a pukka laboratory building with allfacility on site at location specified by the engineer in charge.
35. Correction of defects35.1 The engineer shall give notice to the Contractor of any defects before the end of thedefects Liability Period, which begins at Completion and is defined in the contract data.The Defects Liability Period shall be extended for as long as Defects remain to becorrected.35.2 Every time notice of a Defect is given, the Contractor shall correct the notified defectwithin the length of time specified by the Engineer’s notice.
36. Uncorrected Defects36.1 If the Contractor has not corrected a defect within the time specified in the Engineer’snotice, the Engineer will assess the cost of having the Defect corrected, and theContractor will pay this amount.



D. COST CONTROL

37. Bill of Quantities37.1 The bill of Quantities shall contain items for the constructions, installation,Testing and commissioning work to be done by the Contractor.37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid forthe quantity of the work done at the rate in the Bill of Quantities for each item.
38. Change in the Quantities38.1 The Engineer shall have power to make any alterations in or addition to the originalspecifications , drawings, designs and instructions that may appear to him to benecessary or advisable during the progress of the work and the contractor shall bebound to carry out the work in accordance with any instruction in this connection whichmay be given to him in writing signed by the Engineer and such alteration shall notinvalidate the contract and any additional work which the contractor may be directed todo in the manner above specified as part of the work shall be carried out by thecontractor on the same conditions in all respects on which he agreed to do the mainwork and at the same rate as are specified in the tender for the main work.Except that when the quantity of any item exceeds the quantity as in the tender by morethan 130%, the contractor will be paid for the quantity in excess of 130%, at the rateentered in the SOR of the year during which the excess in quantity is first executed.
39. Variations39.1 All Variations shall be included in updated Programme produced by the Contractor.
40. Payments for Variations40.1 If the additional or altered work includes any class of work for which no rate is specifiedin this contract, then such class of work shall be carried out as under.(i) At the rate derived from the item within the contract which is comparable to the oneinvolving additional or altered class of work; where there are more than one comparableitems, the item of the contract which is nearest in comparison with regard to class orclasses of the work involved shall be selected and the decision of the SuperintendingEngineer as to the nearest comparable item shall be final and binding on the contractor.(ii)If the rate cannot be derived in accordance with (i) above, such class of works shall becarried out at the rate entered in the Schedule of Rates of the division for the year inwhich the tender was received, increased or decreased by the percentage by which thetender amount is more or less as compared to the amount arrived at the rates in the



“Schedule of Rates” of the Division in the year in which the tender was received. If theSchedule of rates of the Division does not contain all the items, the percentage increaseor decrease of the tender shall be calculated considering such items which were includedin the “Scheduled Rates” of the division for the year and for materials consumed on suchitem the rate to be charged would be the basic rate taken into account for fixing the ratein S.O.R. referred to above.(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall becarried out at the rate decided by the competent authorities on the basis of detailed rateanalysis after hearing the contractor before a Committee of two SuperintendingEngineers stationed at the same place or the nearest place.40.2 If the additional or altered work, for which no rate is entered in the “Schedule of Rates”of the Division is ordered to be carried out before the rate is agreed upon, then thecontractor shall within seven days of the date of receipt by him of the order to carry outthe work, inform the Engineer-in-charge of the rate, which it is his intention to chargefor such class of work and if the Engineer in charge  does not agree to this rates, he shallby notice in writing be at liberty to cancel his order to carry out such class of work andarrange to carry it out in such manner as he may consider it advisable, provided alwaysthat if the contractor shall commence work or incur any expenditure in regard thereofbefore the rates shall have been determined as lastly herein before mentioned, then insuch cases he shall only be entitled to be paid in respect of the work carried out orexpenditure incurred by him prior to the  date of the determination of the rate asaforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. Inthe event of the dispute, the decision of the Superintending Engineer of the Circle shallbe final.Where, however, the work is to be executed according to the designs, drawingsand specifications recommended by the contractor and accepted by the competentauthority, the alternation above referred to shall be within the scope of such designs,drawings and specifications appended to the tenders.The time limit for the completion of the work shall be extended in the proportionthat the increase in the cost occasioned by alterations bears to the cost of the originalwork and the certificate of the Engineer-in-charge as to such proportion shall be finaland conclusive.
41. Cash Flow Forecasts41.1 When the programmed is updated, the contractor is to provide the engineer with anupdated cash flow forecast.

42. Payment certificates.



42.1 The Contractor shall submit to the Engineer monthly statements of the estimated valueof the work completed less the cumulative amount certified previously.42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certifythe amount to be paid to the Contractor after taking into accountancy credit or debit forthe month in question in respect of materials for the works in the relevant amounts andunder conditions set forth in sub-clause 32.3 of the Contract Data (secured Advance).42.3 The value of work executed shall be determined by the Engineer.42.4 The value of work executed shall comprise the value of the quantities of the items in theBill of Quantities completed.42.5 The value of work executed shall include the valuation of variations and compensationevents.42.6 The Engineer may exclude any item certified in a previous certificate or reduce theproportion of any item previously certified in any certificate in the light of laterinformation
43. Payments43.1 Payments shall be adjusted for deductions for advance payments, retention, otherrecoveries in terms of the contract and taxes at source, as applicable under the law. TheEmployer shall pay the Contractor the amounts certified by the Engineer within 28 daysof the date of each certificate.
43.2 DELATED43.3 Items of the works for which no rate or price has been entered in will not be paid by theEmployer and shall be deemed covered by other rates and prices in the Contract.
44. Compensation events44.1 The following are compensation Events unless they are caused by the Contractor:(a) The Employer does not give access to a part of the Site by the site Possession datestated in Contract data to the Contractor44.2 In case of compensation event occurs and it prevents the work being completed beyondthe Intended Completion Date then Authority will approve EOT with eligible contractualprice escalation.

45. Tax



45.1 Gst Gr. No. Road& Building Department TNC/10-2022/457/C Dt-05/04/2022 As per therecent guidelines, bidders must submit their tender prices exclusive of GST, which ouroffice includes in the billing process.45.2 DELATED
46. Currencies.46.1 All payment shall be made in Indian Rupees.
47. Price Adjustment47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour,materials, fuels and lubricants in accordance with the following principles andprocedures and as per formula given in the contract data:(a) The price adjustment shall apply for the work done from the start date given in thecontract data up to end of the initial intended completion date or extensions grantedby the Engineer and shall not apply to the work carried out beyond the stipulatedtime for reasons attributable to the contractor.(b) The price adjustment shall be determined during each month from the formula givenin the contract data.(c) Following expressions and meanings during to the work done during each monthR = Total value of work done during the month. It would include the amount ofsecured advance granted, if any, during the month less the amount of securedadvance recovered, if any during the month.  It will exclude value for works executedunder variations for which price adjustment will be worked separately based on theterms mutually agreed.47.2 To the extent that full compensation for any rise or fall in costs to the contractor is notcovered by the provisions of this or other clause in the contract, the unit rates and pricesincluded in the contract shall be deemed to include amounts to cover the contingency ofsuch other rise or fall in costs.
48. Retention48.1 The Employer shall retain from each payment due to Contractor the proportion stated inthe Contract Data until Completion of the whole of the Works.48.2 On Completion of the whole of the Works half the total amount retained is repaid to theContractor and half when the Defects Liability Period has passed and the Engineer hascertified that all Defects notified by the Engineer to the Contractor before the end of thisperiod have been corrected.48.3 On completion of the whole works, the contractor may substitute retention money withan “on demand” Bank guarantee.



In case, Contractor requests for refund of the Retention Money deducted by theEmployer under the provision of this clause, Employer shall consider the said request ofthe Contractor provided that the refund hereunder shall be made in tranches of not lessthan 1% (One Percent) of the Contract Price and Contractor furnishes an irrevocable andunconditional Bank guarantee for an equal amount substantially in the format of BankGuarantee for Performance Guarantee enclosed with SBD and valid up to 60 day beyondthe scheduled / extended Defects Liability Period. On completion of the whole works, thecontractor has however an option to submit a fresh irrevocable and unconditional BankGuarantee for an amount equal to 5% of the total value of work executed substantially inthe format of Bank Guarantee for Performance Guarantee enclosed with SBD and validup to 60 days beyond the Defect Liability Period and yet refund the Retention MoneyBank Guarantee submitted for refund of Retention Money.
49. Liquidated Damages49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day statedin the Contract Data for each day that the Completion Date is later than the IntendedCompletion Date (for the whole works or the milestone as stated in the contract data).The total amount of liquidated damages shall not exceed the amount defined in theContract Data. The Employer may deduct liquidated damages from payment due to theContractor. Payment of liquidated damages does not affect the Contractor’s liabilities.49.2 If the Intended Completion Date is extended after liquidated damages have been paid,the Engineer shall correct any overpayment of liquidated damages by the Contractor byadjusting the next payment certificate. The Contractor shall not be entitled for anyinterest on the over payment calculated from the date of payment to the date ofrepayment.49.3 If the contractor fails to comply with the time for completion as stipulated in the tender,then the contractor shall pay to the employer the relevant sum stated in the ContractData as Liquidated damages for such default and not as penalty for everyday or part ofday which shall elapse between relevant time for completion and the date stated in thetaking over certificate of the whole of the works on the relevant section, subject to thelimit stated in the contract data.The employer may, without prejudice to any other method of recovery deduct theamount of such damages from any monies due or to become due to the contractor. Thepayment or deduction of such damages shall not relieve the contractor from hisobligation to complete the works on from any other of his obligations and liabilitiesunder the contract.49.4 If, before the Time for Completion  of the whole of the Works or, if applicable anySection, a Taking Over Certificate has been  issued for any part of the Works or of aSection, the liquidated damages for delay in completion of the remainder of the Works orof that Section shall, for any period of delay after the date stated in such Taking-Over-Certificate, and in the absence of alternative provisions in the Contract, be reduced in theproportion which the value of the part so certified bears to the value of the whole of the



Works or Section, as applicable. The provisions of this Sub-clause shall only apply to therate of liquidated damages and shall not affect the limit thereof.
50 Bonus50.1 If the contractor achieves completion of the whole of the works prior to the intendedCompletion Date prescribed in Contract Data the Employer shall pay to the contractor asum stated in Contract Data as bonus for every completed month but subjected to

maximum amount as stated in Contract Data; which shall elapse between the date ofcompletion of all items of works as stipulated in the contract, including variationsordered by the Engineer and the time prescribed in Clause 17.50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit of theworks is equal or more than 6 months. The bonus would be paid as under
% of Time Saved % of Initial Contract Priceentitled for Bonus50 % 5%40 % 4%30 % 3%20 % 2%10 % 1%Less than 10% 0%

51. Advance Payment.51.1 The Employer shall make advance payment (not to be paid less than two installmentsexcept in special circumstances for which the reason to be Recorded in writing) to theContractor of the amounts stated in the Contract Date by the date stated in the ContractDate, against provision by the Contactor of an Unconditional Bank Guarantee in a formand by a bank acceptable to the Employer in amounts and currencies equal to be at least110% of the advance payment. The guarantee shall remain effective until the advancepayment has been repaid, but the amount of the guarantee shall be progressivelyreduced by the amounts repaid by the Contractor. The Mobilization advance would bedeemed as interest bearing advance at an interest rate of 10 % to be compounded,quarterly.51.2 The Contractor is to use the advance payment only to pay for Equipment, plant andMobilization expenses required specifically for execution of the Works. The Contractorshall demonstrate that advance payment has been used in this way by supplying copiesof invoices or other documents to the engineer.



51.3 The advance payment shall be repaid by deduction proportionate amount frompayments otherwise due to the Contractor, following the schedule of completedpercentages of the Works on a payment basis. No account shall be taken of the advancepayment or its repayment in assessing valuations of work done, variations, priceadjustments, Compensation Events, or Liquidated damages.51.4 Deleted
52. Securities52.1 The performance Security (including additional security for unbalanced bids) shall beprovided to the Employer no later than the date specified in the Letter of Acceptance andshall be issued in an amount and form and by a bank or surety acceptable to theEmployer, and denominated in Indian Rupees. The performance Security shall be validuntil a date 60 days from the date of expiry of Defects Liability Period and the additionalsecurity for unbalanced bids shall be valid until a date 28 days from the date of issue ofthe certificate of completion.
53. Deleted

54. Cost of Repairs.54.1 Loss or damage to the Works or Materials to be incorporated in the Works between theStart date and the end of Defects Correction periods shall be remedied by the Contractorat the Contractor’s cost if the loss or damages arises from the Contractor’s acts oromissions.



E. FINISHING THE CONTRACT

55. Completion55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of theworks and the Engineer will do so upon deciding that the work is completed.
56. Taking Over56.1 The Employer shall take over the Site and the Works within seven days of the Engineerissuing a certificate of Completion.
57. Final Account57.1 The Contractor shall supply to the Engineer a detailed final account of the total amountthat the Contractor considers payable as full and final settlement of all claims under theContract for items before the end of the Defects Liability Period. The Engineer shall issuea Defect Liability Certificate and certify any final payment that is due to the Contractorwithin 56 days of receiving the Contractor's account if it is correct and complete. If it isnot, the Engineer shall issue within 56 days a schedule that states the scope of thecorrections or additions that are necessary. If the Final Account is still unsatisfactoryafter it has been resubmitted, the Engineer shall decide on the amount payable to theContractor and issue a payment certificate, within 56 days of receiving the Contractor’srevised account.57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses andsavings in final account is observed, the Engineer/Employer shall be at liberty to restrictthe final payment of BOQ items to the lowest amount evaluated of the bids consideringthe final quantities and the rates quoted including the rebates if any. Payment ofvariation items shall however be made at the rates approved by the Employer, within 90days from the physical completion of work.
58. Operating and Maintenance Manuals58.1 If “as built” drawings and/or operating and maintenance manuals are required, theContractor shall supply them by the dates stated in the Contract data.58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated inthe Contract data, or they do not receive the Engineer’s approval, the Engineer shallwithhold the amount stated in the Contract Data from payments due to the Contractor.
59. Termination59.1 The Employer or the Contractor may terminate the Contract if the other party causes afundamental breach of the Contract.



59.2 Fundamental breaches of Contract include, but shall not be limited to the following:1. The contractor stops work for 28 days when no stoppage of work is shown on thecurrent programme and the stoppage has not been authorized by the Engineer2. The Engineer instructs the Contractor to delay the progress of the Works and theinstructions is not withdrawn within 28 days;3. The Employer or the Contractor is made bankrupt or goes into liquidation other thanfor a reconstructions or amalgamation4. A payment certified by the Engineer is not paid by the Employer to the Contractorwithin 56 days of the date of the Engineer’s certificate5. The Engineer gives Notice that failure to correct a particular Defect is a fundamentalbreach of Contract and the Contractor fails to correct it within a reasonable period oftime determined by the Engineer;6. The Contractor does not maintain a security which is required;7. The Contractor has delayed the completion of works by the number of days for whichthe maximum amount of liquidated damages can be paid as defined in the Contractdata; and8. If the Contractor, in the judgment of the Employer has engaged in corrupt orfraudulent practices in competing for or in executing the Contract.For the purpose of this paragraph: “corrupt practice” means the offering, giving,receiving or soliciting of anything of value to influence the action of a public official inthe procurement process or in contract execution. “Fraudulent practice” means amisrepresentation of facts in order to influence a procurement process or the executionof a contract to the detriment of the borrower, and includes collusive practice amongBidders (prior to or after bid submission) designed to establish bid prices at artificialnon-competitive levels and to deprive the Borrower of the benefits of free and opencompetition.59.3 When either party to the Contract gives notice of a breach of contract to the Engineer fora cause other than those listed under Sub Clause 59.2 above, the Engineer shall decidewhether the breach is fundamental or not.59.4 Notwithstanding the above, the employer may terminate the Contract for convenience.
60. Payment upon Termination60.1 If the Contract is terminated because of a fundamental breach of Contract by theContractor, the Engineer shall issue a Certificate for the value of the work done lessadvance payments received up to the date of the issue of the certificate, less otherrecoveries due in terms of the contract, less taxes due to deducted at source as per



applicable law and less the percentage to apply to the work not completed as indicatedin the Contract data. Additional Liquidated Damages shall not apply. If the total amountdue to the Employer exceeds any payment due to the Contractor the difference shall be adebt payable to the Employer.60.2 If the Contract is terminated at the Employer’s convenience or because of a fundamentalbreach of Contract by the Employer, the Engineer shall issue a certificate for the value ofthe work done, the cost of balance material brought by the contractor and available atsite, the reasonable cost of removal of equipment, repatriation of the Contractor’spersonnel employed solely on the works, and the Contractor’s cost of protecting andsecuring the Works and less advance payment received up to the date of the certificate,less other recoveries due in terms of the contract and less taxes due to deducted atsource as per applicable law.
61. Property61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are deemed tobe property of the Employer, if the Contract is terminated because of a Contractor’sdefault.
62. Release from Performance62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely outsidethe control of either the Employer or the Contractor the Engineer shall certify that theContract has been frustrated. The Contractor shall make the Site safe and stop work asquickly as possible after receiving this certificate and shall be paid for all work carriedout before receiving it and for any work carried out afterwards to which commitmentwas made.



F. SPECIAL   CONDITIONS OF CONTRACT

63. LABOURThe Contractor shall, unless otherwise provided in the Contract, make his ownarrangements for the engagement of all staff and labour, local or other, and for theirpayment of housing, feeding and transport.The Contractor shall, if required by the Engineer, deliver to the Engineer a returnin detail, in such form and at such intervals as the Engineer may prescribe, showing thestaff and the numbers of the several classes of labour from time to time employed by theContractor on the site and such other information as the Engineer may require.
64. COMPLIANCE WITH LABOUR REGULATIONSDuring continuance of the contact, the Contractor and his sub-contractor shallabide at all times by all existing labour enactments and rules made there under,regulations, notification and bye laws of the State or central Government or   localauthority and any other labour law (including rules), regulations, bye laws that may bepassed or notifications that may be issued under any labour law in future either by theState or the Central Government or the local authority. Salient features of some of themajor labour laws that are applicable to the construction industry are given below. TheContractor shall keep the Employer indemnified in case any action is taken against theEmployer by the competent authority on account of contravention of any of theprovisions of any Act or rules made thereunder, regulations or notifications includingamendments. If the Employer is caused to pay or reimburse, such amounts as may benecessary to cause or observe, or for observance of the provisions stipulated in thenotifications/bye laws/Acts/Rules/regulations including amendments, if any, on thepart of the Contractor, the Engineer/employer shall have the right to deduct any moneydue to the Contractor including his amount of performance security. TheEmployer/Engineer shall also have the right to recover from the Contractor any sumrequired or estimated to be required for making good the loss or damage suffered by theEmployer.The employees of the Contractor and the Sub-Contractor in no case shall be treated asthe employees of the Employer at any point to time.



SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TOESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORKA) Workmen Compensation Act 1923 :- The Act provides for compensation in case of injuryby accident arising out of and during the course of employment.B) Payment of Gratuity Act. 1972 :- Gratuity is payable  to an employee under the Act onsatisfaction of certain conditions on separation if an employee has completed 5 yearsservice or more on death, the rate of 15 days wages for every completed year of service. TheAct is applicable to all establishments employing 10 or more employees.C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for monthlycontributions by the employer  plus workers @ 10% or 8.33% The benefits payable underthe Act are :1. Pension or family pension on retirement or death, as the case may be.2. Deposit linked insurance on the death in harness of the worker.3. Payment of P.F. accumulation on retirement/death etc.D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits towomen employees in case of confinement or miscarriage etc.E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for certain welfaremeasures to be provided by the Contractor to contractlabour and in case the Contractor failsto provide, the same are required to be provided, by the Principal Employer by Law. Theprincipal Employer is required to take Certificate of Registration and the Contractor isrequired to take license from the designated Officer. The Act is applicable to theestablishments or Contractor of Principal Employer, if they employ 20 or more contractlabour.F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the MinimumWages fixed by appropriate Government as per provisions of the Act, if the employment is ascheduled employment. Construction of Building, Roads, Runways are scheduledemployment.G) Payments of wages Act 1936:- It lays down as to by what date the wages are to be paid,when it will be paid and what deductions can be made from the wages of the workers.H) Equal remunerations Act 1979 :- The Act  provides for payment of equal wages for workof equal nature to Male and Female workers and for not making discrimination againstfemale employees in the matter of transfer, training and promotions etc.I) Payments of Bonus Act 1965 :- The Act  is applicable to all establishments employing 20or more employees. The Act provides for payments of annual bonus subject to a minimumof 8.33% of wages and maximum of 20 % of wages to employees drawing Rs. 3500/- permonth or less. The bonus to be paid to employees getting Rs, 2500/- per month or aboveRs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- per month only.



The Act does not apply to certain establishments. The newly set-up establishments areexempted for five years in certain circumstances. Some of the State Governments havereduced the employment size from 20 to 10 for the purpose of applicability of this Act.J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure forresolutions of Industrial disputes, in what situations a strike or lock-out becomes illegaland what are the requirements for laying off or retrenching the employees or closing downthe establishment.K) Industrial employment (standing Orders) Act 1946 :- It is applicable to allestablishments employing 100 or more workmen (employment size reduced by some ofthe State and Central Government to 50). The Act provides for laying down rules governingthe conditions of employment by the Employer on matters provided in the Act and get thesame certified by the designated Authority.L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade unions ofworkmen and employers. The Trade Unions registered under the Act have given certainimmunities from civil and criminal liabilities.M) Child Labour (Prohibition &  Regulation Act 1986 :- The Act prohibits employment ofchildren below 14 years of age in certain occupations and process and provides forregulation of employment of children in all other occupations and processes. Employmentof Child labour is prohibited in Building and Construction Industry.N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions of service)
Act 1979:- The  Act is applicable to an establishment which employs 5 or more inter-statemigrant workmen through an intermediary (who has recruited workmen in one state foremployment in the establishment situated in another state).The inter-state migrantworkmen, is an establishment to which this Act becomes applicable, are required to beprovided certain facilities such as housing, medical aid, traveling expenses from home uptothe establishment and back, etc.O) The Building and Other Construction workers   (Regulation of employment and
Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments whocarry on any building or other constructions work and employ 10 or more workers arecovered under this Act.All such establishments are required to pay cess at the rate not exceeding 2% of the cost ofconstruction as may be modified by the government. The Employer of the establishment isrequired to provide safety measures at the Building or construction work and otherwelfare measures, such as canteens, First Aid facilities, Ambulance, Housingaccommodations for workers near the workplace etc. The Employer to whom the Actapplies has to obtain a registration certificate from the Registering Officers appointed bythe Government.



P) Factories Act 1948 :- The Act lays down the procedure for approval of plans before settingup a factory, health and safety provisions, welfare provisions, working hours, annualearned leave and rendering information regarding accidents or dangerous occurrences todesignated authorities. It is applicable to premises employing 10 persons or more with aidof power or 20 or more persons without the aid of power engaged in the manufacturingprocess.Q) Royalty charges-The contractor shall pay the royalty to the competent authority asper rule. The royalty charges paid shall be borne by the contractor and shall not bereimbursed by the Employer.R) Following Pollution control Acts and amendments made thereof from time to
time shall be applicable.1. Water (Preservation and control of Pollution) Act, 19742. Air (Prevention and Control of Pollution Act 19813. Environmental (Protection) Act 1986The contractor must commit to adopting Environmental management plan forbest energy use, waste management, the reduction of pollution as in EMS(Environmental Management system)ISO-14001-2015

65. ARBITRATION (GCC Clause 24)The procedure for arbitration will be as follows: -24.1 If the Contractor is of the view that a decision taken by the Chief Officer was eitheroutside the authority given to the Engineer by the Contract or that the decision waswrongly taken, the decision shall be referred to Executive Committee  of DholkaNagarpalika (Higher Authority) within 14 days of the notification of the Engineer'sdecision. If the issue is not resolved, any party can refer the matter for conciliation within15 days from the decision given by the Executive Committee of Dholka Nagarpalika.24.2 (a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision ofthe Chief Officer, both the parties have to refer to the Committee concerned for theconciliation process.(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with thedecision of Chief Officer, both parties have to refer to the Executive Committee ofDholka Nagarpalika for the conciliation process.If the dispute is not resolved through the conciliation process, contractor mayrefer the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. Ifthe Contractor fails to refer a claim / dispute to the Higher Authority within 14 daysof the notification of the Engineer's decision, the Contractor shall not be entitled toany additional payment/claim if he doesn’t follow the above sequence in stipulatedtime. However, during such period, he would not stop the work in any case.



SECTION - 4

CONTRACT DATA



CONTRACT DATA

Clause Reference With respect To
section 3

Item marked “N/A” do not apply to this Contract.1. The Employers is [CL.1.1]
Name: The Chief Officer Dholka Nagarpalika ,
GujaratName of authorized Representative The Chief Officer, DholkaNagarpalika  ,Dholka2. The Engineer  is Municipal  Engineer, Dholka Nagarpalika, Dholka.Name of Authorized Representative: Mr. ------3. The Defects Liability Period is 3 (Three) years from the date ofcompletion. [CL.1.1&33]4. The Start Date shall be 1st days for the date of issue of the Noticeto proceed with the work. [CL.1.1]

5. The Intended Completion Date for the whole of the works is
2 Months after start of work with the following milestones: [CL.1.1,17&2]Milestone dates:Physical works to be completed Period from the start dateMilestone 1 i.e.     10% 10 days.Milestone 2 i.e.      40 % 25 days.Milestone 3 i.e.      80% 50 days.Milestone 4 i.e.      100% 60 days.

[CL.2.2& 49.1]

6. The Site is located at As per name of Work, Ta. Dholka,
Dist.: Ahmadabad

[CL.1.1]7. The name and identification number of the Contract is: Annual
Rate Contract of C.C. Road at Various Location at Dholka
Nagarpalika , Dholka (7th Attempt)

[CL.1.1]
8. The works consist..  With items as per B.O.Q.  The works shall,inter alia, include the following, as Specified, or as directed: [CL.1.1]



(A) Road WorksSite clearance; setting – out and layout; widening of existingcarriageway and strengthening including camber corrections;construction of new road/ Parallel service road; bituminous pavementsremodeling/construction of Junctions, intersections, bus bays, lay-bays;supplying and placing of drainage Channels, flumes, guard posts andguard other related items; construction/extension of cross drainageworks, bridge, approaches and other related stones; protective worksfor roads/bridge; all aspects of quality assurance of variouscomponents of the works; rectification of The defects in the completedworks during the Defects  Liability Period; submission of “As- built’’drawings and any other related documents; and other item of work asmay be required to be carried out for completing the work inaccordance with the drawings and the provisions of the contract and toensure safety.
(B) Bridge WorksSite clearance; setting out, provision of foundations, piers abutmentsand bearing; pre stressed/reinforced cement concrete superstructure;wearing coat, hand railings, expansion joints, approach slabs, drainagesspouts/ down take pipes, arrangements for fixing light posts, watermains, utilities etc; provision of suitably designed protective works;providing wing/return walls; provision of road markings, road signsetc.; all aspects of quality assurance; clearing the site and handing overthe works on completion; rectification of the defects during the DefectsLiability Period and submission of “As-built” drawings and otherrelated documents; and other items of work as may be required to becarried out for completing the works in accordance with the drawingsand the provisions of the contract and to Insure safety
(C) Other ItemsAny Other Items as required to fulfill all contractual obligations as per the Biddocuments.

[CL.1.1]
10. The following documents also form part of the Contract:__________As per clause 2-3_______________________ [CL.2.3(9)]
11. The law which applies to the Contract is the law of Union of India [CL.3.1]12. The language of the Contract documents is English [CL.3.1]13. Limit of subcontracting              25% of the Initial Contract Price [CL.7.1]14. The Schedule of Other Contractors [CL.8]15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9]16. The minimum insurance cover for physical property, injury and deathis Rs. 5 lakhs per occurrence with the number of occurrences limitedto four. After each occurrence, the contractor will pay an additionalpremium necessary to make insurance valid for four occurrencesalways.

[CL13]



17. Site Investigation report [CL.14]18. The Site Possession dates shall be from the issue of Latter of Work
order

[CL.21]
19. The period for submission of programme for approval of the engineershall be 21 days from the issue of Letter of Acceptance. [CL. 27.1]20. The period between program updates will be 15days. [CL.27.3]21. The amount to be withheld for late submission of an updatedprogramme shall be Rs.

[CL. 27.3]22. The following events shall also be Compensation EventsSubstantially adverse ground conditions encountered during thecourse of execution of work not provided for in the bidding document.(i) Removal of underground utilities detected subsequently(ii) Significant changes in classification of soil requiring additionalmobilization by the contractor, e.g. ordinary soil to rockexcavation,(iii) Removal of unsuitable material like marsh, debris dumps, etc.not caused by the contractor.(iv) Artesian conditions(v) Seepage, erosion landslide(vi) River training requiring protection of permanent work(vii) Presence of historical, archeological, or religious structures,monuments interfering with the works(viii) Restriction of access to ground imposed by civil, judicial, ormilitary authority

[CL. 44]

23. The currency of the Contract is Indian Rupees [CL. 46]24. The formula (e) for adjustment of prices are as under:
 If any of the commodities like Cement, Steel or Bitumen are notfound applicable in a work, the weight component of thatcommodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) asindicated in SBD for the purpose of Price Adjustment} shall beclubbed with the weight component of ‘Other Material’ (Pm), suchthat the gross % weight of the components shall remain as 100% .R = value of work as defined in Clause 47.1 of Conditions of Contract
Adjustment forlabour component(i) Price adjustment for increase or decrease in the cost due tolabour shall be paid in accordance with the following formula:VL = 0.85 x (Pl/100) x R x (Li – L0)/L0VL = Increase or decrease in the cost of work during themonth under consideration due to changes in rates forlocal labourL0 =The consumer price index for industrial workers for theState on 28 days preceding the scheduled date ofopening of technical  Bids as published by LabourBureau, Ministry of  Labour, Government of IndiaLi =  The consumer price index for industrial workers for the

[CL.47]



State for the month under consideration as published bythe Labour Bureau, Ministry of Labour, Government ofIndia.Pl =  Percentage of labor component of the work.
Adjustment for cement component.(ii) Prices adjustment for increase or decrease in the cost ofcement procured by the contractorVc=  0.85 x (Pc/100) x R x (Ci – C0)/C0Vc =   Increase or decrease in the cost of work during themonth under consideration due to changes in ratesfor cement.C0=  The all  India wholesale price index for OrdinaryPortland Cement  on 28 days  preceding thescheduled date of  opening of technical bid aspublished by the Office of the Economic Adviser,

Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.Ci = The all India average wholesale price index for OrdinaryPortland Cement for the month under consideration aspublished by Office of the Economic Adviser,

Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Pc =  Percentage of cement component of the work
Adjustment for steel component(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractorshall be paid in accordance with the following formulaVs =  0.85 x (Ps/100) x R x  (Si – S0)/S0Vs=  Increase or decrease in the cost of work during the month under consideration due tochanges in the rates for steelSo= The all India wholesale price index for steel (Mild Steel - Long ProductsRebars) on 28 dayspreceding the date of opening of Bids as published by the Office of the Economic Adviser,

Department for Promotion of Industry and Internal Trade, Ministry of Commerce & Industry.Si=  The all India average wholesale price index for steel (Mild Steel - Long Products Rebars) forthe month under consideration as published by Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade, Ministry of Commerce & Industry.Ps =   Percentage of steel component of the work



Note :  For the application  of this clause, the index ofMild Steel- Long products Rebarshas been chosen to represent the steel group.
Adjustments of bitumen component(iv) Price adjustment for increase in the cost of bitumen shall be paid in accordancewith the following formulaVb = 0.85 x (Pb/100) x R x (Bi – B0)/B0Vb = Increase or decrease in the cost of work during the month underconsideration due to  changes  in rates for bitumen.Bo = The official retail price of bitumen at the IOC depot at the nearest centre onthe day 28 days prior to the scheduled date of  opening of technical bid.Bi =  The official retail price of bitumen of IOC depot at the nearest centre for the15th day of the month under consideration.Pb = Percentage of bitumen component of the work
Adjustment of POL (fuel and lubricant) component(v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shallbe paid in accordance with the following formulaVf =   0.85 x (Pf/100) x R x (Fi – F0)/F0Vf =  Increase or decrease in the cost of work during the month  underconsideration due to changes in rates  for fuel and lubricants.Fo =  The official retail price of High Speed Diesel (HSD) at the existing consumerpumps of IOC at the nearest centre on the day 28 prior to the date of opening ofBids.Fi =  The official retail price of HSD at the existing consumer pumps of IOC at thenearest centre for the 15th day  of the month of the under consideration.Pf =  Percentage of fuel and lubricants component of the workNote: For the application of this clause, the price of High-Speed diesel Oil has beenchosen to represent the fuel and lubricants group.
Adjustment for Construction Machinery(vi) Price adjustment for increase or decrease in the cost of plant and Machineryspare procured by the Contractor shall be paid in accordance with the followingformula



Vp =   0.85 x (Pp/100) x R x (Pi – P0)/P0Vp=  Increase or decrease in the cost of work during the month underconsideration due to changes in rates for plant and machinery sparesP0 = The all India wholesale price index formanufacturer of machinery for
mining, quarrying and Construction for the month under consideration aspublished Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce & Industry.Pi = The all India average wholesale price index formanufacturer of machinery
for mining, quarrying and Construction for the month under consideration aspublished Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce & Industry.Pp =  Percentage of plant and machinery spares component of the work.Note:  For the application of this clause, index of Heavy Machinery and parts has beenchosen to represent the Plant and Machinery Spares group

Adjustment of other materials Component(vii) Price adjustment for increase or decrease in cost of local materials other thancement, steel, bitumen and POL procured by the contractor shall be paid inaccordance with the following formulaVm=  0.85x (Pm/100) x R x (Mi – M0)/M0Vm =  Increase or decrease in the cost of work during the month underconsideration due to change in rates for local materials other than cement, steel,bitumen and POL.M0 = The All Indian wholesale price index (all commodities) on 28 dayspreceding the scheduled date of opening of technical Bids, as published by the
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.Mi=  The All  India wholesale price index (all commodities) for the month underconsideration as published by the Office of the Economic Adviser, Department
for Promotion of Industry and Internal Trade, Ministry of Commerce &
Industry.Pm =  Percentage of local material components (other than cement, steel, bitumenand POL) of the work.The following percentage will govern the price adjustment for the entire contract:

1 Labour -Pl
2 Cement – Pc



3 Steel - Ps
4 Bitumen - Pb
5 POL - Pf
6 Plant & Machinery Spares Pp
7 Plant & Machinery Spares Pp

TOTAL

25. The proportion of payments retained (retention money) shall be 6%   {CL. 48}from each bill subject to a maximum of 5% of final contract price.26. Amount of Liquidated damages for For Whole of work {CL.49}delay in completion of works (1/2000)thof the Initial contractprice, rounded off to the nearest Thousand, per day. For sectionalCompletion (wherever specified Initem 6 of Contract data) (1/2000)th ofinitial contract price for #5 km Section,rounded off to the nearest thousand per day.27. Maximum limit of liquidated damages 10 percent of the Initial    {CL. 49}For delay in completion work Contract Price rounded off tothe nearest thousand28. Amount of Bonus for early completion Amount of bonus for earlycompletion of work shall be givenas per CL.50 of Section-329. Maximum limit of bonus for early 5 percent of the Contract {CL. 50}Completion of work Price30. The amount of the advance payment are: {CL. 51 & 52}#Nature of Advances Amount (Rs.) Conditions to
Be fulfilledi Mobilization 10% of the contract On submission of unconditionalPrice Bank Guarantee. (to be drawnbefore the end of 20% of the contractperiod). The contractor may furnish fourbank guarantees of 2.5 % of each valid forthe full period.iiEquipment 90% for new and 50% ofdepreciated value for oldequipment.Total amountwill be subject to amaximum of 5% of the

After equipment is brought tosite(provided the Engineer issatisfied That the equipment isrequired for performance of thecontract) and on submission of



ContractPrice unconditional Bank Guarantee foramount of advanceiii Secured DeletedAdvance forNon-persishable materialBrought to site(The advance payment will be paid to the Contractor no later than 28 days afterfulfillment ofthe above conditions).31. Repayment of advance payment for mobilization and equipment {CL. 51.3}The advance loan shall be repaid with percentage deduction from the interimpaymentscertified by the Engineer under the Contract. Deduction shall commence in the next InterimPayment Certificate following that in which the total of all such payments to the Contractorhas reached not less than 20 percent of the Contract Price or 6 (six) months from the date ofpayment of first installment of advance, whichever period concludes earlier, and shall bemade at the rate of 20 percent (collectively for both Mobilization Advance and

Equipment Advance) of the amounts of all Interim Payment Certificate until such time asthe loan has been repaid, always provided that the loan shall  be completely repaid prior tothe expiry of the original time for completion pursuant to Clause 17 and 28.32. Deleted33. The securities shall be for the following minimum amounts equivalent {CL. 52}As a percentage of the Contract Price:Performance Security for 5 percent of contract price plus Rs. …………….. (to be decided afterevaluation of the bid) as additional security in terms of ITB Clause 29.5The standard form of Performance security acceptable to the Employer shall be anunconditional Bank Guarantee of the type as presented in Section 8 of the BiddingDocuments.34. The Schedule of Operating and maintenance Manuals…..N/A.                       {CL. 58}35. The date by which “as– built” drawings (in scale as directed) in 2 sets      {CL. 58}   arerequired within 28 days of the issue of certificate of completion of the whole or section ofthe work, as the case may be.36. The amount to be withheld for failing to supply “as built” drawings {CL. 58}by the Daterequired is Rs. …….. Lakhs.



37. The following events shall also be fundamentals breach of contract:       {CL.59.2} “TheContractor has contravened Sub- clause 7.1 and Clause 9 of GCC”38. The percentage to apply the value of the work not completed representing {Cl 60} theEmployer’s additional cost for completing the Works shall be 20 per cent.

SECTION - 5

TECHNICAL SPECIFICATION



SECTION - 6

FORM OF BID



FORM OF BIDDescription of the Works:--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------BIDTo :Address :
1. We offer to execute the Works described above and remedy any defects therein in conformitywith the conditions of Contract, specification, drawings, Bill of Quantities and Addenda for thesum (s) of

(------------------------------------------------------------------------------------------------------)2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possibleafter the receipt of the Engineer’s notice to commence, and to complete the whole of the Worksin the Contact within the time stated in the document3. We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving thesame, and it shall remain binding upon it and may be accepted at any time before theexpiration of that period.4. Unless and until a formal Agreement is prepared and executed this Bid, together with yourwritten acceptance thereof, shall constitute a binding contract between us.5. We understand that you are not bound to accept the lowest or any tender you may receive.Dated this ------------------------- day of ----------------------------------- 20Signature ----------------------------------------------- in the capacity of ---------------------------- dulyauthorized to sign bids for and on behalf of ----------------------------------(in block capitals or typed)Address
WitnessAddress
Occupation



SECTION - 7

BILL OF QUANTITIES



BILL OF QUANTITIES

Preamble

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, Conditionsof Contract, Technical Specifications and Drawings.2. The quantities given in the Bill of Quantities are estimated and provisional, and are given toprovide a common basis for bidding. The basis of payment will be the actual quantities ofwork ordered and carried out, as measured by the Contractor and verified by the Engineerand valued at the rates and prices tendered in the priced Bill of Quantities, where applicable,and otherwise at such rates and prices as the Engineer may fix within the terms of theContract.3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it isotherwise provided under the Contract, include all constructional plant, layout, supervision,materials, erection, maintenance, insurance, profit, taxes and duties, together with allgeneral risks, liabilities and obligations set out or implied in the Contract.4. The rates and prices shall be quoted entirely in Indian Currency.5. A rate or prices shall be entered against each item in the Bill Quantities, whether quantitiesare stated or not. The cost of Items against which Contractor has failed to enter a rate orprice shall be deemed to be covered by other rates and prices entered in the Bill ofQuantities (in case of Item rate contract).6. The whole cost of complying with the provisions of the Contract shall be included in theitems provided in the priced Bill of Quantities, and where no Items are provided the costshall be deemed to be distributed among the rates and prices entered for the related itemsof Work.7. General direction and descriptions of work and materials are not necessarily repeated orsummarized in the Bill of Quantities. References to the relevant sections of the contractdocumentation shall be made before entering rates or prices against each item in the Bill ofQuantities.8. The method of completed work of payment shall be in accordance with the specification forRoad and Bridge works. For building works specifications for building are to be followed.9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 ofthe Instructions to Bidder.10. Rock is defined as all materials which, in the opinion of the Engineer, required blasting, orthe use of metal wedges and sledgehammers, or the use of compressed air drilling for itsremoval, and which cannot be extracted by ripping with a tractor of at least 150 kw with asingle rear mounted heavy duty ripper.



BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr. )

Item
No

Description of Item (with brief
specification and reference to
book of specifications)

Quantity Unit RateIn
figures

Amount

-------- As per Separate sheet attached ---------

I/We am/are willing to carry out the work at………………….% above/below percent(Should be writtenin figures and words) of the estimated rate mentioned above. Amount of my /our tender works out asunder.Estimated amount put to tender Estimated amount put to tenderDeduct………% below Add………% AboveNet NetIn words In words
(B) For Item Rate Tender (For above INR50Cr.):

Item
No

Description of Item
(with brief specification
and reference to book of
specifications)

Quantity Unit Rate Amount

In
figures

In
Words

-------- As per Separate sheet attached ---------

(A) Total Tendered Amount(B) Rebate on above tendered amount (if any) % (in figure) ………………………………(in words)………………………………………………….………………………………………………...(C)Net Tendered Amount (A-B) (in figure) ………………………………(in words)………………………………………………….………………………………………………...#1 The Contractor shall exhibit a board with detailed specification and details of work asdirected by the Engineer-In-Charge for which no extra payment shall be made.2 The labourcess will be deducted as per prevailing rules i.e. 1% of the work done.3 GST and Income tax TDS will be deducted at a source while making payments of bills4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as perGovt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated inS.O.R. therefore in R.C.C. items where there is a change as per actual mix design the costof difference of cement consumption have been deducted from the rate of original itemat the rate of input rate mentioned in all the tender.



SECTION - 8

SECURITIES AND OTHER FORMS



BID SECURITY (BANK GUARANTEE)WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the “TheBidder”) has submitted his bid Dated ------------------------ (Date) for the construction of ------------- (Name of  Contractor hereinafter called “the Bid”)
KNOW ALL PEOPLE by these presents that We -------------------------------------------------(name of Bank) of --------------------------------------------- (name of country) having our registeredoffice at -------------------------------------------------------( hereinafter called  “the bank”) are boundunto --------------------------------------------(name of Employer) (hereinafter called “TheEmployer”) in the sum of ----------------------------------------- * for which payment well and truly tobe made to the said Employer the Bank itself, his successors and assigns by these presents.
SEALED with the Common Seal of the said Bank this ---------------------- day of ------ 20THE CONDITIONS of these obligations are:(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specifiedin the Form of Bid;

Or(2) If the Bidder has been notified of the acceptance of his bid by the Employer during theperiod of Bid Validity:A Fails or refuses to execute the Form of Agreement in accordance with the Instructions toBidders, if required; orB. Fails or refuse to furnish the Performance Security, in accordance with the Instructionsto Bidders; orC. does not accept the correction of the Bid Price pursuant to Clause 27 (Correction ofErrors) We undertake to pay to the Employer up to the above amount upon receipt of hisfirst written demand, without the employer having to substantiate his demand, providedthat in his demand the Employer will note that the amount claimed by him is due to himowing to the occurrence of one or any of the three conditions, specifying the occurredconditions or conditions.



This Guarantee will remain in force up to and including the date -------------------** days afterthe deadline for submission of Bids as such the deadline is stated in the Instructions toBidders or as it may be extended by the Employer, notice of which extension (s) to the Bankis hereby waived. Any demand in respect of this guarantee should reach the Bank not laterthan the above date
DATE --------------------------------------- SIGNATURE------------------------------
WITNESS --------------------------------- SEAL --------------------------------------
(Signature, name and address)* The Bidder should insert the amount of the guarantee in words and figures denominatedin Indian Rupees. This figure should be the same as shown in Clause 16.1(Bid Security)of the Instructions to Bidders.
**45 days after the end of the validity period of the Bid. Date should be inserted by theEmployer before the Bidding documents are issued.



PERFORMANCE SECURITYTO,------------------------------------------------------------------ (Name of Employer)------------------------------------------------------------------- (Address of Employer)-------------------------------------------------------------------WHEREAS ----------------------------------------------------------- (name and address of contractor)(hereafter called “the Contractor”) has undertaken, in  pursuance of Contracts No. ------------------------- dates -------------------------- to execute -------------------------- (name of Contract and briefdescription of Works) (hereinafter called “The Contract”)AND WHEREASit has been stipulated by you in the said Contract that theContractorshallfurnish you with a Bank Guarantee by a recognized bank for the sum specifiedtherein as security for compliance with his obligation in accordance with the Contract.AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalfof the Contractor,  up to a total of ------------------------------------------ (amount of guarantee)* ---------------------------- (in words), such sum being payable in types and proportions of currencies inwhich the Contract prices is payable, and we undertake to pay you, upon your first writtendemand and without cavil or argument, any sum or sums within the limits of ---------------------------------------- (amount of guarantee) as aforesaid without your needing to prove or to showgrounds or reasons for your demand for the sum specified therein.
We hereby waive the necessity of your demanding the said debt from the contractorbefore presenting is with the demand.We further agree that no change or addition to or other modification of the terms of theContract to of the Works to be performed thereunder or of any of the Contract documentswhich may be made between your and the Contractor shall in any way release us from anyliability under this guarantee, and we hereby waive notice of any such charge, addition ormodifications.This guarantee shall be valid until 60 days from the date of expiring of the DefectLiabilities period. Signature and Seal of the guarantor -----------------------------Name of Bank -----------------------------------------------Address ------------------------------------------------Date ---------------------------------------------------________________________________________________________________________________



*An amount shall be inserted by the Guarantor, representing the percentage the Contract pricespecified in the Contract denominated in Indian Rupees.
ADDITIONAL PERFORMANCE SECURITY[Clause 34.1.  (A)]TO,------------------------------------------------------------------ (Name of Employer)------------------------------------------------------------------- (Address of Employer)-------------------------------------------------------------------WHEREAS ----------------------------------------------------------- (Name and address of contractor)(hereafter called “The Contractor”) has undertaken, in  pursuance of Contracts No. ------------------------- dates -------------------------- to execute -------------------------- (Name of Contract and briefdescription of Works) (hereinafter called “The Contract”)AND WHEREAS it has been stipulated by you in the said Contract that the Contractorshall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein assecurity for compliance with his obligation in accordance with the Contract.AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalfof the Contractor,  up to a total of ------------------------------------------ (amount of guarantee) ---------------------------- (in words), such sum being payable in types and proportions of currencies inwhich the Contract prices is payable, and we undertake to pay you, upon your first writtendemand and without cavil or argument, any sum or sums within the limits of ---------------------------------------- (amount of guarantee) as aforesaid without your needing to prove or to showgrounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractorbefore presenting is with the demandWe further agree that no change or addition to or other modification of the terms of theContract to of the Works to be performed thereunder or of any of the Contract documentswhich may be made between your and the Contractor shall in any way release us from anyliability under this guarantee, and we hereby waive notice of any such charge, addition ormodifications.This guarantee shall be valid until28 days from the project completion date.Signature and Seal of the guarantor -----------------------------Name of Bank -----------------------------------------------Address ------------------------------------------------Date ---------------------------------------------------





BANK GUARANTEE FOR ADVANCE PAYMENTTO,-------------------------------------------------------------------------------- (Name of Employer)--------------------------------------------------------------------------------(Address of Employer)-------------------------------------------------------------------------------- (Name of Contractor)Gentlemen:In accordance with the provisions of the Conditions of Contract, sub-clause 51.1(“Advance Payment”) of the above mentioned Contract, --------------------------------------------------(name and address of Contractor) (hereinafter called “the Contractor”) shall deposit with ----------------------------------------------------- (name of Employer) a  bank guarantee his proper andfaithful performance under the said Clause of the Contract in an amount of --------------------------(amount of Guarantee)* ------------------------------------- in words).We, the --------------------------------- (bank of financial institution), as instructed by theContractor, agree unconditionally and irrevocably to guarantee as primary obligator and not asSurety merely, the payment to ---------------------------------------- (name of Employer) on his firstdemand without whatsoever right  of obligation on our part and without his first claim to theContractor, in the amount not exceeding ------------------------- (amount of guarantee)* ------------------------------------------- (in words)We further agree that no change or addition to or other modifications of the terms of theContractor or Works to be performed thereunder or of any of the Contract documents whichmay be made between --------------------------------- (name of Employer) and the Contractor, shallin any way release us from any liability under this guarantee, and we hereby waive notice ofany such change, addition or modifications.This guarantee shall remain valid and in full effect from the date of the advance paymentunder the Contract until -------------------------------------- (name of employer) receives fullrepayment of the same amount from the contractor.
YOUR’S TRULYSignature and Seal ______________________________________Name of Bank/ Financial Institution _________________________Address ___________________________________Date ____________________________________________________________________________________________________* An amount shall be inserted by that Bank or Financial Institution representing the amount ofthe Advance Payment, and denominated in Indian Rupees.



Letter of Acceptance(Letterhead paper of the Employer)
______________________ (date)To,_______________________________ (Name and address of the Contractor)_____________________________________________________________Dear  Sirs, This is to notify you that your Bid dated ________________ for execution of the___________________________ (Name of the contract and identification number, as given in theInstructions to Bidders) for the Contract Price of Rupees ___________ (_____________)  (amount inwords and figures) as corrected and modified in accordance with the Instructions to Bidders* ishereby accepted by our agency.You are requested to furnish performance security, in the form detailed in para34.1ofITB for an amount equivalent to Rs. ________ within 10 days of the receipt of this letter ofacceptance up to beyond 60 days from the date of expiry of defects Liability period i.e. up to______________ and the Additional Performance Security for an amount equivalent to Rs. ________shall be valid beyond 28 (twenty-eight) days of Project Completion Date i.e. up to ______________and sign the contract, failing which action as stated in Para 34.3 of ITB will be taken.

Yours Faithfully
Authorized SignatureName and title of SignatoryName of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected andmodified in accordance with the Instructions to Bidders, if corrections or modifications have notbeen affected.



Issue of Notice to proceed with the work(Letterhead of the Employer)
------------------------------- (date)To,_____________________________ (Name and address of the Contractor)____________________________________________________________Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing of theContract for the construction of________ ____________________________________________________________________________________________________________________________________________________________________ at  a bid Price  of Rs._____________________________________________________.
You are hereby instructed to proceed with the execution of the said works in accordance withthe contract documents.

Yours faithfully(Signature, name and title of signatory authorizedTo sign on behalf of Employer)



AGREEMENT FORM

This agreement, made on the ________________ day of ______________ between________________________ (name and address of Employer) (Hereinafter called “the Employer) and___________________________________________ (name and address of contractor) hereinafter called “theContractor” of the other part.Whereas the Employer is desirous that the Contractor execute________________________________________________________________________Name and identification number of contract (hereinafter called “the works”) and the employerhas accepted the Bid by the Contractor for the execution and completion of such works and theremedying of any defects therein, at a cost of Rs. _____________________NOW THIS AGREEMENT WITNESSETH AS FOLLOWS
1. In this Agreement, words and expression shall have the same meanings as are respectivelyassigned to them in the conditions of contract hereinafter referred to and they shall bedeemed to form and be read construed as part of this Agreement.
2. In Consideration of the payment to be made by the Employer to the contractor ashereinafter mentioned, the Contractor hereby covenants with the Employer to executiveand complete the works and remedy any defects therein in conformity in all aspects withthe provisions of the contracts.
3. The employer hereby covenants to pay the Contractor in consideration of the execution andcompletion of the works and the remedying the defects wherein contract price or such othersum as may become payable under the provisions of the Contract at the times and in themanner prescribed by the contract.
4. The Following documents shall be deemed to form and be ready and construed as part ofthis Agreement viz



i ) letter of Acceptanceii ) Notice to proceed with the works:iii ) Contractor’s Bidiv ) Conditions of contract: General and Specialv ) Contract Datavi) Additional conditionsvii ) Drawingsviii ) Bill of Quantities andix ) Any other documents listed in the Contractdata as forming part of the Contract.
In witness whereof the parties there to have caused this Agreement to be executed theday and year first before written

The Common seal of ________________________________________Was hereunto affixed in the presence of :
Signed, sealed and Delivered by the said ________________________

In the presence of

Binding signature of Employer ___________________________________________
Binding Signature of Contractor __________________________________________



UNDERTAKING
(For Investment)

I, the undersigned do hereby undertake that our firm M/s…………………………………………………..……………………………….. would invest a minimum cash up to 25% ofthe   value of the work during implementation of the contract.
______________________________________(Signed by an Authorized officer of the firm)

___________________Title of officer
___________________Name of firm

______________DATE



UNDERTAKING
(For Validity)

I, the undersigned do hereby undertake that our firm M/s …………………………………………………..……………………………….. agree to abide by this bid for a period ................................. days for datefixed for receiving the same and it shall be binding on us and may be accepted at any time before theexpiration of that period.
______________________________________(Signed by an Authorized officer of the firm)

___________________Title of officer
___________________Name of firm

______________DATE



SECTION - 9

DRAWINGS
-------- As per Separate attached ---------



SECTION - 10

DOCUMENTS TO BE FURNISHED BY BIDDER


