


FORAUTHORISED USE ONLY:

Issued to;

Divisional Accountant / DA Q.
R.& B, Division

GOVERNMENT OF GUIARAT
ROADS AND BUILDINGS DEPART-MENT

Tender Papers for the work ol

TENDER DOCUMENTS

(h Listimated Cost Rs.1,01,18,861=67
(2) Lamest money Rs.1,01,189=00
(3) Security Deposit Rs.5,05,943=00
{4y Time Limit. 2 (Two) Months
(5) tender bee ‘ Rs.3,600=00
(6) Blank Tenders will be issued on belore
(0) Blank Tenders will be issued on belore
o _during working days upto 4.00.pm.
(7) Completed tend.ers will be received upto office hours on

by Regd. Post A.D. only.

(8) Validity period of  (90/120™) days from the stipulated date of receiving of the tender but
tender offered no modifications shall be allowed after handling over tender to postal
authorities.

* Strike .out whichever is not applicable
(9) Tenders will be open~d if possible at 12.00 Noon on next working day.




To.

The Lxecutive Iin
)
A

CHAPTER -1

o

Tender documents consist of plans. specifications. Schedule (8) o quantities ol the vartous
Classes of works 1o be done. the conditions of contract cte. New Conditions  para

The contractor shall not be permitied o tender for the work i which his near relative s
Working in that Division as an Exccutives Enginecr: Deputy Fxecutive Fngineer. Assistnl
Eneineer Additional Assistant Lngineer. Overseer. Divisional Accountant. Store Keeper.
Manager Atithi Vishram Gruha on the day on which the tender s osubmited. On tha

particulars de Superintending Eagineer controlling tha Division should not also be his near

relative.

By the torm "Near Relative™ it is meant wile. hushand. parents. orand parents. children.
brothers. sisters. uncles. aunts and cousins,

(Accompuniment 1o Government R. & B, Departiment. Resolution No. INC/TO84/TB-204,
dated 24th January. 1983).

gineer
R. & B. Division
Details regarding my / our / partners. Directors ol our Company (in the case of
Company) Names. address(es). Telephone number(s) Income Tax office cte. are as under :

Sr. Names(s) of Full address ol the | Telephone Residential Telephone | Full address of income tax
No. Person/Partner/ Place of business No.(%) address(es) No.(s) OtTice ward where income
COMpany With pin code Office | Residence Taxreturns are filed
I 2 3 4 3 0O 7




-

() LAVe hereby agree to intimate 1o vou about changes ifany in the above-mentioned address(es)
and Telephone No. (s) within [iflcen days of its occurrence tll my/our deposit. for the said
work paid by me/us is not retunded to me/us.

Signature of Contractor
with stamp

For and on behall of Governer
of the State of Gujarat

Signature
Designation

&

Date:




Nante of Work:

| have visited the site and fully acquainted mysell with the Tocal situation regarding
materials, labour and other tactors pertaining the work before submitting this tender.

I have careflully studiced the conditions of the Contract, speciications and other
documents ol this work and [ agree 1o exceute (the same accordingly.

I osolomnly pledge that 1 oshall be sincere inomy duties as discharging reasonable
contractors and complete the wark within the preseribed time imit. T shall submit
detailed construction programme with target dates for various items and stages ol work
keeping in view the time limit and shall accordingly arrange for Jabourers. materials
and cquipments ete. punctually. In case there arc deviation [rom the construction
programme. | shall abide by the decision of the Fxecutive lngineer (or revision of the
programme and shall arrange for labour. materials, cquipments cte. accordingly.

Signature of the Contractor

[ixecutive Engincer
(R & 13) Division
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CHAPTER -3 ’i

GENERAL CONDITIONS

All petty items occurring n the work and as found pecessary i actual oxecution shall be
carried out as per general specification in PoW.D. Hand-Book Volume NOUT & 11 (Fatest)
Ldion.

The contractor shall construct temporary shed Tor storing cement properly and also emporan
building with a covered arca 207 X 12" with necessary camp Turnitures for the use of the
Government Officers as directed by the Exceutive Fngincer Tor which no paviment will be
made.

The contractor shall provide all Labour and pegs. strings and other materials as required for
lining and marking all the work and measurements without any pavment rom Government.

The contractor shall give to the municipality” police and other authority notices cte. that may
be required as per rules. He w!T1 also construct enclosures and fences for the protection and
convenience ol the working people. and the public during the progress of the waork and
permanent residence and adjoining ground property ete. and clear the 9ite on completion of
work. .

Whenever shorings may be deemed necessary by the xecutive Engineer. the contractor shall
perform the same in the best possible manner with the best possible materials and to the
satisfaction of the Executive Engineer. The contractor shall provide such kind of shoring as
Executive Engineer may consider necessary.,

I the trenches near houses or other buildings are required involving shoring and strs single
the contractor shall carry out toe same at his own cost. Such precautions to safe guard
existing structures with utmost care as necessary shall be taken. After the work is completed
near such building the contractor may remove shores and make good cutting or holes or anv
other damage. done to the private properties.

All water pipes. gas pipes existing drains or any other works which may be met within or
about the excavation shall if Executive Engineer deem it practicable. be properly maintained
by the contractor' be means of shoring, strutting and planking over otherwisc as the Executive
Engineer may direct. They shall be protected by the contractors from damage during .the
progress of work or it damaged shall be made good by him at his own cost. It however,
Executive Engineer consider that the contractor should maintain any such pipe drains or works
and that the existing work is necessary by breaking down or removal of such obstructions as
the Executive Engineer may direct the same shall be done by contractor.

Non-withstanding that all proper precautions may have been taken by the contractor at all
times during the progress of the work the contractor shall be held responsible for all damages
whether (o the work under execution or to any other property or to live persons during the
progress of work and the period of maintenance.

The site of the work after the completion of the work shall be given in charge to the
Department in a neat and clean condition after removing all the rubbish and filling all pits and
hollows and levelling the ground in good conditions.
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Explosives and Inflammuable materials:

Il explosives or inflammable materials are 1o be used Tor the exeeution ol works. the
contractor shall at his own expense. obtain such ficences as may be veguired for storing and
using explosive and or inflammable materials and locate. construct and maintain magazines it
such are required for storage in accordunce with the requirements of the appropriate

Government Rules in foree.

Such magazines shall be clearly marked "Dangerous explosives” In the care of compeient
watchman all the tme. The contractor shall exercise utmost care while using cxploste and oy
nTammable materials so as not to endanger life or property and shall be solely responsible tor
any and all damages resulting from their storage and use and shall indemnify absolutehy . Govt
and its officers and crplovees against any claim. lebiliy arising out ol any aceident or
violation to any Jaw. rules. orders cle.

Damage by Flood, Rains or Accidents:

The contractor shall ke all precautions againt damage by food or rains. or from accidents.
No compensation be allowed to the contractor for his plant or materials lost in/or damaged by
fTood or rains or from other causes. The contractor shall be liable to make good any plant or
materials 91 every description belonging to Government which is in charge ol the contractor
or carth work or C. DL works lost or damaged by floods or rains or (rom any other cuase.

Compliance of laws:

The contractor shall keep himself Tully informed of all acts and taws of the Central & State
Governments. all local by laws. ordinances rules and regulations and all orders and direction
of bodies or tribunals having any jurisdiction or authority. which in any manner affect the
conduct ol the workers. He sh!111 at all times observe and comply with all such Taws.
ordinances. rules and regulations. orders and direction and shall give all notices and pay fee or
charges to which he may be liable. He shall protect and indemnify the Government and its
officers and employees against any claim or liability arising from or hased on the violation of
any such law, ordinance regulations. orders or direction whether by himsell or by his
cmployees.

Treasure Trove:

In the event of discovery by the contractor or his employees during the progress of work of
any cold. silver, oil or other minerals ol any description and precious stones. Ueasures. coils.
- geological. archacological

antiquites. relic, fossils or other articles or value ol interest whethes
the absolute property of the

or any other such treasure & other things shall be deemed to be
Government.

Convenience of Traffic:

The contractor shall notify in writing to the Engineer-in-charge of the starting ()f any
construction or other operations that may in any way cause inconvenience or endanger traffic,
at the carliest possible time and sufficiently in advance to enable the Engineer-in-charge to
take action as per rules. Under no circumstances, the. contractor shall close any road to traffic
without the written permission of the Engineer-in-charge. Whenever necessary. temporary
detours or diversions shall be. made and maintained for traffic. Such diversions shall have a
width of not less than 200" through out and shall be provided with necessary road signs
clearly visible from a distance by day or night. These shall be preliminary warning by red
flags by dav and red Tamps by night at a distance of 500 ft. from the diversion. All diversions
shall be clearly marked by white washed stones or other such means,
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All operations necessary for the execution of works and for the construction of any wmporary
vorks shall so far as concerned Wit the requirements of the contruct permits be carried out so
as not interfere and unnecessarily or improperly cause public inconvenience and with the
occupation of public or private road and foot-paths and the feast possible obstruction shall be
caused to the tralhic.

Change in Price: Wages cte. subsequent to Acceptance of Tender

The contractor shall not be entitled to claim any compensation on the grounds that subscquent

to the aceeptence ol the tender there was

(a) Increase i the price ol materials or goods whether controlled by Governmoent or not.
OR
h An increase i the wages. allowances or amenitics (o labour, whethor on account off

any legislation or law passed by Government or Tor any other reasons.

OR
(¢) An increase in the tarift fright charges and fare or any other charges or railway. road.
sea Or dir.
Ol
(d) Increase in the rates or quarry fees. Sales Tax. octroi, royaltics or any other taxes. fees
or charges.
(e) An increase of any similar nature,
OR

Exception will be to the extent of Price Adjustment clause.

3.16

(1)

Residential accommodation and sanitary and medical arrangements to be provided to the

labour employed by the contractor.

(@) Belore opening of labour camp. the contractor shall obtain and follow the advise of
concerned  Assistant Director  of  Public Health  regarding  the  camp. siwe
accommodation. water and food supply, sanitary arrangements cle. .

(b) The contractor shall build sufficient number of the huts for the labourers on a suitable
plot of Tand according to the following specification:

(i) A pood site shall be selected. High ground removed from jungle. but well
provided with trees shall be chosen wherever it is available. The
neighbourhood of rank jungle, grass or weeds should ke particularly be
avoided. Camps should not be established close to large cuttings of carth-work.
When a good natural site cannot be procured attention should be given to
drainage.

(i1)  The lines of huts shall have open space ot atleast 10 meters between rows.

(111)  Huts of bamboos and grass may be constructed.

(v There should be no overcrowding. Floor space on a scale of 2.8 S¢.m. per head

3 o
should be provided.

(v) The contractor must find out his own land. If no Government waist land is
available he should apply for it and pay assessment for it.
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(h)

The contractor shall as far as possible- provide an adequate supply of potable drinkmg water
for the use of labourers. This provision shall be at the rate of not less than 10 gallons per head.
No provision need-be made where there is a suitable natle river or well within 04 km ol the
camp.

The contractor shall construcet trench or semipermanent fatrines for the labourers ona seitle of
not less than five for every 100 persons or part there ol Separate latrines shall be provided for
Tyvov t

men and women. The Tabourers may at their option be allowed to use either the tronch =y stem
or the latrines system. .

The contractor shall construct,

(1) Sereened bathing placing on a scale ol not fess than one Tor every 20 persons or part
thereol Separate bathing place shall be provided for men and women.

{11) Washing place for washing clothes on a seale ol not less than one for every 30 persons
ol part thereol.

(i) An efficient drainage arrangement [or removing sewage water from bathing und -

washing places and for its disposal without causing nuisance.

The contractor shall provide the necessary stafl for effecting conservancy. sanitations and
cleanliness to the satisfaction of the Engincer-in-charge. Sweepers shall be emploved on scale
ol not less than one sweeper for every 209 persons or part thereol.

[ there is no Government or satisfactory private dispensary within 1.6 K.M. ol a Jabour camp
containing 300 persons or more. the contractor shall engage a registered medical. practitioner
with a travelling dispensary. within 8 Kilometers of labour camp.

The contractor shall arrange for all anti malarial measures for the labourer employed on the
work as dirccted by the Assistant Director of Public Health.

The contractor shall take suitable measures for fire prevention and control o the satisfaction
ol Engincer-in-charge.

PREVENTION OF NUISANCE AND POLLUTION:

The contractor shall take all necessary prevention of any nuisance or incom cnience o nearby
owners. tenants or occupies of adjacent properties and to the public genceratiy and Lo prevent
any damage to such properies by any pollution of stream and water ways. |l shall make good
at his own expenses and to the satisfaction of the Executive Engineer and damage to roads.
paths. cross drainage works ol public or private properties whatsoever causcd by the execution
of the work or by traffic brought thereon by the contractor. All waste or supetfluous materials
shall be cleaned away by the contractor.

TRESS-PASS:

The contractor shall at all times be responsible for any damages or tresspass commitled by his
agents and working people in carrying out the work unless such damages or tress-pass is

< &

authorised by the Engineer-in-charge.
INDEMNIFY:

The contractor shall indemnify ana save the Government officers and employees against all
action suits. 'claims, damands of any character in. respect of any matter or things done or
omitted to be done by the contractor in the execution of or inconnection with the works of this
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contract and against any loss or damage to Government in consequence for any action or suit
being brought against the contractor for any thing or omitied to be done in the exeeution of the
contractor.

The Government shall not be Table 1o the contractor for damages or delay resulting from work
by third. parties or by injunctions of other restruining orders obtained by third parties.

NO WAVING OF LEGAL RIGHTS AND POWERS:

The POW.DL shall not be precluded or stopped by any measurements. estimats or certificates
muade cither betore or atter the completion and acceptance or the work and pavment thereol
and materials furnished by

from showing the true amount and character of the work performoc
the contractor and Trom showing that any such measurement. estinuites or certthieates. Jhwere
not in a true or Incorreet PooW.OL shall not be prectuded or stopped from recovering from the
contractor such damages as 10 may sustain by reasons ol his fatlure o comply with werms of
the contract.

Neither the aceeptance by the PoW.Door any representative of the PLW.DD, nor any consent for
acceptance of the \".hole or any part of the work nor any extension of thime nor any possession
taken by the P.W. Do shall operate as o waiver any portion ol the contract or any power her'ein
reserved or of any right to damages.

A waives of any breach of the contract shall not be held waiver of any other or subscequent

breach. .

POLICE PROTCTION :

If police is called for by the contractor for special proterction of his camp or work the Public
b, I

Works Department will arrange for such protection so far as possible with authoritics

concerned and full cost of such protection shall be debited to the contractor and recovered

from his bills.

Excess use of Materials supplied by the P. W.D.

If'in case, the contractor uses materials supplied by the P.W.D . in excess ol what 1s required as

per the critical calculation of the Executive Engineer in charge of the work or refuse to return

in good conditions such materials issued in exces of the requirements so worked for any

reasons whatsoever the contractor shall be required to pay the cost of such extra materials at

the penal rates which shall be at double the issue rates as charged to the contractor as per

schedule "A" of the contract agreement.

o

o

The contractor shall comply with the following regulations as regards the hoisting appliances
to be used by him.
Hoisting machine and tackle including their attachment anchorages. supports shall

(1) Be of good mechanical construction sound materials and of adequate strength and free
patient defect and.

(i1) Be kept in good repair and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of
suitable quality and adequate strength and free from patent defect.




Hoisting machines and tackles shall be examined adequately tested alter erection ot the SIS
and before the use and be re-examined in position at intenvals o be preseribed by
Government.

['very chain. ring. hook chackle. shovel and pulley used in helsting or Jowering material as
mean ol suspension shall be periodically examined.

Fvery erane driver or hoisting appliacance operator shall be properly qualificd.

No person who is below the age o T4 years shatl be in control of any holsting mnchine
including any scaltolds which may give signals to the eperator,

Hook shakle. shival and 'Pulley block used in hoisting or Tosering or as mean ol suspension
the sale working load shall be ascertained by adequate means.

[very hoisting machine and all gears referred 1o i the proceeding regulations shull boe plainds
marked with the sate working load. '

In the case of hoisting machine having a verbal safe working load cach sale working foad und
the condition under which it is applicable shall boi clearly indicated.

No part of hoisting machine or gear referred to in repulation in regulation "g" above shal b be
loaded bevond the safe working load except for the purpose of testing.

Motors. gearing. Transmission, electric wiring and other dangerous parts of hoisting
appliances shall be covered with cflicient safe guards.

Hoisting appliances shall be provided with such means as will reduce to minimum the risk of
the accidental decent of the load.

Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended
load becoming accidentally displaced. .

The contractor as lar as possible contain his requirements of labour skilled or unskitled
- through the nearest Employment xchange.

All the rates quoted by the contractor are inclusive of Sales-Tax and the contractor will pay
the some himself.

)
i
g




4.1

4.6

4.7

The contractor shall have to construct their store for controlled any valuable materials issued
to him under Schedule "A™ of the wgreement of work site having double locking arrangements.
The matertals shall be taken out for the use in the presence ol the departmental person. No
materials shall be allowed o be removed from the site ol work.

on the works.

The rate Tor the item i schedule "8" shall be given in words and Hgures. Amount ol cach item

shall be also entered in the proper column and grand tatal ol the amount shall be given by the

tenderer. The amount shown against cach tem i tender shall wdly with the vate and quantity

on the basis of unitas given and that in case o any error. tenderer shall be bound by the ofter
on the basis ol rate onlv.

I the tender 1s taken in favour of company power ol altorney in favour of person. who may

have been authorised by the company shall accompany the tender.

Copies of certificates as regards the previous experiences. il any. shall be enclosed with the
tender.

Declaration showing that all work in hand with the contractor and value of work that remains
to be executed in each case shall be enclosed with the tender.”

While receiving the tenders availability of sufficient machinery in possession with the
contractor will be point for consideration.
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SPECIFICATION FOR COLLECTION OF MATERIALS REQUIRED FOR ROAD WORK
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ROAD MATERIALS

The materials required for road work are maimly as ander.
() Road materials

(by Cement

{c) Aggregales

() Coarse Aggregalte

(¢) FFine Ageregate

The contractor shall make his own arrangements (o abtain the materials fronn i eXisting ora
new quarty in Government waste land. private Tand. or fand belonging to cilier state or wluka
dars ete. after opening out the quarry and before starting collection the quarry shatl be ot
approved by the Ingineer-in-charge. The contractor or picee worker shall pay Al rovalty
charges. compensation ete. as per rules in force from time to tme, No clamm or responsibilit
on account of any obstructions caused to the prosceution of the work by dilficulties arising out
of the private owners of land will be entertained.

The rate in the tender includes all incidental charges such as OPENINg Oul @ NCW (UAITY.

opening out 4 new portion in an existing quarry.. removing the soil and other unsuitable

" materials, dewatering quarry. cost of blasting powder and fuse. Road repairs to existing cart

tract making new cart tracks. octroi charges. central Government. state or municipality
Taxes. local boards dues etc.

The rate in the tenderare for the delivery of approved materials on road side properly
stacked at the places specified by the ngineer-in-charge and are inclusive ol convevance
charges irrespective of the lead. No claim on account ol charges in any land will he
entertained.

Materials delivered to the works shall be equal to the approved samples and delivered
sufficiently in advance ol constructional requirements to enable Turther samples (o be
selected and tested by the Engincer-in-charge belore using materials in the work.

LAYOUT OF MATERIALS STACKS:

The contractor shall deposit materials for the purpose of the works on such parts only ol the
site as may be approved by the Engineer-in-charge.

The contractors shall submit before starting a work. details ol sites survey clearly indicating
position and areas where the materials for the work shall be stacked and sheds. submits (0
the Engineer-in-charge for approval. The contractor shall deposit materials only on the
approved parts of the site.

Cement: The cement will be supplied by the Public Works Department at the place and rates
il so provided .in schedule "A". However if contractor use his own cement. it shall confirm
with the Indian standards 269-1932 ordinary rapid hardening and low heat port land cement.

Adequate care shall be taken to prevent deterioration of cement in storage. The cement shall
not be kept in the open. It shall ~e stored in weather proof shed with water tight walls and
roofing. The windows and doors shall be minimum in number and sides shall be kept tightly
closed except when materials are being actually put in or taken out. The floor shall be well
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above the eround level preferably the plinth should be above 3-0" hight to permit direct
unloading and loading o cement bags from trucks. The site shall be well drained away [rom
the building. I the building is newly constructed sufficient time shall be allowed afier
construction for the interior to dryv thoroughly,

Space of not less than 3 feet alround shall be kept between Lthe walls and the piles of bags.
smilarhy the bags shall not rest directly on the oor but shall he stacked as closed 1o cach
other as practical to reduce the circulation subject to a limit ol about 15 bags from topping.
They shall be arranged header and strecher fashion when the height excceeds seven hags,

Fach consignment of cement as it arrives should be stacked separately and a suitable board
placed and kept near the stack for other arrangements made o show the date of receipt. At
the time of removal the oldest coment shall be removed first for usc.

SR GO YO o
Aggregate:

Central: Aggrceates shall be obtained when possible from a source which normally produce
aggregate satislactorily for conerete. 1 so. directed by the Enginecr-in-charge. The aggregate

whether coarse or tine shall be got tested at the Engincering Research Institute. Vadodara or
Departmentally approved Taboratory for their suitability for use in conerete.
aregate from getting unclear by dust or mixing with

arceates shall be:- |

o o

Storage : It is essential o prevent the ag

soil. vegetable matter or unnecessary rchandling. Therefore the ag
(1) Stacked. piled adjacent to mixer site and so disposed around as to require minimum
rehandling and fabour when being moved to mixer.

(i) The aggregate shall be placed on a dry hard patch of ground as available, otherwise a
~ platform of G.!. sheet or alternatively on floor of dry bricks of a thin layer of lean
concrete facilitating shovelling and prevent earth and dirt from being shovelled up

with aggregates.

Space of not less than 3 fect alround shall be kept between the walls and the pipes.

(i) The stacks piles shall be as large in arca as possible but low and fairly uniform in

hetght preferably 4 to 3.
(iv)  Piles of dilferent sizes of aggregate shall be kept carelully separate {rom cach other to
prevent premature mixing.
Coarse aggregate:
Coarse aggregate shall normally consist of crushed stone materials. gravel or a combination
of any of those three and shall be chemically inert. hard, strong. durable or limited porosity
free from adhered coating and clean and without grass or powder surface. In the case of
crushed rock substantially all faces shall have resulted from crushing operation. Gravel shall
not be used for the wearing coat.

5.12.2 The amount of deleterious substances shall not exceed the standard of maximum percentage

by weight when tested according 1o the relevant Indian Standard method of test.

5.12.3 Size and Grading: .

The maximum size of coarse aggregate to be used for a particular item of work shall be as
stated in the detailed specification of the item concerned. The grading may be such as to
produce dense concrete of the specified properties and consistency that will work readily into
position without segragation witt'lout adding excessive water.

5.12.4 The coarse aggregate shall be delivered to the site in speciticd size unless otherwise authorised

by the Engineer-in-charge.




513 Fine Aggregate:
The fine ageregate shall be of natural sand or cand produced from crushing suitable. hard or
natural eravel. 1t shall contain only hard. strong. dense. durable Luncoated particles.

5.13.2 The amount of deleterious substances shall not exeeed the standard as mentioned on page
N5 of revised manual regarding standard specifications for bridges. Maximum pereentages.
by weight when tested according 1o the relevant ndian standard Methods of est to fultill or

conform (o the requirements as specified indetls above,

3.13.3 Grading: No more than 3% shall exceed 340 ich in sive and not more than 3% shall pass
LS. siove No. 13 of B.S AL ST Steve NOLEGH,

5040 Al ftems in Schedule "B are for comP lete jobs wnd shall include all Tabours muaterials,
construction plant and temporary works unless stated to contrary.

3142 Al item in schedule "B shall include all Titts and eads unlexs stated o the contrary.

5.14.3 Belore starting the work the site shall be cleared as necessary as per items 2 oon page 2 ol

P.W.D. HLB. after completion of the work but belfore its ueeeptence. the site shall be ¢leared

ol all scaffolding surplus materials, rubbish ete as per clause 7 of the printed tender form. No
extra payment shall be made for site clearance required at any stage. '

5.14.4 Whenever any mention is made ol LR.CL Code it shall refer o the Indian Road Congress

publication.
Standard Specilication & Code of Practice for Road Bridges:
Scction I General features 1960
Section II Roads & stresses 1968
Draft Sect. 111 Reinforced concrete Spt. 1980

Any reference to the Public Works Department Hand Book in the specifications shall be to the
ninth edition:
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5.16 Materials - General: .
5.16.1 The materials used in the work shall be ol the best qualitics and Kinds specitied and no
materials shall be used in the work until approved.

5.16.2 Samples of coarse and line aggregale and ol such other materials as may be specified or
directed shall be deposited free of cost with the Ingincer-in-charge as soon as possible after

issue of arders to start the work and get approved sulTiciently in time before the defivery of

the materials represented there by.

wn

.16.3 If during the course of work the source and type of any materials is changed further sumples
shall be deposited. If any' materials is unauthorisedly obtained the contractor will. have to

make good the damage and pay such compensation in addition as may be directed by the
Executive Engineer.'

n

.16.4 Any materials that falls on any P.W.D. Road from the carts cte. during cQnveyallce shall be
immediately picked up and removed by the' contractor (ailing which it will be got removed
departmentally at his own cost. The contractor shall be liable for any claim of road use on
account of such negligence etc.

5.16.5 The materials causing obstruction or danger cte. will be got removed by the Department at his
own cost and no claim for any loss or damage shall be cntertained. The contractor shall be
responsible for any damage to track in charge of the P.W.D. and shall attend 1o any complaints
which may be raised.

5.16.6 The materials shall not be stacked in a place where it is liable to be damaged or lost due o

traffic passing over it, to be washed away by rain or floods. to be burried under and lands side




cte. orto ship down at embankment or bank side ete. No ¢laim [or any loss duc to these or any
similar cause will be entertained.

5.16.7 Belore stacking the materials shall be free from all carth. rubbish vegetable matier and other
extrancous substances and in the case of metal sereened o gauge i so divected. When ready 1t
shall be. stucked entirely near of the roadway on ground which has been eleared of vegetation
and Jevelled an the banks of roads cte. When it may be practicable 1o stack it entively clear ol
the roadway. It may be stacked with the permission of the I'ngineer-in-charge on borrow arca
msuch away as 1o cause minimum danger and obstruction to the traltic.
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The matertals other than rubble shall be mcasured by box mceasurements as per detailed
spectlication and shall be stacked in o double hectometer and shall be of the same uniform
s o(at the end) of cach double hectometer may he of different size fromy the rest

stze. The stae
m order (o adjust the ol quantiny o be required. No materials inexcess of the requirement
shall be collected. Tso doned it shall be removed at the expence of the contractor.

3109 In stacking materials the deposition shall commence at the end of the kilometer towards the
other end unless otherwise directed by the Execuative Enginecer. Measurements ol the materials
stacked in a double hectometer will not be recorded until the full quantity has been stacked for
2 km. length, Collecting and spreading shall not be carried out at the same time in one and
same kilometer in two adjoining kilometers except with the written permission of the
Lxecutive Engineer.”

5.16.10 Unless otherwise directed. the materials shall be collected in the following orders. ifapproved

i

in the tender (1) Rubble (2) Metal (3) Soft murrum (4) Hard Murrum.

5.16.11 Metal collected for petty repairs shall be stacked on the side opposite to where material for
resurfacing 1s stacked. Where metal for two layers collected it shall be stacked as in the case
of new road metal for cach layer shall be stacked on the opposite of side of the road. All road
materials. shall be examined and measured before it is spread. The labour lor measurement
(and cheek measurements whatever necessary to be carried out) shall be supplicd by the
contractor immediately alter the measurements ave recorded. The stacks shall be marked by
the contractor by white wash or otherwise as may be directed by the Executive Engineer (o
prevent any possibility of the same matenals micasured and any possibility of the same
materials being measured and recorded over again and o prevent unauthorised tempering with
the stacks. It the contractor fails to attend the measurements of materials after receiving due
notice from the Sub-Divisional Officer or his subordinate stating the date and time of the
measurements the same shall be recorded expartee and will be binding to the contractor.

5.16.12 The work shall be measured nevertheless if the labour or materials required at the time of
measurements or check measurements alter the notice have been given to him are not supplied
by the contractor, the expense incurred on account of employing any departmental labour or
materials ete. shall be charged against his account.

5.16.13 No deduction shall be made for voids for rolling and metalling.

5.16.14 The contractor will be allowed to use approved rubble and metal available from the cutting
materials on payment of charges that may be fixed by the department provided the same are
considered surplus by the department.




6.1

6.2

6.3

6.4

6.5

6.6

6.7

CHAPTER-6 JB
|
Acceptance :

Intimation of acceptance oft tender shall be given by registered post to the address given

below the sienature of tenderer in the tender

Details of works:

Fhe tenderer shall state in his wender the name ol the contractor i case the ageney =hadl be

other than himselr from whomever he purposes o obtain the contering. He =hall also stae by
what method he proposes to efteet the sume. The desions of contering with tpe shall be got

approved by the Lxecutive Engineer before s erection.
Examination of plans and Locations

Statements as 1o the condition under which work s 1o be porformed ncludes plans. surveys
relovant dimensions. caleulations, estimates. bearimg cte. are made o fumish o basis for
comparision ol tenders and the Government Jo not cuarantee or represent that they are even

very approximately correct. The contractor shall satisiv himsell and make hisown

investivations and collect data alfecting e work (o be done and labour materials needed and
shall make his bid relving on his data.

The work included in this contract shall be carried out in acordance with the specilication rules
and regulations as laid down in the books mentioned below in order of the priority (i) PW.D.
Hand Book Vol. T & 11 1949 edition it the reference quoted above fall short for the items in
schedule of contract. reference shall be made 1o Indian specilications Tor the latest edition, If
any of the items of this contract are not covered. by the reference books quoted above. detatls
and specification as directed by the Chicel Engineer, PW.D. Gujarat shall be final. this shall
depend upon the standard specifications atlowed in different Countrics of the work for the

-~ items concerned.

PROGRAMME: The. Exceutive Engincer may at any ime give dircction as to the order and
manner in which the several part of the work shall be carried out and the contractor shall
strictly observe such direction.

Method of Carrying out the work:

The contractor shall furnish for the approval of the xeeutive Frgineer o schedule giving the
programme of the work giving details of the method of exceution proposed to be adopted. No
work shall be carried out by other methad except the one approved by the ixecutive Engineer.
The Ix. Pngincer may suggest suitable modification in the programme and method prepared
by the contractor. Adoption of any such changes shall not entitle the contractor for claiming
any extra rates.

Relation with public Authoritics:

The Contractor shall comply with all powers and legal order and directors given from time to
time by any local or public authoritics and shall pavout ol his own | money. the fees or charges
to which he shall be lable.

The contractor shall at his own expense obtain such license as may be necessary {or storing and
using explosives. The P.W.D. shall incur no responsibility whatsocver in connection with the
storage of explosives on the site or any accident or occurance whatsoever in connection there
with. All operations of the contractor on which explosives are emploved being at the risk of the
contractor and upon his sole responsibility and the contractor hereby viven to the PW.D. an
absolute indemnity in respect thereol. .




6.8 RETURNS:

The contractor shall {urnish the Executive Engineer every day the progress ol the works
classified. weekly return of the number of people employed on the work during the week the
report of skilled and unskilled Tabour shall be given in preseribed form. The contractor iff
directed by the Executive Iingineer shall increase or deercase the strength of the fabour both
skitled and unskilled. The contractor shall also furnish the following returns:

B Aweekly medical report showing the health of the Contractor's camp and the number

ol persons 1L

OR

! Acreport ol any accident which may have occured within 24 hours of ts occurance.

(.9 OUCUPATION OFADBITIONAL LANDS:
In case when it becomes necessary for the tulfillment of the contract for the contractor o
occupy land outside the PoW.DL Limits. the contractor shall make his own arrangement with
the tand owners and pay such rents as mayv be mutually agreed between them:

The public works Department shall atford the contractor all possible assistances o enable him
to obtain land for such purpose.

6.10 CONTROLLED MATERIALS:

As regards controlled materials, .P.W.D. will help to arrange for the permits as far as possible
and help the contractor himself. Though the public works Department will help to arrange for
the permits as far as possible in obtaining the materials it shall not aceept any responsibility for
any delay or loss on account ol delay caused. Contractor shall submit the monthly return in the
preseribed forms or the receipts and actual use of the controlled materials during the month to
he Bxecutive Engineer on close of every calender month,

The contractor shall permit the Executive Engineer or his representatives 1o inspect the stock of
the controlled materials stored by him at any time whenever ngineer or his representative
desires. .

.11 Permit and licenses:

The contractor shall procure at his sole expenses all permits and licenses and pay all charges
and fees for lawlul exccution of the work.

6.12 Permit devices, Materials and processes: Whenever the contractor desires o use any design
devices. materials or process covered by the letters. patent or copy right permission for such
use shall be secured by suitable legal agreement with the patentee or .owner and copy of
agreement shall be hled with Executive Engineer.

6.13  Temporary Quarters:

The contractor will be required to make his own arrangement for housing of all his staff and
working people during the execution of the work. The contractor shall maintain at his own
expenses, efficient stafl as may be required by the Executive Engineer. Suitable fire preventive
measures to the satisfaction of the Exccutive Engineer shall be taken by the contractor.

6.14  Plant:

The contractor shall with his own expenses supply sound plant for the. whole of the works'
sufficient to perform the work within the time agreed upon in the contract and keep the same in
good .condition. He shall also at his own expenses répair or improve it when required by

bl

written request ol the Lixecutive ngineer or his representative.

All unused materials and all plants and equipment not removed by the contractor within two




months of the completion date of the works or any extension aranted thereof by the Iiseeutive

Lngineer shall become the property ol the Public Works department and contractor shall not

be entitled 1o any payment or compensation shatsoever in respect thereol.

Conditions regarding Medical .and sanitary arrangements o be provided for lahour employed

in the construction by the contractor,

(1) The contractor shall follow rules regarding public Health and sanitary arrangenents
1o be provided in labour camp as per paraeraph 238 of Gujarat WD, Manual Vol |
and appendix in that regard.

(b The contractor shall make arrangements for Al antimalarial measures o be provided
for the labour employed on the work. The antimalarial measures shall be as directed
by the Assistant Director of Public Healthe- .

615 Subletting of work:

The contractor will hot be permitted o sublet any ol the voorks without permission of the
Fngineer-in-charge. o he gives permission for any part of the work o sublet the mam
contractor shall take full responsibility for the quality of work. Before ordering subletting of
the work the contractor shall submit the names ol the subcontractors proposed for the
approval for ngineer in charge and shall alterward send the two copies of the order for the
work proposed 1o be sublet when submitting the names of the sub contractors for the
approval it must be stated as o whether the firms proposed are the actual manufacturers of
makes. I not the names of the makes shall also be submitted. The sublet order shall contain

“all necessary information given in the specification to enable the sub contractor or supplicer
o work in accordance therewith. The sublet order shall also contain the time in which the
delivery of the materials will be given for the completion of the work. The contractor shall
be held responsible for non delivery or non completion in stipulated time given in his tender
for the completion of the whole contract.

6.16  Foreman, Watchmap and workers:

Competent foreman and watchman shall be cmployed by the contractor. The PoW.D. shall at all
times have the right o remove from the work any foreman.” watchman or man who gives
irresponsible response ol misbehaves or misconducts.

6.17 Co-ordination of specifications. plant and special provisions the standard specilications. the
plans and all supplementary documents are essential parts of the contract and requirements
occuring in one shall be as hinding as though occurring in all the various documents.
Specification and special  provisions shall overside both the plans and  the standard
specifications. Figured dimensions shall prevail over scaled dimensions il any. Other variations
shall be decided by the Superintending Enginecr..

6.18 Inspection of work and materials:

1. For Resident Engineer, Agent and Employees on the work, the contractor shall provide
safe and proper facilities for inspection.

2. The inspection of the work shall not relieve the contractor of his obligations to fulfill
the terms ol the contract as herein preseribed by the plans-and specifications.
3. The contractor shall furnish written information to the Executive Engineer stating the

original sources of supply and dates of manulacturing of all material brought or
manufactured away from the actual site of the work.

4. The contractor shall furnish the Exceutive Fngineer every facility and assistance for
ascertaining whether or not the work performed is in accordance with the requirements
and instruction of the plans and estimates and the specifications. If so. directed the
contractor at any time shall comply and alter aceeptanee of the work remove or uncover




6.20

6.21

06.23

6.24

any portions ol the fmished work considered necessary for fresh inspection at his own
cost,

s In order 1o cnsure a proper time sequence for required mspection and approval. the
informalion shall be furmshed at least two weeks or (otherwise) as directed by the
Exceutive Engineer in advance of the use or incorporation i the work of any such
materials and this shall be given in writing by the contractor.

0. The contractor shall obtain from EW.D. a statement of the places where it is permitied
for him to deposit the materials excavated. The contractor shall accept the entire site us
he finds it and any work that may be necessary to carry out contract shall be provided
lor in his contract price.,

Setting out :

‘The contractor shall be responsible for the true and proper setting out of the works and or the

correctness of the position levelso dimensions and alignment ol all parts of the works and for

the provisions ol all necessary instrinments applicable and labour in connection there with, I

al any ume during the progress of the works any error shall cappear or arise in the positions.

levels. dimensions or alignments or any part ol the works. the contractor s required 1o

discuss with the Engineer and rectify such errors to the satisfaction the Executive ngineer.

Unless such error is based on incorreet data supplied in writing by the Executive Engineer in

which case the expenses of rectifving the same shall be borne by the Govt. Otherwise the

'rectilication shall be done at the cost of the contractor. The checking of- any setting out or of

any line or level by the Lxccutive Engineer or: his representative shall not relieve the

contractor of responsibilitics for the correctness thereof,

No quarrying or blasting operations shall be permitted in the river bed in the proximity of the

bridge for the purpose of taking out materials required for the work except where the sites

are demarked by the Executive Engineer for this purpose. The contractor shall- be personally
responsible for any damage or accident caused by such operations.

An order book shall be provided and maintained by the contractor on the work and the

contractor. shall sign the order given by the Department and shati carry out them. Work Order

Book is the property of the Govt: Supervisory staff on site. The compliance shall be" carried

out promptly and approved by the Executive Engincer m short time so that works can be

checked.

No materials should be stacked any where on the entire formation width of the road while

carrving out the work. These materials should be stacked on the open ground area of the land

width on both side & of the road. Only in exceptional circumstances, with only written
permission of the Iixecutive Engineer such materials can be stacked on shoulders of the road
surlace.

During the working period. day and night all weather diversion shall have to be provided by

the contractor without extra cost of Govt. The diversion shall be maintained in good conditions

as directed by the Engincer-in-charge until completion of work. During the ,night time for the
safety of traffic, red lamps. boards. ete. shall be provided without any extra cost.

One percent of estimated cost put to tender for this work after deducting the cost of materials

as per Schedule "A" valued at basic rate in the Sanctioned estimate shall be deducted from the

running account bills of the Contractor for testing the quality of materials and workmanship.

No additional testing charges in addition to this one percent shall be recovered from the

contractor (Applicable to R & B Tender only) (R & BD GR No. TNC-1 085-4-C, Dated 20-

12-91)

Dated Signature ot Contractor

Executive Engineer
(R & B) Division




ANNEXURE-I

GOVFRNMENT CIRCULAR NO. MON - 1083/3329
(244)...H/Technieal Requirement of
Hot Mix Plant to. be used on
Contract Works:
COMPOSITION OF PLANTS

The ot Mix Plant shall contirm generally o 18 Specifications Noo IS 30657 1963 us amended
from tme 1o time and shall be requived with the Tollowing arrangements:

&

i Cold Aggregate Feeder:
The cold agareaate feeder shall have. minimum ihree mdependent bins compartment. cach
provided with accurate mechanical means for leeding the aggregate at uniforn wand pre-
determined rate o the cold clevator or 1o some intermediate conveyar or directh into the
dryer. The feeder shall provide for the adjustment ol total and proporiional feed and shall be
capable of heing Tocked inany setting.

2. Drver:
At the discharge end of the dryer or any other suttable Jocation. means shall be provided for
ascertaining the temperature of the heated aggregate.

3. Mixer Unit:
‘T'he plant shall include a continuous mixer of an approved twin shaft pugmill type capable of
producing a uniform mix. [ not enclosed. the mixer box shall be equipped with a dusthood to
prevent dust. .
There should be independent arrangement to feed mineral directly in the pugmill. The hooper
bin for mineral filler shall provide for the adjustment to proportionate the feed and shall be
capable of being locked inany setting.

4. Sereening Unit and Gradation Control:
The dried aggrevate shall be screened into not less than three size. The plant shall include
means tor accurately proportioning cach bin shall have @ aceurately controtled. individual
gate o form an orifice for proportioning the material drawn from cach respective bin
compartment. The orifice shall have positive mechanical adjustment and provided with a lock
Indicators shall be provided on cach. gate to show the .gate opening in centimeters,

5. Bitumen Heating:
A circulating svstem for the bitumen shall be provided ol adequate capacity to provide for
proper and continuous circulation between storage tank and proportioning units during the
entire operating period. Suitable arrangements shall be provided for recording the temperature
at the tanks and in the circulating system.

6. Synchronization: .
Synchronization of Aggregate and Bitumen Feed: Satisfactory means shall be provided to
afford positive inter-locking control between the Mow of ageregate from the tank to pugmill
with mechanism of socket wheel which allows a fixed quantity of bitumen for a particular
setting of the wheel.

Dated Signature of Contractor Executive Engineer

(R & B) Division




CHAPTER-7 |

1. The Successtul tenderer whose tender is aceepted shall execute the work swrictly as per
specifications and applicable 1S, codes. Even i the work s exceuted as per departimental
design and estimates. the contractor shall be considered responsible for specified quality both

_ for functional Performance and public safety.

2. For works estimated to cost more than Rs one Jac. but up to ive laes. the contractor shall
exhibit public notice board of the sive of 60 Cm x 1200 Cm disclosing the following
inlormation.
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For works estimated to cost more than Rs. Five lacs. the contractor shall exhibit puhlic notice
board disclosing the following information.
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Alter issue of work order, but before production of the first bill. the contractor shall produce
the following documents in the office of Executive Engincer with copy to the concerned
Deputy Executive Engineer.

Copy of labour Licence.

P, Registration number from the office of Regional Provident Fund Commissioner.
Insurance policy in Original in favour of Exccutive Engineer covering risk ol accidents o
Jabourers and site accidents.

Authorised site Engineers nominated by the contractor for the contract work.

Measurement and testing" LEquipments available on site.

I'ull details of machineries deployed/to be deployed on site of the work.

Progress schedule for execution of work within time limit.

The payment of first R.A. Bill will not be made till the above requirements are Tulfilled.

Signature of the contractor)
=
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6

QUESTIONALRE FOR THE TENDERER

The location of paver plant at present.

No. of paver work and total tonnage
of asphalt work done to date.

The remaining tonnage of asphaltwork
to be completed still on (date of
tendering)

Period required to complete remaining
tonnage of asphalt work on hand
present.

Period required to shift the paver plant
at site of the work under reference.

Probable date 1o start actual asphalt
work for the work under reference.

Details of machineries required for paver
plant available with the tenderer.

Whether the hot mix paver plant conform
to the composition and Technical
requirement indicated in Annexure?

Signature of Tenderer
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SPECIAL CONDITIONS FOR BITUMINOUS SURFACE WORK WITH
HOT MIX PLANT AND PAVER FINISHER.

l. The ot Mix Plant and accessorics to he used for the work shall be in conforminy with the
specification's preseribed vide Govto ol India Ministy of Transport Cirevdar Noo RQERMP,
1613784 di 1-1-87. The plant shall be cquipped with all units and qecessorios as per Jatest B
2066:1965. as amended Trom tme o time, The Contractor will have to modi i thelr plants
suitably within a period of six months from the date of issue ol Jatest LS. Speatfication or

Codes.

2. The work of Taving aggregate mixed with bitumen shall start on Gite of work ondy alter 8.00
hours in the morning and continue upto 17.00 hours i winker scason and upto 1§30 hours in
summer. No work shall be done except during the period mentioned whove and also on
Sundavs and National holidays vz, 20th January. 15t August & 2nd Getober,

3. Ouarntity ol bituminous aggregate mix to be laid shall be restricted to 230 tones per day for 300
40 capacity plant and may be more or less depending upon the rated capacity of the plant.

4. The work of laying asphalt mix shall start latest within 60 days from the dute ol issue ol work
order and will be completed as per time limit. Reasons Tor delay in starting of work after 60
days shall result into sufficient cause for levying compensation for disproportionite progress.
However. the period from §5th June to 13th October being monsoon shall not be counted for
the purpose ol disproportionate. progress and consequent cause for levy of compensation. The
contractors shall commence the work of laying pavement on or before the last date ol the
period mentioned above failing which he shall pay compensation not les than 300/ per day for
every day that he shall delay the commencement of the work as above in accordance with
clause-2 of the contract.

3. The Contractor shall invariably get the job mix formula for the mix approved by the ingineer-
in ~charge before starting the work.

' ‘ : ! {
G.R. No. SSR /1087./ 205/21/C/ Dt. 27-9-1989
After starting the work within 60 days by the contractor. he should keep the work
continued failing which he is liable to pay compensation at Rs. 600/- per dav from the date he
keeps the work closed & restart the work except in the lollowing cases.

(hH If in case machineries break doWn and for that short period. work is closed.

(2) During the period of break down of machinery Paver plant is not shifted from the work
or from that site and no work is done on other site through the paver plant during the
period of break down of machinery.

Signature of Contractor Executive Engineer

(R & B) Division
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