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NOTICEINVITING TENDER 
Executive Engineer, panchayat Road building Division, Porbandar, The invites bids for the 
constructionofworks detailedinthetable.Thebiddersmaysubmitbids foranyorallofthefollowing works. 

TABLE 
 

 
Nameofwork 

 
Approximate 

value of 
works (Rs.) 

 
Bid 

security 
(Rs.) 

 
Cost of 

document 

 
Period of 

completion 

 
Class of Registration / 
Categoryofcontractorif 

Required 

1 2 3 4 5 6 
 

 
Resurfacing Bagvadar 

Vachhoda Khistri Road,Ch.0/0 
to 6/200 Ta.Dist.Porbandar 

 
 

 
41918986.65 

 
 

 
419200.00 

 
 

 
Rs. 6000 

 
 

 
9 

 
 

 
Month 

 
 

 
"A"ClassandSpecialCategory 

Road-IIAnd Above 

1. Prospective / Interested bidder may download the Bid Documents from website https:// 
www.tender.nprocure.comfreeofcosttilltheTimeandDateasmentionedononlineNITatwebsite 
https://www.tender.nprocure.com. 

2. However,Bidder whois submitting the Bid Onlinewill have topaythe BidDocument Fee/Tender 
FeethroughDemandDraftonlyofanyScheduleBankpayableat Porbandarandinfavour of 
‘ExecutiveEngineerPanchayatRoadandBuildingDivision,Porbandar’. OncetheBid is received 
online, Bid Document / Tender Fee will not be refundable. 

“The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 
Security / EMD shall be submitted in electronic format throughonline (by scanning) while 
uploading the bid, this submission shall mean that bid document / tender fee and Bid Security / 
EMD has been received. Accordingly, the offer of only those shall be openedwhose Bid Document / 
Tender Fee and Bid Security / EMD have been received electronically. However, for the purpose of 
realization of Demand Draft, and FDR / Bank Guarantee bidder shall send the same in original 
throughR.P.A.D.soastoreachto‘ExecutiveEngineer,PanchayatR&BDivision,Porbandar,within 7 
Days from the last day of bidsubmission. 
PenaltativeactionfornotsubmittingDemandDraft/FDR/BankGuaranteeinoriginaltoExecutive 

Engineer / Tender Inviting Authority by bidder shall be initiated. 
3. Bids received online, will be opened on the time, date and place as specified in the online NIT at 

website https://www.tender.nprocure.comin the presence of the bidders or their authorized 
representatives, who wish to remain present. 

If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened on 
the next working day at the same time and venue. 

4. Aprebidmeetingwillbeheldon………………………………at………………………..hrs.attheofficeof 
.........................................................................................toclarifytheissuesandtoanswerquestionsonany 
matter that.................................................................may be raised at that stage as stated in clause 9.2 
of‘instructionstoBidders’ of the bidding documents. 

5. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and shouldberounded 
off to the next thousand rupees. 

6. OtherInformationisasunder: 
A. Agencies can prepare and edit their offers a number of times before the end of the tender submission 
dateandtime.Afterthetendersubmissiondateandtime,the biddercannotmodify/edit/withdrawtheir 
submitted offer in any case. No written or online request in this regard shall be granted. 

B. Offersinphysicalformwillnotbeacceptedinanycase. 
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C. Demand Draft purchased by the other then bidder and issued after the last date of submission of 
Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending discussion, 
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 

E. Conditionaltendershallnotbeaccepted. 

F. Any changes, addition, alternation made in the prescribed form attached with tender are liable to 
be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder will be 
considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the format given in 
the checklist /qualification document / tender document. 

I. Itismandatoryforthebidderstosupplyeachandeveryinformationasaskedstrictlyinelectronic format 
at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

K. Evenif the bidder has been qualified in a similar or larger size of project in the past,itshallnotbe 
deemed to be a ground / reason for not giving required information forthis work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of this bid. The 
Government will not ask for any other information, unless it is found absolutely necessary by the 
competent authority. 

M. Iffoundnecessary,thecontractorwillbeintimatedfornegotiation, 
- 
# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) 
kindly refer to SSR-10-2015-17-C dated 03-02-2017 

 
For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge Works 
following documents shall be submittedinelectronic format onlythrough online byscanning and the 
(i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in original to the Tender 
opening authority through RPAD, so as to reach the Executive Engineer, Panchayat R&B Division, 
Porbandar, within 7 days from last day of submission of Bid. 

(i) BidDocumentFee/TenderFeeasperaboveTable 
(ii) BidSecurity/EMDorValidEMDExemptionCertificateofAppropriateClassofRegistration of 

Approved Contractors as per above Table 
(iii) ValidRegistrationCertificateofAClassasperabove Table 
(iv) ValidRegistrationCertificateofSpecialCategory-II(Road)AsperaboveTable 
(v) GSTNumber 
(vi) BankSolvencyCertificateCurrentCalendaryear. 
(vii) ValidDMP(Drum MixPlant) Certificate. 
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Section1:InstructionstoBidders 

 
Tableof Clauses 
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4. Qualificationofthe 
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A. GENERAL 

1. ScopeofBid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as defined in these documents and referred to as ‘the works”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives(bidder/tenderer,bid/tender,bidding/tendering,etc.)aresynonymous. 

2. SourceofFunds 

2.1 TheexpenditureonthisprojectwillbemetfromthebudgetofGovt.ofGujarat/Govt. of 
India for centrally sponsored projects. 

 
 

3. EligibleBidders 

3.1 ThisInvitationforBidsisopentoalleligiblebidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

 
4. QualificationoftheBidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. The proposed methodology should include a 
program of construction backed with equipment planning and deployment duly 
supported with broad calculations and quality assurance procedures proposed to be 
adopted justifying their capability of execution and completion of work as per 
technical specifications, within stipulated period of completion. 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
4.5QUALIFICATIONCRITERIA: 

(ApplicablefortheworkswhichrequirePost Qualification) 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum 
pass/failcriteriaregardingtheApplicant’sgeneralandparticularexperience,personnela
ndequipment capabilities and financial positions, as demonstrated by the 
applicant’sresponsesintheformsattachedtotheletterofapplication(specifiedrequireme
ntforjoint ventures are given under para 4.6 below ) Subcontractors experience 
andresources shall not be taken in to account in determining the applicants 
compliancewith the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate 
havingexperience and resources sufficient tomeet theaggregate of the qualification 
criteriafor each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 
 

4.5.2 Baseyearand Escalation 
 

ThebaseyearshallbetakenasCurrentfinancial year 

Following enhancement factors will be used for the costs of works executed and 
thefinancial figure to a common base value for works completed in India. 

 

 
Year FinancialYear Multiplyingfactor 

Baseyearofinvitingtender 20 -20  1.00 
-1 20 -20  1.10 
-2 20 -20  1.21 
-3 20 -20  1.33 
-4 20 -20  1.46 
-5 20 -20  1.61 

 
 

Applicant should indicate actual figures of costs and amount for the 
worksexecuted by them without accounting for the above-mentioned factors. 

In case the financial figures and value of completed works are in 
foreigncurrency the above enhanced multiplying factors will not be applied. Instead, 
thecurrentmarketexchangerate(StateBankofIndiaBCSellingrateasonthelastdateofsub
mission of the bid)will be applied for the purpose of conversion of the amount 
inforeign currency into India rupees. 

 
4.5.3. GeneralExperience. 

TheApplicantshallmeetwiththefollowingminimumcriteria: 
 

(a) Achieved a minimum annual financial turnover (defined as billing for works 
inprogress and completed in all classes of civil engineering construction 
worksonly) in any one year, over the last five years of the annual value of 
contract /contracts applied for. 

 
(b) Experience in successfully completing or substantially completing at least 

onecontract of highway (road and / or bridge works) airport runway of at least 
40percent of the value of proposed contract within the last five years. 

 
The works may have been executed by the applicant as prime contractor or as 
amember of a joint venture or as a nominated sub-contractor. As 
subcontractor,he should have acquired the experience of execution of all major 
items of worksunder the proposed contract. In case a project has been executed 
by a jointventure, weight towards experience of the project would be given to 
each jointventure in proportion to their financial participation in the joint 
venture. 

Substantially completed works means those works which are at least 90 
%completed as on the date of submission (i.e. gross value of work done up to 
the 
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lastdateofsubmissionis90%ormoreoftheoriginalcontractprice)andcontinuing 
satisfactorily. 

 
For these, a certificate from the employers shall be submitted along with 
theapplication incorporating clearly the name of the work, contract value, 
billingamount, date of commencement of works, satisfactory performance of 
thecontractor and any other relevant information. 

4.5.4. PersonnelCapabilities. 
Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asper 
Appendix. 

 
4.5.5. EquipmentCapabilities 

Based on the studies carried out by the Engineer, the minimum suggested 
majorequipment to attain the completion of works in accordance with the 
prescribedconstruction schedule are shown in the Appendix. 

 
The bidders should, however, undertake their own studies and furnish 

withtheir bid, a detailed construction planning and methodology supported with 
layoutand necessary drawings and calculations to allow the employer to review 
theirproposals.Thenumbers,typesandcapacitiesofeachplant/equipmentshallbeshown
intheproposalsalongwiththecycletimeforeachoperationforthegiven 
productioncapacity to match the requirements. 

 
4.5.6. FinancialPosition 

 
The Applicant should give undertaking that he has access to, or has available, liquid 
assets(aggregateofworkingcapital,cashinhandanduncommittedbankguarantees)and/orcreditf
acilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, which 

mustdemonstrate the soundness of the applicant’s financial position, showing long – 
termprofitability including an estimated financial projection for the next two years 
Ifnecessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 
resultingfrom contracts completed or under execution by him over the last five years. A 
consistenthistory of awards against the Applicant or any partner of a joint venture may result 
in failureof the applicant. 

4.5.9. Disqualification 
Eventhoughtheapplicantsmeettheabovecriteria,theyaresubjecttobedisqualifiedif they 
have: 
Made misleadingorfalse representation in theforms, statements submitted, and / 
orRecord of poor performance such as abandoning the work, rescinding of contract 
forwhich the reasons are attributable to the non – performance of the 
contractor;consistent history of litigation awarded against the applicant or financial 
failure dueto bankruptcy. The rescinding of contract of a joint venture on account of 
reasonsother than non – performance, such as Most Experienced partner of joint 
venturepulling out, court directions leading to breaking up of a joint venture before 
the startof work, which are not attributable to the poor performance of the 
contractor will,however, not affect the qualification of the individual partners. 
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4.6 JOINTVENTURE:NotAllowed 

(Applicableonlyforestimatedprojectcostof50Croreand above) 
 

4.6.1. Jointventuresmustcomplywiththefollowingrequirement: 

(a) Followingaretheminimumqualificationrequirements: 

(i) Theleadpartnershallmeetnotlessthan50percentofallcriteriagiveninpara 
4.5.3&4.5.6above.Thejointventuremustcollectivelysatisfythecriteriaofpara 

4.5.3&4.5.6above.Theexperienceoftheotherjointventurepartnersshallbeconsideredifi
tisnotlessthan30percentofthequalifyingcriteriainpara4.5.3& 
4.5.6above. 

(ii) Individuallyeachmembermustsatisfytherequirementsofpara4.5.7&4.5.8above. 
 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shallbe 
submitted with a copy of the joint venture agreement providing the joint 
andseveral liabilities with respect to the contract. 

4.6.2. Qualificationofajointventuredoesnotnecessarilyqualifyanyofitspartnersindividuallyor as a 
partner in any other joint venture. In case dissolution of a joint venture, each 
oneoftheconstituentfirmsmayqualifyiftheymeetallthequalificationrequirements,subjectto 
the written approval of the Employer. 

4.7. BidCapacity.  
 

Applicants who meet the minimum qualification criteria will be qualified only if 
theiravailablebidcapacityattheexpectedtimeofbiddingismorethanthetotalestimatedco
st of the works. The available bid capacity will be calculated as under: 

 
AssessedAvailableBidCapacity = (A*N*2-B),where 

A = Maximum value of work executed in any one year during the last five years 
(updatedtothepriceleveloftheyearindicatedinappendix)takingintoaccount the 
completed as well as works in Progress. 

 
B=Valueatcurrentpriceleveloftheexistingcommitmentsandongoingworkstobe 

completed during the next ( period of completion of work for which bids are 
invited ); and 

 
N = Number of years prescribed for completion of the works for which the bids 

areinvited. 
 

Note:-
InCaseofjointventure,theavailablebidcapacitywillbeappliedforeachpa
rtner to the extent of his proposed participation in the execution ofthe 
work. 

 
4.8 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

 
- Mademisleadingorfalserepresentationintheforms,statementsand 

Attachmentsthesubmittedinproofthequalificationrequirements;and/or 
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- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delay in completion, litigation history, or 
financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

 

 
5. Onebidperbidder 

 
5.1.Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the bidder’s participation to be disqualified. 

 
6. CostofBidding 

 
6.1.Thebiddershallbearallcostsassociatedwiththepreparationandsubmissionofhis Bid, and 

the Employer will in no case be responsible and liable for those costs. 

 
7. SiteVisit 

 
7.1.TheBidder,attheBidder’sownresponsibilityandriskisencouragedtovisitandexamine 

theSiteofworkanditssurroundingandobtainallinformationthatmaybe necessary for 
preparing the Bid and entering into a contract for construction of the Works. 
ThecostsofvisitingthesiteshallbeattheBidder’sownexpense. 
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B. BIDDINGDOCUMENTS 

 
8. ContentofBiddingDocuments 
8.1 Thesetofbiddingdocumentscomprisesthedocumentslistedbelowandaddenda 

issued in accordance with Clause 10: 
Section Particulars VolumeNo. 

- InvitationforBids 
 

I 1 InstructionstoBidders 

2 QualificationInformation,andotherforms 

3 ConditionsofContract 

4 ContractData 

5 TechnicalSpecifications II 

6 Formof Bid III 

7 BillofQuantities 

8 Securitiesandotherforms 

9 Drawings IV 

10 Documentstobefurnishedbybidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidderincompliancetosection2willbepreparedbyhimandfurnishedasVolume-V in two 
parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill ofquantities,forms, Annexes 
and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 
whicharenotsubstantiallyresponsivetotherequirementsoftheBidDocumentsshall be 
rejected. 

 
9. ClarificationBiddingDocuments 

 
9.1 Aprospectivebidderrequiringanyclarificationofthebiddingdocumentsmaynotify the 

Employer in writing or through E-mail at the Employer’s address indicated in the 
invitation to bid. The Employer will respond to any request for clarification which 
he received earlier than 15 days prior to the deadline for submission of bids. 
Employer’s response will be published on website including a description of the 
enquiry but without identifying its source. 

 
9.2. Pre-bidmeeting 

 
9.2.1. Thebidderorhisofficialrepresentativeisinvitedtoattendapre-bidmeetingwhich will 

take place at the address, venue, time and date as indicated in the appendix. 
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9.2.2. The purpose of the meeting will be to clarifyissues and to answer questions on any 

matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 

 
9.2.4Minutesofthemeeting,includingthequestionraised(Withoutidentifyingthesource of 

enquiry) and the responses given will be published without delay on the tender 
website i.e. www.nprocure.com. Anymodification ofthebidding documents listed in 
sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting 
shall be made by the Employer exclusively through the issue of anAddendum 
pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

 
9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 
10. AmendmentofBiddingDocuments 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 
below. 
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C. PREPARATIONOFBIDS 

11. LanguageoftheBid 

11.1 AlldocumentsrelatingtothebidshallbeintheEnglishlanguage. 
 

12. DocumentsComprisingtheBid 

12.1. ThebidbesubmittedbythebidderasVolumeVofthebiddocument(referClause8.1) shall 
be in two separate parts: 

 
PartIshallbenamed“TechnicalBid/PreliminaryStage”andshallcomprise 

(i) BidSecurityintheformspecifiedinSection8 
 

(ii) QualificationInformationandsupportingdocumentsasspecifiedinSection2 

(iii) Certificates,undertakings,affidavitsasspecifiedinSection2 
 

(iv) AnyotherinformationpursuanttoClause4.5ofthese instructions 

(v) UndertakingthatthebidshallremainvalidfortheperiodspecifiedinClause 15.1 
 
 

PartIIshallbenamed“FinancialBid”andshallcomprise 
 

(i) FormofBidasspecifiedinSection 6 
 

(ii) PricedBillofQuantitiesforitemsspecifiedinSection7 

 
12.2. TheBiddershallsubmitthedetails/informationpertainingtoeachparti.e. technical as 

well as financial and must be submitted online only. 
12.3. Followingdocumentswillbedeemedtobepartofthe bid. 

 

 

Section Particulars VolumeNo. 
 

InvitationforBids(IFB) 
1 InstructiontoBidders VolumeI 
3 ConditionsofContract 
4 ContractData 
5 Specifications VolumeII 
9 Drawings VolumeIV 

13. BidPrices 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based 
onthe priced Bill of Quantities submitted by the Bidder. 

 
13.2 Thebiddershallfillin ratesandpricesandlineitemtotal(bothinfiguresandwords) 

forallitems ofthe Works described in the Bill ofQuantities alongwith total bid price 
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(Bothinfiguresandwords).Itemsforwhichno rateorpriceisenteredbythebidder will not 
be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract,orforanyothercauseshallbeincludedintherates,pricesandtotalBidPrice 
submitted by the Bidder. (GST will be paid extra) 

 
13.4 Deleted 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

14. CurrenciesofBidand Payment 
 

14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 
All payments shall be made in Indian Rupees. 

15. BidValidity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date 
forbid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 
Abiddermayrefusetherequestwithoutforfeitinghisbidsecurity. Abidderagreeing 
totherequestwillnotberequiredorpermittedtomodifyhisbid,butwillberequired to 
extend the validity of his security for a period of the extension, and in compliance 
with Clause 16 in all respects. 

 
16. BidSecurity 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
column 4 of the table of IFB for this particular work. This Bid security shall be infavor 
of Employer as named in Appendix and may be in one of the following forms; 
a. BankGuaranteefromanyscheduledIndianbank,intheformatgiveninVolume 

III.(BankGuaranteeisapplicableonlyforBidEstimatedAmountof01Croreand 
above)andBankGuaranteeofScheduleandPrivateBanksshallbeconsideredasper GoG 
Finance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date 
21/04/2023 or as per their latest amendment. 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 
A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 
Departmentor(2)NarmadaWaterResources,WaterSupplyandKalpsarDepartment of 
Govt of Gujarat. Exemption Certificate is applicable only when Registration 
Certificate of Appropriate Class and Category of Approved Contractors is 
required as eligible criteria of bidder. 
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16.2. Bank guarantees /Bid security (and other instruments having fixed validity) issued 
as surety for the bid shall be valid for 45 days beyond the validity of the bid i.e. total 
validity of 120+45 = 165 Days 

16.3. AnybidnotaccompaniedbyanacceptableBidSecurityandnotsecuredasindicated in 
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within28 days of the end 

of the bid validity period specified in Sub-Clause 15.1 
 
 

16.5TheBidSecurityofthesuccessfulbidderwillbedischargedwhenthebidderhassigned the 
Agreement and furnished the required Performance Security. 

 
 
 

16.6. ThebidSecuritymaybeforfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

(b) IftheBidderdoesnotaccept thecorrectionoftheBidPrice,ifany or 
(c) Inthecase ofasuccessfulBidders,if theBidderfailsthespecifiedtimelimitto 

(i) SigntheAgreement; or 
(ii) FurnishtherequirementPerformanceSecurity. 

(d) If found necessary, the bidder will be intimated for negotiation, He willbe intimated 
maximumthreetimeswithinthevalidityperiodfornegotiation,Ifcontractordoesnot 
respondintime,hisBidSecurity(EMD)willbeforfeitedandhistenderwillberejected. 
Punitive action will be taken on such contractors. (As per GoGR&B Dept’s Gr. No. 
S/22/2017/6369/D, Dt.08/06/2018) 

 
17. AlternativeProposalsbyBidders. 

17.1.Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications.Conditionaloffersoralternativeofferswillnotbeconsideredfurtherin the 
process of tender evaluation. 

 
18. FormatandSigningofBid 

18.1.The Bidder shall prepare documents comprising the bid as described in Clause 12 of 
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded. 
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D. SUBMISSIONOFBIDS 

 
19. Deleted 

 
 

20. DeadlineforSubmissionoftheBids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
specified above not later than the date indicated in appendix. 

20.2. The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all right and obligation ofthe 
Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21. Deleted 

 
22. ModificationandWithdrawalofBids 

22.1.Bidders may modify orwithdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2 Deleted 

22.3. NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid. 

22.4. Withdrawalormodificationofabidbetweenthedeadlineforsubmissionofbidsand the 
expiration of the original period ofbid validity specified in Clause15.1 above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 
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E. BIDOPENINGANDEVALUATION 
 

23. BidOpening 
 
 

 
23.1 TheEmployerwillopenalltheBidsreceivedincludingmodificationsmadepursuantto 

Clause22,inthepresenceoftheBiddersortheirrepresentativeswhochoosetoattend 
attime,dateandtheplacespecifiedinAppendixinthemannerspecifiedinClauses20 and 
23.3, In the event ofthe specifieddate of Bid opening beingdeclaredaholidayfor the 
Employer, the Bids will be opened at the appointed time and location on the next 
working day. 

23.2. Deleted. 
23.3. The“TechnicalBid”shallbeopened.Theamount,formandvalidityofthebidsecurity 

furnished with each bid will be announced. If the bid security furnished doesnot 
conform to the amount and validity period as specified in the invitation for bid (ref. 
Column4andparagraph3),andhasnotbeenfurnishedintheformspecifiedinClause 16, 
the technical bid will not be opened. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids 
accompanied with valid bid security will be taken up for evaluation with 
respect to the Qualification information and other information furnished in 
part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 
Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 
letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 
Evaluation Committee will finalize the list of responsive bidders whose 
financial bids are eligible for consideration. 

23.5. Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
thesebidderswillbeopened.TheresponsiveBidders’names,theBidprices,thetotal 
amountofeachbid,anydiscountandsuchotherdetailsastheEmployermayconsider 
appropriate, will be announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found 
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
thesebidderswillbeopened.TheresponsiveBidders’names,theBidprices,thetotal 
amount of each bid, any discount, and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 
“Financial Bid” shall bein order of Estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 ProcesstobeConfidential 
24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
awardtothesuccessfulBidderhasbeenannounced.AnyeffortbyBiddertoinfluence 
theEmployer’sprocessingofBidsorawarddecisionsmayresultintherejectionofhis Bid. 

 
25. ClarificationofFinancialBids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or 
permittedexceptasrequiredtoconfirmthecorrectionofarithmeticerrorsdiscovered by 
the Employer in the evaluation of the Bids. 

25.2Subjecttosub-clause25.1,noBiddershallcontacttheEmployeronanymatterrelating to his 
Bid openingto the contract is awarded. Ifthe Bidderwishes to bring additional 
information to the notice of the Employer, it should do so in writing. 

25.3.AnyeffortbytheBiddertoinfluencetheEmployerintheEmployer'sbidevaluation,bid 
comparison or contract award decision may result in the rejection of the Bidders’bid. 

 
26. ExaminationsofBidsandDeterminationofResponsiveness 

 
26.1 Duringthe detailevaluation of"Technical Bid",the Employerwill determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 
properlysigned;(c)isaccompaniedbytherequiredsecuritiesand;(d)issubstantially 
responsive to the requirements of the Bidding document. During the detailed 
evaluation of the “Financial Bid”, the responsiveness of the bids will be further 
determined withrespecttotheremainingbidconditions,i.e.,priced billof quantities, 
technical specifications, and drawings. 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
ortheBidder’sobligationsundertheContract;or(c)whose rectificationwouldaffect 
unfairlythecompetitivepositionofotherBidderspresentingsubstantiallyresponsive 
Bids. 

 
26.3 Ifa“FinancialBid”isnotsubstantiallyresponsive,itwillberejectedbytheEmployer, and 

may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 

29. EvaluationandComparisonofFinancialBids 
 

29.1. TheEmployerwillevaluateandcompareonlytheBidsdeterminedtobesubstantially 
responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the 
requirementsoftheBiddingdocumentsorotherwiseresultinunsolicitedbenefitsfortheE
mployer, shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
ConditionsofContact,duringtheperiodofimplementationoftheContract,willnotbe 
taken in to account in Bid evaluation. 

 
29.5. IftheBidofthesuccessfulBidderisseriouslyunbalancedinrelationtotheEngineer’s 

estimate of the cost of work to be performed under the contract the Employer may 
require the Bidder to produce detailed consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, 
the Employer may require that the amount of the performance security set forth in 
Clause 34be increased at the expense ofthe successful/bidderto a level sufficient to 
protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. 

 
29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30. Deleted 
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F. AWARDOFCONTRACT 

31. AwardCriteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacityislessthantheevaluatedbidprice,evenifthesaidbidisthelowestevaluated bid. 
The contract will in such cases be awarded to the nextlowest bidder at his evaluation 
bid price. 

32. Employer’sRighttoAcceptanyBidandtoRejectanyorall Bids 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid,andtocanceltheBiddingprocessandrejectallBids,atanytimepriortotheaward 
ofcontract, without therebyincurringanyliabilityto the affected bidderor Bidderor 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
Employer’s action. 

33. NotificationofAwardandSigningofAgreement 
33.1. TheBidderwhoseBidhasbeenacceptedwillbenotifiedoftheawardbytheEmployer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the condition of contract called the 
“LetterofAcceptance”)willstatethesumthattheEmployerwillpaytheContractorin 
consideration of the execution, completion, and maintenance ofthe Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
33.2Thenotificationofawardwillconstitutetheformationofthecontract,subjectonlytothe 

furnishing of a performance security in accordance with the provisions of Clause. 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within28daysfollowingthenotificationofawardalongwiththeLetterofAcceptance. 
Within21daysofreceipt,thesuccessfulBidderwillsigntheAgreement anddeliverit to the 
Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

34. PerformanceSecurity 
34.1. (A)Within10(Ten)daysofreceiptofLetterofAcceptance,thesuccessfulBiddershall 

furnish to the Employer an irrevocable and unconditional guarantee from aBank 
intheformsetforthinSection8(the“PerformanceSecurity”)foranamountequal 
to5%(Fivepercent)ofitsContractPrice.Incaseofbidsmentioned below,the 
successfulBidder,along withthePerformanceSecurity, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

(a) Ifthe Contract Price offered bythe Selected Bidderis lowerthan 10% but 
upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
ProjectCost(asmentionedinBidDocument)-Minus10%oftheEstimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
theEstimatedProjectCost,thentheAdditionalPerformanceSecurityshall 
becalculated@30%ofthedifferenceinthe(i)EstimatedProject Cost(as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost 
and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
LiabilityPeriodandtheAdditionalPerformanceSecurityshallbevalidbeyond 28 
(twenty-eight) days of Project Completion Date. 

(AsperGot.R&BDepartmentTharavNo.PARACH/102020/329/CDt.3/2/2024) 
34.2. IftheperformancesecurityisprovidedbythesuccessfulBidderintheformofaBank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture ofthe 
Bid Security. 

 
35 AdvancePaymentandSecurity 

35.1 The Employer will provide an Advance payment on the Contract Price as 
stipulatedintheConditionsofContract,subjecttomaximumamount,asstatedintheCont
ractData. 

 
36. Deleted 

 
37. CorruptofFraudulentPractices 

 
37.1 TheEmployerwillrejectaproposalifitdeterminesthattheBidderrecommendedfor 

award has engaged in corrupt or fraudulent practices in completing for the contract 
in question and will declare the firm ineligible, either indefinitely or for a stated 
period of time, to be awarded a contract with National Highways Authority ofIndia/ 
State PWD and any other agencies, if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in completing for the contractor, orin 
execution. 

37.2 Furthermore,BiddersshallbeawareoftheprovisionstatedinSub-Clause59.2ofthe 
Conditions of Contract. 
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APPENDIXTOITB 
ClauseReference 
With respect to 

Section –I 

1. The Name of the Employer is Executive 
EngineerPanchayatR&B,Division,Porbandar 

2. Thelastfiveyears. 
2024.–2025 
2023.–2024 
2022.–2023 
2021.–2022 
2020.–2021 

3. ThisAnnualFinancialTurnoverAmountisRs. 
………. 

4. ValueofWorkisRs.41918986.65 
5. Deleted 
6. ThecostofelectricworkisRs. 
7. Thecostofwatersupply/sanitaryworksisRs. 
8. Liquidassetsand/oravailabilityofcreditfacilities is 

25% of Tender Amount Rs. ………… 

 
 
 
 
 
[Cl.1.1] 

 
 
 
 
 

 
[Cl.4.5.3(a)] 

 
 
 
 

 
[Cl.4.5.6] 

9. Pricelevelofthefinancialyear…………… [Cl.4.5.2] 
10. Thepre-bidmeetingwilltakeplaceat…………. [Cl.9.2.1] 
11. ThetechnicalBidwillbeopenedattheofficeof the 

of SE R&BPanchayat Circle-2 Rajkot 
ondt …..at .................. AM/PM 

12. Address of the Employer:, District 
Panchayat,R&BDivision,Porbandar 

13. Deleted 
14. Thebidshouldbesubmittedlatestby As 

stated on online NIT 
15. ThebidwillbeopenedatOfficeofSER&BPanc

hayat Circle-2 Rajkot 
AsstatedononlineNIT 

16. TheBankDraftinfavorofisExecutiveEngineer 
Panchayat R&B, Division, Porbandar. 

17. Deleted 
18. Escalation factors (for the cost of works 

executedandfinancialfiguretoacommonbase 
value) for works completed 

[Cl.20.1&20.2] 

[Cl.23.1] 
 
 
 

 
[Cl.4.5.2] 

 

 

Year FinancialYear Multiplyingfactor 

Baseyearofinvitingtender 2025-2026 1.00 

-1 2024-2025 1.10 

-2 2023-2024 1.21 

-3 2022-2023 1.33 

-4 2021-2022 1.46 

-5 2020-2021 1.61 
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#LISTOFKEYPLANT&EQUIPMENTTOBEDEPLOYEDONCONTRACTWORK 

[ReferenceCL.4.5.5] 
 

 
Thecontractorsshallalsogivealistofmachineries inhispossessionandwhichthey propose 
to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximu 

m 15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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ListofKeyPersonneltobedeployedonContractWork 

(Reference Cl. 4.5.4) 

#EmploymentofaqualifiedsiteEngineerbytheContractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1. Two graduate CivilEngineersand three diploma CivilEngineerswhen cost ofthe work to 

be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, CivilEngineerswhen the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. MinimumTwoDiplomaCivilEngineerwhenthecostofworkislessthanRs.15lakhsbut more 

than Rs.5 lakhs. 
4. Minimum One Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work independently. Such an Engineer 
shallhavetostayatthesiteofworkandheshallnotbeentrustedwithotherdutyexcept this 
work. 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within15daysofissueofwork-ordertheContractorwillhavetofurnishtotheDeputy 
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, 
Colour Photograph and the appointment order issued such engineers engaged for this 
contract work. If 15 days after issue of work order such designated Site Engineers do 
not resume or do not remain present on site of work, the recovery at the rate of 
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the 
contractor. Such recovery shall be non-refundable.ractor. Such recovery shall be non-
refundable. 
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QUALIFICATIONINFORMATION 
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QUALIFICATIONINFORMATION 

TheinformationtobefilledinbytheBidderinthefollowingpageswillbeusedforthe 
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 
information will not be incorporated in the Contract. 

 
1. ForIndividualBidders 

 
1.1 ConstitutionorlegalstatusofBidder 

(Attach Copy) 
 

Placeofregistration   
 

Principal place of business   

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions 2020Work 
performedinthelastfive years  20 20(in 
Rs. Lakhs) 20 20  

20 20  
20 20  

 
23.1.1 Work performed as prime contractor, work performed in the past as a nominated 

sub-contractor will also be considered the sub-contract involved execution of allmain 
items of work described in the bid documents, provided further that all other 
qualificationcriteriaaresatisfied(inthesamename)onworksofasimilarnatureover the 
last five years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
ofwork 

Contract 
No. 

Valueof 
contract 

(Rs. 
Crore) 

Date
of 

issue 
ofwo

rk 
order 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 
reasonsfor 
delay&wor

k 
Completed 

         

*Attachcertificate(s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominatedsub-contractor,willalsobeconsideredprovidedthesub-contractinvolved 
execution of all main items of work described in the bid document, provided, further 
that all other qualification criteria are called (in the same name andstyle) in the last 
five years** and in current year before the submission of the bid. 

 
Year Name 

ofthe 
work 

Name of 
the 
Employer 

Quantityofworkperformed(Cum/MT) Remarks* 
(indicate 
contractRef) 

Cement 
Concrete 
(Including 
RCC&
PCC) 

Masonry Earth 
Works 

Bituminous 
Work 

20-20        

20-20        

20-20        

20-20        

20-20        

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existingcommitmentsandon-goingworks: 
 

Description 
of works 

Place 
& 

State 

Contract 
No. 

Name 
&Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion 

1 2 3 4 5 6 7 8 
        

*Attachcertificate(s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 

1.5 Availability of key items of Contractors Equipment for carrying out the works 
(Ref.Clause 4.5.5). The Bidder should list all the information requested below. 

 
Item of 
Equipment 

Requirement AvailabilityProposals Remarks 
(from 
whom to 
be 
purchased 

NO Capacity Owned/ 
Leasedtobe 
procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and 
executionofthecontract.Attachbiographicaldata.ReferalsotoSubClause9.1ofthe 
Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 
(General) 

Year of 
experiencein 
theproposed 
position 

ProjectManager     

     

     

     

     

     

     

     

     

     

Etc.     

 
 
 
 
 
 
 

1.7 Proposedsub-contractandfirmsinvolved 
Sectionsofthe 

works 

ValueofSub-

Contractor 

Sub-Contractor 

(Name&

Address) 

Experiencein 

similar work 

    

    

    

    

    

    

 
Attachcopiesofcertificatesonpossession ofvalidlicenseforexecutingwater supply/ 

sanitary work/ building electrification works. 
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1.8  

1.9 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’reports(incaseofcompanies/corporations),etc.Listthembelowandattach 
copies. 

 
1.10 Evidence of access to financial resources to meet the qualification requirements:cash 

in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.11 Name,address,andtelephone,telex,andfaxnumbersoftheBiddersbankerswhomay 
provide references if contacted by the Employer. 

1.12 InformationonLitigationhistoryinwhichtheBidderisinvolved. 
 

OtherParty 
(ies) 

Employer Causeof 
Dispute 

Amount 
Involved 

Remarks 
showing 

PresentStatus 
     

1.12.StatementofcomplianceundertherequirementsofSubClause3.2oftheinstructionto 
Bidders. (Name of Consultant engaged for project preparations is * ................................. ) 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

 
 

1.14 Programme 
 

2. Deleted 

3. AdditionalRequirements 

3.1 Biddersshouldprovideanyadditionalinformationrequired to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 
* FillthenameofConsultant 
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SAMPLEFORMATFOREVIDENCEOFACCESSTOOR 
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE4.5.6OFITB) BANK 

CERTIFICATE 

This istocertify that M/s. isa reputedcompany 

with a good financial standing. 

 
Ifthecontractforthework,namely isawardedtothe 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs. tomeettheirworkingcapitalrequirementsforexecutingtheabove 

during the contract period. 

 
 
 

 

 
(Signature) 

NameofBank 

Senior Bank Manager 

AddressoftheBank 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

 
2. TheundersignedalsoherebycertifiesthatneitherourfirmM/s.   

 _ have not abandoned any work of 
Government of Gujarat/Government of India/any Board or Corporation under 
Government of Gujarat/Government of India nor any contract awarded to us for 
suchworkshavebeenrescinded,duringlastfiveyearspriortothedateofthisbid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporationtofurnish pertinentinformationdeemed necessaryand requestedby 
the Department to verify this statement or regarding any (our) competence and 
general reputation. 

 
4. TheUndersignedunderstandsandagreesthatfurtherqualifyinginformationmay be 

requested, and agrees to furnish any such information at the request of the 
Department/ Project implementing agency. 

 
 

 

(SignedbyanAuthorizedOfficeroftheFirm) 
 
 

 

TitleofOfficer 
 
 

Nameof Firm 
 
 

Date 
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UNDERTAKING 

 
I,theundersigneddoherebyundertake .................................................  that our firm 

M/s .................................................................................................................... wouldinvestaminimumcash 

upto25%ofthevalueoftheworkduringimplementationofthecontract. 
 

 
 _  

(Signed by an Authorized officer of the firm) 

 
 

 

Titleofofficer 
 
 
 
 

 

Nameof firm 
 

 

DATE 
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CONDITIONSOFCONTRACT 
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1. Definitions 

CONDITIONSOFCONTRACT 

A. GENERAL. 

 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meaning. 
 

BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesforming part 
of the Bid 

CompensationEventsarethosedefinedinClause44hereunder 
 

The Completion Date is the date of completion of the Works as certified by 
the Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to 

execute,completeandmaintaintheWorkstillthecompletionofDefectsLiability 
Period. It consists of the documents listed in Clause 2.3 below. 

The Contract data defines the documents and other information which 
comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

Daysarecalendardays:monthsarecalendarmonths. 
 

The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date. 

 
The Employer is the party who will employ the Contractor to carry out the 

Works. 

The Engineer is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of 
the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations 
totheContract,awardingextensionsoftime,andvaluingtheCompensationsEvents. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
ContractorshallcompletetheWorks.TheIntendedCompletionDateisspecifiedinthe 
ContractData.TheIntendedCompletionDatemayberevisedonlybytheEngineerby 
issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

TheSiteistheareadefinedassuchintheContract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

Specifications means the Specifications oftheworks included in the Contract 
and any modification or addition made or approved by the Engineer. 

TheStartDateisgivenintheContractData.ItisthedatewhentheContractor shall 
commence execution of the works. It does not necessarily coincide with any of the 
Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractortocarryout apartoftheworkintheContractwhichincludesworkonthe Site. 
 

Temporary Works are works designed, constructed, installed, and removed 
by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

TheWorksarewhattheContractrequirestheContractortoconstruct,install, 
andturnovertotheEmployer,asdefinedintheContract Data. 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter and the other way around. Heading have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3 ThedocumentsformingtheContractshallbeinterpretedinthefollowingorder of 

priority 
 

(1) Agreement 
(2) LetterofAcceptance,noticetoproceedwithworks 
(3) Contractor’sBid 
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(4) ContractData 
(5) ConditionsofContractincludingConditionsofContract 
(6) Specifications 
(7) Drawings 
(8) Billsofquantitiesand 
(9) Any other document listed in the Contract Data as forming part of the 

Contract. 
 

3. LanguageandLaw 

3.1 ThelanguageoftheContractandthelawgoverningtheContractarestatedinthe 
Contract Data. 

 
4. EngineersDecisions 

4.1 Exceptwhereotherwisespecifically stated, the Engineer will decidecontractual 
mattersbetweentheEmployerandtheContractorintherolerepresentingthe 
Employer. 

 
5. Delegation 

 
5.1 TheEngineermaydelegateanyofhisdutiesandresponsibilitiestootherpeople 

afternotifyingtheContractorandmaycancelanydelegationafternotifyingthe 
Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the 
ContractwithouttheapprovaloftheEmployerinwriting.Subcontractingshall not 
alter the Contractor’s obligations. Sub-contracting of supply or specific 
items of work is not allowed. 

7.2 The sub-contractor must be registered in appropriate class and category for 
the part of work to be subcontracted. 

 
8. OtherContractors 

8.1 TheContractorshallcooperateandsharethe Sitewithother contractors,public 
authorities,utilitiesandtheEmployerbetweenthedatesgivenintheSchedule 
ofotherContractor. The Contractors shallas referto in the Contract Data, also 
provide facilities and services for them as described inthe Schedule. The 
employer may modify the schedule of other contractors and shall notify the 
contractor of any such modifications. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
intheScheduleorotherpersonnelapprovedbytheEngineer.TheEngineerwill 
approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member ofthe 
Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

10. Employer’sandContractorsRisks 

10.1 TheEmployercarriestheriskwhichtheseContractstatesareEmployer’srisks, and 
the Contractor carries the risks which these Contracts states are Contractors 
risk. 

11. Employer’sRisks 

 
11.1 Theemployerisresponsiblefortheexceptedriskswhichare(a)insofarasthey 

directlyaffecttheexecutionoftheWorks,therisksofwar,hostilities,invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped 
power, civil war, riot commotion or disorder(unless restricted to the 
Contractor’s employees), and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive. 

 
12. Contractor’sRisks 

12.1 All risks of loss of or damages to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
ContractotherthantheexceptedrisksaretheresponsibilityoftheContractor. 

13. Insurance 
 

13.1 The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract datafor 
the following events which are due to the Contractor’s risks: 

(a) Lossofordamagetotheworks,Plantandmaterials, 

(b) LossofordamagetoEquipment 
(c) Lossofordamagesofproperty(expecttheWorks, Plant,Materialsand 

Equipment) in connection with the Contract; and 

(d) Personalinjuryordeath. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
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13.3 IftheContractordoesnotprovideanyofthepoliciesandcertificatesrequired, the 
Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterationstothetermsofaninsuranceshallnotbemadewithouttheapproval of 
the Engineer. 

 
13.5 Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies. 

14. SiteInvestigationReport 

14.1 TheContractorinpreparingtheBidshallrelyonanysiteInvestigationreports 
referredtointheContractData,supplementedbyanyinformationavailableto the 
Bidder. 

15. QueriesabouttheContract data 

15.1 TheengineerwillclarifyqueriesontheContract Data 

16. ContractortoConstructtheWorks 
 

16.1 The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17. TheWorkstobecompletedbytheIntendedCompletionDate 

17.1 TheContractormaycommenceexecutionoftheWorksontheStartDateandshall 
carry out the Works in accordance with the programmesubmitted by the 
Contractor, as updated with the approval of the Engineer, and complete them 
by the Intended Completion date 

18. ApprovalbytheEngineer 

18.1 TheContractorshallsubmitSpecificationsandDrawingsshowingtheproposed 
TemporaryworkstotheEngineer,whoistoapprovethemiftheycomplywith the 
Specifications and drawings. 

18.2 TheContractorshallberesponsiblefordesignoftemporaryworks. 

18.3 TheEngineer’sapprovalshallnotalterthecontractorresponsibilityfordesign of 
the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by the Engineer before their 
use. 

 
19. Safety 

19.1 TheContractorshallbe responsibleforthesafetyofallactivitiesontheSite. 
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify the engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 

21. Possessionofthe Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employerisdeemedtohavedelayedthestartoftherelevantactivitiesandthis will 
be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract. Contractor/Employer has to foreclose the work within 30 days 
after lapse of 25%-time limit and after 30 days foreclosure option will be 
closed. 

 
22. AccesstotheSite 

22.1 The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials orplants are being manufactured/ fabricated/assembled for 
the works. 

 
23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to 
works which comply with the applicable laws where the site is located. 

23.2 TheContractorshallpermittheEmployertoinspecttheContractor’saccounts and 
records relating to the performance of the Contractor and to have them 
auditedbyauditorsappointedbytheEmployer,ifsorequiredbytheEmployer. 

24. Disputes 

24.1 IftheContractorisoftheviewthatadecisiontakenbytheEngineerwaseither 
outsidetheauthoritygiventotheEngineerbytheContractorthatthe decision 
waswronglytaken,thedecisionshallbereferredtoSuperintendingEngineer 
Panchayat Rajkot Circle–2 (Higher Authority) within 14 days of the 
notificationoftheEngineer'sdecision.Iftheissueisnotresolved,anypartycan refer 
the matter for conciliation within 15 days from the decision given bythe 
Superintending Engineer Panchayat Rajkot Circle–2. 

24.2  
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied 

withthedecisionoftheSuperintendingEngineerPanchayatRajkotCircle
–2, both the parties have to refer to the Chief Engineer concern for the 
conciliation process. 

(b) -For the work more than Rs.100 Cr., if any of the parties is not satisfied 
with the decision of the Superintending Engineer Panchayat Rajkot 
Circle–2, both the parties haveto refer to the #Secretary, Roads & 
BuildingDepartment,GovernmentofGujaratfortheconciliationprocess. 
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Ifthedisputeisnotresolvedthroughtheconciliationprocess,hemayreferthe 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to theHigher Authority within 14 
days of the notification of the Engineer's decision, the Contractor shall not be 
entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

25. ProcedureforDisputers 

 
25.1 Thearbitrationshallbeconductedinaccordancewiththearbitration 

procedure stated in the Special Conditions of Contract. 
 
 

26. Deleted 
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B. TIMECONTROL 

27. Programme 
 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

27.2 An update of the Programme shall be a programme showing the actual 
progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence ofthe 
activities. 

27.3 The Contractor shall submit to the Engineer, for approval an updated 
programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
the Engineer may withhold the amount stated in the Contract data from the 
next payment after the date on which the overdue programme has been 
submitted. 

 
27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

28. ExtensionoftheIntendedCompletionDate 
 

28.1 The Engineer shall extend the Intended Completion Date if a compensation 
EventoccursoraVariationisissuedwhichmakesitimpossibleforcompletion 
tobeachievedbytheIntendedCompletionDatewithouttheContractortaking 
steps to accelerate the remainingwork and whichwould cause the Contractor 
to incur additional cost. 

 
28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failureshallnotbeconsideredinassessingthenewIntendedCompletionDate. 

 
28.3 The Engineer shall within 14 days of receiving full justification from the 

contractorforextensionofIntendedCompletionDaterefertotheEmployerhis 
decision. The employer shall in not more than 21 days communicate to the 
engineer the acceptance or otherwise of the Engineer’s decision. If the 
employerfailstogivehisacceptance,theEngineershallnotgranttheextension and 
the contractor may refer the matter under Clause 24.1 

 
29. Deleted 

30. DelaysOrderedbytheEngineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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31. ManagementMeetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
31.2 The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

32. EarlyWarning 
 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific 
likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract price or delay the execution of works. The 
Engineer may require the contractor to provide an estimate of the expected 
effectofthefutureeventorcircumstanceonthecontractpriceandcompletion date. 
The estimate is to be provided by the Contractor as soon as reasonably 
possible. 

 
32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 
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C. QUALITYCONTROL 

33. IdentifyingDefects/Defectliabilityperiod 
 

33.1 : Defect liability period : The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
The Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-chargemayrectifyorremoveorre-executetheworkattherisk&costofthe 
contractor. The Engineer-in-charge shall be entitled to appropriate the whole 
or any part of the amount of security deposit towards the expenses, if any, 
Incurred byhiminrectification, removalorre-execution. TheDefectsLiability 
period shall be as under…. 

(a) Forall works costingup to Rs. 50,000(amount put to tender), the period shall 
be 3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) FormajorprojectscostingmorethanRs.1crore,theperiodshallbe36Months from 
the certified date of completion which should include three monsoons. 

(d) For original building works the defect liabilityperiod will be4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 

Modified vide R & BD Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

 
33.2 FreemaintenanceguaranteeperiodforworksofRoad/Bridgeconstruction 

(a) ForresurfacingworkofroadfreemaintenanceguaranteeperiodFouryear 
from the date of completion. 

 
(b) Incase of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give Four years free maintenance guarantee from 
thecertifieddateofcompletion.Duringthisperiodthecontractorshallvisit 
thesiteeverysixmonthsalongwiththeconcernedSectionOfficer/Deputy 
Executive Engineer and will examine the work already carried out in this 
contract like road work, jungle cutting, side shoulders, side gutter, road 
furniture,pattaetc.andwillprepareKm.wiseinspectionreportdulysigned by 
all concerned and any defect observed shall be done within 15 days by 
thecontractorathisriskandcostasperthedirectionofEngineerincharge. 
Thecontractorneedstodovideographyofthesevisitsandrequiretosubmit at 
the time of release of FMG. If B.T. the surface during the maintenance 
period of 4 years is worn out then agency shall have to provide renewal 
coating as per tender item as directed by the Engineer-in-charge. The 
amountequivalentto5%ofeachrunningbillshallbewithheldandwillbe 
released after the free maintenance guarantee period (i.e. 4 years) is over. 
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However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certificate of work is issued. 

 
(1) Theflakinessandelongationindex(combined)forcoarseaggregatesunder no 

circumstances shall exceed the allowable limit set forth in the relevant 

clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cuttingforsideshoulders,sidegutters,kilometer/indicator/guardstones, 

sign boards etc.are completed in all respect by the contractor. After 

completionofthemiscellaneousitems,theabovesaid2%withheldamount 

shall be released. 

(Govt.ofGujarat'sG.R.No.:TNC-10-2013-3(Part-3)/C,Dtd.13/12/2013). 

(3) VideographyforthesurfaceunderMaintenanceGuaranteeistobedoneas per 

Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 

costing more than Rs. 5.00 Crore. 

(4) Settingupofadequatelaboratory&deploymentofqualityengineers. 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due verification by engineer’s 

representative) by contractor in writing, Rs.2,00,000/- shall be withheld. 

The qualified quality Engineer shall be deployed exclusively for this 

contract by the contractors. If quality Engineer is not deployed by 

contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual 

deployment of quality engineer. The amount so recovered towards the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) MaintenanceduringConstructionPeriod 

During the Construction Period, the Contractor shall maintain, at his own 
risk and cost, the existing lane(s) of the road so that the traffic worthiness 
and safety thereof are at no time materially inferior as compared to their 
condition 10 (ten) days prior to the date of the Agreement, and shall 
undertake the necessary repair and maintenance works for this purpose; 
provided that the Contractormay, at his cost, interrupt and divert the flow 
of traffic if such interruption and diversion is necessary for the efficient 
progress of works and conforms to Good Industry Practice; provided 
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further that such interruption and diversion shall be undertaken by the 
Contractor only with the prior written approval of the Executive Engineer 
which approval shall not be unreasonably withheld. For the avoidance of 
doubt, it is agreed that the Contractor shall at all times be responsible for 
ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilitiestheEngineermayinstructtheContractortosearchforaDefect and 
to uncover and test any work that the Engineer considersmay have a Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 
SpecificationtocheckwhetheranyworkhasaDefectandthetestshowsthatit 
does,theContractorshallpayforthetestandanysamples.Ifthereisnodefect the 
test shall be a Compensation Event. 

 
34.2 1% of the amount of work doneshould be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of 
actual charges. 

34.3 Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka 
laboratorybuildingwithallfacilityonsiteatlocationspecifiedbytheengineer in 
charge. 

35. Correctionofdefects 
 

35.1 The engineer shall give notice to the Contractor of any defects before the end 
ofthedefectsLiabilityPeriod,whichbeginsatCompletionandisdefinedinthe 
contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

36. UncorrectedDefects 

36.1 If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 
 

37. BillofQuantities 
 

 
37.1 ThebillofQuantitiesshallcontainitems fortheconstructions,installation, 

testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

 
38. ChangeintheQuantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any 
instruction in this connection which may be given to him in writing signed by 
the Engineer and such alteration shall not invalidate the contract and any 
additional work which the contractor may be directed to do in the manner 
abovespecifiedaspartoftheworkshallbecarriedoutbythecontractoronthe 
sameconditionsinallrespectsonwhichheagreedtodothemainwork andat the 
same rate as are specified in the tender for the main work. 

 
Exceptthatwhenthequantityofanyitemexceedsthequantityasinthetender by 
more than 130%, the contractor will be paid for the quantity in excess of 
130%, at the rate entered in the SOR of the year during which the excess in 
quantity is first executed. 

 
39. Variations 

39.1 All Variations shall be included in updated programmes produced by the 
Contractor. 

40. PaymentsforVariations 

40.1 If the additional or altered work includes any class of work for which no rateis 
specified in this contract, then such class of work shall be carried out as under. 

 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 
than one comparable items, the item of the contract which is nearest in 
comparison with regard to class or classes of the work involved shall be 
selected and the decision of the Superintending Engineer as to the nearest 
comparable item shall be final and binding on the contractor. 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works 
shall be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 
percentage by which the tender amount is more or less as compared to the 
amountarrivedattheratesinthe“ScheduleofRates”oftheDivisionintheyear in 
which the tender was received. If the Schedule of rates of the Division does 
notcontainalltheitems,thepercentageincreaseordecreaseofthetendershall be 
calculated considering such items which were included in the “Scheduled 
Rates”ofthedivisionfortheyearandformaterialsconsumedonsuch item the 
rateto be charged would be the basic rate taken into accountfor fixing therate 
in S.O.R. referred to above. 

 
(iii) Ifitisnotpossibletoarriveattheratefrom(i)and(ii)above,suchclassofwork shall 

be carried out at the rate decided by the competent authorities on the basis 
ofdetailed rate analysis afterhearing the contractorbefore a Committee of two 
Superintending Engineers stationed at the same placeorthe nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 
upon, then the contractor shall within seven days of the date of receiptby him 
of the order to carry out the work, inform the Engineer-in-charge of the rate, 
which it is his intention to charge for such class of work and if the Engineer in 
chargedoes not agree to this rates, he shall by notice in writing be at liberty 
tocancelhisordertocarryoutsuchclassofworkandarrangetocarryitoutin such 
manner as he may consider it advisable, provided always that if the contractor 
shall commence work or incur any expenditure in regard thereof 
beforetheratesshallhavebeendeterminedaslastlyhereinbeforementioned, then 
in such cases he shall only be entitled to be paid in respect of the work carried 
out or expenditure incurred by him prior to the date of the determination of 
the rate as aforesaid according to such rate or rates as shall be fixed by the 
Engineer-in-charge. In the event of the dispute, the decision of the 
Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 
drawings and specifications recommended by the contractor and accepted by 
the competent authority, the alternation above referred to shall be within the 
scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to the 
costoftheoriginalworkandthecertificateoftheEngineer-in-chargeastosuch 
proportion shall be final and conclusive. 

41. CashFlow Forecasts 
 

41.1 Whentheprogrammeisupdated,thecontractoristoprovidetheengineerwith an 
updated cash flow forecast. 
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42. Paymentcertificates. 

42.1 The Contractor shall submit to the Engineer monthly statements of the 
estimated value of the work completed less the cumulative amount certified 
previously. 

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days 
and certify the amount to be paid to the Contractor after taking in to account 
any credit or debit for the month in question in respect of materials for the 
worksintherelevantamountsandunderconditionssetforthinsub-clause 
32.3oftheContractData(securedAdvance). 

42.3 ThevalueofworkexecutedshallbedeterminedbytheEngineer. 

42.4 The value of work executed shall comprise the value of the quantities of the 
items in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 
compensation events. 

42.6 TheEngineermayexcludeanyitemcertifiedinapreviouscertificateorreduce the 
proportion of any item previously certified in any certificate in the light of 
later information 

 
43. Payments 

43.1 Payments shall be adjusted for deductions for advance payments, retention, 
other recoveries in terms of the contract and taxes at source, as applicable 
underthelaw.TheEmployershallpaytheContractortheamountscertifiedby the 
Engineer within 28 days of the date of each certificate. 

43.2 PaymentofGST(prevailingrates)ontheamountpayableunderthecontractto the 
Contractor will be made by the Employer. Hence, it is the responsibility of the 
contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be 
paidbytheEmployerandshallbedeemedcoveredbyotherratesandpricesin the 
Contract. 

 
44. Compensationevents 

44.1 The following are compensation Events unless they are caused by the 
Contractor: 
(a) The Employerdoes not give access to apart ofthe Site bythesite 

Possession date stated in Contract data to the Contractor 
 

44.2 Incaseofcompensationeventoccursanditpreventstheworkbeingcompleted 
beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 
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45. Tax 

 
45.1 The rates quoted bytheContractormust be inclusive ofall taxes prevailingon 

due date of bid submission except GST. However, any subsequent changes in 
the tax structure by Government after due date of bid submission will be 
compensated (+/-) on availability or submission of actual documentation. 
Contractor will have to intimate Engineer regarding changes occurred in the 
tax structure after bid submission. If the contractor fails to provide such 
information and if any financial obligation may arise due to change in tax 
structure, same will be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 
46. Currencies. 
46.1 AllpaymentshallbemadeinIndianRupees. 

 
47. PriceAdjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data: 

(a) The price adjustment shall apply for the work done from the start date 
given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R=Totalvalueofworkdoneduringthemonth.Itwouldincludetheamount of 
secured advance granted, if any, during the month less the amount of 
secured advance recovered, if any during the month. It will exclude value 
for works executed under variations for which price adjustment will be 
worked separately based on the termsmutually agreed. 

47.2 Totheextentthatfullcompensationforanyriseorfallincoststothecontractor isnot 
coveredbytheprovisionsofthisorotherclauseinthe contract, theunit rates and 
prices included in the contract shall be deemed to include amounts to cover 
the contingency of such other rise or fall in costs. 

 
48. Retention 

48.1 TheEmployershallretainfromeachpaymentduetoContractortheproportion 
stated in the Contract Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractorand halfwhen the Defects LiabilityPeriod haspassed 
and the Engineer has certified that all Defects notified by the Engineer to the 
Contractor before the end of this period have been corrected. 

 
48.3 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 
 

Incase,ContractorrequestsforrefundoftheRetentionMoneydeducted 
bytheEmployerundertheprovisionofthisclause,Employershallconsiderthe said 
request of the Contractor provided that the refund hereunder shall be made in 
tranches of not less than 1% (One Percent) of the Contract Price and 
Contractor furnishes an irrevocable and unconditional Bank guarantee for an 
equal amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / 
extended Defects Liability Period. On completion of the whole works, the 
contractor has however an option to submit a fresh irrevocable and 
unconditional Bank Guarantee for an amount equal to 5% of the total value of 
work executed substantially in the format of Bank Guaranteefor Performance 
Guarantee enclosed with SBD and valid up to 60 days beyondthe Defect 
LiabilityPeriodandyetrefundtheRetentionMoneyBankGuaranteesubmitted for 
refund of Retention Money. 

49. LiquidatedDamages 
 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per 
day stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date (for the whole works or the milestone as 
stated in the contract data). The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. The Employer may deduct 
liquidateddamagesfrompaymentduetotheContractor.Paymentofliquidated 
damages does not affect the Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages 
by the Contractor by adjusting the next payment certificate. The Contractor 
shall not be entitled for any interest on the over payment calculated from the 
date of payment to the date of repayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 
stated in the Contract Data as Liquidated damages for such default and not as 
penalty for everyday or part of day which shall elapse between relevant time 
forcompletionandthedatestatedinthetakingovercertificateofthewholeof the 
works on the relevant section, subject to the limit stated in the contract data. 

The employer may, without prejudice to any other method of recovery 
deduct the amount ofsuchdamages fromanymonies due ortobecome due to 
thecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve 
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thecontractorfromhis obligationtocompletetheworksonfromanyotherof his 
obligations and liabilities under the contract. 

 
49.4 If, before the Time for Completion of the whole of the Works or, if applicable 

anySection,aTakingOverCertificatehasbeenissuedforanypartoftheWorks 
orofaSection,theliquidateddamagesfordelayincompletionoftheremainder 
oftheWorksorofthatSectionshall,foranyperiodofdelayafterthedatestated 
insuchTaking-Over-Certificate,andintheabsenceofalternativeprovisionsin the 
Contract, be reduced in the proportion which the value of the part so certified 
bearstothevalueofthewholeoftheWorksor Section, asapplicable. The 
provisions of this Sub-clause shall only apply to therate of liquidated damages 
and shall not affect the limit thereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to 

theintended Completion Date prescribed in Contract Data the Employer shall 
payto the contractor a sum stated in Contract Data as bonus for every 
completedmonth but subjected to maximum amount as stated in Contract 
Data;which shall elapse between the date of completion of all items of works 
asstipulatedinthecontract,includingvariationsorderedbytheEngineerandtheti
me prescribed in Clause 17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore with 

timelimitoftheworksisequalormorethan6months.Thebonuswouldbepaidasun
der 

 

%ofTime Saved %ofInitialContractPriceent
itled for Bonus 

50% 5% 

40% 4% 

30% 3% 

20% 2% 

10% 1% 

Lessthan10% 0% 

 
51. AdvancePayment. 

51.1The Employer shall make advance payment (not to be paid less than 
twoinstallments except in special circumstances for which the reason to 
beRecorded in writing) to the Contractor of the amounts stated in the 
ContractDatebythedatestatedintheContractDate,againstprovisionbytheContac
torof an Unconditional Bank Guarantee in a form and by a bank acceptable to 
theEmployerin amounts and currencies equaltobe at least 110% of the 
advancepayment. The guarantee shall remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall 
beprogressively reduced by the amounts repaid by the Contractor. 
TheMobilization advance would be deemed as interest bearing advance at 
aninterest rate of 10 % to be compounded, quarterly. 

 
51.2

TheContractoristousetheadvancepaymentonlytopayforEquipment,plantandM
obilizationexpensesrequiredspecificallyforexecutionoftheWorks.TheContract
orshalldemonstratethatadvancepaymenthasbeenusedinthiswayby supplying 
copies of invoices or other documents to the engineer. 

51.3 Theadvancepaymentshallberepaidbydeductionproportionateamountfrompay
mentsotherwiseduetotheContractor,followingthescheduleofcompletedpercent
ages oftheWorks on a paymentbasis.Noaccount shallbe taken oftheadvance 
payment or its repayment in assessing valuations of work done,variations, 
price adjustments, CompensationEvents,or Liquidated damages. 

 
51.4 Deleted 

52. Securities 
 

52.1 The performance Security (including additional security for unbalanced bids) 
shallbeprovidedtotheEmployernolaterthanthedatespecifiedintheLetter of 
Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The 
performanceSecurityshallbevaliduntiladate60daysfromthedateofexpiry 
ofDefectsLiabilityPeriodandtheadditionalsecurityforunbalancedbidsshall be 
valid until a date 28 days from the date of issue of the certificate of 
completion. 

53. Deleted 
 

54. Cost ofRepairs. 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start date and the end of Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damages 
arises from the Contractor’s acts or omissions. 
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E. FINISHINGTHECONTRACT 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion 
of the works and the Engineer will do so upon deciding that the work is 
completed. 

 
56. TakingOver 

56.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion. 

 
57. FinalAccount 

 
57.1 TheContractorshallsupplytotheEngineeradetailedfinalaccountofthetotal 

amount that the Contractor considers payable as full and final settlementof all 
claims under the Contract for items before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certificate and certify any 
final payment that is due to the Contractor within 56 days of receiving the 
Contractor'saccountifitiscorrect andcomplete.Ifitisnot,the Engineershall issue 
within 56 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Engineer shall decide on the amount payable to the 
Contractor and issue a payment certificate, within 56 days of receiving the 
Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses 
and savings in final account is observed, the Engineer/Employer shall be at 
liberty to restrict the final payment of BOQ items to the lowest amount 
evaluated of the bids considering the final quantities and the rates quoted 
includingtherebatesifany.Paymentofvariationitemsshallhoweverbemade at 
the rates approved by the Employer, within 90 days fromthe physical 
completion of work. 

58. OperatingandMaintenanceManuals 

58.1 If“asbuilt”drawingsand/oroperatingandmaintenancemanualsarerequired, the 
Contractor shall supply them by the dates stated in the Contract data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, ortheydonot receive the Engineer’s approval, the 
EngineershallwithholdtheamountstatedintheContractDatafrompayments due 
to the Contractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

1. Thecontractorstopsworkfor28dayswhennostoppageofworkisshown 
onthecurrentprogrammeandthestoppagehasnotbeenauthorizedbythe 
Engineer 

 
2. The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 
 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamentalbreachofContractandtheContractorfailstocorrectitwithin a 
reasonable period of time determined by the Engineer; 

 
6. TheContractordoesnotmaintainasecuritywhichisrequired; 

7. TheContractorhasdelayedthecompletionofworksbythenumberofdays for 
which the maximum amount of liquidated damages can be paid as defined 
in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement process or in contract execution. 
“Fraudulent practice”means a misrepresentation offacts in orderto influence a 
procurement process or the execution of a contract to the detriment of the 
borrower, and includescollusive practice among Bidders (prior to or after bid 
submission)designedtoestablishbidpricesatartificialnon-competitivelevels 
and to deprive the Borrower of the benefits of free and open competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

 
60. PaymentuponTermination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Engineer shall issue a Certificate for the value of the work 
done less advance payments received up to the date of the issue of the 
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certificate, less other recoveries due in terms of the contract, less taxes due to 
deductedatsourceasperapplicablelawandlessthepercentagetoapplytothe work 
not completed as indicated in the Contract data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the 
Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate forthe value ofthe work done, the cost ofbalance material brought 
by the contractor and available at site, the reasonable cost of removal of 
equipment, repatriation of the Contractor’s personnel employed solely on the 
works,andtheContractor’scostofprotectingandsecuringtheWorksandless 
advancepaymentreceiveduptothedateofthecertificate,lessotherrecoveries due 
in terms of the contract and less taxes due to deducted at source as per 
applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 
deemed to be property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

 
62. ReleasefromPerformance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event 
entirely outside the control of either the Employer or the Contractor the 
Engineer shall certify that the Contract has been frustrated. The Contractor 
shallmaketheSitesafeandstopworkasquicklyaspossibleafterreceivingthis 
certificateandshallbepaidforallworkcarriedoutbeforereceivingitand for any 
work carried out afterwards to which commitment was made. 
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F. SPECIALCONDITIONSOFCONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make 

hisownarrangementsfortheengagementofallstaffandlabour,localorother, and 
for their payment of housing, feeding and transport. 

 
TheContractorshall,ifrequiredbytheEngineer,delivertotheEngineer a 

return in detail, in such form and at such intervals as the Engineer may 
prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the site and such other 
information as the Engineer may require. 

 
64. COMPLIANCEWITHLABOURREGULATIONS 

 
During continuance of the contact, the Contractor and his sub-

contractor shall abide at all times by all existing labour enactments and rules 
made thereunder, regulations, notification andbye laws ofthe State or central 
Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notifications that may be issued 
under any labour law in future either by the State or the Central Government 
orthelocalauthority.Salientfeaturesofsomeofthemajorlabourlawsthatare 
applicable to the construction industry are given below. The Contractor shall 
keep the Employer indemnified in case any action is taken against the 
Employerbythecompetentauthorityonaccountofcontraventionofanyofthe 
provisions of any Act or rules made thereunder, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor, the 
Engineer/employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The 
Employer/EngineershallalsohavetherighttorecoverfromtheContractorany 
sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 
Theemployeesofthe ContractorandtheSub-Contractorinnocaseshallbe 
treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

A) WorkmenCompensationAct1923:-TheActprovidesforcompensationincase of 
injury by accident arising out of and during the course of employment. 

 
B) Payment of Gratuity Act. 1972:- Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completedyearofservice.TheActisapplicabletoallestablishmentsemploying10 or 
more employees. 

C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for 
monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are : 

 
1. Pensionorfamilypensiononretirementordeath, asthecasemay be. 
2. Depositlinkedinsuranceonthedeathinharnessoftheworker. 
3. PaymentofP.F.accumulationonretirement/deathetc. 

 
D) MaternityBenefitAct1951:-TheActprovidesforleaveandsomeotherbenefits to 

women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
incasetheContractorfailstoprovide,thesamearerequiredtobeprovided,bythe 
Principal EmployerbyLaw. The principalEmployerisrequired totake Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer, if they employ 20 or more contract labour. 

 
F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Building, Roads, 
Runways are scheduled employment. 

 
G) Payments of wages Act 1936:-It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wagesof 
the workers. 

 
H) EqualremunerationsAct1979:-TheActprovidesforpaymentofequalwages for 

work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

I) Payments of Bonus Act 1965:- The Act is applicable to all establishments 
employing20ormoreemployees.TheActprovidesforpaymentsofannualbonus 
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to 
employees drawing Rs. 3500/- per month or less. The bonus to be paid to 
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 
workedoutbytakingwagesasRs.2500/-permonthonly.TheActdoesnot 
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apply to certain establishments. The newly set-up establishments are exempted 
for five years in certain circumstances. Some of the State Governments have 
reducedtheemploymentsizefrom20to10forthepurposeofapplicabilityofthis Act. 

 
J) IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedure for 

resolutions of Industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50). The Act provides for laying 
downrulesgoverningtheconditionsofemploymentbytheEmployeronmatters 
provided in the Act and get the same certified by the designated Authority. 

 
L) Trade Unions Act 1926:-The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 
have given certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :-The Act prohibits 

employmentofchildrenbelow14yearsofageincertainoccupationsandprocess and 
provides for regulation of employment of children in all other occupations and 
processes. Employment of Child labour is prohibited in Building and 
Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & 
Conditionsof service) Act 1979:-The Act is applicable to an establishment 
which employs 5 or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment 
situated in anotherstate).Theinter-
statemigrantworkmen,isanestablishmenttowhichthis Act becomes applicable, 
are required to be provided certain facilities such as housing, medical aid, 
traveling expenses from home upto the establishment and back, etc. 

 
O) The Building and Other Construction workers (Regulation of 

employmentand Conditions of Service) Act 1996 and the Cess Act of 1996:-
All the establishments who carry on any building or other constructions work 
and employ 10 or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of 
the cost ofconstruction as maybe modified bythe government. The Employerof 
the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as canteens, First Aid 
facilities, Ambulance, Housing accommodations for workers near the workplace 
etc.TheEmployertowhomtheActapplieshastoobtainaregistrationcertificate from 
the Registering Officers appointed by the Government. 
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P) Factories Act 1948 :-The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premisesemploying10personsormorewithaidofpoweror20ormorepersons 
without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 
authority as per rule. The royalty charges paid shall be borne by the 
contractor and shall not be reimbursed by the Employer. 

R) FollowingPollutioncontrolActsandamendmentsmadethereoffrom 
time to time shall be applicable. 

1. Water(PreservationandcontrolofPollution)Act,1974 
2. Air(PreventionandControlofPollutionAct1981 
3. Environmental(Protection)Act1986 

 
ThecontractormustcommittoadoptingEnvironmentalmanagement 

plan for best energy use, waste management, the reductionofpollutionas in 
EMS (Environmental Management system)ISO-14001- 2015 

 
65. ARBITRATION(GCCClause24) 

Theprocedureforarbitrationwillbeasfollows:- 
 

24.1 Ifthe Contractoris ofthe viewthat a decision taken bythe Engineerwas either 
outside the authority given to the Engineer by the Contract or that the decision 
waswronglytaken,thedecisionshallbereferredtoSuperintendingEngineer 
Panchayat Rajkot Circle–2within 14 days of the notification of the Engineer's 
decision. If the issue is not resolved, any party can refer the matter for 
conciliation within 15 days from the decision given by the Superintending 
Engineer Panchayat Rajkot Circle–2 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decisionoftheSuperintendingEngineerPanchayatRajkotCircle–2both 
the parties have to refer to the #Chief Engineer concerned for the 
conciliation process. 

(b) FortheworkmorethanRs.100Cr.,ifanyofthepartiesisnotsatisfiedwith the 
decision of the Su Superintending Engineer Panchayat Rajkot Circle–2, 
both parties have to refer to the #Secretary, Roads & Building Department, 
Government ofGujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the disputeto GujaratPublic Works Contract Dispute 
Arbitration Tribunal. If the Contractorfails to refera claim / dispute to the 
Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 
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SECTION-4 

CONTRACTDATA 
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CONTRACTDATA 
 
 
 

Itemmarked“N/A”donot applytothisContract. 

 

 
ClauseReferenceWith 

respect To section 3 

 
1. TheEmployersis [CL.1.1] 

Name:ExecutiveEngineer,panchayatR&BDivision 
Address:DistrictpanchayatBhavan, Porbandar 
NameofauthorizedRepresentative(willbeintimatedlater) 

2. TheEngineerisExecutiveEngineer,panchayatR&BDivision,Por
bandar 

 

NameofAuthorizedRepresentative:………………………… 
3. TheDefectsLiabilityPeriodisThreeyearsfromthedateof 

completion. 
4. The Start Date shall be 1stdays for the date of issue of the Notice 

to proceed with the work. 

 
[CL.1.1&33] 

 
[CL.1.1] 

 

5. TheIntendedCompletionDateforthewholeoftheworksis 
9 Monthsafterstart ofwork withthe following milestones: 
Milestone dates: 
PhysicalworkstobecompletedPeriodfromthestartdateMile
stone 1 i.e. 25%68days. 
Milestone2i.e. 50% 135days. 
Milestone3i.e. 75% 202days. 
Milestone4i.e. 100%270 days. 

6. TheSiteislocatedat 
1ResurfacingBagvadarVachhodaKhistriRoad,Ch.0/0to6/200 Ta.Dist. Porbandar 

7. ThenameandidentificationnumberoftheContractis: 
- 

8. Theworksconsist41918986.65ofRoadWorkwithitemsasper 
B.O.Q.Theworksshall,interalia,includethefollowing,as 
Specified or as directed: 
(A) RoadWorks 

Siteclearance;setting–outandlayout;wideningofexistingcarriageway and 
strengthening including camber corrections;construction of new road/ 
Parallel service road; bituminous pavements remodeling/construction 
of Junctions, intersections, bus bays, lay-bays; supplying and placing of 
drainage Channels, flumes, guard posts and guard other related items; 
construction/extension of cross drainage 
works,bridge,approachesandotherrelatedstones;protectiveworksfor 
roads/bridge; all aspects of quality assurance ofvariouscomponents of 
theworks;rectificationofThedefectsinthecompletedworksduringthe 
Defects Liability Period; submission of “As- built’’ drawings and any 
otherrelateddocuments;andotheritemofworkasmayberequiredto 
becarriedoutforcompletingtheworkin 
accordance with the drawings and the provisions of the contract and to 
ensuresafety. 

[CL.1.1,17&2] 

 
[CL.2.2&49.1] 

 
 
 
 

 
[CL.1.1] 

 
[CL.1.1] 

 
[CL.1.1] 
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(B) BridgeWorks 

Siteclearance;settingout,provisionoffoundations,piersabutmentsand 
bearing; prestressed/reinforced cement concrete superstructure; 
wearing coat, hand railings, expansion joints, approach slabs, drainages 
spouts/ downtake pipes, arrangements for fixing light posts, water 
mains, utilities etc; provision of suitably designed protective works; 
providingwing/returnwalls;provisionofroadmarkings,roadsignsetc.; all 
aspects of quality assurance; clearing the site and handing over the 
works on completion; rectification of the defects during the Defects 
LiabilityPeriodandsubmissionof“As-built”drawingsandotherrelated 
documents;andotheritemsofworkasmayberequiredtobecarriedout for 
completing the works in accordance with the drawings and the 
provisions of the contract and to Insure safety 
(C) OtherItems 

 
AnyOtherItemsasrequiredtofulfillallcontractualobligationsaspertheBid 
documents. 

10. ThefollowingdocumentsalsoformpartoftheContract: As 
per clause 2-3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
[CL.1.1] 

 
 
 

[CL.2.3(9)] 

11. ThelawwhichappliestotheContractisthelawofUnionofIndia [CL.3.1] 
 

12. ThelanguageoftheContractdocumentsisEnglish [CL.3.1] 
 

13. Limitofsubcontracting25%oftheInitialContractPrice [CL.7.1] 

14. TheScheduleofOtherContractors [CL.8] 
 

15. TheScheduleofKeyPersonnel AsperAnnex–IItoSectionI [CL.9] 
 

16. The minimum insurance cover for physical property, injury and death 
is Rs. 5 lakhsper occurrence with the number of occurrences limited 
to four. After each occurrence, the contractor will pay an additional 
premium necessary to make insurance valid for four occurrences 
always. 

[CL13] 

 
17. SiteInvestigationreport [CL.14] 
18. TheSitePossessiondatesshallbe1stdayofWork order [CL.21] 
19. The period for submission of programme for approval of the engineer 

shall be 21 daysfrom the issue of Letter of Acceptance. 
[CL.27.1] 

 
20. Theperiodbetweenprogramupdateswillbe30days. [CL.27.3] 
21. Theamounttobewithheldforlatesubmissionofanupdatedprogramme 

shall be Rs. 1 Lakh 
22. The following events shall also be Compensation Events 

Substantiallyadversegroundconditionsencounteredduringthe 
courseofexecutionofworknotprovidedforinthebiddingdocument. 

(i) Removalofundergroundutilitiesdetectedsubsequently 
(ii) Significant changes in classification of soil requiring 

additionalmobilizationbythecontractor,e.g.ordinarysoil to 
rock excavation, 

(iii) Removalofunsuitablemateriallikemarsh,debrisdumps, 
etc. not caused by the contractor. 

[CL.27.3] 

[CL.44] 
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 (iv) Artesianconditions 
(v) Seepage,erosionlandslide 
(vi) Rivertrainingrequiringprotectionofpermanent work 
(vii) Presenceofhistorical,archeologicalorreligiousstructures, 

monuments interfering with the works 
(viii) Restrictionofaccesstogroundimposedbycivil,judicial,or 

militaryauthority 

 

23. ThecurrencyoftheContractisIndianRupees [CL. 46] 
24. Theformula(e)foradjustmentofpricesareasunder: 

 If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R=valueofworkasdefinedinClause 47.1ofConditionsofContract 

Adjustmentforlabourcomponent 

(i) Priceadjustmentforincreaseordecreaseinthecostdueto labour 
shall be paid in accordance with the following formula: 

 
VL= 0.85x(Pl/100)xRx(Li–L0)/L0 

VL =Increase or decrease in thecostofworkduringthe month 
under consideration due to changes in rates for local 
labour 

L0 =The consumer price index for industrial workers for the 
Stateon28daysprecedingthescheduleddateofopening 
oftechnicalBidsaspublishedbyLabourBureau,Ministry 
ofLabour, Government of India 

Li =The consumer price index for industrial workers for the 
State forthe monthunderconsiderationaspublished by 
the Labour Bureau, Ministry of Labour, Government of 
India. 

Pl = Percentageoflaborcomponentofthework. 

[CL.47] 

 
Adjustmentforcementcomponent. 

(ii) Pricesadjustmentforincreaseordecreaseinthecostof cement 
procured by the contractor 

Vc= 0.85x(Pc/100)xRx(Ci–C0)/C0 

Vc =Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

C0 =The all India wholesale price index for Ordinary 
PortlandCementon28daysprecedingthescheduled 
date of opening of technical bid as published by the 
Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 
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Ci =The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
publishedbyOfficeoftheEconomicAdviser,Department 
for Promotion of Industry and Internal Trade, Ministry 
of Commerce & Industry. 

 
Pc=Percentageofcementcomponentofthework 

 
 

Adjustmentforsteelcomponent 

(iii) Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythe 
contractor shall be paid in accordance with the following formula 

Vs=0.85x(Ps/100) xRx(Si–S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 
 

So=TheallIndiawholesalepriceindexforsteel(MildSteel-LongProductsRebars) 
on28daysprecedingthedateofopeningofBidsaspublishedbytheOfficeofthe 
Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Si=TheallIndiaaveragewholesalepriceindexforsteel(MildSteel-LongProducts 

Rebars) for the month under consideration as publishedby Office of the 
Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Ps=Percentageofsteelcomponent ofthe work 

 
Note : For the application of this clause, the index of Mild Steel- Long 

productsRebarshasbeenchosentorepresentthesteelgroup. 
 

Adjustmentsofbitumencomponent 
 

(iv) Priceadjustmentforincreaseinthecostofbitumenshallbepaidin 
accordance with the following formula 

Vb=0.85x(Pb/100)xRx(Bi–B0)/B0 

 
Vb=Increaseordecreaseinthecostofworkduringthemonthunder 
consideration due tochangesin rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of opening of 
technical bid. 

 
Bi=TheofficialretailpriceofbitumenofIOCdepotatthenearestcentre for 
the 15thday of the month under consideration. 

Pb=Percentageofbitumencomponentofthework 
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AdjustmentofPOL(fuelandlubricant)component 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf=0.85x(Pf/100) xRx(Fi–F0)/F0 

 
Vf=Increaseordecreaseinthecostofworkduringthemonth under 
consideration due to changes in ratesfor fuel and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumerpumpsofIOCatthenearestcentreontheday28priortothe date 
of opening of Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of 
IOC at the nearest centre for the 15th day of the month of the under 
consideration. 

 
Pf=Percentageoffuel andlubricantscomponentofthework 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 

AdjustmentforConstructionMachinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 
MachineryspareprocuredbytheContractorshallbepaidinaccordance 
with the following formula 

 
Vp=0.85x(Pp/100) xRx(Pi–P0)/P0 

 
Vp= Increase ordecrease inthe costofworkduringthe month under 
considerationduetochangesinratesforplantandmachineryspares 

P0 = The all India wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month 
under consideration as published Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month 
under consideration as published Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Pp=Percentageofplantandmachinerysparescomponentofthework. 

Note:Fortheapplicationofthisclause,indexofHeavyMachineryandparts has 
been chosen to represent the Plant andMachinerySpares group 
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AdjustmentofothermaterialsComponent 

(vii) Priceadjustmentforincreaseordecreaseincostoflocalmaterialsother 
than cement, steel, bitumen and POL procured by the contractor shall 
be paid in accordance with the following formula 

 
Vm=0.85x(Pm/100)x Rx(Mi–M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than 
cement, steel, bitumen and POL. 

 
M0=TheAllIndianwholesalepriceindex(allcommodities)on28days 
preceding the scheduled date of opening of technical Bids, aspublished 
bytheOfficeoftheEconomicAdviser,DepartmentforPromotionof 
Industry and Internal Trade, Ministry of Commerce & Industry. 

 
Mi=TheAllIndiawholesalepriceindex(allcommodities)forthemonth 
under consideration as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

Pm=Percentageoflocalmaterialcomponents(otherthancement, steel, 
bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the 
entire contract: 

1 Labour-Pl 29.25 

2 Cement–Pc 26.55 

3 Steel-Ps 2.32 

4 Bitumen-Pb 13.09 

5 POL -Pf 4.44 

6 Plant&Machinery 
SparesPp 

9.84 

7 OtherMaterials-Pm 14.51 
 Total 100.00 

 
25. Theproportionofpaymentsretained(retentionmoney)shallbe6% {CL.48} 

from each bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages for For Whole of work {CL.49} 

delayincompletionofworks (1/2000)thoftheInitialcontract 
price, rounded off to the nearest 
Thousand, per day. For sectional 
Completion (wherever specified In 
item6ofContractdata)(1/2000)thof 
initial contract price for #5 km 
Section, rounded off to the nearest 
thousand per day. 
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27. Maximumlimitofliquidateddamages 10percent oftheInitial {CL. 49} 

Fordelayincompletionwork ContractPriceroundedoffto 
thenearestthousand 

 
28. AmountofBonusforearlycompletion Amountofbonusforearly 

completionofworkshallbegivenas 
per CL.50 of Section-3 

 
29.  Maximum limit of bonus for early
 5percentoftheContract{CL.50}Completion of work Price 

 
30. Theamount oftheadvancepaymentare:{CL.51&52} 

 
#Nature of Advances Amount(Rs.)Conditionsto 

Be fulfilled 
i Mobilization10% of the contract

 OnsubmissionofunconditionalP
rice Bank Guarantee. (to be drawn 

before the end of 20% of the 
contract period). The contractor 
mayfurnishfourbankguaranteesof 
2.5 % of each valid for the full 
period. 

 
ii Equipment 90% for new and 50% 

ofdepreciated value for 
oldequipment. Total 
amountwill be subject to 
amaximum of 5% of 
theContract Price 

Afterequipmentisbroughttosite(p
rovided the Engineer issatisfied 
That the equipment isrequired 
for performance of thecontract) 
and on submission 
ofunconditionalBankGuaranteefo
r 
amountofadvance 

 
iii Secured Deleted 

Advance for 
Non-persish 
able material 
Broughttosite 

 
(TheadvancepaymentwillbepaidtotheContractornolaterthan28daysafterfulfillment of 
the above conditions). 

 
31. Repaymentofadvancepaymentformobilizationandequipment{CL.51.3} 

 
The advance loan shall be repaid with percentage deduction from the 

interimpaymentscertifiedbytheEngineerundertheContract.Deductionshallcomme

nceinthenextInterimPaymentCertificatefollowingthatinwhichthe 
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total of all such payments to the Contractor has reached not less than 20 

percentoftheContractPriceor6(six)monthsfromthedateofpaymentoffirstins

tallmentofadvance,whicheverperiodconcludesearlier,andshallbemadeatth

erateof20percent(collectivelyforbothMobilizationAdvanceandEquipm

entAdvance)of the amounts of all Interim Payment Certificate until such 

time as the loan hasbeen repaid, alwaysprovided thatthe loan shall be 

completelyrepaid priorto theexpiry of the original time for completion 

pursuantto Clause 17 and 28. 

32. Deleted 

33. Thesecuritiesshallbeforthefollowingminimumamountsequivalent{CL.5

2} As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. 

(to be decided after evaluation of the bid) as additional security in terms 

of ITB Clause 29.5 

ThestandardformofPerformancesecurityacceptabletotheEmployershallbea

n unconditionalBankGuaranteeofthetypeaspresentedinSection8ofthe 

Bidding Documents. 

34. TheScheduleofOperatingandmaintenanceManuals…..N/A. {CL. 58} 

35. Thedatebywhich“as–built”drawings(inscaleasdirected)in2sets{CL.58}are 

required within 28 days of the issue of certificate of completion of the 

whole or section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 

58} bythe Date required is Rs.5.00Lakhs. 

37. Thefollowingeventsshallalsobefundamentalsbreachofcontract:{CL.59.2}“T

he Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38.  Thepercentagetoapplythevalueoftheworknotcompletedrepresenting{Cl60

} the Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION- 6 

FORMOF BID 
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FORMOFBID 
 

DescriptionoftheWorks: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- 

BID 

To : 
 

Address : 
 
 

1. We offer to execute the Works described above and remedy any defects therein 
inconformity with the conditions of Contract, specification, drawings, Bill of 
QuantitiesandAddendaforthe sum(s)of 

 
 
 
 

(------------------------------------------------------------------------------------------------------) 
 

2. Weundertake,ifourBidisaccepted,tocommencetheWorksassoonasisreasonably 
possible after the receipt of the Engineer’s notice to commence, and 
tocompletethewholeoftheWorksintheContactwithinthetimestatedinthedocument. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed 

forreceiving the same, and it shall remain binding upon it and may be accepted at 
anytimebefore the expiration ofthatperiod. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, 

togetherwithyourwrittenacceptancethereof,shallconstituteabindingcontractbetwee
nus. 

 
5. We understand that you are not bound to accept the lowest or any tender you 

mayreceive. 

Datedthis------------------------- dayof ------------------------------------ 20 

Signature-----------------------------------------------inthecapacityof--------------------- 

-------dulyauthorizedtosignbidsforandonbehalfof----------------------------------- 

------------- 

(inblockcapitalsortyped) 
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Address 

Witness 

Address 

Occupation 
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SECTION- 7 

BILLOFQUANTITIES 
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BILLOFQUANTITIES 
 

Preamble 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to 
Bidder,ConditionsofContract,TechnicalSpecificationsandDrawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, 

andare given to provide a common basis for bidding. The basis of payment will be 
theactual quantities of work ordered and carried out, as measured by the 
Contractorand verified by the Engineer and valued at the rates and prices 
tendered in thepriced Bill of Quantities, where applicable, and otherwise at such 
rates and pricesasthe Engineermayfixwithin the termsofthe Contract. 

 
3. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinsofarasitisot

herwiseprovidedundertheContract,includeallconstructionalplant,layout,supervisi
on,materials,erection,maintenance,insurance,profit,taxes and duties, together 
with all general risks, liabilities and obligations set outorimpliedin the Contract. 

 
4. TheratesandpricesshallbequotedentirelyinIndianCurrency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, 

whetherquantities are stated or not. The cost of Items against which Contractor 
has failedto enter a rate or price shall be deemed to be covered by other rates and 
pricesenteredin theBillofQuantities(in case ofItemrate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be 

includedin the items provided in the priced Bill of Quantities, and where no Items 
areprovided the cost shall be deemed to be distributed among the rates and 
pricesenteredforthe relateditems ofWork. 

 
7. Generaldirectionand descriptionsofwork and materialsarenot 

necessarilyrepeatedorsummarizedintheBillofQuantities.Referencestotherelevant
sections of the contract documentation shall be made before entering rates 
orpricesagainst eachiteminthe BillofQuantities. 

 
8. Themethodofcompletedworkofpaymentshallbeinaccordancewiththespecification 

for Road and Bridge works. For building works specifications forbuildingare tobe 
followed. 

 
9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto 

Clause29oftheInstructionstoBidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, 
requiredblasting,ortheuseofmetalwedgesandsledgehammers,ortheuseofcompres
sed air drilling for its removal, and which cannot be extracted by 
rippingwithatractorofatleast150kw withasinglerearmountedheavy duty ripper. 
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BILLOFQUANTITIES 
(A) PercentageRateTender(UptoINR50Cr.) 

Item
No 

Description of Item (with 
briefspecification and 
reference 
tobookofspecifications) 

Quantity Unit Rate 
Infigur
es 

Amount 

 
 
 
As Per Attached sheet 

 
I/Weam/arewillingto carryouttheworkat… ............................. %above/belowpercent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my 
/ourtenderworks out asunder. 

 
Estimatedamountputtotender Estimatedamountputtotender 

Deduct………%below Add………%Above 

Net Net 

Inwords Inwords 

 
1 TheContractorshallexhibitaboardwithdetailedspecificationanddetailsofworkasdirectedb

ytheEngineer-In-Chargeforwhichnoextrapayment shallbemade. 
2 Thelabourcesswillbe deductedasperprevailingrulesi.e. 1%oftheworkdone. 
3 GSTandIncometaxTDSwillbedeductedatasourcewhilemakingpaymentsofbills 
4 InallR.C.C.ItemsinRateAnalysisStandardCementConsumptionhasbeentakenas 

perGovt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin 
S.O.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost 
ofdifferenceofcementconsumptionhavebeendeductedfromtherateoforiginalitematthe 
rate ofinput ratementionedin allthe tender. 
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SECTION- 8 

SECURITIESANDOTHERFORMS 
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BIDSECURITY(BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called 

the“TheBidder”)hassubmittedhisbidDated------------------------

(Date)fortheconstructionof-------------(NameofContractorhereinaftercalled“theBid”) 

 
KNOWALLPEOPLEbythesepresentsthatWe------------------------------------------------- 
(nameofBank)of ------------------------------------------------- (nameofcountry)havingour 

registered officeat-------------------------------------------------------(hereinaftercalled 

“thebank”)areboundunto--------------------------------------------(nameofEmployer) 

(hereinaftercalled“TheEmployer”)inthesumof ------------------------------------------------ * 

for which payment well and truly to be made to the said Employer the Bank itself, 

hissuccessorsandassignsbythese presents. 

SEALEDwiththeCommonSealofthesaidBankthis----------------------dayof ---------------20 

THECONDITIONSoftheseobligationsare: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid 
validityspecifiedin the FormofBid; 

Or 
 

(2) IftheBidderhasbeennotifiedoftheacceptanceofhisbidbytheEmployerduringthe 
periodofBidValidity: 

 
A

 FailsorrefusestoexecutetheFormofAgreementinaccordancewiththeInstruct
ionsto Bidders,ifrequired;or 

 
B.FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththeInstructionstoB

idders;or 

 
C.doesnotacceptthecorrectionoftheBidPricepursuanttoClause27(CorrectionofErr
ors) 

 
We undertake to pay to the Employer up to the above amount 

uponreceipt of his first written demand, without the employer having to 

substantiatehisdemand,providedthatinhisdemandtheEmployerwillnotethatthea

mount claimed by him is due to him owing to the occurrence of one or any 

ofthethreeconditions, specifyingtheoccurredconditionsorconditions. 
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ThisGuaranteewillremaininforceuptoandincludingthedate --------------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in 

theInstructions to Bidders or as it may be extended by the Employer, notice of 

whichextension(s)totheBankisherebywaived.Anydemandinrespectofthisguarante

eshouldreach the Banknot later thanthe abovedate 

 
 

DATE--------------------------------------- SIGNATURE------------------------------ 
 

WITNESS--------------------------------- SEAL-------------------------------------- 
 
 

(Signature,nameandaddress) 
 

* The Bidder should insert the amount of the guarantee in words and 
figuresdenominated in Indian Rupees. This figure should be the same as 
shown inClause16.1(BidSecurity)oftheInstructionstoBidders. 

 
**45daysaftertheendofthevalidityperiodoftheBid.DateshouldbeinsertedbytheE

mployerbeforetheBiddingdocumentsareissued. 
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PERFORMANCESECURITY 
 

TO, 
------------------------------------------------------------------(NameofEmployer) 
-------------------------------------------------------------------(AddressofEmployer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------(nameandaddressof 
contractor)(hereaftercalled“theContractor”)hasundertaken,inpursuanceofContracts
No. -------------------------dates --------------------------toexecute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called 
“TheContract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that 

theContractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sumspecified therein as security for compliance with his obligation in accordance 
withtheContract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
toyouonbehalfoftheContractor,  uptoatotalof------------------------------------------ 
(amountofguarantee)* ------------------------------ (inwords),suchsumbeingpayablein 
types and proportions of currencies in which the Contract prices is payable, and 
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any
sumorsumswithinthelimitsof   ---------------------------------------- 
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorrea
sonsforyour demandforthesumspecifiedtherein. 

 

We hereby waive the necessity of your demanding the said debt from the 
contractorbeforepresentingiswiththe demand. 

 
We further agree that no change or addition to or other modification of the terms 
ofthe Contract to of the Works to be performed thereunder or of any of the 
Contractdocuments which may be made between your and the Contractor shall in 
any wayrelease us from any liability under this guarantee, and we hereby waive 
notice of anysuchcharge,addition ormodifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of 

theDefectLiabilitiesperiod. 
 

SignatureandSealoftheguarantor----------------------------- 
 

NameofBank----------------------------------------------- 
 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*AnamountshallbeinsertedbytheGuarantor,representingthepercentagetheContractprices
pecifiedin theContractdenominatedinIndianRupees. 
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ADDITIONALPERFORMANCESECURITY 
[Clause34.1.(A)] 

 
TO, 
------------------------------------------------------------------(NameofEmployer) 
-------------------------------------------------------------------(AddressofEmployer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------(Nameandaddressof 
contractor) (hereaftercalled “TheContractor”) has 
undertaken,inpursuanceofContractsNo. -------------------------dates -------------------------
-toexecute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called 
“TheContract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that 

theContractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sumspecified therein as security for compliance with his obligation in accordance 
withtheContract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
toyouonbehalfoftheContractor,  uptoatotalof------------------------------------------ 
(amountofguarantee) ------------------------------ (inwords),suchsumbeingpayablein 
types and proportions of currencies in which the Contract prices is payable, and 
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any
sumorsumswithinthelimitsof   ---------------------------------------- 
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorrea
sonsforyour demandforthesumspecifiedtherein. 

 

We hereby waive the necessity of your demanding the said debt from the 
contractorbeforepresentingiswiththe demand 

 
We further agree that no change or addition to or other modification of the terms 
ofthe Contract to of the Works to be performed thereunder or of any of the 
Contractdocuments which may be made between your and the Contractor shall in 
any wayrelease us from any liability under this guarantee, and we hereby waive 
notice of anysuchcharge,addition ormodifications. 

 
Thisguaranteeshallbevaliduntil28daysfromtheprojectcompletiondate. 

 
SignatureandSealoftheguarantor----------------------------- 

 
NameofBank----------------------------------------------- 

 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANKGUARANTEEFORADVANCEPAYMENT 
 

TO, 
 

--------------------------------------------------------------------------------(NameofEmployer) 
 

--------------------------------------------------------------------------------(AddressofEmployer) 
 

--------------------------------------------------------------------------------(NameofContractor) 
 

Gentlemen: 
 

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause 
51.1(“Advance Payment”)of the above mentionedContract,------------------------------- 
------------------- (name and address  of  Contractor)  (hereinafter  called
 “theContractor”)shalldepositwith -------------------------------- (nameof 
Employer)abankguaranteehisproperandfaithfulperformanceunderthesaidClauseofth
eContractinanamountof --------------------------------------------- (amountofGuarantee)*- 
------------------------------------inwords). 

 
We,the ---------------------------------- (bankoffinancialinstitution),asinstructed 

bytheContractor,agreeunconditionallyandirrevocablytoguaranteeasprimaryobligatorand
notasSuretymerely,thepaymentto---------------------------------------- 
(nameofEmployer)onhisfirstdemandwithoutwhatsoeverrightofobligationonourpart 
andwithout hisfirst claimto theContractor,inthe amountnot exceeding --- 
----------------------
(amountofguarantee)*words) 

------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms 
oftheContractororWorkstobeperformedthereunderorofanyoftheContractdocuments
whichmaybemadebetween---------------------------------(nameofEmployer) and the 
Contractor, shall in any way release us from any liability 
underthisguarantee,andweherebywaivenoticeofanysuchchange,additionormodificati
ons. 

Thisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvance 
payment under the Contract until -------------------------------------- (name 
ofemployer)receivesfullrepaymentofthesameamountfromthecontractor. 

 

YOUR’STRULY 
 

SignatureandSeal   
NameofBank/FinancialInstitution     
Address   
Date   

 

* An amount shall be inserted by that Bank or Financial Institution representing 
theamountofthe AdvancePayment, anddenominatedin IndianRupees. 
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LetterofAcceptance 

(LetterheadpaperoftheEmployer) 
 
 
 

 (date) 
To, 
 (NameandaddressoftheContractor) 

 
 
 
 
 

DearSirs, 
 

ThisistonotifyyouthatyourBiddated forexecutionof 

the (Nameofthecontractandidentificationnumber,as 

givenintheInstructionsto  Bidders)for  theContractPriceofRupees   

(

 )(amountinwordsandfigures)ascorrectedandmodifiedinaccordancewitht

heInstructionstoBidders*isherebyacceptedbyour agency. 

You are requested to furnish performance security, in the form detailed 

inpara 34.1ofITB foran amountequivalentto Rs.  within 10 days of the 

receiptof this letter of acceptance up to beyond 60 days from the date of expiry of 

defectsLiabilityperiodi.e.upto  and theAdditionalPerformanceSecurity for 

anamountequivalenttoRs. shallbevalidbeyond28(twenty-

eight)daysofProjectCompletionDatei.e.upto 

 andsignthecontract,failingwhichactionasstatedinP

ara 34.3ofITBwillbe taken. 

 

YoursFaithfully 
 
 

AuthorizedSignatureName 
and title of 
SignatoryNameofEmployer 

 
 
 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete 

ascorrected and modified in accordance with the Instructions to Bidders, if corrections 

ormodificationshave not been affected. 
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IssueofNoticetoproceedwiththework 

(LetterheadoftheEmployer) 
 
 

-------------------------------(date) 
To, 

 

 (NameandaddressoftheContractor) 
 
 
 
 
 

DearSirs, 
 

PursuanttoyourfurnishingtherequisitesecurityinITBClause34.1andsigningofth

eContractfortheconstructionof  

 

 atabidPriceofRs. 

 . 
 

You are hereby instructed to proceed with the execution of the said works 

inaccordancewiththe contract documents. 

 

Yoursfaithfully 
 

(Signature, name and title of signatory 
authorizedTosign on behalfofEmployer) 
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AGREEMENTFORM 
 
 
 

Thisagreement,madeonthe   dayof   between 
 _(nameandaddressofEmployer)(Hereinaftercalled“the 
Employer) and   (name and address of 
contractor) hereinafter called “the Contractor” of the other part. 

 
WhereastheEmployerisdesirousthattheContractorexecute 

 
 
 

Name and identification number of contract (hereinafter called “the works”) and 
theemployer has accepted the Bid by the Contractor for the execution and 
completion ofsuchworks andthe remedyingofany defectstherein, at acost ofRs. 

 
 

NOWTHISAGREEMENTWITNESSETHASFOLLOWS 
 

1. In this Agreement, words and expression shall have the same meanings as 

arerespectively assigned to them in the conditions of contract hereinafter 

referred 

toandtheyshallbedeemedtoformandbereadconstruedaspartofthisAgreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor 

ashereinafter mentioned, the Contractor hereby covenants with the Employer 

toexecutive and complete the works and remedy any defects therein in 

conformityinallaspectswiththeprovisionsofthe contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of 

theexecution and completion of the works and the remedying the defects 

whereincontract price or such other sum as may become payable under the 

provisions oftheContractat thetimesandinthe mannerprescribedbythecontract. 

 
4. The Following documents shall be deemed to form and be ready and construed 

aspartofthisAgreement viz 

 
 

i ) letterofAcceptance 

ii ) Noticetoproceedwiththeworks: 

iii ) Contractor’sBid 
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iv) Conditionsofcontract:GeneralandSpecial 

v) ContractData 

vi) Additionalconditions 

vii) Drawings 

viii) BillofQuantitiesand 

ix) AnyotherdocumentslistedintheContract 

dataasformingpartoftheContract. 
 
 

InwitnesswhereofthepartiestheretohavecausedthisAgreementtobeexecutedthe 

dayandyearfirst beforewritten 

 
TheCommonsealof  

Washereuntoaffixedin thepresence of: 

 
 

Signed,sealedandDeliveredbythesaid  
 

 
 

Inthepresenceof 
 
 
 
 

BindingsignatureofEmployer  
 
 

BindingSignatureofContractor  
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UNDERTAKING 
(ForInvestment) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..………………………………..wouldinvestaminimumcashupto25

% ofthevalue of theworkduringimplementation ofthe contract. 

 
 

 _  

(SignedbyanAuthorizedofficerofthefirm) 

 
 
 

Titleofofficer 
 
 
 
 

Nameoffirm 
 
 
 

 

DATE 
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UNDERTAKING 
(ForValidity) 

 
 

I,theundersigneddoherebyundertakethatourfirmM/s…………………………………… 

……………..………………………………..agreetoabidebythisbidforaperiod ............................................. days 

fordatefixedforreceivingthesameanditshallbebindingonusandmaybeacceptedatanytime before 

the expiration ofthatperiod. 

 
 
 
 

 _  

(SignedbyanAuthorizedofficerofthefirm) 

 
 
 

Titleofofficer 
 
 
 
 

Nameoffirm 
 
 
 

 

DATE 
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SECTION- 9 

DRAWINGS 
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SECTION-10 
DOCUMENTSTOBEFURNISHED 

 
 


