
MEMORANDUM OF WORKS IN BRIEF 

 

1. Name of the Work : Demolition of 01 Nos. of Existing RCC ESRs: 0.60 lakh 

liter capacity & 20 mt. height at Deta SHW site under M 

& R to CHARANGAM Regional Water Supply Scheme 

Ta.: Lunawada Dist.: Mahisagar 

2. Estimated Cost : Rs.  22250.00(negative) 

3. Earnest Money (1% of 

Estimated Cost) 

: Rs. 250/- 

4. Validity period of tender 

offered 

: 90 days from the last date of receiving tender. 

5. Security Deposit  :  

i. Cash or by FDR  : 10.00 % Rs.2250.00 

ii. To be deducted from 

current Bill 

: 0.00% Rs. 0.00 

 Total : 10.00% Rs.  2250.00 

6. Time allowed for completion of 

the work from the date of 

written order to commence  

: 03 Month 

7. Other details :  

i. Last date of Issue of 

tender 

: Dt. 

ii. Date on or before which 

the tender must reach the 

Office 

 Dt. 

iii. Mode of sending the 

tender 

: a. In sealed cover by Registered Post or Speed Post 

only. 

b. Tenders sent by ordinary post will be outright 

rejected.  

iv. Description essential to be 

made on sealed cover 

: a. Name of work 

b. Last date of Receiving the tender 

v. Tender invited in Form : ‘’B- 1” Form (Successful contractor shall have to be 

entered in to “B - 1” Form Agreement). 

vi. Mode of quoting rate in 

Schedule-B 

: In Figures as well as in Words 

 

Signature of Contractor 

 

Deputy Executive Engineer 

Public Health Sanitary Sub-Division 

Gujarat W/S. & S. Board 

Lunawada 

 

                                       Executive Engineer 

                                      Public Health Work Division 

                                       Gujarat W/S. & S. Board 

                                     Lunawada 

 



INSTRUCTION FOR FILLING THE TENDER 

1. The contractor should quote rates both in words and figures. The amount should be also 

worked out and total given. No Additions & alternations in the shape of special stipulated 

will be permitted 

2. The contractor should particularly note the units on which the rates are based No changes in 

unit in scheduled-B of the tender will be permitted. In case the amount shown in column as 

work out by the tendered differs from the quantity and the rates, the amount based on the 

rates will be taken as correct. In case the rates in words differ from that in figures the former 

will be taken as correct. Alternatively, Contractor can quote the rate on lump basis on his 

own design. 

3. All corrections and additions of posted slips should be initialed by the tender. 

4. Acceptance of tender will rest with the Competent Authority, who does not bind himself to 

accept the lowest and reserves the rights to reject any or all tendered and no reasons will be 

given for acceptance or rejection thereof. 

5. The amount shown against each item in tender multiple with the rate and quantity on the 

basis of unit as given and that in case or any error. The tender will be bound by the figures 

and the basis or rate of the amount whichever is less on the basis of such units. Also, that 

tendered must be given the correct total in words after adding all the items. The difference 

between the total and various items will be recorded as overall percentages rebate, if the 

total is not correct. All rates are without GST. The rates quoted shall be exclusive of GST but 

inclusive of all other taxes duties which shall not be paid extra. while GST will be paid for 

advisal part of actual work done at the approval tender rates and tender condition of the 

price variation. GST shall be paid as per prevailing rates at the time of payments. the TDS 

shall be deducted at source as per provision of IT rules and GWSSB Policy. As per encl. Board 

office, Gandhinagar circular No. Tech Cell / GST / Circular / 351 Dated 18/04/2022 of Chief 

Engineer, GWSSB, Gandhinagar   

6. GR. No. : FD/MSM/e -file/4/2024/2859/D. M. O./Date: 0l/05/2025 (Enclosed) mentioning 

the list of banks from which the SD/EMD shall be accepted. 

7. The tendered which do not fulfill any of the above condition and those tenders which are 

incomplete shall be rejected and no reasons will be given for the rejection thereof. 

8. Attention is invited to the additions made in Schedule “B” of the tender which compulsorily  

are to be filled in and if however, the same is kept blank and is not filled in the same will be 

filled as Nil by the officer opening the tender. 

9. Contractor shall have to bear the cost of Stamp Duty as per Government Rules at the time of  

signing Contractor documents. 

10. The tenderer shall first visit the site to access the actual site conditions and only then shall 

quote the bid accordingly. Further the tender is intended only for the tendered items, the 

tenderer during the site visit shall take the same into account and access the requirement of 

all the machineries required so as to safely demolish the tendered structures without any 

harm to the adjoining buildings, structures and any other assets. 



11. The Bidder shall enter into the bidding procedure for this tender only after making a visit to 

the site of work. 

12. All bidders are required to submit a “Banhedhari” (Affidavit) on ₹300 non-judicial stamp 

paper along with their bid. In this affidavit, the bidder must clearly state that, if their bid is 

accepted, they will have to submit Scrap Value amount quoted in tender 10 days before from 

collecting the scrap material from site. The contractor will be allow to take away the scrap 

only after the deposition of scrap value amount to the department.  

13. If the bidder does not submit the security deposit within this time frame, the department 

will be free to take appropriate action as per rules. This may include cancellation of the bid 

acceptance and other measures as deemed necessary by the competent authority. 

14. The successful contractor/bidder whose tender/bid is accepted shall deposit full 

quoted amount and its applicable GST within 7 days from the award of the work, in the 

form of Demand draft of any Nationalized / Scheduled Bank drawn in favour of the 

Executive engineer, Public health Work division, LUNAWDA. The amount of Security 

deposit shall be released only after clearance of scrap materials to the satisfaction of 

the Engineer in-Charge. 

 

Signature of Contractor 

 

 

Deputy Executive Engineer 

Public Health Sanitary Sub-Division 

Gujarat W/S. & S. Board 

LUNAWADA 

Executive Engineer 

Public Health Work Division 

Gujarat W/S. & S. Board 

LUNAWADA 

 

 



 

GUJARAT WATER SUPPLY & SEWAREGE BOARD 
        

Name Of Work: Demolition of 01 Nos. RCC ESRs: (0.60LL * 20 Mtr Ht) at Deta subHead Work under 
Charangam RWSS, Ta.lunawada, Dist.: Mahisagar 

        

Name of Program: M & R to Charangam Regional water supply scheme 
        

TALUKA :-LUNAWADA                                            DIST:- MAHISAGAR 

        

S C H E D U L E :- A . 

        

Schedule showing the materials to be supplied to the contractor by GWSSB from store specified below for the 
work to be executed at the rate at which they are to be charged. 

        

Sr. No Particulars Quantity 
Rate at which the materials 
charged to the contractor Place of delivery 
Rate Unit 

NIL 

        

NOTE: - 
(1) The contractor submitting the terms shall see that rate in schedule A are filled in by the Engineer in charge at the time 
of issue of tender. 

(2) Contractor shall have to buy and bring ordinary Portland cement as per IS 812-1989 and IS 12269-1987 or its latest 
revision with ISI mark and steel from open market and produce the bill of purchase along with necessary test certificate 
at the time of calming the bill. 

(3) All the materials required for the items other than labor items mentioned in Schedule. B and materials not included in 
Schedule. A not available with the Dept. Will be issued on requested to the contractor (for use in this contract only) 
prevailing market rate or department issue rates whichever is higher. 

(4) All the surplus materials supplied by the Dept. as mentioned in schedule. A should be handed over by the contractor 
at the Govt. store as directed failing which materials shall be charged at penal rate i.e., double the issue rate. 

(5) The materials mentioned in schedule. A shall have to be Checked for their correctness and soundness by the 
contractor before taking the delivery of the materials from the Government store. 

        

        
 

Date and Signature of contractor.   

       

   Deputy Executive Engineer Executive Engineer 

   Public Health Sanitary Sub Division Public Health Work Division 

   Lunawada Lunawada 

            
  



M & R to Charangam Regional Water Supply Scheme 

Taluka -Lunawada            Districit - Mahisagar 

Estimate for Demolition of Existing RCC ESR of 0.60Lac. Liter capacity & 20 mt. Height @ Deta SHW 

  
 

S C H E D U L E - B 
 

  

Quant
ity 

Unit Particulars Rate Per Amount 

1 2 3 4 5 6 

    Item No.1 :-       

    

Demolition and dismantling of the existing RCC Elevated 
Storage Reservoir (ESR) with a capacity of 0.60 lakh 
liters and a height of 20.0 meters, located at Jufrali under 
Charangam  Regional Water Supply Scheme . The scope 
includes the complete dismantling of the RCC structure, 
including walls, slabs, beams, columns, foundation and 
other related components. All serviceable materials such 
as steel reinforcement bars, stairs, C.I. pipes, C.I. specials 
(tees, bends, sluice valves), G.I. pipe railings, and C.I. 
manhole frames and covers must be taken away by the 
contractor  at no extra cost for the conveyance of the 
demolished scrap (inclu. crushed concrete). The 
demolition has to be done mechanically (with 
machineries) & in the order from top towards bottom of 
the ESR safely, using machineries such as JawCrushers, 
Concrete Crushers, etc. 
After demolition, the contractor must ensure that the 
site is cleaned, all debris removed and the gound is 
levelled, leaving the site in a clean and safe condition as 
per the Engineer-in-charge's instructions. 
The rates for this work shall include the cost of all 
serviceable materials and scrap value of reusable items. 
The contractor must comply with all relevant permits, 
safety measures, and local regulations. The entire work, 
from demolition to site cleanup, must be completed with 
due diligence, ensuring no debris is left and the site is 
left in an acceptable condition, as specified by the 
Engineer-in-charge. 
 

      

1.00 Job 1) 1.50 Lac lit capacity & 25 mt height ESR at Zer HW -22235.86 Job   -22235.86 

  
 

  Total Rs.    - 22235.86 

Note:          

The bidder shall be required to pay GST directly to the GST Department as per applicable government norms. 

Special Condition:  

All bidders shall compulsorily submit a “Bahendari” (Affidavit) on ₹300 non-judicial stamp paper as per the 
prescribed format attached with the tender. 
Failure to submit this affidavit along with the bid shall result in the bid being excluded from the evaluation 
process. 

  

Note: Approximate quantities and amount for the work shown in the Schedule - B.   

                 I /We  am/are willing to carry out the work at _________% 
above/below _______________     
   percent ( should  be  written  in  figures  and  words ) above / below  
the  tendered. The rate     



   mentioned above, amount of my/our tender work as under. 
    

    *Estimated amount put                                    *Estimated amount put 
    

to tender Rs._  -22235.86         to           tender Rs. -22235.86 
    

     Deduct  _________ % below                            Add __________% above 
    

     Rs._____________________________________ 
Rs.__________________________________________________     
     Net Rs._______________________________________ Total 
Rs._______________________________________     
  

    
  

     In words: ____________________________________    In words: 
____________________________________     
     _______________________________________________                 
________________________________________     

    (Please strike out which is not applicable) 
  

  
  

   
 

 
 

               Signature of Contractor 
 
 
 
  

  

Deputy Executive Engineer 
Public Health Sani. Sub Division 

Lunawada 

Executive Engineer 
Public Health Work Division 

Lunawada 
 

   

 
 



M & R to Charangam Regional Water Supply Scheme 

Taluka: Lunawada                       District: Mahisagar  

Demolition of RCC ESR (0.60 LL * 20 Mtr Ht) at Deta SubHead Work 

Item wise Specification 

Item No. 1  

Demolition and dismantling of the existing 1 Nos. RCC Elevated Storage Reservoir (ESR) with a 0.60LL 

capacities & 20mheight jufarali ESR, located at Deta SHW of  Charangam Regional Water Supply Scheme . 

The scope includes the complete dismantling of the RCC structure, including walls, slabs, beams, 

columns, foundation and other related components. All serviceable materials such as steel reinforcement 

bars, stairs, C.I. pipes, C.I. specials (tees, bends, sluice valves), G.I. pipe railings, and C.I. manhole frames 

and covers must be taken away by the contractor at no extra cost for the conveyance of the demolished 

scrap (inclu. crushed concrete). The demolition has to be done mechanically (with machineries) & in the 

order from top towards bottom of the ESR safely, using machineries such as  Jaw Crushers, Concrete 

Crushers, etc. 

After demolition, the contractor must ensure that the site is cleaned, all debris removed and the 

gound is levelled, leaving the site in a clean and safe condition as per the Engineer-in-charge's 

instructions. 

The rates for this work shall include the cost of all serviceable materials and scrap value of 

reusable items. The contractor must comply with all relevant permits, safety measures, and local 

regulations. The entire work, from demolition to site cleanup, must be completed with due diligence, 

ensuring no debris is left and the site is left in an acceptable condition, as specified by the Engineer-in-

charge. 

PART 1  

GENERAL 1.1 SCOPE  

A. Provide all labor, equipment, Machineries, materials, and professional services required to demolish 

and make proper disposal in accordance with applicable regulatory requirements of scrap metal 

associated with the removal of the existing RCC ESRs.  

B. Secure a demolition permit from the County prior to initiating demolition of the elevated tanks. 

Contractor will pay all fees associated with said permit.  

C. The contractor is responsible to carry out and pay for any test of material deemed necessary in order 

to do the work and dispose of waste or salvage material.  

D. The Bidder will have to have the third party insurance and the insurance for the labours to be engaged at the 

demolition site. 

1.2 SUBMITTALS  

A. Comply with pertinent provisions of Section 01 33 01. B. Submit the following for Owner and Engineer 

review: 1. Demolition Plan 2. Regulatory and Environmental Compliance Plan 3. Health and Site Safety 

Plan  

 

 

 



1.3 QUALITY ASSURANCE  

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the 

necessary crafts and who are completely familiar with the specified requirements and the methods 

needed for proper performance of the work of this Section.  

 

PART 2 - PRODUCTS - NOT USED  

 

PART 3 - EXECUTION  

3.1 GENERAL A.  

The Contractor shall make his own inspection and assessment of the condition of the tank prior to 

demolition, as well as carry out any testing or sampling necessary. The Contractor will then prepare all 

required submittals as specified and obtain the required permits. The site will be prepared in accordance 

with the plans and demolition work commenced. The material shall be removed from the site and the site 

restored.  

3.2 DEMOLITION PLAN.  

The Contractor after careful examination of the site shall submit a demolition plan that details all 

procedures for demolition of the elevated storage tanks.  

Adopted demolition plan shall be approved priorly by the Engineer-In-Charge before its execution.  The 

demolition plan shall confirm that the tank has been structurally assessed and such plan should cover the 

sequence of demolition of RCC components of ESR so that such demolition will not result in a premature 

tank structural failure. Plan should provide the most expeditious dismantling of the structure safely 

feasible to minimize the duration of time for the standing structures. It is required to confirm that during 

the dismantling / demolition of the ESRs along with its associated components, the sequence of removal 

/ dismantling shall be almost in the reverse sequence to that during the construction / erection phase to 

avoid uncontrolled collapse. Also, the sequence of work should eliminate the risk of instability. 

Demolition should be done in a way that nearby structures are not damaged in any way preferably by 

hydraulic sheer demolition concrete crusher or other which ensures no damage to the nearby structures.  

Demolition method should be selected in such a way that it is appropriate to the ESRs’ construction & 

condition, proximity to other structures and available space.   

During the demolition phase, Contractor shall continue to make inspections and notify the Owner and 

Engineer of any defects or structural weaknesses of items as they are partially demolished, cut or 

removed. The demolition plan should include procedures for handling such conditions.  

 

3.3 PREPARATION  

A. Protect existing structures, appurtenances, and landscaping which are not to be demolished and/or 

which are to be salvaged.  

B. Verify the location of existing above and below ground utilities prior to the start of any demolition. 

This includes, but is not limited to, electric, phone and water lines. Coordinate with utility personnel 

when disconnecting, removing, capping or relocating a utility within the demolition area. During 



execution, if any damage made to these U/G utilities will be the sole responsibility of the contractor, who 

in turn has to fix the damage within the permissible time of the concerned department.  

C. Upon mobilization, the Contractor shall secure the site and shall provide barricades, fencing, signs, 

lights, etc. to restrict access and to warn the public of possible dangers associated with the demolition. 

Additionally, a Sign board/ Warning board shall be placed at the approach ways to the site. 

D. The Owner will be responsible for draining the tank of water and valving the tank off and isolating it 

from the distribution system.  

 

3.4 DEMOLITION REQUIREMENTS A.  

A. Erect and maintain temporary barricading and other means as required to safeguard the structural 

integrity of the existing portions of the tank as demolition is taking place.  

B. Cordon off the demolition site area for the safety of the residents residing nearby and the existing 

structures nearby.  An utmost care to be taken with all possible efforts to avoid loss of life and property, 

whether the work is executed manually or mechanically.  

C. Conduct demolition to minimize interference with adjacent roadways, structures or utilities.  

D. Cease operations immediately if structures, the public or roadways appear to be in danger and notify 

the Owner immediately.  

E. Jaw Crushers, Concrete crushers shall have to be used for demolition. Also, the demolition of the 

elevated tank structure has to be done in an orderly and careful manner.  

F. Demolish the existing concrete foundation as per instruction of engineer in-charge, after all the 

demolishing of the ESR/components/structures etc and its disposal as per the instruction of EIC, the 

said site shall be levelled with proper soil with compaction etc.  

G. Contractor shall take all precautions during the demolition and removal of the tank from the site to 

minimize chipping or flaking of paint and deposit of paint particles on Owner’s property and 

surrounding residents.  

H. Blasting, scraping or other similar procedures which may cause paint to remove from the tank 

surfaces shall not be permitted as part of the demolition operations.  

I. Contractor shall plug with concrete all open ends of pipelines exposed during demolition operations. 

The open ends of abandoned piping shall be tightly sealed with at least 12-inch-thick cast-in-place 

concrete plugs. Piping shall be disconnected, dismantled and removed as required and in such a manner 

as to RCC ESR minimize disturbing or damaging adjacent facilities.  

J. Clean & Level up the site, perform all testing required by regulatory and environmental compliance 

plans.  

3.5 DISPOSAL  

A. All removed materials, debris and rubbish resulting from the demolition operations shall be removed 

from the site and disposed of by and at the expense of the Contractor.  

B. Contractor shall provide thorough and complete written documentation of the removal and snapping 

of the elevated tank. The documentation shall include a description of the material, date of removal, date 

of delivery to the receiving facility, and date of “destruction” of the material in the processing facility’s 

waste stream. The documentation shall include the written verification of the receiving facility.  



C. All cost of handling of debries / scrap / malba etc. Including and transpotation costs are the 

responsibility of the Contractor. The Contractor shall bear full responsibility for any and all fines against 

the project resulting from improper handling and disposal of the waste materials.  

D. All Structures nearby demolition site should not get damaged during demolition work. Agency has to 

repair/ restore those structure to original state in case of damage done to them during demolition.  

3.6 RESTORATION  

A. After the completion of the demolition work, the entire site shall be cleaned of all debris and rubbish. 

Restoration shall be made as required to return the site to equivalent of better condition than existed 

prior to the work. This shall include redressing of disturbed areas, repairs to any paved surfaces, sodding 

of disturbed areas, and restoration of any fencing temporarily taken down or damaged. During 

Demolition do proper care not to harm any nearby Structures otherwise the repairing cost will be borne 

by Agency. 

During Demolish work of elevated service reservoir structure whichever reinforcement steel 

will be retrieve from Civil structure like stairs, Column, beam, slab, walls of E.S.R will be taken away by 

the Contractor, for safely disposal from site of demolition only after the payment to the Department, as 

per the terms and conditions of the tender and clearance from the E.I.C. 

Mode of Measurement and Payment  

Measurement shall be paid on job basis as per relevant of the item in payment of job basis as per tender. 

 

Special conditions 

1. All dismantling /demolition works shall carried out as per C.P.W.D specifications 2019 Vol I & II with 

up to date correction slips. 

2. The Contractor shall deploy adequate manpower and machinery for the work as per direction of 

Engineer-in-charge. so as complete the work within stipulated time 

3. The Contractor shall ensure that no accident / mis-happening occur during the work In case any 

accident occurs/may take place or any claim/claims is lodged during the work by any 

injured/aggrieved person(s) before any courts or authority, the same shall be the sole liability and 

responsibility of the Contractor to pay compensation or face the criminal prosecution, if any. 

4. The agency shall display informatory/cautionary signage boards at site 

5. The existing structure shall be handed over to the contractor for dismantling and demolishing on “As 

is where is basis” and no claim what so ever will be entertained and nothing extra shall be paid on 

account of the cost involved in dismantling of existing structures and disposal of serviceable and 

unserviceable material / malba etc. from the premises, for all leads and lifts etc. complete as per 

direction of Engineer in Charge. 

6. All the dismantled material / malba shall be the property of the contractor and shall be removed from 

the premises immediately. The building rubbish will be properly cleaned up to the ground level. Land 

and external services are not included in the bid and are not to be disturbed.  

7. The contractor shall take proper care during dismantling operations to ensure that there is no 

danger/damage to any adjoining/existing structures and in case of any damage the contractor shall 



re-do the work/do the necessary repairs as per direction of the Engineer-in- Charge for which no 

claim would be entertained by the department. 

8. The Contractor shall be responsible for the watch and ward / guard of the buildings safety, dismantled 

materials/articles by him against pilferage and breakage and nothing extra shall be paid on this 

accounts. 

9. The contract shall be considered as complete subject to following conditions 

i) Clearing the premises on which work shall be executed all serviceable and unserviceable 

materials, malba/ rubbish, T&P, barricades, scaffolding, other materials and cleaning the site and 

disposal of unserviceable material to municipal dumping ground. 

10. The work shall be carried out as per the terms and condition of the contract work shall be monitored 

by the Engineer-in-charge and his authorized representatives at site. 

11. Agency shall dismantle /demolish the structure auctioned & remove all serviceable/unserviceable 

materials, articles and malba from site at his own cost. 

12. Agency shall adopt all the safety measures for the workmen, staff & users /occupants/visitors in 

building during the work. 

13. Agency shall take all precautions so as not to damage any services like water lines, sewers/drains, 

roads, paths, any part of building electric cable /poles etc during the work. 

14. Agency shall provide helmets, gumboots, safety belts, goggles, gloves for the safety of workmen & 

staff at his own cost. 

15. Agency shall not create any inconvenience to the users/occupants during the work. 

16. The Contractor shall be responsible for the watch and ward / guard of the buildings safety, 

dismantled materials/articles by him against pilferage and breakage and nothing extra shall be paid 

on this accounts. 

 

 

Signature of contractor 

 

 

 

Deputy Executive Engineer 

Public Health Sanitary Sub-Division 

Gujarat W/S. & S. Board 

Lunawada 

Executive Engineer 

Public Health Work Division 

Gujarat W/S. & S. Board 

Lunawada 
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