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STANDARD BIDDING DOCUMENT 
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Name of Work: Providing and fixing  Furniture  for ''B'' Type 16 Tower (B-

Type 448 Quarters)  in Sector 28 at Gandhinagar   

     
 

 

Name of Agency:  
 

 
 
 

Estimated Cost: Rs. 6,81,05,076.47 
 
 
 
 
 
  
 
 
  
  
 
 
 

 
 

Divisional Accountant Executive Engineer 

This is a generic SBD to be used for Civil works. Each user/concern department 
needs to examine and put up their particular bidding requirement like; qualification 
criteria, contract Data etc., marked at [#] while finalizing their own bidding precess. 
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NATIONAL COMPETITIVE BIDDING 
1. The R & B Department invites bids for the construction of works detailed in the table. The 

bidders may submit bids for any or all of the following works. 

TABLE 
 

Name of work Approximate 

value of Works 

(Rs.) 

Bid security 

(Rs.) 

Cost of 

docume

nt 

Period of 

completion 

Class of 

Registration

/Category of 

contactor if 

required 

1 2 3 4 5 6 

Providing and fixing  Furniture  
for ''B'' Type 16 Tower (B-Type 
448 Quarters)  in Sector 28 at 
Gandhinagar  

6,81,05,076.47 6,82,000.00 12000.00 02 (Two) 
Months 

‘A’ Class  

 

2. Prospect ive / Interested bidder may download the Bid Documents f rom website 
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at website 
https://www.nprocure.com. 

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee / Tender Fee 
through       Demand       Draft       only       of       any       Schedule       Bank       payable       at 
Capital Project Division: 4, Gandhinagar and in favour of ‘Executive Engineer, Capital Project Division: 
4, Gandhinagar, ’. Once the Bid is received online, Bid Document / Tender Fee will not be refundable. 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid Security / EMD 
shall be submitted in electronic format  through  online  (by  scanning)  while  uploading  the  bid, this 
submission shall mean that bid document / tender fee and Bid Security  /  EMD  has  been received. 
Accordingly, the offer of only those shall be opened whose Bid Document / Tender Fee and Bid Security 
/  EMD  have  been  received  electronically.  However,  for  the  purpose  of  realization of  Demand  
Draft,  and  FDR  /  Bank  Guarantee  bidder  shall  send  the  same  in  original  through 
R.P.A.D. so as to reach to #‘Executive Engineer, Capital Project Division: 4, Gandhinagar, within 7 Days 
from the last day of bid submission. 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to Executive 
Engineer / Tender Inviting Authority by bidder shall be initiated. 

4. Bids received online, will be opened on the time, date and place as specified in the online NIT at website 
https://www.nprocure.com in the presence of the bidders or their authorized representatives, who wish to 
remain present. 

If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened on 
the next working day at the same time and venue. 

5. A pre bid meeting will be held on ......................................... at ............................................... hrs. at the 
office of                                                                                                                                    to clarify the issues and 
to answer questions on any matter that may be raised at that stage as stated in clause 9.2 of 
‘instructions to Bidders’ of the bidding documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be rounded off to 
the next thousand rupees. 

7. Other Information is as under: 

A. Agencies can prepare and edit their offers a number of times before the end of the tender 

submission date and time. After the tender submission date and time, the bidder cannot modify / 

edit / withdraw their submitted offer in any case. No written or online request in this regard shall 

be granted. 

B. Offers in physical form will not be accepted in any case. 
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C. Demand Draft purchased by the other then bidder and issued after the last date of submission of 

Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending discussion, 

conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 

F. Any changes, addition, alternation made in the prescribed form attached with tender are liable to 

be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder will be 

considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the format given in the 

checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly in electronic 

format at appropriate places only. 

J. Blank  /  insufficient  information  shall  be  treated  as  nil  information  and  shall  result  in 

disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be 

deemed to be a ground / reason for not giving required information for this work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of this bid. The 

Government will not ask for any other information, unless it is found absolutely necessary by the 

competent authority. 

M. If found necessary, the contractor will be intimated for negotiation. He will be intimated 

maximum three times within validity period for negotiation. If contractor does not respond in 

time, his earnest money will be forfeited and his tender will be rejected. Punctuative action will 

be taken on such contractor. 

N. The R&B reserves the rights to reject any or all tenders without assigning any reason thereof. 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & 

BRIDGE) kindly refer to SSR-10-2015-17-C dated 03-02-2017 

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge Works 

following documents shall be submitted in electronic format only through online by scanning and the 

(i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in original to the Tender 

opening authority through RPAD, so as to reach the Executive Engineer within 7 days from last day 

of submission of Bid. 

(i) Bid Document Fee / Tender Fee 

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 

(iii) Registration Certificate of Appropriate Class ‘A’ Class  

(iv) Registration Certificate of Special Category - Road / Bridge / Building and 

Category I / II / III, if required (Furniture)    

(v) GST Number 

(vi) Work Experience, if necessary… 

(vii) Other Documents, as required… 
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SECTION - 1 

INSTRUCTIONS TO BIDDERS 

(IFB) 
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1. Scope of Bid 

A. GENERAL 

1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works (as defined in 

these documents and referred to as ‘the works”) detailed in the table given in IFB. The bidders may 

submit bids for any or all of the works detailed in the table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives (bidder/ 

tenderer, bid / tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. of India for 

centrally sponsored projects. 

 
3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that the 

Bidder is neither associated, nor has been associated, directly or indirectly, with the consultant or any 

other entity that has prepared the design, specifications, and other documents for the Project or being 

proposed as Project Manager for the Contract. A firm that has been engaged by the Employer to 

provide consulting services for the preparation or supervision of the works, and any of its affiliates, 

shall not be eligible to bid. 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as 

necessary. The proposed methodology should include a program of construction backed with 

equipment planning and deployment duly supported with broad calculations and quality assurance 

procedures proposed to be adopted justifying their capability of execution and completion of work as 

per technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

#4.5 QUALIFICATION CRITERIA: 

(Applicable for the works which require Post Qualification) 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail criteria 

regarding the Applicant’s general and particular experience, personnel and equipment capabilities 

and financial positions, as demonstrated by the applicant’s responses in the forms attached to the 

letter of application ( specified requirement for joint ventures are given under para 4.6 below ) 

Subcontractors experience and resources shall not be taken in to account in determining the 

applicants compliance with the qualifying criteria. 

Not Applicable as per R & B Department circular No.SSR/10/2015/17/C, 

sachivalay, Gandhinagar, Dt.03/02/2017. 



9 SBD 

 

 

To qualify for more than one contract, the applicant must demonstrate having experience and 

resources sufficient to meet the aggregate of the qualification criteria for each contract given in 

paragraphs 4.5.4, 4.5.5 and 4.5.9 below. 

4.5.2 Base year and Escalation 

The base year shall be taken as Current financial year 

Following enhancement factors will be used for the costs of works executed and the financial figure to 

a common base value for works completed in India. 

 

 
Year Financial Year Multiplying factor 

Base year of inviting tender 2026 -20 27 

-1 2025 -20 26 

-2 2024 -20 25  

-3 2023 -20 24  

-4 2022 -20 23  

-5 2021 -20 22  

1.00 

1.10 

1.21 

1.33 

1.46 

1.61 

Applicant should indicate actual figures of costs and amount for the works executed by them 

without accounting for the above-mentioned factors. 

In case the financial figures and value of completed works are in foreign currency the above 

enhanced multiplying factors will not be applied. Instead, the current market exchange rate (State 

Bank of India BC Selling rate as on the last date of submission of the bid) will be applied for the 

purpose of conversion of the amount in foreign currency into India rupees. 

 

 
4.5.3. General Experience. 

The Applicant shall meet with the following minimum criteria: 

(a) Achieved a minimum annual financial turnover (defined as billing for works in progress and 

completed in all classes of civil engineering construction works only) in any one year, over the 

last five years (2021-2022  to  2025-26) of the annual value of contract / contracts applied for. 

(b) Experience in successfully completing or substantially completing at least one contract of 

RCC Frame structure building work (Furniture) of at least 40 percent of the value of proposed 

contract within the last five years. 

The works may have been executed by the applicant as prime contractor or as a member of a 

joint venture or as a nominated sub-contractor. As subcontractor, he should have acquired the 

experience of execution of all major items of works under the proposed contract. In case a 

project has been executed by a joint venture, weight towards experience of the project would 

be given to each joint venture in proportion to their financial participation in the joint venture. 

Substantially completed works means those works which are at least 90 % 

completed as on the date of   submission (i.e. gross value of work done up to the 
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last date of submission is 90 % or more of the original contract price) and continuing 

satisfactorily. 

For these, a certificate from the employers shall be submitted along with the application 

incorporating clearly the name of the work, contract value, billing amount, date of 

commencement of works, satisfactory performance of the contractor and any other relevant 

information. 

4.5.4. Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; as per Appendix. 

4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major equipment to attain 

the completion of works in accordance with the prescribed construction schedule are shown in the 

Appendix. 

The bidders should, however, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology supported with layout and necessary drawings and 

calculations to allow the employer to review their proposals. The numbers, types and capacities of 

each plant/equipment shall be shown in the proposals along with the cycle time for each operation for 

the given production capacity to match the requirements. 

4.5.6. Financial Position 

The Applicant should give undertaking that he has access to, or has available, liquid assets 

(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or credit 

facilities up to 25 percent of the value of the contract / contracts applied. 

4.5.7. The audited balance sheets for the last five years should be submitted, which must demonstrate the 

soundness of the applicant’s financial position, showing long – term profitability including an 

estimated financial projection for the next two years If necessary, the employer will make inquiries 

with the applicant’s bankers. 

4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration resulting from 

contracts completed or under execution by him over the last five years. A consistent history of awards 

against the Applicant or any partner of a joint venture may result in failure of the applicant. 

4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be disqualified if they have: 

Made misleading or false representation in the forms, statements submitted, and / or Record of 

poor performance such as abandoning the work, rescinding of contract for which the reasons are 

attributable to the non – performance of the contractor; consistent history of litigation awarded 

against the applicant or financial failure due to bankruptcy. The rescinding of contract of a joint 

venture on account of reasons other than non – performance, such as Most Experienced partner 

of joint venture pulling out, court directions leading to breaking up of a joint venture before the start 

of work, which are not attributable to the poor performance of the contractor will, however, not 

affect the qualification of the individual partners. 
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#4.6 JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 

(Applicable only for estimated project cost of 50 Crore and above) 

 

4.6.1. Joint ventures must comply with the following requirement: 

 
(a) Following are the minimum qualification requirements: 

 
(i) The lead partner shall meet not less than 50 percent of all criteria given in para 4.5.3 & 4.5.6 

above. The joint venture must collectively satisfy the criteria of para 4.5.3 & 4.5.6 above. The 

experience of the other joint venture partners shall be considered if it is not less than 30 percent 

of the qualifying criteria in para 4.5.3 & 4.5.6 above. 

 

(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 above. 

 
(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be submitted 

with a copy of the joint venture agreement providing the joint and several liabilities with respect 

to the contract. 

 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners individually or as a 

partner in any other joint venture. In case dissolution of a joint venture, each one of the constituent 

firms may qualify if they meet all the qualification requirements, subject to the written approval of the 

Employer. 

 

4.7. Bid Capacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only if their available bid 

capacity at the expected time of bidding is more than the total estimated cost of the works. The 

available bid capacity will be calculated as under: 

 

Assessed Available Bid Capacity =  ( A*N*2-B), where 

 
A = Maximum value of work executed in any one year during the last five years (updated to the 

price level of the year indicated in appendix) taking into account the completed as well as 

works in Progress. 

 

B  = Value at current price level of the existing commitments and ongoing works to be completed 

during the next ( i.e. 02 Months); and 

 

N  = Number of years prescribed for completion of the works for which the bids are invited.  
( i.e. 02 Months) 

 
Note :-In Case of joint venture, the available bid capacity will be applied for each partner to the 

extent of his proposed participation in the execution of the work. 

 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 

 

- Made misleading or false representation in the forms, statements and Attachments the 

submitted in proof the qualification requirements; and / or 
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- Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delay in completion, litigation history, or financial failures etc.; and/ or 

 

- Participated in the previous bidding for the same work and had quoted unreasonably high bid 

prices and could not furnish rational justification to the employer. 

 

5. One bid per bidder 

 
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates in more 

than one bid (other than as a subcontractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the bidder’s participation to be disqualified. 

 

6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 

 

7. Site Visit 

 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site of 

work and its surrounding and obtain all information that may be necessary for preparing the Bid and 

entering into a contract for construction of the Works. 

 

The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents 

 
8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10: 

 
 

Section Particulars Volume No. 

- Invitation for Bids I 

1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities  

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
 

8.2. Volumes I, II, III and IV are available online and documents to be furnished by the bidder in compliance 

to section 2 will be prepared by him and furnished as Volume- V in two parts (refer clause 12). 

 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the bidder's own 

risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to the requirements 

of the Bid Documents shall be rejected. 

 

9. Clarification Bidding Documents 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify the Employer in 

writing or through E-mail at the Employer's address indicated in the invitation to bid. The Employer 

will respond to any request for clarification which he received earlier than 15 days prior to the deadline 

for submission of bids. Employer's response will be published on website including a description of 

the enquiry but without identifying its source. 

 

9.2. Pre-bid meeting 

 
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place at 

the address, venue, time and date as indicated in the appendix. 
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9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may 

be raised at that stage. 

 

9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach the Employer not 

later than 03 days before the meeting. 

 

9.2.4 Minutes of the meeting, including the question raised (Without identifying the source of enquiry) and 

the responses given will be published without delay on the tender website i.e. www.nprocure.com. 

Any modification of the bidding documents listed in sub-Clause 8.1 which may become necessary as 

a result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

issuing addenda. 

 

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will assume no 

responsibility for the same. 

 

10.3. To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Employer may, at his discretion, extend as necessary the deadline for submission of 

bids, in accordance with Sub-Clause 20.2 below. 
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1. Language of the Bid 

C. PREPARATION OF BIDS 

1.1 All documents relating to the bid shall be in the English language. 

2. Documents Comprising the Bid 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) shall be in two 

separate parts: 

Part-I shall be named “Technical Bid” and shall comprise 

(i) Bid Security in the form specified in Section 8 

(ii) Qualification Information and supporting documents as specified in Section 2 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

(iv) Any other information pursuant to Clause 4.5 of these instructions 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 
 

 
Part II shall be named “Financial Bid” and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii) Priced Bill of Quantities for items specified in Section 7 
 

 
12.2. The Bidder shall submit the details / information pertaining to each part i.e. technical as well as 

financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

Section Particulars Volume No. 

 

 
1 

Invitation for Bids (IFB) 

Instruction to Bidders 

 

 
Volume I 

3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 

9 Drawings Volume IV 

 
13. Bid Prices 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill of 

Quantities submitted by the Bidder. 

13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder will not be 

paid for by the Bill of Quantities. 

13.3 All duties, taxes, and other levies except GST are payable by the contractor under the contract, or for 

any other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

(GST will be paid extra) 

13.4 Deleted 
 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the performance of the 

Contract in accordance with the provisions of Clause 47 of the Condition of Contract (Irrespective of 

the time limit and Bid Amount) 

14. Currencies of Bid and Payment 
 

14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All payments 

shall be made in Indian Rupees. 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date forbid submission 

specified in Clause 20. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders extend the period of validity for a specified period. Abidder may refuse the request without 

forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to modify 

his bid, but will be required to extend the validity of his security for a period of the extension, and in 

compliance with Clause 16 in all respects. 

#16. Bid Security 
 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the 

table of IFB for this particular work. This Bid security shall be in favor of Employer as named in 

Appendix and may be in one of the following forms; 

a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume III. (Bank 

Guarantee is applicable only for Bid Estimated Amount of 01 Crore and above) and Bank 

Guarantee of Schedule and Private Banks shall be considered as per GoG Finance 

Department's Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their 

latest amendment. 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank approved by the 

Reserve Bank of India. 

OR 
 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building Department or 

(2) Narmada Water Resources, Water Supply and Kalpsar Department of Govt of Gujarat. 

Exemption Certificate is applicable only when Registration Certificate of Appropriate 

Class and Category of Approved Contractors is required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the bid shall be 

valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 = 165 Days 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 

16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 
 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid validity 

period specified in Sub-Clause 15.1 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 

 
 

16.6. The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity. 
 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 
 

(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 
 

(i) Sign the Agreement; or 
 

(ii) Furnish the requirement Performance Security. 
 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated maximum 

three times within the validity period for negotiation, If contractor does not respond in time, his 

Bid Security (EMD) will be forfeited and his tender will be rejected. Punitive action will be taken 

on such contractors. (As per GoG R&B Dept's Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the conditions of contract (including mobilization advance or time for completion), basic 

technical design as indicated in the drawing and specifications. Conditional offers or alternative offers 

will not be considered further in the process of tender evaluation. 

18. Format and Signing of Bid 
 

18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of these 

Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be uploaded. 
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D.SUBMISSION OF BIDS 
 

19. Deleted 
 

20. Deadline for Submission of the Bids 
 

20.1 Complete Bids must be received online by the Employer at the tender website specified above not 

later than the date indicated in appendix. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all right and obligation of the Employer and the bidders 

previously subject to the original deadline will then be subject to the new deadline. 

21. Deleted 
 

22. Modification and Withdrawal of Bids 
 

22.1 Bidders may modify or withdraw their bids online before the deadline prescribed in Clause 20 or 

pursuant to Clause 23. 

22.2 Deleted 
 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids and the expiration of 

the original period of bid validity specified in Clause 15.1 above or as extended pursuant to Clause 

15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 
 

23. Bid Opening 
 

23.1 The Employer will open all the Bids received including modifications made pursuant to Clause 22, in 

the presence of the Bidders or their representatives who choose to attend at time, date and the place 

specified in Appendix in the manner specified in Clauses 20 and 23.3, In the event of the specified 

date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day. 

23.2. Deleted. 
 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security furnished with 

each bid will be announced. If the bid security furnished does not conform to the amount and validity 

period as specified in the invitation for bid (ref. Column 4 and paragraph 3), and has not been 

furnished in the form specified in Clause 16, the technical bid will not be opened. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with valid bid 

security will be taken up for evaluation with respect to the Qualification information and other 

information furnished in part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification Documents with respect 

to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 
 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the Evaluation Committee 

will finalize the list of responsive bidders whose financial bids are eligible for consideration. 

23.5. Deleted 
 

23.6 At the time of opening of “Financial Bid”, the names of the bidders those who are were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will 

be opened. The responsive Bidders' names, the Bid prices, the total amount of each bid, any discount 

and such other details as the Employer may consider appropriate, will be announced by the 

Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders found responsive in accordance with 

Clause 23.4(iv) will be announced. The bids of only these bidders will be opened those who are 

declared responsive. The responsive Bidders' names, the Bid prices, the total amount of each bid, 

any discount, and such other details as the Employer may consider appropriate, will be announced 

by the Employer at the time of opening. 

23.8 In case bids are invited for more than one package, the order for opening of the “Financial Bid” shall 

be in order of Estimated amount of Bids from highest to lowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those 

present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 
 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 

not officially concerned with such process until the award to the successful Bidder has been 

announced. Any effort by Bidder to influence the Employer's processing of Bids or award decisions 

may result in the rejection of his Bid. 

 
 

25. Clarification of Financial Bids 
 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by e- mail, but no change in the price or substances 

of the Bid shall be sought, offered, or permitted except as required to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his Bid 

opening to the contract is awarded. If the Bidder wishes to bring additional information to the notice of 

the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid comparison or 

contract award decision may result in the rejection of the Bidders' bid. 

 
 

26. Examinations of Bids and Determination of Responsiveness 
 

26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether each Bid (a) 

meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is 

accompanied by the required securities and; (d) is substantially responsive to the requirements of the 

Bidding document. During the detailed evaluation of the “Financial Bid”, the responsiveness of the 

bids will be further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications, and drawings. 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, conditions and 

specifications of bidding documents, without material deviation or reservation. Amaterial deviation or 

reservation is one (a) which affects in any substantial way the scope, quality, or performance of the 

Works; (b) which limits in any substantial way, inconsistent with the Bidding documents, the 

Employer's rights or the Bidder's obligations under the Contract; or (c) whose rectification would 

affect unfairly the competitive position of other Bidders presenting substantially responsive Bids. 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

27. Deleted 
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28. Deleted 
 

29. Evaluation and Comparison of Financial Bids 
 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Sub-Clause 26.2. 

29.2. Deleted. 
 

29.3. The Employer reserves the right to accept or reject any variation or deviation. Variation and 

deviations and other factors, which are in excess of the requirements of the Bidding documents or 

otherwise result in unsolicited benefits for the Employer, shall not be taken in to account in Bid 

evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of Contact, 

during the period of implementation of the Contract, will not be taken in to account in Bid evaluation. 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the 

cost of work to be performed under the contract the Employer may require the Bidder to produce 

detailed consistency of those prices with the construction methods and schedule proposed. After 

evaluation of the price analyses, the Employer may require that the amount of the performance 

security set forth in Clause 34 be increased at the expense of the successful /bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the successful Bidder 

under the Contract. 

29.6. A bid which contains several items in the bill of Quantities which are unrealistically priced low and 

which cannot be substantiated satisfactorily by the bidder may be rejected as non-responsive. 

30. Deleted 
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31. Award Criteria

F. AWARD OF CONTRACT 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has been 

determined. 

(i) to be substantially responsive to the Bidding documents and who has offered the lowest 

evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is the lowest 

evaluation in any of the packages opened earlier than the one consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than 

the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such 

cases be awarded to the next lowest bidder at his evaluation bid price. 

32. Employer's Right to Accept any Bid and to Reject any or all Bids 
 

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancel 

the Bidding process and reject all Bids, at any time prior to the award of contract, without thereby 

incurring any liability to the affected bidder or Bidder or any obligation to inform the affected Bidder or 

Bidders of the grounds for the Employer's action. 

33. Notification of Award and Signing of Agreement 
 

33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 

letter (hereinafter and in the condition of contract called the “Letter of Acceptance”) will state the sum 

that the Employer will pay the Contractor in consideration of the execution, completion, and 

maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”). 

33.2 The notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security in accordance with the provisions of Clause. 

33.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It 

will be signed by the Employer and to the successful Bidder, within 28 days following the notification 

of award along with the Letter of Acceptance. Within 21 days of receipt, the successful Bidder will sign 

the Agreement and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly 

notify the other Bidders that their Bids have been unsuccessful. 

34. Performance Security 
 

34.1 (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall furnish to the 

Employer an irrevocable and unconditional guarantee from a Bank in the form set forth in Section 

8 (the “Performance Security”) for an amount equal to 5% (five percent) of its Contract Price. In 

case of bids mentioned below, the successful Bidder, along with the Performance Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee from a Bank in the 

same form given at Section 8 towards an Additional Performance Security (The “Additional 

Performance Security”) for an amount calculated as under: 

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but up to 20% of the 

Estimated Project Cost, then the Additional Performance Security shall be calculated @ 

20% of the difference in the (i) Estimated Project Cost (as mentioned in Bid Document) - 

Minus 10% of the Estimated Project Cost and (ii) Contract Price offered by the selected 

Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the Estimated 

Project Cost, then the Additional Performance Security shall be calculated @ 30% of the 

difference in the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus 10% 

of the Estimated Project Cost and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the Performance Security. 
 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects Liability Period 

and the Additional Performance Security shall be valid beyond 28 (twenty-eight) days of Project 

Completion Date. 

34.2. If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it 

shall be issued either (a) at the Bidder's option, by a Nationalized/Scheduled Indian bank or (b) by a 

foreign bank located in India and acceptable to the Employer. As per GoG Finance Department's 

Circular No. FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall constitute 

sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

35 Advance Payment and Security 
 

35.1  The Employer will provide an Advance payment on the Contract Price as stipulated in the Conditions 

of Contract, subject to maximum amount, as stated in the Contract Data. 

36. Deleted 
 

37. Corrupt of Fraudulent Practices 
 

37.1 The Employer will reject a proposal if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in completing for the contract in question and will declare 

the firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract with 

National Highways Authority of India/ State PWD and any other agencies, if it at any time determines 

that the firm has engaged in corrupt or fraudulent practices in completing for the contractor, or in 

execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the Conditions of 

Contract. 
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APPENDIX TO ITB 

Clause Reference 
With respect to 

Section – I 

1. The Name of the Employer is R & B Department          [ Cl.1.1] 

2. The last five years. 
2025 – 2026 

           2024 – 2025 

           2023 – 2024 

           2022 – 2023 

           2021 – 2022 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Year 

Base year of inviting tender 

Financial Year 

2026 – 2027 

Multiplying factor 

1.00 

-1 2025 – 2026 1.10 

-2 2024 – 2025 1.21 

-3 2023 – 2024 1.33 

-4 2022 – 2023 1.46 

-5 2021 – 2022 1.61 

3. This Annual Financial Turnover Amount is Rs.  N.A [Cl.4.5.3 (a)] 

4. Value of Work is Rs.6,81,05,076.47  

5. Deleted  

6. The cost of electric work is Rs. 00.00  

7. The cost of water supply / sanitary works is Rs. 00.00  

8. Liquid assets and / or availability of credit [Cl.4.5.6 ] 

 facilities is Rs.  N.A.  

9. Price level of the financial year 2026-2027 [Cl. 4.5.2] 

10. The pre-bid meeting will take place at  N.A. [Cl. 9.2.1] 

11. The technical Bid will be opened at the office of Executive Engineer, Capital 

Project Division: 4, Gandhinagar the ……………………on dt ......................... at 
.................... AM/PM 

 

12. Address of the Employer Executive Engineer, Capital Project Division: 4, 
Gandhinagar 

 

13. Deleted  

14. The bid should be submitted latest by As stated on online NIT [Cl. 20.1 & 20.2]

15. The bid will be opened at S. E. Capital Project Circle, Gandhinagar  

As stated on online NIT 

[Cl. 23.1 ] 

16. The Bank Draft in favor of Executive Engineer, Capital Project Division: 4, 
Gandhinagar 

 

17. Deleted  

18. Escalation factors (for the cost of works executed and financial figure to 

a common base value) for works completed 

[Cl.4.5.2] 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 
 
 

The contractors shall also give a list of machineries in his possession and which they propose to use 

on the work. 

 

Sr. 

No. 

Plant or 

Machinery 

Location Age of 

Machinery 

(maximum 15 years) 

Make Capacity Approximate 

Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

 
# Employment of a qualified site Engineer by the Contractor. 

The Contractor shall employ full-time technically qualified staff during the execution of this work as 

under: - 

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be executed 

is more than Rs.50 lakhs. 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more than 

Rs.15 lakhs but less than Rs.50 lakhs. 

3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but more than 

Rs.5 lakhs. 

4. Minimum One Diploma Civil Engineers for the work when the cost of work to be executed is less than 

Rs. 5 lakhs. The Engineer so employed for the Government work must have sufficient experience to 

handle the work independently. Such an Engineer shall have to stay at the site of work and he shall 

not be entrusted with other duty except this work. 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of a 

separate Engineer will not be necessary provided that the Engineer partner himself attends the 

execution of the work on the site. 

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy Executive 

Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, Colour Photograph and 

the appointment order issued such engineers engaged for this contract work. If 15 days after issue of 

work order such designated Site Engineers do not resume or do not remain present on site of work, 

the recovery at the rate of Rs.15,000-00 per month per Engineer will be made from the 

bills/deposit/dues of the contractor. Such recovery shall be non-refundable. 



27 SBD 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION - 2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for the purpose of post 

qualification as provided for in Clause 4 of the Instruction to Bidders. This information will not be incorporated 

in the Contract. 

1. For Individual Bidders 

1.1 Constitution or legal status of Bidder 

(Attach Copy) 

Place of registration 
 

 

Principal place of business 
 

 

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions 2021 - 2022 

work performed in the last five years 2022 - 2023 

(in Rs. Lakhs) 2023 - 2024 
2024 - 2025 
2025 - 2026 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-contractor will 

also be considered the sub-contract involved execution of all main items of work described in the bid 

documents, provided further that all other qualification criteria are satisfied (in the same name) on 

works of a similar nature over the last five years** and in current year before the submission of the bid. 

 
Project 

Name 

Name of 

the 

Employer 

Description 

of work 

Contract 

No. 

Value of 

contract 

(Rs. 

Crore) 

Date of 

issue of 

work 

order 

Stipulated 

period of 

completion 

Actual 

date of 

completion* 

Remark 

explaining 

reasons for 

delay & 

work 

Completed 

         

*Attach certificate(s) from the Engineer(s)in-charge 

** Immediately preceding the financial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a nominated sub-contractor, 

will also be considered provided the sub-contract involved execution of all main items of work described in the 

bid document, provided, further that all other qualification criteria are called (in the same name and style) in the 

last five years** and in current year before the submission of the bid. 

 

Year Name of 
the work 

Name of 

the 

Employer 

Quantity of work performed (Cum/MT) Remarks* 

(indicate 

contract Ref) 
 

Cement 
Concrete 
(Including 

RCC & PCC) 

 

Masonry 
 

Earth 
Works 

 

Bituminous 
Work 

2021-2022        

2022-2023        

2023-2024        

2024-2025        

2025-2026        
 

1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 
completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 
 

Description 
of 

works 

Place 
& 

State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period 

of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion 

 1 2 3 4 5 6 78 

        

 

*Attach certificate (s) from the Engineer(s) in-charge 

** Immediately preceding the financial year in which bids are received. 

1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. Clause 4.5.5). 
The Bidder should list all the information requested below. 

 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from whom 

to be 
purchased 

 

NO 
 

Capacity 
 

Owned/Leased 
to be 

procured 

 

Nos/. 
Capacity 

 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and execution of the 
contract. Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification Year of 
Experience 
(General) 

Year of 
experience in 
the proposed 

position 

Project Manager     

     

     

     

     

     

     

     

     

Etc. 
    

 
 
 
 
 

 
1.7 Proposed sub-contract and firms involved 

 

Sections of 
the works 

Value of 
Sub-Contractor 

Sub-Contractor 
(Name & Address) 

Experience in 
similar work 

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/ 

building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports 

(in case of companies/corporations), etc. List them below and attach copies. 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines 

of credit, etc. List them below and attach copied documents. 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may provide 

references if contacted by the Employer. 

 
 

1.11 Information on Litigation history in which the Bidder is involved. 
 

Other Party 
(ies) 

Employer Cause of Dispute Amount Involved Remarks 
showing 

Present Status 

     

 

1.12.   Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to Bidders. 

(Name of Consultant engaged for project preparations is * ...........................................) 

 
 

 

 
 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as 

necessary to comply with the requirements of the Bidding documents. (Refer ITB Clause 4.1) 

1.14 Programme 

2. Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause-4 of 

the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 
 

 
* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.5.6 OF ITB) 
 

BANK CERTIFICATE 
 
 
 
 
 

This is to certify that M/s. ....................................................................................................... is a 

reputed company with a good financial standing. 
 

If the contract for the work, namely ...................................................................... is awarded to 

the above firm, we shall  be  able  to  provide  overdraft/credit  facilities  to  the  extent  of 

Rs. ................................................ to meet their working capital requirements for executing the above 

during the contract period. 

 
 
 
 
 
 
 
 
 

 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 
 
 

1.  I, the undersigned, do hereby certify that all the statements made in the required attachments are true 

and correct. 

2. The undersigned also hereby certifies that neither our firm M/s. ...................................................... 

............................................................... have not abandoned any work of Government of Gujarat / 

Government of India/any Board or Corporation under Government of Gujarat/Government of India 

nor any contract awarded to us for such works have been rescinded, during last five years prior to 

the date of this bid. 

3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Department to verify this 

statement or regarding any (our) competence and general reputation. 

4. The Undersigned understands and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department/ Project implementing 

agency. 

 
 
 
 

 
 

 

(Signed by an Authorized Officer of the Firm) 
 
 
 

 

 

(Title of Officer) 
 
 
 

 

 

(Name of Firm) 
 
 
 

 

Date 
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UNDERTAKING 
 

 

I, the undersigned do hereby undertake that our firm M/s .............................................. 

.......................................................... would invest a minimum cash up to 25% of the value of the 

work during implementation of the contract. 

 
 
 
 
 
 
 

 

 

(Signed by an Authorized Officer of the Firm) 
 
 
 

 

 

(Title of Officer) 
 
 
 

 

 

(Name of Firm) 
 
 
 

 

Date 
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SECTION - 3 

CONDITIONS OF CONTRACT 



36 SBD 

 

 

CONDITIONS OF CONTRACT 
Table of Contents 

Page No.

 
 
 

 
Page No. 

 

A. 

1 

General 

Definitions 

 
37 

D. 

37 

Cost Control 

Bill of Quantities 

 
49 

2 Interpretation 38 38 Changes in the Quantities 49 

3 Language and Law 39 39 Variations 49 

4 Engineer’s Decisions 39 40 Payments for Variations 49 

5 Delegations 39 41 Cash Flow Forecasts 50 

6 Communications 39 42 Payment Certificates 51 

7 Sub-Contractors 39 43 Payments 51 

8 Other Contractors 39 44 Compensations Events 51 

9 Personnel 40 45 Tax 52 

10 Employer’s & Contractor Risk 40 46 Currencies 52 

11 Employers Risks 40 47 Price Adjustment 52 

12 Contractor’s Risk 40 48 Retention 52 

13 Insurance 40 49 Liquidated damages 53 

14 Site Investigations Reports 41 50 Bonus 54 

15 Queries about the Contract 41 51 Advance Payment 54 

16 Contractors to Construct the works 41 52 Securities 55 

17 The Works to be Completed By the  53 Deleted 55 

 Intended Completion Date 41 54 Cost of Repair 55 

18 Approval by the Engineer 41    

19 Safety 41 E. Finishing the Contract  

20 Discoveries 42 55 Completion 56 

21 Possession of the Site 42 56 Taking Over 56 

22 Access to the Site 42 57 Final Account 56 

23 Instructions 42 58 Operating and Maintenance manuals 56 

24 Disputes 42 59 Terminations 56 

25 Procedure for Disputes 43 60 Payment upon Terminations 57 

26 Deleted 43 61 Property 58 

B. Time Control  62 Release from Performance 58 

27 Programme 44    

28 Extensions of the Intended  F. Special Conditions of Contract  

 completion date 44 63 Labour 59 
29 Deleted 44 64 Compliance with labour regulations 59 
30 Delays Ordered by The Engineer 44 65 Arbitration 62 
31 Management Meetings 45 

32 Early Warning 45 

C. Quality Control 

33 Identifying Defects 46 

34 Tests 48 

35 Correction of Defects 48 

36 Uncorrected Defects 48 



37 SBD 

 

 

 
 
 
 

1. Definitions 

 

CONDITIONS OF CONTRACT 

A. GENERAL. 

 

1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meaning. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid 

 
Compensation Events are those defined in Clause 44 hereunder 

 
The Completion Date is the date of completion of the Works as certified by the Engineer in 

accordance with Sub Clause 55.1 

 

The Contract is the contract between the Employer and Contractor to execute, complete and 

maintain the Works till the completion of Defects Liability Period. It consists of the documents 

listed in Clause 2.3 below. 

 

The Contract data defines the documents and other information which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Work has been 

accepted by the Employer. 

 

The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 

Employer and includes Technical and Financial Bids. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date. 

 

The Employer is the party who will employ the Contractor to carry out the Works. 

 
The Engineer is the person named in the Contract Data (or any other competent person 

appointed and notified to the contractor to act in replacement of the Engineer) who is responsible for 

supervising the Contractor, administering the Contract, certifying payments due to the Contractor, 

issuing and valuing Variations to the Contract, awarding extensions of time, and valuing the 

Compensations Events. 

 

Equipment is Contractor's machinery and vehicles brought temporarily to the site to construct 

the Works. 

 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended 

Completion Date may be revised only by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for incorporation in 

the works. 

Plant is any integral part of the work which is to have mechanical, electrical, electronic or 

chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 
 

Site Investigation Reports are those which were included in the Bidding documents and are 

factual interpretive reports about the surface and subsurface conditions at the site. 

Specifications means the Specifications of the works included in the Contract and any 

modification or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide with any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 

out a part of the work in the Contract which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 

which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 
 

The Works are what the Contract requires the Contractor to construct, install, and turn over to 

the Employer, as defined in the Contract Data. 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter and the other way around. Heading have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to 

the Works, the Completion date, and Intended Completion Date apply to any Section of the Works 

(other than references to the Completion Date and Intended Completion date for the whole works) 

2.3 The documents forming the Contract shall be interpreted in the following order of priority 
 

(1) Agreement 
 

(2) Letter of Acceptance, notice to proceed with works 
 

(3) Contractor's Bid 
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(4) Contract Data 

 
(5) Conditions of Contract including Conditions of Contract 

 
(6) Specifications 

 
(7) Drawings 

 
(8) Bills of quantities and 

 
(9) Any other document listed in the Contract Data as forming part of the Contract. 

 
3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

 
4. Engineers Decisions 

 
4.1  Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 
5.1  The Engineer may delegate any of his duties and responsibilities to other people after notifying the 

Contractor and may cancel any delegation after notifying the Contractor. 

 

6. Communications 

 
6.1  Communications between parties which are referred to in the conditions are effective only when in 

writing. Anotice shall be effective only when it is delivered (in terms of Indian Contract Act). 

 

7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in contract data, with the 

approval of the engineer but may not assign the Contract without the approval of the Employer in 

writing. Subcontracting shall not alter the Contractor's obligations. Sub-contracting of supply or 

specific items of work is not allowed. 

 

7.2 The sub-contractor must be registered in appropriate class and category for the part of work to be 

subcontracted. 

 

8. Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities and 

the Employer between the dates given in the Schedule of other Contractor. The Contractors shall as 

refer to in the Contract Data, also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and shall notify the contractor 

of any such modifications. 
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9. Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred 

to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved 

by the Engineer. The Engineer will approve any proposed replacement of key personnel only if their 

qualifications, abilities, and relevant experience are substantially equal to or better than those of the 

personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the Contractor Staff or his 

work force stating the reasons the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the work in the Contract. 

10. Employer's and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states are Employer's risks, and the Contractor 

carries the risks which these Contracts states are Contractors risk. 

11. Employer's Risks 
 

11.1 The employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil war, riot commotion or disorder (unless 

restricted to the Contractor's employees), and contamination from any nuclear fuel or nuclear waste 

or radioactive toxic explosive. 

12. Contractor's Risks 
 

12.1 All risks of loss of or damages to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks are the 

responsibility of the Contractor. 

13. Insurance 
 

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start date to the end of the Defects Liability Period, in the amounts and deductibles stated in 

the Contract data for the following events which are due to the Contractor's risks: 

(a) Loss of or damage to the works, Plant and materials, 
 

(b) Loss of or damage to Equipment 
 

(c) Loss of or damages of property (expect the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

(d) Personal injury or death. 
 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 

affect the insurance which the Contractor should have provided and recover the premiums the 

Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due. 

 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 

 
14.1  The Contractor in preparing the Bid shall rely on any site Investigation reports referred to in the 

Contract Data, supplemented by any information available to the Bidder. 

 

15. Queries about the Contract data 

 
15.1 The engineer will clarify queries on the Contract Data 

 
16. Contractor to Construct the Works 

 
16.1  The Contractor shall construct and install the works in accordance with the specification and 

Drawings. 

 

17. The Works to be completed by the Intended Completion Date 

 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the programme submitted by the Contractor, as updated with the approval 

of the Engineer, and complete them by the Intended Completion date 

 

18. Approval by the Engineer 

 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary works to 

the Engineer, who is to approve them if they comply with the Specifications and drawings. 

 

18.2 The Contractor shall be responsible for design of temporary works. 

 
18.3 The Engineer's approval shall not alter the contractor responsibility for design of the Temporary 

works. 

 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary works where 

required. 

 

18.5 All Drawings prepared by the Contractors for the execution of the temporary or permanent work are 

subject to prior approval by the Engineer before their use. 

 

19. Safety 

 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the site is the 

property of the Employer. The contractor is to notify the engineer of such discoveries and carry out the 

Engineer's instructions for dealing with them. 

21. Possession of the Site 
 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If possession of a part is 

not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of 

the relevant activities and this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is not handed over to the 

Contractor, then contractor/ Employer may fore-close the contract. Contractor/Employer has to 

foreclose the work within 30 days after lapse of 25%-time limit and after 30 days foreclosure option 

will be closed. 

22. Access to the Site 
 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the 

Site, to any place where work in connection with the Contract is being carried out or is intended to be 

carried out and to any place where materials or plants are being manufactured/ fabricated/ 

assembled for the works. 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works which comply with 

the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor's accounts and records relating to 

the performance of the Contractor and to have them audited by auditors appointed by the Employer, if 

so required by the Employer. 

24. Disputes 
 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside the authority 

given to the Engineer by the Contract or that the decision was wrongly taken, the decision shall be 

referred to #Superintending Engineer (Higher Authority)within 14 days of the notification of the 

Engineer's decision. If the issue is not resolved, any party can refer the matter for conciliation within 

15 days from the decision given by the #Superintending Engineer. 

24.2 (a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of the 

#Superintending Engineer, both the parties have to refer to the Chief Engineer concern for the 

conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision of the 

#Superintending Engineer, both the parties have to refer to the #Secretary, Roads & Building 

Department, Government of Gujarat for the conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer the dispute to Gujarat 

Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to 

the Higher Authority within 14 days of the notification of the Engineer's decision, the Contractor shall 

not be entitled to any additional payment/claim if he doesn't follow the above sequence in stipulated 

time and he should not stop the work. 

25. Procedure for Disputers 
 

25.1  The arbitration shall be conducted in accordance with the arbitration procedure stated in the Special 

Conditions of Contract. 

26. Deleted 



44 SBD 

 

 

 

B.TIME CONTROL 
 

27. Programme 
 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements orders, and timing for all the activities in the 

works along with monthly cash flow forecast. 

27.2 An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 

changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer, for approval an updated programme at intervals no 

longer than the period stated in the Contract data. If the Contractor does not submit an updated 

programme within this period, the Engineer may withhold the amount stated in the Contract data from 

the next payment after the date on which the overdue programme has been submitted. 

27.4 The Engineer's approval of the programme shall not alter the Contractor's obligations. The 

Contractor may revise the programme and submit it to the Engineer again at any time. A revised 

programme is to show the effect of Variations and Compensations events. 

28. Extension of the Intended Completion Date 
 

28.1 The Engineer shall extend the Intended Completion Date if a compensation Event occurs or a 

Variation is issued which makes it impossible for completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which 

would cause the Contractor to incur additional cost. 

28.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date within 

35 days of the Contractor asking the Engineer for a decision upon the effect of a compensation event 

or Variation and submitting full supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not 

be considered in assessing the new Intended Completion Date. 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor for extension of 

Intended Completion Date refer to the Employer his decision. The employer shall in not more than 21 

days communicate to the engineer the acceptance or otherwise of the Engineer's decision. If the 

employer fails to give his acceptance, the Engineer shall not grant the extension and the contractor 

may refer the matter under Clause 24.1 

29. Deleted 
 

30. Delays Ordered by the Engineer 
 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the works. 
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31. Management Meetings 
 

31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure. 

31.2 The Engineer shall record the business of management meetings and is to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for actions 

to be taken is to be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

32. Early Warning 
 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the work, increase the Contract price or delay 

the execution of works. The Engineer may require the contractor to provide an estimate of the 

expected effect of the future event or circumstance on the contract price and completion date. The 

estimate is to be provided by the Contractor as soon as reasonably possible. 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the 

effect of such an event or circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Engineer. 
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C. QUALITY CONTROL 
 

# 33. Identifying Defects/ Defect liability period 

33.1 Defect liability period : The contractor shall be responsible to make good and remedy at his own 

expense any defect which may develop or may be noticed before the period mentioned hereunder 

from the certified date of completion. The Engineer in charge shall give the contractor a notice in 

writing about the defects and the contractor shall make good the same within 15 days of receipt of 

the notice. In the case of failure on the part of the contractor, the Engineer- in-charge may rectify 

or remove or re-execute the work at the risk & cost of the contractor. The Engineer-in-charge 

shall be entitled to appropriate the whole or any part of the amount of security deposit towards the 

expenses, if any, Incurred by him in rectification, removal or re-execution. The Defects Liability 

period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 Months from 

the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender), the 

period shall be 12 (Twelve) months from the certified date of completion or one monsoon, 

whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months from the certified 

date of completion which should include three monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse of 4 monsoon period 

following date of possession of building taken over by user agency following the certified date of 

completion, whichever is later. For the purpose of deciding the monsoon period, the 30th 

September shall be treated as the last date. 

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, PRCH/102013 

(2976) 2759-N, Dated 27/05/2013 and Circular No.TNC/10/2016/Clause 17A (Correction/(1)C 

Dated 12/05/2016] 

33.2 Free maintenance guarantee period for works of Road/Bridge construction 

(a) For resurfacing work of road free maintenance guarantee period one year from the date of 

completion. 

(b) In case of widening of the road/strengthening of the road/bridge, the contractor shall have to give 

four years free maintenance guarantee from the certified date of completion. During this period 

the contractor shall visit the site every six months along with the concerned Section Officer / 

Deputy Executive Engineer and will examine the work already carried out in this contract like 

road work, jungle cutting, side shoulders, side gutter, road furniture, patta etc. and will prepare 

Km. wise inspection report duly signed by all concerned and any defect observed shall be done 

within 15 days by the contractor at his risk and cost as per the direction of Engineer in charge. The 

contractor needs to do videography of these visits and require to submit at the time of release of 

FMG. If B.T. the surface during the maintenance period of 4 years is worn out then agency shall 

have to provide renewal coating as per tender item as directed by the Engineer-in- charge. The 

amount equivalent to 5% of each running bill shall be withheld and will be released after the free 

maintenance guarantee period (i.e. 4 years) is over. 



47 SBD 

 

 

However, this amount shall be released against fixed deposit or bank guarantee pledged in the 

name of Executive Engineer after completion certificate of work is issued. 

(1) The flakiness and elongation index (combined) for coarse aggregates under no circumstances 

shall exceed the allowable limit set forth in the relevant clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be withheld till the 

miscellaneous items like earthwork in embankment / cutting for side shoulders, side gutters, 

kilometer / indicator / guard stones, sign boards etc. are completed in all respect by the 

contractor. After completion of the miscellaneous items, the above said 2% withheld amount 

shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

 
(3) Videography for the surface under Maintenance Guarantee is to be done as per Govt. letter No.: 

SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

 
The contractor shall have to set up the laboratory with adequate equipment. Till the setting up of 

adequate laboratory is completed & reported of this to the engineer (subject to due verification by 

engineer's representative) by contractor in writing, Rs.2,00,000/- shall be withheld. The qualified 

quality Engineer shall be deployed exclusively for this contract by the contractors. If quality 

Engineer is not deployed by contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual deployment of quality 

engineer. The amount so recovered towards the deployment of quality engineers shall not be 

refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: RGN/60/2006/35/C, dtd.31/05/07 

before final bill is paid. 

(6) Maintenance during Construction Period 

 
During the Construction Period, the Contractor shall maintain, at his own risk and cost, the 

existing lane(s) of the road so that the traffic worthiness and safety thereof are at no time 

materially inferior as compared to their condition 10 (ten) days prior to the date of the Agreement, 

and shall undertake the necessary repair and maintenance works for this purpose; provided that 

the Contractor may, at his cost, interrupt and divert the flow of traffic if such interruption and 

diversion is necessary for the efficient progress of works and conforms to Good Industry 

Practice; provided further that such interruption and diversion shall be undertaken by the 
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Contractor only with the prior written approval of the Executive Engineer which approval shall not 

be unreasonably withheld. For the avoidance of doubt, it is agreed that the Contractor shall at all 

times be responsible for ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor's work and notify the Contractor of any defects that are found. 

Such checking shall not affect the Contractor's responsibilities the Engineer may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Engineer considers may have a Defect. 

34. Tests 

 
34.1 If the engineer instructs the Contractor to carry out a test not specified in the Specification to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test 

and any samples. If there is no defect the test shall be a Compensation Event. 

34.2 #1% of the amount of work done should be deducted from R.A. Bill of the contractor for testing the 

quality of material workmanship, irrespective of actual charges. 

34.3 Agency has to establish testing laboratory on site for the various test to be carried out in the work for 

this purpose agency shall construct a pukka laboratory building with all facility on site at location 

specified by the engineer in charge. 

35. Correction of defects 

 
35.1 The engineer shall give notice to the Contractor of any defects before the end of the defects Liability 

Period, which begins at Completion and is defined in the contract data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect within the length 

of time specified by the Engineer's notice. 

36. Uncorrected Defects 

 
36.1 If the Contractor has not corrected a defect within the time specified in the Engineer's notice, the 

Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 

37. Bill of Quantities 

 
37.1 The bill of Quantities shall contain items for the constructions, installation, testing and commissioning 

work to be done by the Contractor. 

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid for the quantity of 

the work done at the rate in the Bill of Quantities for each item. 

38. Change in the Quantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to the original specifications , 

drawings, designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work and the contractor shall be bound to carry out the work in accordance with any 

instruction in this connection which may be given to him in writing signed by the Engineer and such 

alteration shall not invalidate the contract and any additional work which the contractor may be 

directed to do in the manner above specified as part of the work shall be carried out by the contractor 

on the same conditions in all respects on which he agreed to do the main work and at the same rate as 

are specified in the tender for the main work. 

Except that when the quantity of any item exceeds the quantity as in the tender by more than 130%, 

the contractor will be paid for the quantity in excess of 130%, at the rate entered in the SOR of the year 

during which the excess in quantity is first executed. For SOR item/rate as per the sanctioned 

estimate for non-SOR items. 

39. Variations 

 
39.1 All Variations shall be included in updated programmes produced by the Contractor. 

 
40. Payments for Variations 

 
40.1 If the additional or altered work includes any class of work for which no rate is specified in this 

contract, then such class of work shall be carried out as under. 

(i) At the rate derived from the item within the contract which is comparable to the one involving 

additional or altered class of work; where there are more than one comparable items, the item of 

the contract which is nearest in comparison with regard to class or classes of the work involved 

shall be selected and the decision of the Superintending Engineer as to the nearest comparable 

item shall be final and binding on the contractor. 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall be carried out 

at the rate entered in the Schedule of Rates of the division for the year in which the tender was 
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received, increased or decreased by the percentage by which the tender amount is more or less 

as compared to the amount arrived at the rates in the “Schedule of Rates” of the Division in the 

year in which the tender was received. If the Schedule of rates of the Division does not contain all 

the items, the percentage increase or decrease of the tender shall be calculated considering 

such items which were included in the “Scheduled Rates” of the division for the year and for 

materials consumed on such item the rate to be charged would be the basic rate taken into 

account for fixing the rate in S.O.R. referred to above. 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be carried 

out at the rate decided by the competent authorities on the basis of detailed rate analysis after 

hearing the contractor before a Committee of two Superintending Engineers stationed at the 

same place or the nearest place. 

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the Division 

is ordered to be carried out before the rate is agreed upon, then the contractor shall within seven days 

of the date of receipt by him of the order to carry out the work, inform the Engineer-in-charge of the 

rate, which it is his intention to charge for such class of work and if the Engineer in charge does not 

agree to this rates, he shall by notice in writing be at liberty to cancel his order to carry out such class 

of work and arrange to carry it out in such manner as he may consider it advisable, provided always 

that if the contractor shall commence work or incur any expenditure in regard thereof before the rates 

shall have been determined as lastly herein before mentioned, then in such cases he shall only be 

entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of 

the determination of the rate as aforesaid according to such rate or rates as shall be fixed by the 

Engineer-in-charge. In the event of the dispute, the decision of the Superintending Engineer of the 

Circle shall be final. 

Where, however, the work is to be executed according to the designs, drawings and specifications 

recommended by the contractor and accepted by the competent authority, the alternation above 

referred to shall be within the scope of such designs, drawings and specifications appended to the 

tenders. 

The time limit for the completion of the work shall be extended in the proportion that the increase in the 

cost occasioned by alterations bears to the cost of the original work and the certificate of the 

Engineer-in-charge as to such proportion shall be final and conclusive. 

41. Cash Flow Forecasts 

 
41.1 When the programme is updated, the contractor is to provide the engineer with an updated cash flow 

forecast. 



51 SBD 

 

 

 

42. Payment certificates. 

 
42.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the work 

completed less the cumulative amount certified previously. 

 

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify the amount to 

be paid to the Contractor after taking in to account any credit or debit for the month in question in 

respect of materials for the works in the relevant amounts and under conditions set forth in sub- 

clause-32.3 of the Contract Data (secured Advance). 

 

42.3 The value of work executed shall be determined by the Engineer. 

 
42.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

 

42.5 The value of work executed shall include the valuation of variations and compensation events. 

 
42.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

item previously certified in any certificate in the light of later information 

 

43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries in 

terms of the contract and taxes at source, as applicable under the law. The Employer shall pay the 

Contractor the amounts certified by the Engineer within 28 days of the date of each certificate. 

 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the Contractor will be 

made by the Employer. Hence, it is the responsibility of the contractor to pay the GST to the 

concerned Authority. 

 

43.3 Items of the works for which no rate or price has been entered in will not be paid by the Employer and 

shall be deemed covered by other rates and prices in the Contract. 

 

44. Compensation events 

 
44.1 The following are compensation Events unless they are caused by the Contractor: 

 
(a)  The Employer does not give access to a part of the Site by the site Possession date stated in 

Contract data to the Contractor 

 

44.2 In case of compensation event occurs and it prevents the work being completed beyond the Intended 

Completion Date then Authority will approve EOT with eligible contractual price escalation. 
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45. Tax 

 
45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on due date of bid 

submission except GST. However, any subsequent changes in the tax structure by Government after 

due date of bid submission will be compensated (+/-) on availability or submission of actual 

documentation. Contractor will have to intimate Engineer regarding changes occurred in the tax 

structure after bid submission. If the contractor fails to provide such information and if any financial 

obligation may arise due to change in tax structure, same will be recovered from the contractor. 

 

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the contractor to pay the GST 

to the concerned Authority. 

 

46. Currencies. 

 
46.1 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels 

and lubricants in accordance with the following principles and procedures and as per formula given in 

the contract data: 

 

(a) The price adjustment shall apply for the work done from the start date given in the contract data 

up to end of the initial intended completion date or extensions granted by the Engineer and shall 

not apply to the work carried out beyond the stipulated time for reasons attributable to the 

contractor. 

 

(b) The price adjustment shall be determined during each month from the formula given in the 

contract data. 

 

(c) Following expressions and meanings during to the work done during each month 

 
R = Total value of work done during the month. It would include the amount of secured advance 

granted, if any, during the month less the amount of secured advance recovered, if any during the 

month. It will exclude value for works executed under variations for which price adjustment will be 

worked separately based on the terms mutually agreed. 

 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 

the provisions of this or other clause in the contract, the unit rates and prices included in the 

contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 

costs. 

 

48. Retention 

 
48.1 The Employer shall retain from each payment due to Contractor the proportion stated in the Contract 

Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is repaid to the Contractor and 

half when the Defects Liability Period has passed and the Engineer has certified that all Defects 

notified by the Engineer to the Contractor before the end of this period have been corrected. 

 

48.3 On completion of the whole works, the contractor may substitute retention money with an “on 

demand” Bank guarantee. 

 

In case, Contractor requests for refund of the Retention Money deducted by the Employer under the 

provision of this clause, Employer shall consider the said request of the Contractor provided that the 

refund hereunder shall be made in teaches of not less than 1% (One Percent) of the Contract Price 

and Contractor furnishes an irrevocable and unconditional Bank guarantee for an equal amount 

substantially in the format of Bank Guarantee for Performance Guarantee enclosed with SBD and 

valid up to 60 day beyond the scheduled / extended Defects Liability Period. On completion of the 

whole works, the contractor has however an option to submit a fresh irrevocable and unconditional 

Bank Guarantee for an amount equal to 5% of the total value of work executed substantially in the 

format of Bank Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 days 

beyond the Defect Liability Period and yet refund the Retention Money Bank Guarantee submitted for 

refund of Retention Money. 

 

49. Liquidated Damages 

 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion Date (for 

the whole works or the milestone as stated in the contract data). The total amount of liquidated 

damages shall not exceed the amount defined in the Contract Data. The Employer may deduct 

liquidated damages from payment due to the Contractor. Payment of liquidated damages does not 

affect the Contractor’s liabilities. 

 

49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 

shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate. The Contractor shall not be entitled for any interest on the over payment 

calculated from the date of payment to the date of repayment. 

 

49.3 If the contractor fails to comply with the time for completion as stipulated in the tender, then the 

contractor shall pay to the employer the relevant sum stated in the Contract Data as Liquidated 

damages for such default and not as penalty for everyday or part of day which shall elapse between 

relevant time for completion and the date stated in the taking over certificate of the whole of the works 

on the relevant section, subject to the limit stated in the contract data. 

 

The employer may, without prejudice to any other method of recovery deduct the amount of such 

damages from any monies due or to become due to the contractor. The payment or deduction of such 
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damages shall not relieve the contractor from his obligation to complete the works on from any other 

of his obligations and liabilities under the contract. 

 

49.4 If, before the Time for Completion of the whole of the Works or, if applicable any Section, a Taking 

Over Certificate has been issued for any part of the Works or of a Section, the liquidated damages for 

delay in completion of the remainder of the Works or of that Section shall, for any period of delay after 

the date stated in such Taking-Over-Certificate, and in the absence of alternative provisions in the 

Contract, be reduced in the proportion which the value of the part so certified bears to the value of the 

whole of the Works or Section, as applicable. The provisions of this Sub-clause shall only apply to the 

rate of liquidated damages and shall not affect the limit thereof. 

 

50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to the intended Completion Date 

prescribed in Contract Data the Employer shall pay to the contractor a sum stated in Contract Data as 

bonus for every completed month but subjected to maximum amount as stated in Contract Data; 

which shall elapse between the date of completion of all items of works as stipulated in the contract, 

including variations ordered by the Engineer and the time prescribed in Clause 17. 

 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit of the works is equal 

or more than 6 months. The bonus would be paid as under 
 

% of Time Saved % of Initial Contract Price 

entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 
 
 

51. Advance Payment. 

 
51.1 The Employer shall make advance payment (not to be paid less than two installments except in 

special circumstances for which the reason to be Recorded in writing) to the Contractor of the 

amounts stated in the Contract Date by the date stated in the Contract Date, against provision by the 

Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the Employer 
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in amounts and currencies equal to be at least 110% of the advance payment. The guarantee shall 

remain effective until the advance payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. The Mobilization advance would be 

deemed as interest bearing advance at an interest rate of 10 % to be compounded, quarterly. 

 

51.2 The Contractor is to use the advance payment only to pay for Equipment, plant and Mobilization 

expenses required specifically for execution of the Works. The Contractor shall demonstrate that 

advance payment has been used in this way by supplying copies of invoices or other documents to 

the engineer. 

 

51.3 The advance payment shall be repaid by deduction proportionate amount from payments otherwise 

due to the Contractor, following the schedule of completed percentages of the Works on a payment 

basis. No account shall be taken of the advance payment or its repayment in assessing valuations of 

work done, variations, price adjustments, Compensation Events, or Liquidated damages. 

 

51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced bids) shall be provided to the 

Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount 

and form and by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. 

The performance Security shall be valid until a date 60 days from the date of expiry of Defects Liability 

Period and the additional security for unbalanced bids shall be valid until a date 28 days from the date 

of issue of the certificate of completion. 

 

53. Deleted 

 
54. Cost of Repairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start date and 

the end of Defects Correction periods shall be remedied by the Contractor at the Contractor’s cost if 

the loss or damages arises from the Contractor’s acts or omissions. 
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E.  FINISHING THE CONTRACT 
 

55. Completion 

 
55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the works and the 

Engineer will do so upon deciding that the work is completed. 

56. Taking Over 

 
56.1 The Employer shall take over the Site and the Works within seven days of the Engineer issuing a 

certificate of Completion. 

57. Final Account 

 
57.1 The Contractor shall supply to the Engineer a detailed final account of the total amount that the 

Contractor considers payable as full and final settlement of all claims under the Contract for items before 

the end of the Defects Liability Period. The Engineer shall issue a Defect Liability Certificate and certify 

any final payment that is due to the Contractor within 56 days of receiving the Contractor's account if it is 

correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that states the scope 

of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has 

been resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate, within 56 days of receiving the Contractor's revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses and savings in final 

account is observed, the Engineer/Employer shall be at liberty to restrict the final payment of BOQ 

items to the lowest amount evaluated of the bids considering the final quantities and the rates quoted 

including the rebates if any. Payment of variation items shall however be made at the rates approved 

by the Employer, within 90 days from the physical completion of work. 

58. Operating and Maintenance Manuals 

 
58.1 If “as built” drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract data. 

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 

data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in 

the Contract Data from payments due to the Contractor. 

59. Termination 

 
59.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

 
1. The contractor stops work for 28 days when no stoppage of work is shown on the current 

programme and the stoppage has not been authorized by the Engineer 

2. The Engineer instructs the Contractor to delay the progress of the Works and the instructions is 

not withdrawn within 28 days; 

3. The Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstructions or amalgamation 

4. A payment certified by the Engineer is not paid by the Employer to the Contractor within 56 days 

of the date of the Engineer's certificate 

5. The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Engineer; 

6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data; and 

8. If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices 

in competing for or in executing the Contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or soliciting 

of anything of value to influence the action of a public official in the procurement process or in contract 

execution. “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the borrower, and includes 

collusive practice among Bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Borrower of the benefits of free and open 

competition. 

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause other 

than those listed under Sub Clause 59.2 above, the Engineer shall decide whether the breach is 

fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the Contract for convenience. 

 
60. Payment upon Termination 

 
60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a Certificate for the value of the work done less advance payments received up 

to the date of the issue of thecertificate, less other recoveries due in terms of the contract, less taxes 
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due to deducted at source as per applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract data. Additional Liquidated Damages shall not apply. If the 

total amount due to the Employer exceeds any payment due to the Contractor the difference shall be 

a debt payable to the Employer. 

60.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the 

cost of balance material brought by the contractor and available at site, the reasonable cost of 

removal of equipment, repatriation of the Contractor's personnel employed solely on the works, and 

the Contractor's cost of protecting and securing the Works and less advance payment received up to 

the date of the certificate, less other recoveries due in terms of the contract and less taxes due to 

deducted at source as per applicable law. 

61. Property 

 
61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are deemed to be property 

of the Employer, if the Contract is terminated because of a Contractor's default. 

62. Release from Performance 

 
62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely outside the control of 

either the Employer or the Contractor the Engineer shall certify that the Contract has been frustrated. 

The Contractor shall make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made. 
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F.  SPECIAL CONDITIONS OF CONTRACT 
 

63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment of housing, feeding and 

transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 

and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 

classes of labour from time to time employed by the Contractor on the site and such other information 

as the Engineer may require. 

 
 
 

64. COMPLIANCE WITH LABOUR REGULATIONS 

 
During continuance of the contact, the Contractor and his sub- contractor shall abide at all times by all 

existing labour enactments and rules made thereunder, regulations, notification and bye laws of the 

State or central Government or local authority and any other labour law (including rules), regulations, 

bye laws that may be passed or notifications that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. Salient features of some of the major 

labour laws that are applicable to the construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by the competent 

authority on account of contravention of any of the provisions of any Act or rules made thereunder, 

regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer shall also have the 

right to recover from the Contractor any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 

(A) Workmen Compensation Act 1923 :- The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

 

(B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed 5 years service or more on death, the 

rate of 15 days wages for every completed year of service. The Act is applicable to all establishments 

employing 10 or more employees. 

 

(C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33% The benefits payable under the Act are : 

 

1. Pension or family pension on retirement or death, as the case may be. 

2. Deposit linked insurance on the death in harness of the worker. 

3. Payment of P.F. accumulation on retirement/death etc. 

 
(D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

 

(E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal Employer by Law. The principal 

Employer is required to take Certificate of Registration and the Contractor is required to take license 

from the designated Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer, if they employ 20 or more contract labour. 

 

(F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act, if the employment is a scheduled 

employment. Construction of Building, Roads, Runways are scheduled employment. 

 

(G) Payments of wages Act 1936:- It lays down as to by what date the wages are to be paid, when it will 

be paid and what deductions can be made from the wages of the workers. 

 

(H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages for work of equal 

nature to Male and Female workers and for not making discrimination against female employees in 

the matter of transfer, training and promotions etc. 

 

(I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments employing 20 or more 

employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of 

wages and maximum of 20 % of wages to employees drawing Rs. 3500/- per month or less. The 

bonus to be paid to employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 
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worked out by taking wages as Rs. 2500/- per month only. The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five years in certain 

circumstances. Some of the State Governments have reduced the employment size from 20 to 10 

for the purpose of applicability of this Act. 

(J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for resolutions of 

Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

(K) Industrial employment (Standing Orders) Act 1946 :- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the State and Central 

Government to 50). The Act provides for laying down rules governing the conditions of employment 

by the Employer on matters provided in the Act and get the same certified by the designated Authority. 

(L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade unions of workmen and 

employers. The Trade Unions registered under the Act have given certain immunities from civil and 

criminal liabilities. 

(M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits employment of children 

below 14 years of age in certain occupations and process and provides for regulation of employment 

of children in all other occupations and processes. Employment of Child labour is prohibited in 

Building and Construction Industry. 

(N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions of service) Act 

1979:- The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state).The inter-state migrant workmen, is an establishment to 

which this Act becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home upto the establishment and back, etc. 

(O) The Building and Other Construction workers (Regulation of employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996:- All the establishments who carry on any building or 

other constructions work and employ 10 or more workers are covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the government. The Employer of the establishment is required 

to provide safety measures at the Building or construction work and other welfare measures, such as 

canteens, First Aid facilities, Ambulance, Housing accommodations for workers near the workplace 

etc. The Employer to whom the Act applies has to obtain a registration certificate from the Registering 

Officers appointed by the Government. 
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(P) Factories Act 1948 :- The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing 10 persons or more with aid of power or 20 or more persons without 

the aid of power engaged in the manufacturing process. 

(Q) Royalty charges-The contractor shall pay the royalty to the competent authority as per rule. The 

royalty charges paid shall be borne by the contractor and shall not be reimbursed by the Employer. 

(R) Following Pollution control Acts and amendments made thereof from time to time shall be 

applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
 

2. Air (Prevention and Control of Pollution Act 1981 
 

3. Environmental (Protection) Act 1986 
 

The contractor must commit to adopting Environmental management plan for best energy use, waste 

management, the reduction of pollution as in EMS (Environmental Management system)ISO- 

14001- 2015 

65. ARBITRATION (GCC Clause 24) 
 

The procedure for arbitration will be as follows: - 
 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside the authority 

given to the Engineer by the Contract or that the decision was wrongly taken, the decision shall be 

referred to #Superintending Engineer (Higher Authority) within 14 days of the notification of the 

Engineer’s decision. If the issue is not resolved, any party can refer the matter for conciliation within 

15 days from the decision given by the #Superintending Engineer. 

24.2 (a)  For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of the 

#Superintending Engineer, both the parties have to refer to the #Chief Engineer concerned for 

the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision of the 

Superintending Engineer, both parties have to refer to the #Secretary, Roads & Building 

Department, Government of Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, contractor may refer the dispute to 

Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a claim / 

dispute to the Higher Authority within 14 days of the notification of the Engineer’s decision, the 

Contractor shall not be entitled to any additional payment/claim if he doesn’t follow the above 

sequence in stipulated time. However, during such period, he would not stop the work in any case. 
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CONTRACT DATA 
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CONTRACT DATA 
 

 
 

 
Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3 

 

1. 
 
 
 

 
2. 

The Employers is 

Name: R & B Department, Gov. of Gujarat, Gandhinagar. 

Address: Block NO.14/2, Sardar Bhavan, Sachivalay, Gandhinagar 

Name of authorized Representative (will be intimated later)  

The Engineer is  Executive Engineer, C.P.Div.No.4, Gandhinagar 

[CL.1.1] 

 Name of Authorized Representative: Executive Engineer Gandhinagar.  

3. The Defects Liability Period is 3 years or elapse of 3 monsoon period from the  

date of completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice to 

proceed with the work. 

 
[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 02 (Two) Months 
after start of work with the following milestones : 

 
[CL.1.1,17&2] 

 Milestone dates: [CL.2.2& 49.1] 

 Physical works to be completed Period from the start date  

Milestone 1 i.e. 10 % 15 days. 

Milestone 2 i.e. 40 % 30 days. 

Milestone 3 i.e. 80 % 45 days. 

Milestone 4 i.e.        100 % 60 days. 

6. The Site is located at 16 Tower (448 Quarters) in Sector 28 at Gandhinagar. 
    ..   

[CL.1.1] 

7. The name and identification number of the Contract is : [CL.1.1] 

8. The works consist of Furniture work with items as per B.O.Q. The works 

shall, inter alia, include the following, as Specified or as directed: 

[CL.1.1] 

(A) Road Works : 

Site clearance; setting – out and layout; widening of existing carriageway and strengthening 

including camber corrections; construction of new road/ Parallel service road; bituminous 

pavements remodeling/ construction of Junctions, intersections, bus bays, lay-bays; 

supplying and placing of drainage Channels, flumes, guard posts and guard other related 

items; construction/extension of cross drainage works, bridge, approaches and other related 

stones; protective works for roads/bridge; all aspects of quality assurance of various 

components of the works; rectification of The defects in the completed works during the 

Defects Liability Period; submission of “As- built’’ drawings and any other related documents; 

and other item of work as may be required to be carried out for completing the work inaccordance 

with the drawings and the provisions of the contract and to ensure safety. 
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(B) Bridge Works 

Site clearance; setting out, provision of foundations, piers abutments and bearing; 

prestressed/reinforced cement concrete superstructure; wearing coat, hand railings, 

expansion joints, approach slabs, drainages spouts/ downtake pipes, arrangements for 

fixing light posts, water mains, utilities etc; provision of suitably designed protective works; 

providing wing/return walls; provision of road markings, road signs etc.; all aspects of 

quality assurance; clearing the site and handing over the works on completion; rectification 

of the defects during the Defects Liability Period and submission of “As-built” drawings 

and other related documents; and other items of work as may be required to be carried 

out for completing the works in accordance with the drawings and the provisions of the 

contract and to Insure safety 

(C) Other Items [CL.1.1] 

Any Other Items as required to fulfill all contractual obligations as per the 

Bid documents. 

10. The following documents also form part of the Contract: 

  As per clause 2-3 Addendum / 

Corrigendum / undertaking given by contractor    (if any) 
[CL.2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

12. The language of the Contract documents is English [CL.3.1] 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 

14. The Schedule of Other Contractors [CL.8] 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 

16. The minimum insurance cover for physical property, injury and death is 

Rs. 5 lakhs per occurrence with the number of occurrences limited to four. 

After each occurrence, the contractor will pay an additional premium 

necessary to make insurance valid for four occurrences always. [CL.13] 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be as per mention in work order given. [CL.21] 

19. The period for submission of programme for approval of the engineer shall 

be 21 days from the issue of Letter of Acceptance. [CL. 27.1] 

20. The period between program updates will be 15 days. [CL.27.3] 

21. The amount to be withheld for late submission of an updated programme 

shall be Rs.1.50 lakhs (Rupees One lac fifty thousands) [CL. 27.3] 

22. The following events shall also be Compensation Events 

Substantially adverse ground conditions encountered during the 

course of execution of work not provided for in the bidding document. [CL. 44] 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 

etc. not caused by the contractor. 
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(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious 

structures, monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, 

or military authority 

23. The currency of the Contract is Indian Rupees [CL. 46] 

24. The formula (e) for adjustment of prices are as under: [CL.47] 

• If any of the commodities like Cement, Steel or Bitumen are not found 

applicable in a work, the weight component of that commodities 

{i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen’ (Pb) as indicated in SBD for 

the purpose of Price Adjustment} shall be clubbed with the weight 

component of ‘Other Material’ (Pm), such that the gross % weight of 

the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 

labour shall be paid in accordance with the following formula: 

VL =   0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local labour. 

L0 = The consumer price index for industrial workers for the State on 

28 days preceding the scheduled date of opening of technical 

Bids as published by Labour Bureau, Ministry of Labour, 

Government of India 

Li = The consumer price index for industrial workers for the State for the 

month under consideration as published by the Labour 

Bureau, Ministry of Labour, Government of India. 

Pl =    Percentage of labor component of the work. 

Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of cement 

procured by the contractor 

Vc =    0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for cement. 

C0 = The all India wholesale price index for Ordinary Portland 

Cement on 28 days preceding the scheduled date of opening 

of technical bid as published by the Office of the Economic 

Adviser Department for Promotion of Industry and 

Internal Trade, Ministry of Commerce & Industry. 
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Ci = The all India average wholesale price index for Ordinary Portland 

Cement for the month under consideration as published by 

Office of the Economic Adviser, Department for 

Promotion of Industry and Internal Trade, Ministry of 

Commerce & Industry. 

Pc = Percentage of cement component of the work 
 

 
Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall 

be paid in accordance with the following formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 

Vs=   Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for steel 

So=  The all India wholesale price index for steel (Mild Steel - Long Products Rebars) 

on 28 days preceding the date of opening of Technical Bids as published by the Office 

of the Economic Adviser, Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 

Si= The all India average wholesale price index for steel (Mild Steel - Long Products 

Rebars) for the month under consideration as published by Office of the Economic 

Adviser, Department for Promotion of Industry and Internal Trade, Ministry 

of Commerce & Industry. 

Ps = Percentage of steel component of the work 

Note : For the application of this clause, the index of Mild Steel- Long products Rebars has been 

chosen to represent the steel group. 

Adjustments of bitumen component 

(iv) Price adjustment for increase in the cost of bitumen shall be paid in accordance with the 

following formula 

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

Vb = Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at the nearest centre on the day 28 

days prior to the scheduled date of opening of technical bid. 

Bi = The official retail price of bitumen of IOC depot at the nearest centre for the 15th day of the 

month under consideration. 

Pb = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 

 
(v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be 

paid in accordance with the following formula 

 

Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 

Vf =  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants. 

 

Fo =  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC at the nearest centre on the day 28 prior to the date of opening of Technical Bids. 

 

Fi =  The official retail price of HSD at the existing consumer pumps of IOC at the nearest 

centre for the 15th day of the month of the under consideration. 

 

Pf = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has been chosen to 

represent the fuel and lubricants group. 

 
 
 

Adjustment for Construction Machinery 

 
(vi) Price adjustment for increase or decrease in the cost of plant and Machinery spare procured by 

the Contractor shall be paid in accordance with the following formula 

 

Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 
Vp=  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for plant and machinery spares 

 

P0 = The all India wholesale price index for manufacturer of machinery for mining, 

quarrying and Construction for the month under consideration as published 

Office of the Economic Adviser, Department for Promotion of Industry and 

Internal Trade, Ministry of Commerce & Industry. 

 

Pi =  The all India average wholesale price index for manufacturer of machinery for 

mining, quarrying and Construction for the month under consideration as 

published Office of the Economic Adviser, Department for Promotion of Industry 

and Internal Trade, Ministry of Commerce & Industry. 

 

Pp = Percentage of plant and machinery spares component of the work. 

 
Note:  For the application of this clause, index of Heavy Machinery and parts has been chosen 

to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 

 
(vii) Price adjustment for increase or decrease in cost of local materials other than cement, steel, 

bitumen and POL procured by the contractor shall be paid in accordance with the following 

formula. 

 

Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 

Vm = Increase or decrease in the cost of work during the month under consideration due to 

change in rates for local materials other than cement, steel, bitumen and POL. 

 

M0 = The All Indian wholesale price index (all commodities) on 28 days preceding the 

scheduled date of opening of technical Bids, as published by the Office of the 

Economic Adviser, Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 

Mi = The All India wholesale price index (all commodities) for the month under consideration as 

published by the Office of the Economic Adviser, Department for Promotion of 

Industry and Internal Trade, Ministry of Commerce & Industry. 

 

Pm = Percentage of local material components (other than cement, steel, bitumen and POL) 

of the work. 

 

The following percentage will govern the price adjustment for the entire contract: 
 

1. Labour -Pl 18.57 % 

2. Cement – Pc   0.00 % 

3. Steel -Ps     0.00 % 

4. Bitumen - Pb  0.00 % 

5. POL - Pf  0.15 % 

6. Plant & Machinery Spares Pp     6.19 % 

7. Other Materials - Pm   75.09 % 

Total 100 % 

 
25. The proportion of payments retained (retention money) shall be 6% {CL. 48} 

from each bill subject to a maximum of 5% of final contract price. 

 
 
 

26. Amount of Liquidated damages for For Whole of work {CL.49} delay in completion of works 

 delay in completion work (1/2000)th of the Initial contract price, rounded off to the 

 nearest Thousand, per day. For sectional Completion 

(wherever  specified  In  item  6  of  Contract  data) 

(1/2000)th of initial contract price for #5 km Section, 

rounded off to the nearest thousand and per day. 
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27. Maximum limit of liquidated damages 

For delay in completion work 

10 percent of the Initial 

Contract Price rounded off to 

the nearest thousand 

{CL. 49} 

28. Amount of Bonus for early completion Amount of bonus for early 
 

  completion of work shall be given  

  as per CL.50 of Section-3  

29. Maximum limit of bonus for early 

Completion of work Price 

5 percent of the Contract {CL. 50} 

30. The amount of the advance payment are: {CL. 51 & 52} 
 

 
#Nature of Advances Amount (Rs.) Conditions 

 

  to Be fulfilled  

 

i Mobilization 10% of the contract Price On  submission  of  unconditional  Bank 

Guarantee. (to be  drawn  before  the  end 

of 20% of the contract period). The contractor 

may furnish four bank guarantees of 2.5 % of 

each valid for the full period. 

ii Equipment 90% for new and 50% of After equipment is brought to site (provided 

depreciated value for old the Engineer is satisfied That the equipment 

equipment. Total amount is required for performance of the contract) 

will be subject to a maximum and on submission of unconditional Bank 

of 5% of the Contract Price Guarantee for amount of advance 

 
iii Secured Deleted 

Advance for 

Non-persish 

able material 

Brought to site 

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment of the 

above conditions). 

31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim payments certified by 

the Engineer under the Contract. Deduction shall commence in the next Interim Payment Certificate 

following that in which the total of all such payments to the Contractor has reached not less than 20 
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percent of the Contract Price or 6 (six) months from the date of payment of first installment of 

advance, whichever period concludes earlier, and shall be made at the rate of 20 percent  

(collectively for both Mobilization Advance and Equipment Advance) of the amounts of all 

Interim Payment Certificate until such time as the loan has been repaid, always provided that the loan 

shall be completely repaid prior to the expiry of the original time for completion pursuant to Clause 17 

and 28. 

32. Deleted 

 
33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be decided after 

evaluation of the bid) as additional security in terms of ITB Clause 29.5 

The standard form of Performance security acceptable to the Employer shall be an unconditional 

Bank Guarantee of the type as presented in Section 8 of the Bidding Documents. 
 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets are required 

within 28 days of the issue of certificate of completion of the whole or section of the 

work, as the case may be. 

{CL. 58} 

36. The amount to be withheld for failing to supply “as built” drawings by 

the Date required is Rs. 3.00 Lakhs. (Rupees Three Lack) 

 
 

{CL. 58} 

37. The following events shall also be fundamentals breach of contract: 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

{CL.59.2} 

38. The percentage to apply the value of the work not completed representing 

the Employer’s additional cost for completing the Works shall be 20 per cent. 

{Cl 60} 
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SECTION - 5 

TECHNICAL SPECIFICATION 

 

(As per Separate sheet Attached)
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 
 

Description of the Works: 
 

 
 

 
 

 

 
 

 

 

BID 
 

To : 
 

Address  : 
 
 
 

1. We offer to execute the Works described above and remedy any defects therein in conformity with the 

conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the sum (s) of 

 
 

 

 
 

 

 

( ) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after 

the receipt of the Engineer's notice to commence, and to complete the whole of the Works in the 

Contact within the time stated in the document. 

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving the same, 

and it shall remain binding upon it and may be accepted at any time before the expiration of that 

period. 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with your written 

acceptance thereof, shall constitute a binding contract between us. 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this day of 20 

Signature in the capacity of    

dulyauthorized to sign bids for and on behalf of    
 
 

 

 

(in block capitals or typed) 
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Address 
 

 
 

 
 

 

 

Witness 
 

 
 

 
 

 

 

Address 
 

 
 

 
 

 

Occupation 
 

 
 

 
 

 



76 SBD 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUALINTITIES 
 

Preamble 
 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, Conditions of 

Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a 

common basis for bidding. The basis of payment will be the actual quantities of work ordered and 

carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and 

prices tendered in the priced Bill of Quantities, where applicable, and otherwise at such rates and 

prices as the Engineer may fix within the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, layout, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out or implied in the Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether quantities are stated 

or not. The cost of Items against which Contractor has failed to enter a rate or price shall be deemed 

to be covered by other rates and prices entered in the Bill of Quantities (in case of Item rate contract). 

6. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no Items are provided the cost shall be deemed to 

be distributed among the rates and prices entered for the related items of Work. 

7. General direction and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the contract 

documentation shall be made before entering rates or prices against each item in the Bill of 

Quantities. 

8. The method of completed work of payment shall be in accordance with the specification for Road and 

Bridge works. For building works specifications for building are to be followed. 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the 

Instructions to Bidder. 

10. Rock is defined as all materials which, in the opinion of the Engineer, required blasting, or the use of 

metal wedges and sledgehammers, or the use of compressed air drilling for its removal, and which 

cannot be extracted by ripping with a tractor of at least 150 kw with a single rear mounted heavy duty 

ripper. 
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BILL OF QUANTITIES 

(A) Percentage Rate Tender (Up to INR 50 Cr. ) 
 

Items 
No. 

Description of Item (with brief 
specification and reference to 

book of specifications) 

Quantity Unit Rate 
In figures 

Amount 

      

 

I/We am/are willing to carry out the work at ...................................................................... % above/below 

percent (Should be written in figures and words) of the estimated rate mentioned above. Amount of my /our 

tender works out as under. 
 

 Estimated amount put to tender Estimated amount put to tender 

Deduct……............…% below Add……................…% Above 

Net Net 

 
 
 

(B) 

In words 
 
 

For Item Rate Tender (For above INR 50 Cr.): 

In words 

 

Items 
No. 

Description of Item (with brief 
specification and reference to 

book of specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

       

 

(A) Total Tendered Amount 

(B) Rebate on above tendered amount (if any) % (in figure) .............................................................. 

(in words) .................................................................................................................................... 

(C) Net Tendered Amount (A-B) (in figure) ......................................................................................... 

(in words) .................................................................................................................................... 

# 
 

 

1

 
2

3

4

The Contractor shall exhibit a board with detailed specification and details of work as directed by 

the Engineer-In-Charge for which no extra payment shall be made. 

The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 

GST and Income tax TDS will be deducted at a source while making payments of bills 

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. 

G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated inS.O.R. therefore in 

R.C.C. items where there is a change as per actual mix design the costof difference of cement 

consumption have been deducted from the rate of original item at the rate of input rate mentioned 

in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, (name of Bidder) (hereinafter 

called the “The Bidder”) has submitted his bid Dated   (Date) 

for  the  construction  of  (Name of Contractor 

hereinafter called “the Bid”) 

KNOW            ALL            PEOPLE            by            these            presents            that            We   

  (name of Bank) of

 (name of country) having our 

registered office at ( hereinafter called “the bank”) 

are bound unto  (name of Employer) 

(hereinafter called “The Employer”) in the sum of * for which payment well 

and truly to be made to the said Employer the Bank itself, his successors and assigns by these presents. 
 

 
SEALED with the Common Seal of the said Bank this day of 20 

 

 
THE CONDITIONS of these obligations are: 

 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the 

Form of Bid; 

OR 

 

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during the period of Bid 

Validity: 

A Fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, 

if required; or 

B. Fails or refuse to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or 

C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owing to the occurrence of one or any 

of the three conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ** days 

after the deadline for submission of Bids as such the deadline is stated in the Instructions to Bidders or 

as it may be extended by the Employer, notice of which extension (s) to the Bank is hereby waived. 

Any demand in respect of this guarantee should reach the Bank not later than the above date. 

 
 
 
 
 

DATE     SIGNATURE    

 

 

 

WITNESS    SEAL    

 

 
 

 

 

 
 

(Signature, name and address) 

 
* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16.1(Bid Security) of the 

Instructions to Bidders. 

** 45 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO,  (Name of Employer) 

  (Address of Employer) 
 
 

 

 
 

WHEREAS  (name and 

address of contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of Contracts 

No. dates to execute 

  (name of Contract and brief description of Works) (hereinafter called 

“The Contract”) 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 

Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligation in accordance with the Contract. 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of (amount of 

guarantee)* 

    (in words), such sum being 

payable in types and proportions of currencies in which the Contract prices is payable, and we undertake 

to pay you, upon your first written demand and without cavil or argument, any sum or sums within the 

limits of (amount of guarantee) as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting is with 

the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract to of the 

Works to be performed thereunder or of any of the Contract documents which may be made between your 

and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such charge, addition or modifications. 

This guarantee shall be valid until 60 days from the date of expiring of the Defect Liabilities period. 
 

Signature             and             Seal             of             the             guarantor    

Name of                                                                                            Bank     

Address     

Date     

 
 

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract price specified 

in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 

TO,  (Name of Employer) 

  (Address of Employer) 
 
 

 

 

 

WHEREAS (name and address of contractor) 

(hereafter called “the Contractor”) has undertaken, in pursuance of Contracts No.    

  dates to  execute     

(name of Contract and brief description of Works) (hereinafter called “The Contract”) 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligation in accordance with the Contract. 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of (amount of 

guarantee)* 

    (in words), such sum being 

payable in types and proportions of currencies in which the Contract prices is payable, and we undertake 

to pay you, upon your first written demand and without cavil or argument, any sum or sums within the 

limits of (amount of guarantee) as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting is with 

the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract to of the 

Works to be performed thereunder or of any of the Contract documents which may be made between 

your and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such charge, addition or modifications. 

This guarantee shall be valid until 28 days from the date of expiring of the Defect Liabilities period. 
 

 

Signature             and             Seal             of             the             guarantor    

Name of                                                                                            Bank     

Address     

Date     
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO,  (Name of Employer) 
 

  (Address of Employer) 
 

  (Name of Contractor) 
 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 (“Advance 

Payment”) of the above mentioned Contract, (name and address of Contractor)        (hereinafter        called        

“the        Contractor”)        shall        deposit        with    

(name of Employer) a bank guarantee his proper and faithful performance under the said Clause of the 

Contract in an amount of (amount                            of                            Guarantee)*   

  in words). 
 

We,  the _______________________________________  (bank  of  financial  institution),  as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 

as Surety merely, the payment to (name of Employer) on 

his first demand without whatsoever right of obligation on our part and without his first claim to the Contractor, 

in  the  amount  not  exceeding __________________________ (amount  of  guarantee)* 

  (in words) 
 

We further agree that no change or addition to or other modifications of the terms of the Contractor or 

Works to be performed thereunder or of any of the Contract documents which may be made between 

  (name of Employer) and the Contractor, shall in 

any way release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract 

until (name of employer) receives full repayment of the same 

amount from the contractor. 

 
 

YOUR’S TRULY 

Signature and Seal    
 

Name of Bank    
 

Address    
 

Date    
 

 

* An amount shall be inserted by that Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 
(Letter head paper of the Employer) 

 
 
 

  (Date) 
 
 
 

TO,  (Name and address of Contractor) 
 

 
 

 
 

 

 
 
 

Dear Sirs, 
 

This is to notify you that your Bid dated  for execution of 

the (Name of the contract and identification number, as given in 

the Instructions to Bidders) for the Contract Price of Rupees (    

  ) (amount in words and figures) as 

corrected and modified in accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 34.1 of ITB for an 

amount equivalent to Rs. within 10 days of the receipt of this letter of 

acceptance  up  to  beyond  60  days  from  the  date  of  expiry  of  defects  Liability  period  i.e.  up  to 

  and the Additional Performance Security for an amount equivalent to Rs. 

   shall be valid beyond 28 (twenty-eight) days of Project Completion Date i.e. up 

to and sign the contract, failing which action as stated in Para 34.3 of ITB will be taken. 

 

 
Your’s Faithfully 

 

Authorized Signature    
 

Name and title of Signatory    
 

Name of Employer    
 

 
 

 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected and modified 

in accordance with the Instructions to Bidders, if corrections or modifications have not been affected. 
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ISSUE OF NOTICE TO PROCEED WITH THE WORK 
(Letterhead of the Employer) 

 

 

  (Date) 
 

 
TO,  (Name and address of Contractor) 

 
 

 

 
 

 

 
 

Dear Sirs, 

 
Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing of the Contract for the 

construction of    

 
 

 

  at a bid Price of Rs. . 

 
You are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 
 
 
 
 

Your’s Faithfully 
 
 
 
 

(Signature, name and title of signatory 
authorized To sign on behalf of Employer) 



87 SBD 

 

 

 

AGREEMENT FORM 
 

This agreement, made on the day of between 

  (name and address of Employer) (Hereinafter called 

“the Employer) and  (name and address of contractor) 

hereinafter called “the Contractor”  of the other part. 

 

Whereas the Employer is desirous that the Contractor execute    
 
 

 

 

Name and identification number of contract (hereinafter called “the works”) and the employer has accepted 

the Bid by the Contractor for the execution and completion of such works and the remedying of any defects 

therein, at a cost of Rs. . 

 
 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned 

to them in the conditions of contract hereinafter referred to and they shall be deemed to form and be 

read construed as part of this Agreement. 

 

2. In Consideration of the payment to be made by the Employer to the contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to executive and complete the works 

and remedy any defects therein in conformity in all aspects with the provisions of the contracts. 

 

3. The employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the works and the remedying the defects wherein contract price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed 

by the contract. 

 

4. The Following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz 

 

(i ) letter of Acceptance 

(ii ) Notice to proceed with the works: 

(iii ) Contractor’s Bid 
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(iv ) Conditions of contract: General and Special 

(v ) Contract Data 

(vi) Additional conditions 

(vii ) Drawings 

(viii )   Bill of Quantities and 

 
(ix ) Any other documents listed in the Contract data as forming part of the Contract. 

 
In witness whereof the parties there to have caused this Agreement to be executed the day and year 

first before written. 

 

The Common seal of    

Was hereunto affixed in the presence of : 

 
Signed, sealed and Delivered by the said    

 

 
 

 

 

 

In the presence of 
 
 
 
 
 

 
Binding signature of Employer    

 

Binding Signature of Contractor     
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UNDERTAKING 
(For Investment) 

 
 

I, the undersigned do hereby undertake that our firm M/s    

  would invest a minimum cash up to 25% of the value of the 

work during implementation of the contract. 

 
 

 
 

(Signed by an Authorized Officer of the Firm) 
 
 
 
 

 

(Title of Officer) 
 
 
 
 

 

(Name of Firm) 
 
 
 
 

 

Date 
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UNDERTAKING 
(For Validity) 

 

I, the undersigned do hereby undertake that our firm M/s    
 

  agree      to      abide      by      this      bid      for      a      period  

 days for date fixed for receiving the same and it shall be binding on us 

and may be accepted at any time before the expiration of that period. 

 
 
 

 
 

(Signed by an Authorized Officer of the Firm) 
 
 
 
 

 

(Title of Officer) 
 
 
 
 

 

(Name of Firm) 
 
 
 
 

 

Date 
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SECTION - 9 
 
 

DRAWINGS 
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SECTION - 10 
 
 

DOCUMENTS TO BE FURNISHED 
BY BIDDER 

(As per Requirements Mentioned) 


