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Notice Inviting On-Line Tender 
Details about Tender : Tender Notice No.1 of 2026 

     (Including as per Corrigendum) 
Department No. : Urban Development and Urban Housing Department 

Circle  : Viramgam Nagarpalika, Viramgam 

IFB No. / Tender Notice No. : 1 of 2026 

Name of Project : Construction of Gutter Line Work at Katarvada at Viramgam 

Nagarpalika, Viramgam.. (6th Attempt) 

Name of Work  : Construction of Gutter Line Work at Katarvada at Viramgam 

Nagarpalika, Viramgam.. (6th Attempt) 

Estimated Contract Value(INR)  : 644729.31 

Period of Completion (in Months)  : 6 Month 

Bidding Type  : Open 

Bid Call (Nos)  : 1 

Tender Currency Settings  : INR 

Joint Venture  : Not Applicable 

Rebate  : Not Applicable 

AMOUNT DETAILS 

Bidding Document Fee  : 1062.00 

Bidding Document Fee Payable To : Chief Officer, Viramgam Nagarpalika, Viramgam. 

Bid Security / EMD (INR)  : 6500/- (in Form of FDR, Nationalized or Schedule Bank) 

Bid Security / EMD In Favor Of  : Chief Officer, Viramgam Nagarpalika, Viramgam. 

TENDER DATES 

Bid Document Downloading Start 

Date 

: 22-06-2026 

Bid Document Downloading End Date : 02-07-2026                 up to 18:00 Hrs. 

Last Date & Time for Receipt 

(Submission) of Bids/Document 

: 02-07-2026                 up to 18:00 Hrs.  

Bid Validity Period : 180 days from last date of uploading bid. 

Submission of documents  : Submission of tender Fee, EMD & other documents in 

physical form between 22-06-2026 to 06-07-2026 up to 

16.00 Hrs. D.D. for tender fee & EMD as per Sr. No. 5 Page 

No. 2 & Registration & solvency shall be submitted in 

electronic format only through on line (by scanning) while 

uploading the bid. This submission shall mean that E.M.D. & 

Tender fee are received. Accordingly offer of those shall be 

opened whose EMD & Tender fee is received electronically. 

However, for the purpose of realization of D.D., bidder shall 

send the D.D. in original through R.P.A.D. so as to reach 

Chief Officer, Viramgam Nagarpalika, and Viramgam within 

3-Day from the last date of uploading, penetrative action for 

not submitting D.D. in original to Chief Officer, Viramgam 

Nagarpalika by bidder shall be initiated. D.D. for exemption 

certificate is not necessary.   
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      Any documents in supporting of tender bid shall be 

submitted in electronic format only through online (by 

scanning etc.) & 06-07-2026 

Remarks : Hard Copy Accepted Separately 06-07-2026 16:00 Hrs. 

Bid Opening Date : Date: -06-07-2026 at 17:05 Hrs. (If Possible)  

Other Details  

Officer Inviting Bids : Chief Officer, Viramgam Nagarpalika, Viramgam. 

Bid Opening Authority : Chief Officer, Viramgam Nagarpalika, Viramgam. 

Address : Viramgam Nagarpalika, Viramgam 

Contact Details : Tel.079-233227 
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General Terms and Condition 
(1) Contractors Registered in Class"E-2"& above with Roads and Building 

Department of Government of Gujarat and above will be permitted to 

tender. Not more than one tender shall be submitted by a contractor or by 

a firm of contractors. No two or more concern in which an individual is 

interested as proprietor and / or a partner shall tender for the execution of 

the same work if they do so, all such tender shall be liable to be rejected. 

(2) Bidders can download the tender document free of cost from the website. 

(3) Bidders have to submit bid in Electronic format only on n-procure website 

till the Last Date & time for submission. 

(4) Offers in physical form will not be accepted in any case. 

(5) Free vendor training camp will be organized every Saturday between 4:00 

to 5:00 P.M. at (n) code solutions-A Division of GNFC Ltd., Bidders are 

requested to take benefit of the same.  

Bidders who wish to participate in online tenders will have to procure / should have 

legally valid Digital Certificate as per Information Technology Act-2000 using which 

they can sign their electronic bids. Bidders can procure the same from any of the 

license certifying Authority of India or can contact (n) code solutions- a division of 

GNFC Ltd, who are licensed Certifying Authority by Govt. of India. 

All bids should be digitally signed, for details regarding digital signature certificate 

and related training involved the below mentioned address should be contacted: 

(n)Code solutions 

A division of GNFC  
301, GNFC Info tower, Bodakdev, 

Ahmedabad-380 054 (India) 

Tel: +91 26857316 / 17 / 18 

Fax: +91 79 26857321 
E-mail: nprocure@gnvfc.net 

Toll Free: 1800-233-1010 (Ext. 321) 
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Special Condition: 
• EMD should be in submitted only in form of FDR in favor of Chief Officer, Viramgam Nagarpalika, 

Viramgam. EMD exemption certificate will not be accepted & without EMD in FDR tender reject 

without any excuse. 

• Before starting of work and work progress photograph must be taken by contractor and submit 

in hard copy and one soft copy in CD to chief officer, Viramgam Nagarpalika with every bill 

submission without any extra cost. 

• One site engineer compulsory at site all the time when work in progress as well as Name & 

Contact number of site engineer given to the Chief Officer, Viramgam Nagarpalika for 

correspondent. 

• Any defect on construction of Building work on site as working progress as well as after One year 

of completion any defect in work, rectification of defect work by contractor to his own cost 

otherwise Security deposit of contractor should be for-fitted 

• Sign board of Name of work, estimated cost, Contractor name with date of staring & date of 

completion in size as per instruction of Engineer in charge.  

Special Clause 
(A) Royalties: 

The contractor shall be liable to pay the royalty of the quarried materials / minerals used in the 

construction of works at the rates specified in the Narmada Water Resources, Water Supply and 

Kalpsar Dept. Resolution No. GEN-2010-595-(6) – M.I. Cell (k-1) Dtd. 29/4/2011 (Gujarati version, 

copy enclosed) and shall be recovered from the running bills of the work from time to time to 

time and remaining amount if any shall be recovered from the final bill before releasing the 

security deposit of the work. 

The contractor shall furnished the statement showing the quantity of quarried materials / 

minerals from whom purchased (with full address of the seller) and copies of the bills for 

purchase to the Chief officer of the in charge of the work the contractor shall also furnish such 

additional information as regards royalty payments to the competent authority.  

(B) Additional security to be withheld for unbalance rates: Payments for the items where contractor 

has quoted rate higher than 10% over estimated rates in the item. 

 If the contractor has quoted unbalanced rates for items i.e. more than 10 (Ten) percent of the 

overall percentage of accepted tender. The payment of such items in the running bills will be 

made at estimated rate of that item plus or minus overall variation percentage of the accepted 

tender plus five percent of the estimated rate of that item, the balance amount as per accepted 

tender rate will be withheld from running bills and will be released on satisfactory completion of 

work and the final bill. No interest will be payable for such with held amount (R & B Department 

Circular No. PARCH/102008/(61) dated 27-11-2008). 

(C) Insurance 

(As per Circular no ������� 	�
/�
 � ��������� 	�
/�
 � ��������� 	�
/�
 � ��������� 	�
/�
 � ����� ���/��� ��.�૯/�/������� ���/��� ��.�૯/�/������� ���/��� ��.�૯/�/������� ���/��� ��.�૯/�/����)  
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1. Agency shall have to take insurance policy and intimate to Nagarpalika along with the 

evidence within time limit. In case of non compliance entire responsibility shall be rest with 

the agency and required amount shall be recovered from any due amount of the agency. 

2. Nagarpalika can recover penalty amount from the agency for not taking the insurance. 

Though the penalty amount is recovered, responsibility of the agency for taking insurance 

shall be continued and will not be escaped from this responsibility. 

 

 

 

INVITATION FOR BIDS 
 

1.Nagarpalika is implementing:- Construction of Gutter Line Work at Katarvada at Viramgam 

Nagarpalika, Viramgam.(6th Attempt) 

 
2. Nagarpalika invites sealed and super scribed bids from eligible bidders for Construction of Gutter 

Line Work at Katarvada at Viramgam Nagarpalika, Viramgam. (6th Attempt) Third party inspection for 

materials and execution of work will be carried out by approved agency of GWSSB/GUDM as 

suggested by GOG and local body. The payment for third party inspection and PMC  Supervision is to 

be made by contractor. 

 

3. Bidders may obtain further information from, and inspect and acquire the bidding documents, at: 
 

The Chief Officer 

Viramgam Nagarpalika, 

Viramgam,Dist : Ahmadabad 

 

4.  A complete set of bidding documents are available on web site. After online submission of tender, 
tender  

fee, EMD and other documents regarding qualification are to be submitted to the above office 
before last date of submission of documents. Tender fee will be paid in Demand Draft, which is 

nonrefundable 
 

PROCEDURE OF E-TENDERING 

Interested bidders can view these tender documents online 

nagarpalika.nprocure.comBidders who are interested in bidding in these tenders can 

download tender documents. Bidder shall pay tender fee in form of account payee Demand 

Draft payable to the (1) for the work - The Chief officer, Viramgam Nagarpalika Viramgam 

drawn on any nationalized bank or Schedule Bank  

 

The intending bidders have  to Qulified  and to submit the following documents along with 

the Tender Fee and EMD 
 

1. The bidder should have minimum experience of Last One  years in the field of Similar work     

Contractor should be registered with R&B in Class"E-2" &Above 

 

2. Average Annual Financial turnover during the last 3 Years, ending 31st March of the Previous 

Financial year, should be at least 30% of the estimated cost.  

 

3. The bidder should have satisfactorily Completed One similar nature of work for value equal 

to 40% of the Tender Cost. 
 

 
4. Current Calendar Year Solvency Certificate (20 % value of estimated cost put to tender only 

Gov. Bank Approval). 
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5. Bidder must be submitted PAN Card copy. 

6. P.F Registration Number  

7. G.S.T Registration Number  

8. Last 3 year’s Income tax return files Copy. 

9. EMD of tender cost (1.00%) - As per NIT 

10. Tender Fees   - As per NIT 

4.1   Special Condition: TPI Charge and PMC  Supervision Charge approved by Viramgam  

Nagarpalika shell Be born by bidder.  

 
 (i) Approved TPI Charge – 0.35% With out GST 

 (ii) Approved PMC Supervision Charge – 0.30 % With Out GST  

5. Client Certificate. Bidders who wish to participate in this tender will have to register on  

Nagarpalika.nprocure.com. Bidders who wish to participate in on line Enders will have to 

procure Digital Certificate as per information technology Act – 2000 using which they can 

sign their electronic bids. Bidders can procure the same from the below mentioned address 

& they will assist them in procuring the same. 

 

(n). Code Solution – A Division of GNFC Ltd. 
301, GNFC Info Tower, S.G. Road, Bodakdev, 

Ahmadabad – 380 054 (Gujarat). 
Toll Free No. 18002331010 (Estn. No. 321). 

Email: djkantharia@gnfc net   www.ncodesolutions.com 
Phone No. (079)-26854511, 26854512, 

26854513 Fax No. (079)-26587321. 

 

Qualification requirements specifying financial capacity, technical, minimum acceptable levels 
with regards to Bidder’s experience in relevant projects and other relevant factors such as work 

in hand, future commitments, and litigation history as given and described in the Appendix 
attached with Instruction to Bidders will be evaluated first and those qualifying the criteria 

will be considered for further price evaluation. Technical proposals, which are not substantially 
responsive, will be rejected. Sealed Price Bids of the substantially responsive technical 

proposals will be opened in the presence of the Bidders.  
 

6. A Demand Draft payable to Chief Officer, Nagarpalika Viramgam issued by any nationalized 

bank or Schedule Bank having a branch at Viramgam.  A fixed deposit receipt pledged in the 

name of Chief Officer, Nagarpalika Siddhpur from any Nationalized Bank valid up to 28 days 

from the date of closure of the bid validity period of 180 days. An unequivocal and 

unconditional Bank Guarantee in a format prescribed under this document issued by a any 

nationalized bank, reputed Scheduled Bank except Co-operative bank having a branch at 
Viramgam and valid up to a period of 28 days from the date of closure of the bid validity period 

of 180 days.(EMD exemption certificate will not be accepted) 
 

7. Nagarpalika as an employer reserves its absolute and unchallengeable right to qualify or 
disqualify one or all bidder by an objective & transparent system. 

 

8. The Contractor shall be responsible for all the damages to the underground cables, power 

lines, telephone lines, other water/sewer lines and other infrastructure facilities etc. while 

executing the works under this contract and shall bear all costs relating to repairs/ 
replacements. 
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The contractor shall be responsible for failure of pipes, and ancillary equipment supplied 
and laid by him during the full period of contract and the defect liability period of One 

year from the date of Completion The contractor shall have to replace 
defective/damaged/ nonstandard pipes and ancillary materials as may be identified by the 

engineer in charge at the cost of the contractor. Security Deposit will be released only after 

Completion of Defect Liability Period. 

 

10. All bidders participating as a Limited company, Firm or a Joint Venture will have to attach a 

valid “Power of Attorney” in the name of the person who signs the bid. 

 

11.  The Contractor will prepare and present interim/running and final bills. 

 

12.  On successful completion of works as per the contract and successful trial run for one month 

thereafter contractor shall handover the works to Nagarpalika. 

 
13. All duties, taxes, and other levies except GST payable by the contractor under the contract, or 

for any other cause shall be included in the rates, prices and total Bid Price submitted by the 

Bidder.  (GST will be paid extra) 

 

14. The Bidder’s Scope of work SBC Report and Structure Design approved by Government 

Approved Consultants No Extra Payment for SBC and Structure Design 

 

 

 

Date: 

          The Chief Officer 

    Viramgam Nagarpalika 

                   Viramgam 
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VIRAMGAM NAGARPALIKA 

VIRAMGAM 
 

 
 

STANDARD BIDDING DOCUMENT 
 
  

 
 
Name of Work : Construction of Gutter Line Work at Katarvada 

at Viramgam Nagarpalika, Viramgam.. (6th Attempt)  

 

 

 

 

 

THE CHIEF OFFICER 

VIRAMGAM NAGARPALIKA 

VIRAMGAM 
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NATIONAL COMPETITIVE BIDDING 
 

 
1. The Chief Officer, Viramgam Nagarpalika, Viramgaminvites bids for the construction of 

works detailed in the table. 

 

The bidders may submit bids for any or all of the following works. 

 

TABLE 

 
Package No. Name of work Approximat

e value of 

works (Rs.) 

Bid 

security 

(Rs.) 

Cost of 

documen

t 

Period of 

completion 

 

#Class of 

Registration 

/ Category 

of 

contractor if 

required 
1 2 3 4 5 6 7 

 

7 of 2026 

Construction of Gutter 

Line Work at Katarvada 

at Viramgam 

Nagarpalika, 

Viramgam.. (6th 

Attempt) 

 

644729.31 

 

 

6500.00 

 

1062.00 

 

6 Month 

 

 

“E-2” Class 

and Above 

Registration  

 

 

2. Prospective / Interested bidder may download the Bid Documents from 

websitehttps://tender.nprocure.com free of cost till the Time and Date as mentioned on 

online NIT at website https://tender.nprocure.com.   

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee 

/Tender Fee through Demand Draft only of any Schedule Bank payable at Viramgam 

and in favour of ‘The Chief Officer, Viramgam Nagarpalika, Viramgam’. Once the Bid 

is received online, Bid Document / Tender Fee will not be refundable. 

 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 

Security / EMD shall be submitted in electronic format through online (by scanning) 

while uploading the bid, this submission shall mean that bid document / tender fee and 

Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened 

whose Bid Document / Tender Fee and Bid Security / EMD have been received 

electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank 

Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to ‘The 

Chief Officer, Viramgam Nagarpalika, Viramgam within 7 Days from the last day of bid 

submission.  

Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in 

original to The Chief Officer/ Tender Inviting Authority by bidder shall be initiated. 

4. Bids received online, will be opened on the time, date and place as specified in the online 

NIT at website https://tender.nprocure.com in the presence of the bidders or their 

authorized representatives, who wish to remain present.  

If the office happens to be closed on the day of opening of the bids as specified, the bids 

will be opened on the next working day at the same time and venue. 

5. A pre bid meeting will be held on ………………………………at ………………………..hrs. at the 

office of ………………………………………to clarify the issues and to answer questions on any  
matter that   may  be  raised  at  that  stage  as stated  in clause 9.2 of ‘instructions to 

Bidders’ of the bidding documents. 
6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should 

be rounded off to the next thousand rupees. 

 
7. Other Information is as under: 
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A. Agencies can prepare and edit their offers a number of times before the end of the 

tender submission date and time. After the tender submission date and time, the 

bidder cannot modify / edit / withdraw their submitted offer in any case. No written 

or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending 

discussion, conferences or site visits will not be reimbursed by the Employer or 

Engineer-in-Charge. 

E. Conditional tender shall not be accepted.  

F. Any changes, addition, alternation made in the prescribed form attached with tender 

are liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the 

bidder will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the 

format given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly 

in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, 

it shall not be deemed to be a ground / reason for not giving required information for 

this work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of 

this bid. The Government will not ask for any other information, unless it is found 

absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation,  

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) 

kindly refer to SSR-10-2015-17-C dated 03-02-2017 

 

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and 

Bridge Works following documents shall be submitted in electronic format only through 

online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD 

should be sent in original to the Tender opening authority through RPAD, so as to reach 

the Chief Officer, VIRAMGAM Nagarpalika, within 7 days from last day of submission of 

Bid. 
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Section 1: Instructions to Bidders 
 

Table of Clauses 
      

 Page No.   Page No. 

A.  General     D. Submission of Bids 

 1. Scope of Bid 8  19. Sealing & Marking of Bids 18 

 2. Source of Funds 8  20. Deadline for Submission of 

Bids 

18 

 3. Eligible Bidders 8  21. Late Bids 18 

 4. Qualification of the 

Bidder 

8  22. Modification and 

Withdrawal of Bids 

18 

 5. One Bid per Bidder 12     

 6. Cost of Bidding 12 E. Bid Opening and Evaluation 

 7. Site Visit 12  23. Bid Opening 19 

     24. Process to be Confidential 20 

B. Bidding Documents   25. Clarification of Financial 

Bids 

20 

 8. Content of Bidding 

Documents 

13  26. Examination of Bids and 

Determination of 

Responsiveness 

20 

 9. Clarification of Bidding 

Documents 

13  27. Correction of Errors 20 

 10. Amendment of Bidding 

Documents 

14  28. Deleted 21 

     29. Evaluation and Comparison 

of Financial Bids 

21 

C. Preparation of Bids   30. Deleted 21 

 11. Language of Bid 15     

 12. Documents Comprising 

the Bid 

15 F. Award of Contract  

 13. Bid Prices 15  31. Award Criteria 22 

 14. Currencies of Bid and 

Payment 

16  32. Employer’s Right to Accept 

any Bid and to Reject any 

or all Bids 

22 

 15. Bid Validity 16  33. Notification of Award and 

Signing of Agreement 

22 

 16. Bid Security 16  34. Performance Security 22 

 17. Alternative Proposals By 

Bidders 

17  35. Advance Payment and 

Security 

 

23 

 18. Format and Signing of Bid 17  36. Dispute Review Expert 23 

     37. Correct or Fraudulent 

Practices 

23 
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A.  GENERAL 

 

1. Scope of Bid 

1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as defined in these documents and referred to as ‘the works”) detailed in the table 

given in IFB. The bidders may submit bids for any or all of the works detailed in the 

table given in IFB. 
 

1.2 The successful bidder will be expected to complete the works by the intended 

completion date specified in the Contract data. 
 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 

derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are 

synonymous. 
 

2. Source of Funds 
 

2.1  The expenditure on this project will be met from the budget of Govt. of Gujarat / 

Govt. of India for centrally sponsored projects. 

 

 

3. Eligible Bidders 
 

3.1 This Invitation for Bids is open to all eligible bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 

indirectly, with the consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project or being proposed as Project 

Manager for the Contract. A firm that has been engaged by the Employer to provide 

consulting services for the preparation or supervision of the works, and any of its 

affiliates, shall not be eligible to bid. 

 

4. Qualification of the Bidder 
 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. The proposed methodology should include a 

program of construction backed with equipment planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed to be 

adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

4.5 QUALIFICATION CRITERIA: 

(Applicable for the works which require Post Qualification) 

 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ 

fail criteria regarding the  Applicant’s general and particular experience, personnel 

and equipment capabilities and financial positions, as demonstrated by the 

applicant’s responses in the forms attached to the letter of application ( specified 

requirement for joint ventures are given under para 4.6 below ) Subcontractors 
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experience and resources shall not be taken in to account in determining the 

applicants compliance with the qualifying criteria    

 

To qualify for more than one contract, the applicant must demonstrate having 

experience and resources sufficient to meet the aggregate of the qualification criteria 

for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below  

 

 

4.5.2 Base year and Escalation 

 

The base year shall be taken as Current financial year  

 

Following enhancement factors will be used for the costs of works executed and the 

financial figure to a common base value for works completed in India. 

Year Financial Year Multiplying factor 

Base year of inviting tender 2024-2025 1.00 

1 2023-2024 1.10 

2 2022-2023 1.21 

3 2021-2022 1.33 

4 2020-2021 1.46 

5 2019-2020 1.61 
 

               Applicant should indicate actual figures of costs and amount for the works 

executed by them without accounting for the above-mentioned factors. 

 

             In case the financial figures and value of completed works are in foreign 

currency the above enhanced multiplying factors will not be applied. Instead, the 

current market exchange rate (State Bank of India BC Selling rate as on the last date 

of submission of the bid) will be applied for the purpose of conversion of the amount 

in foreign currency into India rupees.  

 

4.5.3. General Experience. 

 

The Applicant shall meet with the following minimum criteria: 

 

(a)      Achieved a minimum annual financial turnover (defined as billing for works in 

progress and completed in all classes of civil engineering construction works 

only) in any one year, over the last five years of the annual value of contract / 

contracts applied for. 

 

(b)    Experience in successfully completing or substantially completing at least one 

contract of Building works or road or bridge works (As Per) of at least 40 

percent of the value of proposed contract within the last five years. 

 

The works may have been executed by the applicant as prime contractor or as a 

member of a joint venture or as a nominatedsub-contractor. As subcontractor, 

he should have acquired the experience of execution of all major items of works 

under the proposed contract. In case a project has been executed by a joint 

venture, weight towards experience of the project would be given to each joint 

venture in proportion to their financial participation in the joint venture. 

 

Substantially completed works means those works which are at least 90 % 

completed as on the date of submission (i.e. gross value of work done up to the 
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last date of submission is 90 % or more of the original contract price) and 

continuing satisfactorily. 

 

For these, a certificate from the employers shall be submitted along with the 

application incorporating clearly the name of the work, contract value, billing 

amount, date of commencement of works, satisfactory performance of the 

contractor and any other relevant information. 

 

4.5.4. Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; as per 

Appendix. 

 

4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 

equipment to attain the completion of works in accordance with the prescribed 

construction schedule are shown in the Appendix. 

 

 The bidders should, however, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with layout 

and necessary drawings and calculations to allow the employer to review their 

proposals. The numbers, types and capacities of each plant/equipment shall be 

shown in the proposals along with the cycle time for each operation for the given 

production capacity to match the requirements. 

 
4.5.6.  Financial Position  

 

The Applicant should give undertaking that he has access to, or has available, liquid 

assets (aggregate of working capital, cash in hand and uncommitted bank 

guarantees) and / or credit facilities up to 25 percent of the value of the contract / 

contracts applied.  

 

4.5.7.  The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long – term 

profitability including an estimated financial projection for the next two years,If 

necessary, the employer will make inquiries with the applicant’s bankers.  

 
4.5.8.  Litigation History  

The Applicant should provide accurate information on any litigation or arbitration 

resulting from contracts completed or under execution by him over the last five 

years. A consistent history of awards against the Applicant or any partner of a joint 

venture may result in failure of the applicant. 

 

4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be 

disqualified if they have: 

Made misleading or false representation in the forms, statements submitted, and / or 

Record of poor performance such as abandoning the work, rescinding of contract for 

which the reasons are attributable to the non – performance of the contractor; 

consistent history of litigation awarded against the applicant or financial failure due 

to bankruptcy. The rescinding of contract of a joint venture on account of reasons 

other than non – performance, such as Most Experienced partner of joint venture 

pulling out, court directions leading to breaking up of a joint venture before the start 

of work, which are not attributable to the poor performance of the contractor will, 

however, not affect the qualification of the individual partners. 
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#4.6 JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 

(Applicable only for estimated project cost of 50 Crore and above) 

 

4.6.1. Joint ventures must comply with the following requirement: 

 

(a) Following are the minimum qualification requirements: 

 

(i)      The lead partner shall meet not less than 50 percent of all criteria given in para 

4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 

4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be 

considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3 & 

4.5.6 above.  

 

(ii)    Individuallyeachmember must satisfy the requirements of para 4.5.7 & 4.5.8 above. 

 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall 

be submitted with a copy of the joint venture agreement providing the joint and 

several liabilities with respect to the contract. 

4.6.2.  Qualification of a joint venture does not necessarily qualify any of its partners 

individually or as a partner in any other joint venture. In case dissolution of a joint 

venture, each one of the constituent firms may qualify if they meet all the qualification 

requirements, subject to the written approval of the Employer. 

 

4.7. Bid Capacity. 

 

Applicants who meet the minimum qualification criteria will be qualified only if their 

available bid capacity at the expected time of bidding is more than the total 

estimated cost of the works. The available bid capacity will be calculated as under: 

 

Assessed Available Bid Capacity     =       ( A*N*2-B), where 

 

A  =  Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into 

account the completed as well as works in Progress. 

 

B  =   Value at current price level of the existing commitments and ongoing works to 

be completed during the next 12 Month( period of completion of work for 

which bids are invited ); and 

 

N  =   Number of years prescribed for completion of the works for which the bids are 

invited. 

 

Note :-    In Case of joint venture, the available bid capacity will be applied for 

each partner to the extent of his proposed participation in the 

execution of the work. 

 

 

4.8  Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 
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- Made misleading or false representation in the forms, statements, and 

Attachments the submitted in proof the qualification requirements; and / or 

-   Record of poor performance such as abandoning the works,not properly 

completing the contract, inordinate delay in completion, litigation history, or 

financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification to the 

employer. 

 

 

5.     One bid per bidder 

 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with 

the bidder’s participation to be disqualified. 

 

6. Cost of Bidding 

 

6.1. The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

 

7. Site Visit 

 

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 

necessary for preparing the Bid and entering a contract for construction of the 

Works. 

The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids  

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 

8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume-

V in two parts (refer clause 12). 

 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, and technical specifications, bill of quantities, forms, 

Annexes and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to 

clause 26 hereof, bids which are not substantially responsive to the requirements of 

the Bid Documents shall be rejected. 

 

9. Clarification Bidding Documents 

 

9.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or through E-mail at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for 

clarification which he received earlier than 15 days prior to the deadline for 

submission of bids. Employer’s response will be published on website including a 

description of the enquiry but without identifying its source. 

 

9.2. Pre-bid meeting 

 

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting 

which will take place at the address, venue, time and date as indicated in the 

appendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

 

9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 

 

9.2.4  Minutes of the meeting, including the question raised (Without identifying the 

source of enquiry) and the responses given will be published without delay on the 

tender website i.e. www.nprocure.com. Any modification of the bidding 

documents listed in sub-Clause 8.1 which may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 

meeting. 

 

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 

10. Amendment of Bidding Documents 

 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 

 

10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below.      
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C.  PREPARATION OF BIDS 
 

11. Language of the Bid 

 

11.1 All documents relating to the bid shall be in the English language. 

 

12. Documents Comprising the Bid 

 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 

8.1) shall be in two separate parts: 

 

Part I shall be named “Technical Bid” and shall comprise 

 

(i) Bid Security in the form specified in Section 8 

 

(ii) Qualification Information and supporting documents as specified in Section 2 

 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

 

(iv) Any other information pursuant to Clause 4.5 of these instructions 

 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 

15.1 

 

 

Part II shall be named “Financial Bid” and shall comprise 

 

(i) Form of Bid as specified in Section 6 

 

(ii) Priced Bill of Quantities for items specified in Section 7 

 

 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. 

Technical as well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 

 

Section Particulars Volume No. 

 Invitation for Bids (IFB)  

1 Instruction to Bidders Volume I 

3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 

9 Drawings Volume IV 
 

13. Bid Prices 

 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 

the priced Bill of Quantities submitted by the Bidder. 

 

13.2 The bidder shall fill in rates and prices and line-item total (both in figures and 

words) for all items of the Works described in the Bill of Quantities along with total 

bid price (Both in figures and words). Items for which no rate or price is entered by 

the bidder will not be paid for by the Bill of Quantities. 
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13.3 GST Gr. No.Road & Building Department TNC/10-2022/457/C Dt-05/04/2022 As 

per the recent guidelines, bidders must submit their tender prices exclusive of GST, 

which our office include in the billing process. 

13.4 Deleted 

 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 

Condition of Contract (Irrespective of the time limit and Bid Amount) 

 

14. Currencies of Bid and Payment 

 

14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 

 

15. Bid Validity 

 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date 

forbid submission specified in Clause 20.  

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 

A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his security for a period of the extension, and in 

compliance with Clause 16 in all respects. 

 

16. Bid Security 

 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in 

favor of Employer as named in Appendix and may be in one of the following forms; 

a. Bank Guarantee from any scheduled Indian bank, in the format given in 

Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 

Crore and above) and Bank Guarantee of Schedule and Private Banks shall be 

considered as per GoG Finance Department’s Circular No. FD/MSM/e-

file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 

 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 

approved by the Reserve Bank of India. 
     OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department or (2) Narmada Water Resources, Water Supply and Kalpsar 

Department of Govt of Gujarat. Exemption Certificate is applicable only when 

Registration Certificate of Appropriate Class and Category of Approved 

Contractors is required as eligible criteria of bidder. 

 

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for 

the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 

120+45 = 165 Days 
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16.3. Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as 

non-responsive. 

 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause 15.1 

 

 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has 

signed the Agreement and furnished the required Performance Security. 

 

 

 

16.6. The bid Security may be forfeited 

 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 

validity. 

 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 

(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

 (i) Sign the Agreement; or 

 (ii) Furnish the requirement Performance Security. 

(d)  #If found necessary, the bidder will be intimated for negotiation, He will be 

intimated maximum three times within the validity period for negotiation, If 

contractor does not respond in time, his Bid Security (EMD) will be forfeited and his 
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG 

R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 
 

17. Alternative Proposals by Bidders. 

 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or 

time for completion), basic technical design as indicated in the drawing and 

specifications. Conditional offers or alternative offers will not be considered further 

in the process of tender evaluation. 

 

18. Format and Signing of Bid  

 

18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 

parts to be uploaded.   
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D.  SUBMISSION OF BIDS 
 

19.  Deleted 

 

20. Deadline for Submission of the Bids 

 

20.1. Complete Bids must be received online by the Employer at the tender website 

specified above not later than the date indicated in appendix.  

 

20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of 

the Employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 

 

21. Deleted 
 

 

22. Modification and Withdrawal of Bids 

 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 

Clause 20 or pursuant to Clause 23. 

22.2  Deleted 

 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid.  

 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in Clause 15.1 

above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid 

security pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 
 

23. Bid Opening 

 

 

23.1  The Employer will open all the Bids received including modifications made pursuant 

to Clause 22, in the presence of the Bidders or their representatives who choose to 

attend at time, date and the place specified in Appendix in the manner specified in 

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared 

a holiday for the Employer, the Bids will be opened at the appointed time and 

location on the next working day. 

23.2. Deleted. 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid 

security furnished with each bid will be announced. If the bid security furnished does 

not conform to the amount and validity period as specified in the invitation for bid 

(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in 

Clause 16, the technical bid will not be opened. 

23.4.(i) Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with 

respect to the Qualification information and other information furnished in 

part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose 

financial bids are eligible for consideration. 

23.5. Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening.  

23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

 

23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 

 

 

 



27 

 

24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by Bidder to 

influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid. 

 

25. Clarification of Financial Bids 

 

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by e-

mail, but no change in the price or substances of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decision may result in the rejection of the Bidders’ 

bid. 

 

26. Examinations of Bids and Determination of Responsiveness 

 

26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 

properly signed; (c) is accompanied by the required securities and; (d) is 

substantially responsive to the requirements of the Bidding document. During the 

detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications, and drawings. 

 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 

conditions and specifications of bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the Works; (b) which limits in 

any substantial way, inconsistent with the Bidding documents, the Employer’s rights 

or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other Bidders presenting substantially 

responsive Bids. 

 

 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

 

27. Deleted 
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28. Deleted 

 

29. Evaluation and Comparison of Financial Bids 

 

29.1. The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 

29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the requirements 

of the Bidding documents or otherwise result in unsolicited benefits for the 

Employer, shall not be taken into account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 

Conditions of Contact, during the period of implementation of the Contract, will not 

be taken into account in Bid evaluation. 

 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of work to be performed under the contract the 

Employer may require the Bidder to produce detailed consistency of those prices 

with the construction methods and schedule proposed. After evaluation of the price 

analyses, the Employer may require that the amount of the performance security set 

forth in Clause 34 be increased at the expense of the successful /bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract. 

 

29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 

rejected as non-responsive. 

 

30. Deleted 
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F. AWARD OF CONTRACT 

 

31. Award Criteria 

 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 

has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 

the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 

which is the lowest evaluation in any of the packages opened earlier than the 

one consideration. 

 In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest 

evaluated bid. The contract will in such cases be awarded to the next lowest bidder 

at his evaluation bid price. 

 

32. Employer’s Right to accept any Bid and to reject any or all Bids  
 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 

award of contract, without thereby incurring any liability to the affected bidder or 

Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for 

the Employer’s action. 

 

33. Notification of Award and Signing of Agreement  

 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 

confirmed by registered letter. This letter (hereinafter and in the condition of 

contract called the “Letter of Acceptance”) will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion, and maintenance of 

the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”). 

 

33.2 The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 

 

33.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and to the successful Bidder, 

within 28 days following the notification of award along with the Letter of 

Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 

and deliver it to the Employer.  

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 

 

34. Performance Security 

 

34.1.(A)  Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 

shall furnish to the Employer an irrevocable and unconditional guarantee from a 

Bank in the form set forth in Section 8 (the “Performance Security”) for an 

amount equal to 5% (five percent) of its Contract Price. In case of bids 

mentioned below, the successful Bidder, along with the Performance Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 

from a Bank in the same form given at Section 8 towards an Additional 

Performance Security (The “Additional Performance Security”) for an amount 

calculated as under:  

 

(a)  If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 

Security shall be calculated @ 20% of the difference in the (i) Estimated 

Project Cost (as mentioned in Bid Document) - Minus 10% of the 

Estimated Project Cost and (ii) Contract Price offered by the selected 

Bidder.  

(b)  If the Contract Price offered by the Selected Bidder is lower than 20% of 

the Estimated Project Cost, then the Additional Performance Security 

shall be calculated @ 30% of the difference in the (i) Estimated Project 

Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 

Project Cost and (ii) Contract Price offered by the selected Bidder.  

(c)  This Additional Performance Security shall be treated as part of the 

Performance Security. 

(B)  The Performance Security shall be valid beyond 60(sixty) days of the Defects 

Liability Period and the Additional Performance Security shall be valid 

beyond 28 (twenty-eight) days of Project Completion Date. 

 

34.2. If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 

Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 

acceptable to the Employer. As per GoG Finance Department’s Circular No. 

FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 

amendment. 

 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of 

the Bid Security. 

 

35 Advance Payment and Security 

 

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated 

in the Conditions of Contract, subject to maximum amount, as stated in the 

Contract Data. 

 

36. Deleted  

 

37. Corrupt of Fraudulent Practices 

 

37.1 The Employer will reject a proposal if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in completing for the 

contract in question and will declare the firm ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract with National Highways Authority of 

India/ State PWD and any other agencies, if it at any time determines that the firm 

has engaged in corrupt or fraudulent practices in completing for the contractor, or 

in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of 

the Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 

With respect to 

Section –I 
 

1. The Name of the Employer is Viramgam Nagarpalika, 

Viramgam 

 

[ Cl.1.1] 

2. The last five years.  

 2023 – 2024 

2022– 2023 

 

 2021– 2022  

 2020 – 2021  

 2019– 2020  

   

3. This Annual Financial Turnover Amount is (30%)  

 

This Amount (40%) for Single Similar Work  

 

[Cl.4.5.3 (a)] 

4. Value of Work is Rs.  AS Pet NIT 

 

 

5. Deleted 

 

 

6. The cost of electric work is Rs.NA 

 

 

7. The cost of water supply / sanitary works is Rs.NA 

 

 

8. Liquid assets and / or availability of credit  

facilities is Rs. ………… 

[Cl.4.5.6 ] 

9. Price level of the financial year 2023-24 

 

[Cl. 4.5.2] 

10. The pre-bid meeting will take place at - NA 

 

[Cl. 9.2.1] 

11. The technical Bid will be opened at the office of The Chief 

Officer, Viramgam Nagarpalika, Viramgam on Date:   

 

 

12. Address of the Employer: Regional commissioner 

Municipality, Ahmedabad 

 

13. Deleted  

14. The bid should be submitted latest by   

As stated on online NIT 

[Cl. 20.1 & 20.2] 

15. The bid will be opened at 

The Chief Officer, Viramgam Nagarpalika, Viramgam  

on Date: as per NIT 

 

[Cl. 23.1 ] 

16. The Bank Draft in favor of  

The Chief Officer, Viramgam Nagarpalika, 

Viramgam Payable at Viramgam  

 

 

17. Deleted  
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18. 

 

Escalation factors (for the cost of works executed and financial 

figure to a common base value) for works completed 

 

Year Financial Year Multiplying factor 

 

Base year of inviting 

tender  

2024-25 1.00 

1 2023-24 1.10 

2 2022-23 1.21 

3 2021-22 1.33 

4 2020-21 1.46 

5 2019-20 1.61 

 

 

 

 

[Cl.4.5.2] 
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LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 

 

 

The contractors shall also give a list of machineries in his possession and which they 

propose to use on the work. 

 

Sr. 

No.  

Plant or 

Machinery 

Location Age of 

Machinery 

(maximu

m 15 

years) 

Make Capacity Approximate 

Value 

Remark  

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

 

# Employment of a qualified site Engineer by the Contractor.  

The Contractor shall employ full-time technically qualified staff during the execution of this 

work as under: - 

1.  Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs 

but more than Rs.5 lakhs. 

4.   Minimum two Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 

must have sufficient experience to handle the work independently. Such an Engineer 

shall have to stay at the site of work and he shall not be entrusted with other duty 

except this work. 

 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 

Employment of a separate Engineer will not be necessary provided that the Engineer 

partner himself attends the execution of the work on the site. 

 

Within 15 days of issue of work-order the Contractor will have to furnish to the Chief 

Officer-in-charge of the work the Name, Qualifications, copy of marksheet, Colour 

Photograph and the appointment order issued such engineers engaged for this 

contract work. If 15 days after issue of work order such designated Site Engineers do 

not resume or do not remain present on site of work, the recovery at the rate of 

Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the 

contractor. Such recovery shall be non-refundable. 
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QUALIFICATION INFORMATION 

 

 The information to be filled in by the Bidder in the following pages will be used for 

the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 

This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 

(Attach Copy) 

  

 Place of registration   _________________________________ 

 

 Principal place of business  _________________________________ 

 

 Power of attorney of signatory of Bid 

 

 (Attach) 

 

1.2 Total value of Civil engineering constructions   2024-2025 

  2023-2024 

 Work performed in the last five years    2022-2023 

 (in Rs. Lakhs)        2021-2022 

 2020-2021 

 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated 

sub-contractor will also be considered the sub-contract involved execution of all 

main items of work described in the bid documents, provided further that all other 

qualification criteria are satisfied (in the same name) on works of a similar nature 

over the last five years** and in current year before the submission of the bid. 

 
Project 

Name 

Name of 

the 

Employer 

Description 

of work 

Contract 

No. 

Value of 

contract 

(Rs. 

Crore) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

period of 

completion 

Actual date 

of 

completion* 

Remark 

explaining 

reasons for 

delay & 

work 

Completed 

 

 

 

 

 

 

 

        

 

*Attach certificate(s) from the Engineer(s)in-charge 

** Immediately preceding the financial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 

nominated sub-contractor, will also be considered provided the sub-contract 

involved execution of all main items of work described in the bid document, 

provided, further that all other qualification criteria are called (in the same name and 

style) in the last five years** and in current year before the submission of the bid. 

 
Year Name 

of the 

work 

Name of 

the 

Employer 

Quantity of work performed (Cum/MT) Remarks* 

(indicate 

contract Ref) 
Cement 

Concrete 

(Including 

RCC& 

PCC) 

Masonry Plumbing 

Work  

Electrical 

Work 

2024-2025        

2023-2024        

2022-2023        

2021-2022        

2020-2021        

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 
Description 

of works 

Place 

& 
State 

Contract 

No. 

Name & 

Address 
of 

Employer 

Value 

Contract 
(Rs. Cr) 

Stipulated 

Period of 
Completion 

Value of 

Works* 
remaining 

to be 
completed 

(Rs. Cr) 

Anticipated 

of 
completion 

1 2 3 4 5 6 7 8 

 

 

 
 

       

 

*Attach certificate (s) from the Engineer(s) in-charge 

** Immediately preceding the financial year in which bids are received. 

 

1.5 Availability of key items of Contractors Equipmentfor carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below.  

 

Item of 

Equipment 

Requirement Availability Proposals Remarks 

(from 

whom to 

be 

purchased 

NO Capacity Owned/ 

Leased to be 

procured 

Nos/. 

Capacity 

Age/ 

Conditions 
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1.6 Qualifications and experience of key personnel required for administration and 

execution of the contract.  Attach biographical data. Refer also to Sub Clause 9.1 of 

the Conditions of Contract. 

  

Position Name Qualification Year of 

Experience 

(General) 

Year of 

experience in 

the proposed 

position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 

  

 

 

 

 

 

1.7 Proposed sub-contract and firms involved  

Sections of the 

works 

Value of Sub-

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work 

    

    

    

    

    

    

 

 Attach copies of certificates on possession of valid license for executing water 

supply/ sanitary work/ building electrification works. 
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1.8 Financial reports for the last five years:  balance sheets, profit and loss statements, 

auditors ‘reports (in case of companies/corporations), etc. List them below and 

attach copies. 

 

1.9 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List them below and attach copied documents. 

 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 

may provide references if contacted by the Employer. 

 

1.11 Information on Litigation history in which the Bidder is involved. 

 

Other Party 

(ies) 

Employer Cause of 

Dispute 

Amount 

Involved 

Remarks 

showing 

Present Status 

 

 

 

 

 

    

 

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 

to Bidders. (Name of Consultant engaged for project preparations is as per 

Nagarpalika Consultants  

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 

drawings, and charts as necessary to comply with the requirements of the Bidding 

documents. (ReferITBClause 4.1) 

 

 

1.14 Programme 

 

2. Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 
 

(CLAUSE 4.5.6 OF ITB) 

 

BANK CERTIFICATE 

 

 

This is to certify that M/s. _______________________________________ is a reputed company 

with a good financial standing. 

 

If the contract for the work, namely ________________________________ is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of   

Rs. ________________ to meet their working capital requirements for executing the above 

during the contract period. 

 

  

 

         ___________________ 

 

 

          (Signature) 

          

          Name of Bank 

  

         Senior Bank Manager 

 

               Address of the Bank 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/s. _____________ 

_______________________________________________________ have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this 

bid. 

 

3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 

4. The Undersigned understands and agrees that further qualifying information 

may be requested, and agrees to furnish any such information at the request of 

the Department/ Project implementing agency. 

 

 

_____________________________________ 

 

(Signed by an Authorized Officer of the Firm) 

 

     

         __________________ 

 

          Title of Officer 

 

         __________________ 

   

          Name of Firm 

 

         __________________ 

 

           Date 
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UNDERTAKING 
 

 

I, the undersigned do hereby undertake that our firm 

M/s………………………………………………………..………………………….. would invest a minimum cash 

up to 25% of the   value of the work during implementation of the contract. 

 

 

                ______________________________________     

(Signed by an Authorized officer of the firm) 

 

 

 ___________________ 

                                                                Title of officer 

 

 

 

 ___________________ 

 Name of firm 

 

 ______________ 

 

 DATE  
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CONDITIONS OF CONTRACT 
 

A. GENERAL. 

1.  Definitions 

 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meaning. 

 

Bill of Quantities means the priced and completed Bill of Quantities 

forming part of the Bid 

 

Compensation Events are those defined in Clause 44 hereunder 

 

The Completion Date is the date of completion of the Works as certified by 

the Engineer in accordance with Sub Clause 55.1 

 

The Contract is the contract between the Employer and Contractor to 

execute, complete and maintain the Works till the completion of Defects 

Liability Period. It consists of the documents listed in Clause 2.3 below. 

 

The Contract data defines the documents and other information which 

comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the 

Work has been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 

 

The Contract Price is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 

 

Days are calendar days: months are calendar months. 

 

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 

 

The Employer is the party who will employ the Contractor to carry out the 

Works. 

 

The Engineer is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 

the Engineer) who is responsible for supervising the Contractor, administering the 

Contract, certifying payments due to the Contractor, issuing and valuing Variations 

to the Contract, awarding extensions of time, and valuing the Compensations 

Events. 

 

Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 

 

The Initial Contract Price is the Contract Price listed in the Employer’s 

Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is specified in 

the Contract Data. The Intended Completion Date may be revised only by the 

Engineer by issuing an extension of time. 
 

 Materials are all supplies, including consumables, used by the contractor for 

incorporation in the works. 
 

 Plant is any integral part of the work which is to have mechanical, electrical, 

electronic or chemical or biological functions. 
 

 The Site is the area defined as such in the Contract Data. 
 

 Site Investigation Reports are those which were included in the Bidding 

documents and are factual interpretive reports about the surface and subsurface 

conditions at the site. 
 

 Specifications means the Specifications of the works included in the Contract 

and any modification or addition made or approved by the Engineer. 

 

 The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily coincide 

with any of the Site Possession Dates. 

 

 A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 

Site. 

 

 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor which are needed for construction or installation of the Works. 

 

 A Variation is an instruction given by the Engineer, which varies the Works. 

 

 The Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Employer, as defined in the Contract Data. 

 

2. Interpretation  

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Heading have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about Conditions of Contract. 

 

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole works) 

 

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority 

 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the 

Contract. 

 

3. Language and Law 

 

3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 

 

4. Engineers Decisions 

 

4.1 Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

 

5. Delegation 

 

5.1 The Engineer may delegate any of his duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after 

notifying the Contractor. 

 

6. Communications 

 

6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act). 

 

7. Sub-Contracting 

 

7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the 

Contract without the approval of the Employer in writing. Subcontracting 

shall not alter the Contractor’s obligations. Sub-contracting of supply or 

specific items of work is not allowed. 

 

7.2 The sub-contractor must be registered in appropriate class and category for 

the part of work to be subcontracted. 

 

 8. Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities and the Employer between the dates given in the 

Schedule of otherContractor. The Contractors shall as referto in the Contract 

Data, also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modifications. 
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 9. Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer. The Engineer 

will approve any proposed replacement of key personnel only if their 

qualifications, abilities, and relevant experience are substantially equal to or 

better than those of the personnel listed in the Schedule. 
 

9.2 If the engineer asks the Contractor to remove a person who is a member of 

the Contractor Staff or his work force stating the reasons the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract. 
 

 10. Employer’s and Contractors Risks 

 

10.1 The Employer carries the risk which these Contract states are Employer’s 

risks, and the Contractor carries the risks which these Contracts states are 

Contractors risk. 
 

 11. Employer’s Risks 
  

 

11.1 The employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works, the risks of war, hostilities, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military 

or usurped power, civil war, riot commotion or disorder (unless restricted to 

the Contractor’s employees), and contamination from any nuclear fuel or 

nuclear waste or radioactive toxic explosive. 
 

 

 12. Contractor’s   Risks 
  

12.1 All risks of loss of or damages to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the 

Contractor. 

 

13.  Insurance 

 

13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract data 

for the following events which are due to the Contractor’s risks: 

 

(a) Loss of or damage to the works, Plant and materials, 

 

(b) Loss of or damage to Equipment  

(c) Loss of or damages of property (expect the Works, Plant, Materials and  

Equipment) in connection with the Contract; and 
 

(d) Personal injury or death. 
 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for the Engineer’s approval before the Start Date. All such 

insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor should 

have provided and recover the premiums the Employer has paid from 

payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due. 
 

13.4 Alterations to the terms of insurance shall not be made without the approval 

of the Engineer. 

 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Report 
 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation 

reports referred to in the Contract Data, supplemented by any information 

available to the Bidder. 
 

15. Queries about the Contract data 
 

15.1 The engineer will clarify queries on the Contract Data 

 

16. Contractor to Construct the Works 

 

16.1 The Contractor shall construct and install the works in accordance with the 

specification and Drawings. 

 

17. The Works to be completed by the Intended Completion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the programmed submitted by 

the Contractor, as updated with the approval of the Engineer, and complete 

them by the Intended Completion date 
 

18. Approval by the Engineer 

 

18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary works to the Engineer, who is to approve them if they 

comply with the Specifications and drawings. 
 

18.2 The Contractor shall be responsible for design of temporary works. 

 

18.3 The Engineer’s approval shall not alter the contractor responsibility for 

design of the Temporary works. 

 

18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 

18.5 All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by the Engineer before their 

use. 
 

 

 19. Safety 
  

 19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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 20. Discoveries 
 

20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the Employer. The contractor is to 

notify the engineer of such discoveries and carry out the 

Engineer’sinstructions for dealing with them. 
  

 21. Possession of the Site 
 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and 

this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is 

not handed over to the Contractor, then contractor/ Employer may fore-close 

the contract.  Contractor/Employer has to foreclose the work within 30 days 

after lapse of 25%-time limit and after 30 days foreclosure option will be 

closed.  

 

 22. Access to the Site 
 

22.1 The Contractor shall allow the Engineer and any person authorized by the 

Engineer access to the Site, to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place 

where materials or plants are being manufactured/ fabricated/ assembled for 

the works. 
 

 

 23. Instructions 

 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to 

works which comply with the applicable laws where the site is located. 
 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to 

have them audited by auditors appointed by the Employer, if so required by 

the Employer. 
 

 24. Disputes 
 

24.1   If the Contractor is of the view that a decision taken by the Engineer was 

either outside the authority given to the Engineer by the Contract or that the 

decision was wrongly taken, the decision shall be referred to 

ChiefOfficer(Higher Authority)within 14 days of the notification of the 

Engineer's decision. If the issue is not resolved, any party can refer the matter 

for conciliation within 15 days from the decision given by the 

#Superintending Engineer. 

 

24.2  

(a)  For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the ChiefOfficer, both the parties have to refer to the 

Chief Engineer concern for the conciliation process.  

 

(b)  For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the ChiefOfficer, both the parties have to refer to 

the #Secretary,Roads& Building Department, Government of Gujarat for 

the conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer 

the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If 

the Contractor fails to refer a claim / dispute to the Higher Authority within 

14 days of the notification of the Engineer's decision, the Contractor shall not 

be entitled to any additional payment/claim if he doesn’t follow the above 

sequence in stipulated time and he should not stop the work. 
 

 25. Procedure for Disputers 
 

 

25.1 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 

 

 

 26. Deleted 
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B. TIME CONTROL 

 27. Programme 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements orders, and timing for all the activities in the works along with 

monthly cash flow forecast. 

  

27.2 An update of the Programme shall be a programmed showing the actual 

progress achieved on each activity and the effect of the progress achieved on 

the timing of the remaining work including any changes to the sequence of 

the activities. 

 

27.3 The Contractor shall submit to the Engineer, for approval an updatedprogram 

meat intervals no longer than the period stated in the Contract data. If the 

Contractor does not submit an updatedprogramme within this period, the 

Engineer may withhold the amount stated in the Contract data from the next 

payment after the date on which the overdue programme has been submitted. 

 

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 

Engineer again at any time. A revised programme is to show the effect of 

Variations and Compensations events. 

  

 28. Extension of the Intended Completion Date 

  

28.1 The Engineer shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which makes it impossible for 

completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost. 

 

28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 

decision upon the effect of a compensation event or Variation and submitting 

full supporting information. If the Contractor has failed to give early warning 

of a delay or has failed to cooperate in dealing with a delay, the delay by this 

failure shall not be considered in assessing the new Intended Completion 

Date. 

 

28.3 The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer 

his decision. The employer shall in not more than 21 days communicate to the 

engineer the acceptance or otherwise of the Engineer’s decision. If the 

employer fails to give his acceptance, the Engineer shall not grant the 

extension and the contractor may refer the matter under Clause 24.1 

 

 29. Deleted 

 

 30. Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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 31. Management Meetings 

31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

  

31.2 The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 

Employer. The responsibility of the parties for actions to be taken is to be 

decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

  

 32. Early Warning 

  

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 

the work, increase the Contract price or delay the execution of works. The 

Engineer may require the contractor to provide an estimate of the expected 

effect of the future event or circumstance on the contract price and 

completion date. The estimate is to be provided by the Contractor as soon as 

reasonably possible. 

 

32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided 

or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Engineer. 
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C. QUALITY CONTROL 

 

# 33. Identifying Defects/ Defect liability period 

 

33.1 : Defect liability period : The contractor shall be responsible to make good and 

remedy at his own expense any defect which may develop or may be noticed 

before the period mentioned hereunder from the certified date of completion. 

The Engineer in charge shall give the contractor a notice in writing about the 

defects and the contractor shall make good the same within 15 days of receipt 

of the notice. In the case of failure on the part of the contractor, the Engineer-

in-charge may rectify or remove or re-execute the work at the risk & cost of 

the contractor. The Engineer-in-charge shall be entitled to appropriate the 

whole or any part of the amount of security deposit towards the expenses, if 

any, Incurred by him in rectification, removal or re-execution. The Defects 

Liability period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall 

be 3 Months from the certified date of completion.  

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 

tender), the period shall be 12 (Twelve) months from the certified date of 

completion or one monsoon, whichever is later.  

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 

Months from the certified date of completion which should include three 

monsoons.  

(d) For original building works the defect liability period will be 4 years or elapse 

of 4 monsoon period following date of possession of building taken over by 

user agency following the certified date of completion, whichever is later.  

For the purpose of deciding the monsoon period, the 30th September shall be 

treated as the last date.  

 

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 

PRCH/102013(2976) 2759-N,Dated 27/05/2013 and Circular 

No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 
 

 

33.2 Free maintenance guarantee period for works of Road/Bridge construction  

(a) For resurfacing work of road free maintenance guarantee period one year 

from the date of completion. 

  

(b) In case of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee from 

the certified date of completion. During this period the contractor shall 

visit the site every six months along with the concerned ChiefOfficer and 

will examine the work already carried out in this contract like road work, 

jungle cutting, side shoulders, side gutter, road furniture, patta etc. and 

will prepare Km. wise inspection report duly signed by all concerned and 

any defect observed shall be done within 15 days by the contractor at his 

risk and cost as per the direction of Engineer in charge. The contractor 

needs to do videography of these visits and require to submit at the time 

of release of FMG. If B.T. the surface during the maintenance period of 4 

years is worn out then agency shall have to provide renewal coating as per 

tender item as directed by the Engineer-in-charge. The amount equivalent 

to 5% of each running bill shall be withheld and will be released after the 

free maintenance guarantee period (i.e. 4 years) is over. 
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 However, this amount shall be released against fixed deposit or bank 

guarantee pledged in the name of ChiefOfficerafter completion certificate 

of work is issued.  

 

(1) The flakiness and elongation index (combined) for coarse aggregates 

under no circumstances shall exceed the allowable limit set forth in the 

relevant clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator / guard 

stones, sign boards etc. are completed in all respect by the contractor. 

After completion of the miscellaneous items, the above said 2% withheld 

amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 

per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 

costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due verification by engineer’s 

representative) by contractor in writing, Rs.2,00,000/- shall be withheld. 

The qualified quality Engineer shall be deployed exclusively for this 

contract by the contractors. If quality Engineer is not deployed by 

contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual 

deployment of quality engineer. The amount so recovered towards the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own 

risk and cost, the existing lane(s) of the road so that the traffic worthiness 

and safety thereof are at no time materially inferior as compared to their 

condition 10 (ten) days prior to the date of the Agreement, and shall 

undertake the necessary repair and maintenance works for this purpose; 

provided that the Contractor may, at his cost, interrupt and divert the flow 

of traffic if such interruption and diversion is necessary for the efficient 

progress of works and conforms to Good Industry Practice; provided 
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further that such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the ChiefOfficer which 

approval shall not be unreasonably withheld. For the avoidance of doubt, 

it is agreed that the Contractor shall at all times be responsible for 

ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of 

any defects that are found. Such checking shall not affect the Contractor’s 

responsibilities the Engineer may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Engineer considers may 

have a Defect. 
 

 34. Tests 

  

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that 

it does, the Contractor shall pay for the test and any samples. If there is no 

defect the test shall be a Compensation Event. 

  

34.2 #1% of the amount of work done should be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of 

actual charges.  
 

34.3 Agency has to establish testing laboratory on site for the various test to be 

carried out in the work for this purpose agency shall construct a pukka 

laboratory building with all facility on site at location specified by the 

engineer in charge.   

 

 35. Correction of defects 

 

35.1 The engineer shall give notice to the Contractor of any defects before the end 

of the defects Liability Period, which begins at Completion and is defined in 

the contract data. The Defects LiabilityPeriod shall be extended for as long as 

Defects remain to be corrected. 
 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer’s notice. 
 

 36. Uncorrected Defects  
 

36.1 If the Contractor has not corrected a defect within the time specified in the 

Engineer’s notice, the Engineer will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 
 

37. Bill of Quantities 

 

37.1 The bill of Quantities shall contain items for the constructions, installation,  

Testing and commissioning work to be done by the Contractor. 

 

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

 

38. Change in the Quantities 

 

38.1 The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any 

instruction in this connection which may be given to him in writing signed by 

the Engineer and such alteration shall not invalidate the contract and any 

additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he agreed to do the main work 

and at the same rate as are specified in the tender for the main work.  

 

Except that when the quantity of any item exceeds the quantity as in the 

tender by more than 130%, the contractor will be paid for the quantity in 

excess of 130%, at the rate entered in the SOR of the year during which the 

excess in quantity is first executed. 

 

39. Variations  
 

39.1 All Variations shall be included in updated Programmeproduced by the 

Contractor. 
 

40. Payments for Variations 
 

40.1  If the additional or altered work includes any class of work for which no rate 

is specified in this contract, then such class of work shall be carried out as 

under. 

 

(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 

than one comparable items, the item of the contract which is nearest in 

comparison with regard to class or classes of the work involved shall be 

selected and the decision of the Superintending Engineer as to the nearest 

comparable item shall be final and binding on the contractor. 

 

(ii)If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the 

amount arrived at the rates in the “Schedule of Rates” of the Division in the 

year in which the tender was received. If the Schedule of rates of the Division 

does not contain all the items, the percentage increase or decrease of the 

tender shall be calculated considering such items which were included in the 

“Scheduled Rates” of the division for the year and for materials consumed on 

such item the rate to be charged would be the basic rate taken into account 

for fixing the rate in S.O.R. referred to above. 

 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 

the basis of detailed rate analysis after hearing the contractor before a 

Committee of two Superintending Engineers stationed at the same place or 

the nearest place. 

 

40.2  If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 

upon, then the contractor shall within seven days of the date of receipt by him 

of the order to carry out the work, inform the Engineer-in-charge of the rate, 

which it is his intention to charge for such class of work and if the Engineer in 

charge  does not agree to this rates, he shall by notice in writing be at liberty 

to cancel his order to carry out such class of work and arrange to carry it out 

in such manner as he may consider it advisable, provided always that if the 

contractor shall commence work or incur any expenditure in regard thereof 

before the rates shall have been determined as lastly herein before 

mentioned, then in such cases he shall only be entitled to be paid in respect of 

the work carried out or expenditure incurred by him prior to the  date of the 

determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the Engineer-in-charge. In the event of the dispute, the decision of 

the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 

drawings and specifications recommended by the contractor and accepted by 

the competent authority, the alternation above referred to shall be within the 

scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears to the 

cost of the original work and the certificate of the Engineer-in-charge as to 

such proportion shall be final and conclusive. 

 

41. Cash Flow Forecasts 

 

41.1 When the programmed is updated, the contractor is to provide the engineer 

with an updated cash flow forecast. 
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42. Payment certificates. 
 

42.1 The Contractor shall submit to the Engineer monthly statements of the 

estimated value of the work completed less the cumulative amount certified 

previously.  

 

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking into 

accountancy credit or debit for the month in question in respect of materials 

for the works in the relevant amounts and under conditions set forth in sub-

clause 32.3 of the Contract Data (secured Advance). 
 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
 

42.5 The value of work executed shall include the valuation of variations and 

compensation events. 

42.6 The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information 

 

43. Payments 

 

43.1 Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified 

by the Engineer within 28 days of the date of each certificate.  

43.2 DELATED 

43.3 Items of the works for which no rate or price has been entered in will not be 

paid by the Employer and shall be deemed covered by other rates and prices 

in the Contract. 

 

44. Compensation events 

 

44.1 The following are compensation Events unless they are caused by the 

Contractor: 

(a)  The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 

 

44.2 In case of compensation event occurs and it prevents the work being 

completed beyond the Intended Completion Date then Authority will approve 

EOT with eligible contractual price escalation. 
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45. Tax 

 

45.1 Gst Gr. No.Road& Building Department TNC/10-2022/457/C Dt-05/04/2022 

As per the recent guidelines, bidders must submit their tender prices 

exclusive of GST, which our office include in the billing process. 

 

45.2 DELATED 

 

46. Currencies. 

46.1 All payment shall be made in Indian Rupees. 

 

47. Price Adjustment 

 

47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given in the contract data: 

 

(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 

or extensions granted by the Engineer and shall not apply to the work 

carried out beyond the stipulated time for reasons attributable to the 

contractor. 

(b) The price adjustment shall be determined during each month from the 

formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 

month 

R = Total value of work done during the month. It would include the 

amount of secured advance granted, if any, during the month less the 

amount of secured advance recovered, if any during the month.  It will 

exclude value forworks executed under variations for which price 

adjustment will be worked separately based on the terms mutually 

agreed. 

 

47.2 To the extent that full compensation for any rise or fall in costs to the 

contractor is not   covered by the provisions of this or other clause in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs. 

 

48. Retention 

 

48.1 The Employer shall retain from each payment due to Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works. 

 

48.2 On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractor and half when the Defects Liability Period has passed 

and the Engineer has certified that all Defects notified by the Engineer to the 

Contractor before the end of this period have been corrected. 

 

48.3 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 



61 

 

 

In case, Contractor requests for refund of the Retention Money 

deducted by the Employer under the provision of this clause, Employer shall 

consider the said request of the Contractor provided that the refund 

hereunder shall be made in tranches of not less than 1% (One Percent) of the 

Contract Price and Contractor furnishes an irrevocable and unconditional 

Bank guarantee for an equal amount substantially in the format of Bank 

Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 

day beyond the scheduled / extended Defects Liability Period. On completion 

of the whole works, the contractor has however an option to submit a fresh 

irrevocable and unconditional Bank Guarantee for an amount equal to 5% of 

the total value of work executed substantially in the format of Bank Guarantee 

for Performance Guarantee enclosed with SBD and valid up to 60 days beyond 

the Defect Liability Period and yet refund the Retention Money Bank 

Guarantee submitted for refund of Retention Money. 

 

49. Liquidated Damages 

 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 

than the Intended Completion Date (for the whole works or the milestone as 

stated in the contract data). The total amount of liquidated damages shall not 

exceed the amount defined in the Contract Data. The Employer may deduct 

liquidated damages from payment due to the Contractor. Payment of 

liquidated damages does not affect the Contractor’s liabilities. 

 

49.2  If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor 

shall not be entitled for any interest on the over payment calculated from the 

date of payment to the date of repayment. 

 

49.3 If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 

stated in the Contract Data as Liquidated damages for such default and not as 

penalty for everyday or part of day which shall elapse between relevant time 

for completion and the date stated in the taking over certificate of the whole 

of the works on the relevant section, subject to the limit stated in the contract 

data. 

 The employer may, without prejudice to any other method of recovery 

deduct the amount of such damages from any monies due or to become due to 

the contractor. The payment or deduction of such damages shall not relieve 

the contractor from his obligation to complete the works on from any other of 

his obligations and liabilities under the contract. 

 

49.4 If, before the Time for Completion  of the whole of the Works or, if applicable 

any Section, a Taking Over Certificate has been  issued for any part of the 

Works or of a Section, the liquidated damages for delay in completion of the 

remainder of the Works or  of that Section shall, for any period of delay after 

the date stated in such Taking-Over-Certificate, and in the absence of 
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alternative provisions in the Contract, be reduced in the proportion which the 

value of the part so certified bears to the value of the whole of the Works or 

Section, as applicable. The provisions of this Sub-clause shall only apply to the 

rate of liquidated damages and shall not affect the limit thereof. 

 

50 Bonus 

 

50.1 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 

to the contractor a sum stated in Contract Data as bonus for every completed 

month but subjected to maximum amount as stated in Contract Data; 

which shall elapse between the date of completion of all items of works as 

stipulated in the contract, including variations ordered by the Engineer and 

the time prescribed in Clause 17. 

 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal or more than 6 months. The bonus would be paid 

as under  

 

% of Time Saved % of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 

51. Advance Payment. 

 

51.1 The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be 

Recorded in writing) to the Contractor of the amounts stated in the Contract 

Date by the date stated in the Contract Date, against provision by the 

Contactor of an Unconditional Bank Guarantee in a form and by a bank 

acceptable to the Employer in amounts and currencies equal to be at least 

110% of the advance payment. The guarantee shall remain effective until the 

advance payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. The 

Mobilization advance would be deemed as interest bearing advance at an 

interest rate of 10 % to be compounded, quarterly. 

 

51.2 The Contractor is to use the advance payment only to pay for Equipment, 

plant and Mobilization expenses required specifically for execution of the 

Works. The Contractor shall demonstrate that advance payment has been 
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used in this way by supplying copies of invoices or other documents to the 

engineer. 

 

51.3 The advance payment shall be repaid by deduction proportionate amount 

from payments otherwise due to the Contractor, following the schedule of 

completed percentages of the Works on a payment basis. No account shall be 

taken of the advance payment or its repayment in assessing valuations of 

work done, variations, price adjustments, Compensation Events, or 

Liquidated damages. 

 

51.4 Deleted 

 

52. Securities 

 

52.1 The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount and form and by a bank 

or surety acceptable to the Employer, and denominated in Indian Rupees. The 

performance Security shall be valid until a date 60 days from the date of 

expiry of Defects Liability Period and the additional security for unbalanced 

bids shall be valid until a date 28 days from the date of issue of the certificate 

of completion. 

 

53. Deleted 

 

54. Cost of Repairs. 

 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damages 

arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

 

55. Completion 

 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion 

of the works and the Engineer will do so upon deciding that the work is 

completed. 

 

56. Taking Over 

 

56.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 

 

 

57. Final Account 

 

57.1  The Contractor shall supply to the Engineer a detailed final account of the 

total amount that the Contractor considers payable as full and final settlement 

of all claims under the Contract for items before the end of the Defects 

Liability Period. The Engineer shall issue a Defect Liability Certificate and 

certify any final payment that is due to the Contractor within 56 days of 

receiving the Contractor's account if it is correct and complete. If it is not, the 

Engineer shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Engineer shall decide on the 

amount payable to the Contractor and issue a payment certificate, within 56 

days of receiving the Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses 

and savings in final account is observed, the Engineer/Employer shall be at 

liberty to restrict the final payment of BOQ items to the lowest amount 

evaluated of the bids considering the final quantities and the rates quoted 

including the rebates if any. Payment of variation items shall however be 

made at the rates approved by the Employer, within 90 days from the 

physical completion of work.   
 

58. Operating and Maintenance Manuals 

 

58.1 If “as built” drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the Contract 

data. 

 

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 

Engineer shall withhold the amount stated in the Contract Data from 

payments due to the Contractor. 

 

59. Termination 
 

59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 
 

1. The contractor stops work for 28 days when no stoppage of work is 

shown on the current programme and the stoppage has not been 

authorized by the Engineer 

 

2. The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 

 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstructions or amalgamation 

 

4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 

 

5. The Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Engineer; 

 

6. The Contractor does not maintain a security which is required; 

 

7. The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid as 

defined in the Contract data; and  

 

8. If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 

 

 For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

borrower, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Borrower of the benefits of free and open 

competition. 

 

59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not. 

 

59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

 

60. Payment upon Termination 
 

60.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a Certificate for the value of the work 

done less advance payments received up to the date of the issue of the 
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certificate, less other recoveries due in terms of the contract, less taxes due to 

deducted at source as per applicable law and less the percentage to apply to 

the work not completed as indicated in the Contract data. Additional 

Liquidated Damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor the difference shall be a debt 

payable to the Employer. 
 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance material brought 

by the contractor and available at site, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed solely on the 

works, and the Contractor’s cost of protecting and securing the Works and 

less advance payment received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to deducted at 

source as per applicable law. 
 

61. Property 
 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 

deemed to be property of the Employer, if the Contract is terminated because 

of a Contractor’s default. 

 

62. Release from Performance 
 

62.1 If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the 

Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before receiving it 

and for any work carried out afterwards to which commitment was made. 
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F.  SPECIAL   CONDITIONS OF CONTRACT 

 

63. LABOUR 

   

 The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or 

other, and for their payment of housing, feeding and transport. 

 

 The Contractor shall, if required by the Engineer, deliver to the 

Engineer a return in detail, in such form and at such intervals as the Engineer 

may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the site and such 

other information as the Engineer may require. 

 

64. COMPLIANCE WITH LABOUR REGULATIONS 

 

 During continuance of the contact, the Contractor and his sub-

contractor shall abide at all times by all existing labour enactments and rules 

made thereunder, regulations, notification and bye laws of the State or central 

Government or   local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notifications that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that 

are applicable to the construction industry are given below. The Contractor 

shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made thereunder, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for 

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have the right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 

A) Workmen Compensation Act 1923 :- The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable  to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed 5 years service or more on death, the rate of 15 days wages for every 

completed year of service. The Act is applicable to all establishments employing 

10 or more employees. 

 

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contributions by the employer  plus workers @ 10% or 8.33% The 

benefits payable under the Act are : 

 

1. Pension or family pension on retirement or death, as the case may be. 

2. Deposit linked insurance on the death in harness of the worker. 

3. Payment of P.F. accumulation on retirement/death etc. 

 

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

 

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for 

certain welfare measures to be provided by the Contractor to contractlabour and 

in case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer, if they employ 20 or more contract labour. 

 

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 

the employment is a scheduled employment. Construction of Building, Roads, 

Runways are scheduled employment. 

 

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages 

of the workers. 

 

H) Equal remunerations Act 1979 :- The Act  provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not making 

discrimination against female employees in the matter of transfer, training and 

promotions etc. 

 

I) Payments of Bonus Act 1965 :- The Act  is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages 

to employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 

worked out by taking wages as Rs. 2500/- per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability of 

this Act. 

 

J) Industrial Disputes Act 1947 :- The Act lays down the machinery and 

procedure for resolutions of Industrial disputes, in what situations a strike or 

lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 

K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the State and Central Government to 50). The Act provides for laying 

down rules governing the conditions of employment by the Employer on 

matters provided in the Act and get the same certified by the designated 

Authority. 

 

L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 

have given certain immunities from civil and criminal liabilities. 

 

M) Child Labour (Prohibition &  Regulation Act 1986 :-  The Act prohibits 

employment of children below 14 years of age in certain occupations and 

process and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child labour is prohibited in Building 

and Construction Industry. 
 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions 

of service) Act 1979:- The  Act is applicable to an establishment which employs 

5 or more inter-state  migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in 

another state).The inter-state migrant workmen, is an establishment to which 

this Act becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, traveling expenses from home upto the establishment and 

back, etc. 

 

O) The Building and Other Construction workers   (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the 

establishments who carry on any building or other constructions work and 

employ 10 or more workers are covered under this Act.  

All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the government. The Employer of 

the establishment is required to provide safety measures at the Building or 

construction work and other welfare measures, such as canteens, First Aid 

facilities, Ambulance, Housing accommodations for workers near the workplace 

etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officers appointed by the Government. 
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing 10 persons or more with aid of power or 20 or more 

persons without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 

authority as per rule. The royalty charges paid shall be borne by the 

contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereof 

from time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 

2. Air (Prevention and Control of Pollution Act 1981 

3.  Environmental (Protection) Act 1986 

 

The contractor must commit to adopting Environmental 

management plan for best energy use, waste management, the reduction 

of pollution as in EMS (Environmental Management system)ISO-14001-

2015 
 

65.  ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision 

was wrongly taken, the decision shall be referred to #Superintending 

Engineer (Higher Authority) within 14 days of the notification of the 

Engineer's decision. If the issue is not resolved, any party can refer the matter 

for conciliation within 15 days from the decision given by the #Superintending 

Engineer. 

 

24.2  

(a)  For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending Engineer, both the parties have to refer to 

the #Chief Engineer concerned for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of ChiefOfficer, both parties have to refer to the 

#Secretary, Roads & Building Department, Government of Gujarat for the 

conciliation process. 

If the dispute is not resolved through the conciliation process, 

contractor may refer the dispute to Gujarat Public Works Contract Dispute 

Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 

Higher Authority within 14 days of the notification of the Engineer's 

decision, the Contractor shall not be entitled to any additional 

payment/claim if he doesn’t follow the above sequence in stipulated time. 

However,during such period,hewould not stop the work in any case. 
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SECTION - 4 

CONTRACT DATA 
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#CONTRACT DATA 

 

Clause Reference With 

respect To section 3 

Item marked “N/A” do not apply to this Contract. 

1. The Employers is [CL.1.1] 

 Name: Regional commissioner municipality,  

 Address: Ahmedabad, Gujarat  

 Name of authorized Representative The Chief Officer, Viramgam 

Nagarpalika  ,Viramgam 

 

2. The Engineer is  Municipal  Engineer, Viramgam Nagarpalika, 

Viramgam.  

 

 Name of Authorized Representative: Mr.  

3. The Defects Liability Period is 3 (Three) years from the date of 

completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice 

to proceed with the work.  

 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 

6 Months after start of work with the following milestones: 

[CL.1.1,17&2] 

 

Milestone dates: 

Physical works to be completed Period from the start date 

Milestone 1 i.e.     10% 18 days. 

Milestone 2 i.e.      40 % 72 days. 

Milestone 3 i.e.      80% 144 days. 

Milestone 4 i.e.      100% 180 days. 

 

[CL.2.2& 49.1] 

 

6. The Site is located at As per name of Work, Ta. Viramgam,   

 Dist.: Ahmedabad 

[CL.1.1] 

7. The name and identification number of the Contract is 

Construction of Gutter Line Work at Katarvada at Viramgam 

Nagarpalika, Viramgam. (6th Attempt) 

[CL.1.1] 

8. 

 

 

The works consist of With items as per B.O.Q.  The works shall, 

inter alia, include the following, as Specified, or as directed: 

[CL.1.1] 
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(A) Road Works  

Site clearance; setting – out and layout; widening of existing 

carriageway and strengthening including camber corrections; 

construction of new road/ Parallel service road; bituminous pavements 

remodeling/construction of Junctions, intersections, bus bays, lay-bays; 

supplying and placing of drainage Channels, flumes, guard posts and 

guard other related items; construction/extension of cross drainage 

works, bridge, approaches and other related stones; protective works 

for roads/bridge; all aspects of quality assurance of various 

components of the works; rectification of The defects in the completed 

works during the Defects  Liability Period; submission of “As- built’’ 

drawings and any other related documents; and other item of work as 

may be required to be carried out for completing the work in 
accordance with the drawings and the provisions of the contract and to 

ensure safety. 

 

 (B) Bridge Works  

Site clearance; setting out, provision of foundations, piers abutments 

and bearing; prestressed/reinforced cement concrete superstructure; 

wearing coat, hand railings, expansion joints, approach slabs, drainages 

spouts/ downtake pipes, arrangements for fixing light posts, water 

mains, utilities etc; provision of suitably designed protective works; 

providing wing/return walls; provision of road markings, road signs 

etc.; all aspects of quality assurance; clearing the site and handing over 

the works on completion; rectification of the defects during the Defects 

Liability Period and submission of “As-built” drawings and other 

related documents; and other items of work as may be required to be 

carried out for completing the works in accordance with the drawings 

and the provisions of the contract and to Insure safety 

 

 (C) Other Items 

 

Any Other Items as required to fulfill all contractual obligations as per the Bid 

documents. 

    [CL.1.1] 

10. The following documents also form part of the Contract: 
__________As per clause 2-3_______________________ 

 

[CL.2.3(9)] 

11. The law which applies to the Contract is the law of Union of India  

 

     [CL.3.1] 

12. The language of the Contract documents is English  

 

     [CL.3.1] 

13. Limit of subcontracting              25% of the Initial Contract Price 

 

     [CL.7.1] 

14. The Schedule of Other Contractors 

 

        [CL.8] 

15. The Schedule of Key Personnel  As per Annex – II to Section I  

 

[CL.9] 

16. The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited 

to four. After each occurrence, the contractor will pay an additional 

premium necessary to make insurance valid for four occurrences 

always. 

[CL13] 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be from the issue of Latter of Work 

order 

[CL.21] 
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19. The period for submission of programme for approval of the engineer 

shall be 21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

20. The period between program updates will be 15days. [CL.27.3] 

21. The amount to be withheld for late submission of an updated         

programme shall be Rs.  

[CL. 27.3] 

22. The following events shall also be Compensation Events 

Substantially adverse ground conditions encountered during the 

course of execution of work not provided for in the bidding document.  

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 

to rock excavation,  

(iii) Removal of unsuitable material like marsh, debris dumps, 

etc. not caused by the contractor. 

(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological, or religious structures, 

monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority 

[CL. 44] 

23. The currency of the Contract is Indian Rupees   [CL. 46] 
24. The formula (e) for adjustment of prices are as under:  

• If any of the commodities like Cement, Steel or Bitumen are not 

found applicable in a work, the weight component of that 

commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 

indicated in SBD for the purpose of Price Adjustment} shall be 

clubbed with the weight component of ‘Other Material’ (Pm), such 

that the gross % weight of the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 
 

Adjustment forlabour component 
 

(i) Price adjustment for increase or decrease in the cost due to 

labour shall be paid in accordance with the following formula: 

 

VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 
 

VL = Increase or decrease in the cost of work during the 

month under consideration due to changes in rates for 

local labour 

L0  =The consumer price index for industrial workers for the 

State on 28 days preceding the scheduled date of 

opening of technical  Bids as published by Labour 

Bureau, Ministry of  Labour, Government of India 
 

Li =  The consumer price index for industrial workers for the 

State for the month under consideration as published by 

the Labour Bureau, Ministry of Labour, Government of 

India. 
 

Pl =  Percentage of labor component of the work. 

 

[CL.47] 

 Adjustment for cement component. 
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(ii) Prices adjustment for increase or decrease in the cost of 

cement procured by the contractor  
 

Vc=  0.85 x (Pc/100) x R x (Ci – C0)/C0 
 

Vc  =   Increase or decrease in the cost of work during the 

month under consideration due to changes in rates 

for cement. 
 

C0=  Theall  India wholesale price index for Ordinary 

Portland Cement  on 28 days  preceding the 

scheduled date of  opening of technical bid as 

published by the Office of the Economic Adviser, 

Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 

Ci = The all India average wholesale price index for Ordinary 

Portland Cement for the month under consideration as 

published by Office of the Economic Adviser, 

Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 

 
 

Pc  =  Percentage of cement component of the work 

 

 

 Adjustment for steel component 
 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

contractor shall be paid in accordance with the following formula 
 

Vs  =  0.85 x (Ps/100) x R x  (Si – S0)/S0 

 

Vs=  Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 

 
So= The all India wholesale price index for steel (Mild Steel - Long 

ProductsRebars) on 28 days preceding the date of opening of Bids as published 

by the Office of the Economic Adviser, Department for Promotion of 

Industry and Internal Trade, Ministry of Commerce & Industry. 

 

Si=  Theall India average wholesale price index for steel (Mild Steel - Long 

Products Rebars) for the month under consideration as published by 
Office of the Economic Adviser, Department for Promotion of Industry and 

Internal Trade, Ministry of Commerce & Industry. 

 

Ps  =   Percentage of steel component of the work 

 

Note :  For the application  of this clause, the index ofMild Steel- Long 

products Rebars has been chosen to represent the steel group. 

 
 

 Adjustments of bitumen component 

 

(iv) Price adjustment for increase in the cost of bitumen shall be paid in 

accordance with the following formula 

 

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 
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Vb  = Increase or decrease in the cost of work during the month under 

consideration due to  changes  in rates for bitumen. 

 

Bo  = The official retail price of bitumen at the IOC depot at the nearest 

centre on the day 28 days prior to the scheduled date of  opening of 

technical bid. 

 

Bi  =  The official retail price of bitumen of IOC depot at the nearest 

centre for the 15th day of the month under consideration. 

 

Pb  = Percentage of bitumen component of the work 

 

 

 

  Adjustment of POL (fuel and lubricant) component 

 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 

lubricant) shall be paid in accordance with the following formula 

 

Vf =   0.85 x (Pf/100) x R x (Fi – F0)/F0 

 

Vf  =  Increase or decrease in the cost of work during the month  under 

consideration due to changes in rates  for fuel and lubricants. 

 

Fo  =  The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at the nearest centre on the day 28 prior to 

the date of opening of Bids. 

 

Fi  =  The official retail price of HSD at the existing consumer pumps of 

IOC at the nearest centre for the 15thday  of the month of the under 

consideration. 

 

Pf  =  Percentage of fuel and lubricants component of the work 

 

Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 

 

Adjustment for Construction Machinery 

 

(vi) Price adjustment for increase or decrease in the cost of plant and 

Machinery spare procured by the Contractor shall be paid in 

accordance with the following formula 

   

Vp =   0.85 x (Pp/100) x R x (Pi – P0)/P0 

    

Vp=  Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares 

 

P0 = The all India wholesale price index formanufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 
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Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 

Pi = The all India average wholesale price index formanufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 

Pp  =  Percentage of plant and machinery spares component of the work. 

 

Note:  For the application of this clause, index of Heavy Machinery and parts 

has been chosen to represent the Plant and Machinery Spares group 

 

 

 Adjustment of other materials Component 

 

(vii)  Price adjustment for increase or decrease in cost of local materials 

other than cement, steel, bitumen and POL procured by the contractor 

shall be paid in accordance with the following formula 

 

Vm=  0.85x (Pm/100) x R x (Mi – M0)/M0    

 

Vm  =  Increase or decrease in the cost of work during the month under 

consideration due to change in rates for local materials other than 

cement, steel, bitumen and POL. 

 

M0  = The All Indian wholesale price index (all commodities) on 28 

days preceding the scheduled date of opening of technical Bids, as 

published by the Office of the Economic Adviser, Department for 

Promotion of Industry and Internal Trade, Ministry of Commerce 

& Industry. 

 

Mi=  TheAll  India wholesale price index (all commodities) for the 

month under consideration as published by the Office of the 

Economic Adviser, Department for Promotion of Industry and 

Internal Trade, Ministry of Commerce & Industry.  

 

Pm  =  Percentage of local material components (other than cement, 

steel, bitumen and POL) of the work. 

The following percentage will govern the price adjustment for the 

entire contract: 

1 Labour  -Pl  

2 Cement – Pc  

3 Steel -     Ps  

4 Bitumen - Pb   

5 POL -  Pf  

6 Plant & Machinery Spares Pp  

7 Plant & Machinery Spares Pp  

 TOTAL  
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25.  The proportion of payments retained (retention money) shall be 6%   {CL. 48}   

from each bill subject to a maximum of 5% of final contract price. 

26. Amount of Liquidated damages for For Whole of work {CL.49} 

 delay in completion of works (1/2000)thof the Initial contract  

  price, rounded off to the nearest 

  Thousand, per day. For sectional 

 Completion (wherever specifiedIn 

 item 6 of Contract data) (1/2000)th of  

 initial contract price for #5 km 

 Section, rounded off to the nearest 

 thousand per day. 

 

27. Maximum limit of liquidated damages 10 percent of the Initial    {CL. 49}  

 For delay in completion work  Contract Price rounded off to  

 the nearest thousand 

28. Amount of Bonus for early completion Amount of bonus for early   

      completion of work shall be given  

      as per CL.50 of Section-3 

 

29. Maximum limit of bonus for early  5 percent of the Contract {CL. 50} 

  Completion of work    Price  

 

30. The amount of the advance payment are: {CL. 51 & 52} 

 

 #Nature of Advances    Amount (Rs.) Conditions to 

        Be fulfilled 

 i Mobilization 10% of the contract  On submission of unconditional  

Price Bank Guarantee. (to be drawn  

before the end of 20% of the 

contract period). The contractor 

may furnish four bank guarantees 

of 2.5 % of each valid for the full 

period. 

 

iiEquipment 90% for new and 50% of 

depreciated value for old 

equipment.Total amount 

will be subject to a 

maximum of 5% of the 

ContractPrice 

After equipment is brought to 

site(provided the Engineer is 

satisfied That the equipment is 

required for performance of the 

contract) and on submission of 

unconditional Bank Guarantee for 

amount of advance 

 

 iii Secured Deleted 

  Advance for      

  Non-persish      

  able material 
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  Brought to site    

 

(The advance payment will be paid to the Contractor no later than 28 days 

afterfulfillment of the above conditions). 

 

31. Repayment of advance payment for mobilization and equipment   {CL. 51.3} 

 

The advance loan shall be repaid with percentage deduction from the 

interimpayments certified by the Engineer under the Contract. Deduction shall 

commence in the next Interim Payment Certificate following that in which the 

total of all such payments to the Contractor has reached not less than 20 percent 

of the Contract Price or 6 (six) months from the date of payment of first 

installment of advance, whichever period concludes earlier, and shall be made at 

the rate of 20 percent (collectively for both Mobilization Advance and 

Equipment Advance) of the amounts of all Interim Payment Certificate until 

such time as the loan has been repaid, always provided that the loan shall  be 

completely repaid prior to the expiry of the original time for completion pursuant 

to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to 

bedecided after evaluation of the bid) as additional security in terms of ITB 

Clause 29.5 

The standard form of Performance security acceptable to the Employer shall be 

an unconditional Bank Guarantee of the type as presented in Section 8 of the 

Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A.                       {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets      {CL. 58}   

are required within 28 days of the issue of certificate of completion of the whole 

or section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58}by the 

Date required is Rs. …….. Lakhs. 

37. The following events shall also be fundamentals breach of contract:       {CL.59.2} 

“The  Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} 

the Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION - 5 

TECHNICAL SPECIFICATION 
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SECTION - 6 

FORM OF BID 
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FORM OF BID 

 

Description of the Works: 

 ------------------------------------------------------------------------------------------------------------- 

 ------------------------------------------------------------------------------------------------------------ 

 ------------------------------------------------------------------------------------------------------------- 

 BID 

 To  : 

 Address : 

 

 

1. We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, Bill of Quantities 

and Addenda for the sum (s) of 

 

 

 

(------------------------------------------------------------------------------------------------------) 

 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer’s notice to commence, and to 

complete the whole of the Works in the Contact within the time stated in the 

document 

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 

time before the expiration of that period. 

4. Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between 

us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

  

Dated this -------------------------    day of ----------------------------------- 20 

Signature ----------------------------------------------- in the capacity of ---------------------

------- duly authorized to sign bids for and on behalf of ---------------------------------- 

(in block capitals or typed) 

Address 

 

 

 

Witness 

            

Address 

 

 

 

Occupation 
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SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

 

Preamble 

 

 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 

Conditions of Contract, Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be the 

actual quantities of work ordered and carried out, as measured by the Contractor 

and verified by the Engineer and valued at the rates and prices tendered in the 

priced Bill of Quantities, where applicable, and otherwise at such rates and prices 

as the Engineer may fix within the terms of the Contract. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so 

far as it is otherwise provided under the Contract, include all constructional 

plant, layout, supervision, materials, erection, maintenance, insurance, profit, 

taxes and duties, together with all general risks, liabilities and obligations set out 

or implied in the Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 

5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 

to enter a rate or price shall be deemed to be covered by other rates and prices 

entered in the Bill of Quantities (in case of Item rate contract). 

 

6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 

provided the cost shall be deemed to be distributed among the rates and prices 

entered for the related items of Work. 

 

7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 

sections of the contract documentation shall be made before entering rates or 

prices against each item in the Bill of Quantities. 

 

8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 

building are to be followed. 

 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 

 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 

blasting, or the use of metal wedges and sledgehammers, or the use of 

compressed air drilling for its removal, and which cannot be extracted by ripping 

with a tractor of at least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES  

(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit RateIn 

figures 

Amount 

 

      

-------- As per Separate sheet attached --------- 

      
 

I/We am/are willing to carry out the work at………………….% above/below percent(Should 

be written in figures and words) of the estimated rate mentioned above. Amount of my /our 

tender works out as under. 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 

(B) For Item Rate Tender (For above INR50Cr.): 

 

Item 

No 

Description of Item 

(with brief specification 

and reference to book of 

specifications) 

Quantity Unit Rate Amount 

In 

figures 

In 

Words 

       

-------- As per Separate sheet attached --------- 

       

 

(A) Total Tendered Amount 

(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 

(in words)………………………………………………….………………………………………………... 

(C)Net Tendered Amount (A-B) (in figure) ……………………………… 

(in words)………………………………………………….………………………………………………... 

# 

1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 

2 The labourcess will be deducted as per prevailing rules i.e. 1% of the work done. 

3 GST and Income tax TDS will be deducted at a source while making payments of bills   

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in 

S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 

of difference of cement consumption have been deducted from the rate of original item 

at the rate of input rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of -------------  (Name of  Contractor hereinafter called “the Bid”) 

 

KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of --------------------------------------------- (name of country) having our 

registered  office at -------------------------------------------------------( hereinafter called  

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ----------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

 

 

SEALED with the Common Seal of the said Bank this ---------------------- day of ------ 20 

 

THE CONDITIONS of these obligations are: 

 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 

 

(2) If the Bidder has been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity: 

 

A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 

B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 

C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 

 

   We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to him owing to the occurrence of one or any of 

the three conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date -------------------** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 

 

 

DATE ---------------------------------------  SIGNATURE------------------------------ 

 

 

WITNESS ---------------------------------  SEAL -------------------------------------- 

 

 

(Signature, name and address) 

 

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in 

Clause 16.1(Bid Security) of the Instructions to Bidders. 

 

**45 days after the end of the validity period of the Bid. Date should be 

inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 

 

 TO, 

 ------------------------------------------------------------------ (Name of Employer) 

 ------------------------------------------------------------------- (Address of Employer) 

 ------------------------------------------------------------------- 

 

WHEREAS  ----------------------------------------------------------- (name and address of 

contractor) (hereafter called “the Contractor”) has undertaken, in  pursuance of 

Contracts No. ------------------------- dates -------------------------- to execute -----------------

--------- (name of Contract and brief description of Works) (hereinafter called “The 

Contract”) 

 

 AND WHEREASit has been stipulated by you in the said Contract that the 

Contractorshallfurnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligation in accordance with 

the Contract. 

 

 AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor,  up to a total of ------------------------------------------ 

(amount of guarantee)* ---------------------------- (in words), such sum being payable in 

types and proportions of currencies in which the Contract prices is payable, and we 

undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of  ---------------------------------------- 

(amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

 

 We hereby waive the necessity of your demanding the said debt from the contractor  

before presenting is with the demand. 

 

We further agree that no change or addition to or other modification of the terms of 

the Contract to of the Works to be performed thereunder or of any of the Contract 

documents which may be made between your and the Contractor shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any 

such charge, addition or modifications. 

 

 This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 

 

    Signature and Seal of the guarantor ----------------------------- 

  

    Name of Bank ----------------------------------------------- 

 

    Address ------------------------------------------------ 

    Date --------------------------------------------------- 

________________________________________________________________________________ 

*An amount shall be inserted by the Guarantor, representing the percentage the 

Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 

[Clause 34.1.  (A)] 

 

 TO, 

 ------------------------------------------------------------------ (Name of Employer) 

 ------------------------------------------------------------------- (Address of Employer) 

 ------------------------------------------------------------------- 

 

WHEREAS  ----------------------------------------------------------- (Name and address of 

contractor) (hereafter called “The Contractor”) has undertaken, in  pursuance of 

Contracts No. ------------------------- dates -------------------------- to execute -----------------

--------- (Name of Contract and brief description of Works) (hereinafter called “The 

Contract”) 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligation in accordance with 

the Contract. 

 

 AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor,  up to a total of ------------------------------------------ 

(amount of guarantee) ---------------------------- (in words), such sum being payable in 

types and proportions of currencies in which the Contract prices is payable, and we 

undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of  ---------------------------------------- 

(amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

 

 We hereby waive the necessity of your demanding the said debt from the contractor  

before presenting is with the demand 

 

We further agree that no change or addition to or other modification of the terms of 

the Contract to of the Works to be performed thereunder or of any of the Contract 

documents which may be made between your and the Contractor shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any 

such charge, addition or modifications. 

 

 This guarantee shall be valid until28 days from the project completion date. 

 

    Signature and Seal of the guarantor ----------------------------- 

  

    Name of Bank ----------------------------------------------- 

 

    Address ------------------------------------------------ 

 

    Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

 TO, 

 

 -------------------------------------------------------------------------------- (Name of Employer) 

 

--------------------------------------------------------------------------------(Address of Employer) 

 

 -------------------------------------------------------------------------------- (Name of Contractor) 

 

 Gentlemen: 

 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, -------------------------------

------------------- (name and address of Contractor) (hereinafter called “the 

Contractor”) shall deposit with  -----------------------------------------------------  (name of 

Employer) a  bank guarantee his proper and faithful performance under the said 

Clause of the Contract in an amount of -------------------------- (amount of Guarantee)* -

------------------------------------ in words). 

 

We, the --------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to ---------------------------------------- 

(name of Employer) on his first demand without whatsoever right  of obligation on 

our part and without his first claim to the Contractor, in the amount not exceeding ---

---------------------- (amount of guarantee)* -------------------------------------------  (in 

words) 

 

We further agree that no change or addition to or other modifications of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between --------------------------------- (name of 

Employer) and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modifications. 

 This guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract until -------------------------------------- (name of 

employer) receives full repayment of the same amount from the contractor. 

      

 

YOUR’S TRULY 

 

  Signature and Seal ______________________________________ 

  Name of Bank/ Financial Institution _________________________ 

  Address ___________________________________ 

  Date __________________________ 

__________________________________________________________________________ 

* An amount shall be inserted by that Bank or Financial Institution representing the 

amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letterhead paper of the Employer) 

 

 

        ______________________ (date) 

 To, 

 _______________________________ (Name and address of the Contractor) 

  

 _______________________________ 

 

 ______________________________ 

 

 Dear  Sirs, 

 

  This is to notify you that your Bid dated ________________ for execution of 

the ___________________________ (Name of the contract and identification number, as 

given in the Instructions to Bidders) for the Contract Price of Rupees ___________ 

(_____________)  (amount in words and figures) as corrected and modified in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

 You are requested to furnish performance security, in the form detailed in 

para 34.1ofITB for an amount equivalent to Rs. ________ within 10 days of the receipt 

of this letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e. up to ______________ and the Additional Performance Security for an 

amount equivalent to Rs. ________ shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to ______________ and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

     

 

        Yours Faithfully 

 

 

 

     Authorized Signature 

     Name and title of Signatory 

     Name of Employer 

 

 

 

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected.  
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 

 

        ------------------------------- (date) 

 To, 

 

 _____________________________ (Name and address of the Contractor) 

 

 ______________________________ 

 

 ______________________________ 

 

 Dear Sirs, 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of________ _____________________________ 

 _____________________________________________________________________ 

 __________________________________________________________________ at  a bid Price  of Rs. 

_____________________________________________________. 

 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

 

       Yours faithfully 

 

     (Signature, name and title of signatory authorized 

     To sign on behalf of Employer) 
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AGREEMENT FORM 

 

  

 

This agreement, made on the ________________ day of ______________ between  

________________________ (name and address of Employer) (Hereinafter called “the 

Employer) and ___________________________________________ (name and address of 

contractor) hereinafter called “the Contractor” of the other part. 

 

Whereas the Employer is desirous that the Contractor execute 

 

 ________________________________________________________________________ 

 

Name and identification number of contract (hereinafter called “the works”) and the 

employer has accepted the Bid by the Contractor for the execution and completion of 

such works and the remedying of any defects therein, at a cost of Rs. 

_____________________ 

 

 NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part of this 

Agreement. 

 

2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 

3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 

4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 

i ) letter of Acceptance  

ii ) Notice to proceed with the works:  

iii ) Contractor’s Bid  
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iv ) Conditions of contract: General and Special  

v ) Contract Data  

vi) Additional conditions  

vii ) Drawings  

viii ) Bill of Quantities and  

ix ) Any other documents listed in the Contract 

data as forming part of the Contract. 

 

 

 In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 

  The Common seal of ________________________________________ 

 Was hereunto affixed in the presence of : 

 

 

  Signed, sealed and Delivered by the said ________________________ 

 

 

In the presence of  

 

 

 

Binding signature of Employer ___________________________________________ 

 

Binding Signature of Contractor __________________________________________ 
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UNDERTAKING 
(For Investment) 

 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the   value of the work during implementation of the contract. 

 

 

                ______________________________________     

(Signed by an Authorized officer of the firm) 

 

 

 ___________________ 

                                                                Title of officer 

 

 

 ___________________ 

 Name of firm 

 

 ______________ 

 

 DATE 
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UNDERTAKING 
(For Validity) 

 
 

 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period ................................. days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of that period. 

 

 

 

                ______________________________________     

(Signed by an Authorized officer of the firm) 

 

 

 ___________________ 

                                                                Title of officer 

 

 

 ___________________ 

 Name of firm 

 

 ______________ 

 

 DATE 
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SECTION - 9 

DRAWINGS 

-------- As per Separate attached --------- 
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 


