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PASCHIM GUJARAT VIJ COMPANY LIMITED  
Regd. & Corp. Office: “Paschim Gujarat Vij Seva Sadan” Off. Nana Mava Main Road, 

Laxminagar, Rajkot–360004 

CIN : U40102GJ2003SGC042908 Website : www.pgvcl.com  

DIVISION OFFICE, NAKHATRANA 
Power House Compound, Opp.Court, Nakhatrana (Kutch) – 370615  

Phone No.(02835) 221107, Fax.(02835) 221105, E-mail - eenaliya.pgvcl@gebmail.com 

TENDER NO.732/09             PR No.863270 

Sub: Tender for Erection & Maint. of HT-LT Line work under various scheme under 
Nakhatrana Sub Division. 

ExecutiveEngineer, Nakhatrana Division invites “On line Tenders” for Erection & Maint. of 

HT-LT Line work under various scheme under Nakhatrana Sub Division. 

Tender Details: Table No.1 
Sr. 
No. 

Description 
1 Tender No.:  No.732/09 
2 Estimated cost in Rs.  29,96,018.36 
3 Tender Fee in Rs. (non-refundable) with 18 % GST  

(Payment of Tender Fee must be accepted through on line only by RTGS / 
NEFT in PGVCL Bank Account No. 00000031000722038, Name of Bank : 
State Bank of India, IFSC Code No. SBIN0011005, Account holder : 
PASCHIM GUJARAT VIJ COMPANY LIMITED) (This is mandatory)     

1,475.00 

4 Earnest Money Deposit amount in Rs. (1 % of Tender Amount)  
(Payment of Tender Fee must be accepted through on line only by RTGS / 
NEFT in PGVCL Bank Account No. 00000031000722038, Name of Bank : 
State Bank of India, IFSC Code No. SBIN0011005, Account holder : 
PASCHIM GUJARAT VIJ COMPANY LIMITED) (This is mandatory)     

30,000.00  
 

5 
On line (e-tendering) Tender offer download last Date 02/07/2026 
up to 17:00 hours only. (This is mandatory) 

 

6 On line (e-tendering) Tender offer submission last Date 02/07/2026 
up to 18:00 hours only. (This is mandatory) 

 

7 Date & Time for pre bid meeting (If Required) No 
8 Only online submission of all the relevant Documents is allowed. 

No Offline / Physical submission is require. Offers in physical 
form will not be accepted in any case. (This is mandatory)     

 

9 Date of opening of On Line Technical Bid at Date 03/07/2026 @ 
11:00 hours (if possible)  

 

10 Date of opening of On Line Price bid, Date 03/07/2026 @ 12:00 
hours (if possible) 

 

11 Validity of Bid 120 Days 
 

 
 
 
 

       Executive Engineer 
       Division Office,  PGVCL, Nakhatrana. 
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SECTION – 1 
 

GENERAL INFORMATIOS FOR BIDDERS 
1 DEFINITION 
1.1 The "PGVCL" shall mean the Executive Engineer, Nakhatrana Division, PASCHIM GUJARAT VIJ 

COMPANY LTD., having its corporate office at Nanamava Main Road, Laxminagar, Rajkot. 
With expression shall unless repugnant to the context include its permitted assigns or 
successor / authorized representatives. 

1.2 The "Contractor" / Successful Bidders shall mean the Bidders, whose tender has been 
accepted by the PGVCL for award of the contract and shall include his authorized 
representatives. 

1.3 The "Engineer-in-Charge" shall mean the authorized officer of the PGVCL to act as Engineer-
in-Charge to supervise the work – for the purpose of the contract. 

1.4 The "Specification" shall mean the tender forming a part of the contract along with 
Performa, schedules and drawings. 

1.5 The "Order" shall mean the official letter issued by the PGVCL, informing the bidder that his 
tender has been accepted. 

1.6 The "Contract" shall mean the agreement to be entered into by the PGVCL with the 
contractor and shall include the commercial technical and general conditions, schedules, 
drawings and any other conditions specifically agreed between the parties forming a part of 
the contract. 

1.7 The "EMD" shall mean Earnest Money Deposit. 
1.8 The "Contract Value" shall mean the total amount indicated in the contract agreement as per 

order placed by the PGVCL and calculated from the quantities indicated in the tender. 
1.9 The "Completion Period" shall mean the period starting from the date of issue of "Order" and 

required to complete the work in all respect. 
1.10 The "Work" shall mean activities to carry out for the entire scope of this Tender. 
1.11 “Inspector” shall mean the any person nominated by PGVCL from time to time to inspect the 

works under the contract and/or duly authorized representative of the PGVCL “Letter of 
Award” shall mean the official notice issued by the PGVCL notifying the contractor that his 
bid has been accepted. 

1.12 “Date of Contract” Shall mean the date on which Letter of award has been issued. 
1.13 “Month” shall mean the calendar month day or days unless herein otherwise expressly 

defined shall mean calendar day or days of 24 hours each. 
1.14  “A Week” shall men the continuous period of seven days. 
1.15  HT means High Tension, LT means Low Tension & UG means Under Ground.  
1.16 Electricity Rules: - All the works shall be carried out in accordance with latest rules under 

Electricity Act- 2003 
1.17 Testing: - After completion of work execution required Tests are to be taken in presence of 

Engineer in Charge whenever required. 
1.18 Definition of “Similar work” for overhead network: Erection of overhead electric Network 

up to voltage level 22 KV 
1.19 Definition of “Similar work” for underground network: Laying of HT / LT Underground 

Power cable network for Distribution system. 
 

2 PRE QUALIFICATION CRITERIA / ELIGIBLE CRITERIA FOR BIDDERS 

2.1.1 Only registered vendor in PGVCL shall be entitled for participating in tender 
process. Bidders also fulfilling eligibility criteria as mentioned in section 1 Sr. no. 2.2. 
and having experience of erection & maintenance of overhead HT/LT lines, 
Transformers, underground cable work, along with satisfactory work completion 
certificate regarding execution of work, including work order outward number along 
with its value, from order issuing authority, for last 3 (three Years) _ ending last day 
of month previous to the one in which tenders are invited., of any DISCOM of GUVNL 
or any Govt. / Private DISCOM of any state of India.  The work executed through open 
/ advertised tender shall only be considered for experience of work. The work done 
through limited tender shall not be considered for experience. These bidders will 
be considered as an experience bidder. 

Date:        
Sign & Stamp of the Bidder 
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2.1.2 Bidders fulfilling eligibility criteria as mentioned in section 1 Clause No.2 and sub 
clause No. 2.2 and not possessing any experience of erection & maintenance of 
overhead HT/LT lines, Transformers, underground cable work can also participate in 
tender for erection & maintenance of overhead HT/LT lines, Transformers, 
underground cable work. These bidders will be considered as an NEW bidder. 

2.2 Following documents are mandatory for the Bidders. 
 Work Completion certificate (by Order Issuing Authority only) with copies of Work 

Orders for the similar works executed. 
 Memorandum of Association or partnership deed. 
 Document showing P.F. Number obtained by the bidder. 
 Power of attorney if any for signing the bid documents. 
 Latest solvency certificate issued by Nationalized or scheduled bank for a sum of 

Minimum 20% of Tender cost 
 Registration Number under Shop and Estt. Act (If as case may be applicable) 
 PF Code Number allotted by concerned PF Authority 
 Labour License (If as case may be applicable) 
 Registration under ESIC (If as case may be applicable) 
 Type test certificates for Cable Box, Straight through Joints(In Case of UG Work 

Involved). 
 E. P. F. Registration in the name of bidder. 
 GST Registration Certificate in the name of bidder 
 PAN card in the name of bidder 
 Valid Labour Insurance Policy in the name of bidder  
 Latest bank solvency certificate from any Nationalized/Scheduled bank  
 Adhar Card (Optional) (In case of Bidding is done on Individual name) 
 Valid Electrical License of the Contractor   
 The vendor registration certificate issued form Circle office is to be attached.  
 Latest Income Tax Return. 

 
  Bidder has to upload scanned copies of original (Notarized / self-attested copies 
 of original - as specified in this tender) with bid. It shall be sole responsibility of the 
 bidder that the uploaded scanned documents (in PDF form) remain legible and 
 should  not be password protected. 
 

2.3 Conflict of Interest among Bidders/ Agents:- 
 A bidder shall not have conflict of interest with other bidders for Particular quoted item. 
Such conflict of interest can lead to anti-competitive. Practices to the detriment of 
procuring Entity’s interests. The bidder found to have a conflict of interest shall 
bedisqualified. A bidder may be considered to have a conflict of interest with one or more 
parties in this bidding process for particular quoted item, if:  

a) they have proprietor/partner(s) / Director(s) incommon; or 

b) they receive or have received any direct or indirect subsidy / financial stake from any of 
them; or 

c) they have the same legal representative / agent for purposes of this bid; or 

d) they have relationship with each other, directly or through common third parties, that 
puts them in a position to have access to information about or influence on the bid of 
another bidder; or 

e) Bidder participates in more than one bid in this bidding process. Participation by a bidder 
in more than one Bid will result in the disqualification of all bids in which the parties are 
involved. However, this doesnot limit the inclusion of the components / sub-assembly / 
Assemblies from one bidding manufacturer in more than one bid. 

f) in cases of agents quoting in offshore procurements, on behalf of their principal 
manufacturers, one agent cannot represent two manufacturers or quote on their behalf in 
a particular tender enquiry. One manufacturer can also authorize only one agent/dealer. 
There can be only one bid from the following: 

Date:        
Sign & Stamp of the Bidder 
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1. The principal manufacturer directly or through one Indian agent on his behalf; and 
2. Indian/ foreign agent on behalf of only one Principal. 

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the contract that is the subject of the Bid; 

h) In case of a holding company having more than one independently manufacturing units, or 
more than one unit having common business ownership/ management, only one unit 
should quote. Similar restrictions would apply to closely related sister companies. Bidders 
must proactively declare such sister / common business / management units in same / 
similar line of business. 

i)  Bidder shall not act in contravention / violation to the provisions of competition act, as 
amended from time to time. 

Every bidder should, at the time of submission of bid; give a declaration, that bidder shall 
not have conflict of interest with other bidders, as above. 

3 INSTRUCTIONS FOR e TENDERING (ON LINE TENDERING) TO BIDDERS 
 
3.1 Bidders willing to participate in tender will have to get themselves registered on 

website https://tender.nprocure.com 
3.2  Bidders willing to participate in tender should have valid digital certificate / Digital 

Signature as per Information technology Act 2000 using which they can sign their 
electronic bids. Bidders can also procure the same from (n) code solutions, a division of 
GNFC Ltd., who are licensed certifying authority by Govt. of India. 

    Download tender Documents from PGVCL web site up to date shown in the tender 
document.  

3.3 For details regarding digital certificate and related training the below mentioned 
address may be contacted 
(n) Code Solution A division of GNFC, 403, GNFC Info Tower, Bodakdev, Ahmedabad 
380054. 
Tel: +91 26857316/17/18; Fax: +91 79 26857321;40007533 
Toll Free No: 1-800-233-1010 Mob: 9327084190; 9898589652, E-mail: nprocure@ncode.in 

3.4 Bidders who already possess valid Digital certificate need not procure a   new digital 
certificate. 

3.5 Bidders can prepare and edit their offers number of times before tender submission 
date and time as mentioned in this tender details table no1.  After tender submission 
date and time, bidder cannot edit their offer submitted in any case. No written or 
online request in this regard shall be granted. 

3.6 Bidder shall submit their offer, i.e. Technical Bid as well as price bid in Electronic 
format on website https://tender.nprocure.com before the validity period mentioned in 
tender details Table no1.   

3.7    Offers submitted without digitally signed will not be accepted. 
3.8 Only online submission of all the relevant Documents is allowed. No Offline / Physical   

submission is require. Offers in physical form will not be accepted in any case.  
 

4 UNDERSTANDING AND CLEARIFICATIONS ON DOCUMENTS AND SPECIFICATIONS 
4.1 All interested parties are requested to understand this Tender Document in detail in 

order to comply with PGVCL’s requirements including but not limited to the Tender 
fees, EMD and deadlines, selection criteria, selection methodology, scope of work, 
and minimum technical standards. 

4.2    The Bidder is required to carefully examine the specifications and documents and 
fully inform himself as to all the conditions and matters which may in any way affect 
the Work or the cost thereof. If any Bidder finds discrepancies or omissions in the 
specifications and documents or is in doubt as to the true meaning of any part, he 
shall at once request in writing in advance before filling in the tender, within the 
time limit as per Table no 1, for an interpretation / clarification by the PGVCL 
Nakhatrana Division office. Then The PGVCL Nakhatrana Division office will issue 
interpretation and clarifications as he may think fit of such interpretations and 
clarifications, the Bidder may submit his bid but within the time and date as 
specified in the Table no1. All such interpretations and clarifications shall form a 
part of the specifications and documents, and accompany the bidder's proposal.  

Date:        
Sign & Stamp of the Bidder 
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In case of difference of opinion about interpretation of specification etc. the 
decision of Executive Engineer, Nakhatrana Division will be final and shall be binding 
to the contractor. 

4.3 Verbal clarifications and information given by the PGVCL or his employee(s) or his 
representative(s) shall not in any way be binding on the PGVCL. 

4.4 All interested parties requested to strictly abide by all terms prescribed in this RFP 
Document and provide accurate information to the best of their knowledge without 
misleading PGVCL to be considered for participation in this Project. 

4.5 Bidders should be in touch with websites https://tender.nprocure.com & 
www.pgvcl.com for information regarding revision / corrigendum / Amendment in 
the Tender Document till due date of online submission and thereafter. No 
separate information shall be sent in this regards and also not publish in 
newspaper. 

 

5  TENDER FEES (Non Refundable & Non-transferable) 
Existing rate of GST will be levied on following tender fees as per GST Rules in force 
during this Tender Period. 
5.1 The Tender fees is payable, as per following Table, between the dates & time 

mentioned in Table no 1, by online RTGS / NEFT only. The bank detail is as under... 

Name of Bank :  State Bank of India 

Bank Account No.  00000031000722038  

IFSC Code No.  SBIN0011005 

Account holder :  PASCHIM GUJARAT VIJ COMPANY LIMITED 

Sr. No. Tender Amount 
Tender Fees in 

Rs. 
Present rate of 

GST 
Total Tender 

Fee 

1 Up to Rs 5,00,000/- 500.00 18% 590.00 

2 
Above Rs 5,00,000/- up 
to Rs 10.00.000/- 

750.00 18% 885.00 

3 
Above Rs 10,00,000/- up 
to Rs 25.00.000/- 

1000.00 18% 1180.00 

4 
Above Rs 25,00,000/- up 
to Rs 50.00.000/- 

1250.00 18% 1475.00 

 

5.2  The tender fees once paid for tender document will not be refunded under any 
 circumstances or not transferred to other bidder.  

5.3 The Tender Fees is Non-refundable under Normal Circumstances. However, if 
purchaser Company decides to scrap/cancel the Tender, by one or another reason, in 
which Bidders are not responsible for cancellation/scarp of Tender fee without GST 
amount may be refunded to bidder(s), at sole discretion of the Purchaser Company. 

5.4 RTGS / NEFT original transaction slip for tender fees should be uploaded with the bid 
online. 
 

6 EARNEST MONEY DEPOSIT (EMD) 
6.1 The EMD payable, between the dates & time mentioned in Table no 1, by online RTGS / 

NEFT only. The bank detail is as under (The EMD Amount is 1 % of the Tender Estimated 
Cost.) 

Name of Bank :  State Bank of India 

Bank Account No.  00000031000722038  
IFSC Code No.  SBIN0011005 

Account holder :  PASCHIM GUJARAT VIJ COMPANY LIMITED 

6.2 RTGS / NEFT transaction slip for EMD should be uploaded with the bid online.  
6.3 The EMD of all unsuccessful bidders except that of the successful bidder will be returned 

after the award of the contract. 
6.4  EMD of the successful bidder to whom a contract is awarded will be returned after the said 

bidder pays the security deposit and signsthe contract agreement.  
6.5 If the successful bidder fails to submit a Security Deposit within 15 days from the date of 

LOA of the contract or fails to sign the contract agreement then the EMD amount will be 
forfeited in favour of PGVCL without any notice or and action for “Stop deal” will be  

Date:        
Sign & Stamp of the Bidder 
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initiated as decided by tender inviting authority 
6.6 No interest will be payable by the PGVCL on the above Deposit. 
6.7 Tenders submitted without Earnest Money Deposit by the firms will be rejected without 

entering in to further correspondence in this regard and no reference will also be made. 
 

7 On line Tenders 
7.1 Technical & Commercial Bid : 
7.1.1 Following documents are mandatory and to be in submitted through online only along 
with the stamp & Sign of bidder. No Offline / Physical submission is require. Offers in 
physical form will not be accepted in any case. Bidder has to upload scanned copies of 
original (Notarized / self-attested copies of original - as specified in this tender) with 
bid. It shall be sole responsibility of the bidder that the uploaded scanned documents 
(in PDF form) remain legible and should not be password protected.  
1 Attested Copy of successful work Completion certificate, as mentioned on page no 5 

point no 2.11 of this document.  
2 Attested copy of Memorandum of Association or partnership deed. 
3 Attested copy of document showing P.F. Number obtained by the bidder. 
4 Attested copy of power of attorney if any for signing the bid documents. 
5 Attested copy of latest solvency certificate issued by Nationalized or scheduled 

bank. 
6 Attested Copy of registration Number under Shop and Estt. Act (If as case may be 

applicable) 
7 Copy of PF Code Number allotted by concerned PF Authority 
8 Copy of Labour License (If as case may be applicable) 
9 Copy of Registration under ESIC (If as case may be applicable) 

10 All Annexure of this tender documents, duly signed by the bidder, in chronological 
order only. 

11 Certificate – A 
12 Copy of Tender Document duly signed and stamped on each page. 
13 Type test certificates for Cable Box, Straight through Joints(In Case of UG Work 

Involved). 
14 The contractor shall have a separate provident fund code of RPFC and the 

Contractor who do not possess separate P.F. Code shall not be considered for 
acceptance of tender. 

15   Contractor has to submit such certificate showing separate P.F. Code along with 
tender. 

16 List of available safety gadgets, as per annexure XI, with the bidder. 
17 Attested copy of Valid Electrical License of the Contractor  
18 Attested copy of vendor registration certificate issued form Circle office. 
19 Attested copy of Latest Income Tax Return. 
20 Copy of documents mentioned in Section 1, Clause No. no 2.2 of this tender. 

 

7.2 Commercial / Price Bid: 
7.2.1 The bidder must clearly quote their rates in Schedule – B of this tender, in 

percentage above than, below than or equal to, the tender rate in figure as well as 
in words. The bidder should specify whether the quoted rates are with or without 
prevailing taxes, if applicable, in force at that time, The bidder must work out the 
total price of their tender offered accordingly and the total amount should be 
clearly written in words & figure, in case of any discrepancy whatever written in 
 words shall prevail. Company shall at liberty to decide the matter as it deem fit. 

7.2.2   In case of non SOR rate, Item wise rate should be mentioned and item wise rate 
will be consider for the lowest party. 

7.2.3 Further bidders, for “On line tenders”, are requested to submit price – bid on-
line only and not to submit the price bid in physical form. This is mandatory. If 
price bid is submitted in physical form, same will not be opened and only on-line 
submitted price bid will be considered for evaluation. In On Line price Bid, GST is 
to be mentioned in separate raw/Column. 

7.2.4  PGVCL reserves the right to reject any OR all tenders without assigning any 
reasons thereof. 

Date:        
Sign & Stamp of the Bidder 
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7.2.5 No deviation in terms & condition in Schedule-B and Technical Specification will be 
entertained. All the documents related to this Tender shall be final and binding to 
all the bidders. Any ignorance for this shall not relieve the contractor from their 
contractual liability arising as per Tender documents. 

8. The works referred herein shall cover the entire scope of the Tender. 
9. The issuance of bid document would not mean that the bidder has qualified for the 

bidding. Hence bidders should ensure themselves of their credentials before submitting 
their offer. 

10. Executive Engineer, PGVCL, Nakhatrana Division reserves the right to spread the order if 
required. 

11. Does not anticipate change in the PGVCL ownership during the proposed period of work. 
 

13. AMENDMENT TENDER 
13.1 At any time prior to the deadline for submission of bids, as mentioned in Table1, PGVCL 

may, for any reason, whether at its own initiative or in response to a clarification 
requested by a respective bidder, modify the bidding documents by amendments. 

13.2 The amendment will be notified, only on PGVCL Website & n-procure website in case of on 
line tender, PGVCL will bear no responsibility or liability arising out of noncompliance of 
the same in time or otherwise. 

13.3 Such amendments, clarification etc. shall be binding on the bidders and will be given due 
consideration by the bidders while they submit their bids and invariably enclose such 
documents as a part of the bid. 

 
14. SUBMISSION OF TENDERS 

14.1  Follow all the instructions narrated this tender document for submission and no any 
further communication in the matter will be entertained. The Bidders must ensure that 
all the Annexures are completely filled in their tenders and the information called for is 
given in totality. A set of complete tender documents is required to be submitted duly 
signed and stamped by authority competent to sign on behalf of bidder on each page as 
a token of unconditional acceptance to the conditions of various clauses of tender 
documents. The bidder's bid and the documents attached there to shall be considered 
for forming part of the contract documents. 

14.2 For “On Line Tenders” 

14.2.1 Tender Papers & Specifications may be down-loaded from Web site 
https://tender.nprocure.com (For view, download and on line submission) and 
PGVCL web site www.pgvcl.com (For view & down load only).  

14.2.2 The bidder has to follow instruction given in this section point no 4 to 7. Only 
online submission of all the relevant Documents is allowed. No 

Offline / Physical submission is require. Offers in physical form will 
not be accepted in any case. Bidder has to upload scanned copies of 
original (Notarized / self-attested copies of original - as specified in this 
tender) with bid. It shall be sole responsibility of the bidder that the uploaded 
scanned documents (in PDF form) remain legible and should not be password 
protected.  

 Price bids to be submitted ON LINE only before time limit specified in “Tender 

Details” Table no1 of this document. 

15. REJECTION OF TENDER: 
15.1 The Bidders is expected to examine all instructions, terms, conditions, schedules and 

other details called for in this specification and keep himself fully informed about all 
which may, in any way, affect the work, or cost thereof. The bidder should sign on 
each page of tender documents, as mentioned in Section 1 point no.17, failure to 
furnish the required information or submission of tender not as per the specification 
will be at the Bidders risk may result in rejection. 

15.2  The offer is liable summarily rejected if it contains. 
a) Deviation/Addition/Alternations/Omissions in bidding schedules. 
b) Deviation and contradictions to the terms and conditions specified in this tender. 

 
Date:        
Sign & Stamp of the Bidder 
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15.3  If any bidders firm or/and partner or proprietary firm anywhere in companies 
(PGVCL, UGVCL, MGVCL, GETCO, DGVCL, GSEC) under GUVNL are under criminal 
investigation for any kind of fraud for public and theft of material or/and with 
handlings the material and any civil and/or criminal case pending at any stage than 
offer of such bidder /firm will be out rightly rejected. 

15.4 Bids submitted after the time and date fixed for the receipt of bids online as set out 
in the Table no1, shall be rejected. 

15.5 Any deviation found in Data/Details/Documents in online offer (e-tendering) 
submitted documents of bidder, offer of the same shall be liable for rejection at the 
discretion of PGVCL. 

15.6 The Bidders shall specifically note that any over writing or corrections or manuscript 
in the bid shall be ignored and will not be considered authentic unless same are 
signed with Bidder's Stamp/Seal as mentioned in Section 1 point no. 17 

15.7   Conditional bids shall not be accepted. 
15.8     DELAYED AND LATE TENDERS: 

No tender shall be accepted / opened, as mentioned in the Table no 1, in any 
case which are received after due date and time of the receipt of tender 
online. Any correspondence in the matter will not be entertained. 

 
16. LANGUAGE OF THE TENDER 

All information in the bid shall be in English. Information in any other language shall be 
accompanied by its translation in English. Failure to comply with this may disqualify a bid. In 
the event of any discrepancy in meaning, the English language copy of all documents shall 
govern. 

 
17. SIGNATURE OF BIDDER 

17.1 The bid must contain the name, residence, address and place of business of the 
person or persons making the bid and must be signed and sealed by the bidder with 
his usual signature. The name of all persons signing should also be typed or printed 
below the signature. 

17.2 Bids by corporation/ company must be signed with the legal name of the 
corporation/ company by the President, Managing Director or by the Secretary or 
other person or persons authorized to bid on behalf of such corporation/ company in 
the matter. 

17.3 A bid by a person who affixes to his signature the word 'President', 'Managing 
Director' 'Secretary', 'or other designation without disclosing his principal will be 
rejected. 

17.4 Satisfactory evidence of authority of the person signing on behalf of the Bidder shall 
be furnished with the bid. 

17.5 The Bidder's name stated on the tender shall be exact legal name of the firm. 
17.6 Erasures or other changes in the bid documents shall be over the initials of the 

person signing the bid. 
17.7    The bidder should sign, as described above, on each page of tender documents & 

then they have to upload scanned copies of this tender documents online only. 
 

18. PRICE BASIS CURRENCY AND PAYMENTS 
Bidder shall indicate bid prices in Indian Rupees only. 

 
19. EFFECT AND VALIDITY OF TENDER 
  The bid should be kept valid for a period of 120 DAYS from the date set for opening of the 

technical bid. 
 

20. EVALUATION AND COMPARISION OF TENDERS 
 Generally the qualifying price bids, Bid price shall mean the bid price quoted by each 

bidder in his bid for the complete scope of works including all duties and Taxes, will be 
evaluated by the PGVCL to ascertain the best and lowest evaluated bid in the interest of 
the PGVCL, for the complete works covered under these specifications and documents. 

 
21. ARITHMETICAL ERRORS 

Arithmetical errors will be rectified on the following basis: 
If there is a discrepancy between words and figures, the amount in words will prevail. If 
there is discrepancy between the unit price and the total price which is obtained by 
multiplying the unit price and quantity, or between sub-total and the total price, the unit  

 
Date:        
Sign & Stamp of the Bidder 
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or sub-total price shall prevail, and the total price shall be corrected. In case of 
discrepancy between sub-total price obtained by adding various prices in the schedule and 
the sub-total price indicated for that particular schedule, the sub-total obtained by 
addition of various arithmetically corrected prices would be considered for evaluation. 
However, the PGVCL shall be entitled to award the contract at the lowest of the prices 
arrived at from various schedules, identified for that purposes, in the bid proposal sheets.  
If the bidder does not accept the correction of the errors as above, his bid will be 
rejected. 

 
22. AWARD OF CONTRACT 

22.1 Notification of award of contract will be made in writing to the successful bidder 
by the PGVCL. 

22.2 The contract will be awarded to the best qualified and responsive bidder offering 
the lowest evaluated bid in conformity with requirements of these specifications 
and documents and PGVCL shall be the sole judge in this regard and subject to 
the provisions of these instructions to bidders and other terms and conditions 
detailed out in these documents and specifications. A responsive bid is one which 
accepts all terms and conditions of these specifications and documents without 
any modifications.  

22.3 PGVCL Reserves the right to award separate contract to two or more parties in 
line with the terms and conditions specified in the specification. 

 
23. ADDITIONAL DOCUMENTS: 

At the time of evaluation of tender PGVCL Nakhatrana Division office may ask bidder to 
submit required documents other than mentioned in section I Point no 2.2, if required.  
 

24. COMPLETION PERIOD 

 The contractual period for execution of the work stated in Schedule – B of this Tender 
consist 365 Days. The commencement date of Order shall be Date of issue of the Order. 

 
 

Date:        
Sign & Stamp of the Bidder 
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Table-2 
GENERAL INFORMATION ABOUT THE BIDDER 

(To be completely filled by the bidder) 
1. Name of the Bidder  

2 Postal Address  

3 
Telephone nos. 
Fax no. 
Mobile no: 

 

4 
 
e-mail address & URL 
 

 

5 

Type of Company 
Attach Proof of Company Registration 
along with a copy of the Partnership 
Deed/ Article of Association and 
Memorandum of Understanding 

Proprietorship/ Partnership/ Private 
Limited/ Public Limited 

6 

Name and designation of the 
representative of the Bidder to whom all 
reference shall be made to expedite 
technical co-ordination. 

 

7 Office Address 
 
 

8 
Stores Address where materials issued by 
PGVCL will be stored 

1) 
2) 
3) 

9 Store Documents to be submitted 
(Rental/PGVCL) 

 

10 Office Telephone/Fax no.  

11 Office e-mail address   

12 Permanent Account Number(PAN),  

13 GST Number  

14 PF No.  

15 Labour License No.  

16 Insurance Policy No. and for nos. of 
Labours in the name of bidder 

 
Policy No._______________________ 
 
Nos. of Labours Insured in this 
policy_______ 

17 Material Insurance Policy No. and Amount 
of Sum Insured in the name of bidder 

 
Policy No._______________________ 
Amount of Sum Insured in this policy 
______________ 

18 Solvency Certificate No.  

19 Vendor Registration Number  

20 Adhar Card No.(Optional)  

 
It is certified that the information provided above is true to the best of my knowledge and belief. 
If any information found to be concealed, suppressed or incorrect at later date, our tender shall be 
liable to rejected and our company debarred from executing any business with PGVCL. 
 
Date:        
Sign & Stamp of the Bidder 
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SECTION II 

Schedule A: 
1.0 For Underground Cable 
1. Bidder has to maintain the records of allotted Cable Drum with actual Cable/Conductor 

length. Cable length must be measured before laying. Cable joints are to be done as per 
requirement only and length of cable must be utilized accordingly.  

2. Cable is to be laid in Trench as per instructions of Engineer-in-Charge. 
3. The trench excavation and filling–in shall be so executed that all walls, roads, sewers, drains, 

pipes, cables, structures, places and things shall be reasonably secured against risk of injury 
and shall be carried out to the satisfaction of the authorities concerned. However, if any, 
damages to existing services made, Contractor shall arrange and pay for any necessary repair, 
to make good the damages. 

4. When the excavation of the trenches has been accurately executed, the contractor shall 
inform engineer in-charge for approval. Lying of cables shall not be started until engineer in-
charge approves the trench. 

5. All the related material for laying the cable in trench i.e. Half round RCC Pipes having _both 
sides smooth surfaces, 25.4 mm thick, 152.4 mm inner diameter, 1000 mm long and well 
cured and good quality; Sand from river bed, HDPE Pipes, GI Pipes and sundries material if any 
(As per Schedule B) are to be supplied by Bidder at his own Cost. All such material must be 
approved from concerned Engineer-in-charge before utilization and it must be ISI marked 
where ever applicable. 

6. Cable laying work must be executed as per prescribed in Schedule B. sand filling in Trench 
must be done as mentioned in Schedule B. Megger test of Cable must be taken in presence of 
Engineer-in-charge before laying and Bidder has to maintain separate Records duly signed by 
Engineer-in-Charge for each results. After laying the Cable in trench it is to be covered with 
half round pipe of RCC as prescribed in Schedule B and approved sample. Each Half round Pipe 
must be marked with “PGVCL” with solid Red Colour on Top.  

7. Proper methodology of laying is to be adopted by the Bidder. Bidder has to lay Cable in the 
stretch on small pulleys kept in the Trench so that it can be prevented from any scratches on 
Cable. Drum must be fixed on Drum Machine while stretching and to be kept on one end of 
Trench for smooth laying.      

8. After completion of laying as above, remaining trench must be filled with sand. Leveling with 
Road is to be done after complete sand filling. No any stones or any other debris are to be 
utilized in filling of Trench. The contractor shall dispose of surplus material at his own cost. 

9. A pre-warning PVC yellow tape 8-Inch wide and 300 microns thick (LDPE) shall also be laid. 
The warning tape shall be printed in RED letter (IN ENGLISH AS WELL AS GUJARATI) as 
“CAUTION: 11000 VOLTS PGVCL CABLE” and to be placed at about 300 mm To 450 mm 
depth from ground level along the route of cable.  

10. Trench route is to be made as per instructions of concerned Engineer-in-Charge and then 
laying of cable in this trench accordingly.  

11. Cable Laying with Mechanical Boring across the Road without disturbing the asphalt is to be 
done instructions of concerned Engineer-in-Charge with prior approval and work is to be 
executed as per Specifications in Schedule B only.  

12. For Cable kit Make (Brand) Bidder has to submit any NABL accredited Lab Type test certificate 
not older than Seven years and as per relevant IS 13573:2011 with latest amendment if any 
along with sample before installation of cable kit at concern Division office. GTP is to be 
submitted with Technical Bid. 

13. If any Hard Rock area is encountered during the digging of Trench, Bidder must have all the 
modernized equipment i.e. Erath Cracker JCB etc. to execute the required Trench. Such area 
must be certified by a formation of Committee at Division Level headed by Executive Engineer 
and to be executed in presence of Engineer-in Charge.  
IS 1255-1983 is to be followed for the depth of trench in such area. 

14. Route Markers are to be installed at every 100 Meters length as per specifications in Schedule 
B The marker should incorporate the following relevant information: 
1) The name of the Company – PGVCL. 
 

Date:        
Sign & Stamp of the Bidder 
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                            2) Voltage – 11 KV Cable 
                            3) Distance of cable from the marker 

The interval should be maximum 50/100 meters (As per EIC instructions and requirements) 
between two markers. It shall also be put at bends, curves, road crossing, Cable Joints etc. of 
cable route as per requirement over and above specified distance. 

15. Empty Drums are to be credited at PGVCL respective stores at Bidders cost and Risk after 
successful completion and Execution of work. Otherwise Recovery will be proposed as per 
Section V Clause No. 20. 

16. After Laying of Cable in Trench and filling of all type Cable Box and Joints, testing must be 
carried out with help of Voltage Surge Testing Kit as per IE Act by applying 22 KV for 
continuous Five Minutes and Cable must hold the satisfactory Results. Bidder must have such 
testing facility. Following Pre commissioned Tests are also to be carried out.  
a) Insulation Resistance of each cable drum length after laying and before jointing. 
b) Before laying of cable, tests for detection of damage to outer sheath, if any. 
c) After laying each cable with end termination shall withstand a voltage of 10 KV DC for one 

minute between each phase to phase & phase to cable earth. 
d) Test for 5 min. with system voltage applied between the conductor and the screen. 
e) Continuity & Phase confirmation 

17. During the Execution if any deficit found in allotted material OR in case of any theft of PGVCL 
allotted material, then PGVCL will recover the cost of such material from Bidder as per the 
prevailing Market Rates. 

18. No any Advance Payment will be made after issuing of Order. 
19. PGVCL will be not responsible and liable for the material supplied by the Bidder. 
20. During Execution of work for Trench and Cable Laying authorized representative of Bidder who 

is in knowledge of Engineer-in-Charge must remain present.  
21. Bidder must have to submit the List of all related Equipment and Testing facility necessary for 

the Tendered work while quoting the Bid. 
22. PGVCL reserves the right to change/modify/alter/addition in condition in case of any dispute 

and holds the power to decide the final verdict. 
23. GST and cess as applicable as per prevailing rates are applicable to Bidder for this work. 
24. In case of any Disputes, Superintending Engineer of Concerned area is the final Authority to 

take any Decision.  
25. Work may be required to be executed in any 66/132/220KV Sub-Stations also. 
26. Necessary shutdown for connection/jumper of UG cable with existing network will be provided 

as per availability or convenience of the PGVCL which shall be acceptable to the contractor & 
contractor shall try to complete the work in minimum time.  

27. All the sundries material like Clamps, Screws, nuts, bolts, nails etc. is at Contractor’s cost. 
28. Work is to be performed as per Drawing No. PGVCL/Tech/UG cable/01/14-15 and 

PGVCL/Tech/UG cable/02/14-15 are attached in Section XI. 
29. Before initiating any type of digging activity, prior intimation through “Call Before u Dig” 

(CBuD) App is mandatory. 
 

2.0 For Overhead Line 
1. Bidder has to maintain the records of allotted Conductor Drum with actual Conductor length. 

Conductor length must be measured before Stringing.  
2. E/o Poles must be according to RE Standards. Pole Pit, stringing installation of Fabrication 

must be done as per standards and esthetically. 
3. Earthing of Poles and Transformers must be as per Drawings and RE Standards. The Coal and 

Salt composition must be followed as per rules. The Earth Pit must be kept at a distance 
mentioned in Standard form the Pole. Earth Pit must be as per Drawing.  

4. Concreting of Poles/Guys are to be carried out as per site situation and as per instructions of 
Engineer –In-Charge.  

5. Construction of Transformer Structure must be as per standard with all required accessories 
like LA, Box and Fuse etc. 

6. Delta Type Three Earthing are compulsory for each Transformer Centre. 
7. All the jumpers at Shackle Points/DP Structures must be of “D” Type only. 
8. Wherever required, Guarding as per standard must be done.  

Date:        
Sign & Stamp of the Bidder 
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9. Pole Concreting: Whenever concreting of poles (PSC/RSJ) required, subdivision officers has to 
submit the proposal to the division office with all justification before commencement of work. 
Committee of Executive Engineer, DE Tech of Division office has to verify the submitted 
proposal and decide whether concreting is required or not. After the approval of committee 
work of concreting should be process as per specification attached herewith. 

10. Bidder must have records of each work carried out with every material inventory and account 
thereof issued to him.  

11. Bidder must have the well-drawn sketch of each work and to be submitted with Inventory 
sheet within 15 Days of work completion. 

12. All the fabricated material and Girder Poles must be painted with Coats of Silver Oxide and 
without this work, work completion will not be accepted.  

13. Pole Numbering must be completed within week time as per Engineer-in-Charge 
Instructions.  

14. Bidder must have proper pole accounting for the work carried out by him. He must have the 
location details from where the poles are lifted and where these poles are utilized for each 
work. A separate Register is to be maintained by him and details are required to be 
submitted with Inventory and Sketch submission. 

15. Necessary shutdown for connection/jumper of newly erected line with existing network will 
be provided as per availability or convenience of the PGVCL which shall be acceptable to the 
contractor & contractor shall try to complete the work in minimum time.  

16. Successful Bidder must have ensured for that the safety Gadgets are issued to his Labour, by 
him, and required regulations of Safety will be followed while carrying out the line erection 
work.  

17. The Work for the erection of of Poles, Guys, Earthing, Transformer and Concreting, Stringing 
and Guarding must be done as per attached Specifications and Drawings. 

18. The material which is dismantled from site during the execution of work must be credited to 
respective Divisional stores immediately after completion of work with complete inventory 
and measurement details and length to weigh conversion calculations.  

19. Any violation of Electricity Act 2003  Section No. 136 & 137, necessary action will be 
initiated against the Contractor 

20. In case of any Disputes, Superintending Engineer of Concerned area is the final Authority to 
take any Decision.  

21. For erecting poles the pits should be digging by using Pole Erection Devise (PED Machine). 
Where ever it is not possible to use the PED machine in the area lick hard rock, small streets 
etc. the permission of the engineer in charge shall be obtained for digging of pits as per the 
conventional method. 

22. Before initiating any type of digging activity, prior intimation through “Call Before u Dig” 
(CBuD) App is mandatory. 
 

 
Date:        

Sign & Stamp of the Bidder 
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SECTION III 

General Instructions to the successful bidders 

1. Letter of Intent (LOI) / Letter of Acceptance (LOA) shall be issued to the successful Bidders 
indicating the quantity allocated to them and the security deposit amount to be deposited by 
them with PGVCL. Short listed Bidders will be required to deposit the requisite security deposit 
within 15 days from issuance of LOI/LOA. 

2. Security Deposit:  
2.1 Security deposit will be accepted in Cash if the amount is less than Rs. 10000.00 and, if 

the amount is more than Rs. 10000.00 then will be payable by RTGS / NEFT OR Bank 
Guarantee (BG) from Nationalized / Scheduled Banks as per Govt. GR No. EMD / 10 / 
2014 / 570 / DMO dated 01.04.15 will be acceptable. Bank guarantee should be drawn 
from any Nationalized /Scheduled bank decided by Government of Gujarat time to time 
only. Cheque will not be acceptable. 

2.2 The successful Bidders will be required to deposit the requisite security deposit within 15 
days from the date of issuance of LOA of an amount equivalent to 5 % of the value of the 
work to be allotted to him and as mentioned in LOA.  

2.3 In case, if the Bank Guarantee is furnished / submitted, it should have a clear one time 
validity till the completion of awarded work of this work order. Bank Guarantee for 
interim period will not be allowed. Security Deposit shall be suitably extended time to 
time as per requirement. 

2.4 If by any reasons the completion period of this work order is extended, then supplier 
should undertake to renew the Bank Guarantee at least one month before the expiry of 
the validity failing which PGVCL will be at liberty to encase the same. CORPORATE 
GUARANTEES NOT ALLOWED.  

2.5 No interest will be paid on the Security Deposit. 
2.6 In the event of awarding the order of additional quantity, the successful Bidders will be 

required to deposit additional Security Deposit on prorate basis within two weeks of the 
issuance of LOA for the additional order quantity.  

2.7    In the event of failure to carry out work offered by successful Bidders and as accepted by 
them while receiving the order within given time period, will lead to forfeiture of the 
Security Deposit up to 100% and will lead to disqualification of the bidder to transaction 
business with PGVCL for at least TWO years or the time duration as may be decided by 
the Managing Director, PGVCL.  

2.8   Security deposit will be returned on after completion of guarantee period of work. 
2.9   If the successful Bidders fails to pay security deposit within given time limit then the 

letter of intent will stand cancelled. EMD amount will be forfeited in favour of PGVCL 
without any notice or and action for “Stop deal” will be initiated as decided by tender 
inviting authority. 

3. SIGNING AGREEMENT  
The successful Bidders will have to sign an agreement, within 15 days from the receipt of 
LOI/LOA, on Stamp Paper of Rs 300/-as per Company’s rules in the prescribed form of the 
P.G.V.C.L. attached with this Tender. The cost Rs.300.00 of the Stamp Paper will have to be 
borne by the successful Bidders. 

4. For the Tendered work, other than turnkey work,entire material will be issued by PGVCL. Any 
other related material required to carry out work mentioned in Schedule A is to be brought by 
Bidder. No any extra cost will be paid towards such material. 

5. Successful Bidder has to follow all the rules and Regulations of Work Safety. Required tools 
and Tackles for Safety are to be arranged by Bidder only.   

6. Bidder is responsible to any type theft/damages of Company’s material and also responsible 
to any type damages to any property and any kind fatal/non-fatal accidents to anybody during 
the execution of work. Insurance of all workers is compulsory, who are involved in Execution 
of Tendered work. There will be no any financial liabilities of PGVCL for damage charges paid 
such way. Copy of valid Labour Insurance Policy in the name of bidder is to be submitted with 
Tender Documents. 

7. Rules and Regulations of PGVCL Works and Contracts Book are abided to Bidder. 
 
 

Date:        
Sign & Stamp of the Bidder 
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8. Work must be completed in in specified Schedule narrated in the Tender. If concerned 
Engineer not satisfied with quality of work, no any Time limit extension will be granted and 
Penalty with applicable GST with cess as applicableand other taxes in force at that time will 
be levied on delayed portion of work.  

9. Agreement must be executed within 15 (Fifteen) Days from the date of issue of LOA. Security 
Deposit (In form of DD/BG) and Insurance Policy is also to be submitted with Agreement 
within this time limit i.e. 15 (Fifteen) Days. 

10. Remaining material is to be credited at Respective Stores of PGVCL within a month after 
completion of work. 

11. Agreement and Indemnity Bond is to be executed on Rs. 300/- Stamp Paper and cost of stamp 
paper is to be borne by Bidder. Solvency Certificate is to be submitted as per PGVCL rules and 
Tender Condition. 

12. Bidder is solely responsible for the material supplied by PGVCL.  
13. Coal and Salt are to be brought by Bidder at his own expenses, for earthing work, and work to 

be done as per PGVCL rules and RE specification for this work. 
14. Work is to be carried out in presence of PGVCL authorized representative and to be duly 

certified also. 
15. No idle Labour charges will be paid by the PGVCL in case such occasion of idle Labour arises, 

due to want of any materials or any other situations. 
16. PGVCL have full rights to accept or reject the offer received against the Tender. 
17. Bidder has to submit the Performance Certificates under whom the similar kind of Tender 

work has been executed. Such Certificates must not older than 3 Years from Date of 
submission of the Bid. Such Certificate must be duly signed by Cadre Executive Engineers 
and above only.  

 
 
Date:        
Sign & Stamp of the Bidder 
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SECTION IV 
TERMS & CONDITIONS REGARDING INDUSTRIAL LAWS AND OTHER RELATED MATTERS: 

1. COMPLIANCES WITH LAW: 

 The Contract shall in all respects be interpreted in accordance with the laws in force in India, 
including any such laws passed or made or coming into force during the period of the 
Contract. 

 
2. Wages to be paid at the time of payment etc. by the contractor 

2.1 The successful bidder shall pay minimum prevailing rates per day, as may be   specified here 
after, or rates fixed under the Minimum Wages Act, whichever is higher. The wages of every 
contract labour employed by him under this contract shall be paid by him before the expiry of 
7th day of the month irrespective of which the wages are payable i.e. wages of a last month 
have to be paid by him in the first week of the next month).  The contractor shall have to 
make wages to his workers through bank only. The agency shall have to submit the copy of a 
letter given to the Bank advising for crediting wages in individual account of the workmen 
along with photocopy of the cheque showing total payment to be made to all such workmen 
whose accounts are operated in that branch. (If there is more than one Branch, the agency 
will have to submit separately for each branch.) 

2.2 The successful bidder shall give his telephone number and address to the company so that in 
case of labour trouble etc. the contractor can be contacted. The contractor shall arrange to 
have his office outside the factory premises and the contractor shall keep himself present 
through the work hours. 

3. Persons below the age of 18 years shall not be deployed for the said work. 
4. No female worker shall be employed in the night shift between 07.00 p.m. to 6.00 am. 
5. Identity cards as prescribed under the factories Act/Shops and establishment Act (As the case 

may be applicable) with Photo affixed thereto, for identification. 
6. The successful bidder shall maintain a valid Labour license under the contract labour 

(regulation and abolition) Act for employing necessary manpower required by them. In 
absence of such license, the contract shall be liable to be terminated without assigning any 
reason thereof. 

7. The successful bidder shall at his own expenses comply with all labour laws and keep the 
PGVCL indemnified in respect thereof. Some of the major liabilities under various labour and 
industrial laws which the Contractor shall comply with below conditions. 
7.1 Payment of contribution by way of employer's contribution towards provident fund, 

administrative charges etc. at the rates made applicable from time to time by the 
Government of India / Government of Gujarat or other statutory authority. 

7.2 Payment of deposit in respect of each contract labour at the prevailing rate with the 
office of the commissioner of labour as per the Contract Labour (Regulation and 
abolition) Act. 

7.3 License fee as prescribed under the contract labour (Regulation and abolition) Act rules 
framed there under depending upon the number of workmen. 

7.4 Paid leave facility and wages as per the provision of the Factories Act at the rate of one 
day for every 20 days of working. 

7.5 Payment of retrenchment compensation, Notice pay and other liabilities as per 
industrial Dispute Act. Any payment to the Contractor's employee arising out of any 
claim of disputes under the Industrial Dispute Act 1947 or any other labour Laws. 

7.6 Payment of compensation in case of accidental death or injury as per Employee's 
compensation Act. 

7.7 Maternity leave as per the provisions of the Maternity Benefit Act. 
7.8 In case, PGVCL becomes liable to pay any wages or dues to any manpower deployed or 

any government Contractor under any of the provisions of the Minimum wages act, 
Payments of wages Act, Employee's compensation Act, Contract Labour regulation 
abolition Act, Employee provident fund or any other law due to act of omission of the 
Contractor, the PGVCL may make such payment and shall recover the same from the 
successful bidder's Bill. 

7.9 If the PGVCL is caused to pay under any law as a principal employer such amount as 
may be necessary to cause of observe, or for non-observance of the provisions 
stipulated in the notifications/byelaws/Acts/Rules/ Regulations/including amendments. 
If any, on the part of the Contractor, the PGVCL shall have the right to deduct any 
money due to the successful bidder under this contract or any other contract with the 
PGVCL including his amount of security deposit for adjusting the payment. The PGVCL 
shall also have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the PGVCL. 
 

Date:        
Sign & Stamp of the Bidder 
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8. Employee's compensation fund and employer's liability insurance: -  
The successful bidder shall cover all his employees under employee's compensation fund and 
under the liabilities insurance. The Contractor will arrange insurance policies for arranging 
payment to his staff injured / met with accident (Fatal / nonfatal) on duty of sufficient 
amount as per Labour laws.  In case of any such happening Contractor will be liable for any 
other payment to workers / staff engaged as per existing rules. Contractor will not make any 
such payment to the Contractor's staff or any compensation etc. during the pendency of the 
contract. 

9. Following Salient features of some major laws are applicable to establishments engaged. 
9.1 Employee PF and Misc. Provision Act 1952 
9.2 Payment of Gratuity Act 1972 
9.3 Maternity Benefit Act 1951 
9.4 Equal Remuneration Act 1979 
9.5 Payment of Bonus Act 1965 
9.6 Industrial Dispute Act 1947 
9.7 Industrial Employment (Standing orders) Act 1946 
9.8 Trade Union Act 1926 
9.9 Employees compensation Act 1923 
9.10 Contract Labour (Regulation and abolition) Act 1970 
9.11 Child Labour (Prohibition and regulation) Act 1986 
9.12 Inter-state migrant workmen's (Regulation of Employment and conditions of 

service ) Act 1979 
9.13 Minimum wages Act 1948 
9.14 Payment of Wages Act 1936 
9.15 Factories Act 1948 
9.16 Shops and Est. Act 1948 
9.17 The Employees’ State Insurance Act and the scheme , 1948  

The above are some of the major liabilities of the Contractor in addition to other 
liabilities prescribed under the various labour laws, in force from time to time, 
from statutory authorities like GOI-GOG, which the Contractor shall have to comply 
with. 

10. It should be ensured that before commencing the said work, the successful bidder should 
submit the details of their labourer such as a full name, address and age with proof and 
subsequently changes of workers details are submitted accordingly. 

11. The successful bidder shall employ adequate number of an experienced staff at site for 
daily supervision and for maintenance of various register and records required under the 
law and contract. No payment for supervision shall be admissible. 

12. PGVCL does not accept any responsibility as Factory Act, Minimum Wages Act, Workmen’s 
Compensation Act, Insurance Rules etc. or any other act, rules or regulations that have to 
be observed by the contractor for carrying out the work. 

13. The contract will be governed by the company as per works terms & conditions of the 
company. 

14.  EMPLOYMENT OF LABOUR: 

14.1 Persons below the age of 18 years shall not be employed for the work. No female 
worker shall be employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 

14.2 Contractor shall maintain a valid labour license under the Contract Labour (Regulation 
and abolition) Act for employing necessary manpower required by him. In the absence of 
such a license, the contract shall be liable to be terminated without assigning any reason 
thereof. Contractor should also employ qualified and experiences persons as per 
requirement of Electricity Act and rules for carrying out supply and erection work under 
this contract. 
14.3 In case PGVCL becomes liable to pay any wages or dues to labour or any Government 
agency under any of the provisions of the Minimum Wages Act, Payment of Wages Act, 
Employee Compensation Act, Contract Labour Regulation Abolition Act, Employee 
Provident Fund or any other law due to act of omission of the Contractor, PGVCL may make 
such payment and shall recover the same from the Contractor’s bills. 

 
15. PROVIDENT FUND AND FAMILY PENSION SCHEME 

The Contractor shall submit along with his bills (month wise) a Statement regarding 
deduction against employees Provident Fund and Family Pension Scheme in respect of each 
concerned employee The contractor's contribution and the workers’ contribution towards 
Provident Fund and Family Pension Scheme shall be done at the rate made applicable by 
 

Date:        
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the Government from time to time and deposited by the contractor with Regional 
Provident Fund Commissioner, Rajkot. 

16.  DEPOSIT LINKED INSURANCE SCHEME 
The contractor shall have to deposit 1.2% of the wages in respect of employees who are 
members of the Provident Fund as the contribution to the Deposit Linked Insurance Scheme 
with Regional Provident Fund Commissioner, Rajkot. 

17.  ADMINISTRATIVE CHARGES 
Administrative charges for maintaining Provident Fund Account shall be deposited by the 
Contractor with Regional Provident Fund Commissioner, Rajkot at the rates applicable. 

18.  PAID LEAVE FACILITY 
Paid Leave Facility at the rate of one day for every twenty days worked by the Contract 
Labour shall be provided by the Contractor to his, workers. He shall maintain Leave 
Records, Leave Cards for individual labourer which shall be duly verified, approved and 
certified by the Authorized Officer of PGVCL. Remuneration for such leave period shall be 
fully borne by the Contractor. 

19.  Workmen’s Compensation and Employer’s Liability Insurance 
Insurance shall be affected for all the Contractor's employees engaged in the performance 
of this contract.  

20. Wages to be Paid & Time of Payment etc. by the Contractor 
20.1 The Contractor shall pay minimum wages per day to his Labours/ Workers as per rates fixed 

under the Minimum Wages Act. The wages of every Contract Labour employed by him 
under this contract shall also be paid by him before the expiry of 7th day from the last day 
of the month in respect of which the wages are payable (i.e. wages of a month have to be 
paid by him in the first week of the next month). 

20.2 Any default will result in cancellation of contact forthwith or else the Contractor shall be 
punishable to the extent of Rs. 100/- for each day of default.  

20.3  The Contractor shall give his Addresses, Telephone Number and etc. to PGVCL, so that, in 
case of labour trouble etc. the Contractor can be contacted. The Contractor shall arrange 
to have his office within working area and the contractor keep himself present throughout 
the working hours. 

20.4 The separate P.F. code issued from RPFC is required to be taken by the contractor and if it 
is not taken, offer of the firm will not be considered. The attested documentary evidence 
to be upload scanned copy along with the offer online only. 

20.5 The contractors who are having separate P.F. Code No. from RPFC, it should be ensured 
that all the contract labourers are covered under the provident fund scheme and 
employees’ pension scheme and their contributions are remitted regularly to the 
concerned RPFC. The photo copies of the Chelan in this regard should be collected from 
the concerned contractor and kept in the file of the concern contractor. 

21.     INSURANCE: 
The Bidder’s insurance liabilities pertaining to the scope of Works are detailed out in Clauses 
titled Insurance Bidder’s attention is specifically invited to these clauses. Bid price shall 
include all the costs in fulfilling all the insurance liabilities under the Contract. 
20.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be 
pertinent to the Works and obligatory in terms of law to protect his interest and interests of 
the PGVCL against all perils detailed herein. The form and the limit of such insurance as 
defined herein together with the under-writer in each case shall be acceptable to the 
PGVCL. However, irrespective of such acceptance, the responsibility to maintain adequate 
insurance coverage at all time during the period of Contract shall be of Contractor alone.  
The Contractor’s failure in this regard shall not relieve him of any of his contractual 
responsibilities and obligations. The insurance covers to be taken by the Contractor shall be 
in the name of the Contractor. The Contractor shall, however, be authorized to deal directly 
with Insurance Company or Companies and shall be responsible in regard to maintenance of 
all insurance covers. Further the insurance should be in freely convertible currency.  

22. Any loss or damage to the equipment during handling, transportation, storage, erection, 
putting in to satisfactory operation and all activities to be performed till the successful 
completion of commissioning of the equipment shall be to the account of the Contractor.  
The Contractor shall be responsible for preference of all claims and make good the 
damages or loss by way of repairs and/or replacement of the equipment, damaged or 
lost.  The transfer of title shall not in any way relieve the Contractor of the above 
responsibilities during the period of Contract.  The Contractor shall provide the PGVCL 
with copy of all insurance policies and documents taken out by him in pursuance of the 
Contract.  Such copies of documents shall be submitted to the PGVCL immediately after 
such insurance coverage.  
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The Contractor shall also inform the PGVCL in writing at least sixty (60) days in advance 
regarding the expiry/cancellation and/or change in any of such documents and ensure 
revalidation, renewal etc., as may be necessary well in time. 

 
23. The perils required to be covered under the insurance shall include, but not be limited to 

fire and allied risks, miscellaneous accidents (erection risks) workman compensation risks, 
loss or damage in transit, theft, pilferage, earth quake, riot and strikes and malicious 
damages, civil commotion, weather conditions, accidents of all kinds, etc.  The scope of 
such insurance shall be adequate to cover the replacement/reinstatement cost of the 
equipment for all risks up to and including delivery of goods and other costs till the 
equipment is delivered at Site. The insurance policies to be taken should be on replacement 
value basis and/or incorporating escalation clause.  Not with standing the extent of 
insurance cover and the amount of claim available from the underwriters, the Contractor 
shall be liable to make good the full replacement/rectification value of all 
equipment/materials and to ensure their availability as per project requirements.  

24. All costs on account of insurance liabilities covered under the Contract will be on 
Contractor’s account and will be included in Contract Price, However, the PGVCL may from 
time to time, during the pendency of the Contract, ask the Contractor in writing to limit the 
insurance coverage, risks and in such a case, the parties to the Contract will agree for a 
mutual settlement, for reduction in Contract price to the extent of reduced premium 
amount.  The Contractor, while arranging the insurance shall ensure to obtain all discounts 
on premium which may be available for higher volume or for reason of financing 
arrangement of the project.  

25. The clause entitled ‘Insurance’ covers the additional insurance requirements for the portion 
of the works to be performed at the Site.  

26. The successful bidder will not be allowed to work after working hours except in special case, 
if any.  

27. The successful bidder has to engage required strength of skilled persons for execution of 
work and proper supervisor to avoid complication and unnecessary delay to complete work 
timely. The successful bidder will be solely responsible for labour claims arising out of the 
labour employed for this job. 

28. The successful bidder should furnish details of past experience of such job of similar nature 
completed by him satisfactorily within the time limit in PGVCL will be preferable. 

29. The successful bidder will be abide by and fulfil all the terms and provisions of the “Tender 
and contract” for works as applicable and in case of any default there to the PGVCL Company 
shall forfeit the S.D. or any other action as may be decided by Executive Engineer, 
Nakhatrana Division. 

30. The successful bidder will certify that he has complied with the provisions of Industrial & 
Labour Laws including PF Act, ESI Act etc. as may be applicable. Copy of challans of PF 
related to be submitted along with bill. 

31. The successful bidder will governed by the PGVCL general conditions of works contract. The 
Booklet will be available in the concerned office in any working days. In the event of placing 
order, the successful bidder will be bound to the terms & conditions of the booklet. All the 
usual terms and conditions of the Company though the same might have not been mentioned 
in this specification or contractor booklet will applicable to this contract, and the decision of 
the Executive Engineer, Nakhatrana Division shall be binding on the Contractor. 
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SECTION V 
 

TAXES and Duties: GST 
 

1. The prices are excluding GST and Cess as applicable which will be paid extra on a given taxable 
goods and/or services. The amount and % of GST and Cess as applicable should clearly be indicated 
separately. (GST/Cess means all applicable Tax/Cess under GST Laws.  

2. GST Laws means IGST Act, GST (Compensation to the State for Loss of Revenue) Act, CGST Act, 
UTGST Act and SGSCT Act, 2017 and all related ancillary legislations). 

3. The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST and 
Cess is not mentioned clearly unless the bidder has opted for Composition Scheme under GST Act, 
which should be clearly indicated in the price bid. COMPANY may at its discretion consider such 
offer with presumption of highest applicable rate of VAT/GST/Cess prevailing when the price 
quoted is inclusive of GST and Cess. 

4. If the Contractor has opted for the Composition scheme of GST, the same must be clearly specified 
with valid Declaration & Certificate from Department. In the event of withdrawal/cessation of the 
Supplier from Composition scheme during the tenure of the contract, the rate mentioned in the 
price bid shall be final and any additional GST will have to be borne by the tenderer. In no case 
additional amount towards tax or otherwise will be paid / reimbursed to supplier/contractor. 
Further Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted 
for Composition Scheme under GST. 

5. Contractor should charge GST in Invoice at the rate as agreed to/mentioned in acceptance of 
tender only and any deviation in the same shall not be accepted. Further, any additional liability of 
GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over 
and above as charged in the invoice shall be borne by the Supplier/Contractor. However, any 
refund received by the supplier / contractor on account of GST charged from the company; such 
refund shall have to be passed on to the company, along with interest if any. Such refund along 
with interest needs to be passed on suo-moto by the contractor. 

6. Further, the Company has a right to recover the amount of GST along with penal interest at the 
rate of 15% per annum if GST charged is not paid/short paid to the government or fail to upload 
the details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within 
the stipulated time limit.          In case, 
Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of 
GUVNL’s statutory variation clause shall apply. 

7. INPUT TAX CREDIT BENEFIT        
 In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion of 
any other additional item of their inputs / input services under the ambit of the Input Tax Credit 
provisions under the GST Act, subsequent to the date of submission of the offer, the same should 
be passed on to COMPANY and you should inform such changes to COMPANY from time to 
time.PGVCL’s GST Registration No.is 24AADCP1453C1ZZ. 

8. TAXES, PERMITS & LICENCES :          
The Contractor shall be liable and pay all foreign taxes, duties, levies lawfully assessed against the 
PGVCL or the Contractor in pursuance of the Contract. In addition the Contractor shall be 
responsible for payment of all Indian duties, levies and taxes lawfully assessed against the 
Contractor for his personal income & property only. 

9. Income Tax –TDS          
“Income-tax at source at the prevailing rate will be deducted from bills in accordance with the 
provision of Income-Tax Laws and to that effect a certificate will be issued to the contractor, 
however added as contractor has to submit separate invoice for supply parts item as well as works 
part item separately, otherwise TDS will be deducted on entire invoice value.”  

10. Applicable welfare cess will be deducted from contractors each bill by PGVCL to pay the same to 
the respective Govt. Department. Tax will be deducted as per applicable statutory rules. 

11. Statutory Deduction         
Statutory deduction will be made as per applicable rules & rates for TDS, GST TDS, welfare cess or 
any other taxes applicable time to time etc. All other statutory liabilities towards this contract will 
be on your part. 
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12. STATUTORY VARIATION          
Any statutory increase in the taxes subsequent to your offer if it takes place within the contract 
period will not be considered except GST. No statutory variation will be given for this work except 
GST. However, if any decrease takes place within/after the contractual delivery date, the 
advantage will have to be passed on to PGVCL. 

13. The Contractor shall be fully responsible for deducting the P.F. of the employees/labour Working 
under him as per statutory regulations and depositing the same with the concerned authorities.  

14. The Contractor shall comply with the relevant laws of India. 
15. ACCIDENTS: 

The Contractor shall be liable for and shall indemnify the Employer against all losses, 
expenses or claims arising in connection with the death of or injury to any person employed of 
the Contractor or his subcontractors for the purposes of the Works. 

 
Date:        
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SECTION VI 
 

GENERAL TERMS AND CONDITIONS for successful bidders 
 

1 GENERAL 
1.1 The successful bidder shall be deemed to have carefully examined all the papers, drawings, 

etc. attached & if has any doubt as to the meaning of any portion of any condition / 
specification, etc. he shall before signing the contract submit the particulars thereof to 
PGVCL in order that such doubts are removed. 

1.2 The successful bidder shall not, without the consent in writing of PGVCL, transfer, assign or 
sublet the work under this contract or any substantial part thereof to any other party. 

1.3 The execution of work should be commenced as per the instruction of the Engineer In 
Charge as per actual requirement and should be completed within the time limit 
thereafter. 

1.4 PGVCL may at any time by notice in writing to the successful bidder either stop the work 
altogether or reduce or cut it down. If the work is stopped altogether, the Bidder shall only 
be paid for work done. If the work is cut down the Bidder shall not be paid for the work as 
so cut down, but in neither case shall be paid any compensation what so ever for the loss or 
profit which he might have made if he had been allowed to complete all the work included 
in the contract.  

1.5 Notices, Statements and other communications sent by PGVCL through registered post or 
telegram or telex or any other way of communication to the successful bidder at his 
specified address shall be deemed to have been delivered to the successful Bidder. The 
work shall be carried out by the successful bidder with prior approval of PGVCL. Work 
carried out without PGVCL’s approval shall not be accepted and the PGVCL shall have right 
to reject it and to recover the cost from the successful bidder. He will be liable against all 
losses, expenses or claims arising in connection with the death of or injury to any person 
employed by the successful bidder or his subcontractors for the purposes of the Works. 

1.6 The successful bidder shall be responsible for any damage to the equipment during transit 
due to improper or inadequate packing, handling, loading and unloading. The cases 
containing easily damageable material shall be very carefully handled. Adequate protection 
must be provided for outdoor storage at site in tropical humid climate, wherever necessary. 
The successful bidder without any extra cost shall supply any material found short inside 
intact store area.  

1.7 If the successful bidder neglects to execute the work with due diligence and expedition or 
refuses or neglect to comply with any reasonable orders within two days’ notice given in 
writing to the successful bidder and if he fails to comply with the notice, then in such a 
case PGVCL shall be at liberty to get the work or any part of it, executed through any other 
agency/Bidder in the manner and on the terms it thinks proper. If the cost of executing the 
work as aforesaid shall exceed the balance due to the Bidder, and the Bidder fails to make 
good the deficiency, PGVCL may recover it from the Bidder in any lawful manner.  

1.8 PGVCL shall have at all reasonable time access to the works being carried out by the Bidder 
under this contract and stores where material issued by PGVCL is stored. All the works shall 
be carried out by the Bidder to the satisfaction of PGVCL.  

1.9 The quantities mentioned in the accompanying schedule B are only approximate same may 
decrease or increase. The PGVCL reserves the right for revising or omitting any of the 
quantities. The actual work executed by the successful bidder will be calculated at the rate 
given in the contract schedule of the rates binding to the successful bidder. 

1.10 No higher rate or revised rate will be application for the work, if work is held-up/closed 
due to whatever so reasons. 

1.11 Price shall not be changed subject to any upward/downward revision on any account 
whatsoever through the period of contract. 

1.12 All other general terms and conditions as prevailing in the PGVCL shall be applicable to this 
work contract. 

1.13 The successful bidder has to co-ordinate and co-operate fully with Engineer In Charge and 
for execution of the works.  

1.14 Either successful bidder or successful bidder’s authorized person should contact our 
Engineer In Charge as well as Division Office, Nakhatrana daily for the availability of 
materials required for this work, failing to which this work order shall be terminated 
without giving any notice. 
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1.15 The successful bidder has to maintain site register covering all aspects of material 
received/utilized/dismantled for day to day work and has to obtain signature of Engineer in 
Charge. 

1.16 In case of any dispute doubt, the decision of Executive Engineer Nakhatrana Division shall 
be unchallengeable and final, which will be binding to the contractor. 

1.17 Security Deposit (without any Interest) will be refunded after completion of guaranteed 
period if any. 

1.18 All legal complication of disputes is subject to Nakhatrana jurisdiction only. 
1.19 A fresh and valid solvency certificate to the extent of 20% of the ordered value will have to 

be produced by the contractor and party has to submit attested copy of solvency certificate 
to the company before commencing of work.  

1.20 The successful bidder will be solely responsible for any accident/damage either to 
equipment or any human being during the time of execution of work. 

1.21 Prior institution in writing for starting the job will be given by PGVCL for the work. 
1.22 The successful bidder will have to make his own arrangement for required all kinds of tools, 

tackles, required for the execution of work. 
1.23 The cost of damages, if any will be recovered from the successful bidder’s bill. The 

assessment of which will be done by Engineer In Charge in consultation with division office, 
and his sole discretion and his decision shall be binding to the successful bidder and shall be 
considered as final and unchallengeable. 

1.24 The successful bidder will have to give indemnity bond to PGVCL against any possible claim 
of compensation for damage to Contractor’s equipment or staff or any of third parties 
during the execution of work as per attached format. 

1.25 The successful bidder will have to complete entire work, as mentioned in Schedule-B of 
contract awarded to him, as per directive and instruction of Engineer In Charge. If he fails 
to do so entire work will be carried out at the risk and cost of Contractor. 

1.26 The contractor must engage sufficient knowledgeable person round the clock, exclusively 
for execution of work.   

1.27 Specification in any items mentioned in tender are subject to change without any prior 
notice and binding to the contractor. 

1.28 The PGVCL shall deduct the Income-Tax and other taxes as per prevailing rules of all 
relevant Govt. Authorities from the bill. 

1.29 If the work is required to be carried out during fix outage then the successful bidder has to 
deploy adequate man power, material, tools etc. well in advance and has to complete the 
entire work during this specific outage period only, failing to which Company shall be at 
liable to deduct the amount of revenue loss due to prolong outage. 

1.30 The tender include all minor accessories and items of work which may not have been 
specifically mentioned in the specification / Schedule etc. but are essential for completion 
of work. The contractor will not be eligible for any extra payment in respect of such 
minor accessories and item of work. 

1.31 The successful bidder shall not refuse to execute the work order at any time and it will be 
his sole responsibility to execute and complete this work as per the instruction of Engineer 
In Charge. 

1.32 For shortage of any materials issued by the PGVCL for the work, recovery shall be made 
from you, on the basis of prices of the materials (prevailing on the date of settlement of 
materials account) plus 15% supervision charges. 

1.33 The successful bidder has to carry out all the works in accordance with revised and latest 
provision under I.E. Rule Act made there under and as per instruction of Engineer In 
Charge. 

1.34 All the materials issued by PGVCL shall be transported to the work site on same day and to 
be preserved in safe custody failing to which PGVCL shall initiate Police action. Similarly as 
per instruction of Engineer In Charge, you have to credit the material at PGVCL store 
without any loss of time failing to which PGVCL shall initiate Police action. 

1.35 Any delay causing extension of outages shall be successful bidder’s responsibility and 
appropriate amount (in term of Rupees) as decided by Executive Engineer, Nakhatrana 
Division shall be recovered from successful bidder’s bill as a penalty with applicable GST. 

1.36 No tools, tackles, manpower, crane facilities etc. will be provided by the PGVCL. 
1.37 The contractor has to follow all labour laws, safety rules and regulations. The PGVCL does 

not take any responsibility in case of accident or injury to the workers. The safety, security 
of men, materials and equipment shall be sole responsibility of the contractor. 

 
Date:        
Sign & Stamp of the Bidder 



P a g e 26 | 68 

                                                                  

1.38 The compliances of all Central / State Govt. Rules, safety and insurance rules etc. and that 
of local body is a must condition for the successful bidder. 

1.39 The successful bidder shall specifically note that PGVCL will not pay any extra amount 
towards any type of claim except for the description indicated in Schedule –A. The party 
has to carry out all other additional required activities / work as directed by Engineer In 
Charge which is not mentioned in Schedule but required to be completed as per the site 
condition and for this work no extra payment shall be made by PGVCL. 

1.40 The contractor should employ as a Supervisor with sufficient qualification and experience 
who could supervise the execution of work throughout. He should always be present on 
the site. 

1.41 The contractor shall be responsible for breakages, losses and a theft of material during 
transit or erection after the materials issued from the stores till the completion of work 
and is taken over by the PGVCL.  

1.42 As regard damages to the materials, equipment, successful bidder himself will be 
responsible. If there is any compensation to be paid in respect of “WORKMAN” 
Compensation Act or any other statutory provisions, the same will be paid by contractor 
directly. If he thinks fit, he may take necessary insurance covering at his cost. 

1.43 The successful bidder shall co-operate with the PGVCL for taking measurement etc. as 
early as possible and he shall fulfil the entire requirement which is necessary to finalize 
the accounts. 

1.44 The competent authority can delete any item in schedule of the tender if he feels that the 
rate quoted by the contractor for the item is abnormally high when compared to the 
estimated rates. 

1.45 The successful bidder shall not refuse to execute this work order at any time and it will be 
his sole responsibility to execute and complete this work as per the instruction of Engineer 
In Charge. 

1.46 The erection work should be carried out according to the specification as per 
instructions and programmed laid out by the Engineer in charge. Contractor has to 
ensure safe shifting and erection of all accessories/equipment as per standard norms. 

1.47 The Bidder shall not display the photograph of the work and shall not take advantage 
through publicity of the work without written permission of PGVCL.  

1.48 The inspection as mentioned in above clause No. 6 of this section by PGVCL’s 
representative shall not relieve the successful bidder from full responsibility of completing 
the work confirming to the requirement of this contract. 

1.49 Under the Contract, the Contractor shall be responsible for loss or damage to the line and 
Electrical Equipment until the successful completion as defined elsewhere in the Bid 
document.  

1.50 All demurrage, wharf age and other expenses incurred due to delayed clearance of the 
material or any other reason shall be to the account of the Contractor.  

1.51 The law applicable to the contract shall be the laws in force in India. The courts of Rajkot 
shall have exclusive jurisdiction in all matters arising under the contract. 

1.52 The Contractor bound for carryout work under jurisdiction of PGVCL, Circle Office, Bhuj, as 
per requirement and instruction of Executive Engineer, Division Office, Nakhatrana. In case 
abnormal situation like Cyclone / Heavy rain or any Natural disaster, then as per directive 
of PGVCL contractor shall work anywhere under the jurisdiction of GUVNL. 

2 PRICE EVALUATION: 
No price preference shall be given on any account. All tenders must be submitted firm price basis 
(Inclusive of all Taxes) and lowest evaluated bid in the interest of the PGVCL, for the complete 
works covered under these specifications and documents. 
If more than one party is to be considered for placement of order, they will have to match their 
end cost with end cost of L-1 technically acceptable bidder. PGVCL (tender Inviting Authority) 
may go to the L-2, L-3 and so on depending upon the requirement. If PGVCL (tender Inviting 
Authority) feels that there is lack of serious competition or any other reasons, PGVCL (tender 
Inviting Authority) may negotiate with the L-1 party.  PGVCL’s (tender Inviting Authority) decision 
shall be final and binding on all the parties. 

3 QUANTITY DISTRIBUTION  
3.1 For Erection & Maintenance work of HT/LT/TC: The Contractors whether non-

experienced / New or experienced / Regular who have confirmed /fulfilled pre eligibility 
criteria, as mentioned in Section 1 Sr. No. 2 , will only be considered for price evaluation. 
PGVCL will not consider the, price bid of any contractor who does not confirm / fulfil the 
eligibility criteria as mentioned in Section 1 Sr.  No 2. 
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3.1.1 While placing the order, the quantity distribution to each new contractors / new 
firms shall be restricted up to 30 % of the tender amount/Qty. for all such new 
bidders provided the price of New contractor is lower than the 
regular/experienced contractor. New contractor / new firm will be considered as 
a regular contractor only after full filing experience criteria as mentioned in 
Bidders qualifying criteria as per point no. 2 in Section I. 

3.1.2 The new contractor will be asked to match the L-1 prices of the new contractor 
only and the Regular contractor has to match the L-1 price of the 
Regular/experienced contractor only. 
But if there are no Regular contractor OR if the rate of Regular contractor is very 
high, the above condition no. 2.11 shall be suitably relaxed by PGVCL. L-1 regular 
contractor however will get heavy weight age in order placement. 

3.2  For laying of Under Ground Cable work: 
3.2.1 While placing the order, the quantity distribution to each new contractors / new 

firms, Section 1 Sr. No. 2, shall be restricted up to 10 % of the tender 
amount/Qty. for all such new bidders provided the price of new contractor is 
lower than the regular/experienced contractor. New contractor / new firm will 
be considered as a regular contractor only after full filing experience criteria as 
mentioned in Bidders qualifying criteria as per point no. 2 in Section I. 

3.2.2 The new contractor will be asked to match the L-1 prices of the new contractor 
only and the Regular contractor has to match the L-1 price of the 
Regular/experienced contractor only. But if there are no Regular contractor OR if 
the rate of Regular contractor is very high, the above condition no. 2.21 shall be 
suitably relaxed by PGVCL. L-1 regular contractor however will get heavy weight 
age in order placement. The Contractors who have confirmed /fulfilled pre 
eligibility criteria will only be considered for price evaluation. PGVCL will not 
consider the price bid of any contractor who does not confirm / fulfil the 
eligibility criteria. L-1 regular contractor however will get heavy weight age in 
order placement.  

4  IDENTIFICATION OF SITE: 
Details of each location shall be made available through Executive Engineer of each concerned 
Divisions under above locations. The planning for each location has to be prepared in consultation of 
the Deputy Engineer of the concerned Sub Division under whose control the work is allocated. The 
work must be carried out under Supervision of concerned S/dn Head or Authorized Staff appointed 
by SDO. 

5.ALLOTMENT OF MATERIAL AND ITS STORAGE 
Required material for the work as per Schedule shall be allotted from any store Centres of 
PGVCL jurisdiction and successful bidder has to take delivery from these stores at his own only. 
(Except colour work and meter replacement related material or specify in tender if any) 

6. Contractor will be issued only 3 (Three) Sub work orders at a time. He will be issued Fourth Sub 
Work Order only after the submission of Inventory sheet with sketch and material account 
statement for any of the three previously issued Sub Work Orders. 

7.  TAKING DELIVERY AND INSURANCE: 
7.1 The contractor has to keep all materials in safe custody and transport to the respective sites 

and will be fully responsible for any damage to or loss of all materials at any stage during 
transportation or erection till taking over by PGVCL 

7.2  The Contractor has to open site store/s (Maximum Two Nos.) and ensure for safe custody of all 
the stored materials at his own cost. Material which is to be allotted by PGVCL is to be carted, 
loaded and unloaded at Bidder’s cost and risk from PGVCL’s respective Stores. PGVCL must have 
access to such Store/s at any time of Day thought the contractual period and Contractor will 
cooperate for verification of such store/s and Inventory accounting. Failing to which actions 
may be initiated after issuance of required Notice to the Contractor. Store address/s is to be 
mentioned in the “General information about the Bidder” under Section I of this Tender. 

7.3 The Contractor shall have total responsibility for the entire materials stored, loose, semi 
assembled and/or erected by him at site in his custody. The Contractor shall make suitable 
security arrangements at his own cost to ensure the protection of all materials, equipment and 
works from theft, fire pilferage and any other damages and loss. It shall be the responsibility of 
the contractor to arrange for security till the works are finally taken over by the PGVCL 

 
 
Date:        
Sign & Stamp of the Bidder 



P a g e 28 | 68 

                                                                  

7.4 STORAGE-CUM-INSURANCE:- 
The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of 
100 % cost of materials, which are required to complete the work. Contractor shall have to take 
comprehensive insurance policy equivalent to the Order Value against any loss, damage, theft, 
pilferage, fire etc. for the complete period of storage, erection and commissioning up to the time of 
taking over by PGVCL. The Contractor shall deal directly and pursue the claim with the Insurance 
Company and shall be responsible in regard to maintenance of all insurance coverage as well as for 
settlement of claim. The proof of insurance policy taken by the successful Contractor shall be 
furnished to Engineer-In-Charge. In absence of the above insurance policy, R.A. Bill payment will be 
withheld. 
In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge, 
pursue and settle all the claims with the Insurance Company for all items, materials and the PGVCL 
shall be kept informed about it. Contractor shall replace the lost / damaged materials / items 
promptly irrespective of the settlement of the claims by underwriter and ensure that the work 
progress is as per agreed schedule. The loss, if any, such replacement will have to be borne by the 
Contractor and PGVCL will not entertain any claim / representation in this regard. However it will be 
contractor's responsibility to insure the entire project is taken over by the PGVCL. 

8. Account of material issued: 
8.1 The successful bidder shall have to maintain accurate day to day item wise account of use 

of issued materials which shall be got checked from time to time by the Engineer In Charge 
of the Company. The contractor will be responsible for custody and preserving the issued 
materials till the work is hand over by the contractor after completion. 

8.2 The successful bidder has to maintain site register, covering all the daily details of 
material receipt and utilization, progress of work etc. This register shall be checked and 
signed by Engineer In Charge/Deputy /Executive Engineer, Nakhatrana/Nakhatrana 
Sdn/Division during the site visit as per requirement and exigency of work if deem fit.  

8.3  After completion of the work against each Sub Work Order, all the surplus materials issued 
by the PGVCL shall be returned by you to the respective divisional /Regional stores only at 
contractor’s cost.Such Material Shall not be credited in S/Dn store. 

9.  Work Completion Period: 
9.1 In the event of placement of order, successful bidder shall have to complete the 

ordered work within 365 Days from the Date of issue of Work Order. 
9.2 Time limit of each sub work order should not be maximum up to 60 Days. 
9.3 WORKING DAYS: - 

In case, it is not possible for the successful bidder to continue the work either due to 
heavy rains or other reasonable causes, such facts should be immediately brought to 
notice of the Engineer In Charge. If the reasons for stopping the work are genuine the 
Engineer In Charge may ask the successful bidder to start the work again as per condition. 
The period of such stoppage will not be considered as a part of working days moreover the 
successful bidder cannot claim compensation for such stoppage.  

9.4 PROGRESS OF WORK  
You will have to submit fortnightly progress report regularly in duplicate to Engineer In 
Charge and Executive Engineer Nakhatrana. If found that the work is unsatisfactory or not 
progressing as per schedule then any action would be taken by the PGVCL  as may deemed 
fit to see that work is completed at the risk and cost of contractor. The completion time 
allowed for each Sub work Order shall be strictly observed.  

10.  Time limit extension will be given, as per Clause No. 12 of this section, if material is not 
supplied in time and in any case of objection not cleared in time. But if materials given in 
time and there is no any objection, then no time limit extension will be granted and 
penalty with applicable GST with Cess will be imposed as per rules. 

11 CHANGE OF QUANTITY: 
11.1 During the execution of the Contract, the PGVCL reserves the right to increase or decrease 

the quantities of items under the Contract but without any change in unit price or other terms 
& conditions.  Such variations unless otherwise specified in the accompanying GCC and/or 
Technical Specifications, shall not be subjected to any limitation for the individual items but 
the total variations in all such items under the Contract shall be limited to the extent of 30% 
(Thirty Percent) of the contract price by way of suitable amendment to the contract. 

11.2 The Contract price shall accordingly be adjusted based on the unit rates available in the 
Contract for the change in quantities as above. 
 

Date:        
Sign & Stamp of the Bidder 



P a g e 29 | 68 

                                                                  

The base unit rates, as identified in the Contract shall however remain constant during the 
currency of the Contract, In case the unit rates are not available for the change in quantity, 
the same shall be subjected to mutual agreement. 

11.3 As this is an EPC contract, engineering work will be done by the Contractor. Responsibility of 
material will be that of the contractor. 

12. Penalty with GST: 
12.1 Penalty with GST is levied on the time limit of Sub Work Orders. If the work is not 

completed within the scheduled period as prescribed in Sub Work Order, penalty with 
GST and cess as applicable at the rate of 0.5 % per week or part thereof on delayed 
portion subject to maximum up to 10 % of the sub work order Value with GST and cess 
as per applicable rate. This will be deducted from the bills payable either against this 
contract or any bank guarantee or any other amount payable under any other contract 
with the PGVCL. For Penalty calculations or Time limit Extension, following points are to 
be observed. 

12.2 Start Date of Sub Work Order for Penalty Calculation will be the Day/Date on which the 
first material is issued against the Sub Work Order. 

12.3 If material is not available in respective stores then “NO STOCK” stamping by Store In-
charge/Store Keeper must be taken against the particular item by the contractor.  

12.4 In Case of non-availability of Material, contractor must visit the respective store every 
fortnight and no stock material details are to be submitted to respective Executive 
Engineer and concerned SDO. 

12.5 TLE of Sub work order can be granted on the basis of above such documents produced 
by Contractor. 

12.6 Time limit Extension must be given as per F & A Letter No. PGVCL/F&A/5083/14-06-
2017 and PGVCL/F&A/745/11-06-2018. Bidder shall have to complete the work as per 
the given time limit in sub order and if any work order/sub work order is delayed 
beyond 120 days from the eligible time limit mentioned. If bidders are failed to 
compete the work in this time period then name/firm is not eligible for further orders 
till all allotted works are finalized. The time will be extended as per provision laid dawn 
in Delegation of Powers (Committee level) Clause no 5.0 Power relating to Contractors 
and sub clause no 5.5 B as "Extension of time limit for works contract if applied before 
or after the expiry of contract period with penalty" 

12.2 At the time of submission of Bill against SWO, all such Documents are to be submitted by 
contractor for waiver of Penalty if applicable.   

12.3 Time limit of Annual Work Order should be maximum up to 365 Days. 
13.  During the execution of Work, if Contractor/Labour are found violating OR Braking the Safety 

rules and Regulations, then Engineer-in-Charge will serve the warning Notice on first 
Instance. On second Instance the amount of Fine will be Rs. 500.00 or 0.1 % of amount of 
SWO (Whichever is high) with GST and cess. Even If after above two instances, still Contractor 
found breaking of Safety Rules and Regulations then Procedures for Stop dealing must be 
initiated against him as per rules and regulations. 

14.  Payment terms shall be as follows: 
14.1 Payment will be made against Invoice value and shall be paid against actual execution. The 

bills should be submitted in Duplicate to respective Executive Engineer, Nakhatrana Division 
Office along with following documents: 

• Measurement Report of each site by PGVCL authorized inspection Officer (not below the rank 
of Deputy Engineer) 

• Material Accounting for work duly certified by Engineer-in-charge  
• Work Completion Certificate duly signed by Contractor for which the Bill is submitted. 
• Copy of Insurance Policy against the Material equivalent to the Order Value as per 

Tender Condition No. No.7 under this Section.  
• Contractor must submit the above documents within Fifteen (15) Days from the actual 

date of completion of work to respective S/dn Office. 
• DOP is to be followed for Payments against the Work Orders. 

14.2 R.A. Bill shall be paid by the PGVCL, if it satisfy with the output of works otherwise only 
final bill shall be paid. 

14.3 The time limit for the work may be reduced and contractor should make all his efforts to 
complete the work within stipulated time limit as may be given by the Engineer In 
Charge depending upon emergency of work. 
 

Date:        
Sign & Stamp of the Bidder 
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15. FORCE MAJEURE: 
Force Majeure means any circumstances beyond the control of the parties including: 
15.1 War and other hostilities, (whether war be declared or not), invasion, act of foreign 

enemies, mobilization, requisition or embargo; 
15.2 Rebellion, revolution, insurrection, military or usurped power and civil war; 
15.3 Ionizing radiation or contamination by radioactivity from any nuclear fuel or from 

any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive, 
or other hazardous properties of any explosive nuclear assembly or nuclear 
components thereof; 

15.4 Riot, commotion or disorder, except where solely restricted to employees of the 
Contractor. 

15.5  Neither party shall be considered to be in default or in breach of his obligations 
under the Contract to the extent is that performance of such obligations prevented 
by any circumstances of Force Majeure that arise after the date of the Notification 
of Award. 

15.6 If either party considers that any circumstances of Force Majeure have occurred 
which may affect performance of his obligations he shall promptly notify the other 
party. 

15.7 Upon the occurrence of any circumstances of Force Majeure, the Contractor shall 
endeavour to continue to perform his obligations under the Contract so far as 
reasonably practicable. The Contractor shall notify the Engineer-in-Charge of the 
steps he proposes to take including any reasonable alternative means for 
performance, which are not prevented by Force Majeure.  The Contractor shall not 
take any such steps unless directed so to do by the Engineer-in-Charge. 

15.8 If circumstances of Force Majeure have occurred and shall continue for a period of 
180 days, notwithstanding, the Contractor may by reason thereof, having been 
granted an extension of Time for Completion of the Works, either party shall be 
entitled to serve upon the other, 30 days’ notice to terminate the Contract. If at the 
expiry of the period of 30 days Force Majeure shall continue, the Contract shall 
terminate. 

16.    TESTING & COMMISSIONING:  
The successful bidder will ensure that completion of execution of work i.e. all works 
connected with line having been completed correctly as per Indian Electricity Rules & 
procedure. Any extra cost involved due to incompleteness of work or bad workmanship 
found out subsequently shall be set right with and by you at your own cost. 

17.    HANDING OVER OF ASSET 
17.1 After successful completion of the lines and Transformers or any other electrical 

equipment the entire newly created network is to be handed over to the concern 
Deputy Engineer of PGVCL. The handing over note covering the details of all the 
materials used and total work executed must be signed jointly by the bidder and 
PGVCL Engineer. Copy of handing over note must be attached along with bill.  

17.2 The contractor shall arrange to hand over the complete work immediately on 
completion of entire work.  

18.    Recovery  
 If some material/Item is not installed/fixed for allotted work and as per SOR by contractor 

due to non-availability of particular item/material for long period of time and TLE cannot be 
approved for that work beyond certain time limit Or such item if not required to be installed 
at particular location, then Recovery is to be made as mentioned below for not carrying out 
that work from SWO issued for that work.  

 
 Empty Wooden Drum (Assorted Sizes)  : Rs. 325.00 per Drum  

 
All work other than above must be completed by contractor. 

 
19.     CONTRACT QUALITY ASSURANCE: 
19.1 The Bidder shall include in his proposal the Quality Assurance Program containing the 

overall quality management and procedures which he proposes to follow in the 
performance of the Works during various phases as detailed in relevant clause of the 
General Technical Conditions. 

19.2 At the time of Award of Contract, the detailed Quality Assurance Program to be followed 
for the execution of the Contract. PGVCL reserve the right to inspect the work at any stage 
of contract i.e. during the execution and after the execution of work. 

 
Date:        
Sign & Stamp of the Bidder 
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19.3 The Bidder shall clearly specify the list of sub-vendors from whom the bought out items (if 
any) are being supplied. Such details shall be accompanied by their list of previous supplies 
made performance reports etc. However, in case of orders are placed, specific approval 
shall be obtained from the PGVCL for the vendor supplied materials. The quality assurance 
program shall be furnished for each material separately for approval. 

20.       TERMINATION OF CONTRACT ON PGVCL’S INITIATIVE 
20.1 In case of any type of misappropriations, cheating or intention of cheating, frauds, 

irregularities, malpractice, etc. the Managing Director PGVCL reserves the right to cancel 
the order without giving reasons thereof and forfeit the security deposit. 

20.2 The PGVCL reserves the right to terminate the Contract either in part or in full due to 
reasons other than those mentioned under clause entitled ‘Contractor’s Default.  The 
PGVCL shall in such an event give fifteen (15) days’ notice in writing to the Contractor of 
his decision to do so. 

20.3 The Contractor upon receipt of such notice, as per point no.19.2 above, shall discontinue 
the work on the date and to the extent specified in the notice, make all reasonable efforts 
to obtain cancellation of all orders and Contracts to the extent they are related to the 
work terminated and terms satisfactory to the PGVCL, stop all further sub-contracting or 
purchasing activity related to the work terminated, and assist PGVCL in maintenance, 
protection, and disposition of the works acquired under the Contract by the PGVCL. In the 
event of such a termination the Contractor shall be paid compensation, equitable and 
reasonable, dictated by the circumstances prevalent at the time of termination.  

20.4 If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies and if the Contractor is a partnership concern and one of the partners dies 
then unless the PGVCL is satisfied that the legal representatives of the individual 
Contractor or of the proprietor of the propriety concern and in the case of partnership, the 
surviving partners, are capable of carrying out and completing the Contract the PGVCL 
shall be entitled to cancel the Contract as to its in completed part without being in any 
way  liable to payment of any compensation to the estate of deceased Contractor and/or 
to the surviving partners of the Contractor’s firm on account of the  cancellation of the 
Contract.  The decision of the PGVCL that the legal representatives of the deceased 
Contractor or surviving partners of the Contractor’s firm cannot carry out and complete 
the Contract shall be final and binding on the parties. In the event of such cancellation the 
PGVCL shall not hold the estate of the deceased Contractor and/or the surviving partners 
of the estate of the deceased Contractor and/or the surviving partners of the Contractor’s 
firm liable to damages for not completing the Contract.  

21.       ARBITRATION: 
  Any question, dispute or difference whatsoever arises between PGVCL and Bidder, in 

connection with this agreement except as to matters, the decision for which has been 
specifically provided, either party may forthwith give to the other notice in writing of 
existence of such questions, dispute, difference and the same shall be referred to the sole 
arbitration of a person nominated by Managing Director, PGVCL. This reference shall be 
governed by Indian Arbitration Act prevailing at the time of dispute and the rules made 
there under. The award in such arbitration shall be final and binding on all the parties. 
Work under the agreement shall continue during the arbitration proceedings unless the 
PGVCL or the Arbitrator directs otherwise.  

22.      SECRECY: 
The technical information, drawings, specifications and other related documents forming 
part of the enquiry or Contract are property of PGVCL and shall not be used for any other 
purpose, except for the execution of the contract. All rights related to the technical 
specifications, drawings and records are reserved by PGVCL only and no part or partial 
should be reproduced, copied or alter without prior permission to PGVCL in writing. In the 
event of the breach of this provision, PGVCL can claim the damages caused by such events. 

23.     Stop Dealing: 
Bidder/Contractor shall be put under Stop Deal due to following reasons. 

23.1 Has submitted fake, false or forged documents/certificates 
23.2 Has revised/withdrawn price bid after opening of Techno: commercial bid, 

until and unless it is sought for 
23.3 Has refused to accept Letter of Acceptance/Purchase Order/Work Order 

after the same is issued by the Company within the validity period and as 
per agreed terms and conditions 

23.4 Has committed breach of contract or has failed to perform a contract or 
has abandoned the contract 

23.5 Has failed to provide suitable expertise for the work as per prescheduled 
program 

 
Date:        
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23.6 Has failed to submit all the necessary Test reports/documents within time 
schedule / as per Company's time limit, as mentioned in the LOA, if the 
Letter of Acceptance (LOA) is placed subject to submission of type reports 
/ documents to the firm. 

23.7  Has indulged in construction and erection of defective works. 
23.8 Has substituted materials In lieu of materials supplied by the Company or 

has not returned or has short returned or has unauthorised disposed of 
materials/ documents/ drawings/ tools or plants or equipment supplied by 
the Company 

23.9 Has involved in malpractices such as bribery, corruption, fraud, canvassing 
and pilferage 

23.10 Has unauthorised obtained official company information or copies of 
documents, in relation to the Tender/Contract 

23.11 Has failed to follow the stipulated mode of communication, if specified by 
the tendering authority/ purchaser. 

23.12 Any other ground for which in the opinion of the Company makes it 
undesirable to deal with the Firm, and 

23.13 In case the State Government directs the Company to place a firm in stop 
dealing/ banned for business dealing/ blacklisting 

23.14  The firm, stop deal and/or banned for business dealing and/ or blacklist 
by GUVNL or any subsidiary Companies of GUVNL shall be considered as a 
stop deal and/ or banned for business dealing and/ or blacklisting for all 
Companies. 

 
24. Effect of putting a proprietor/firm for Stop dealing/Banned forbusiness dealing are 

as below: 
24.1  The proprietor/all the partners/directors of the stop deal/ banned for business 

dealing/ blacklisting firm shall also be considered for stop deal/ banned for 
business dealing. 

24.2 Once the name of the firm and/ or proprietor/ partner/ director of the firm 
appears in the list of Stop dealing / Banned for business dealing in any Company 
of GUVNL and its Subsidiary Companies, 
(i) No enquiry shall be issued to a firm. 
(ii) No bids / tender shall be considered for evaluation and the bid submitted by 

the Firm shall be returned. 
24.3 Action to be taken, when a Firm and/or proprietor/ partner/ director of the firm 

is put on Stop dealing/ Banned for business dealing by GUVNL or any of its 
subsidiary Companies, during tender process: - 

(i) Before opening Technical bids, the bid submitted by the Firm will be 
treated as “Disqualified Bid” and automatically stand as “Rejected Bid” at 
the time of scrutiny of Preliminary / Technical Bid. 

(ii) After opening Technical bid but before opening the price bid, the price bid 
of the Firm should not be opened and the bid submitted by the Firm will be 
treated as “Disqualified Bid” and automatically stand as “Rejected Bid” at 
the time of scrutiny of Technical Bid. 

(iii) After opening of price bid, the offer of the Firm should be ignored and will 
not be further evaluated. The Firm will not be considered for issue of order 
even if its price is the lowest. In this situation, the next lowest bidder shall 
be considered as L1. 

(iv) The BG/EMD submitted by the Firm with tender should be returned after 
obtaining confirmation from GUVNL and its other subsidiary Companies that 
there are no outstanding dues recoverable from the firm. 

24.4 If a Firm is put on Stop dealing / Banned for business dealing in one Company and 
is already executing work and/ or Letter of Acceptance/ purchase order awarded 
to them by another Company, then the firm should be allowed to complete such 
awarded work / supply. 

24.5 The amount of EMD/SD/ any payment against supply withheld at the instance of 
GUVNL or any of its subsidiary Companies shall be appropriated against the dues 
recoverable from the firm by GUVNL or any of its subsidiary Companies. EMD/ SD/ 
PG in the form of bank Guarantee shall be encashed and appropriated.  

24.6 The Stop dealing/ Banned for business dealing shall be Firm- specific and when a 
Firm is put on Stop dealing/ Banned for business dealing, all the manufacturing 
works of the Firm shall be on Stop dealing / Banned for business dealing for 
GUVNL and its Subsidiary Companies & for all Services of the Firm.  

 
Date:        
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24.7 If the Firm placed on Stop Dealing/ Banned for business dealing is a Proprietary 
Concern, then all the Concerns of the same Proprietor shall also be considered to 
be on Stop Dealing/ Banned for business dealing. 

24.8 The Board of Directors of the concerned Company may however, if he considers it 
to be in the interest of the Company, remove the ban in respect of any specific 
Service from any Contractor for that Company only. 

25.  Every bidder should, at the time of submission of bid, give a declaration as per Annexure 
VI attached with this Tender, that bidder and/or proprietor/ partner/ director of the firm 
has not been placed on Stop dealing / Banned for business dealing / blacklisting by GUVNL 
and it’s any Subsidiary Companies. 

26.  JURISDICTION: 
All questions, disputes, or differences arising under out of or in connection with 
Tender/Contract if concluded shall subject to the exclusive jurisdiction of the Court under 
whose jurisdiction the place from which Tender/Acceptance if Tender is issued, is situated 
i.e. respective Location’s Court.   

27.  The SOR circulated by project section vide no:- PGVCL/Project/Scheme/SOR/1299, Date 
– 08.05.2025 is to be incorporate in tender. 
 
 

Date:        
Sign & Stamp of the Bidder 
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SECTION VII 
 

Annexures/BG/Agreement/Indemnity Bond 
 

TIME SCHEDULE FOR COMPLETING THE WORK 
(To be completely filled by the Bidder) 

 

Name of the Bidder  

Office Address  
 

 
 

Sr. 
No. 

Item Time required for work 
Mentioned in Tender 

1 Erection & Maint. of HT-LT Line work under 
various scheme under Nakhatrana Sub Division. 

 

 
 
 
 
 
Date:        
Sign & Stamp of the Bidder 
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Annexure – I 
 

Details of work experience in last three years 
(To be completely filled by the Bidder) 

 

Sr. 
No. 

Name of the 
Company with 
full address, 

phone, fax and 
name of contact 

person 

Work Description 
Ref. & 
date of 

the order 

Work 
Order 
Value 

Details of order    
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 

 

 

 

 

   

 
• Copies of MAJOR Work orders along with Work completion certificates should be 

attached with this information.  
• If necessary, separate sheet may be used to submit the information 

 
 

Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana 
Sub Division. 
 
Tender No: 732/09 
 
Due On :- 02/07/2026 

 
 
 

Date:        
Sign & Stamp of the Bidder 
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Annexure – II 
 

Details of Pending Orders as on Bidding Date 
(To be completely filled by the Bidder) 

 

Sr. 
No. 

Name of the 
Company with 
full address, 

phone, fax and 
name of contact 

person 

Work 
Description 

Ref. & 
date of 

the 
order 

Work 
Order 
Value 

Reason for non-
completion with 
Certification of 
Order issuing 

Authority     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
• Copies of Resumes and appropriate certifications should be attached with this 

information.  
• If necessary, separate sheet may be used to submit the information. 

 
 

Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana 
Sub Division. 
 
 
Tender No: 732/09 
 
Due On :- 02/07/2026 

 
 
 
 
 
 
 

Date:        
Sign & Stamp of the Bidder 
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ANNEXURE – III 
 

DECLARATION 
 

(Strike off whichever is not applicable) 
 
This is to declare that Mr. /Ms. _______________________________________, employee 

of PGVCL at _____________________________ (place), is related to our 

___________________________________________ _________________________________ 

(designation & name).   

 

OR 

 

This is to declare that none of the Proprietors/ Partners/ Directors are having any 

relatives employed or working with Paschim Gujarat VijCo.Ltd.at any of its offices or its 

parent Department i.e. Energy & Petrochemicals Dept., Govt. of Gujarat. 

 
 
 
 
Date:        Sign. & Stamp of the Bidder 
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Annexure - IV 
 

DEVIATION SHEET 
 

Any deviations offered from the terms and conditions of the Offer should be clearly 
specified below in this sheet. If there are no deviations offered, it should be clearly 
mentioned on this page. 
 

Deviation offered to 
Chapter No, Clause No. of 

the tender document 
Deviation offered 

  

  
 
 
 
 
 

  
 
 
 
 

  
 
 
 
 

 
Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana 
Sub Division. 
 
 
Tender No: 732/09 
 
Due On :- 02/07/2026 

 
 

 
 
 

Date:        
Sign & Stamp of the Bidder 
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Annexure – V 
 

List of Onsite Testing Facility (For the work of Laying of HT/LT Underground Cable) 
(To be completely filled by the Bidder) 

 
Sr. 
No. 

Name of 
equipment 

Date of purchase Date of 
calibration 

Utility 

 
 
 
 

    

 
 
 
 

    

 
 
 
 

    

 
 
 
 

    

 
Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana 
Sub Division. 
 
 
 
Tender No: 732/09 
 
Due On :- 02/07/2026 

 
 
 
 
 
 
 
 

Date:        
Sign & Stamp of the Bidder 
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Annexure-VI 
 

Sub: -UNDERTAKING IN REGARD TO STOP DEAL/BLACK LIST THEREOF 
 
Ref: - Tender No: 732/09 
 
All bidders will have to furnish the following undertaking duly filled in signed and 

stamped for each quoted item of the tender along with the Technical Bid. 

---------------------------------------------------------------------------------------------- 

I/We _________________________________________________________ authorized 

signatory of M/s__________________________________________________________ 

hereby certify that M/s_____________________________________________________ 

and their proprietor / any partner / any directors of the firm is not stop deal and/or 

black listed by GUVNL and or their any subsidiary companies viz. PGVCL / UGVCL / 

DGVCL / MGVCL / GSECL / GETCO for the tendered item.  

 

   Date:  
  Seal & Signature of the Tenderer/Firm  
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Annexure-VII 
 

LIST OF TYPE TESTS REPORTS SUBMITTED WITH THE TECHNICAL BID  
(For the work of Laying of HT/LT Underground Cable) 
(Not Older than 7 Years) 
 

Sr. No 
Type Test 

Report No. & 
Date 

Tests Carried 
out at (Name 

of Laboratory) 

Rating & Type / 
Designation of 

Item / Equipment 

Name of the 
test 

Conducted 

Results 
Of the 
Tests. 

 
 
 
 
 
 
 
 
 
 

     

 
 
 
 
 
 
 
 
 
 
 

     

 
Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana 
Sub Division. 
 
 
 
Tender No: 732/09 
 
Due On :- 02/07/2026 

 
 
 
 
Date:        
Sign & Stamp of the Bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



P a g e 42 | 68 

                                                                  

Annexure-VIII 
 

List of Performance Certificate: 
 

Sr.  
No. 

Name of the Authority by 
whom certificate is issued 

Reference No. & 
Date Details of items 

1 2 3 4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana 
Sub Division. 
 
 
Tender No: 732/09 
 
Due On :- 02/07/2026 

 
 

 
Date:        
Sign & Stamp of the Bidder 
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Annexure-IX 
 

Details of Fatal/Non-Fatal Accidents Occurred To the Contractor Labours during Last 
Five Years 
 

Sr. 
No. 

Type Of Accident 
(Electrical/Mechanical) Fatal/Nonfatal 

Nos. of 
Affected 
Labour/s 

Brief Reason for 
the Accident 

 

 
 
 
 
 
 
 
 

 

 

 

 
Tender for Erection & Maint. of HT-LT Line work under various scheme under Nakhatrana 
Sub Division. 
 
 
Tender No: 732/09 
 
Due On :- 02/07/2026 

 
 
 

Date:        
Sign & Stamp of the Bidder 
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Annexure-X 
 

Sub: -UNDERTAKING IN REGARD TO ANY PENDING CRIMINAL CASE FOR FRAUD OR 
MISHANDALING OF MATERIAL 
 
Ref: - Tender No: 732/09 
 

I/We_____________________________________________________ authorized 

signatory of M/s_____________________________________________ hereby declare 

that none of the Proprietors / Partners / Directors is not under any criminal 

investigation for any kind of fraud for theft of material or/and with handlings the 

material and any civil and/or criminal case pending for such matter listed by GUVNL 

and or any subsidiary companies viz. PGVCL/UGVCL/DGVCL/MGVCL/GSECL/GETCO 

for the tendered items and/or works.  

 
 
 
 
 

   Seal of the Firm Signature of the Tenderer with Designation 

Place:      
Date: 
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Annexure-XI 
 

List of Safety Gadgets Owned by Bidder 
 

Ref: - Tender No: 732/09 
 
I/We __________________________________________________________ authorized 

signatory of M/s ___________________________________________________________ 

hereby declare we will provide ________ nos of labours to carry out this tenders 

scope of work. We are having Labour Insurance Policy 

No.__________________________________________________ for ________ nos. of 

our labours. We declare that, as mention below table, we are having following safety 

gadgets of our own and they all are in good condition.   

 

Sr. 
No. List of Safety Gadget Unit 

Nos. gadgets 
owned by 

bidder 
1 HT DO Rod No  
2 Earthing Rod No  
3 Helmet No  
4 Safety Belt No  
5 Hand Gloves for LT Pair  
6 Hand Gloves for HT Pair  
7 Other safety items   
8    
9    
10    
11    
12    
13    
14    
15    
16    
17    
18    
19    

 
 
 
 
 
 

Date:        
Sign & Stamp of the Bidder 
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On Firm’s Letter Head 
 
 
CERTIFICATE – “A” 
 
I/We____________________________________________________ authorized signatory 

of M/s.______________________________________________________ hereby certify 

that M/s.___________________________________________________ is not related 

with other firms who have submitted tenders for the same items under this inquiry / 

Tender. 

 
 
 

• Seal of the Firm    Signature of the Tenderer 

• Place:                With Designation 

• Date: 
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E.M.D. BANK GUARANTEE FORMAT 
FOR TENDER NO.: 732/09 

APPENDIX – I 
(Bank Guarantee on Non-Judicial Stamp Paper of Rs.300/-) 

WHEREAS M/s. ____________________________________ (Name & Address of the Firm) having 
their registered office at _____________________________________ (Address of the firms 
Registered office) (hereinafter called the ‘Tenderer’) wish to participate in the tender No.  
_________________________for____________________________________________ of (Supply/ 
Erection/Supply & Erection Work) (Name of the material/equipment/Work) for 
_________________________ Paschim Gujarat Vij Company Ltd. and WHEREAS a Bank Guarantee 
for (hereinafter called the “Beneficiary”) Rs._____________ (Amount of EMD) valid till _________ 
(Mention here date of validity of this Guarantee which will be 5 (FIVE) months beyond initial 
validity of Tender’s offer) which is required to be submitted by the tenderer along with the 
tender. 
 
We, __________________ (Name of the Bank and address of the Branch giving the Bank Guarantee) 
having our registered office at ______________________ (Address of Bank’s registered office) 
hereby give this Bank Guarantee No.________________ dated _________ and hereby agree 
unequivocally and Unconditionally to pay immediately on demand in writing from the Paschim 
Gujarat Vij Company Ltd. or any officer authorized by it in this behalf any amount not exceeding 
Rs. ______________ (Amount of E.M.D.), (Rupees _________________________________ (In words) 
to the said Paschim Gujarat Vij Company Ltd. on behalf of the Tenderer. 
 
We ___________________________ (Name of the Bank) also agree that withdrawal of the tender or 
part thereof by the Tenderer within its validity or Non submission of Security Deposit by the 
Tenderer within one month from the date tender or a part thereof has been accepted by the 
Paschim Gujarat Vij Company Ltd. would constitute a default on the part of the Tenderer and that 
this Bank Guarantee is liable to be invoked and encashed within its validity by the Beneficiary in 
case of any occurrence of a default on  the part of the Tenderer and that the encashed amount is 
liable to be forfeited by the Beneficiary. 
 
This agreement shall be valid and binding on this Bank up to and inclusive of 
____________________ (Mention here the date of validity of Bank) and shall not be terminable by 
notice or by Guarantor change in the constitution of the Bank or the firm of Tenderer Or by any 
reason whatsoever and our liability hereunder shall not be impaired or discharged by any extension 
of time or variations or alternations made, given, conceded with or without our knowledge or 
consent by or between the Tenderer and the  PGVCL. 
“Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the beneficiary (i.e. GUVNL or 
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made 
only by the beneficiary directly.”  
NOTWITHSTANDING anything contained hereinbefore, our liability under this guarantee is 
restricted to Rs. __________ (Amt. of E.M.D.) (Rupees ____________________________________) 
(In words).  Our Guarantee shall remain in force till _________ (Date of validity of the Guarantee). 
Unless demands or claims under this Bank Guarantee are made to us in writing on or before_______ 
(Date of Validity of the Guarantee), all rights of Beneficiary under this Bank Guarantee shall be 
forfeited and we shall be released and discharged from all liabilities there under: 
Place: 
Date: 
Please Mention here Complete Postal Address 
of the Bank with Branch Code, Telephone and 

Fax Nos. 

Signature of the Bank’s Authorized Signatory 
with 

Official Round Seal. 
NAME OF DESIGNATED BANKS: 
 
 
 
 
• All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 
• Private Sector Banks authorized by RBI to undertake the state Government business, which are 

(i) Axis Bank  (ii) ICICI Bank (iii) HDFC Bank  
• Co-operative Banks and Commercial Banks and recognized/notified by Government of Gujarat 

(GoG) 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, 
Government of Gujarat (GoG) from time to time. 
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FORM OF BANKER’S UNDERTAKING (For SD) 

(Bank Guarantee on Non-Judicial Stamp Paper of .300/-) 
We, Bank of ___________________________________ hereby agree unequivocally and 
unconditionally to pay immediately on demand in writing from the Paschim Gujarat Vij Company 
Ltd. or any Officer authorized by it in this behalf any amount up to and not exceeding _______ (in 
words) Rupees ___________________ to the said Paschim Gujarat Vij Company Ltd. on behalf of 
M/s. _________________________________________________who have entered into a contract for 
the supply/works specified below 
 
L.O.A. No. __________________________dated_________. 
 
This agreement shall be valid and binding on this Bank up to and inclusive of ______________ and 
shall not be terminable by notice or by change in the constitution of the Bank or the firm of 
Contractors / Suppliers or by any other reasons whatsoever and our liability hereunder shall not be 
impaired or discharged by any extension of time or variations or alterations made, given conceded 
or agreed, with or without our knowledge or consent, by or between parties to the said within 
written contract. 
 
“Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the beneficiary (i.e. GUVNL or 
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made 
only by the beneficiary directly.”  
 
“NOTWITHSTANDING” anything contained herein before, our liability under this guarantee is 
restricted to Rs.___________ (Rupees ___________________________ only). Our guarantee shall 
remain in force until ____________________ (Date of validity of the Guarantee). Unless demands 
or claims under this Bank Guarantee are made to us in writing on or before_______ (Date of 
validity of the Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited 
and we shall be released and discharged from all liabilities there under: 
Place:     
Date:  
    

Please Mention here Complete Postal Address 
of the Bank with Branch Code, Telephone and 
Fax Nos. 

Signature of the  
Bank’s Authorized Signatory with Official 
Round Seal. 

 
NAME OF DESIGNATED BANKS: 
 
• All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 
• Private Sector Banks authorized by RBI to undertake the state Government business, which 

are (i) Axis Bank  (ii) ICICI Bank (iii) HDFC Bank  
• Co-operative Banks and Commercial Banks and recognized/notified by Government of 

Gujarat (GoG) 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, 
Government of Gujarat (GoG) from time to time. 
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AGREEMENT: 
This agreement is made at ___________the ___day of______month _______Year between the 
Paschim Gujarat Vij Company Ltd. &__________________________ (hereinafter referred to as 
“the Contractor “which expression shall unless excluded by or repugnant to the context included 
its successors or permit assigns) of the one part and the Paschim Gujarat Vij Company Ltd. Having 
its Regd. and Corporate Office at Laxminagar, Off Nanamava Road, Rajkot, 360004 (hereinafter 
called “The Company” which expression shall unless excluded by or repugnant of the context 
include its successors of assigns) of the other part. 
Whereas the aforesaid Company has accepted the tender of the aforesaid contractor for the work 
of _________________________________________________________as per Company’s LOA 
No. ____________________, Dated ___________, hereinafter called “The works and more 
particularly desorbed enumerated or referred to in the specifications, terms and  
other letters and schedule of price which for the purpose of identification have been signed by The 
Superintending Engineer/Executive Engineer,, Circle/Division, PGVCL on behalf of the Company, 
a list where of is made out in the schedule here under written and all of which said documents are 
deemed to form part of this contract and include in the expression “The works “wherever herein 
used, upon the terms and subject to the conditions hereinafter mentioned. 

And whereas the Company has accepted the tender of the contractors for the Maintenance & 
Erection of HT / LT Line & T/C and Underground cable up on the terms and subject to the 
conditions herein mentioned. 

1.) The contractors shall do and perform all works and things in this contract mentioned and 
described or which are implied therein of therefore respectively or are reasonable 
necessary for the completion of the works as mentioned and at the time in the manner and 
subject to the terms conditions and stipulation contained in this contract and in 
consideration of the due provision, executions, construction and completion of the works 
agreed to by the contractors as aforesaid the company both hereby covenant with the 
contractor to pay all the claims of money as and when they become due and payable to the 
contractor under the provisions of the contract such payment to be made at such times in 
such manner as is provided by the contract. 

2.) The conditions and covenant stipulation here in before in this contract are subject to and 
without prejudice to the right of the company to enforce for delay and or any other rights 
whatever including the right to reject and cancel on default or breach by the contract of 
the conditions and the covenant as stipulated in the general conditions specifications form 
Or tender schedule drawing etc. attached with the Company LOA No. 
____________________________, Dated ____________.  

3.) The Contractor will strictly follow the safety Rules and Regulations during the execution of 
aforesaid work. The Contractor will also provide all required Safety Gadgets to his 
Supervisors and labours to execute the work mentioned in Tender. On violating or breaking 
the Safety Rules and Regulations, and if Supervisors/Labours are found without Safety 
Gadgets, “The Company” reserves the right to take actions as per the terms and conditions 
mentioned in Tender without any prejudice.  

4.) The Company reserves the right to terminate the Contract either in part or in full due to 
reasons other than those mentioned under clause entitled ‘Contractor’s Default’.  The 
PGVCL shall in such an event give fifteen (15) days’ notice in writing to the Contractor of 
his decision to do so. 

5.) The Contractor upon receipt of such notice shall discontinue the work on the date and to 
the extent specified in the notice, make all reasonable efforts to obtain cancellation of all 
orders and Contracts to the extent they are related to the work terminated and terms 
satisfactory to the Company, stop all further sub-contracting or purchasing activity related 
to the work terminated, and assist “The Company” in maintenance, protection, and 
disposition of the works acquired under the Contract by the Company. In the event of such 
a termination the Contractor shall be paid compensation, equitable and reasonable, 
dictated by the circumstances prevalent at the time of termination. 

6.) If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies and if the Contractor is a partnership concern and one of the partners dies 
then unless “the Company” is satisfied that the legal representatives of the individual 
Contractor or of the proprietor of the propriety concern and in the case of partnership, the 
surviving partners, are capable of carrying out and completing the Contract “the Company” 
shall be entitled to cancel the Contract as to its in completed part without being in any 
way  liable to payment of any compensation to the estate of deceased Contractor and/or 
to the surviving partners of the Contractor’s firm on account of the  cancellation of the 
Contract.  The decision of the Company that the legal representatives of the deceased 
Contractor or surviving partners of the Contractor’s firm cannot carry out and complete 
the Contract shall be final and binding on the parties. In the event of such cancellation the 
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Company shall not hold the estate of the deceased Contractor and/or the surviving 
partners of the estate of the deceased Contractor and/or the surviving partners of the 
Contractor’s firm liable to damages for not completing the Contract.  
 

The contract value extent of supply delivery dates, specifications as other relevant matters may be 
altered by mutual agreement and if so altered shall not be deemed or constructed to mean and to 
effect or alter other terms and conditions of the contract and the contract so altered or revised 
shall be and shall always be deemed to have been subject without prejudice to and stipulation. 

SCHEDULE 

1. 

2. 

3. 

In witness where of the parties here to have set their hands and seal this day and month year first 
above written. 

1. Signed sealed and delivered by for and on 

  Behalf of the presence of name and address. 

2. Signed sealed and delivered by for and on behalf 

Of The Paschim Gujarat Vij Company Ltd 

 
INDEMNITY BOND 
 

In consideration of the PASCHIM GUJARAT VIJ COMPANY LTD., herein after known as the 
COMPANY having given contract for the work of _________________________________ 

___________________________________________________________________as per A/T 
No. __________________________, dated _______________ and all future contract that may 
be awarded to me in the next one year and in terms of the condition in clause 1.24 of Section VI of 
the COMPANY’s tender and contract for work. 

I _______________________________ residing at ____________ by this Bond bind myself 
responsible for and shall pay compensation to my workmen payable under the workmen’s 
compensation ACT – 1923 (viii of 1923) hereinafter called the said Act for death or injuries caused 
to the workmen engaged by this presents, if such compensation is paid by the COMPANY as 
principal under such sub-section (1) of section 12 of the said Act on behalf of me, to pay such 
amount of compensation on demand within 48 hours to the COMPANY that it might have to spend 
as legal and other incidental charges in defending any suit or action arising out of the death of 
injuries in regard to compensation paid to the workmen or heirs of the deceased workmen. 

Now the condition of the above written Bond is such that any suit of action arising out of the death 
or injuries to the workmen engaged by me. During the execution of work of said contract and all 
future contracts that may be awarded to me in the next one year is filed by the worker against the 
COMPANY, I __________________________________ shall imbrues to the COMPANY such sum that 
the COMPANY is required to spend as legal and other incidental charges in defending such suit or 
action and also the amount that may be ordered to be paid to the worker / or his heirs as 
compensation and that the above written bind shall remain in full force and virtue till the 
COMPANY is required to defend such suit or action filed by the workers and or heirs against the 
COMPANY. Further it is applicable on death of contractor himself also. No any compensation will 
be claimed by legal heirs of contractor. 

 

 

Witnesses:         

 

               Signature of the Executant 
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SECTION VIII 
SCHEDULE B 

PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-1 

LABOUR RATES FOR CAPITAL WORKS FOR THE YEAR 2025-26 (April-25 To Sep-25) 
(The Labour rates are excluding of  GST.) 

Sr.No. DETAILS OF WORKS UNIT Rate  

1 

HT TAPPING FROM THE EXISTING POLE INCLUDING FIXING OF CROSS ARMS, CLAMPS ANTI- CLIMBING 
DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING OF FABRICATED MATERIALS AND 
NUMBERING COMPLETE WITHCOST OF PAINTS AS PER STANDARD SPECIFICATION BUT EXCLUDING 
ERECTION OF GUY SET AND EARTHING. 

NO. 409.80 

2 

ERECTION OF PSC POLES OF 8 MT./200 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF EARTH, 
FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, INSULATORS ETC. COMPLETE AND 
PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER 
STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND EARTHING. 

NO. 992.02 

3 

ERECTION OF STEEL POLES OF 9 TO 11 METERS INCLUDING  EXCAVATION OF PIT  AND REFILLING OF 
EARTH, FIXING OF CROSS ARMS, TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, DANGER BOARD, 
INSULATORS ETC. COMPLETE AND PAINTING OF STEEL POLE, FABRICATED MATERIALS USED ON THE POLE  
AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF 
GUY SET ANDEARTHING. 

NO. 1661.76 

4 

ERECTION OF STEEL POLE OF 13 METERS FOR RAILWAY CROSSING ON BG/MG/NG LINE FOR 
0.400/11/22KV OVERHEAD LINES I.E INCLUDING EXCAVATION OF PIT & REFILLING OFEARTH, FIXING 
CROSS ARMS, TOP FITTING CLAMPS,ANTI-CLIMBING DEVICES DANGER BOARD, INSULATORS ETC. 
COMPLETE AND PAINTING OF STEEL POLES, FABRICATED MATERIALS USED ON THE POLES AND 
NUMBERING WITH COSTOF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY 
SETS AND EARTHING. 

NO. 1904.46 

5 

ERECTION OF DOUBLE POLE STRUCTURE OF 8 METERS 200 KG PSC POLES INCLUDING EXCAVATION OF 
PITS & REFILLING OF EARTHING, FIXING OF CHANNELS, SUPPORTING ANGLES,CLAMPS, ANTI-CLIMBING 
DEVICES DANGER BOARDS,INSULATORS ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED 
ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING 
ERECTION OF GUY SETS AND EARTHING. (WITHOUT AB SWITCH) 

NO. 2254.59 

6 

ERECTION OF DOUBLE POLE STRUCTURE OF 9 TO 11 METERS.STEEL POLE INCLUDING EXCAVATION OF 
PITS & REFILLING OF EARTH, FIXING OF CHANNELS, SUPPORTING ANGLES, CLAMPS,ANTI-CLIMBING 
DEVICES DANGER BOARDS, INSULATORS ETC.COMPLETE & PAINTING OF POLES,FABRICATED MATERIAL 
SUSED ON THE POLES AND NUMBERING WITH COST OF PAINTS AS PER STANDARD SPECIFICATION BUT 
EXCLUDING ERECTION OF GUY SET AND EARTHING.(WITHOUT AB SWITCH) 

NO. 3257.22 

7 

ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, HG FUSES OF 8 MTRS 200 KG 
PSC POLES INCLUDING EXCAVATION OF PITS AND REFILLING OF EARTH,FIXING OF CHANNELS SUPPORTING 
ANGLES, CLAMPS, ANTI-CLIMBING DEVICES, DANGER BOARDS, INSULATORS,DOFUSES ETC. COMPLETE AND 
PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH COSTOF PAINT AS PER 
STANDARD SPECIFICATION BUT EXCLUDING OF ERECTION OF GUY SET AND EARTHING.(WITH AB SWITCH) 

NO. 2709.48 

8 

ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH,DO FUSES, 9 TO 11 METERS 
STEEL POLES INCLUDING  EXCAVATION OF PITS AND REFILLING OF EARTH, FIXING OF CHANNEL, 
SUPPORTING ANGLES, CLAMPS, ANTI-CLIMBING DEVICES , DANGER BOARDS, INSULATORS, ETC. 
COMPLETE AND PAINTING OF POLES FABRICATED MATERIALS USED ONTHE POLES AND NUMBERING WITH 
COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND 
EARTHING.(WITH AB SWITCH) 

NO. 3555.62 

9 

ERECTION OF DOUBLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH,   DO FUSES, TRANSFORMERS, 
LIGHTENING ARRESTORS, DISTRIBUTION BOX.     OF 8 METERS 200 KG AND PSC POLES INCLUDING 
EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROMSTORES TO SITE, 
FIXING OF CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES 
,DANGER BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED 
MATERIALS USE ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER   STANDARD SPECIFICATION 
BUT EXCLUDING ERECTION OF GUY SETS AND  EARTHING. 

NO. 7734.56 

10 

ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OFAB SWITCH, DO FUSES TRANSFORMERS, 
LIGHTENINGARRESTORS, DISTRIBUTION BOX 9 TO 11 METERS STEEL POLESINCLUDING EXCAVATION OF 
PITS & REFILLING OF EARTH CARTING OF TRANSFORMERS FROM STORE TO SITE, FIXING OF CHANNELS 
SUPPORTING ANGLES, BRACING, CROSS ARMS,CLAMPS, ANTICLIMBING DEVICES, DANGER 
BOARDS,CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND PAINTING OF POLES FABRICATED 
MATERIALS USED ON THEPOLES AND NUMBERING AS PER STANDARD SPECIFICATION BUT EXCLUDING 
ERECTIONS OF GUY SETS AND EARTHING. 

NO. 9043.55 

11 
ERECTION OF GUY SET INCLUDING EXCAVATION OF PITS &REFILLING OF EARTH AS PER STANDARD 
SPECIFICATION WITH STAY CLAMPS, STAY WIRE, ANCHOR ROD, TURN BUCKLE, EYE BOLT, GUY 
INSULATOR, CEMENT CONCRETE BLOCK ETC. BUT EXCLUDING CONCRETING. 

NO. 477.44 

12 CONCRETING OF POLES, GUYS, ETC. INCLUDING COST OF CEMENT SAND METAL (1:2:4) AND WATER ETC. 
AS PER STANDARD SPECIFICATION. CEMENT SHOULD BE OPC (53 GRADE ) USED FOR CONCRETING 

CMT 7349.21 

13 
ERECTION OF COIL TYPE EARTHING INCLUDING COST OF COAL SALT ETC. BUT WITHOUT COST 
OF GI WIRE AS PER STANDARD SPECIFICATION (20 KG SALT + 20 KG COAL) 

NO. 663.11 

14 
ERECTION OF PLATE TYPE EARTHING INCLUDING COST OF COAL SALT ETC. BUT WITHOUT COST 
OF GI WIRE AS PER STANDARD SPECIFICATION (20 KG SALT + 20 KG COAL) 

NO. 665.77 

15 
ERECTION OF STREET LIGHT FIXTURE COMPLETE WITH CLAMPS, BRASS NIPPLE, BRASS HOLDER TECK 
WOOD BUSH,REFLECTORS FUSE, WIRING ETC. AS PER STANDARD SPECIFICATION BUT EXCLUDING COST 
OF MATERIALS. 

NO. 306.36 

16 
STRINGING OF 30MM2 ACSR/34MM2,55MM2 AAAC CONDUCTOR FOR 11/22KV & LT LINES INCLUDING 
FIXING OF INSULATORS, BINDING JUMPERING ETC. 

ONE COND 
PER KM 1799.69 

17 STRINGING OF GI WIRE 8 SWG INCLUDING BINDING JUMPERING ETC. ONE COND 
PER KM 1007.93 

18 

PROVIDING SINGLE PHASE SERVICE CONNECTION WITH PVC 2.5/4.0 MM2  TWIN CORE CABLE FROM 
TERMINAL POLE TO METERING POINT WITH METR EARTHING INCLUDING FIXING OF METER & COMPLETE 
WORK AS PER STANDARD  SPECIFICATION BUT EXCLUDING COST OF MATERIALS BUT INCLUDING COST OF 
JUSTI KHILA. 

NO. 338.19 

19 

PROVIDING THREE PHASE 4 WIRE SERVICE CONNECTION WITHPVC 4MM2/10MM2 FOUR CORE CABLE FROM 
TERMINAL POLETO METERING POINT INCLUDING FIXING OF METER & COMPLETE WORK AS PER STANDARD 
SPECIFICATION BUT EXCLUDING COST OF MATERIALS  BUT INCLUDING COST OF JUSTI KHILLAS, NUTS & 
BOLTS. 

NO. 465.51 

20 

ADDITIONAL COST FOR EXCAVATION OF PIT IN HARD ROCK AREA FOR ERECTION OF POLE/ GUY ETC. AS 
PER STANDARD SPECIFICATION OVER & ABOVE NORMAL COST COVERED AGAINST EXCAVATION OF PIT 
UNDER NORMAL SOIL FOR ERECTION OF POLE,GUY, DOUBLE POLE STRUCTURE EARTHING WITH THE 
APPROVAL OF SUPDT.ENGINEER. 

NO. 306.36 

21 PROVIDING GUARDING TO HT LINE ON ROAD/ RAIL CROSSING. MTR 59.68 
22 PROVIDING GUARDING OF LT LINES ON ROAD/RAIL CROSSING. MTR 59.68 
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23 LT LINE TAPPING- SINGLE PHASE NO. 43.77 
24 LT LINE TAPPING- THREE PHASE NO. 79.57 

25 
STRINGING/LAYING OF OVERHEAD LT CABLE FOR ROAD CROSSING,HT LINE CROSSING AND TELEPHONE 
LINE CROSSING ETC.(PER SPAN) 

Per Span 224.13 

26 

ERECTION OF SINGLE POLE STRUCTURES WITH DO FUSES, TRANSFORMERS, LIGHTENING ARRESTOR, 
DISTRIBUTION BOX. ON  8 METERS 200 KG  PSC POLE INCLUDING EXCAVATION OF PITS AND REFILLING OF 
EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, SUPPORTING 
ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, CONDUCTOR AND 
CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE POLE AND 
NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY 
SETS AND  EARTHING. 

NO. 3865.95 

27 

ERECTION OF SINGLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH ,DO FUSES, TRANSFORMERS, 
LIGHTENING ARRESTOR, DISTRIBUTION BOX. ON  9 TO 11 METERS RSJ POLE INCLUDING EXCAVATION OF 
PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING OF 
CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER 
BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS 
USED ON THE POLE AND NUMBERING  AS PER   STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF 
GUY SETS AND  EARTHING. 

NO. 4522.44 

28 

ERECTION OF SINGLE POLE STRUCTURES WITH, HG FUSES, TRANSFORMERS, LIGHTENING ARRESTOR, 
DISTRIBUTION BOX ON EXISTING  8 METERS 200 KG PSC POLE INCLUDING EXCAVATION OF PITS AND 
REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, 
SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, 
CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE 
POLE AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING 
ERECTION OF GUY SETS AND  EARTHING. 

NO. 2516.52 

29 

ERECTION OF SINGLE POLE STRUCTURES WITH , HG FUSES, TRANSFORMERS, LIGHTENING ARRESTOR, 
DISTRIBUTION BOX ON EXISTING  9 TO 11 METERS RSJ POLE INCLUDING EXCAVATION OF PITS AND 
REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, FIXING OF CHANNELS, 
SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES DANGER BOARDS, 
CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED ON THE 
POLE AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING 
ERECTION OF GUY SETS AND  EARTHING. 

NO. 2698.87 

30 

ERECTION OF PSC POLES OF 10 MT./270 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF EARTH, 
FIXING OF CROSS ARMS, TOP FITTING CLAMPS, ANTI-CLIMBING DEVICES, INSULATORS ETC. COMPLETE 
AND PAINTING OF FABRICATED MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS 
PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET AND EARTHING. 

NO. 2320.90 

31 

ERECTION OF DOUBLE POLE STRUCTURE OF 10 METERS 270 KG PSC POLES INCLUDING EXCAVATION OF 
PITS & REFILLING OF EARTHING, FIXING OF CHANNELS, SUPPORTING ANGLES,CLAMPS, ANTI-CLIMBING 
DEVICES DANGER BOARDS,INSULATORS ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USED 
ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING 
ERECTION OF GUY SETS AND EARTHING. 

NO. 4832.77 

32 
STRINGING OF 100MM2 ACSR/100MM2 AAAC CONDUCTOR FOR 11/22KV & LT LINES INCLUDING FIXING OF 
INSULATORS, BINDING JUMPERING ETC. 

ONE 
COND 

PER KM 
4144.46 

33 

STRINGING OF ABC OF FOLLOWING SIZES INCLUDING FITTING OF ALL ACCESSORIES I.E. SPECIAL DESIGN 
SUSPENSIION/TENSION CLAMP, FIXING OF CROSS ARM, LT SHACKLE INSULATOR,  & DIRECTED BY 
ENGINEER-IN-CHARGE. 
(I) 3X50MM2+16MM2+1X35MM2 (II)3X35MM2+16MM2+1X25MM2 

MTR 29.87 

34 

STRINGING OF ABC OF FOLLOWING SIZES INCLUDING  FITTING OF ALL ACCESSORIES I.E.  SPECIAL DESIGN 
SUSPENSIION/TENSION CLAMP. FIXING OF CROSS ARM, LT SHACKLE INSULATOR,ETC. FOR FIXING OF 
MESSENGER WIRE COMPLETE, AS  REQUIRED & DIRECTED BY ENGINEER-IN-CHARGE. 
(I) 1X35MM2 + 1X25MM2 

MTR 14.94 

35 

STRINGING OF 11KV ABC OF FOLLOWING SIZES IN RURAL/URBAN AREA INCLUDING FIXING OF CROSS ARM, 
SPECIAL DESIGN SUSPENSION/TENSION CLAMP, BINDING TO PIN INSULATOR, PREPARING SHACKLE POINT 
JUMPERS ETC. AS REQUIRED AND DIRECTED BY ENGINEER-IN- CHARGE. 
(I) 3X95MM2+1X80MM2 (II)3X70MM2 + 1X70MM2 

MTR 40.62 

36 STRINGING OF ABC OF FOLLOWING SIZE INCLUDING FITTING OF ALL ACCESSORIES 
(I) 2C X 50 + 1C X 25 + 35 SQ. MM 

Mtr 8.60 

37 

ERECTION OF DOUBLE POLE STRUCTURES WITH MOUNTING OF AB SWITCH,   HG FUSES, TRANSFORMERS, 
LIGHTENING ARRESTORS, DISTRIBUTION BOX  OF 10 METERS 270 KG AND PSC POLES INCLUDING 
EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF TRANSFORMERS FROM STORES TO SITE, 
FIXING OF CHANNELS, SUPPORTING ANGLES, BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES 
DANGER BOARDS, CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND PAINTING OF FABRICATED 
MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER   STANDARD 
SPECIFICATION BUT EXCLUDING ERECTION OF GUY SETS AND  EARTHING. 

NO. 8844.61 

38 

ERECTION OF DOUBLE POLE STRUCTURE FOR CTPT UNIT ( PSC POLE ) (ERECTION OF DOUBLE POLE 
STRUCTURES WITH CTPT, LIGHTENING ARRESTORS,  OF 8 METERS 200 KG AND PSC POLES INCLUDING 
EXCAVATION OF PITS AND REFILLING OF EARTH, CARTING OF CTPT FROMSTORES TO SITE, FIXING OF 
CHANNELS, SUPPORTING ANGLES,BRACINGS CROSS ARMS CLAMPS, ANTICLIMBING DEVICES ,DANGER 
BOARDS, CONDUCTOR AND CABLE WIRING ETC.COMPLETE AND PAINTING OF FABRICATED MATERIALS USE 
ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER   STANDARD SPECIFICATION BUT 
EXCLUDING ERECTION OF GUY SETS AND  EARTHING.) 

NO. 5469.79 

39 

ERECTION OF SINGLE POLE SHACKLE POINT ON PSC POLE 8 MT./200 KG.(ERECTION OF PSC POLES OF 8 
MT./200 KG INCLUDING EXCAVATION OF PIT AND REFILLING OF EARTH, FIXING OF CROSS ARMS, TOP 
FITTING CLAMPS ANTI-CLIMBING DEVICES, INSULATORS ETC. COMPLETE AND PAINTING OF FABRICATED 
MATERIALS USED ON THE POLES AND NUMBERING WITH COST OF PAINT AS PER STANDARD SPECIFICATION 
BUT EXCLUDING ERECTION OF GUY SET AND EARTHING) 

NO. 1072.93 

40 

ERECTION OF SINGLE POLE SHACKLE POINT ON STEEL POLE ( 9 TO 11 MTR ) (ERECTION OF STEEL POLES 
OF 9 TO 11 METERS INCLUDING EXCAVATION OF PIT  AND REFILLING OF EARTH, FIXING OF CROSS ARMS, 
TOP FITTING CLAMPS ANTI-CLIMBING DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND 
PAINTING OF STEEL POLE, FABRICATED MATERIALS USED ON THE POLE  AND NUMBERING WITH COST OF 
PAINT AS PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET ANDEARTHING). 

NO. 1743.21 

41 

ERECTION OF SINGLE POLE SHACKLE POINT ON STEEL POLE (13 MTR) (ERECTION OF STEEL POLES OF 13 
METERS INCLUDING  EXCAVATION OF PIT  AND REFILLING OF EARTH, FIXING OF CROSS ARMS, TOP 
FITTING CLAMPS ANTI-CLIMBING DEVICES, DANGER BOARD, INSULATORS ETC. COMPLETE AND PAINTING 
OF STEEL POLE, FABRICATED MATERIALS USED ON THE POLE  AND NUMBERING WITH COST OF PAINT AS 
PER STANDARD SPECIFICATION BUT EXCLUDING ERECTION OF GUY SET ANDEARTHING) 

NO. 1985.76 

42 

ERECTION OF DOUBLE POLE STRUCTURE OF 13 MTR STEEL POLE (ERECTION OF DOUBLE POLE STRUCTURE 
WITH MOUNTING OFAB SWITCH, DO FUSES TRANSFORMERS, LIGHTENINGARRESTORS, DISTRIBUTION BOX 
13 METERS STEEL POLESINCLUDING EXCAVATION OF PITS & REFILLING OF EARTH CARTING OF 
TRANSFORMERS FROM STORE TO SITE, FIXING OF CHANNELS SUPPORTING ANGLES, BRACING, CROSS 
ARMS,CLAMPS, ANTICLIMBING DEVICES, DANGER BOARDS,CONDUCTOR AND CABLE WIRING ETC. 
COMPLETE AND PAINTING OF POLES FABRICATED MATERIALS USED ON THEPOLES AND NUMBERING AS PER 
STANDARD SPECIFICATION BUT EXCLUDING ERECTIONS OF GUY SETS AND EARTHING.) 

NO. 4051.57 

43 ERECTION OF DOUBLE POLE STRUCTURE FOR CTPT UNIT ( GIRDER POLE ) NO. 6778.10 
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(ERECTION OF DOUBLE POLE STRUCTURE WITH MOUNTING OF CTPT, LIGHTENINGARRESTORS,  9 TO 11 
METERS STEEL POLESINCLUDING EXCAVATION OF PITS & REFILLING OF EARTH CARTING OF CTPT FROM 
STORE TO SITE, FIXING OF CHANNELS SUPPORTING ANGLES, BRACING, CROSS ARMS,CLAMPS, 
ANTICLIMBING DEVICES, DANGER BOARDS,CONDUCTOR AND CABLE WIRING ETC. COMPLETE AND 
PAINTING OF POLES FABRICATED MATERIALS USED ON THEPOLES AND NUMBERING AS PER STANDARD 
SPECIFICATION BUT EXCLUDING ERECTIONS OF GUY SETS AND EARTHING.) 

44 

PROVIDING SINGLE PHASE SERVICE CONNECTION (FOR SOLAR GENERATION METER, HIGH RISE BUILDING, 
COMPLEX ETC.)WITH PVC 2.5/4.0 MM2  TWIN CORE CABLE FROM COMMON BUS BAR TO METERING POINT 
INCLUDING FIXING OF METER  & COMPLETE WORK AS PER STANDARD SPECIFICATION BUT EXCLUDING 
COST OF MATERIALS. 

NO. 119.48 

45 

PROVIDING THREE PHASE 4 WIRE SERVICE CONNECTIONS (FOR SOLAR GENERATION METER, HIGH RISE 
BUILDING, COMPLEX ETC.) WITH PVC 4MM2/10MM2 FOUR CORE CABLE FROM BUS BAR TO METERING 
POINT INCLUDING FIXING OF METER & COMPLETE WORK AS PER STANDARD SPECIFICATION BUT 
EXCLUDING COST OF MATERIALS. 

NO. 156.52 

NOTE:    75% LABOUR CHARGE WILL BE DEDUCTED IF PAINTING IS NOT DONE. 

    

PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-2 

Labour Rates For Maintenance Work Of HT Line.(Excluding Of GST) 
All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all 
size will be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

HT -LINE MAINTENANCE WORK. 
Sr. No. DETAILS OF WORKS Unit Rate  

1 Replacement of V-X-Arm with transportation,etc (+) Painting. Set 208.22 
2 Straightning of tilted V-X -Arm & Top fiting / LT X-Arm/ Tapping Angle No. 74.27 

3 Dismentaling of Old V-X-Arm with Top fiting / LT X-Arm/ Tapping Angle  from existing 
pole. 

Set 107.42 

4 Fixing of V-X-Arm with Top / LT - X- Arm/ Tapping Angle on existing nacked pole with 
colour 

Set 163.39 

5 Refixing & Changing hight of V-X-Arm / LT-X-Arm / Tapping Angle Projection Brackets. No. 182.36 

6 
Dismentaling of Old deteriorated/Broken PSC Pole with all Fabrication - with crediting 
fabrication at field store and staking of pole safely on road side. 

No. 616.52 

6-A 
Dismentaling of existing re-usable PSC Pole with all Fabrication - with crediting fabrication 
at field store and staking of pole safely on road side. 

No. 616.52 

7 
Dismentaling Of Old Deteriorated/Broken/ Rail Pole / Tubular Pole With All Fabrication - 
With Crediting Fabrication At Field Store And Staking Of Pole Safely On Road Side. 

No. 904.22 

7-A 
Dismentaling Of existing  M.S.Girder Pole with entire length ,  intact and Re-Usable  With 
All Fabrication - With Crediting Fabrication At Field Store And Staking Of Pole Safely On 
Road Side. 

No. 904.22 

8 Dismentaling of Old deteriorated/Broken D.P. Structure set of PSC Poles Set 1368.40 
9 Dismentaling of Old re-usable D.P. Structure set of PSC Poles (if intact and re-usable) Set 1823.56 
10 Dismentaling Of Old Deteriorated/Broken D.P. Structure Set Of M.S.Girder Poles Set 2005.92 

10-A Dismentaling Of intact and Re-Usable D.P. Structure Set Of M.S.Girder Poles Set 2005.92 

11 
Replacement Of 11 Kv Pin Insulator With Providing New Double Pin Bindings.(old pin rod 
should be credited to field store) No. 53.89 

12 
Replacement Of Old 11 Kv Pin Insulator By New 22 Kv Pin Insulator With Rod And Providing 
Double Pin Bindings And Check Nuts Etc. No. 72.29 

13 Re-Pin Binding With Cleaning Of 11 Kv / 22 Kv Pin Insulator. No. 18.40 
14 Replacement of old 11 KV Disc Insulator by New one with binding etc. No. 144.56 
15 Providing 11 KV double disc insulator with binding etc. No. 140.99 

16 Replacement of old jumpers and providing new D - type jumper on both side with 8" 
binding and pvc pipe etc. 

Per 
Jumper 

81.70 

17 
Replacement of existing ACSR./all alu. Conductor up to 55 mm2 by new one/ coated 
conductor with double pin binding including transportation and crediting to store etc. 

Per cond. 
Per Km 2917.70 

18 
Replacement of existing 11 KV conductor by 0.1 A.C.S.R./ AAAC DOG conductor with new 
double pin binding. 

Per cond. 
Per Km 3811.41 

19 
Re-stringing of 11 KV A.C.S.R./AAAC Conductor & L.T. Line conductor/ Coated conductor 
(All size) with new double pin binding between two location. 

1 Wire 
per Span 94.16 

20 
Re-stringing of 11 KV Aerial Bunch Cable (All size) between two location. Per 

Span 
282.49 

21 Removal / Dismentaling Of Ex. Ht / Lt Line Conductor (All Size) Per cond. 
Per Km 1068.51 

22 Straightning of tilted PSC Poles / Gurder Poles. No. 250.91 
23 Dismentaling of guy set comp. with rod (If possible) etc. Set 137.13 
24 Re-tightning in all respect  of loose guy set. Set 156.49 
25 Providing new guy insulator and tightning of guy set / Repairing etc Set 182.36 

26 Trimming / Cutting of tree branches of obstructing HT/LT Line on one tree. Per tree 
branch 

51.38 

27 Cutting of bigger size of tree branches/ whole tree obstructing HT/LT Line. Per day Per 
Labour 407.43 

28 Providing 11 KV projection brackets in place of old V-X- Arm Set 456.62 

29 
Providing H.T. / L.T. proj. brackets (Combined) in place of ex. Old V-X Arm / L.T. X-Arm 
etc. Set 638.98 

30 Providing LT projection brackets in place of old L.T. X-Arm etc. Set 456.62 
31 Dismentaling of exist. HT / LT proj. brackets. Set 218.83 
32 Providing bracing angle set in ex. D.P. ( 4-Angles) Set 274.26 
33 Straghtning of tilted D.P. Set ( PSC / Gurder pole) etc with refilling of stones, morum etc. Set 714.49 

34 
Laying of 11 KV power cable from 70mm2 to 225mm2 with excation of 3 Feet depth cable 
trench and refilling the same with providing bricks layers and refilling the same with sand 
/ marrum upto ground level as per specification. 

Mtr 547.07 

35 -do-, additional cable in same tranche with additional bricks for seperating both cables Mtr 182.36 
36 Re-activation of earthings of poles No. 456.62 



P a g e 54 | 68 

                                                                  

37 
Repairing And Providing Ht / Lt Guarding With Straghtning Of G.I. Wire & Providing Lacings 
At 1 Mtr Dist. As Per Specification With Using I - Rod Etc. 

Per Mtr. 24.97 

38 
Providing name of 11 KV fdr in "Gujarati" only on PSC / Girder Poles with providing back 
ground colour  on poles with two coats of colour and size of letters to be 2 to 3" in 
approved ISI colour (Asian Apeolite, Three Mengo including all materials. 

No. 36.47 

39 
Providing Pole No with S/S code No, S/Dn Code No. / Fdrs Code No. / T.C. Code No. etc. 
with back ground colour and hight of letters to be 2 to 3" I.S.I. approved colour (A.A. 3 
Mengo ) including all materials. 

No. 36.47 

40 
Providing New 11 KV A.B./ G.O. Switch with fabrications and insulated colour code 
jumpers / bindings lug etc. 

Set 994.67 

41 
Providing New 11 KV D.O. Fuse With Fabrication And Insulated Colour Code Jumpers / 
Binding 
/ Lugs Etc. 

Set 985.71 

42 
Replacement of old 11 KV A.B. / G.O. Switch with providing new insulated colour code 
jumpers 
/ bindings / lugs etc. 

Set 1452.88 

43 Replacement of old 11 KV D.O. Fuse unit comp. No. 182.36 

44 
Providing C.C. ex. HT / LT Line Poles, Guy Sets etc as per sp. with all materials by 
contractors including cement in 1:2:4 ratio as per sp it also includes excavation & relavent 
works and muffing. (Cement Should Be Opc (53 Grade ) Used For Concreting) 

Cmt 7349.21 

45 
Providing Muffing in stone masonry in cement mortar 1:5  for X'mers as per sp. with all 
materials by contractors including cement without excavation work. (Cement Should Be 
Opc (53 Grade ) Used For Concreting) 

Cmt 4011.84 

46 
Only colour work on ex. Items. ( 2 coats ) of red oxide colour and two coats of silver colours I.S.I. Asian 
Apcolite 3 mengo colour to be used. 

46.1 V-X-Arm / Tapping Chennal or Angle with all fiting. No. 100.66 
46.2 L.T. -X-ARM + '-do- No. 77.66 
46.3 H.T./L.T. Proj. brackets complete Set 265.51 
46.4 H.T. Proj brackets Set 145.89 
46.5 L.T. Proj. brackets Set 145.89 
46.6 C Clamp No. 18.97 

46.7 M.S.Girders 100x116 / Rail & Angle & Tubular Poles (9 to 13 Mtrs Long) Excluding 
Fabricated Materials 

No. 968.98 

46.8 M.S. Girders poles (150x150x11 to 13 Mtrs.) No. 1203.55 
46.9 D.P. Structure + All fabrications.  (PSC Poles)-without Bracing No. 310.74 
46.10 D.P. Structure + All fabrications.   (PSC Poles)-with bracing No. 583.54 
46.11 do- Transformer Structure set   -   PSC/Girder Pole. Set 729.43 

47 Providing of XLPE hard coating on 34 mm2 AAAC conductor with 3 mm coating. Km 7294.25 
48 Providing of XLPE hard coating on 55 mm2 AAAC conductor with 3 mm coating. Km 11853.16 
49 Cost of drum in which party will return the Hard Core XLPE coated conductor. No. 501.84 
50 Straightening of Transformer Centre No. 714.49 
51 HT ABC Dismantling (1)3x95mm2+1x80mm2 (2)3x70mm2+1x70mm2 Mtr 17.92 
52 Erection of Naked PSC Poles of 8 Mt./200 KG No. 628.46 
53 Erection of Naked Steel Poles of  9 to 11 Mtr No. 628.46 
54 Erection of Naked Steel Poles of  13 Mtr No. 628.46 
55 Fixing of Pin Insulator with Pin rod with binding No. 26.94 
56 Fixing of Disc Insulator with H/W with Binding No. 65.18 
57 Dismantling of Pin Insulator With Rod No. 26.94 
58 Dismantling of Disc Insulator With H/W No. 72.29 

59 
Dismantling of DP Angle/Channel with all fabraction, insulating materials etc. and 
crediting in Field/Divisional Store. No. 224.62 

60 Fixing of L Top No. 41.82 
61 Re-Fixing of Top fitting in Proper position No. 35.84 
62 Replacement of Top Fitting No. 44.21 
63 Refitting of LA No. 27.48 
64 Converting pin point to Shackle Point including Dismentaling & restringing etc. Location 1953.50 
65 Plumbing of PSC pole with straightening at tension point No. 326.18 
66 Carting of PSC Pole at Destination morethan 5 Kms with prior approval of EE of Division No. 387.12 
67 Petrolling of LT/HT Line & Submission of Summary Report Per Pole 3.58 
68 Untie the kintting of the old  AB Cable Mtr 17.92 

69 D Type Jumper Per 
Jumper 

81.25 

70 Replacement of D.O.Fuse Set 1099.22 
71 Burning of Thread of LT/HT line including cost of oil bamboo etc. Span 62.13 

Note:- Dismentaled items should be credited in divisional store/RSO. 
    

PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-3 

Labour Rates For Maintenance Work Of  LT Line and Service Connection 
(Excluding Of GST) 

All Rates are with Transportation charges / All material including - M.S. Nut-Bolts of all 
size will be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

L.T.LINE AND SERVICE CONNECTION MAINTENANCE WORK. 
Sr.No. DETAILS OF WORKS Unit Rate  

1 Replacement Of LT X-Arm Comp. & Crediting In Store. Set 94.39 

2 Replacement of LT Pin or shackle insulator by new one with double binding and climing 
etc. 

No. 
31.06 

3 Replacement of old deteriorated C - clamp No. 18.97 
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4 Re-Binding Of L.T. Pin / Shackle Insulator. No. 11.95 
5 Providing spacer between L.T. Line condutor with binding etc. No. 31.06 
6 Providing Cage Type Loop Guard In Vertical L.T. Line With Using Pvc Real Insulator Etc. No. 48.63 

7 
Replacement of old jumpers by new thick insulator colour code jumpers for bare conductor 
with using PVC Pipe and providing 8" long binding on each jumpers. 

per 
Jumper 

53.98 

8 
Providing SMC junction box or M.S. Box with wooden plate inside on pole with clamp etc. including fixing of 
Kit kat Fuses up to 63 Amp & Neutral link with giving cable connections on poles and in fuses. 

8.a 3 Fuse No. 137.13 
8.b 5 Fuse No. 210.07 
8.c More Than 5  Fuse with respect to item No. 8.b Per fuse 27.72 

9 
Replacement & Laying of O/H L.T. - PVC Cable for road / H.T. Line / P&T Line / Crossing 
with using G.I. Wire No. 8/10 & PVC Real & Egg insulators etc.with connection of Lugs,etc. 
up to 70 sq.mm 

One 
Span 

246.55 

10 
Replacement & Laying of O/H L.T. - PVC Cable for road / H.T. Line / P&T Line / Crossing 
with using G.I. Wire No. 8/10 & PVC Real & Egg insulators etc.with connection of Lugs,etc. 
for 95 sq.mm & above. 

One 
Span 

364.71 

11 Replacement of service lines with MMB & meters with all acceseries as under: 

11.a 

1 Phase Conn. 
Replacement of service lines with Meter Box & meters by using G.I. Wire No. 8/10, Real 
insulator at the distance of 1.0 Mtr., two nos of egg insulator, wall fast, service angle, PVC 
Service pipe etc. at equal vertical distance with giving connections of service. 

No. 

447.87 

11.aa -do-without meter box and meter No. 328.24 

11.b 

3 Phse Conn. 
Replacement of service lines with Meter Box & meters by using G.I. Wire No. 8/10, Real 
insulator at the distance of 1.0 Mtr., two nos of egg insulator, wall fast, service angle, PVC 
Service pipe etc. at equal vertical distance with giving connections of service. 

No. 

529.56 

11.bb --do-- without meter box and meter No. 374.92 
12 Labour charge for replacement of Meter Box without meter. 

12.a 1 Phase Conn. No. 83.15 
12.b 3 Phse Conn. No. 109.41 
13 Labour charge for replacement / providing of meter and Meter Box 

13.a 1 Phase Conn. No. 119.63 
13.b 3 Phse Conn. No. 156.10 
14 Replacement of meter / providing only 

14.a 1 Phase Conn. No. 46.68 
14.b 3 Phse Conn. No. 72.94 

15 
Labour Charge For Installation Of 3 Phase Meter Box & 3 Phase Meter On T.C. Complete In All Respect 
Including Carting Of Materials From Respective Store As Per Instruction Of Engineer Incharge. 

15.a In City Area Set 492.86 
15.b In Rural Area Set 657.14 

16 
Providing leads of service wires on L.T. Line with 8 to 10 turns with insulation and 8 to 10 turns of bare wire 
with L.T. Line conductor and providing insulated PVC tape on it. 

16.a Per 1 Phase S/C. No. 13.13 
16.b Per 3 Phase S/C. No. 23.34 
17 Stringing of Twin wire No. 41.82 
18 Single Phase Meter, SMC & Service Shifting Work NO. 448.05 

19 
Providing Pole SMC BUS-BAR 
(Providing leads of service wires on on BUS BAR per service) 

NO. 13.14 

20 Providing Dropper ( 4mm/6mm Cable ) NO. 29.87 
21 LT ABC Dismantling (1)3x50mm2+16mm2+1x35mm2 (2)3x50mm2+16mm2+1x25mm2 Mtr 5.38 

22 LT ABC Dismantling 
(1) 1x35mm2 + 1x25mm2 

Mtr 2.99 

23 LT ABC Re-Stringing Per 
Span 

95.58 

Note:- Dismentaled items should be credited in divisional store/RSO. 
    

PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-4 

Labour Rates For Maintenance Work Of Transformer Centre (Excluding Of GST) 
All Rates are with transportation charges / All material including - M.S. Nut-Bolts of all 
size will be supplied by PGVCL / Paints & Colour to be purchased by the contractors. 

TRANSFORMER MAINTANANCE WORK 
Sr.No. DETAILS OF WORKS Unit Rate  

1 
Replacement of old jumpers by new insulated cover cable jumper/biding/lugs etc. etc 
from 
L.A. to D.O. fuse or D.O. fuse to T/C. 

No 51.72 

2 
Replacement of old 200 KVA & above distribution box complete with making all 
connections with crimping of lugs,tapping,neutral No 1879.27 

3 
Replacement of old up to 100 KVA distribution box complete with making all connections 
(i.e.25,63,100) No 1042.42 

4 

Dismentling of existing distribution transformer center up to 100 KVA with all fabrication and crediting the 
old material in sub-Division/Division store (With Transformer) 
PSC Pole Set 3374.32 
Girder Pole Set 3921.39 

5 

Dismentling of existing distribution transformer center above 100 KVA with all fabrication and crediting the 
old material including Distribution Transformer in sub-Division/Division store. 
PSC Pole Set 4011.84 
Girder Pole Set 4558.91 

6 Dismantling of Transformer Centre (8 Mtr PSC Pole) (without Transformer) with crediting No. 2364.51 
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of fabrication at store & stacking of pole safely on road side or Crediting to Departmental 
Store 

Note:- Dismentaled items should be credited in divisional store/RSO. 
    

PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-5 

Labour Rates For Dis-Connection and Re-connection (Excluding Of GST) 
All Rates Are With Transportation Charges / All Material Including - M.S. Nut-Bolts Of 

All Size Will Be Supplied By PGVCL / Paints & Colour To Be Purchased By The 
Contractors. 

DISCONNECTION AND RECONNECTION WORK 
Sr. 
No. 

DETAILS OF WORKS Unit Rate  

1 

Disconnection & Reconnection from LT Pole Single Phase S/C 
City Area(Disconnection & Reconnection)(Payment will be made after receipt of RC 
Charges) 

No. 53.98 

City Area(Only Disconnection ) No. 27.72 
Rural Area(Disconnection & Reconnection)(Payment will be made after receipt of RC 
Charges) 

No. 90.45 

Rural Area(Only Disconnection ) No. 40.74 
Disconnection & Reconnection from LT Pole Three Phase S/C 
City Area(Disconnection & Reconnection)(Payment will be made after receipt of RC 
Charges) No. 90.45 

City Area(Only Disconnection ) No. 45.22 
Rural Area - Other than Ag. (Disconnection&Reconnection)(Payment will be made after 
receipt of RC Charges) 

No. 126.92 

Rural Area - Other than Ag. (Only Disconnection) No. 57.35 
Rural Area - Ag. Connection (Disconnection & Reconnection)(Payment will be made after 
receipt of RC Charges) No. 182.36 

Rural Area - Ag. Connection (Only Disconnection) No. 90.45 

2 

Dismantlling and removal of service line from pole and crediting in store Single Phase 
City Area No. 72.94 
Rural Area No. 98.57 
Dismantlling and removal of service line from pole and crediting in store Three Phase 
City Area No. 145.89 
Rural Area - Other than Ag. No. 179.22 
Rural Area - Ag. Connection No. 274.26 

Note:- Dismentaled items should be credited in divisional store/RSO. 
    

PASCHIM GUJARAT VIJ COMPANY LIMITED 
Annexure-6 

Labour Rates For Laying Of 11 KV Underground Cable 
(The Labour rates are excluding of  GST.) 

Sr.No. DETAILS OF WORKS UNIT Rate  

1 

Excavation of trench 0.5 metre wide and 1 metre deep for laying of HT/LT underground 
cable of size up to 300mm2 PILC or XLPE. (The cable should be laid on bed of sand and to 
cover cable with half round RCC pipe 6" internal dia. And length of 1 metre along with 
each bottom and top.) The entire trench thereafter should be refilled with earth duly 
rammed up to ground  level as per drawing No. PGVCL/Tech/UG Cable/01/2014-15. 
(Pro-rata charges may be given for extra digging.) 

Meter 123.34 

2 

Excavation of trench 0.75 metre wide and 1 metre deep for laying of double HT/LT 
underground cable of size up to 300mm2 PILC or XLPE. (The cable should be laid on bed of 
sand and to cover cable with half round RCC pipe 6" internal dia. And length of 1 metre 
along with each bottom and top.) The entire trench thereafter should be refilled with 
earth duly rammed up to ground level as per drawing No. PGVCL/Tech/UG Cable/02/2014-
15. (Pro-rata charges may be given for extra digging.) 

Meter 183.02 

3 
Laying / re-laying of cable in cable trench and from ground level to Pole structure for 
providing outdoor cable joints. 

Meter 
50.40 

4 
Laying / re-laying XLPE/PILC cable by digging of pits, removal of old cable and laying of 
new cable on sand bed as per item No.1 above. 

Meter 
152.52 

5 
Widening & refilling with earth duly rammed the trench for laying additional No. of cable. 
For Item No.1 above. 

Meter 
50.40 

6 
Add : Charges for digging of Tar road for laying of cables over and above digging of pit in 
normal soil as per Sr.No.1. 

Meter 
41.11 

7 

Laying of underground 11 KV XLPE Cable by push and pool method (Manual) through with 
HDPE Pipe 140mm diametre, 6mm thickness or 6" or 4" diametre GI Pipe without damaging 
surface of the rod by Horizontal boring / drilling method (excluding cost of HDPE Pipe or 6" 
or 4" GI Pipe) as per drawing and specification. (Videography of work should be submitted 
with bill) 

Meter 437.66 

8 

Laying of underground 11 KV XLPE Cable by push and pool method (by Horizontal 
directional machine) through with HDPE Pipe 140mm diametre, 6mm thickness or 6" or 4" 
diametre GI Pipe without damaging surface of the rod by Horizontal boring / drilling 
method (excluding cost of HDPE Pipe or 6" or 4" GI Pipe) as per drawing and specification. 

Meter 1094.14 

9 
Moulding of cable joints (straight joints, indoor and outdoor) for PILC Cable - labour 
charges. 

Nos. 1015.94 

10 
Moulding of cable joints (straight joints, indoor and outdoor) for XLPE Cable - labour 
charges, for Urban area. 

Nos. 2787.47 

11 Moulding of cable joints (straight joints, indoor and outdoor) for XLPE Cable - labour Nos. 3384.87 
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charges, for Rural area. 
12 Moulding of cable joints (straight joints, indoor and outdoor) for LT PVC Cable Nos. 896.10 

13 
Supply of HDPE pipe for laying 11 KV XLPE Cable 140mm diametre and 6mm thickness as 
per IS: 4984. 

R-Meter 803.69 

14 
Supply of HDPE pipe for laying 11 KV XLPE Cable 100mm diametre and 6mm thickness as 
per IS: 4984. 

R-Meter 650.57 

15 Supply of half round RCC Hume pipe 6" internal diametre and length of 1 metre No. 138.60 

16 
Supply of mediam grade GI Pipe of size 6" diametre (including clamping the cable with 
Pole) R-Meter 1848.36 

17 
Supply of mediam grade GI Pipe of size 4" diametre (including clamping the cable with 
Pole) R-Meter 1323.84 

18 
Supply of RCC Hume Pipe of 6" internal diametre for laying cable for double circuit and 
road crossing. R-Meter 324.93 

19 
Supply of sand 0.300 X 0.500 X 1.00 metre (layer at bottom of cable trench approx. 0.15 
CMT) as per Drg.No.PGVCL/Tech/UG Cable/01/2014-15 R-Meter 57.03 

20 
Supply of sand 0.300 X 0.750 X 1.00 metre (layer at bottom of cable trench approx. 0.225 
CMT) as per Drg.No.PGVCL/Tech/UG Cable/02/2014-15 R-Meter 84.88 

21 

Rate of Route Marker 
Providing,  supplying & fixing route marker of C.C. 1:2:4, 150mm X 150mm X 750mm 
concrete stone (PGVCL marked with approved yellow colour) embeded in earth atleast 
300mm below the ground level and 450mm above ground level at distance approximately 
100 metre or as directed by Engineer-In-Charge (this includes material and labour charges 
for excavation and refilling.) 

No. 185.19 

22 Dismantling of Under Ground Cable (Excavation and Refilling Earth and credited to store 
without cutting/damage the cable.) 

Mtr 
76.47 

 
Total Estimated Tender Cost Rs.29,96,018.36 
In Word (Rupees Twenty Nine Lakh Ninety Six Thousand Eighteen and Thirty Six Paisa 
only.) 
 
 
 
 
Date:        
Sign & Stamp of the Bidder 
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SECTION IX 
Technical Specifications 

TECHNICAL SPECIFICATIONS FOR THE WORK TO BE CARRIED OUT For erection work 11 KV and L.T. 
Distribution lines and Transformer Centres 

GENERAL: 
The  work  should  be  strictly  as  per  specifications  and  approved  designs of  the  PGVCL.  The inferior 
and unsatisfactory work is liable for rejection and to be rectified at the cost of contractor. The work will 
have to be carried out as per programmed laid down by department and under the entire instruction of 
engineer-in-Charge and contractor should employ supervisor who could supervise the works through out and 
he should remain present on site. No tools & Tackles will be supplied by the department.  
 
(A) Erection of HT and LT Lines: 

Site clearing and tree branches trimming which come in the way of line will be done by the contractor at 
his cost. The Company will assist the contractor in getting necessary permission for tree cutting etc. Any 
claim for compensation in above respect will have to be borne by contractor. 

(B) Fixing: Pole Position: 
The Points of pole structures, guys and earthing will be fixed by the department and will be shown to the 
contractor. He should adhere to these locations in all circumstances unless directed by the department to 
make any change. The Poles from One site to other site or at proposed locations must be carted by loading 
on Tractor or Hand-Cart. The Poles shall not be carted by toeing/Dragging with Tractor or Cart or with 
any other means.  

(C) Pole setting: 
Where poles are set in good solid ground the depth of pit shall be 1/6th of the height of the pole and for 
grounds of any other nature. The pit must be size of 2 X 2 X 5 feet. The poles and guys must not be set at 
the edge of cuts/at shore/embankment where the soil is liable to be washed or eroded out of such setting 
should be avoided. While back filling, earth must be packed tight and in no case earth be dumped to 
greater depth more than four inches without being rammed, hard before the next layer is thrown in. Extra 
earth should be packed around the poles and rammed. 
The cost of damage done to the pole during erection will be recoverable from the contractor. No pole, 
which is out of plumb or out of alignment shall be accepted. The pole will be in his safe custody till 
erected and he is liable to compensate to the Company the full cost of pole along with supervision 
charges, if the pole is broken during erection, or stolen from his custody. He should be able to render full 
account of the poles entrusted to him whenever the Supervising Officer demands to scrutinizes the same. 

(D) Erection of Complete single Pole Structure 
Erection of single pole structure comprises of shifting of pole from the stacking place in the village, 
excavation of pit, erection in position (with base plate where required), of 8/10 meter PSC poles / 9 to 13 
meter Steel Pole or any other suitable pole, fitting of clamps and cross arms and fabricated materials, 
fixing of caution board, anti-climbing device etc. complete as per drawing and specification inclusive of 
painting, numbering. Generally vertical formation will be used on each pole. However horizontal 
formation will have to be used in special circumstances as per instruction at Engineer in change. 

(E) Double Pole (D. P.) Structure 
Double poles structure such as for HT line tapping, Railway crossing, any other HT/LT or telephone line 
crossing, terminal structure for distribution transformer centre comprises of Excavation suitable pits and 
refilling of earth, erection in position of two Nos. of 8/10 meter PSC  
poles / 9 to 13 meter Steel Pole or any other suitable pole, fitting of clamps, cross arms, bracing cross arm 
bracing etc. as per drawing/ standards with mounting D.O. fuses/A.B. switches/HT metering equipment’s 
etc., painting, Pole numbering, fixing of caution Board and anti-climbing devices.  
The D.P. must be properly aligned and must be in plumb. Special structure if included will be erected as 
per drawing supplied. Each Shackle Points must have “D” type Jumpers only. 

(F) Stringing of conductors 
This includes stringing of stranded and solid bare conductor with fitting of necessary HT/LT pin and strain 
insulators, binding on insulators, jumpers, the jointing in HT line will be done by twisting sleeve joints as 
per standard practice. Care must be taken in handling the conductor to protect against cuts, scratches or 
kinks. The conductor must not be drawn over rough or rocky ground, when it is liable to be damaged. 
AAA/ACSR conductors must be drawn on wooden or aluminium pulley only. Wastage and cutting should be 
avoided as far as possible. Not more than 3 % sag will be accepted in the materials account. The sag and 
spans will be maintained as per drawing/standard. The cross arms insulators must be so fixed that neither 
tilts nor bands from position. The sagging should be uniform for all conductors and uneven sagging will not 
be allowed. The ground clearance to be maintained as per IE Rules 2010 Clause No. 58 as mentioned 
below. 
 
 
 

Date:        
Sign & Stamp of the Bidder 



P a g e 59 | 68 

                                                                  

Across a street  

For lines of voltage not exceeding 650 Volts  5.8 Meters  

For lines of voltage exceeding 650 Volts but not 
exceeding 33 kV  

6.1 Meters  

Along any street  

For lines of voltage not exceeding 650 Volts  5.5 Meters  

For lines of voltage exceeding 650 Volts but not 
exceeding 33 kV  

5.8 Meters  

Elsewhere than 
along or across 
any street  

For lines of voltage up to and including 11,000 Volts 
If bare  - 4.6 Meter 
If insulated- 4.0 Meter 

For lines of voltage exceeding 11,000 Volts but not 
exceeding 33 kV 

5.2 Meter 

 An overhead line shall not cross over an existing building as far as possible and no building shall be 
constructed under an existing overhead line.  
Where an overhead line of voltage not exceeding 650 V passes above or adjacent to or terminates 
on any building, the following minimum clearances as per IE Rules 2010 Clause No. 60 from any 
accessible point, on the basis of maximum sag, shall be observed, namely:-  

(i) for any flat roof, open balcony, varandah roof and lean-to-roof and Pitched Roof 
(a) When the line passes above the building a vertical clearance of highest part of building 

immediately under such line  2.5 meters from the highest point,  
(b) When the line passes adjacent to the building a horizontal clearance of 1.2 meters from the 

nearest point 
(ii) Where an overhead line of voltage exceeding 650 V  passes above or adjacent to or terminates on any 

building, the following minimum clearances as per IE Rules 2010 Clause No. 61 from any accessible 
point, on the basis of maximum sag, shall be observed, namely:-  
(a) when the line passes having voltage 650 V and up to and including 33000 V above the building a 

vertical clearance of highest part of building immediately under such line  3.7 meters from the 
highest point,  

(b) When the line having voltage 650 V and up to and including 11000 V passes adjacent to the 
building a horizontal clearance between nearest Conductor and any part of such building  on the 
basis of maximum deflection of wind must be 1.2 meters  

(iii)  Minimum clearances in meters between lines crossing each other as per IE 2010 Clause No. 69 are as 
below. 

Sr. No. 
Nominal System 
Voltage  

11-66 kV       110-132 kV  220 kV    400 kV 800 KV 

1 Low and Medium 2.44 3.05 4.58 5.49 7.94 
2 11-66 kV        2.44 3.05 4.58 5.49 7.94 

In case of illegal construction / structure on the line under erection, the same is to be put in written 
notice to the Engineer-In-charge.  

(G) Erection of Stay Set: 
The erection of stay set comprises of anchor rod, turn buckle, eye bolt and excavation of suitable pit 
size of 2 X 2 X 5 foot, fixing of stay clamp on pole, binding of GI stay wire. The stay insulators must be 
inserted in the stay wire on all stays as per drawing. The wrapping of the Guy wire strands at both ends 
the stay insulator must be even and must presents neat appearance and good workmanship. No stay 
should be left loose but should be tight and straight to withstand in say cyclone or sand storm, the item 
includes refilling of earth and painting of fabrication material. If stays are not required to be concreted, 
a pre casted cement concrete block will be supplied by the department from his division store which the 
contractor will have to transport at his own cost to the site of work and will have to use for fixing of 
anchor rod at site. 

(H) Earthing: 
A pits of 2 X 2 X 5 foot is to be dig about 4 foot away from the pole on which earthing is required to be 
carried out. The earthing pipe/earthing plate/earthing coil supplied by the company shall be used as per 
specification and drawing. GI wire no. 8 SWG for earthing should be bolted with earthing pipe/earthing 
plate/earthing coil. G. I. Wire must be passed through PVC rigid Pipe which must be buried at least 0.5 
Meter in ground and to be kept 2.0 Meters above ground along the Pole.  The earthing are to be done at 
place as indicted in the pole schedule or as selected by the field Engineer. The coke and salt will have to 
be supplied by the contractor at his cost. Erection of earthing should be carried out under the 
supervision of the Engineer in charge or nominated Supervisors. At least 20 KG of salt and 20 KG of coal 
per earth on alternate layers (as per drawing) will be used by contractor. No amount will be paid if the 
work is not done in accordance with these specification. 
 

 
Date:        
Sign & Stamp of the Bidder 
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(I) Guarding: 
The guarding will have to provide at crossing of lines, telephone line crossing, road crossing and any 
accident prone places as indicated by the Engineer in Charge. The work comprises of fixing of guard 
cross arms, eye bolts, guard cradle as per design, GI cross lacing wires complete. Any special type of 
guarding if required will be designed by the department. Binding cross arms must be used where the HT 
line crosses the road. The ground clearance, line to line clearances etc. to be maintained as per IE Rules 
2010 69 and 70. The poles for road crossing may be concreted as instructions of the Engineer In-charge.  
The work has to be carried out as instructions of the Engineer In-charge. 

 (J) Painting and Numbering: 
Rail poles and girder poles shall be given one coat of approved red-lead paint and two coats of approved 
aluminium paint. All fabricated material will also be painted with two coats of approved aluminium paint 
and there should be sufficient interval between every coat of painting in order to allow for drying. The 
bolts and must shall be dipped in anticorrosive oil before insertion. The lower portion of steel poles up 3 
foot above ground level shall be cleaned of all dust and rust. This surface should be given a base coat of 
red lead and an additional coat of black bituminous paint before inserting in the ground. The good 
quality paint will be supplied by the contractor and should be of I.S.I mark and will be got approved from 
Executive Engineer, prior to starting work.  
Name of the feeder and pole number has to be written on all the poles in English/Gujarati as per 
instruction of Engineer In-charge. The colour of back ground and name/number must be of contras 
colour. Prior to apply Colour for Numbering on P.S.C poles, it should be properly cleaned and all 
accumulations of earth, dirt etc. should be removed. 

   (K) Concreting: 
Unless Specified concreting is to be done for Girder Poles/Guys only. No any PSC Pole/Guys to be 
concreted without any special reason. The Concreting of PSC Poles must be approved by concerned 
Executive Engineer prior to executionas per Tender Condition mentioned under Section III Clause No. 
2 and sub clause No. 8. Certificates for special Reason and approvals must be submitted with detail Bill. 
Cement concrete for any pole / stay should be carried out as per specification given by Engineer In-
Charge as and where required. Concreting should be with one part of cement, two part of specified 
quality sand and four parts of well burnt Brice bats (1:2:4). The mixture should be prepared on GI sheet 
and should be free from the dust. Cement, river sand and metal should be used by contractor at his own 
cost. The finishing coat of cement plaster shall be applied on outer surface Concreting and boxing for 
smoothness.  
The normal size of concreting of pole shall be 2 X 2 X 2 Feet (0.226 cmt) & that for stay 2 x 2x 1 Feet 
(0.113 cmt). In case of Boxing for pole, it shall be 18” dia. x 3 feet (h) (2’ above and 1' below ground) 
(0.15 cmt). 

(L) Distribution Transformer Centre: 
The distribution transformer centre (10 KVA to 200 KVA) will be of outdoor type on two poles structures 
as per standard drawing and 5 KVA Transformers are to be on Single Pole. This work include erection of 
special two pole structure as per Item No. 2 and fixing of all fabricated material for support of line, 
L.A., HG Fuse/AB Switch, Transformer, LT Dist. Box, cable wiring, anti-climbing devices etc. The works 
includes of transportation and hoisting of transformer, numbering and painting of all fabricated 
materials. For transformer having capacity of 100 KVA and above MS channel shall be utilize which will 
be supplied by the company.  Three Earthing are to be provided on each Transformers.  
1) Earthing of LA on One side. 
2) Earthing of all Metal Parts from Top angle and Transformer Body and Dist. Box on other side. 
3) For neutral, two separate Earth wire on both side of Transformer and to be common at ground. All 

three earthing are to be done as in Delta Formation as shown in the attached Drawing. All earthing 
wires are to be connected by proper size of lug and bolted at each earthing points properly. The 
Earthing of Transformer Body must be done with lug only.  

Looping or winding with Earthing Bolt on Transformer Body is not allowed. Earthing wire Lugs are to 
be brought by Contractors. No any extra cost will be paid for this material. 
Extra payment for hard soil or rock is payable as per SOR as per committee report to be formed to 
decide hard soil or rock which shall consists of Concerned SDO, Deputy Engineer (Tech) and 
Executive Engineer. 
The cost of damage done to the transformer while erection/Transportation is recoverable from 
contractor. 

IMPORTANT:  
Before starting the work(new, alteration or addition) and during the works the contractor must obtain 
lineclear wherever necessary for the concerned officer of this office of other Office. For any 
damagedone to the Men, Materials and/or property due to non-observance of rules, the contractor will 
be solely responsible. Before initiating any type of digging activity, prior intimation through 
“Call Before u Dig” (CBuD) App is mandatory. 
Date:        
Sign & Stamp of the Bidder 
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Check-list  for Work Cross Verification 
Sr. No. Check list  for work as per specification Comment 

1 Pole pit up to mark   
2 Pole earthing with pipe end buried under ground   
3 MS Fabrication as per drawing   
4 Structure Alignment (Pole/DP), Pole facing   
5 Pin Insulator bottom nut tightened   
6 MS Fabrication painted with Red oxide + silver oxide coat   
7 Proper stringing    

8 No unsafe crossing and crossing with guarding/AB cable at 
road / feeder.   

9 No double power on any structure   

10 
Proper Clearance as per norms with nearby structures, 
buildings, lines, ground.   

11 
Providing proper earthing in transformer(3 Nos.separate) 
and HT line pole  as per specification   

12 
Earthing wire of Transformer centre must be provided 
through proper size of lugs    

13 Tightening of Guy-set   
14 S/S set as per drawing   
15 Proper rating of DO fuse with alignment   

16 Lightening arrester fixing with proper jumpering and 
earthing 

  

17 Separate Delta earthing for DTC   

18 Proper laying of incoming/outgoing  LT cable from 
distribution box to service pole of LT line     

19 D-type jumpers   

20 Breather in DTC   

21 Arcing horns with "as is" clearance and position on 
transformer   

22 Pole number painting   
23 MCB of DTC must be properly installed   
24 Nut-Bolt as per requirement and fastening with washer   
25 Separate pole & earthing pits   
26 Coal & salt as per specification for earthing   
27 Credit of Conductor scrap    
28 Credit of Scrap other materials   
29 Any others    

 Name of scheme :  

 
Location/Feeder : 

 

 Date:  

 Place:  

 Cross verified by (Name, Design., Office) :  

 
Sign : 
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SECTION X 
DRAWINGS 
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