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INVITATION FORBID
(IFB)



1. The Executive Engineer, Panchayat Irrigation Division, Morbi invites bids
for the construction of works detailed in the table. The bidders may submit bids

NATIONAL COMPETITIVE BIDDING

for any or all of the following works.

TABLE
Pac Name of work Approximatevalue | Bid security Cost of Period of Class of
kag of works (Rs.) (Rs.)/EMD document/ | completion Registra
e (Rs) Tender Fee tion /
No. (Rs) Categor
y of
contract
or if
Required
1 2 3 4 5 6 7
Providing Various Contractor
1 | services For M.L.Schemes | 626271.45/ - 7,000.00/- 900.00/- 5 Month Class- “E-2”
Under Panchayat And Above
Irrigation Division,Morbi
for year 2026-27 Dist.
Morbi

2. Prospective / Interested bidder may download the Bid Documents from website

https://www.nprocure.com free of cost till the Time and Date as mentioned on
online NIT at website https://www.nprocure.com.

However, Bidder who is submitting the Bid Online will have to pay the Bid Document
Fee / Tender Fee through Demand Draft only of any Schedule Bank payable at
Panchayat Irrigation Division, Morbi and in favour of ‘Executive Engineer,
Panchayat Irrigation Division, Morbi. Once the Bid is received online, Bid Document
/ Tender Fee will not be refundable. As Per GoG R&B Department’s Circular No.
PARACH/102/000/1B/221/(59)/C Dated.24/01/2007

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against
Bid Security / EMD shall be submitted in electronic format through online (by
scanning) while uploading the bid, this submission shall mean that bid document /
tender fee and Bid Security / EMD has been received. Accordingly, the offer of only
those shall be opened whose Bid Document / Tender Fee and Bid Security / EMD
have been received electronically. However, for the purpose of realization of
Demand Draft, and FDR / Bank Guarantee bidder shall send the same in original
through R.P.A.D. so as to reach to #Executive Engineer, Panchayat Irrigation
Division, Morbi, within 7 Days from the last day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank
Guarantee in original to Executive Engineer / Tender Inviting Authority by bidder
shall be initiated. WRD GR No. PRC-102014-1-MICell-K.1 Dated:29/10/2014

4. Bids received online, will be opened on the time, date and place as specified in the

online NIT at website https://www.nprocure.com in the presence of the bidders or
their authorized representatives, who wish to remain present.
If the office happens to be closed on the day of opening of the bids as specified,

the bids will be opened on the next working day at the same time and venue.


http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and
should be rounded off to the next thousand rupees.

7. Other Information is as under:
A. Agencies can prepare and edit their offers a number of times before the end

of the tender submission date and time. After the tender submission date
and time, the bidder cannot modify / edit / withdraw their submitted offer in
any case. No written or online request in this regard shall be granted.

B. Offers in physical form will not be accepted in any case.
C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

D. The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender
are liable to be rejected.

G. Any change in format or conditional Bank Guarantee will not be accepted and the
bidder will be considered non-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

I. Itis mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate places only.

J.  Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past,
it shall not be deemed to be a ground / reason for not giving required information for
this work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

M. Iffound necessary, the contractor will be intimated for negotiation,

# For the works costing up to Rs. 7.5 crore (WRD Works), Rs. 7.0 crore (ROAD/ BRIDGE/
BUILDING WORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG NWRWS
& K Department’s Circular No. Paracha/1097/1397(11)/pa.fa./ MICELL(k-1) dated
18/01/2018 and Dated30/09/2022

For the works costing under Rs. 7.5 crore for Construction work of Water Resources
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 0.5 crore for Electrical
work following documents shall be submitted in electronic format only through online
by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be
sent in original to the Tender opening authority through RPAD, so as to reach the
Executive Engineer within 7 days from last day of submission of Bid.

(1) Bid Document Fee / Tender Fee
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of Approved Contractors



(iii) Registration Certificate of Appropriate Class

) Regi . Cortifi ¢ ial Road/Buildi i
c LALALL € ired

(v) GST Number and PAN card.

(vi) A solvency certificate of an 20% of the Tender Amount will have to be produced
along with tender. It shall be of Scheduled Bank or Nationalized Bank or Bank
Approved for Government business. Solvency Certificate shall have validity of
same calendar year as that of date in which lender is issued.

D) Work E .

(x) Power of Attorney - A power of attorney duly authorized by a notary public, if
power is delegated for signing the bid persons other than applicant.

(xi) Supporting documents - Every blank (fields) in the tender documents (Forms,
schedules, etc.,) must be filled by the Tenderer / Bidder and submitted Online.
Tender forms shall be completed in all respects. Online user of dash (-) is not
permitted. Please write "Not applicable” or "Nil" as and where required by
Tenderer/ Bidder.

(xii)  Undertaking for Engaging Technical Staff and machineries as per Prescribed
Proforma.

(xiii) Information regarding any current litigation in which the applicant is involved.

(xvii) All other require details as per stated in he ender Documents and as per Section
-10 Documents to be furnished by Bidder.




SECTION -1
INSTRUCTIONS TO BIDDERS
(ITB)
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1.2

1.3

2.1

3.1
3.2

A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat /
Govt. of India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Qualification of the Bidder




10



4.5.6.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank guarantees)
and / or credit facilities up to 25 percent of the value of the contract / contractsapplied.

4.5.8.

4.5.9.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five
financial years. A consistent history of awards against the Applicant or any partner of
a joint venture may result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be disqualified
if they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of reasons
other than non - performance, such as Most Experienced partner of joint venture
pulling out, court directions leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.




4.8

Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- Made misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and / or

12



5.

5.1.

6.1.

7.1.

- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/ or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

One bid per bidder

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

13



8.
8.1

8.2.

8.3.

9.1

B. BIDDING DOCUMENTS

Content of Bidding Documents
The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.

- Invitation for Bids

1 Instructions to Bidders

2 Qualification Information, and other forms

3 Conditions of Contract I
4 Contract Data

5 Technical Specifications 11
6 Form of Bid

7 Bill of Quantities 11
8 Securities and other forms

9 Drawings 1\
10 Documents to be furnished by bidder \V

Volumes I, II, III and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume- V
in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Employer’s response will be published on website including a

description of the enquiry but without identifying its source.

14



10.

10.1

10.2.

10.3.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

15
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11.

11.1

12.

12.1.

12.2.

12.3.

C. PREPARATION OF BIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part1 shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section 8

(ii)  Qualification Information and supporting documents as specified in Section 2

(iii)  Certificates, undertakings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v) Undertaking that the bid shall remain valid for the period specified in Clause
15.1

Part II shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6

(ii) Priced Bill of Quantities for items specified in Section 7

The Bidder shall submit the details / information pertaining to each parti.e.

technical as well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

13.

13.1

Section Particulars Volume No.

Invitation for Bids (IFB)

Instruction toBidders Volume |
Conditions of Contract

Contract Data

Specifications Volume II
Drawings Volume IV

O U1 S W=

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

16



13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

16.

16.1.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required
to extend the validity of his security for a period of the extension, and in compliance
with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be in favor
of Employer as named in Appendix and may be in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume
[II. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore
and above) and Bank Guarantee of Schedule and Private Banks shall be considered
as per GoG Finance Department’s Circular No. FD/MSM/e- file/4/2023 /0057 /D.M.O.
Date 21/04/2023 or as per their latestamendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department
of Govt. of Gujarat. Exemption Certificate is applicable only when Registration
Certificate of Appropriate Class and Category of Approved Contractors is
required as eligible criteria of bidder.

17



16.2.

16.3.

16.4.

16.5

16.6.

17.

17.1.

18.

18.1.

Bank guarantees (and other instruments having fixed validity) issued as surety for
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120+45 =165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

The bid Security may be forfeited

(a)

(b)
(c)

(d)

If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limitto
(1) Sign the Agreement; or

(ii) Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum three times within the validity period for negotiation, If contractor does
not respond in time, his Bid Security (EMD) will be forfeited and his tender will be
rejected. Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr.
No.S/22/2017/639/D, Dt.08/06/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further in
the process of tender evaluation.

Format and Signing of Bid

The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.

18



19.

20.

20.1.

20.2.

21.

22.

22.1.

22.2

22.3.

22.4.

D. SUBMISSION OF BIDS
Deleted
Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above

or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

19



23.

23.1

23.2.
23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made pursuant

to Clause 22, in the presence of the Bidders or their representatives who choose to

attend at time, date and the place specified in Appendix in the manner specified in

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared a

holiday for the Employer, the Bids will be opened at the appointed time and location

on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished does not

conform to the amount and validity period as specified in the invitation for bid (ref.

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause

16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part I of the bid pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii)  The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv)  Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total
amount of each bid, any discount and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total
amount of each bid, any discount, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.

20



24
24.1

25.

25.1.

25.2

25.3.

26.

26.1

26.2

26.3

27.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders
or any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. Any effort by Bidder to influence the
Employer’s processing of Bids or award decisions may result in the rejection of his
Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors discovered
by the Employer in the evaluation of the Bids.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is substantially
responsive to the requirements of the Bidding document. During the detailed
evaluation of the “Financial Bid”, the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially responsive
Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

Deleted
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28.

29.

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements
of the Bidding documents or otherwise result in unsolicited benefits for the
Employer, shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not
be taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to produce detailed consistency of those prices with
the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful /bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be

rejected as non-responsive.

Deleted
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31.

31.1.

32.

32.1.

33.

33.1.

33.2

33.3.

33.4.

34.

34.1.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid
has been determined.
(i) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and

In no case, the contract shall be awarded to any bidder whose available bid
capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated
bid. The contract will in such cases be awarded to the next lowest bidder at his

evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for
the Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed
by registered letter. This letter (hereinafter and in the condition of contract called the
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor
in consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement
and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer an irrevocable and unconditional guarantee from a
Bank in the form set forth in Section 8 (the “Performance Security”) for an amount
equal to 5% (five percent) of its Contract Price. In case of bids mentioned
below, the successful Bidder, along with the Performance Security,
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34.2.

34.3.

35

35.1

36.

37.

37.1

37.2

shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(@) If the Contract Price offered by the Selected Bidder is lower than 10% but
up to 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security shall
be calculated @ 30% of the difference in the (i) Estimated Project Cost (as
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost
and (ii) Contract Price offered by the selected Bidder.

(c) This Additional Performance Security shall be treated as part of the
Performance Security.

(B)  The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid
beyond 28 (twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of
the Bid Security.

Advance Payment and Security

The Employer will provide an Advance payment on the Contract Price as stipulated in
the Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Deleted
Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or
in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions of Contract.
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APPENDIX TO ITB

Clause Reference
With respect to
Section -1
1. The Name of the Employer is Executive Engineer, Panchayat Irrigation [ Cl.1.1]
Division, Morbi
126222023
220212022
3.-2020-2021
420492020
520482019
3. This-Annual Einanecial Turnover-AmountisRs—NotApplicable— [CL4.5.3 (a)]
4. Value of Work is Rs. 62627145/-
5. Deleted
6. The cost of electric work is Rs. 0.00/-
7. The cost of water supply / sanitary works isRs. 0.00/-
8. Liquid assets and / or availability of credit facilities is Rs. —Not [Cl.4.5.6 ]
Applicable---
9. Price level of the financial year 2023-24 [Cl. 4.5.2]
10. he pre-bid-meeting will take placeat: [Cl.9.2.1]
Irrieation Division, & T NIT
11. The technical Bid will be opened at the office of the Executive Engineer,
Panchayat Irrigation Division, Morbi, 2™ floor New jilla Panchayat Bhavan,
Shobheswer road, So-ordi Area, Morbi-2, 363642 on date as per NIT
12. Address of the Employer: Executive Engineer, Panchayat Irrigation Division,
Morbi, 2™ floor New jilla Panchayat Bhavan, Shobheshwer road, So-ordi Area,
Morbi-2, 363642
13. Deleted
14. The bid should be submitted latest by As stated on online NIT [Cl. 20.1 &
20.2]
15. The bid will be opened at As stated on online NIT at website https:// [Cl. 23.1]
www.nprocure.com
16. The Bank Draft in favor of “Executive Engineer, Panchayat Irrigation
Division, Morbi”
17. Deleted
commenbase-value}for workscompleted
Y Ej aly Multiplyine
-1 2022-2023 110
-2 2021-2022 121
-3 2020-2021 133
4 2019-2020 146
-5 2018-2019 1.61
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List of Key Personnel to be deployed on Contract Work

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this

work as under: -
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SECTION - 2

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION
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2—Deleted

3. Additional Requirements

Bidders should provide any additional information required to fulfil

requirements of Clause 4 of the Instructions to the Bidders, if applicable.
(i) Affidavit
(ii) Undertaking

* Fill the name of Consultant

the
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AFFIDAVIT

[, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

. The Undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I the undersigned do hereby undertake ......... that our firm
M /S ettt would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -3

CONDITIONS OF CONTRACT
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1.1

CONDITIONS OF CONTRACT

A. GENERAL.

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the Engineer
by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

2.3  The documents forming the Contract shall be interpreted in the following order
of priority

(1)  Agreement
(2)  Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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3.1

4.1

5.1

6.1

7.1

7.2

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6)  Specifications

(7) Drawings

(8) Bills of quantities and

9 Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontracting shall
not alter the Contractor’s obligations. Sub-contracting of supply or specific
items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in th e Schedule.
The employer may modify the schedule of other contractors and shall notify
the contractor of any such modifications.
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9.2

10.

10.1

11.

11.1

12.
12.1

13.

13.1

13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s risks,
and the Contractor carries the risks which these Contracts states are
Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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13.3

13.4

13.5

14.
14.1

15.
15.1

16.

16.1

17.
17.1

18.

18.1

18.2

18.3

18.4

18.5

19.
19.1

If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor should
have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval
of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation
reports referred to in the Contract Data, supplemented by any information
available to the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them
by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporaryworks.

The Engineer’s approval shall not alter the contractor responsibility for design
of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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20.
20.1

21.
21.1

21.2

22.
22.1

23.

23.1

23.2

24.
24.1

24.2

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by the
Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to Superintending
Engineer (Panchayat Irrigation Circle, Rajkot) within 14 days of the notification
of the Engineer's decision. If the issue is not resolved, any party can refer the
matter for conciliation within 15 days from the decision given by the
Superintending Engineer (Panchayat Irrigation Circle, Rajkot).

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with
the decision of the #Superintending Engineer (Panchayat Irrigation
Circle, Rajkot), both the parties have to refer to the Chief Engineer concern
for the conciliation process.

(b) For the work more than Rs.100 Cr.,, if any of the parties is not satisfied
with the decision of the #Superintending Engineer (Panchayat
Irrigation Circle, Rajkot), both the parties have to refer to the #Secretary,
Water Resources Department, Government of Gujarat for the conciliation
process.
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25.

25.1

26.

If the dispute is not resolved through the conciliation process, he may refer the
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the
Contractor fails to refer a claim / dispute to the Higher Authority within 14
days of the notification of the Engineer's decision, the Contractor shall not be
entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

Deleted
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28.

28.1

28.2

28.3

29,

30.
30.1

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for completion
to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work and which would cause the Contractor
to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the extension
and the contractor may refer the matter under Clause 24.1

Deleted
Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31.
31.1

31.2

32.

32.1

32.2

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and completion
date. The estimate is to be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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33.

C. QUALITY CONTROL

Identifying Defects/ Defect liability period

33.1 : Defect liability period: The contractor shall be responsible to make good and

remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate the
whole or any part of the amount of security deposit towards the expenses, if
any, Incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be as under....

A. For works of WRD Except Building
(a) (1) For all works costing up to Rs. 50,000 (amount put to tender), the period

shall be 3 Months from the certified date of completion.

(b) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender

amount from RS. 50,000 to 10,00,000, the defect liability period shall be 12
months from the certified date of completion.

(2) For WRD work except likes Check Dam/ Canal / Drainage / Road
Structure tender amount from RS. 50,000 to 10,00,000, the defect liability
period shall be 6 months from the certified date of completion.

(c) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender

amount more than RS. 10,00,000, the defect liability period shall be 3 Years
from the certified date of completion.

(2) For WRD work except likes Check Dam/ Canal / Drainage / Road
Structure tender amount from RS. 10,00,000 to 1 Crore, the defect liability
period shall be 12 months from the certified date of completion.

(d) (1) For all WRD works of tender amount more than RS. 1 Crore, the defect

liability period shall be 3 Years from the certified date of completion

B. For Building works of WRD:-

33.2

For Building works of WRD, Follow the R&B Circulardated.03/12/2009
For original building works the defect liability period will be 4 years or elapse
of 4 monsoon period following date of possession of building taken over by
user agency following the certified date of completion, whichever islater.

For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.

WRD Circular No. Matas/102013/MICELL(K-1) Dated13/12/2013

For Road works:

Free maintenance guarantee period for works of Road/Bridge construction




(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, at his cost, interrupt and divert the flow
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34.

35.

36.

33.3

of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided

further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.

The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Engineer considers may have a
Defect.

Tests

34.1

34.2

34.3

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
defect the test shall be a Compensation Event.

#1% of the amount of work done for works upto Rs. 10 crore of estimate cost
should be deducted from R.A. Bill of the contractor for testing the quality of
material workmanship. Whereas for estimated cost of works more than 10
crore, the charges for testing of quality of material workmanship shall be
deducted from R.A. bill of contractor as per actual charges. As Per GoG NWRWS
& K Department’s Circular No. PARCH/132023/401/MICELL Dated:

05/10/2023

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the engineer
in charge.

Correction of defects

35.1

35.2

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

36.1

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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37.

37.1

37.2

38.

38.1

39.

39.1

40.

40.1

(1)

D. COST CONTROL
Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the tender
by more than 130%, the contractor will be paid for the quantity in excess of
130%, at the rate entered in the SOR of the year during which the excess in
quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried outas under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest
comparable item shall be final and binding on the contractor.

(ii)If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account
for fixing the rate in S.0.R. referred to above.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of

40.2

work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or the
nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty to
cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before mentioned,
then in such cases he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to such
proportion shall be final and conclusive.
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42,

42.1

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

44,

44.1

44.2

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause
32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices in
the Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(@) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve EOT with
eligible contractual price escalation.
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45.

45.1

45.2

46.
46.1

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

48.

48.1

Retention

The Employer shall retain from each payment due to Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.
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48.2

48.3

49,

49.1

49.2

49.3

On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted
by the Employer under the provision of this clause, Employer shall consider the
said request of the Contractor provided that the refund hereunder shall be
made in tranches of not less than 1% (One Percent) of the Contract Price and
Contractor furnishes an irrevocable and unconditional Bank guarantee for an
equal amount substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled /
extended Defects Liability Period. On completion of the whole works, the
contractor has however an option to submit a fresh irrevocable and
unconditional Bank Guarantee for an amount equal to 5% of the total value of
work executed substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect
Liability Period and yet refund the Retention Money Bank Guarantee submitted
for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of liquidated
damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve
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49.4

the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the Works
or of a Section, the liquidated damages for delay in completion of the
remainder of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liquidated damages and shall not affect the limit thereof.
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51.4

52.

52.1

53.

54.

54.1

Deleted
Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in an amount and form and by a bank or
surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of expiry
of Defects Liability Period and the additional security for unbalanced bids
shall be valid until a date 28 days from the date of issue of the certificate of
completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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55.

55.1

56.

56.1

57.

57.1

57.2

58.

58.1

58.2

59.
59.1

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the total
amount that the Contractor considers payable as full and final settlement of all
claims under the Contract for items before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving the
Contractor's account if it is correct and complete. If it is not, the Engineer shall
issue within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the
Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be made
at the rates approved by the Employer, within 90 days from the physical
completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from payments
due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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59.2

59.3

59.4

60.
60.1

Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is shown
on the current programme and the stoppage has not been authorized by
the Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within
areasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which isrequired;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Borrower of the benefits of free and open competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.
Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the
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60.2

61.
61.1

62.
62.1

certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it
and for any work carried out afterwards to which commitment was made.
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63.

64.

F. SPECIAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer
a return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the site and such other
information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS
During continuance of the contact, the Contractor and his sub-

contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made thereunder, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for observance of the
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor, the
Engineer/employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A)

B)

Q)

D)

E)

F)

G)

H)

D

Workmen Compensation Act 1923 :- The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are :

1. Pension or family pension on retirement or death, as the case maybe.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for

certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

Payments of wages Act 1936:- It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

Equal remunerations Act 1979 :- The Act provides for payment of equal wages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not
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)

K)

L)

M)

N)

0)

apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure
for resolutions of Industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits

employment of children below 14 years of age in certain occupations and process
and provides for regulation of employment of children in all other occupations
and processes. Employment of Child labour is prohibited in Building and
Construction Industry.

Inter - State Migrant workmen’s (Regulation of Employment & Conditions

of service) Act 1979:- The Act is applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and

employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration certificate
from the Registering Officers appointed by the Government.
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P)

Q)

R)

65.

24.1

24.2

Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engaged in the manufacturing process.

Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as
in EMS (Environmental Management system)ISO-14001- 2015

ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to Superintending Engineer
(Higher Authority) (Panchayat Irrigation Circle, Rajkot) within 14 days of the
notification of the Engineer's decision. If the issue is not resolved, any party can
refer the matter for conciliation within 15 days from the decision given by the
#Superintending Engineer.

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of the #Superintending Engineer (Panchayat Irrigation Circle,
Rajkot), both the parties have to refer to the #Chief Engineer concerned for
the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the Superintending Engineer, both parties have to
refer to the #Secretary, Water Resources Department, Government of
Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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SECTION - 4
CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.

1.

6.

7.
8.

The Employers is

Name: Executive Engineer, Panchayat Irrigation Division, Morbi

[CL.1.1]

Address: 2" floor New jilla Panchayat Bhavan, Shobheshwer road, So-Ordi Area, Morbi-2,

363642

Name of authorized Representative (will be intimatedlater)

The Engineer is Executive Engineer, Panchayat Irrigation Division,
Morbi

Name of Authorized Representative: Executive Engineer

The Defects Liability Period is 05 (FIVE) Months from the date of
completion.

The Start Date shall be 1stdays for the date of issue of the Notice to
proceed with the work.

The Intended Completion Date for the whole of the works is
05 (Five) Months after start of work with the following milestones:

Project Mile- . Cumulative Percentageof
Limit—(n- . :
Stone Months) ContractValie{Financiab
Milestone1 | —1.25-Menths 25-%
Milestone 2 | —2.5-Menths 50 %
Milestene3 | —3-75-Menths 75 %
Milestone4 | —5Menths 100-%

The Site is located in Di. Morbi ALL MI SCHEME OF Halvad,
Wankaner, Morbi, Tankara

The name and identification number of the Contract is:

The works consist of Providing Various services For M.I.Schemes Under
Panchayat Irrigation Division,Morbi for year 2026-27 Dist. Morbi with
items as per B.0.Q. The works shall, inter alia, include the following, as
Specified or as directed:

[CL.1.1&33]

[CL.1.1]

[CL.1.1,17&2]

[CL.2.2& 49.1]

[CL.1.1]

[CL.1.1]
[CL.1.1]
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(A) WRD Works

Site clearance; setting - out and layout; Construction and Maintenance
of all types of dams and its component, earthen dam; spillway;
installation of gate; excavation and earth work, approach road,
Inspection Bunglows, checkdams, bandhara, T.R., weir, barrages,
Flood Protection & Anti Sea Erosion work, canal lining and structures,

, CD Works, structure repairing, Jungale cutting, Desilting, etc. other
WRD works.
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10.

11.

12.

13.

14.

15.

16.

( C) Bridge Works

provision of  foundations, piers abutments and bearing;
prestressed/reinforced cement concrete superstructure; wearing coat, hand
railings, expansion joints, approach slabs, drainages spouts/ downtake
pipes, arrangements for fixing light posts, water mains, utilities etc;
provision of suitably designed protective works; providing wing/return
walls; provision of road markings, road signs etc.; all aspects of quality
assurance; clearing the site and handing over the works on completion;
rectification of the defects during the Defects Liability Period and
submission of “As-built” drawings and other related documents; and other
items of work as may be required to be carried out for completing the
works in accordance with the drawings and the provisions of the contract
and to Insure safety

(D) Otherltems

Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.
The following documents also form part of the Contract:

As per clause 2-3

The law which applies to the Contract is the law of Union of India

The language of the Contract documents is English

Limit of sul ne 250 of the InitialC P

The Schedule of Other Contractors
The Schedule of Key Personnel As per Annex - II to Sectionl

The minimum insurance cover for physical property, injury and death

is Rs. 5 lakhs per occurrence with the number of occurrences limited to
four. After each occurrence, the contractor will pay an additional premium
necessary to make insurance valid for four occurrences always.

17.
18.

Site Investigation report
The Site Possession dates shall be From the Date Work order issue.

22.

programme-shall be Rs-0-50-1akhs

The following events shall also be Compensation Events

Substantially adverse ground conditions encountered during the

course of execution of work not provided for in the bidding document.
(i) Removal of underground utilities detected subsequently

(ii)  Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary soil
to rock excavation,

(iii) Removal of unsuitable material like marsh, debris dumps etc.
not cause by the Contractor.

[CL.1.1]

[CL.2.3(9)]

[CL3.1]
[CL.3.1]
[CL.7.1]

[CL.8]

[CL.9]
[CL13]

[CL.14]
[CL.21]

feb—2714

[CL.27.3]
[CL. 27.3]

[CL. 44]
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(iv)  Artesian conditions

(v) Seepage, erosion landslide

(vi)  River training requiring protection of permanent work

(vii) Presence of historical, archaeological or religious
structures, monuments interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or
military authority

23. The currency of the Contract is Indian Rupees

[CL. 46]
[CL.47]
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25.

26.

The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for For Whole of work {CL.49}

delay in completion of works (1/2000)t of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In
item 6 of Contract data) (1/2000)t of
initial contract price for #5 km
Section, rounded off to the nearest
thousand per day.
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27.

Maximum limit of liquidated damages
For delay in completion work

10 percent of thelnitial {CL. 49}
Contract Price rounded offto
the nearest thousand
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32. Deleted

33. The securities shall be for the following minimum amounts equivalent {CL. 52}
As a percentage of the Contract Price:
Performance Security for 5 percent of contract price plus Rs. ......cccc.... (to be
decided after evaluation of the bid) as additional security in terms of ITB Clause

29.5

The standard form of Performance security acceptable to the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the
Bidding Documents.

34. The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}

37. The following events shall also be fundamentals breach of contract: {CL.59.2}

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”
38. The percentage to apply the value of the work not completed representing {C160}
the Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION -5
TECHNICAL SPECIFICATION

(Attached Separately In Annexure - 2)
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SECTION -6

FORM OF BID
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SECTION -7
BILL OF QUANTITIES
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10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so
far as it is otherwise provided under the Contract, include all constructional plant,
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied
in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of compressed
air drilling for its removal, and which cannot be extracted by ripping with a tractor
of at least 150 kw with a single rear mounted heavy dutyripper.
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BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr.)
Item | Description of Item (with brief | Quantity | Unit RateIn | Amount
No specification and reference to figures
book of specifications)

Attached Separately In Annexure - 1

[/We am/are willing to carry out the work at........ccconrrenneee % above/below percent (Should
be written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put totender Estimated amount put totender
Deduct......... % below Add......... % Above

Net Net

In words In words

Item | Deseription-ofltem- Quantity | Unit Rate Amount
(with brief ficati
Ne andreference tobookof - -
ifications) figures | Words

1 The Contractor shall exhibit a board with brief details of work as directed by the
Engineer-In-Charge for which no extra payment shall be made.

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.NO.: MIS102010/17/K1 Dated:30/07/2018 as stated in S.0.R. therefore in
R.C.C. items where there is a change as per actual mix design the cost of difference of
cement consumption have been deducted from the rate of original item at the rate of
input rate mentioned in all the tender.
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SECTION -8

SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, -----------mmmm oo (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated ------------------mun-- (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We ---------=--=--mm-m oo

(name of Bank) of-------------mmmmmm e (name of country) having our
registered office at -------------em-memmeme e ( hereinafter called
“the bank”) are bound unto ------------=-=-mmmmmmmm - (name of Employer)
(hereinafter called “The Employer”) in the sum of --------------=--mcmmm oo *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of-------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails orrefuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the three

conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date -------------------
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

DY o —— (67 1) 11—

(T4 )R Y ——— SEAL

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in

Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be inserted
by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

e L P EE LR EEERL R P RE R e (Name of Employer)

= e e e e e e e e e e e e e (Address of Employer)

WHEREAS  -----mememmmeeme oo oo (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. --------=--=----mnmmmmee- dates ------------m-mommeeonenes to execute -----------------

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of -----------=---mm-mmmmmm
(amount of guarantee)* -----------------mmmmmmnmm (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of --------------cmmmmmmmmm e
(amount of guarantee) as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor ----------------=------------

Name of Bank ---------=--mmmmmmm oo

Address = cmmmmmmmmmmmmmom e
Date  mm e e

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

e L P EE LR EEERL R P RE R e (Name of Employer)
e (Address of Employer)
WHEREAS oo e (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. ------==-=====mnnmmemeen dates ------------------mooooe- to execute -----------------

--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ----------------m-mmmmmmm e

(amount of guarantee) ----------------------------- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of -----------------mmmmmmmrm
(amount of guarantee) as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.

Signature and Seal of the guarantor ----------------=------------

Name of Bank ---------------omco oo

Address = —mmmmmmmmmmmmmmmmmcmcmmccceeece e

Date  mm e e
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Letter of Acceptance
(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees

( ) (amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by ouragency.

You are requested to furnish performance security, in the form detailed in
para 34.1 of ITB for an amount equivalent to Rs._within 10 days of the receipt of this
letter of acceptance up to beyond 60 days from the date of expiry of defects Liability

period i.e. up to and the Additional Performance Security for an
amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of
Project Completion Date i.e. up to and sign the contract, failing which

action as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.

87



Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of.

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contractdocuments.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor)  hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractorexecute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read construed as part of this

Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) letter of Acceptance
ii ) Notice to proceed with the works:
iii ) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data
vi) Additional conditions
vii ) Drawings

viii)  Bill of Quantities and
ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of:

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

I, the undersigned do  hereby undertake that our firm M/s
................................................................................................. would invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

I, the undersigned do hereby undertake that our firm M/s ......ccccomiiiiiiiiiieiiininennens
....................................................... agree to abide by this bid for a period 165 days for date fixed
for receiving the same and it shall be binding on us and may be accepted at any time before

the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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fAttached-Separatelyn-Annexure— 3)
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SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER
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Documents to be submitted online and physically by Bidder along

with tender documents
Reference
Sr. Reference
Name of Documents. Format
No. Clause.
Page No.
1 | Bid Document Fee/Tender Fee As per NIT -
Bid Security / EMD or Valid EMD Exemption As per Table of
Certificate or in terms of Bank guarantee (valid IFB
2 | 165 days from the date of bid submission) of | Refer clause no. -
Appropriate Class of Registration of Approved | 16 for provision of
Contractors Bank guarantee
3 | Registration Certificate of Appropriate Class As per NIT -
4 | GST Number and PAN card As per NIT -
A solvency certificate of an 20% of the Tender
5 | Amount of Scheduled Bank or Nationalized Bank As per NIT -
or Bank Approved for Government business
-
6 }!5 el ‘1 P AspoerNF -
7 | Power of Attorney (if Applicable) As per NIT -
8 hastFivelinancial-Year ' Return: AspoerNF -
9 Undell‘tak%ng for Engaging Technical Staff & As per NIT 96
Machineries
10 InfOITmatl(.)nl regarding any litigation in which the As per NIT 97
applicant is involved
. ) . .B ) s
c 5 o b g] ion) > 6
OR As per 11B 98
11 ) .. ) } ) Il L7
£ 5 " S 5 t BidC }
by-concerned-department/authority}
L} [ ” {“"
. , ) >
lod-(for Bid C E. JE luation) > : ITB
12 | (Bidder—shallfurnish—all-suppertingdecuments Clauseno4-7 100
. . . : 7 ; >
| 7 authority) )
Undertaking on statement of compliance of clause
13 39 - 101
14 | Affidavit - 102
15 | FoermofBid - 76
16 | Undertaking for bid Validity - 92
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UNDERTAKING FOR ENGAGING TECHNICAL STAFF & MACHINERIES

/W B et e e e e
Age...viines

Business (Name of Firm)
................................................................................................................... Address
Hereby declare, that if our offer for the work of

would accepted by the competent authority & Awarded to us, [/We will engage &
employ the technical staff and machineries on site of work, required to complete the
work successfully within time limit.

Signature of Bidder
Place:-....cocoviivienieene,

Datei-.iiiieiiiieee e
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INFORMATION ON LITIGATION HISTORY

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing Present
Status
DATE: SIGNATURE OF
BIDDER
Notes:

1. Describe Company’s history of litigation or arbitration from contract executed in
the last ten years or currently under execution. Please indicate for each case the
year, name of employer, cause of litigation, matter in dispute, disputed amount,
and whether the award was for or against the company.

2. Please add any further information that you may consider to be relevant to the
evaluation of your application. If you wish to attach other documents, please list

below:
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DETAILS OF LAST FIVE YEAR'S CIVIL ENGINEERING WORKS TURNOVER

1 NameofFirm
Name-of Partner/ Directoer
Turnoverforthe LastEive Years;
Ethe.ge“t.*a% p‘elee_‘pts oF—Givil
No. Factor
©® 2018-2019 161
23 2019-2020 146
(3 2020-2021 133
4 2021-2022 2%
5} 2022-2023 1106
7l 2023-2024- 100
{Baseyear}

Signature

(Stamp of Charted Accountant)

Unique Document Identification
Number: -
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ProjeetName Name-ofthe Peseription-ofwork Contract] Valueof | Dateeof | Stipulated Aectual| Remark
Empleyer Neo. contract | issueof| period—of| dateof| explaining
Rs: work | completion| complet reasonsfor
Crore) order ien* deJay-&
weork-
Completed
Hi 21 B #i 1 tel A 181 %1
1
2
3
DATE: SIGNATURE OF BIDDER




DETAILS OF “WORKS ON HAND” AND “WOR NDERED BY BIDDER, EOUND LOV (1.1) & WORKS LIKELY TO BE AWARD
Sr- | Name-of| Place PART-1 PART-H Remar
Ne.| Woerk Woerk-onHand Works tendered by bidder, foundlowest (I-1)] ks
& Works likely to-beawarded
Tendere | Date-of | Stipulate| Ceostofwork | Costofwork| Tender TFime- Date- Costof
d issue | dperiod remainingtobe| remaining | Cost limit-of when | work to be
month tothe  During the expected | timelimit
en
Rs,in Woeork bidinvitati . limitof Months for il
Lakh oerder E j month: an-invited- awardof | imvited
Rs;inLakh bid work bid-
Rs.-InLakh Rs;inLakh
B R2a | 2B Bi 4 151 tel # 81 191 B4 B2} B3
1
2
3

. SIGNATURE OEBIDBER
DY

OTOINI Y T UINEOUT DI LIX
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UNDERTAKING ON STATEMENT OF COMPLIANCE OF CLAUSE 3.2

I/We (Bidder) is neither associated, nor has been associated, directly or indirectly,
with the consultant or any other entity that has prepared the design, specifications,
and other documents for the Project or being proposed as Project Manager for the
Contract. A firm that has been engaged by the Employer to provide consulting services
for the preparation or supervision of the works, and any of its affiliates, shall not be
eligible to bid.

Signature of Bidder
Place:-....ccoooiiiniiieeen.

Datei- e
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

. The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date

102



Letter of transmittal signed by authorized signatory
(MODEL AUTHORISATION LETTER TO BE PROVIDED BY THE AUTHORISED
SIGNATORY OF THE COMPANY/FIRM/OTHER ASSOCIATION OF PERSONS, ETC. ON ITS
LETTER HEAD)

TO BE PROVIDE AFTER ISSUE OF WORK ORDER

L/ W e do hereby authorize
MI./MS ot e e whose signature is set out below,
to represent me/us in connection with obtaining for the work of
......................................................................... He/she is duly authorized to sign all necessary
correspondence in this regard on our behalf His/her explanations / statements will be

binding on me/us without exception.

SPECIMEN SIGNATURE OF AUTHORISED
SIGNATORY (Signature of Authorizing Authority)

Name & Designation (with seal)
Place:

Date:
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PANCHAYAT IRRIGATION DIVISION- MORBI

Name of work:- Providing Various services For M.l.Schemes Under Panchayat Irrigation Division,Morbi for year 2026-27 Dist. Morbi

ANNEXURE-1 Bill of Quantities (BOQ)

aty Unit ltem of Work : Rate (Without GST) Unit Amount (Without
In Figure In Words GST)
1 2 3 4 5 6
Item :-1
Providing service for obtaining data during flood(eg. Dam levels,waste wier overflow,waste wier
Mandays |depth,visual inspection of various components of irrigation scheme approch road,H.R, canal Rupees Two Hundred Mandays
2919.00 /Scheme inspection and any other eventulities pertain to the scheme etc.)on daily basis or more frequent X214.55 Fourteen Paise FiftyFive Only /Scheme 626271.45
/Days |55 directed for irrigation scheme. /Days
Total Rs. 626271.45

Total Amount In Word (Without GST): Rupees Six Lakh TwentySix Thousand Two Hundred SeventyOne Paise FourtyFive Only

| am/We are willing to carry out the work at % above/below percent
(should be written in figures and words) of the estimated rates mentioned above. Amount of my/our tender works out as under:

Estimated Amount
Put on tender

Deduct ___ % below
Total

Rs.(In Words)

: Rs.
: Rs.
: Rs.
: Rs.

Estimated Amount
626271.45 Put on tender
Deduct ____ % above
Total
Rs.(In Words)

*(Please strike out whichever is not applicable)

:Rs. 626271.45
: Rs.
: Rs.
: Rs.

Note: 1.0 All works shall be carried out as per Public works Department, Hand Book & other specification of Division or as directed.

2.0 Rates quoted include clearance of site (Prior commencement of work & at its close) in all respect & hold good for work under all conditions, site, moisture,
weather etc.

3.0 The payment shall be made after availability of fund. The contractor has no any claim in this regard.

Signature of Contractor

Deputy Executive Engineer
Panchayat Irrigation Sub Division
Morbi

Executive Engineer
Panchayat Irrigation Division
Morbi
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TECHNICAL SPECIFICATIONS

INDEX
Sr. No. Particulars
1 Chapter-I: Work and Site Condition
2 Chapter-II: Special Condition
3 Chapter-lll: Item Wise Detailed Technical Specification
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WORK AND SITE CONDITION

INDEX
Sr. No. Particulars
1 Introduction
2 Location
3 Communication
4 Brief Description of work
5 Labour
6 Housing
7 Water Supply
8 Drainage
9 Camp Regulations
10 Medical Aid
11 Power Supply
12 Roads
13 Post, Telegraphs & Telephone
14 Bank Facility
15 Supply of Petrol & Diesel

3

Materials
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WORK AND SITE CONDITION

INTRODUCTION: -
GENERAL FEATURES OF THE PROJECT

Providing Various services For M.I.Schemes Under Panchayat Irrigation Division,Morbi for
year 2026-27 Dist. Morbi

LOCATION:-

The proposed site of M.I. Scheme is situated as below: -

The proposed project site is situated near village in Various Taluka in Morbi Dist

COMMUNICATION: -

The nearest city & town is Morbi, Halavd And Wankaner is a taluka place of Morbi
district. Nearest villages are connected through VRB & SH with district and taluka
place.

Deleted

Proposed work consists of following: -
Providing Various services For M.I.Schemes Under Panchayat Irrigation Division,Morbi for
year 2026-27 Dist. Morbi Providing Services of Man power for operation of flood & Various

Dam activities during Monsoon -2026.

PRINCIPAL DETAILS OF WORK:

Works to be performed for the various items included in Bill of Quantities.

The above information is only a general outline and does not in any way limit, the
performance of all work and supply of plant, machinery, all labour and materials
necessary for completing the works as shown in the approved working drawing and
mentioned in the specification.

No extra payment or claim on account of any additions or alteration in working
drawing shall be admissible.

LABOUR:

Availability is good except showing and harvesting period. However, there may be
shortage of skilled labour like masons, carpenters’ operators, mechanics etc.
However, the contractors shall have to make his own inquiry in this regard and quote
his rates.

HOUSING:

Area being highly rural, there is no local housing arrangement available and

contractor will have to make his own arrangements for his staff and labour etc.
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9.0

10.00

11.00
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7.00 WATER SUPPLY:

The contractor shall have to make his own arrangements of water supply for this
work. Fresh use of available water for work will be allowed free of cost to the
contractor from the river length flowing in the construction areas and area transferred
to Narmada Water Resources, W.S. & K. Department. Contractor shall have to make
his own arrangement for Pumping, purification; storage tanks, pipe line etc. for the
said purpose at his own cost.

DRAINAGE:

Suitable and adequate arrangement shall have to be made by the contractor for
drainage of water around his colony and work spots. The contractor shall also have to
install and maintain at his own cost suitable drainage system to dispose off sewage &
solid waste from his colony. The labour colony layout shall be got approved from the

Engineer-in-charge.

CAMP REGULATIONS:

The contractor shall be responsible for maintaining law and order in his camp and on
his work, and shall employ such officers, watchman or other persons as required,
unauthorized or undesirable persons shall be excluded from the camp and the work.
If in the opinion (which shall not be questioned) of the Engineer-in-charge any
employee or agent of the contractor misbehaves and/or causes obstructions in the
proper execution or otherwise makes himself undesirable, the contractor shall on

receipt of the instruction to do so remove him from the premises.

MEDICAL AID:

There is no dispensary on Project Site. However, there is a Government Hospital at
Taluka Head Quarter. The Services of this Hospital will be available to contractor's
staff and labour on payment of requisite charges as may be required to be paid by the

agency at his risk & cost.

POWER SUPPLY:
Power supply shall be arranged by the contractor at their own cost. No power supply

is guaranteed by the department.

ROADS:

The contractor shall construct and maintain the inspection roads and quarries roads
for all purposes required during construction at his own cost. There will however be
no charge for any reasonable use of any road constructed by Government at site of

work. At present site is only approachable during fair weather.




13.00 POST, TELEGRAPHS & TELEPHONE:
Post office is available at taluka head quarter. Contractor shall make their own

arrangements for telephone if required.

14.00 BANK FACILITY:
Branches of Nationalized Bank and other Schedule Banks are available at Taluka.

head quarter.

15.00 SUPPLY OF PETROL & DIESEL:
There is no petrol pump near Dam site. However, Petrol & Diesel will be available

from Taluka Head Quarter.

Signature of Contractor Executive Engineer
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CHAPTER - 1l

ITEM WISE DETAILED TECHNICAL SPECIFICATION




ITEMNO. 1

Providing service for obtaining data during flood(eg. Dam levels,waste wier
overflow,waste wier depth,visual inspection of various components of irrigation
scheme approch road,H.R, canal inspection and any other eventulities pertain to the
scheme etc.)on daily basis or more frequent as directed for irrigation scheme.

GENERAL :-

The work for the item shall be providing unskilled labours for Providing service for obtaining data during flood
(eg. Dam levels, waste wier overflow, waste wier depth, visual inspection of various components of irrigation
scheme approach road. H.R, canal inspection and any other eventualities pertain to the scheme etc.) on daily
basis or more frequent as directed for irrigation schemes of Rajkot District as per instructions of Engineer-in-

charge.

Contractor has to submit the water levels & other data to divisional office & circle office via Email in
prescribed Performa given by engineer-in-charge every day at 8:00 am and as and when engineer-in-
charge demands to do so. All these records have to be submitted before the Payment of final bill in

original with Signature of Contractor to division office and circle office.

MEASUREMENT & PAYMENT :-

The item shall be measured and paid per Scheme/Day basis for the satisfactory completed work by all above

means. At final bill contractor should submit all records, and payment detail for said work.

Signature of Contractor Executive Engineer
Panchayat Irrigation Division

Rajkot




