SURAT MUNICIPAL CORPORATION
CARPET/RECARPET 2026-27
WEST ZONE (RANDER)

TENDER NOTICE NO. Addi. City Engineer/West Zone /03/2026-27 [Work no-3]

VOLUME I- TECHNICAL BID

Name of Work:- CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO
BINDER / WEARING COURSE BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX
PLANT AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or TYPE-II
ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE
LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN WZ
(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER
BLOCK, GARD STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT MARKING,
ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES. (Work no-
03)

Uploading of tender documents Dt-22/06/2026

Last date of Document | Dt-10/07/2026 UP TO 16.00 Hrs.
downloading

Last date of Online bid | Dt-10/07/2026 UP TO 18.00 Hrs.
submission

Online query Bidder shall have to post their queries on E mail address
exen.wz@suratmunicipal.org on or before 30/06/2026 up to
11:00 A.M.

Pre bid Meeting -

Physical submission of EMD, | During Dt.22/06/2026 to Dt.20/07/2026 to the office of “Chief
Tender fee. Accountant, Surat Municipal Corporation, Muglisara, by Speed
Post/RPAD only.” In sealed cover duly super scribed with name
of work and tender notice no.

Opening of Technical bid (Online) | Probable Dt - 11/07/2026 10:00 hrs. onward
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SURAT MUNICIPAL CORPORATION
WEST ZONE (RANDER)

E-Tender (On line) Invitation Short Notice:

TENDER NOTICE NO. Addi. City Engineer/West Zone /03/2026-27 [Work no- 3]

Organization
Name

SURAT MUNICIAL CORPORATION

Name of the Zone

WEST ZONE (RANDER)

Scope of Work

CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO
BINDER / WEARING COURSE BY CONTRACTOR'S OWN BATCH MIX
TYPE HOT MIX PLANT AND WMM PLANT TO BE INSTALLED WITHIN
SURAT CITY LIMIT WITH SENSOR OPERATED PAVER FINISHER AND
MICRO SURFACING WORK OF TYPE-III&/or TYPE-II ON VARIOUS
ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND
MOBILE LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND
ABOVE FALLING IN WZ (RANDER) OF SURAT CITY INCL. CONST. /
REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER BLOCK, GARD
STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT
MARKING, ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC
SAFETY MEASURES. (Work no- 03)

Tender Notice

Addi. City Engineer/West Zone /03/2026-27 [Work no- 3]

Tender Type Open

Bidder Nationality | NCB

Product Construction of bituminous road works
Type of Contract | Works

Bidding Currency | Indian Rupees

Joint Venture Allowed

Schedule of E-
Tender

Bidder shall have to post their queries on E mail
address exen.wz@suratmunicipal.org on or before
30/06/2026 up to 11:00 A.M.

Online queries submission

Pre bid Meeting -

Document downloading
start date & time

Dt.22/06/2026 To Dt.10/07/2026 up to
16.00 hrs.

Last date & time of online

Bid submission Dt.10/07/2026 UP TO 18.00 Hrs.

Physical submission of EMD
& Tender Fee allowed and
All necessary documents
mentioned in Technical Bid
(If any) will be accepted in
Hard copy. Such all
necessary documents also

During Dt.22/06/2026 to Dt.20/07/2026
to the office of “Chief Accountant, Surat
Municipal Corporation, Muglisara, by Speed
Post/RPAD only.” In sealed cover duly super
scribed with name of work and tender notice
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must be submitted by
upload colour scan copies in
Electronic format through
online.

Opening of Volume-1 Tech.
Bid (Probable) Online

Probable Dt-11/07/2026 10:00 hrs.
onward

Opening of Price Bid
(Online)

Probable Dt - 21/07/2026 12:00 hrs.
onward

Bid validity period

120 days.

Project Duration

18 months [including Monsoon]

Payment Details

Rs.18000/-+Rs.3240/-(GST@18%) =

Dos:ument Fee (As pgr Rs.21240.00/- In form of Account Payee
estimated amount in ,
Demand Draft payable in favour of The
Schedule-B) . - .
Commissioner, Surat Municipal Corporation.
Rs.30,00,000.00/-100% in the form of
Demand Draft or pay order of
Nationalized/Scheduled Bank only in favour of
EMD Commissioner, Surat Municipal Corporation,

(BID SECURITY) (As per
estimated amount Schedule-

Surat. or to the extent of 50% in the form of
Bank Guarantee & balance 50%. in form of

B) Demand Draft or Pay order of
Nationalized/Scheduled Bank only in favour of
Commissioner, Surat Municipal Corporation,
Surat.

Rs.29,84,69,840.60

Estimated Value

e Bidders who wish to participate in this E-Tender will have to procure
valid digital certificate as per information Technology Act.2000. Bidders
can procure this certificate from any of the Government approved
certifying agency i.e. (n) Code Solution. Bidders shall upload the tender
documents after submitting the DD details for tender fees and EMD
details online. The Demand Draft toward Tender Document fees can be
submitted along with Earnest Money Deposit before the due date as
specified above. This should be as per details given online and it should
be drawn before last date of the uploading of the tender. The intending
bidders shall have to submit the following documents along with the
EMD (BID SECURITY). The Bidder should submit all the forms
electronically only.

General Terms &

Conditions

(@) The CD containing technical & financial

evaluation dully digitally signed.

details required for

(b) Power of attorney.

(c) Company's profile and certificate of registration of company under
the law.

e "Demand draft for E.M.D. & Tender fee shall be submitted in electronic
format only through online (by scanning) while uploading the bid. This
submission shall mean that E.M.D.and tender fee are received for
purpose of opening the bid. Accordigly offer/ tenders of those tenderers
shall be opened whose E.M.D. and Tender fee is received electronically,
shall be opened. However for the purpose of realization of D.D. bidder
shall send the D.D. in original through RPAD / Speed Post so as to reach
to Account Department (Main office) within 7 days from the last date of
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submission of price bid. Penaltative action shall be initiated for non
submission of EMD and Tender fee in original to Account Department
(Main Office) by bidder shall be initiated and action shall be taken for
abeyance of registration and cancellation of E-tendering code for One
year. Any documents in supporting of bid shall be in electronic format
only through online (by scanning) & hard copy will not be accepted
separately."

e Price Bid, supporting Documents (Registration Certificate, Solvency,
Experience Certificates, CA Statements, etc.) in physical form shall not
be accepted in any case. These all have to be scanned and submitted
online invariably.

e Al the required Documents (Registration Certificate, Solvency,
Experience Certificates, CA Statements, etc.) shall be Duly Notarized.
The original Seal and Name of the Notary shall be Clearly visible. For
Uploading, take a Black and White or Colour Copy of the Original
Document. Get this Copy Notarized. Then Colour Scan this notarized
Copy and upload it at last.

e For Example: Bidder has Work Completion Certificate for particular
experience. To upload it, follow these steps:

e Make a Colour or Black and White print out from the original document.
e Get this print Notarized.

e Now, Colour scan this Notarized Print.

e Upload it on the Portal.

e "Following documents shall only be submitted in Hard Copy to Surat
Municipal Corporation by all bidders".
Tender Fees as mentioned in the tender.

e Earnest Money Deposit as mentioned in the tender. (i.e. D.D./ Bank
Guarantee)

o Affidavit on non-Judicial stamp paper of Rs.300/- as per Annexure-A.

e Under taking by the tenderer for not black listed on Rs.300/-
government stamp paper.

e Penaltative action for not submitting EMD & Tender Fee amount
separately paid online by bidder shall be initiated and action shall be
taken for abeyance of registration and cancellation of E-tendering code
for One Year.

e Any Documents in supporting of bid shall be in Electronic format only
through online (by Scanning) & hard copy will not be accepted
separately.

DOWNLOAD OF TENDER DOCUMENT :

e The tender document for these work are available only in Electronic
format which can be download free of cost by the bidder.

SUBMISSION OF TENDER :

. Bidder shall submit their offer in electronic format on above mentioned
website on or before the scheduled date and time as mentioned, after
Digitally Signing the same. No Price bid in physical form will be accepted
and any such offer if received by SURAT MUNICIPAL CORPORATION will
be out rightly rejected. Bidder shall have to submit separate account
payee DD for Tender Fee & EMD drawn in favour of Commissioner,
Surat Municipal Corporation, Surat.
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OPENING OF TENDER:-

The Technical Bid will be opened on the specified date online on website
https://smctender.nprocure.com Bidders or their representative who wish
to participate in online tender opening can log on to
https://smctender.nprocure.com on the due date and time, mark their
presence and participate in online tender opening. Bidders who wish to
remain present at Surat Municipal Corporation, WEST ZONE (RANDER)
at the time of tender opening can do so. Only one representative of each
firm will be allowed to remain present.

1. Internet site address for e-Tendering activities will be
https://smctender.nprocure.com

2. Interested bidders can view detailed tender notice and download
tender document from the above mentioned website.

3. Bidders who wish to participate in online tender have to register with
the website through the YNew User Registration” link provided on the
home page. Bidder will create log in id & password on the own in
registration process.

4. Bidders who wish to participate in this tender need to procure Digital
Certificate as per Information Technology Act-2000 using that they
can digitally sign their electronic bids. Bidders can procure the same
from any of the CCA approved certifying agencies, or they may
contact (n) code Solution at below mentioned address and they will
assist them in procuring the same. Bidders who already have a valid
Digital Certificate need not to procure the same. In case bidders need
any clarification regarding online participation, they can contact
M/s (n)code solution

Information for

online 301, G.N.F.C. Info Tower,
participation Near Grant Bhagwati Hotel,
Ahmedabad 380 015 INDIA
Tel: +91 79 26857316
Tel: +91 79 26857317
Tel: +91 79 26857318
e-Mail:
URL: https://smctender.nprocure.com

5. Bidders who wish to participate in e-Tender need to fill data in
predefined forms of tender fee, EMD, Volume-1 of tender i.e. PQ
(Technical) Or experience details and Price bid only.

6. Bidder should upload scan copies of reference documents in support
of their eligibility of the bid with tender fee & EMD Demand Draft in
Electronic format through online (By scanning).

7. All the required Documents (Registration Certificate, Solvency,
Experience Certificates, CA Statements, etc.) shall be Duly Notarized.
The original Seal and Name of the Notary shall be Clearly visible. For
Uploading, take a Black and White or Colour Copy of the Original
Document. Get this Copy Notarized. Then Colour Scan this notarized
Copy and upload it at last.

8. Atfter filling data in predefined forms bidders need to click on final
submission link to submit their encrypted bid. All bidders must submit
following documents in HARD COPY to Surat Municipal Corporation.

e Tender Fees as mentioned in the tender.

e Earnest Money Deposit as mentioned in the tender. (i.e. D.D./ Bank
Guarantee)

o Affidavit on non-Judicial stamp paper of Rs.300/- as per Annexure-
A.
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e Under taking by the tenderer for not black listed on Rs.300/-
government stamp paper.
As such instructions may be given by tendering authority.

For the purpose of realization of tender fee and EMD

(a) The bidder should submit the demand draft for EMD & tender fee
in electronic format (by scanning) through online while uploading
the bid.

(b) However, for the purpose of realization of Demand draft, the
bidder should submit the demand draft in original through RPAD/
Speed post so as to reach to the account department (SMC Main
office) Up to DT.20/07/2026 up to 18.00Hrs. Penaltative
action for not submitting demand draft in Original to Account
department (Main office) by bidder shall be initiated and action
shall be taken for abeyance of registration and cancellation e-
tendering code for year. Any document in supporting of bid shall
be in electronic format only through online (by scanning) and
hardcopy will not be accepted separately.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION
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SECTION-1
(A) NOTICE TO TENDERER:-

1) Name of the work: CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB
GRADE TO BINDER / WEARING COURSE BY
CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX PLANT
AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY
LIMIT WITH SENSOR OPERATED PAVER FINISHER AND
MICRO SURFACING WORK OF TYPE-III&/or TYPE-II ON
VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN
MACHINE AND MOBILE LABORATORY ON ROADS HAVING
WIDTH 24.0 MTS. AND ABOVE FALLING IN WZ (RANDER)
OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH,
DIVIDER, JUN. PAVER BLOCK, GARD STONE,WATER TABLE
AND PRO. & LAY. /FIXING OF PAVEMENT MARKING, ROAD
STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY
MEASURES. (Work no- 03)

(2) Information regarding works can be obtained from the WEST ZONE (RANDER) of
Surat Municipal Corporation, Surat during the office hours between 11.00 A.M. to
6.00 P.M. except Sunday and Holidays.

3) Acceptance of tender will rest with the competent authority that does not bind him to
accept the lowest bid and reserves the right to reject any or all tenders/tenders and
no reasons will be given for acceptance or rejection thereof. The bidders whose
tender is accepted will have to enter into a regular contract and abides by all rules
and regulations embodied in the tender.

4) The Contractor shall particularly note the units on which the rates are based. In case
the amount shown in the last column as worked out by the bidder; differ from that
worked out from the quantity and the rates, the amount based on the rates will be
taken as correct. In case the rate in word differs from that in figure, the former will
be taken as correct. No change in units shall be allowed.

(5 The bidders which do not fulfill any of the condition or those in the printed form and
those tenders who are incomplete shall be forthwith rejected.

(6) The Tender will be liable to be rejected outright, if while submitting it :-

(i) The Bidder proposes any alteration in the work specified in the tender or in the
time limit allowed for carrying out the work or any other condition.

(i)All corrections and additions or pasted slips are not initialed by bidders.

(7) The Bidder shall have to attach invariably with the tender while submitting in
electronic format through online :-

(a)Solvency Certificate without which such tenders are liable to be rejected. The
Solvency Certificate of Nationalized / Schedule Bank should be for the amount equal
to 20% of the estimate amount of the work plus works on hand still to be executed.
(b) A list of similar type of completed works and works in hand showing the cost of
the work to be completed against each the Certificate from the Head of Office
concerned as per format of " Schedule- D (D-1, D-2 and D-3)" of model forms in
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Annexure D.

(c) Every Bidder shall furnish information regarding income-tax for the circle of the
District in which he is asked for income-tax the PAN No. and year of assessment.

(d) A copy of registration of minimum “ AA” or above class or special category road
“I" or above issued by any Central / State/ Local self-Government or Equivalent.

(e) The bidder shall have to submit inspection report cum certificate of all necessary
plants to be used for the work from Superintending Engineer (Mechanical circle) of
Road & Building Department of concerned state Government.

(f) Following Documents shall be submitted in HARD COPY to Surat Municipal
Corporation:

-- Earnest Money Deposit as mentioned in the Tender.

-- Tender Fee.

-- Affidavit on non-Judicial stamp paper of Rs.300/- as per Annexure-A

-- Under taking by the tenderer for not black listed on Rs.300/- government stamp
paper as per Annexure E

-- Addenda corrigendum (if any) duly signed by contractor.

-- Technical bid & price bid in Hard copy shall be submitted by successful bidders
upon intimation from SMC upon sanction of tender.

(g) All type application contractors are required to have their own employer's code
number under EPF Act. 1952 and are required to comply the applicable provisions of
said statuted regularly and totally.

(h) Further the contractors for services are required to produce the certified copies of
paid chalans in respect of employees / workers employed by said contractor in
respect of work allotted by Surat Municipal Corporation, along with copies of pay roll
and muster roll. If the same are not produced, the bills will not be released.

(i) All the bidder has to provide Structure Organization in the format of Schedule Al
of Annexure C model forms.

(8) The contractor shall also attach list of machinery in their possession and which they
propose to use for the above mentioned works as prescribed in format of "Schedule
C" model form in Annexure D. Bidders shall also mention the list of machineries which
shall be dedicated to the work of this tender only during the entire contract period.

(9) Tender once accepted shall be binding on the contractor even if the formal
agreement is not signed.

(10) | Tender once offered cannot be withdrawn except with the written permission of the
Zonal Chief of the concerned zone of Surat Municipal Corporation.

(11) | The successful bidder will be required to enter into agreement with the Surat
Municipal Corporation within 10 days from the date of issuance of work order.

(12) | Unless specifically mentioned by the bidder for the extra payment of taxes on prices
quoted by them, it will be presumed the prices quoted are inclusive of the taxes and
no claim will be entertained for payment of extra taxes on the bills submitted by them
of any nature.

(13) | Each bidder shall have to affix his/their passport size Photograph with specimen
signature in Annexure-C attached with Technical bid.

(14) |In the case of bidders as partnership firm, they have to produce registered
partnership agreement with passport size photograph of each partner with their
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specimen signatures and power of attorney to any one partner for bidding and other
purpose shall be submitted.

(15)

e GST (Goods & Service Tax) has come in existence from 1st July, 2017
Contractor/Successful Bidder is bound to pay any amount of GST prescribed
by the Govt of India as per the Term of Contract agreed upon during the
course of execution of this Contract.

e From last date of submission of tender and During the course of execution of
contract if there is any change in Rate of GST (Goods & Service tax) by the
Government the same i.e. only the difference shall be reimbursed / recovered
separately by SMC subject to the submission of original Receipt /Proof for the
amount actually remitted by the Successful Tenderer / Contractor / successful
bidder certifying that the amount of GST paid to the Government and the
same shall be intimated / submitted / claimed within 30 (Thirty) days from
the date of payment Remittance of GST within stipulated period shall be the
sole responsibility of the successful Bidder / contractor, failing which, SMC
may recover the amount due from any other payable dues with SMC and
decision of Municipal commissioner shall be final and binding on the contractor
/ successful Bidder in this regard further, the non-payment of GST to the
Government may lead to the termination of contract and forfeiture of Security
deposit/ Performance Guarantee Amount.

e Except GST, If imposition of any other new Taxes / Duties / Levies / Cess or
any other incidentals etc. or any increase in the existing Taxes /Duties / Levies
/Cess or any other Incidentals etc.(Excluding GST) are imposed during the
course of the contract,the same shall be borne by the contractor / successful
bidder only, in no case SMC shall be liable for the same and obliged to
reimbursed and no dispute regarding same shall be entertained by SMC.
Bidder / firm should have to produce attested copy of sale tax certificate with
proof of residence.

The Construction labour welfare cess shall be deducted from R.A. bill of the
contractor at the prevailing rate. The current rate of labour cess is 1% of the
capital amount.

Note :- The Rates mentioned in BOQ/SCHEDULE-B are excluding GST. GST will be
reimbursed separately (if applicable as per the opinion of Account department of SMC /
GST Consultant of SMC) as per the prevailing GST Rates decided by the Government. The
contractor is invariably bound to any changes in GST Rates made during the course of the
work. The payment (if applicable) for GST will be only released only after the applicable
Amount reflects on Government portal. Decision of Account Department of SMC regarding
applicable GST Rates will be final.

VOLUME-1 TECHNICAL BID




(B) QUALIFYING CRITERIA OF BIDDER: -
The Bidder should submit the enlisted documents online (Scanned) along with the Qualification Bid.

If documents are insufficient or it does not match the required criteria mentioned below,

the tender shall be rejected and the Price Bid of the tenderer shall not be opened.

The applicant who is not capable of meeting requirement listed below shall not be qualified for the
works. post qualification will be based on the following minimum criteria regarding their particular
experience, financial position, personal and equipment capabilities and other relevant information as
demonstrated by the Applicant’s responses in the scanned documents submitted online. The
qualifications, capacity and resources of the proposed subcontractors shall not be taken into account
in determining the Applicants compliance with the qualifying criteria. The applicant should note
specifically that all information given including those in the form of various formats must be
supported by the attested certificates from respective authorities (not less than Executive Engineer or

equivalent) which must be submitted with tender online.
Mainly tenderer shall fulfill following requirements for the post qualification,

A) Average Annual financial turnover during the last 3 years, ending 31st of March of the previous

financial year, should be at least 30% of total estimated amount of tender.

B) Experience of having successfully completed similar woks during last 7 years ending last day of

month previous to the one in which bids are invited should be either of the following.

1. Three similar completed works costing not less than the amount of each work equal to
409%bo of estimated amount, Rs. 1193.88 Lacs
OR
2. Two similar completed works costing not less than the amount of each work equal to
50% of estimated amount, Rs. 1492.35 Lacs
OR
3. One similar complete works costing not less than the amount equal to 80% of estimated
amount, Rs.2387.76 Lacs

Similar works means works of construction of road pavement (construction of
WMM/DBM/BC/SDBC/BM and which may or may not include works of construction of paver

block, kerb, sighages, pavement markings, etc.)

The average annual quantity of bituminous items (DBM, BC, BM, SDBC ) executed by bidder
during last 07 years shall be more than 50% of the total quantity of DBM and BC item quantity
included in tender. For calculation purpose 07 year shall be considered from June-2019 to May-
2026. The total annual quantity executed during this period will be divided by 7 to get average

annual quantity for qualification. Bidder shall have to provide year wise quantity executed
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certified from respective authorities (not less than Executive Engineer or equivalent) during this

period and invariably be submitted in technical bid Online.

It is to be noted that Certificates from private individual /Private limited company etc for whom
the bidder has worked, shall not be considered. Certificates from only those
organizations/institutions/bodies will be considered which execute work in public view and
maintain verifiable records. As such, organizations/bodies from which the certificate shall be

considered are as follows:

i. Government/Semi Government Departments, PSUs and other Government
institutions like ONGC, BPCL, IOCL, HPCL, etc.

ii.  Mega Public Limited Company like ADANI Limited, ESSSAR, RELAINCE Limited etc.

iii. Well known private sectors like L & T, GAIL etc.

C) The contractors / companies having registration of “"AA” Class or above class or special category

road " I " or above issued by any Central / State/ Local self-Government or Equivalent.

D) Fresh Solvency certificate from bankers of schedule bank / nationalized bank. Minimum value of

solvency shall be 20% of estimated cost of the tender.

E) Joint Venture and subletting of work shall not be allowed, except for the Microsurfacing work

including in the tender

F) List of the works already completed in last 7 years in prescribed Performa and attested copies of

certificates from head of the office concerned for completion of the works.

It is further to clarify that if any of work(s)/is/are on hand with the applicant, but if the amount of
the work done at the site is more than 90% of the total project / Tender cost as on last date of
the previous month, then amount of work done for those work(s) will also be taken into

consideration while evaluation.

Following enhancement factors will be used for arriving the cost of works executed and the

financial figures to a common base for the value of the works completed in India.

Year before Multiplying factor
2025-26 1.10
2024-25 1.21
2023-24 1.33
2022-23 1.46
2021-22 1.61
2020-21 1.77
2019-20 1.95
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G)

H)

Bidder should indicate actual figures of costs and amount for the works executed by them in the
format of "Schedule-B" of technical bid in Annexure D of model form without accounting for the

above mentioned factors.
Each bidder should further demonstrate:

The tenderer shall not be qualified, failing to comply with the requirements for Microsurfacing

work too.

Availability of the following key and critical equipment for this work:

1. Bidders have to provide proof of ownership for batch mix plant.

2. Bidders have to provide letter of support regarding machinery/equipment to be purchased
(except Batch mix) from manufacturers along with undertaking on stamp paper of Rs.300/-
and bidder shall make available all such machinery and equipments (to be purchased) within 2

months from date of issue of LOI (letter of intent).

I\Sl;.. Plant or Equipment capacity No.
1. Disc Harrowing and/or Rotavator - 1 Nos.
2. | Vibratory roller 8 to 10 MT dead weight 2 Nos.
3. | Tandem Roller 8 to 10 MT dead weight 2 Nos.
4. | Grader - 1 Nos.
5. WMM Plant 100 TPH 1 Nos.
6. | Sensor paver finisher for laying WMM and capable to do work upto > Nos.
Bituminous course and/or 5.50 mt. width
6.a. | Paver finisher for laying Bituminous course ( if ) > Nos.
required as per clause 10.3.6 of VOL III)
7. | Batch mix Plant 80 TPH 1 Nos.
8. Mechanical Bitumen/Emulsion sprayer - 1 Nos.
9. | Truck/Hywa/MTV 4 Cum. 07 Nos.
10. | Integrated manual machine with cylinder for - 1 Nos.
thermo plast
11. | Plate Vibrator 3to 5Ton 1 Nos.

Above listed equipment/plants are mandatorily required for the work up to Five crores

Indian rupees. For work of worth more than Five crores Indian rupees, the mentioned

requirement of equipments (except WMM Plant and Batch mix Plant) should be twice

of those listed in table.

This requirement of all above machinery and equipment shall be over and above machinery used
for work on hand. Bidders have to provide letter of support regarding purchase of machinery/

equipment from manufacturer invariably. The bidder shall have to provide proof of ownership of
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all the equipments.

I) The bidder should also meet the requirement as stipulated for the Microsurfacing work.
Availability for this work of a Graduate Civil Engineer as Project Manager with not less than 3
(Three) years experience in construction of similar civil engineering works and other key

personnel with adequate experience as required.

Bidders who meet the minimum qualification criteria shall be qualified only if their available bid
capacity is more than the total value of the works for which he has offered his bid. The available

bid capacity will be calculated as under:

Assessed Available Bid capacity = (A*N*2.0 - B)
Where,
A= Maximum value of civil engineering works executed in any one year during the last five years
(updated to 2025-2026 level) taking into account the works completed as well as works in
progress. (Financial statement should be provided as per format "Schedule B1" of technical

bid in Annexure D of model Forms.

N= Number of years prescribed for completion of the works for which bids are invited. (Here in

the present case the N shall be considered as 1.5 year)

B= Value, at 2026-27 price level, of existing commitments and on-going works to be completed

during the ‘N’ Years.

Note:- The statements showing the value of existing commitments and on-going works as well as
the stipulated period of completion remaining for each of the works listed should be

countersigned by the respective Employer or his authorized representative.

J) For records reasons SMC shall have absolute powers to qualify the bidder for any particular work

irrespective of its monetary value.

K) The Bidders shall note that in case the Bidder is blacklisted / stated as defaulter / barred
participating in tenders by any of government agencies / semi government agencies or any other
equivalent agencies during last 5 years then in that case, the Bidders will be disqualified and will
not be allowed to participate in the bidding process, though bidder satisfies all the qualification
conditions mentioned above. In this regard, the decision of the Surat Municipal Corporation will
be final and binding to Bidder.
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ADDITIONAL QUALIFYING CRITERIA for MICROSUFACRING Work ONLY

L) QUALIFYING CRITERIA FOR MICROSUFACRING OF BIDDER: -

The applicant who is not capable of meeting requirement listed below shall not be qualified for the
works. Post qualification will be based on the following minimum criteria regarding their particular
experience, financial position, personal and equipment capabilities and other relevant information's as
demonstrated by the Applicant’s responses in the forms attached to the letter of the application. The
qualifications, capacity and resources of the proposed subcontractors will not be taken into account in
determining the Applicants compliance with the qualifying criteria. The applicants to note specifically
that all information given including those in the form of various formats must be supported by the
certificates from respective authorities (not less than Executive Engineer of equivalent) which must
be attached with the tender.

The Applicant shall have Satisfactorily completed Microsurfacing work or shall have a
JOINT VENTURE with an agency having carried out such work of Microsurfacing as per

Following:

1. Three similar completed works not less than the Quantity of each work equal to 40% Of
Total Quantity of Microsurfacing Type-II And / Or Microsurfacing Type-III
OR
2. Two similar completed works not less than the Quantity of each work equal to 50% Of
Total Quantity of Microsurfacing Type-II And / Or Microsurfacing Type-III
OR
3. One similar complete works not less than the Quantity of equal to 80% Of Total
Quantity of Microsurfacing Type-II And / Or Microsurfacing Type-III

"Similar work shall mean surfacing/ RESURFACING of ROADS by microsurfacing methods."

It is further to clarify that if any of work(s)/is/are on hand with the applicant, but if Quantity
of Microsurfacing Type-II of the work done at the site is more than 50% of the total tender
quantity of Microsurfacing Type-II as on last date of the previous month, then Quantity of
Microsurfacing Type-II of work done for those work(s) will also be taken into consideration
while evaluation.

It is to be noted that Certificates from private individual /Private limited company etc for
whom the bidder has worked, shall not be considered. Certificates from only those
organisations/institutions/bodies will be considered which execute work in public view and
maintain verifiable records. As such, organisations/bodies from which the certificate shall be
considered are as follows:

a) Government/Semi Government Departments, PSUs and other Government institutions like
ONGC, BPCL, IOCL, HPCL, etc.
b) Mega Public Limited Company like ADANI Limited, ESSSAR, RELAINCE Limited etc.

The contractors / companies having registration of “E-1" Class or equivalent & above
issued by any Central / State Government or Equivalent

Bids from Joint Venture / Consortium are acceptable with following criteria.

The Bid shall include all the information listed in clause 5 to 15 of section I of volume I on Page 8,
9 & 10 for each joint venture partner;
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1.The lead partner of the joint venture / Consortium shall supply not less than 85 % of the
resources. Maximum no of entities for Joint venture / Consortium shall be limited to Two
nos only and stake of Second partner (other than lead partner) shall not be less more 15%
in all financial matters including shareholding in the Joint Venture Company / Consortium.

2.The bids shall be signed so as to be legally binding on all partners;

3.All partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms;

4.The lead partners shall be nominated as being in charge (Lead Partner), authorized to incur
liabilities, and receive instructions for and on behalf of any and all partners of the joint

venture;

5.The execution of the entire Contract, including payment, shall be done exclusively with the
partner in charge (Lead Partner).

6.A copy of the Joint venture Agreement entered into by the partners shall be submitted with
the bid. The joint venture agreement shall contain role and responsibilities of each partner
among other matters. The Joint Venture Company shall have to be formed and shall have

to submit MOU on stamp paper of required worth value. Original copy shall be submit.

7.The work experience of similar work shall have following qualifying criteria in relevance with
clause no. L(1), L(2) and L(3).

8.1In case of a joint venture / Consortium, a power of attorney shall be submitted in favour of
the ead partner signed by all partners. Such Power of Attorney shall delegate to the lead
partner, full powers to sign, negotiate and generally deal on behalf of the joint venture /

Consortium on all matters pertaining to the joint venture and this bid/contract.
9. All joint Venture partners must be registered in India.

Above details for joint venture shall be considered for Microsurfacing work portion only.

It shall be applicable for second partner (other than lead partner) who has made Joint Venture with
lead Partner for exclusively Micro Surfacing work only.

on analysis of the detail submitted for Microsurfacing work by second partner of Joint Venture fails to
qualified with above criteria under such circumstances whole Joint Venture shall liable for
disqualification for the above detailed work, Inspite of bid partner of Joint Venture satisfies the

qualifying criteria and get qualified for work other than microsurfacing work (mainly DBM/BC Work).

SIGNATURE OF THE BIDDER:
EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
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SECTION-2:- SPECIAL INSTRUCTION FOR SUBMISSION OF TENDER
DOCUMENTS COMPRISING THE BID TO BE SUBMITTED IN PHYSICAL FORM

2.1 The bid submitted by the bidder in physical form in hard copy shall comprise the following:

a) Bid Security (EMD)

b) Tender fee Rs.18000/-+Rs.3240/-(GST@18%) = Rs.21240.00/- in form of
D.D. in favor of Commissioner, S.M.C. payable at any nationalized or Scheduled bank
situated at Surat.

c) Affidavit as per Annexure A on Non judicial Stamp Paper of Rs.300/- (Annexure-a)

d) Under taking by the tenderer as per Annexure E for not black listed on Rs.300/-
government stamp paper.

A. The bidder should submit the demand draft for EMD & tender fee in electronic format
(by scanning) through online while uploading the bid.

B. However, for the purpose of realization of Demand draft, the bidder should submit
the demand draft in original through RPAD/ Speed post so as to reach to the account
department (SMC Main office) Up to DT.20/07/2026 up to 18.00Hrs. Penaltative
action for not submitting demand draft in Original to Account department (Main
office) by bidder shall be initiated and action shall be taken for abeyance of
registration and cancellation e-tendering code for year. Any document in supporting
of bid shall be in electronic format only through online (by scanning) and hardcopy
will not be accepted separately.

C. Affidavit on Non-Judicial Stamp Paper of Rs.300/- (as per Annexure-A) shall only be
submitted in Hard copy to Surat Municipal Corporation by All Bidders.

D. Under taking by the tenderer for not black listed on Rs.300/- government stamp
paper.

e And any other material required be completing and submitting by bidders in

accordance with these instructions.

e Price Bid, supporting Documents (Registration Certificate, Solvency, Experience
Certificates, CA Statements, etc.) in physical form shall not be accepted in any case.

These all have to be scanned and submitted online invariably.

e All the required Documents (Registration Certificate, Solvency, Experience
Certificates, CA Statements, etc.) shall be Duly Notarized. The original Seal and Name
of the Notary shall be Clearly visible. For Uploading, take a Black and White or Colour
Copy of the Original Document. Get this Copy Notarized. Then Colour Scan this

notarized Copy and upload it at last.
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e For Example: Bidder has Work Completion Certificate for particular experience. To

upload it, follow these steps:

e Make a Colour or Black and White print out from the original document.
e Get this print Notarized.
e Now, Colour scan this Notarized Print.

Upload it on the Portal.
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ANNEXURE - A
AFFIDAVIT

Name of Work:- CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO
BINDER / WEARING COURSE BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX PLANT
AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or TYPE-II
ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE
LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN Wz
(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER
BLOCK, GARD STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT MARKING,
ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES. (Work no- 03)

I, the undersigned, do hereby certify that all the statements made in the required attachments are

true and correct. I also understand that in case of wrongful / false information, corporation is
entitled to take any civil & criminal punitive action against me / us.

The undersigned also hereby certifies that neither our  firm
M/s Nor any of its constituent partners have
abandoned any work in India nor any contract awarded to us has been rescinded
during last five years, prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, authorities,
government or public limited institution, firm or corporation to furnish pertinent
information deemed necessary and requested by the SMC to verify our statements or
our competence and general reputation etc.

The undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the SMC.

The SMC and its authorized representatives are hereby authorized to conduct any
inquires or investigations to verify the statements, documents, and information
submitted in connection with this bid and to seek clarification from our bankers and
clients regarding any financial and technical aspects. This Affidavit will also serve as
authorization to any individual or authorized representative to any institution referred to
in the supporting information, to provide such information deemed necessary and
requested by representative of Surat Municipal Corporation to verify statements and
information provided in the Tender or with regard to the resources, experience and
competence of the Applicant.

Signed by the Authorize signatory of the firm

Title of the office

Name of the firm

Date: -
Note: -The affidavit format as indicated above to be furnished on non-judicial stam
Paper of Rs.300 and duly notarized
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ANNEXURE - B

e E.M.D. & Tender fee shall be submitted in electronic format only through online
(by scanning) while uploading the bid. This submission shall mean that E.M.D.
& tender fee are received for purpose of opening the bid. Accordingly, offer/
tenders of those tenders whose E.M.D. & tender fee is received electronically,
shall be opened. However, for the purpose of realization of EMD and tender
fee, bidder shall send the EMD as well as tender fee in required format in
original through RPAD/ Speed post so as to reach to Account Department (Main
Office) within 7 days from the last date of submission of price bid. Punitive
action shall be initiated for non submission of EMD & tender fees in original to
Account Department (Main Office) by bidder including abeyance of registration
and cancellation of E-tendering code for One year. All documents in supporting
of bid shall be in electronic format only through online (by scanning) during the

bidding period & Hard copy will not be accepted separately.

e Price Bid, supporting Documents (Registration Certificate, Solvency, Experience
Certificates, CA Statements, etc.) in physical form shall not be accepted in any case.

These all have to be scanned and submitted online invariably.

e All the required Documents (Registration Certificate, Solvency, Experience
Certificates, CA Statements, etc.) shall be Duly Notarized. The original Seal and Name
of the Notary shall be Clearly visible. For Uploading, take a Black and White or Colour
Copy of the Original Document. Get this Copy Notarized. Then Colour Scan this

notarized Copy and upload it at last.

e For Example: Bidder has Work Completion Certificate for particular experience. To

upload it, follow these steps:

e Make a Colour or Black and White print out from the original document.
e Get this print Notarized.

e Now, Colour scan this Notarized Print.

e Upload it on the Portal.
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"Following Documents shall only be submitted in HARD COPY to Surat
Municipal Corporation by all bidders."

e Earnest Money Deposit as mentioned in the tender. (i.e. D.D./ Bank Guarantee)
e Tender fee as mentioned in the tender.
e Affidavits as Mention in the tender.

e Undertakings as Mention in the Tender.
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2.2 Sealing & Marking of Bids

2.2.1 The bidder shall seal and send the demand draft (relevant to tender fee & Bid
security (EMD)) in original in separate covers. Cover 1 shall be the outer cover. Cover
2 shall contain documents listed in 2.1 a), b), ¢) and d).

2.2.2 These shall:
a) Be reached to “Chief Accountant”. Surat Municipal Corporation, Muglisara, Surat
— 395003 only through speed post / RPAD within stipulated date & time. (i.e.
within 7 days from the last date of online submission of the bid as per the tender
notice.
b) Bear the following identification:

Name of the work: CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO
BINDER / WEARING COURSE BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX
PLANT AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or TYPE-II
ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE
LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN Wz
(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN.
PAVER BLOCK, GARD STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT
MARKING, ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES.
(Work no- 03)

TENDER NOTICE NO. Addi. City Engineer/West Zone /03/2026-27 [Work no- 03]
- Last date of submission: Dt.10/07/2026 UPTO 18.00 Hrs.

c) Have endorsement on outer cover:
- Do not open before Dt.20/07/2026.

2.3 In addition to the identification required in Sub-Clause 2.2.2 above, the inner covers 2
shall indicate the name and address of the bidder to enable the bid to be returned
unopened in case it is so decided pursuant to Clause 2.6 hereof.

2.4 If the outer cover is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the bid.
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2.5.0 DEADLINE FOR SUBMISSION OF THE BIDS

Refer “Schedule of E tender” & “General terms & conditions” mentioned in E
tender invitation notice.

2.6.0 LATE BIDS

2.6.1 Bid received by the Employer after the deadline prescribed in Clause 2.5 above shall
be considered unopened to the bidder.

2.6.2 No bid may be modified or withdrawn after the deadline for online submission of bids.
(After 18.00 hrs. on Dt.10/07/2026)

2.6.3 Withdrawal or modification of a bid between the deadline for on line submission of bids
and the expiry of the original period of bid validity shall result in the forfeiture of the
bid security.

SIGNATURE OF BIDDER

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
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SECTION-3:- SPECIAL CONDITIONS FOR SECURITY DEPOSIT & STAR RATE

(1) Contractor should place % (percentage) of security deposits according to tendered
amounts. Security deposit will be recovered from the contractor in following manner: -

(i) 2% of the total tender amount to be deposited by the successful bidder before
commencement of the work either in Cash or pay order/Demand Draft / FDR / Bank
guarantee (From the Nationalize Bank located in Surat only) which will be released after
payment of final bill. If the Contractor deposits the initial security deposit in the form of Bank
guarantee (From the Nationalize Bank located in Surat only), than the contractor will liable
to renew the same till the date of completion of work. If in the case the contractor fails to
renew such Bank guarantee, penalty for the days laps without renewed at a rate of 0.065%
will be imposed per day on the total security deposit amount.

(i) 2% of the total work done amount shall be deducted as retention money from the
running account bill which will be released at the time of final bill.

(i) 5 (five) % of work done amount will be recovered as performance security deposit from
running bills.

(iv) Therefore, in total 7% (2% S.D. placed at the time of issue of work order + 5% as per
(iii) above) of the performance security shall withheld for defect liability.

Bidder can replace 5% Performance security deposit as per (iii) at the time of final bill, with
F.D.R. (From the Nationalize OR Schedule bank) located in Surat city only) in 4 equal parts
with validity of 2 years, 3 years, 4 years and 5 years respectively.

Initial security deposit of 2 (%) will become refundable after payment of final bill, subject to
deduction of amount due for expenses, if any.

Performance security shall be refundable stage wise as mentioned below during defect
liability period but only after no objection received from Audit Department.

(@) 25% of total amount of performance security deposit shall become refundable after
expiry period of two years from the date of final completion of work, subject to deduction of
amount due for expenses, if any.

(b) 25% amount of performance security deposit shall become refundable after expiry period
of three years from the date of final completion of work, subject to deduction of amount due
for expenses, if any.

(c) 25% amount of total amount of performance security deposit shall become refundable
after expiry period of Four years from the date of final completion of work, subject to
deduction of amount due for expenses, if any.

(d) Remaining 25% amount of performance security shall become refundable at the end of
Five years from the date of final completion of work, subject to deduction of amount due for
expenses, if any.
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(2)

(3)

Defect liability period:
The contractor shall be responsible to make good and remedy at his own expense any

defect which may develop or may be noticed before the period mentioned in the
memorandum of tender from the certificate date of completion of work The Engineer
in charge of concerned zone shall give the contractor a notice in writing about the
defects and contractor shall make good the same within stipulated time mentioned
(even during monsoon) in notice. In the case of failure on the part of the contractor,
the Engineer in charge of concerned zone may rectify or remove or repair the work at
the risk and cost of contractor and he shall be entitled to recover the whole or any
part of the amount of any or all security towards the expenses, if any incurred by him.

Successful tenderer will be sole responsible to make in order all the work done by him
as per tender condition at his own cost till the defect liability period of tender.

Defect liability for trench works carried out by contractor shall be considered as 1 year
from the date of completion of work.

Star Rate difference Calculation for Bitumen to be brought by

Contractor:-

Star Rate for VG-30 Bitumen=(Rs. 78260.00 + GST) Per MT

Sr. | Date| Vehicle| Gate| Weig | Actual Net Actual Net | Star Rate Star Star
No. No. |Pass| ht Amount Rate with GST Rate Rate
No. | (MT) | as per Gate as per as Differen| Differen
Pass Gate Pass included ce ce
with GST & (with GST in (Rs.)/M | Amount
Discount & Tender/ T (Rs.)
(Rs.) Discount)/MT MT
(Rs.) (Rs.)
1 2 3 4| 5 6 7 =6/5 8 9= 7-8| 10=9*5

Conditions for variation in rates of Bitumen:-

1.The Contractor shall procure bitumen directly only from HPCL/IOCL/BPCL or any other
PSU's.

. The Contractor will have to produce in original all the gate passes issued by the

refinery and also the bill in original to the Engineer-in-charge.

. The number of transport tanker carrying the asphalt shall be furnished by the

contractor.

. The test certificate regarding the grade of asphalt as well as test result of bitumen

shall have to be produced.

. The difference between the actual rates of purchase as per original bill of the refinery

produced and the star rate shown above in this shall be payable / recoverable for the
quantity of bitumen actually used in this work. This difference shall be payable/
recoverable for the asphalt consumed in the work executed during original & extended
time limit, if time limit is extended for reasons of delay attributable to the Department.
This difference shall not be payable for the work executed in extended time limit,
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6. The difference will be-payable/recoverable from the date of issue of work order and
this star rate difference will not be subjected to any ceiling.

7. No advance payment or secured advance will be payable against bitumen to
contractor.

8. The Discount provided by the refineries on bitumen shall have to the passed onto the
SURAT MUNICIPAL CORPORATION .The same shall be calculated along with
calculating star rate difference amount.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)

SURAT MUNICIPAL CORPORATION
SIGNATURE OF BIDDER.

DATE:
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Special Condition to Fill the Tender

All Intending bidder have to submit details of plant, Equipment, Manpower, Machinery etc.
according to Appendix 'A'

The detail furnished in Appendix 'A' Shall create clearly indicate that net available capacity
per day shall be minimum 150MT/per day for works below 24.0 M wide road and 300MT/per
day for equal & above 24.0M wide road. The work shall attempted by intending bidders shall
have to furnished separate details of Pavers, Rollers, Dumpers, vehicles, etc. all machineries

& Manpower separately.

Appendix -A
Works on hand Work wise Remaining
To.ta} time in
TeMAMINg 1 Wwhich such Net
Quant}ty of (Col.5) Available
Details of b1tum1r140us remaining Capacity/
Batch materlal work has Utilization day
Mix Plant which .has © | (Quantity) to | of Capacity/
Location | in TPH & be carried out be carried out day S (Ftr(;(?26
No. | of Plant its i from. . Pt
Capacity WOrk (bi';larr;;l:ly Of (From Sept- in M.T. to May-
. wise o OPS 2026 to May- (From Sept- 2027)
n Detai material in 2027) 2026
MT/da etails to May- .
Y M.T. 2027 in M.T.
in M.T. )
in days
(1 @) 3) ) (%) (6) (1)=(5/6) (®) ©)

It is clearly noted that the Surat municipal corporation reserve the rights to accept or reject
any or all the tenders without assigning any reason thereof.

The Surat Municipal Corporation has right to accept or reject any or all the tenders without
assigning any reason thereof.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
Signature of the Bidder.
Date:
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SECTION-4:- SPECIAL CONDITIONS —-'A'
The following conditions treated as part of the tender documents.

1. If the bulk asphalt is not available from Hazira Refinery, Surat the Contractor shall
make his own arrangement for collecting and carting bulk bitumen from Mumbai/
Vapi/ Koyali OR Savali refinery (Baroda)/or as directed by Engineer in charge and in
that case, if the bulk asphalt brought from Mumbai/Vapi/Koyali OR Savali (Baroda) the
rate of carting shall be paid as mentioned in schedule-B of price bid of this work.
(Above condition shall be applied only if bulk asphalt provide by Surat Municipal
Corporation.)

2. All efforts will be made by the Corporation to pay the final Bill within one month from
the date of completion if possible.

3. The Contractor shall make every endeavor to work during working hours only.

4, Calculating responsibility of Contractor for road damages within defect liability period,
Contractor will be given exemption from damages occurring due to water logging
storage and excavation done for laying various service lines.

5. Repairs of damages by Contractor at his own cost should be done under the
supervision of Municipal Technical Staff both at plant and paver site as per executed
tender specifications.

6. No price variation or escalation shall be paid to the Contractor on the tender
sanctioned rates for works carried out in total time limit.

7. No compensation of any item shall be paid in case if the item is omitted i.e. not
executed at all.

8. Contractor should stop the carpeting/re-carpeting work by paver-finisher on or before
Dt.15/06/2027.

¢ Remaining work shall be started after monsoon and shall be completed within
tender time limit.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
SIGNATURE OF THE BIDDER:
ADDRESS:-
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SECTION-5:- SPECIAL CONDITION: 'B'

(1) Most of the roads within city limit are loaded with heavy traffic. On few such roads it will be
difficult to work during the day time, so on such road’s contractor may have to work during
night hours as per instruction of Engineer-in-charge.[The Engineer-in-charge shall mean
Executive Engineer of the concerned Zone.]

(2) WATER: -

For all the purpose connected with the work, the Contractor shall be allowed to use water
from the Municipal mains wherever available at prevailing rate. The Contractor, however, will
have to make their own arrangement to get it at their cost necessary water connections from
the Municipal mains. If the water is in the opinion of the Zonal Officer / Executive Engineer
used improperly or wasted the Engineer, may cause the supply of water to be discontinued or
the water will be supplied to the contractors at double the prevailing rate of water for the
quantity of water. The contractors will be charged for all the cost connected with making any
connections with the mains that may be required for the purpose of the work and after
cutting of such connection, besides the usual Municipal Charge for the use of meters, if any
fixed by the Engineer-in-charge to prevent the misuse or wastage of Water by the
contractors, the Engineer shall be at liberty to engage a Mukadam at the cost of the
Contractor on providing in force wages (exclusive of other charges leviable by the
Corporation under rules such as dearness allowance and supervision charges etc.) for
supervising and controlling the use of water by the Contractor's men.

If Municipal water mains are not available nearby, Contractor shall have to make his own
arrangements at his cost for potable water required for construction purpose and daily use for
his laborers.

(3) ELECTRIC SUPPLY: -
The Corporation will not provide the electric supply for the work and contractor has to make
his own arrangements for the electric supply.

(4) TAXES: -
The bidder is advised, directed to take into consideration all the Central/State/ Local
Self-Government taxes, levies. No tax/nor any Govt. levy shall be paid extra and/or
separately. However, the deduction of Tax/Levy, if any, shall be ensured from
payment due to be made time to time in accordance with the provisions of
Central/State Govt. Laws, orders issued from time to time and remaining in force.

e GST (Goods & Service Tax) has come in existence from 1st July, 2017
Contractor/Successful Bidder is bound to pay any amount of GST prescribed by the
Govt of India as per the Term of Contract agreed upon during the course of
execution of this Contract.

e From last date of submission of tender and During the course of execution of contract
if there is any change in Rate of GST (Goods & Service tax) by the Government the
same i.e. only the difference shall be reimbursed / recovered separately by SMC
subject to the submission of original Receipt /Proof for the amount actually remitted
by the Successful Tenderer / Contractor / successful bidder certifying that the amount
of GST paid to the Government and the same shall be intimated / submitted /
claimed within 30 (Thirty) days from the date of payment Remittance of GST within

VOLUME-1 TECHNICAL BID



stipulated period shall be the sole responsibility of the successful Bidder / contractor,
failing which, SMC may recover the amount due from any other payable dues with
SMC and decision of Municipal commissioner shall be final and binding on the
contractor / successful Bidder in this regard further, the non-payment of GST to the
Government may lead to the termination of contract and forfeiture of Security
deposit/ Performance Guarantee Amount.

e Except GST, If imposition of any other new Taxes / Duties / Levies / Cess or any
other incidentals etc. or any increase in he existing Taxes /Duties / Levies / Cess or
any other Incidentals etc.(Excluding GST) are imposed during the course of the
contract, the same shall be borne by the contractor / successful bidder only, in no
case SMC shall be liable for the same and obliged to reimbursed and no dispute
regarding same shall be entertained by SMC. Bidder / firm should have to produce
attested copy of sale tax certificate with proof of residence.

The Construction labour welfare cess shall be deducted from R.A. bill of the contractor
at the prevailing rate. The current rate of labour cess is 1% of the capital amount.

Note :- The Rates mentioned in BOQ/SCHEDULE-B are excluding GST. GST will be
reimbursed separately (if applicable as per the opinion of Account department of SMC / GST
Consultant of SMC) as per the prevailing GST Rates decided by the Government. The
contractor is invariably bound to any changes in GST Rates made during the course of the
work. The payment (if applicable) for GST will be only released only after the applicable
Amount reflects on Government portal. Decision of Account Department of SMC regarding
applicable GST Rates will be final.

(5A) VARIATION IN THE QUANTITIES OF WORK: -

Variation in the quantities of work in the bill of quantities shall not vitiate the contract. The
quantities shown in the tender are approximate and no claim shall be entertained for
quantities of work executed being less/more than those entered in the tender. The Contractor
shall be bound to carry out the additional work up to 30% (Thirty percent) of tender amount,
in accordance with any instruction which may be given to him in writing signed by the
Engineer-in-charge, after obtaining approval / sanction from competent authority of Municipal
Corporation at the sanctioned tender rate of this work.

(5B) LOI and work order can be issued in full or part depending upon the requirement of different
zone/department of Surat Municipal Corporation, subject to the total sanctioned tender
amount

(6) The bulk asphalt should not be used as fuel. If however Contractor is found using bulk asphalt
as fuel, the quantity of bulk asphalt utilized shall be assessed by the Executive Engineer of
concerned zone and whose decision will be final and binding on the Contractor who will be
charged at double the basic input rate of the tender document even though the total
consumption of bulk asphalt may be within the theoretical consumption.

(7) EXTRA ITEMS: -
Extra Items of work shall not vitiate the contract. The Contractor shall be bound to execute
extra items of work as directed by the Engineer-in-charge. The rate of any extra item shall be
as per Government S.0.R. of the year 2024-2025 (+) Plus or (-) Minus percentage higher
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(8)

or lower stated in the tender. Any discrepancy regarding specifications, M.O.R.T.& H.
specifications-2013 published by IRC will be final and binding to the bidder.

EMPLOYMENT OF A QUALIFIED SITE ENGINEER BY THE CONTRACTOR: -
The Contractor shall employ full time technically qualified staff during the execution of this
work as under: -

(1) One graduate Engineer when the cost of work to be executed is more than Rs. 50 Lakhs.

(2) One qualified Diploma holder Engineer when the cost of work to be executed is more than
Rs. 20 lakhs but less than Rs. 50 lakhs.

The Engineer so employed for the work must have sufficient experience to handle the work
independently. Such an Engineer shall have to stay at the site of work and he shall not be
entrusted with any other duty except of this work.
In Case the Contractor or as partner of the Contractor firm is a Civil Graduate Engineer,
employment of a separate Engineer will not be necessary provided that the Engineer partner
himself attends the executions of the work on site.

(9) LABOUR LICENCE: -

Before starting the work, the Contractor will have to obtain the license from the District Assistant
Labour Commissioner under the Contract labour (Regulation and abolition) Act 1970 as contract
labour (Regulation and abolition) Gujarat Rules 1972 after paying necessary fees and deposit on
the basis of the number of labourers to be employed on the work and will have to supply two
true copies of the said license to the Executive Engineer before starting the work.

(10) FIELD AND PLANT LABORATORY AND TESTING CHARGES: -

Contractor shall set up field and plant laboratory facility for the said work and the laboratory
should be equipped with implements and appliances as mentioned in below table for collection of
samples, and for carrying basic and routine tests of simple and complex nature required for the
construction of road work. These equipments should not be considered as a qualifying criterion
of the bidder, but should be made available on instruction of Engineer-in charge.

I\Skr).. Number
(A) GENERAL
1. | Weigh Balances
a. 5 - 20 kg capacity Electronic type -Accuracy 1 gm 1 No.
b. 500 gm capacity-Electronic Type Accuracy 0.01 gm 1 No.
c. Electronic 5 kg capacity Accuracy 0.5 gm 1 No.
d. Platform Balance scale-300 kg capacity 1 No.

e. Chemical Balance 100 gm capacity-accuracy 0.001 gm -
2. | Oven-electrically operated, thermostatically controlled (including 1 No.
thermometer), stainless steel interior, From 0°C to 220°C
Sensitivity 1°C

3. | Sieves: as per 1S:460-1962 1 Set

4. | Sieve shaker capable of shaking 200 mm and 450 mm dia. 1 No.
sieves- electrically operated with time switch

5. | 200 tonnes compression testing machine 1 No.

6. | Stop watches 1/5 sec. accuracy 1 No.

7. | Glass thermometers range 0°C to 100°C and metallic 2 No.
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thermometers range up to 300°C. each

8. | Hot plates 200 mm dia. (1500 watt.) 1 No.

9. | Enamel trays
a. 600 mm x 450 mm x 50 mm 2 Nos.
b. 450 mm x 300 mm x 40 mm 2 Nos.
c. 300 mm x 250 mm x 40 mm 2 Nos.
d. Circular plates of 250 mm dia. 2 Nos.

(B)FOR SOILS
1. | Apparatus for Sand replacement method for density
2. | Lab CBR testing equipment for conducting CBR testing, load 1 Set

frame with 5 Tonne capacity, electrically operated with speed
control as per 1S:2720 (Part 16) and consisting of following:

a. CBR moulds 150 mm dia. - 175 mm ht. 6 No.

b. Tripod stands for holding dial gauge holder 4 Nos.

c. CBR plunger with settlement dial gauge holder 1 No.

d. Surcharge weight 147 mm dia. 2.5 kg wt. 6 Nos.

e. Spacers disc 148 mm dia. 47.7 mm ht. With handle 2 Nos.

f. Perforated plate (Brass) 2 Nos.

g. Soaking tank for accommodating 6 CBR moulds 2 Nos.

h. Proving rings of 1000 kg, 2500 kg capacity 1 No.

Each

i. Dial gauges 25 mm travel- 0.01 mm/division 2 No.

3. | Nuclear moisture Density meter or equivalent 1 No.
4. | Speedy moisture meter complete with chemicals 1 No.

(C)FOR BITUMEN AND BITUMINOUS MIXES
1. | Constant temperature bath for accommodating bitumen test 1 No.

specimen, electrically operated and thermostatically controlled
(to accommodate minimum six Specimens)

2. | Penetrometer automatic type, including adjustable weight 1 No.
arrangement and needles as per 1S:1203-1958
3. | Soxhlet extraction or centrifuge type apparatus complete with 1 No.
extraction thimbles with solvent and filter paper
4. | Marshall compaction apparatus automatically operated as per 1 set
ASTM 1559-62 T complete with accessories (with 180 N Marshall
Moulds)
5. | Furol viscometer 1 No.
6. | Ductility meter 1 No.
7. | Softening point (Ring and ball apparatus) 1 No.
8. | Distant reading thermometer 1 No.
9. | Core cutting machine suitable for up to 150 mm dia. core 1 Set
(D) FOR CONTROL OF PROFILE AND SURFACE EVENNESS
1. | 3 meter straight edge and measuring wedge 1 Set
2. | Camber template 2 Lane
a. Crown type cross-section 1 Set

b. Straight run cross-section 2 Sets
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3. | Steel tape
a. 5mlong 2 Nos.
b. 10 mlong 2 Nos.
c. 20 m long 2 Nos.
d. 30 m long 2 Nos.
e. 50 m long 1 No.

All charges for mix design and testing charges shall be borne by the contractor for testing the
quality of material and workmanship. No. of tests may be more than that specified in this tender
if necessary, as per direction of the Engineer-in-charge of concerned zone and relevant IS CODE
& recent IRC provision.

(11) LAND FOR TEMPORARY USE: -
The land required at site of work for construction of proposed work only will be made available.
The contractor shall make his own arrangements at his own cost for land required for any other
purposes viz. for installing drum mix plant, store, offices, camping facilities for labors, go downs
or approach roads on other such purposes etc.
Surat Municipal Corporation may allot available land upon written request of the contractor
depending upon the availability of such land which belongs to Surat Municipal Corporation at the
rental charges of Rs.10.00/sg.mt. /month basis. The prevailing policy and rates are applicable for
the rent of the land provided to contractor by Surat Municipal Corporation. Surat Municipal
Corporation takes no responsibility as it is not an obligatory on SMC part for providing such land.
No claims and compensation shall be entertained in any case if the same is not provided or delay
caused in providing it. It shall be clearly noted that any delay in allotment of such land does not
alter the time duration or time limit of the project.
(12) PLANT: -
For the tendered work contractor shall have own Batch mix type Hot-Mix Plant having necessary
units like gradation Control, Dust Control Units etc. The contractor will be allowed to carry out
only one work from a single batch mix plant, however, sanction may be given to carry out more
than one works from one batch mix plant with prior written permission of the concerned
divisional heads (Zonal chiefs) of Zone from which work order shall be issued. For this specific
case, the contractor shall have to provide enough evidential proofs of capacity to carry out
more than one works simultaneously. (This shall mean the corresponding sets of supervisory
staff, bitumen tank, roller, paver etc.)

Distance of Plants to be installed for Different road works:
All necessary plants and machinery shall be installed within Surat city limit or within a distance
of 15 Km from Surat city limit, but contractor have to make sure that temperature of
bituminous materials and moisture content of WMM material and all other tender specification
are well maintained during the entire contract period

(13) The successful contractor shall have to install all the necessary cross-checking systems to
ensure quantitative and qualitative road works at their own cost as per the instruction of
Engineer-in-charge. This may include "vehicle tracking system (GPS)", "CCTV" etc. The
corresponding amount will be recovered from the running bills, if the same systems are installed
by SMC imposing penalty and supervisory charges etc.

(14) TRAFFIC MANAGEMENT DURING CONSTRUCTION
Traffic management during construction period will be the responsibility of the contractor. In
order to have smooth flow of traffic on existing roads, temporary signalized system, adequate
number of caution boards, temporary barricades, delineators etc. shall have to be provided as
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(15)

(16)

per the requirement at site. This will be treated as incidental to the work and no extra
payment will be made for the traffic management during construction stage.

Accident liabilities:

The contractor shall be responsible for all liabilities under workman compensation act,
as under:
(A) Contractor shall take all necessary safety precautions during execution of work to avoid
any type of accident at project site & plant site. No work shall continue at site in absence of
necessary and adequate safety measures. Any accidents occurring at project & plant site
during the contract period shall be the sole responsibility of the contractor.
(B) Contractor shall inform the owner regarding any accidents occurring at site within 24 Hrs.

Insurance:

The contractor shall take “all contract risk insurance policy” for the estimated cost of the
roadwork “Workmen's compensation policy” for all workers and laborers of contractor and
Owner/Employer working at site and “Third Party Insurance Policy” to fully cover all third-
party type risk. The insurance policy so taken by the contractor for such purposes shall be in
the joint name of the contractor and the Owner/Employer and the policy shall be deposited
with the Owner/Employer.

(17) Terminations in Event of Default of Contractor

Occurrence of following Events shall be considered as the Default by Contractor (the
“Contractor’s Event of Default”):

Repeatedly fails to carry out any obligation under the contract event after repeatedly directed
by Engineer/Employer in a reasonable time period.

Fails to carry out any obligation under the contract which has Material Adverse Effect for this
Project

Without reasonable excuse fails -

To commence the works on Site within the period stated in the Notice to Proceed Work after
signing the agreement or

To proceed with the works or any section thereof as indicated by the Employer, within 28
days after received notice.

Has failed to comply with a notice issued or an instruction issued within 28 days after having
received.

Abandons the works or otherwise plainly demonstrates the intention not to continue
performance of his obligation under the contract.

The Contractor does not maintain a Performance Security, which is required as per terms of
this Contract.

Has failed to furnish the required Performance Security or extension of its validity period
thereof as per the terms of this contract.

Becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order
made against him, compounds with his creditors, or carries on business under receiver,
trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of these acts or events.

Change in Contractor’s Ownership during this Contract with prior consent of Employer.

The Contractor fails to provide insurance cover as required as per terms of this Contract.

The amount of Liquidated Damages exceeds the 10% of the Contract Price.

Contractor carries out any other activities other than the execution of Works on the Project
Site.

Any time it is found that the Contractor has carried out Fraudulent Practice or Malpractice in
execution of Works.

The Contractor fails to make any payments/damages/penalties due to Employer within period
specified in the Contract without any valid reason.

The Contractor repudiates this Agreement or otherwise evidences an intention not to be
bound by this Agreement.

The Contractor fails to accompany with the applicable laws, rules, regulation.
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Any representation made or warranties given by the Contractor under this Agreement is found
to be false or misleading.

The Contractor repudiates this Contract.

If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent
practices in competing for or in the executing the Contract.

Corrupt practice: means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official or Engineer in the procurement process or in contract
execution.

Fraudulent practice means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the Employer, and includes collusive
practice.

On occurrence of any of above events or circumstances, the Employer shall provide notice to
Contractor to remedy the breach/ Default in reasonable time period specified in the notice. If
the Contractor shall not cure or remedy the default/ breach then Employer may at its sole
discretion, upon giving 15 days notice to the contractor, terminate the contract and expel the
contractor from the site.

The Employer’s election to terminate the contract shall not prejudice any other rights of the
Employer, under the contract or otherwise. Employer may at its sole discretion forfeit the
Performance Security and may recover from the amount due to the contractor on occurrence
of any of the Contractor’s Event of Default.

If the Contract is terminated the Contractor shall stop work immediately, make the Site safe
and secure and leave the Site as soon as reasonably possible.

After termination, the Employer may complete the Works and/or arrange for any other
entities to do so. The Employer and these entities may then use any goods, contractor’s
documents and other design documents made by or on behalf of the contractor.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF BIDDER:
DATE: -

VOLUME-1 TECHNICAL BID




SECTION-6:-ADDITIONAL INSTRUCTIONS TO THE PERSON TENDERING

1. In the case of bidders as partnership firm, they have to produce registered partnership
agreement with passport size photograph of each partner with their specimen signatures and
power of attorney to any one partner for bidding and other purpose shall be submitted.

2. If the tender copy is taken in favour of the company, the power of attorney in favour of the
person who may have signed the tender for the company, must accompany the tender.

3. Declaration showing all works on hand with the Contractor and the value of works that
remains to be executed in each case must accompany the tender. Details of work in
completed by contractor during last year should be shown separately. Also Details of work in
progress with the contractor should be attached separately.

4, All pages of Technical bid and specifications should invariably be initialed by the contractor
before submission of Technical bid when intimated by Surat Municipal Corporation.

5. All corrections, erasure and over-writing should invariably be initialed by the Contractor.

6. (i) It may please be noted that the tender shall be considered as invalid especially, if all the
requirements of tender are not complied with before submitting the tender. Also read
carefully the face-sheet and "General Rules & Directions for the guidance of contractor" of this
form.

(ii) Right reserved to reject any or all tenders without assigning any reasons' thereof.

7. In respect of the tenders from the Co-operative Society, a solvency certificate of an amount
equal to 20% of the amount of the work put to tender will have to be produced along-with
the tender or a certificate regarding the borrowing capacity of the society issued by the legal
Assistant, Directorate of cottage industries will have to be produced along with the tender.

8. [i] The several documents forming the contract are the essential parts of the contract and a
requirement occurring in one is as binding on as though occurring in one is as.

[ii] In the event of any discrepancy, the several documents forming the contracts in any one
document, the following order or procedure should apply: -

[a] Dimension and Quantities: -
i. Schedule 'B' of the tender form. (Price Bid)

ii. Specifications. (Technical Bid as per MoRTH-2013 (Fifth Revision))

[b] DESCRIPTION: -
i.  Schedule 'B' of the tender form.

ii. Specifications as per tender and MoRTH-2013 (Fifth Revision)

iii. In case of defective description or ambiguity the Engineer-in-charge of concerned zone
should issue further instruction direction in what manner the work is to be carried out. It
being understood that the best modern practice is to the contractor should forthwith
comply with such instructions. The contractor should take no advantage of any apparent
error of omission in drawings or specifications and the Engineer-in-charge shall make
such corrections and interpretations as necessary to fulfill the intent of the plans and
specifications.

iv.  Notwithstanding that all proper precautions may have been taken by contractor at all the
times during the progress of the work, the contractor shall be held responsible for all
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damages whether of the work under execution or any other property or of lives of
persons during the progress of the work and the period of maintenance.

v. It may please be noted that the tender shall considered as invalid especially, if the
requirements as per instruction 1 to 8 above are not compiling with before submitting the
tender.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)

SURAT MUNICIPAL CORPORATION.
SIGNATURE OF THE BIDDER:

NAME AND ADDRESS:

DATE:-
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NAME OF WORK:-

CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO
BINDER / WEARING COURSE BY CONTRACTOR'S OWN BATCH MIX
TYPE HOT MIX PLANT AND WMM PLANT TO BE INSTALLED WITHIN
SURAT CITY LIMIT WITH SENSOR OPERATED PAVER FINISHER AND
MICRO SURFACING WORK OF TYPE-III&/or TYPE-II ON VARIOUS
ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND
MOBILE LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND
ABOVE FALLING IN WZ (RANDER) OF SURAT CITY INCL. CONST. /
REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER BLOCK, GARD
STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT
MARKING, ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC
SAFETY MEASURES. (Work no- 03)

TENDER DOCUMENTS FOR: -

DECLARATIONFORM

1. I/We hereby declare that I/We have visited the site and full acquainted myself/ourselves with

the local situations regarding materials, labour and other factors pertaining to the work before

submitting this tender.

2. I/We hereby declare that I/We have carefully studied the conditions of contract; specifications

and other tender documents of this work and agree to execute the same accordingly.

SIGNATURE OF THE BIDDER: -

NAME AND ADDRESS: -

DATE: -

VOLUME-1 TECHNICAL BID




SECTION-7: -GENERAL RULES AND DIRECTIONS

1. The Commissioner of Surat Municipal Corporation or his duly authorized assistant shall open
tender in the presence of any intending contractors who have submitted tender or their
representatives who may be present at that time. In the event of tender purpose of
identification, sign the copies of the specifications and other documents mentioned in this
tender. In the event of the tender being rejected, the divisional officer shall authorize the
accountant to refund the amount of earnest money deposited to the contractor making the
tender on his giving a receipt for the returned of the money.

2. The officer competent to dispose of the tender shall have the right of rejecting all or any of the
tenders.

3. The Insurance Company's bond will not be accepted against the security deposit.

4. The Contractor will have to construct a shed for storing controlled and valuable materials issued
to him under Schedule-A of the agreement at work having double locking arrangement. The
materials will then be taken for use in the presence of the departmental person. No materials
will be allowed to be removed from the site of work except with the written permission from
Engineer-in-charge.

5. No foreign exchange will be released by the Corporation for the purpose of plant and
machineries required for the execution of the work contracted for.

6. Controlled materials (Essentiality Certificate)
(I) As regards controlled materials, the Corporation will help to arrange for the permit as far as

possible and help the contractor in securing the same. All incidental charges met with in
procuring these materials shall be borne by the contractor himself. Though the Corporation
will help to arrange for the permit as far as possible and help the contractor in obtaining the
materials, it shall not accept any responsibility for the any delay or loss on account of delay
caused to the contractor while obtaining the same.

(II) The Contractor shall submit to Engineer-in-charge on closing of every calendar month, the
monthly returns in the prescribed forms as to the receipt actual use of the controlled
materials during the month.

(IIT) The Contractor shall permit the Engineer-in-charge or his representatives to inspect the
stock of the controlled materials stored by him at any time whenever the Engineer- in-
charge or his representatives so desired.

7. The tender for work shall remain open for a period of 120 days from the date of opening of
tenders for these works and that the bidder shall not be allowed to withdraw or modify the offer
on his own during this period. If any bidder withdraws or makes any modification's or addition's
in the terms and conditions of his tender, not acceptable to the Corporation then the
Corporation shall, without prejudice to any right or remedy be at liberty to forfeit in full the said
earnest money absolutely.

8. The Contractor shall employ only such labors, who produce a valid certificate of having shall
have vaccinated against small pox within a period of last 3 years

9. Construction cess will be deducted 1[one] percentage of total amount of work done from

respective R.A. Bill and Final Bill in accordance with the prevailing norms of Govt. of Gujarat.

10. Tender should submit the true copy of the Certificate of Registration along with the tender

without which the tender will not be considered.
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11. Every partner of the firm or the partner who possess the power of attorney of the firm shall have

to sign the tender documents; otherwise the same will not be accepted.

12. The Notification bearing No.255 / Gu2ale+t UlALi€L / #1814 / 1 £00§ [ 200U, dl.R9—§—00Y,

of Commissioner of Police, Surat restraining entry of heavy vehicles in Surat Municipal
Corporation area be taken into consideration before filling up, submitting tender documents. No
extra payment shall be made nor shall any claim in this behalf be considered. The bidders shall
have to make suitable arrangements to ensure timely and adequate supply of materials in wake
of obligation created under the tender documents upon awarding the contract. Any change(s)
modification(s) or amendment(s) in this behalf and / or to this effect made by the said authority
time to time shall have to be taken into consideration and no extra payment shall be made nor
shall any claim be considered.

13. Insurance during the construction period and defect liability period (contractor's all risk policy
(car policy)).
The contractor shall, at its cost and expense, purchase and maintain during the
construction period and defect liability period such insurances as are necessary including
but not limited to the following
a) fire and allied natural alamities for the project
b) contractors all risk insurance.
c) comprehensive third party liability insurance including injury or death to such third
parties who may enter or are in the vicinity of the project site.
d) workmen's compensation insurance
e) loss of or damage to property (except the work plant, materials and equipments ) in
connection with the contract and
f) loss or damage to the plant, material and equipment
g) personal injury or death of employee of contractor / employer.

The contractor shall take all contract risk insurance policy for the estimated cost of the roadwork
workmen's compensation policy for all workers and labours of contractor and owner /employer
working at site and third party insurance policy to fully cover all third party type risk the
insurance policy so taken by the contractor for such purposes shall be in the joint name of the
contractor and the owner / employer and the policy shall be deposited with the owner/
employer.

any other insurance that may be necessary to protect the contractor its employees and the
project against loss damage or destruction at replacement value including all force majeure
events that are insurable and not otherwise covered in items(a) to (g).

Insurance policy and certificates for insurance shall be delivered by the contractor to the
engineered for the engineer's approval before the start date and all such insurance shall provide
for compassion to rectify the loss or damage incurred or injury or death as specified in clause
25.1 of GCC.
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13.1. Application o insurance proceeds
a) all money received under insurance policies shall be promptly applied by the contractor
toward repair or renovation or restoration or substitution of the project or any part
thereof which my have been damaged or destroyed.
b) contractor shall carry out such repair or renovation or restoration of substitution to the
extends possible in such manner that the project to any part their off shall after such
repair or renovation or restoration or substitution is as far as possible in the same

condition as they were before such damage or destruction normal wear and tear
excepted.

13.2. Validity of the Insurance Cover

The contractor shall pay the premium payable on such insurance policy/policies so as to keep the
insurance enforce and valid throughout the construction and defect liability period and furnish
copies of the same to the employer for each year/policy period. If at any time contractor fails to
purchase and maintain in full force and effect any and all of the Insurances required under this
contract, the employer may at its option purchase and maintain such insurance and all sums
incurred by the employer therefore shall be reimbursed by the contractor forthwith on demand,
failing which the same shall be recovered by the contractor by encashment of performance
security of deduct from the remaining bills of the contractor.

14. All certificate/recommendation for labour license will be provided by concerned authorities of
Surat Municipal Corporation.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
SIGNATURE OF THE BIDDER:-
NAME AND ADDRESS:-

DATE:-
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MEMORANDUM

1. General Description of work :-  CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB
GRADE TO BINDER / WEARING COURSE BY CONTRACTOR'S
OWN BATCH MIX TYPE HOT MIX PLANT AND WMM PLANT TO
BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR
OPERATED PAVER FINISHER AND MICRO SURFACING WORK
OF TYPE-III&/or TYPE-II ON VARIOUS ROADS/BRIDGES WITH
CONTRACTORS OWN MACHINE AND MOBILE LABORATORY
ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING
IN WZ (RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF
FOOTPATH, DIVIDER, JUN. PAVER BLOCK, GARD
STONE,WATER TABLE AND PRO. & LAY. /FIXING OF
PAVEMENT MARKING, ROAD STUDS, ROAD SIGNAGES WITH
OTHER TRAFFIC SAFETY MEASURES. (Work no- 06)

2. Estimated Cost :- Rs.29,84,69,840.60
3. Earnest Money Deposit :- Rs. 30,00,000.00

4. Security Deposit: - -
()To be placed at the
time of work order :-@ 2% of Tendered Amount.

(iDTo be deducted from
running bills as - @5% of work done amount as Performance security.

5. Time allowed for the comple-
tion of work from date fixed
in written order to commence :-18 MONTHS (INCLUDING MONSOON)

6. Compensation for delayed work
Under Clause 2...... :- 0.20 Percent of the tendered amount
of whole the work/per day.

7. The progress of work should
confirm to the following schedule

1/4 of the work in 1/4 of the time limit.
1/2 of the work in 1/2 of the time limit.
3/4 of the work in 3/4 of the time limit.

8. Percentage to be retained from
Running Account Bills..... :- 2% (Two Percent)
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9. Defect Liability Period -

Sr.No | Road Defect Liability Period
Work

1 Part-1 05 (Five) years, from completion date of carpet work up to (B.C. Layer) as
per sanctioned new design whole section & all items.

2 Part-I 03 (Three) years, for work up-to binder course (DBM Layer) from completion
date of binder course work as per sanctioned new design whole section & all
items.

3 Part-I 03 (Three) years, from completion date of Recarpet work, for both binder
(DBM Layer)and wearing course (B.C.Layer) OR wearing course of Only B.C.
Layer.

4 Part-1 02 (Two) years, for only binder course (DBM Layer) from completion date of
binder course

5 Part-I 01 (One) year, from completion date for Trench line, up to DBM-I Layer & all
items.

6 Part-II | 01 (One) year, from completion date for footpath, kerb, divider & water
table item

Part-III | 01(One) year, from completion date for pavement marking & road stud item.

7
8 Part-IV | 01(One) year, from completion date for road signages item.
9 Part-V

10 | Part-VI | 03(Three) year, from completion date for Microsufacing item Type-III
05(Five) year, from completion date for Microsufacing item Type-II & III

10. Whether water charge shall :- Applicable for Part II.
have to be paid by the Contractor

11. Amount of water charges :-For Part-II item as per condition for the water supply
& Electric supply mentioned in this tender

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
SIGNATURE OF THE BIDDER: -
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SURAT MUNICIPAL CORPORATION
WEST ZONE (RANDER)
CONDITION FOR THE WATER SUPPLY & ELECTRIC SUPPLY

FOR WATER CHARGE (As per City Engineer Note No.386, dtd.30/07/2012)
1. THE WATER SUPPLY
In case of Municipal Network or distribution center available or not at nearby area
OPTION-1:

Contractor has to make his own arrangement for construction work whether from private
boring or tankers. Contractor has to submit test report of water weather it is of good
quality for construction work or not and contractor has to inform about it within 30 days
of starting the work. Contractor shall have to inform in writing in the case of using or
making own arrangement of water for the purpose of this work before starting the work.

OPTION-2:
If contractor wants to use Municipal Water, he has to follow procedure within below:

1. Contractor has to apply for water connection by Municipal Licensed plumber in
prescribed form.

2. Contractor has followed all procedure with his own expenses.

3. According to rule Municipal Corporation issue bill to contractor for consumption of
water and contractor has to paid it within stipulated time and contractor has submit
one copy of bill and payment receipt to concern department. If contractor fail to pay
the bill the amount of bill/paid receipt can be recover from contractor's bill.

4. If Municipal Corporation network is not available then Contractor can make
arrangement of water tanker from nearby distribution center after depositing required
amount.

5. After completion of work contractor has to cancelled the water connection and inform
the concern department.

6. If network and distribution center/network are both not available in that case
contractor has to make his own arrangement for good quality construction water and
has to follow the option-1.

2. ELECTRIC SUPPLY

1. The contractor shall make his own arrangement at his cost for electric supply required
for operating various plants and machineries required for the works and for general
lighting purpose for site, office labour colony etc.

2. The energy bills shall also be paid by the contractor.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF THE BIIDER.
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SCHEDULE-A

Schedule showing (approximately) the materials to be supplied from the Corporation Stores
for work contracted to be executed and the rates at which they are to be charged for.

Sr Rates at which the materials will
' Particular be charged to the contractors. Place of delivery
No. ;
Unit Rs. Ps.
.| e - e e
NOTE:-

1. The contractor shall procure bitumen directly only from HPCL,IOCL,BPCL or other
PSU's only at their own cost.

2. The carting charge is included in respective items as per Schedule B.

3. The entire quantity of cement (53 grades OPC) required for lowering/raising machinehole
frame & cover and footpath, kerb, water table & divider for this work shall be procured by
contractor at his own cost, and no amount shall be recovered from contractor's bill for this
item. Price variation shall not be given for the same. The brands for cement shall be
Ultratech, Ambuja, Sanghi, Hathi, Sidhdhi, JK Laxmi company confirming to IS-12269/87
latest amendment ISO-9000 of 53 grade only.Surat Municipal Corporation shall not issue
cement to be used for this work.

4, Testing of Cement:

It should be specifically noted that the cement brought by the contractor at site of work shall
be used only after the same is tested at the approved laboratory as per the direction of the
Engineer-in-charge and relevant IS code. Such approved laboratory may be located at Surat,
Baroda, Ahmadabad or Mumbiai.

All the charge for the transport and testing of the samples shall have to be borne by the
contractor. The frequency of testing such material shall be in accordance to the relevant
Indian standards as directed by Engineer-in-charge.

5. The difference between the each tanker's weight as per supplie's/refinery bill/Gate pass and
weight at SMC Weigh Bridge should not be more than +/- 1.0 % by wt. If the difference
crosses the above priscribed limit, in such case quantity of bulk asphalt shall be recovered at
the Gross Rate of bitumen as per the Gate Pass from the contractor.

Wastage of bulk bitumen upto permissible limit of + 2% over theoretical consumption will be
allowed and if wastage is more than that limit prescribed, penalty shall be recovered at double
the cost of the bulk bitumen at the rate of Rs. 78260.00/M.T. + GST And if the bulk
bitumen will be used less than 2% of the theoretical requirement, then cost of the bulk
bitumen at the rate of Rs. 78260.00/M.T. + GST shall be recoverd.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
SIGNATURE OF THE BIDDER
Date:-

Place:-
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SURAT MUNICIPAL CORPORATION
WEST ZONE (RANDER)
TENDER FORM
FOR

Name of Work: CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO BINDER /
WEARING COURSE BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX PLANT
AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or
TYPE-II ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE
AND MOBILE LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE
FALLING IN WZ (RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF
FOOTPATH, DIVIDER, JUN. PAVER BLOCK, GARD STONE,WATER TABLE AND
PRO. & LAY. /FIXING OF PAVEMENT MARKING, ROAD STUDS, ROAD SIGNAGES
WITH OTHER TRAFFIC SAFETY MEASURES. (Work no- 03)

I/We the undersigned do hereby tender for carrying out the work

described in the schedule below subject to the condition annexed. Should this tender be accepted
I/We hereby agree to abide by and to fulfill all the terms and provisions of specifications and
conditions of contract annexed hereto so far as they are applicable and default thereof to forfeit and
pay to the Surat Municipal Corporation the sum of money mentioned in the said conditions. The
earnest money deposited by me/us with tender may be forfeited to the said Surat Municipal
Corporation if I/We do not deposit the full amount of security deposit, in accordance with the
relevant clause of the said conditions of contract. Otherwise the said EMD shall be retained by the

Surat Municipal Corporation as an account of such security as aforesaid.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF THE BIDDER

DATE:-
ADDRESS:-
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SURAT MUNICIPAL CORPORATION
WEST ZONE (RANDER)

SECTION-8 :-PERCENTAGE RATE TENDER & CONTRACT FOR WORKS GENERAL RULES

(1)

(2)

(3)

(4)

(5)

(6)

AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

All work proposed to be executed by contract shall be notified in a form of invitation to tender
Pasted on a board hung up in the Municipal Office and signed by the Competent authority of
Surat Municipal Corporation or to published in newspapers and on internet by competent
authority of SMC.

This form will state the work to be carried out, as well as the date for submitting and opening
tenders, and the time allowed for carrying out the work; also the amount of earnest money to
be deposited with the tender, and the amount of the security deposit to be deposited by the
successful bidder and the percentage, if any to be deducted from bills. It will also state
whether a refund of quarry fees, royalties, dues ground rents & water-charges will be
granted. Copies of the specifications, designs drawings and estimated rates; schedule rates
and any other documents required in connection with the work which will be signed by the
Executive Engineer / Zonal Officer of concerned zone for the purpose of identification shall
also be opened for inspection by contractors at the office of the Executive Engineer / Zonal
Officer during office hours.

Where the works are proposed to be executed according to the specifications recommended
by a contractor and approved by a competent authority on behalf of the Surat Municipal
Corporation such specification with designs and drawings shall form part of the accepted
tender.

In the event of the tender being submitted by a firm, it must be signed by each partner
thereof, and in the event of the absence of any partner, it shall be signed on his behalf by a
person holding a power of attorney authorizing him to do so.

Receipt for payments made on account of any work when executed by a firm, should also be
signed by all the partners, except where the contractors are described in their tender as a
firm, in which case the receipts shall be signed in the name of the firm by one of the partners,
or by some other person having authority to give effectual receipt for the firm.

Any person who submits a tender shall fill up the usual printed form including the column
total according to estimated quantities, stating at what rate he is willing to undertake each
item of the work. Tenders who propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, will be liable to rejection. No single tender shall include more
than one work, but contractors who wish to tender for two or more works shall submit a
separate tender for each. Tenders shall have the name and the number of the works to which
they refer written outside the envelope.

The Commissioner or his duly authorized Assistant will open tenders in the presence of any
intending contractors who may be present at the time, and will enter the amounts of the
several tenders in a comparative statement in suitable form. In the event of a tender being
accepted, the contractors shall thereupon, for the purpose of identification sign copies of the
specifications and other documents mentioned in Rule.1. In the event of a tender being
rejected the deposit will be refundable on application.

The Surat Municipal Corporation shall have the right of rejecting all or any of the tenders
assigning any reason.
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(7)  No receipt for any payment alleged to have been made by a contractor regard to any matter
relating to this tender or the contract shall be valid and binding on Surat Municipal
Corporation unless it is signed by the Zonal Officer/Executive Engineer of concerned Zone.

(8)  All work shall be measured by standard measure and according to the rules and custom of
Surat Municipal Corporation without reference to any local custom.

(9)  Under no circumstances shall any contractor be entitled to claim enhanced rates for any items
in this contract.

(10) Every contractor shall, if so desired by the Commissioner, produce along with his tender a
banker's certificate of his financial stability. If he fails to produce such a certificate his tender
will not be considered.

(11) The measurements of work will be taken according to the usual method as specified in
relevant item and no proposals to adopt alternative methods will be accepted. The
Commissioner's decision at to what the usual method to be adopted will be final.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF THE BIDDER.
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SECTION-09:-:ROAD DETAILS

SR.NO. NAME OF ROAD
ALL SECTION

1 CONSTRUCTION OF SERVICE ROAD ROAD OF GAURAVPATH ROAD OF BAGBAN CIRCLE TO
MONARC JUNCTION IN T.P.15 (PAL).

) WIDENING OF 24.00 MT. T.P. ROAD FROM PAL LAKE GARDEN TO MONARC SHOPPING
CENTER IN T.P. 10, 15 (PAL) IN WZ.

3 CONSTRUCTION OF ROAD IN 6.00 MT. WIDTH AT MOJE VIHEL BLOCK NO.21 TO MOJE CHICHI
BLOCK NO.58 IN WEST ZONE (RANDER).

A CONSTRUCTION OF 24.00 MT T.P. ROAD FROM FINAL PLOAT NO.34 TO FINAL PLOAT NO.12
IN T.P.36 (VARIAV).

5 CONSTRUCTION OF 24.00 MT T.P. ROAD IN 12.00 MT. WIDTH FROM JANKI RESIDENCY TO
OKA JUNCTION IN T.P.30 (VANAKALA-VIHEL-OKHA).

6 CONSTRUCTION OF 18.00 MT T.P. ROAD IN 9.00 MT. WIDTH FROM HAJIRA-SAYAN ROAD
(F.P.NO.50) TO (F.P.NO.70) & (F.P.NO.66) TO (F.P.NO.69) IN D.T.P.88 (VARIAV).

} CONSTRUCTION OF 24.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM 90.00 MT. OUTER RING
ROAD (F.P.NO.87) TO (F.P.NO.98) IN D.T.P.88 (VARIAV).

o CONSTRUCTION OF 45.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM F.P.NO.91 TO F.P.NO.94
IN D.T.P.88 (VARIAV).
CONSTRUCTION OF 6.0 M WIDE BITUMINOUS ROAD ON BOTH SIDES OF THE EXISTING

9 CANAL ALONG THE 60.00 MT. WIDE CANAL ROAD FROM T.P.S. NO.10 (PAL) GAURAVPATH
EDEN CIRCLE TO P.T.P.S. NO.93 (PAL-PALANPUR-BHATHA) IN WEST ZONE (RANDER).

0 CONSTRUCTION OF SERVICE ROAD FROM PAL- UMARA BRIDGE TO SMC OLD LIMIT IN T.P.74
(PAL). (BOTH SIDE).

" CONSTRUCTION OF 24.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM F.P.NO.72 TO
F.P.NO.123 IN T.P.50 (BHATHA -BET).

i CONSTRUCTION OF 24.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM F.P.NO.106 TO
F.P.NO.122 IN T.P.50 (BHATHA -BET).

i3 WIDENING AND CARPETING OF 60.00 MT. D.P. ROAD FROM GOTHAN CHECKPOST TO
GOTHAN CANAL BRIDGE MOJE: VARIAV

4 CONSTRUCTION OF 24.00 MT T.P. ROAD IN 15.00 MT. WIDTH FROM F.P.NO.95 TO
F.P.NO.125 INT.P.15 (PAL).
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RECARPET

RECARPETING OF SERVICE ROAD OF 30.00 MT. WIDE T.P. ROAD OF GAURAVPATH ROAD

15 FROM CANAL TO SAVION CIRCLE TO BHESHAN TREATMENT PLANT IN T.P.09 (PALANPUR-
BHESHAN) IN WZ.

6 RECARPETING OF 30.00 MT. T.P. ROAD FROM I.N. TEKRAVALA SCHOOL TO SANSKAR BHARTI
SCHOOL TO RANDER MAIN ROAD (F.P.NO. 33 TO 12) IN T.P.14 (RANDER-ADAJAN) IN WZ.

. RECARPETING OF 24.00 MT. T.P. ROAD FROM PRIME ARCADE TO GAIL TOWER IN T.P. 13
(ADAJAN) & 14 (RANDER-ADAJAN) IN WZ.

8 RECARPETING OF EXISTING D.P. ROAD FROM PAL HAVELI TO BHATHA GAM TO
ICHCHHAPORE-ONGC JUNCTION

‘0 RECARPETING OF 24.00 MT. T.P. ROAD FROM TADWADI JUNCTION TO CHOKSIWADI IN
T.P.12(ADAJAN) & 14 (RANDER-ADAJAN)

20 RECARPETING OF 24.00 MT. T.P. ROAD FROM RANGILA CIRCLE TO GANGESWER MANDIR TO
PALANPUR MAIN ROAD - MASAL CIRCLE IN T.P.13 (ADAJAN) IN WZ.

o RECARPETING OF 24.00 MT. & 18.00 MT.T.P. ROAD FROM CAUSWAY CIRCLE TO
CHANDRASHEKHAR AZAD BRIDGE IN T.P.23 (RANDER) & 11 (ADAJAN) IN WZ.

. RECARPETING OF 24.00 MT. T.P. ROAD FROM PREMVATI BHOJNALAY TO BADRINARAYAN
MANDIR TO CABLE BRIDGE (METRO ROUT) IN T.P.10 (ADAJAN) IN WZ.

’3 RECARPETING OF 24.00 MT. T.P. ROAD FROM SHEETAL CHAR RASTA TO SWAMINARAYAN
MANDIR TO PREMVATI BHOJNALAY IN T.P.10 (ADAJAN) IN WZ.

o RECARPETING OF 36.00 MT. T.P. ROAD FROM CABLE BRIDGE TO MADHUVAN CIRCLE TO
L.P.SAVANI CIRCLE (METRO ROUT) IN T.P. 31, 32 (ADAJAN) IN WZ.

05 RECARPETING OF 24.00 MT. T.P. ROAD FROM L.P.SAVANI CIRCLE TO PALANPUR JAKATNAKA
(METRO ROUT) IN T.P. 13 (ADAJAN) IN WZ.

26 RECARPETING OF 24.00 MT. T.P. ROAD FROM PALANPUR JAKATNAKA TO SHREEJI NAGARI
SOC. TO UGAT WATER WORKS (METRO ROUT) IN T.P. 13 (ADAJAN) IN WZ.

o7 RECARPETING OF 24.00 MT. T.P. ROAD FROM PAL LAKE GARDEN TO MONARC SHOPPING
CENTER IN T.P. 10, 15 (PAL) IN WZ.

Note: - Surat Municipal Corporation Reserves the Right to decide Priority area
and or to cancel or to add extra roads of zone/area which are not enlisted in
above list.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.

SINGNATURE OF BIDDER: -
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SECTION-10:-GENERAL REQUIREMENTS FOR EQUIPMENTS TO BE USED FOR THE WORK

Hotmix plant shall be of suitable capacity be able to feed the aggregate and fractions in
required proportions to achieve the desired gradation. The plant shall have the following
essential features.

[a] The plant shall have co-ordinated set of essential units capable of producing uniform mix as
per the job mix formula.

[b] Cold aggregate feed system with minimum four bins having belt conveyer arrangement for
initial proportioning of aggregates from each bin in the required quantities.

[c] Belt conveyor below each bin should have variable speed drive motors. There should be
electronic load sensor on the main conveyer for measuring the flow of aggregates.

[d] Dryer unit with burner capable of heating the aggregates to the required temperature without
any visible unburnt fuel or carbon residue on the aggregate and reducing the moisture
content of the aggregate to the specified minimum.

[e] The plant shall be fitted with suitable type of the rmometric instruments at appropriate places
so as to indicate or record / register the temperature of heated aggregate, bitumen and mix.

[f] Bitumen supply unit capable of heating, measuring/metering and spraying of bitumen at
specified temperature with automatic synchronization of bitumen and aggregate feed in the
required proportion.

[g] A filler system suitable to receive bagged or bulk supply of filler material and its incorporation
to the mix in the correct quantity where required.

[h] The plant shall have centralized control panel/cabin capable of presenting, controlling /
synchronizing all operations starting from feeding of cold aggregates to the discharge of the
hot mix to ensure proper quality of mix. It should have indicator for any malfunctioning in the
operation.

[i] Every hot mix plant should be equipped with siren or horn so that the operator may use the
same before starting the plant every time in the interest of safety staff.

[B] FOR BATCH MIX PLANT :
[i] A primary one-deck vibratory screening unit shall be installed for screening the aggregates.

[ii] Belt conveyors below each bin should have variable speed drive motors. There should be
electronic load sensor on the main conveyor for measuring the flow of aggregate.

[a] Work with Contractor's own Batch Mix Plant and paver:

The Contractor must bring his own Batch Mix Plant, paver finishers/sensor paver finisher (as
specified) and required rollers with other necessary machinery required for the work. The Contractor
shall make his own arrangement at his cost for electric supply and/or fuel required for operating
various plants and machineries required for the work and for general lightening purpose for site office
or labour colony etc. The energy bills shall also be paid by the Contractor. All other charges for
establishing the plant shall have to be born by the Contractor.

The contractor shall have to provide a dust control unit at exhaust chimney of batch mix type hot mix
plant to prevent pollution.
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Mixing shall be through to ensure that a homogeneous mixture is obtained in which all particles of
the aggregates are coated uniformly. The mixture shall be transported from the plant to the point of
use in suitable tipper vehicles. Any tipper causing excessive segregation of materials by its spring
suspension or other Contributing factors or that which shows undue delay shall be removed from the
work until such conditions are corrected.

If found necessary, the Contractor may carry out the work in addition to the specified working hours
(total eight hours) with the permission of Executive Engineer of concerned zone.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF BIDDER.

DATE:
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SECTION-11:-CONDITIONS OF CONTRACT

CLAUSE-1:- Security Deposit
The person/persons whose tender may be accepted (hereinafter called

the contractor, which expression shall unless excluded by or repugnant to

the context include his heirs, executors, administrators and assignees)

shall (within 10 days of the receipt by him of the notification of the

acceptance of his tender) deposit with Municipal Commissioner in Cash or

pay order/Demand Draft / FDR / Bank guarantee (From the Nationalize

Bank located in Surat only) to the Commissioner sum sufficient which will

make up the security deposit specified in the tender.

If the amount of the initial security deposit to be paid is not paid then the
tender contract already accepted shall be considered as cancelled. The
initial security deposit lodged by contractor shall be released after
payment of final bill, subject to deduction of amount due for expenses, if
any which become liable to be recovered from the contractor under the
terms and conditions of this Agreement.

CLAUSE-2 :- The time allowed for carrying out the work as entered in Compensation of the
the tender shall be strictly of the observed by the contractor and shall be delay
reckoned from the date on which the order to commence work is given

to the contractor. The work shall throughout the stipulated period of the
contract be proceeded with, all due diligence (time being deemed to be

the essence of the contract on the part of the contractor) and the
contractor shall pay as compensation a percentage amount (shown in the
attached Memorandum) of the tendered cost of the whole work as

shown by the tender for every day that the work remains uncommented

or unfinished after the proper days, And further to ensure good progress

during the execution of the work the contractor shall be bound, in all

cases in which the time allowed for any work exceeds one month, to
complete parts of the work during the period shown in the attached
Memorandum.

In the event of the contractor failing to comply with these conditions he
shall be liable to pay as compensation, the amount mentioned above for
every day that the due quantity of work remained incomplete provided
always that the total amount of compensation to be paid under the
provision of this clause shall not exceed 10 percent of the Tendered cost
of the work as shown in the tender.

CLAUSE-3 :-In any case in which under any clause of or clauses this Action when whole
contract the contractor shall have tendered himself liable to pay of security deposit is
compensation amounting to the whole of this security deposit (whether forfeited.

paid in one sum or deducted by installments) or in the case of

abandonment of the work owing to serious illness or death of the

contractor or any other causes, the Commissioner on behalf of the

Corporation shall have power to adopt of the following courses, as he

may deem best suited to the interest of Surat Municipal Corporation.

(@) To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Commissioner shall be conclusive
evidence) and in that case that security deposit of the contractor shall
stand forfeited and be absolutely at the disposal of Surat Municipal
Corporation.

(b) To employ labour paid by the concerned Zone and to supply
material to carry out the works, or any part of the work debiting, the
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contractor with erectness of which cost and price the certificate of
Executive Engineer shall be final and conclusive against the contractor
and crediting him with the value of the work done, in all respects in the
same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract, and in that case the certificate
of the Executive Engineer as to the value of the work done shall be final
and conclusive against the contractor.

(c) To order that the work of the contractor be in measured up and to

take such part thereof as shall be unexecuted out of his hands, and to

give it to another contractor to complete, in which case any expenses

which may be incurred in excess of the sum which would have been paid

to original contractor, if the whole work had been executed by him (as to

the amount of which excess expenses the certificate in writing of the

Executive Engineer shall be finl and conclusive)be borne & paid by the

original contractor shall be deducted from any money due to him by

Municipal Corporation under the contract or otherwise from his security

deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses be adopted by the Action when the
Commissioner the contractor shall have no claim to compensation for any progress of any
loss sustained by him by reason of his purchased or procured any Particular portion of
materials or entered into any engagements, or made any advances on the work is
account of or with a view to the execution of the work or the unsatisfactory
performance of the contract. And in case the contract shall be rescinded

under provision aforesaid, the contractor shall not be entitled to recover,

or be paid any sum for any work thereto actually performed by him

under this contract unless and until the Executive Engineer shall have

certified in writing the performance of such work and the amount

payable to him in respect thereof, and he shall only be entitled to paid

the amount so certified.

CLAUSE-4:-If the progress of any particular portion of the work is Contractor remains
unsatisfactory the Commissioner shall notwithstanding that the general liable to pay
progress of the work is satisfactory in accordance with clause 2, be compensation if
entitled to take action under clause 3 (b) after giving the contractor 10 action not taken
days' notice in writing and contractor will have no claim for compensation under clause (3)
for any loss sustained by him owing to such action.

CLAUSE-5:- In any case in which any of the powers conferred upon the Power to take
Commissioner by clause 3 and 4 hereof shall have become exercisable possession of,
and same shall not have been exercised the non-exercise thereof shall require or removal
not constitute a waiver of any of the conditions hereof such powers shall of, or sell
notwithstanding be exercisable in any future case default by the contractor's plant.
contractor for which by any clause or clauses hereof he is declared liable

to pay compensation amounting to the whole of his security deposit and

the liability of the contractor for past and future compensation shall

remain unaffected.

In the event of the Commissioner taking action under sub-clause (a) or Extension of time
(c) of clause 3, he may, be he so desire to take possession of all or any limit.

tools, plant materials and stores in or upon the works, or the site thereof

or belonging to the contractor, or procured by him and intended to be

used for the execution of the work of any part thereof, paying or allowing

for the same in account at the contract rates, or in the case of contract

rates not being applicable, at current market rates, to be certified by the

Executive Engineer whose certificate thereof shall be final. In the
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alternative the Commissioner may by notice in writing to the contractor
or his clerk of the works. Foremen or other authorized agent require him
to remove such tools, plant, materials, or stores from the premises within
a time specified in such notice; & in the event of the contractor failing to
comply with any such requisition, the Commissioner may remove them at
the contractor's expense or sell them by action or private sale at the risk
and account of the contractor in all respects, and certificate of the
Municipal Engineer as to the expense of any such removal, and the
amount of the proceeds and expense of any of any sale shall be final and
conclusive against the contractor.

CLAUSE-6:- If the Contractor shall desire an extension of the time for
completion of the work on the ground of his having been unavoidably
hindered in its execution or on any other ground, he shall apply in writing
to the Commissioner within 30 days from the date on which he was
hindered as aforesaid on or which the cause for asking for extension
occurred and the Commissioner may, if in his opinion, there are
reasonable grounds for granting an extension, grant such extension as
he thinks necessary or proper. The decision of the Commissioner in this
matter shall be final.

CLAUSE-7:- On completion of the work the contractor shall be furnished Final Certificate.
with a certificate by the Zonal Officer (here- in- after called the Engineer
- in - charge ) of such completion, but no such certificate shall be given
nor shall the work be considered to complete until the contactor shall
have removed from the premises on which the work shall have been
executed all scaffolding, surplus materials and rubbish, and shall have
cleaned of the dirt from all woodwork, doors, windows, walls, floors or
other parts of any building, in or upon which the work has been
executed, or of which he may have had possession for the purpose of
executing the work, nor until the work shall have been measured by the
Engineer-in-charge or where the measurement have been taken by his
subordinates until they have received the approval of the Engineer-in-
charge, the said measurement being binding and conclusive against the
contractor.

If the contractor shall fail to comply with the requirements of this clause
as to the removal of scaffolding, surplus materials and rubbish. And
cleaning off dirt on or before the date fixed for the completion of the
work, the Engineer-in-charge may, at the expense of the contractor
remove such scaffolding surplus material and rubbish, and dispose off
the same as he thinks fit and clean off such dirt as aforesaid; and
contractor shall forthwith pay the amount off all expenses so incurred,
but shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale
thereof.

CLAUSE-8:- No payment shall be made for any work, estimated to cost Payment on
less than rupees one thousand, till after the whole of the said work shall intermediate
have been completed & a certificate of completion given. But in the case certificate to
of works estimated to cost more than rupees one thousand, the regarded as
contractor shall, on sub-meeting a monthly bill therefore be entitled to advances.
received payment proportionate to the percentage shown in the attached

Memorandum of the part of the works than approved and passed by the

Engineer- in-charge, whose certificate of such approval and passing of

the sum so payable shall be final and conclusive against the contractor.
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All such intermediate payment shall be regarded as payment by way of
advance against the final payments only & not as payments for work
actually done and completed and shall not preclude the Engineer-in-
charge from requiring bad, unsound imperfect of unskillful work to be
removed & taken away & reconstructed, or re-erected. nor shall any such
payment be considered as an admission of the due performance of the
contract or any part thereof in any respect of the accruing of and claim;
nor shall it conclude, determine or affect in any way the Powers of the
Engineer-in-charge as to the final settlement and adjustment of the
accounts or otherwise, or in any other way very or affect the contract.
The final bill shall be submitted by the contractor within one month of
the date fixed for the completion of the work, otherwise the Engineer- in-
charge's certificate of the measurement and of the total amount payable
for the work shall be final and binding on all parties.

CLAUSE-9:- The rates for serveral items of the work agreed to within, Payment at reduced
shall be valid only when the item concerned is accepted as having been rate on account of
completed fully in accordance with the sanctioned specifications. In Item of work not
cases where the items of works are not accepted at so completed the accepted as
Engineer-in- charge may make payment on account of such items at completed at the
such reduced rates as he may consider reasonable in the preparation of discretion of the
final or on account bills. Engineer-in-charge.

CLAUSE-10:- A bill may be submitted by the contractor once in each Time for Bills to be
month on or before the date fixed by the Engineer - in - charge for all submitted.
works executed in the previous months, and the Engineer -in- charge

shall take or cause to be taken the requisite measurement for the

purpose of having the same verified, and the claim, so far as it is

admissible shall be adjusted if possible within fifteen days from the
presentation of the bill. If the contractor does not submit the bill within

the time fixed as aforesaid, Engineer- in- charge may depute a
subordinate to measure up the said work in the presence of the

contractor or his duly authorized agent whose counter signature to the
measurement list shall be sufficient warrant, and the Engineer-in-charge

may prepare a bill from such list which shall be binding on the contractor

in all respects.

CLAUSE-11:-The contractor shall submit all bills on the printed forms to Bills to be on printed
be had on application at the office of the Engineer-in-charge. The forms

charges to be made in the bills shall always be entered at the rates

specified in the tender or in the case of any extra work ordered in

pursuance of these conditions, and not mentioned or provided for in the

tender at the rates hereinafter provided for such work.

CLAUSE-12:- If the specification or estimate of the work provides for Stores supplied by
the use of any special description of materials to be supplied from the Municipal
Municipal Store or if it is required that the contractor shall use certain Corporation.
stores to be provided by the Engineer-in-charge ( such materials and

stores and the prices to be charged thereof as hereinafter mentioned

being so far as practicable for the convenience of the contractor but not

SO as in any way to control meaning or effect of the contract specified in

the schedule or memorandum hereto annexed ) the contractor shall be

supplied with such materials and stores as may be required from time to

time to be used by him for the purpose of the contract only and the

value of the full quantity of materials and stores so supplied shall be set

off deducted form any sums then due, or thereafter to become due to
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the contractor under the contract, or otherwise or from the security
deposit, or the proceeds of sale thereof shall be deposit is held in
Government securities the same or a sufficient portion there of shall in
that case be sold for the purpose. All material supplied to the contactor
shall remain the absolute property of Surat Municipal Corporation and
shall on no account be removed from the site of the work, and shall at all
times be opened to inspection by the Engineer-in-charge. Any such
materials unused and in perfectly good condition at the time of
completion or determination of the contract shall be returned to the
Public Works Department store, if the Engineer-in-charge so requires by
a notice in writing given under his hand, but the contractor shall not be
entitled to return any such materials except with such consent and he
shall have no claim for compensation on account of any such materials
supplied to him as aforesaid but remaining unused by him or for any
wastage in or damage thereto.

CLAUSE-13:-The contractor shall execute the whole and every part of Work to be executed
the work in the most substantial and workman like manner, and both as in accordance with
regards materials and in every other respect in strict accordance with specifications,

the specifications. The contractor shall also conform exactly, fully and drawings orders etc.
faithfully to designs, drawings and instructions in writing relating to the

work signed by the Engineer-in-charge and lodged in his office and to

which the contractor shall be entitled to have access for the purpose of

inspection at such office, or on the site of the work during office hours,

and the contractor shall, if he so requires, be entitled at his own expense

to make or cause to be made copies of the specifications and of all such

designs, drawings and instruction on aforesaid.

CLAUSE-14:- The Engineer-in- charge shall have power to take any Alternation in
alteration in, or addition to the original specifications, drawings, designs specifications and
and instruction that may appear to him to be necessary or advisable design not to
during the progress of the work, and the contractor shall be bound to invalidate

carry out the work in accordance with any instructions in this connection contractors.

which may be given to him in writing signed by the Engineer- in-charge

and such alteration shall not invalidate the contract and any additional

work which the contractor may be directed to do in the manner above

specified as part of the work shall be carried out by the contractor on the

same conditions in all respect on which he agreed to do the main work

and at the same rates as are specified in the tender for the main work.

And if the additional and altered work includes any class of work for

which on rates is specified in this contract than such class of work shall

be carried out at the rates entered in the schedule of rates of Municipal

Corporation or at the rates mutually agreed upon between the Engineer-

in-charge and the contractor whichever are lower if the additional or

altered work for which no rate is entered in the schedule of Rates of Rates for works not
Surat Municipal Corporation is ordered to be carried out before the rates entered in estimate
are agreed upon then the contractor shall, within seven days of the date or schedule of rates
of receipt by him of the order to carry out the work, inform the of the Municipal
Engineer-in-charge of the rate which it is his intention to charge for such Corporation.

class of work and if the Engineer-in-charge does not agree to this rate he

shall by notice in writing be at liberty to cancel his order to carry out

such class of work, and arrange to carry it out in such manner as he may

consider advisable provided always that if the contractor shall commence

the work or incur any expenditure in regards thereto before the rates

shall have been determined as lastly herein before mentioned, then in

such case he shall only be entitled to be paid in such case he shall only

be entitled to be paid in respect of the work carried out or expenditure
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incurred by him prior to the date of the determination of the rate as
aforesaid according to such rate or rates as shall be fixed by the
Engineer-in-charge. In the event of a dispute, the decision of the
Commissioner will be final.

Where, however, the work shall have to be executed according to the
designs; drawings and specifications recommended by the contractor and
accepted by the competent authority the alteration above referred to
shall within the scope of such designs drawings and specification
appended to the tender.

The time limit for the completion of work shall be extended in the Extension of time in
proportion that the increase in its cost occasioned by alterations or consequence of
addition the cost of the original contract work, and the certificate of the additions or
Engineer-in-charge as to such proportion shall be conclusive. alterations.

CLAUSE-15:- If at any time after the execution of the contract No compensation for
documents the Engineer-in-charge shall for any reason whatsoever, alteration in or
require the whole or any part of the work as specified in the tender to restriction of works
be stopped for any period or shall not require the whole or part of the to be carried out.
work to be carried out at all or to be carried out by the contractor, he

shall give notice in writing of the fact to the contractor who shall

thereupon suspend or stop, the work totally or partially, as the case may

be. In any such case, except as provided hereunder, the contractor shall

have no claim to any payment or compensation whatsoever on account

of any profit or advantage which he might have derived from the

execution of the work in full but which he did not so derive in

consequence of the full amount of the work nor having been carried out,

or on account of any loss that he may be put to on account of materials

purchased or agreed to be purchased, or for unemployment of labour

recruited by him. He shall not also have any claim for compensation by

reaon of any alteration having been made in the original specifications,

drawings, designs and instructions may involve any curtailment of the

work as originals contemplated. Where which however, materials have

already been purchased or agreed to be purchased by the contractor,

before receipt by him of the said notice, the contractor shall be paid for

such materials at the rate determined by the Engineer-in-charge,

provided they are not in excess of requirements and are of approved

quality and/or shall be compensated for the loss, if any that he any be

put to in respect of materials agreed to be purchased by him, the amount

of such compensation to be determined by the Engineer-in-charge,

whose decision shall be final. If the contractor suffers any loss on

account of his having to pay labour charges during the period during

which to stoppage of work has been ordered under this clause the

contractor shall on application be entitled to such compensation on

account of labour charges as the Engineer-in-charge, whose decision

shall be final, may consider reasonable, provided that the contractor shall

not be entitled to any compensation on account of labour charges if, in

the opinion of the Engineer-in-charge, the labour could have been

employed by the contractor elsewhere for the whole or part of the period

during which the stoppage of the work has been ordered as aforesaid.

CLAUSE-15-A:- The contractor shall not be entitled to claim any On claim to
compensation from Municipal Corporation for the loss suffered by him on compensation on
account of delay by Surat Municipal Corporation in the supply of account of loss due
materials entered in schedule "A' where such delay is caused by to delay in supply of
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materials by
Municipal
Corporation.
(1) Difficulties relating to the supply of Railway wagons & availability of
Government controlled materials-
(2) Force Majeure.
(3) Act of God.
(4) Act of the Nation's enemies or any other reasonable cause beyond
the control of Surat Municipal Corporation.

In the case of such delay in the supply of material the Surat Municipal
Corporation shall grant such extension of time for the completion of the
work as shall appear to the Commissioner to be reasonable in accordance
with the circumstances of the case. The decision of the Commissioner as
to the extension of time shall be accepted as final by the contractor.

CLAUSE-16:-The contractor is to set out and levi the work & will be
responsible for the accuracy of same. He is to provide and maintain
measuring and surveying instruments including steel tapes, theodolite
and dumpy level at all times for proper carrying of the work and for the
use of Executive Engineer & his representative including  skilled
attendance.

CLAUSE-17:- The Contractor is to cover up and protect the works from
the weather, and is suspend all “wet' operations during weather which,
in the Engineer in charge opinion, will be detrimental to the work.

CLAUSE-18:- Samples of each class of material and workmanship shall
be submitted by the Contractor for the approval of Executive Engineer
and after such approval these samples shall be deposited at any place
the Executive Engineer may appoint and the Contractor shall be required
to perform all the works of this contract in accordance with the samples.

CLAUSE-19:- On completion, all work must be cleaned down; rubbish
removed and the works and land cleaned of rubbish; surplus materials
and other accumulations, and everything left in a clean and ordinary
condition.

CLAUSE-20:-The contractor shall provide, erect and maintain proper
sheds and temporary buildings for the storage and protection of
materials and goods and for the execution of work which may be
fabricated or brought on the site.

CLAUSE-21:-The contractor is to set out and level the works and will be
responsible for the accuracy of the same. He shall also be responsible for
the correctness of the positions, levels, dimensions and alignment of all
parts of the structures as shown in the drawings supplied to him. If at
any time any error shall appear during the progress of any part of the
work, the contractor shall at his own expense rectify such error if called
upon to the satisfaction of the Engineer in charge.

CLAUSE-22:-The contractor shall permit the execution of the work not
provided for in the tender by artists; tradesman, or others engaged by
the Surat Municipal Corporation. The contractor shall allow all reasonable
facilities and the use of his scaffolding and water for the execution of
such work, but is not required to provide any special scaffolding for the
execution of such work except by special arrangement with Surat

VOLUME-1 TECHNICAL BID




Municipal Corporation.

CLAUSE-23:-Under no circumstance whatsoever shall the contractor be Time limit for
entitled to any compensation from Municipal Corporation on any account unforeseen claims.
unless the contractor shall have submitted a claim in writing to the

Engineer-in-charge within one month of cause of such claim occurring.

Clause 24:-If at any time before the security deposit is refunded to the Action and
contactor, it shall appear to the Engineer-in-charge or his subordinate compensation
in charge of the work that any work has been executed with unsound payable in case of
imperfect, or unskillful workmanship or with materials of inferior quality;  bad work.
or that any materials or articles provided by him for the execution of the

work are unsound, or of a quality inferior to that contracted for, or other-

wise not in accordance with the contract, it shall be lawful for the
Engineer-in-charge to intimate this fact in writing to the contractor and

them notwithstanding the fact that the work, materials or articles

complained of may have been inadvertently passed, certified and paid

for, the contractor shall be bound forthwith to rectify, or remove and

reconstruct the work so specified in whole or in part as the case may

require, or if so required shall remove the materials or articles so

specified and provide other proper and suitable materials or articles at his

own charge and cost; and in the event of his failing to do so within a

period to be specified by the Engineer-in-charge in the written intimation

aforesaid, the contractor shall be liable to pay compensation at the rate

of one percent on the amount of the tender for every day not exceeding

ten days, during which the failure so contimate and in the event of any

such failure as aforesaid the Engineer-in-charge may rectify or remove

and rexecute the work or remove and replace the materials or articles

complained or as the case may be at the risk and expense in all respects

of the contractor, should the Engineer-in-charge consider that any such

inferior work or materials as described above may be accepted or made

use of it; shall be within his discretion to accept the same at such

reduced rates along with the appropriate penalty as the Commissioner

may deem fit. The period to be counted from that date of final

completion and handing over of the work to the Municipal Corporation

during which the contractor is so liable for any defects in the work shall

be the Defects Liability Period shown in the attached Memorandum.

CLAUSE-25:- All works under in course of execution or executed in Work to be open for
pursuance of the contract shall at all-time be open to the inspection and inspection.
supervision of the Engineer-in-charge and his subordinates, and the

contractor shall at all times during the usual working hours, and at all

other times at which reasonable notice of the intention of the Engineer-

in-charge or his subordinate to visit the work shall have been given to Contractor is

the contractor, either himself be present to receive orders and responsible agent to
instructions, or have a responsible agent duly accredited in writing be present.

present for that purpose. Orders given to the contractor's duly authorized

agent shall be considered to have the same force and effect as if they

had been given to the contactor himself.

Clause 26 :-The contactor shall give not less than five days' notice in Notice to be given
writing to the Engineer-in- charge or his subordinate in charge of the before works is
work before covering up or otherwise placing beyond the reach of covered up.
measurement any work in order that the same may be measured; and

correct dimensions thereof taken before the same is so covered up or

placed beyond the reach of measurement any work without the consent

in writing of the Engineer- in- charge or his subordinate in charge of the
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work, and if any work shall be covered up or placed beyond the reach of
measurement without such notice having been given or consent
obtained, the same shall be uncovered at the contractor's expense, and
in default thereof no payment or allowance shall be made for such work
or for the materials with which the same was executed.

CLAUSE-27:- If the contactor or his workmen; or servants shall break, Contractor liable for
deface injure or destroy any part of a building in which they may be damage done, and
working, or any building, road, fence enclosure or grass land or or imperfection for
cultivated ground continuous to the premises on which the work of any three months after
part thereof is being executed; or if any damage shall be done to the certificate.

work for any cause whatever while if is in progress or if any imperfection

become apparent in it within the Defect liability period mentioned above

by Engineer- in- charge the contactor shall make good the same at his

own expense, or in default the Engineer in charge may cause the same

to be made good by other workmen and deduct the expenses (of which

certificate of Engineer-in- charge shall be final) from any sum that may

be due or thereafter became due to the contractor or from his security

deposit or the proceed of sale thereof or of a sufficient portion thereof.

CLAUSE-28:- The contractor shall supply at his own cost all materials Contractor to supply
( except such special materials, if any, as may be supplied from the plant. scaffolding
Pub. W. Department Stores in accordance with the contract).plant tools, etc.

appliances implements, adders, cordage, scaffolding and any temporary

works which may be required for the proper execution of the work, in the

original; altered or substituted from, and whether included in these

specification or, other documents forming part of the contract or

referred to in these conditions or not and which may be necessary for

the purpose of satisfying or complying with the requirements of the And is liable for
Engineer-in-charge as to any matter on which under these conditions he damages arising
is entitle to be satisfied, or which he is entitled to require together with from a provision of
carriage thereof. To and from the work. The contractor shall also supply light fencing etc.
without charge the requisite number of persons with the means and

materials necessary for the purpose of setting out works and counting,

weighing and assisting in the measurement or examination at any time

and from time to time of the work or materials, Failing this the same may

be provided by the Engineer-in-charge at the expense of the contractor

and the expense may be deducted from any money due to the contractor

under the contract, or from his security deposit or the proceeds of sale

thereof or of a sufficient portion thereof. The contractor shall provide all

necessary fencing and lights required to protect the public from accident;

and shall also be bound to bear the expenses of every suit. Action or

other legal proceedings, at law, that may be brought by any person for

Injury sustained owing to negligence of the above precautions, and to

pay damages and costs which may be awarded in any such suit action or

proceedings, to any such person, or which may with the consent of the

contractor be paid in compromising any claim by any such person.

CLAUSE-29:-The contractor shall make his own arrangement for
drinking water for the labour employed by him.

CLAUSE-30:- Compensation for all damage done intentionally or Liability of
unintentionally or by contractor's labourers whether in or beyond the contractor for any
limits of municipal property shall be estimated by the Engineer-in- damage done in or
charge or such other office as he may appoint & estimates of Engineer- outside work area.
in-charge subject to the decision of the Commissioner on appeal be final

& the contractor shall be bound to pay the amount of the assessed
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compensation of demand failing which the same will be recovered from
the contractor as damage from the security deposit or deducted by the
Engineer-in-charge from any sum that may by due or become due from
Municipal Corporation to the contractor under this contract or otherwise.

The contractor shall bear the expenses of defending any action or other
legal proceedings that may be brought by any person from injury
sustained by him owing to negligence of precautions to prevent the
spread of fire & he shall also pay any damages and cost that may be
awarded by the court in consequence.

CLAUSE-31:- No. work shall be done on Sunday without the sanction in
writing of the Engineer-in-charge.

CLAUSE-32:-The contract shall not be assigned or subject without the
written approval of the Engineer- in-charge, and if the contractor shall
assign or sublet his contract or attempt to do so or become insolvent or
commence any proceedings to be adjudicated an insolvent or make any
composition with his creditors, or attempt to do the Engineer-in-charge
may, by notice in writing rescind the contract. Also if any bribe, gratuity
gift, loan, perquisite, reward or directly advantage, pecuniary or
otherwise, shall either or indirectly be given, promised, or offered by the
contractor, or any of his servants agents to any Executive Engineer or
person in the employ of Municipal Corporation in any way relating to his
office or employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract the Engineer- in-
charge may be notice in writing rescind the contract. In the event of
contract being rescinded, the security deposit of the contractor shall
thereupon stand forfeited and be absolutely at the deposit of the
Municipal Corporation & the same consequences shall ensue as if the
contract had been rescinded under clause-3 hereof and in addition the
contactor, shall not be entitled to recover or be paid for any work thereto
for, actually performed under the contract.

CLAUSE-33:-All sums payable by a contractor by way of compensation
under any of these conditions shall be considered as a reasonable
compensation to be applied to the use of Surat Municipal Corporation
without reference to the actual loss or damage sustained and whether
any damage has or has not been sustained.

CLAUSE-34:-In the case of a tender by partners any change in the
constitution of a firm shall be forthwith notified by the contractor to the
Engineer-in-charge for his information.

CLAUSE-35:-All works to be executed under the control shall be
executed under the directions and subject to the approval in the respects
of the Executive Engineer who shall be entitled to direct at what point
or points and in what manner they are to be commenced, and from time
to time carried on.

CLAUSE-36:- Except where otherwise specified in the contract
decision of the Commissioner shall be final conclusive and binding on all
parties to the contract upon all questions relating to the meaning of the
specification designs, drawings and instructions here in before mentioned
and as to the quality of workmanship, or materials used on the work, or
as to any other question, claim, right, matter, or thing whatsoever in any
way arising or relating to the contract, designs, drawings, specifications,

Work on Sundays.

Contract may be
rescinded and
security deposit
forefited for
subletting it without
approval or for
bringing a Executive
Engineer or if
contractor becomes
in solvent.

Sum payable by way
of compensation to
be considered as
reasonable
compensation
without reference
actual loss.

Changes in the
constitution of firm
to be notified.

Works to be under
the direction of
Executive Engineer.

Decision of the
Commissioner to be
final.
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estimates, instructions, orders or these conditions, or otherwise
concerning the works or the execution or failure to execute the same,
whether arising, during the progress of the work or after the completion
or abandonment thereof.

CLAUSE-37:- When the estimate on which a tender is made includes Lamp sum in
lump sums in respect of parts of the work the contractor shall be estimates.
entitled to payment in respect of the item of work involved or the part of

the work in question at the same rates as are payable under this contract

of such items of if the part of the work in question is not in the opinion of

the Engineer-in-charge capable of measurement the Engineer-in-charge

may at his discretion pay the lump sum amount entered in the estimate,

and the certificate in writing of the Engineer-in-charge shall be final and

conclusive under the provision of the clause.

CLAUSE-38:-In the case of any class of work of which there are on Action where no
such specifications as are mentioned in Rule 1 such work shall be carried specification
out in accordance with the Municipal or Gujarat Government P.W.D.

specifications, and in event of there being no Municipal or Government

P.W.D. specifications, then in such case the work shall be carried out in

all respects in accordance with the instructions & requirement of the
Engineer-in-charge.

CLAUSE-39:- The expression "works" or "Work" where used in these Definition of works
conditions shall, unless there be something in the subject or context

repugnant to such construction be constructed to mean the work of

works the contracted to be executed under or in virtue of the contract,

whether temporary or permanent, and whether original altered,

substituted or additional.

CLAUSE-40:- All quarry fees and royalties shall be paid by the Refund of quarry
contractor All taxes shall also be paid contractor according to the fees & royalties.
Municipal rules in force at the time and no refund shall be given

Certificate for refund of quarry fees and royalties in admissible under

existing rules shall be given by the Municipal to the contractor after

successful completion of the contract. For the levy of water charges for

construction work, please see the attached Memorandum.

Compensation under
CLAUSE-41:-The contactor shall be responsible for and shall pay any workmen'’s
compensation to his workmen payable under the workmen's compensation Act.
Compensation Act 1923 ( VIII of 1923 ) or any statutory modification
thereof for injuries caused to workmen.

CLAUSE-42:-Quantities shown in the tender are approximate and no Claim for quantities
claim shall be entertained for quantities of work executed being either of work entered in
more or less then those entered in the tender of estimate. the tender estimate.

CLAUSE-43:-No. compensation shall be allowed for any delay caused Claim for
in the starting of the work on account of any acquisition of land and in compensation delay
the case of clearance work, for any delay in accordance to estimate. in starting the work.

CLAUSE-44:-No compensation shall be allowed for any delay in Claim for
execution of the work on account of water standing in borrow pits or compensation for
compartments. The rates are inclusive for hard or cracked soil, delay in the
excavation in mud, sub-soil water or water standing in borrow pits, and excavation of work.
no claim for an extra rate shall be entertained, unless otherwise

expressly specified.

CLAUSE-45:- The contractor shall not enter upon or commence any Entering upon or
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portion of work except with the written authority and instructions of the commencing any
Engineer-in-charge or of his subordinate in charge of the work failing portion of work.
such authority the contractor shall have no claim to ask for

measurements for payment of work,

CLAUSE-46:-(i) No contractor shall employ any person who is under the Minimum age of
age of 14 years. persons employed

(i)The Engineer-in-charge or his agent is authorized to remove from the donkeys and or
work any person or animal found working which does not satisfy these other animals & the
conditions and no responsibility shall be accepted by Surat Municipal payment of fair
Corporation for any delay caused in the completion of the work by such wages.

removal.

(i) The contractor shall pay fair & reasonable wages to the workmen
employed by him in the contract undertaken by him in the event of any
dispute arising between the contractor and his workmen on the grounds
that the wages paid are not fair and reasonable, the dispute shall be
referred without delay to the Executive Engineer who shall decide the
same.

The decision of the Engineer in charge shall be conclusive and binding.

On the contractor but such decision shall not in any way affect the
condition in the contract regarding the payment to be made by Surat
Municipal Corporation at the sanctioned tender rates.

CLAUSE-47:- Payment to contractors shall be made by cheques drawn Method of payment.
on any Bank in Surat, provided the amount exceeds Rs.10. Amounts not
exceeding Rs.10 will be paid in cash.

CLAUSE-48:- Any contractor who does not accept these conditions Acceptance of
shall not be allowed to tender for works. condition
compulsory before
tendering for work.
CLAUSE-49:- The clause headings in these conditions are for purposes Clause Headings.
of reference only and are not to be deemed to from part of this contract.

CLAUSE-50:- Disputes if any, shall be discussed and mutually settled
and in case do disagreement the same shall be referred to
Commissioner/Standing Committee. After referring to Commissioner/
Standing Committee if the said dispute is not solved, the same shall be
referred to the court subject to Surat Jurisdiction only.

CLAUSE-51:- The following condition are being included in this tender &
shall be considered as a part of tender document.

( DIn case the total amount of work done is less than 5% of the contract
value, prorate S.D. to that extent may be refunded to the contractor
while releasing the payment of final bill. In soft, the S.D. to be retained
by the Corporation after payment of final bill shall be equal to 2% of the
amount of final bill as per the prevailing norms or as per the norms
decided from time to time.

(i) If there is increase in amount of work more than 5% of the Contract
value. The Additional S.D. shall be recovered from the running bill.
When the total of any of work done by the Contractor up to running bills
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under consideration is more than 5% of the contract value. However,
such S.D. shall be recovered in the round figure of Rs. 1000/- i.e. the
amount of work done when it exceeds 5% of the contract value it shall
be refunded of to the nearest multiple of Rs.25000/-such additional S.D.
shall be recovered for the works amount to Rs.5 Lacs or more at the
rate of 4% of the additional amount.

(iii)In many cases, the contractors are stopping the work half-way due to
number of reason and when the department has to take sections in
accordance to clause 3(a) or (b) or (c)of the contract the remaining work
has to be carried out by advertising the tender for the remaining work &
the whole administrative process right from inviting tenders to finalizing
the tender etc.

In such cases a fixed amount of Rs. 10000/- should be sveral from the
original contract towards the cost of advertisement and other
administrative charges incurred by the department in finalizing the
contract for the remaining work. In case a separate advertisement is
issued for a single work actual cost of advertisement shall be recovered
such recovery shall be in addition to the recovery to be made under
clause-3 or such other relevant clauses.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
SIGNATURE OF THE BIDDER.
Date:-
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To,

Municipal Commissioner,
Surat Municipal Corporation,
SURAT.

Sir,

................................................................................................. and have paid Earnest Money
Deposit AMOUNEING 0 RS....ceieiiiiiie e e e e e e e e e e e e e nns eerennnaaaes drawn by
................................................................................................. (Name of the Bank) The receipt
1[0 T dated ...cooovvriieii by the Corporation is attached herewith.

In case, my / our tender is not accepted, therefore kindly arrange to refund the amount of
Earnest Money Deposit paid by me / us as per the details referred to above.

Advance, stamped Receipt duly signed on Revenue Stamp of Rs. 1.00 p. is also enclosed
herewith. Signature of the Contractor

¥ 6 [ <,

Encl: As Stated.
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F.W.C. to the Accountant,

2. For remarks whether the ..o deposit
amounting to RS.......ccooiiiiiiiiiiiiinnnnnn. 9]= Lol Ta I o PR by
) 01 TN in connection
with the work Of e
stands in full in the name of the aforesaid party (R. No. ............ Dated ......ccevvvvvnnnnnn. )

DEPUTY ENGINEER,
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
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F.W.Cs. to Executive Engineer,

To  deposit  Of  RS.iiiiiiiiiiiiiiiecrirce e placed on .,

.................................................. by ST/ M/ Sttt

.................................................................... stands in full in the name of the aforesaid party.
Accountant.

Submitted,

For favour of sanction of refund RS.....cccooooiiiiiiiiiiinnnnn. being the amount of
...................................................................................................................... deposit placed on
.................................................................. vide Receipt NO......cccoovviiiiimiiiien e eeeeeene. DY
N 0 LT 3N in
connection With the WOIK OF ... e e e e e e e e e e e
................................................................................. as the tender of the above party has been

accepted / had not been accepted and the concerned contractor has paid security deposit of Rs.
................................... for the above referred work on Dt. ..............ccceeeeeeeee... The party has also
executed an agreement for the above work. The above deposit stands in full in the name of the said
party as certified by the Accountant ONn ........ccccvvvieiin e, The expenditure will be debited

on B.H.G. Tender Deposit Account.

Dy. Engineer,

Sanctioned Accordingly.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
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ANNEXURE-C
SPECIMEN SIGNATURE AND PHOTOGRAPHS OF THE TENDERER

NAME OF WORK:- CONSTRUCTION OF BITUMEN ROAD LAYERS FROM SUB GRADE TO
BINDER / WEARING COURSE BY CONTRACTOR'S OWN BATCH MIX TYPE HOT MIX PLANT
AND WMM PLANT TO BE INSTALLED WITHIN SURAT CITY LIMIT WITH SENSOR
OPERATED PAVER FINISHER AND MICRO SURFACING WORK OF TYPE-III&/or TYPE-II
ON VARIOUS ROADS/BRIDGES WITH CONTRACTORS OWN MACHINE AND MOBILE
LABORATORY ON ROADS HAVING WIDTH 24.0 MTS. AND ABOVE FALLING IN Wz
(RANDER) OF SURAT CITY INCL. CONST. / REPAIR OF FOOTPATH, DIVIDER, JUN. PAVER
BLOCK, GARD STONE,WATER TABLE AND PRO. & LAY. /FIXING OF PAVEMENT MARKING,
ROAD STUDS, ROAD SIGNAGES WITH OTHER TRAFFIC SAFETY MEASURES. (Work no- 03)

TENDER INVITATION SHORT NOTICE NO. Addi. City Engineer/West Zone /03/2026-
27 [Work no- 3]

1. PAN NO. Photographs of
each partners if
partnership firm.

X

Specimen Signature of the tenderer
Specimen Signature of the "power holder" if any

Name and Address of partners if any.

1. -

2. -

3.

Residential Address:
Permanent Address:
CONFIRMATION

The above details furnished are correct and we have enclosed it ourselves.

(Name of tenderer's seal and signature)

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.

SIGNATURE OF THE TENDERER.
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ANNEXURE-D
MODEL FORMS
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MODEL FORMS

SCHEDULE -'AT'

1 | STRUCTURE OF ORGANISATION

Name of Applicant

Address (Head Office)

Telephone Number
Fax Number
E-mail address

Local Office Address

2 | Description of Company (e.g. General, Civil
Engineer, Contractor, Supplier of EQuipment etfc.,)

3 | Registration and Classification with Gujarat
PWD/ MES/ CPWD/ Any other State PWD

4 | Name and Address of Bankers

5 | No. of years of experience as a General Contractor

6 | No. of years of experience as a Sub-Contractor

7 | Name and Address of principals of company to be
associated in the project and whether parent/
subsidiary/ others

8 | Attach Organization Chart showing the structure of
the Company including names and posifion of
Directors and key personnel

Signature of Bidder
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SCHEDULE-‘BY’
FINANACIAL STAEMENT

Name of Bidder

Summary of Assets and Liabilities

of the basis of the audited financial
statement of the last five financial
years (Attach copies of the audited
financial statements of the last three
financial years)

Year 2025- Year 2024- Year 2023- Year 2022- Year 2021-
26 25 24 23 22
Rs. Millions Rs. Millions Rs. Millions Rs. Millions Rs. Millions

a) Total Assets
b) Current Assets

Cash, temporary investments
c) and

currentf receivable
d) Total Liabilities
e) Current Liabilities
f) Net worth (a) - (b)
a) Working Capital (b) + (c) -(e)
h) Authorized Capital
i) Capitalissued and paid-up
i) Current ratio (b) / (e)
k) Acid Test Ratio (c) / (e)
] Total liability to net worth (d) / (f)
Actual value of construction works,
undertaken for each of the last five years,
and projected for current year: (Rupees
in Millions)

Year Current 2025-26 2024-25 2023-24 2022-23 2021-22
India
Total

Signature
of Bidder
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Net Profit before Tax

a) Current Period
b) During the last financial year
c) During each of the four previous

financial year

The Profit and Loss Statements have been certified through by

Bidder's financial arrangements (mention
amount in Rupees

a) Own Resource
b) Bank Credits
c) Others (specify)

Certificate of financial soundness from
bankers of applicants together with their full
address

Credit Facilities:

Name/Address of Scheduled
Q) Bank

providing credit line

Total amount of credit line

b) (aftach
certificate from the bank)

Approximate value of works in hand
Value of anticipated orders for next
financial

year

India

Abroad

1 Details of item-8 and 9 are to be correlated with Schedule 'H' - Experience.

2 Allitems should be properly filled in. Where any particular item is not applicable, it should be
Clearly mentioned as 'Not Applicable".
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Name of the Bidder:

SCHEDULE 'C’
PLANT AND EQUIPMENT AVAILABLE WITH THE BIDDER

Sr. Name of Equipment
No.

Equipment in Hand

Remarks

Equipment for work:

Rotavator/Disc Harrow

Vibrator Roller

Tandem Roller

Grader

WMM plant

Sensor paver finisher

paver finisher

8. Batch mix plant

9. Mechanical Bitumen

Emulsion

sprayer

10. Thermoplast paint sprayer
equipment

11. Plate Vibrator
Transportation Equipment

1. Tippers

2. Trucks/hywa
Pneumatic equipment

1. Air compressors

Other Plants & Equipments

Required for Alternative

Polymeric Method.

No ok wN =

No. of
Units

Year of
Manufacture & present
condifion

Present
Location

Type
&
Make

Capacity
or type

present
owned

Detail of ownership
To be

leased purchased

Note: Certified copy of ownership of above listed machineries shall be produced.
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SCHEDULE - D
CONTRACT
D-1 Experience

Similar relevant projects completed

Name of Contr
Name of  work, Name of  act Percenta Actual Was Reaso Whether
Employer Date Engineer  price ge of date confract ns for any Remark
(Rs. of
of award responsib  Million  participati  complet  satfisfactorii  extensi  penalty was
and time le for s) on of ion y on of levied,
and time
limit with supervisi company  extensio grante  so, how
date of on in n completed d much and
completio project within for what
n provision stipulated reason
time or
extended
fime.
1 2 4 4 5 é 7 8 9 10

Certificates from the employer's officers of rank of 'Executive
Note: Engineer' or equivalent to be attached for individual

Works indicating that the works has been

done under single contract.

Signature of
Bidder
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D-2 Experience

Give information about all projects in progress including those where the Company has received a letter of
intent but a formal contract has not yet been awarded.

Empl Name of work Name of Contract Percent  Schedu
oyer & Engineer Price Percentage  Value of age led Remarks
Responsible (Rs. participatio
Date of award ~ for Million) n of completed of Work  date
& time limit Companyin & certified physical  comple
with Supervision the work & ly fion
date of project value of comple
completion provision balance ted of Work
work
1 2 3 4 6 6 7 8 9

In the case of on-going works the contractor should submit Certificate from the
NOTE: concerned employer's officers of the

rank Executive Engineer or equivalent that the work is progressing satisfactorily as per
the approved work.

Signature of Bidder
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SCHEDULE - 'D'
D3 - WORK EXPERIENCE

ALL PROJECTS BIDDED LIST OF PROJECTS BIDDED BUT NOT AWARDED.

Staff
Employer Percentage Value of Date of Expected connecte
of Consultant Location and part Contract bid date of d Position in Bid
Supervising, in Indian on the
Employer if any description of Rupees award project if known
Company
1 2 3 4 5 6 7 8 9

NOTE:- A Certificate from Qualified Chartered Accountant shall be attached.

Signature of Bidder

VOLUME-1 TECHNICAL BID




ANNEXURE- E

UNDER TAKING BY THE TENDERER FOR NOT BLACK LISTED ON RS. 300/-GOVERNMENT
STAMP PAPER

..................................................................................................................... Solemnly affirm and state
that on oath that ..........cccooiiiiiii e ieeee e ... (N@me of Tenderer) has
not been black listed by any Government/Semi Government/Public Sector Undertaking/Public limited

and not has been banned/suspended business dealings with the said firm.

The information given above is true to the best of my knowledge.

I/We agree that if any notice in future, my/our bid/tender shall be rejected/terminated.

SIGNATURE AND SEAL OF THE CONTRACTOR:

NAME AND ADDRESS:

DATE:

VOLUME-1 TECHNICAL BID




ANNEXURE- F
FORMAT FOR BANK GUARANTEE

on Rs.300/- Stamp
BANK GUARANTEE

1. In consideration of the Terms and Conditions of an Agreement made between Commissioner, Surat
Municipal Corporation, Surat (herein after called “Surat Municipal Corporation”) and
........................................ (Contractor) (Herein after called “Contractor”) for the work of
................. ( Name of work) for the..............ccceueeeueeee....deposit for the due fulfilment by the contractor
of the terms and conditions contained in the said agreement. We Bank of .......c.cccoeeeveveveennene. (herein after
referred to as the Bank) at the request of .......cccevveeennees (Name of Contractor) do hereby undertake to
pay the Surat Municipal Corporation an amount not exceeding Rs......cvenennn. (i.e.50% of
o] - | Deposit Amount) against any loss or damage caused to or suffered by Surat Municipal
Corporation by reason of any breach of any term or condition contained in the said agreement by the
said contractor.

2. We Bank oOf ..o do hereby undertake to pay the amount due and payable
under this Guarantee without any demur merely on a demand from the Surat Municipal Corporation
stating that the amount claimed in due by way of loss of damage caused to or would be caused to or
suffered by the Surat Municipal Corporation by the reason of breach by the said contractor of any of the
terms and conditions in the said agreement of by reason of the contractor failure to perform the said
agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee shall be restricted to an amount not exceeding
RSttt (50% of Total of Amount of .................. Deposit).

3. We undertake to pay the Surat Municipal Corporation any money so demanded notwithstanding dispute
or disputes raised by the contractor. In any suit or proceeding pending before any Court or Tribunal
relating thereto our liability under this present being absolute and unequivocal. The payment so made
by under this bond shall be a valid discharge of our liability for payment hereunder and the contractor
shall have no claim against us for making such payment.

4. We Bank of ... further agree that the guarantee herein contained shall remain
in full force and effecting during the period that would be taken for the performance of the said
agreement and that under or by virtue of said agreement have been fully paid and its clime satisfied or
discharged or till Commissioner, Surat Municipal Corporation, Surat clarified that the terms and
conditions of the said agreement have been fully and properly carried out by the said contractor and
accordingly discharge this guarantee. Unless a demand or claim under this agreement is made on us in

writing on or before (dt.).....cccceeeivevennnnne we shall be discharged from all liability under this Guarantee
thereafter.
5. We Bank of ..o further agree with the Surat Municipal Corporation

that the Surat Municipal Corporation shall have the fullest liberty without our consent and without our
consent and without in any manner our obligations hereunder to very and of the terms and conditions
of the said agreement or to extend the time of performance by the said contractor from time to time or
to postpone for any time or time to time any of the power exercisable by the Surat Municipal
Corporation against the said contractor and to Forbes or enforce any of the terms and conditions
relating to the said agreement and we shall not be relieved from our liability by reason of any variation
or extension being granted to the said contractor or for any béarnaise, etc or omission of the part of the
Surat Municipal Corporation or any indulgence by the Surat Municipal Corporation to the said contractor
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or by any such matter or thing whatsoever which under the law elating to sureties would but for his
provision have of a relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.
7. We Bank of ....cceveveivevveee e lastly undertake not to revoke during its currency except with the

previous consent of the Surat Municipal Corporation in writing.

8. We Bank of.....ccccovevvveeevirnrireenn under take to provide a DD payable at Surat for the amount revoked by
Surat Municipal Corporation against the said contractor at the time of BG encashment.

NOT WITH STANDING ANYTHING CONTAINED HERE IN:

1.  Our liability under this bank guarantee is restricted to RS. ....ccooevverecenrienene. (50% amount of
..................... Deposit).

2. This bank guarantee is shall valid up t0......ccccecevinevenieccece e

3. Our liability to make payment shall arise and we are liable to pay the guarantee amount or any part
there of under this guarantee, only if serve upon us a written claim a demand in terms of the
guarantee on or before dt.......c.cccevvverennneee.

4.  In written of bank has executed this present the day and year first written.
Date the ......cceu..... Month................. Year ..o for.. (Bank name)

Seal. Stamp and signature of

Bank’s authorized signatory.
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ANNEXURE- 1

Finance Department, GR No. : FD/MSM/e-file/4/2025/2712/D.M.O, Date : 01/04/2026

( A) Guarantees issued by the following banks will be accepted as SD/EMD on Permanent basis :
o All Nationalized Banks

( B ) Guarantees issued by the following banks will be accepted as SD/EMD for the period up to
March 31, 2027. The validity cut-off date in the GR is with respect to the date of issue of Bank
Guarantee irrespective of the date of termination of Bank Guarantee.

e Axis Bank
e A U Small Finance Bank
e Bandhan Bank

e Barclays Bank
e City Union Bank

e CSB Bank
e DBS Bank India Limited
e DCB Bank

e Equitas Small Finance Bank
e Federal Bank
¢ HDFC Bank

e HSBC Bank
e ICICI Bank
e [DBI Bank

e IDFC First Bank
e Indusind Bank

e Jammu and Kashmir Bank

e Jana Small Finance Bank

e Karnataka Bank

e Karur Vysya Bank
e Kotak Mahindra Bank
¢ RBL Bank

e South Indian Bank
e Standard Chartered Bank

e Tamilnadu Mercantile Bank

e Ujjivan Small Finance Bank

e YES Bank
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e Ahmedabad Mercantile Co.Op. Bank

e Nutan Nagrik Sahakari Bank Limited

e Rajkot Nagarik Sahakari Bank Limited RBL Bank

e Saraswat Co-operative Bank

e SBPP Co- operative Bank LTD.
e SVC Co.Op. Bank Ltd.
e The Cosmos Co.Op. Bank Ltd.

e The Gujarat State Co-operative Bank

e The Surat District Co-operative Bank

e The Surat peoples Co-Operative Bank

e The Baroda District Co-operative Bank

e The Panchmahal District Co-operative Bank

e The Kalupur Commercial Co.Op. Bank

e The Rajkot Commercial Co-operative Bank

e The Banaskantha Mercanttile Co.op.Bank LTD.

e Gujarat Gramin Bank

All the eligible banks are instructed to collect the original documents/papers of
guarantee from the concerned tendering authority.

EXECUTIVE ENGINEER
WEST ZONE (RANDER)
SURAT MUNICIPAL CORPORATION.
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