
1.21      If the contractor is an individual or a proprietary concern, partnership concern dies during the currency of the contract or becomes 

permanently incapacitated, where surviving partners are only minors, the contract shall be closed without levying and damages / compensation as 

provided in the contract agreement.

However, if the competent authority is satisfied about the  competence of the survivors, then the competent authority shall enter into a fresh 

1.22      In case any item / work not executed as per the drawing, design and specification (as per agreement executed) shall  be  deducted  and  

recovered  from the  contractor  as  per  the  prevailing  SOR  rates  at  the  time  of  execution.  No compensation shall be paid for the changes in 

quantity occurring due to site & requirement of design.

1.23      The word of ULB Concerned. Where  ever  appearing in the  tender  documents shall  be read as concerning Municipal Corporation.

2.0       SUBMISSION OF TENDERS:

Tenderer  should  submit  his  tender  on  the  terms  and  conditions  as  mentioned  in  NIT  and  agreement  form. Tenderer is not supposed to 

mention any condition (s) anywhere in the tender document. Conditional tenders are Liable for rejection.

The online tenderer shall submit his tender in three separate sealed envelopes marked as envelope “A”, “B” & “C” as per NIT Detail.

2.1.1  At the time of fixed for opening of tenders only. The envelope marked "A" shall be opened first if EMD  found  in  order  then  

envelope  ‘B’  containing  Pre-qualification  documents  shall  be  verified  & short-listed.

2.1.2    Only qualified tenderer shall be considered for price bid.

2.1.3    Envelope “A” containing EMD submitted by the qualified tenderer only shall be opened & verified before opening of price bid. 

In case tenderer has not submitted EMD as prescribed or has failed to submit EMD,  the  bid  of  the  tenderer  shall  be  rejected  and  no  

further  processing  will  be done.  In  case  the  EMD submitted is found to be proper then price bid will be opened.

2.1.4    All the envelopes should be placed in an outer envelope duly sealed and clearly marked with the title “Pre-Qualification/ Tender 

Document for Construction of Building i/c Internal Water supply & Sanitary and Internal Electrification &/ external development works 

for 315No’s Houses Nagar Palika Parshad Dantewada, Kariyarras and Majhipadar HFA Scheme at Dantewada (C.G.)

2.2        All over writings should be neatly scored out and rewritten and corrections should be duly attested prior to the submission of the tender.

If there is any difference between the amount in words and figures written in the tender forms by the contractor the lesser amount will be treated as 

valid. If the contractor is not ready to accept the amount to fixed in the above manner and declines to do the work, earnest money deposit of the 

contractor shall be forfeited.



2.3.2     The estimated figures of quantities and cost shown in the tender document are not guaranteed for contract but merely given as rough 

guidance.

2.4        Earnest Money:

2.4.1 No. tender will be, received, without a deposit of earnest money of Rs. 5.00 Lacs  in a separate sealed cover duly prescribed as envelope “A” 

Earnest Money.   The earnest money will be returned to the unsuccessful tenderer on the rejection of their tender and will be retained from 

successful tenderer as part of security deposit.

2.4.2     In the event of tenderer withdrawing his/her offer before the expiry of the period of validity of offer or failing to execute the contract 

agreement within fortnight of acceptance of tender he/she will not to entitled to tender for this work in case of recall in addition to forfeiture of 

his/her earnest money as per provisions of the conditions No.

2.33  of the N.I.T. as may be applicable. If the tenderer has committed a similar default on an earlier occasions as well, his/her registration in the 

department may be suspended temporarily for a period of 6 months/ such period from such date as may be ordered by the competent authority, 

which has registered him/her.

2.5Form  of  Earnest  Money:  The  tenderer  wishes  to  deposit  the  earnest  money  in  forms  of  FDR/  TDR  of  the Nationalized  scheduled  

Banks  of  India,  he  may  do  so  and  produce/send  the  same  duly  hypothecated  to  the Commissioner,of ULB Concerned.

2.5.1     The  earnest  money  in  prescribed  forms  should  be  produced/sent  separately  and  not  kept  in  the  cover containing the tender and if 

the earnest money is not in accordance with the prescribed mode, the tenders would be returned unopened to the tenderer.

2.6        Earnest  money  which  has  been  deposited  for  a  particular  work  will  not  ordinarily  be  adjusted  towards  the earnest money for 

another work, but if tender of a contractor for a work has been rejected and the earnest money has not been refunded to him to some reason it may 

be so adjusted by the Commissioner, of ULB Concerned.2.7        There  is  provision  of  the  Security  Deposit  shall  be  @  5%  &  performance  guarantee  in  addition  to security deposits shall 

be @ 5% of the amount of contracts.2.8        The authority competent to accept a tender reserves the right of accepting the tender for the whole work or for distinct part of it or of 

distributing the work between one or more tenderers.

2.3Tender Document:

2.3.1     Blank tender form can beobtained from e-Procurement System, all contractors/bidders are required to get enrolled on the e-Procurement portal 

(https://eproc.cgstate.gov.in/ ) online payment using the electronic payment gateway service Bid hash submission fees as mentioned in the NIT for 

each tender form. The lay-out plan, building plan, elevation section, other drawings and specifications of the work may be seen.



2.9        The tender has been submitted (hereinafter referred to as the contractor) shall produce an appropriate Bank solvency certificate (15% of the 

amount of contract mentioned in NIT Detail)

2.10     Deleted.

2.11      The submission of a tender by a contractor implies that he has read the notice conditions of tender and contract and has made himself aware 

of the scope and specifications of the work to be done and has been the quarries with their approach,  sites  of  work  etc.,  and  satisfied  himself  

regarding  the  suitability  of  the  materials  at  the  quarries.  The responsibility of opening of new quarries and construction and maintenance of 

approaches there to shall lie wholly with the contractor.



2.12      Subletting  of  works:   Subletting of  works  will  be  not  permissible  in  any condition  except  contractor  gets item/items  of  work  

executed  on  a  task  rate  basis  with/without  materials,  this  shall  not  amount  to  subletting  of  the contract.

2.13      All the conditions of the tender notice will be binding on the contractor and will form part of the agreement to be executed by the contractor 

in addition to the conditions of contract in the prescribed form and special conditions of contract and those accepted as common conditions during 

negotiations.

2.14      The  tenders  will  be  opened  at  the  time  and  place  stated  in  NIT  by  the  Commissioner/E.E. /CMO of  ULB Concerned  in  the  

presence  of  the  tenderer  or  their  duly  authorized  agents  who  may  choose  to  attend.  The Commissioner/CMO, of ULB Concerned as in 

NIT unavoidable circumstances may depute another officer In his absence to receive and open tenders on his behalf.

2.15      The  Commissioner/E.E./CMO  of  ULB  Concerned  does  not  bind  myself  to  accept  or  to  recommend  for  the acceptance of the 

higher authority the lowest or any tender.

2.16      Taxes, Royalty etc:

2.16.1 Taxes: The rate quoted by the Contractor shall be deemed to be inclusive of the GST and other levies, duties, royalties, cess, toll, taxes of 

Central and State Governments, local bodies and authorities that the Contractor will have to pay for the performance of this Contract. The ULB will 

perform such duties in regard to the deduction of such taxes at source as per applicable law.

2.16.2Royalty on Minor Minerals:

The  contractor  shall  pay  all  quarry,  Royalty  charges  etc.  If  the  contractor  fails  to  produce  the  royalty clearance  certificate  from  

concerned  department,  then  the  Commissioner/E.E.  of  ULB  Concernedshall deduct the royalty charges from his bills and keep in 

deposit head, which shall be refunded to the contractor on  production  of  royalty  clearance  certificate  from  the  concerned  

department.  If  he  fails  to  produce  the royalty clearance certificate within 30 days of submission of final bill, then royalty charges 

which was keep under  deposit  head  by  the  Commissioner/E.E.  of  ULB  Concernedshall  be  deposited  to  the  concerned 

department and his final bill payment shall be released.

In  all  cases  where  change  [s]  in  the  royalty  rates  of  minor  minerals  are  notified  by  the  state government  after  the  date  of  

submission  of financial  offer by the bidder/contractor  the  same shall  be not reimbursed.

2.16.3  Income taxas fixed by income tax department from time to time will be deducted at source from the running bill/final or any 

type of payment for this contract as per section 194 of income tax Act.1961.

2.16.4   It is open to the contractor or the sub-contractor as the case may be to make an application to the Income Tax officer concerned and obtain 

from him a certificate authorizing the payer to deduct tax at such lower rate or deduct no tax as may be appropriate to his case Such certificate will 

be valid for the period specified therein unless it is cancelled by the income Tax Officer earlier.



2.23.3  The           scope           of           work           includes:           -Continued           in           next           page.

So for  as supply of cement and steel (TMT  Steel  –  confirming  to  IS-1786  shall be  provided)  and other materials is concerned these or to be 

arranged by the contractor himself at his own cost and the conditions given in

the annexure - H shall Prevail, The Contractor shall establish a laboratory near the site for testing.

2.21 Income tax Clearance Certificate: Deleted.

2.22      The contractor shall execute the work as per detailed drawing and specifications as incorporated in the tender document  and  in  accordance  

with  the  approved  RCC/structural  design  and  special  conditions  incorporated  in  the tender documents.

2.23     Scope of work covered by lump sum cost: Tenderers are advised to visit the proposed work site sufficiently in advance of the 

date fixed for submission of the tender and satisfied himself/themselves with regard to the soil and other conditions.

The tenderer shall be deemed to have full knowledge of all the relevant documents, proposed sites of constructions, soil samples or strata 

condition at site, etc. whether he inspects the site or not. Each tenderer should carefully examine the lay-out plan, detailed drawing & 

design, specifications, special conditions & other particulars etc. and visit the site of work & fully satisfy and acquaint himself about the 

nature, location of the works, the surface condition, soil sample or strata condition at site quality and quantity of materials required the 

character of equipment and general and local conditions which may affect the work or its-cost.

2.23.1   Not Applicable.

2.23.2  The  ULB  has  received  a  sanction  from  Govt.  of  India  under  HFA  Scheme  for  Dantewada  town  to construct houses i/c 

internal water supply, sanitary & electrification (Internal infrastructure facilities) with external development works.

2.19      Right  to  take  up  work  departmentally  or  to  award  on  contract:  The  Commissioner/E.E.  of  ULB Concerned  reserves  the  

right  to  take  up  departmental  work  or  to  award  works  on  contract  in  the  vicinity  without prejudice to the terms of contract.

2.20      Issue  of  Materials  by  the  Department:  The  following  Materials  will  be  supplied  by  the  Municipal

Corporation:-

S.No.               Name of Article                    Unit                          Rate                         Place of Delivery

No, Materials shall be supplied by the Department.

2.17 Model  Rules  for  water  supply,  Sanitation  in  Labour  Camps:  The  contractor  will  be  bound  to  follow  the Chhattisgarh model rules 

relating to layout of water supply and sanitation in labour camps (Vide Annexure-A)

2.18      Fair wages to Labourers: The Contractor shall pay not less than fair wages to labourers engaged by him on the work (Copy of rules 

enclosed vide Annexure-B)



Name of 

Work

:

(A) BUILDING WORK

Amount ( 01 

Block)

Remainin

g Blocks

Remaining 

works Amount

1 upto plinth 0.00 0 0.00 Plinth work have been done

2 Ground floor wall casting 332773.04 10 3327730.40
Ground floor wall casting in 10 

blocks.

3 ground floor slab casting 274266.67 2 548533.33 G.F. Slab casting in 2 blocks.

4 First floor wall casting 335369.70 11 3689066.67 First floor wall casting  in 11 blocks.

5 first floor slab casting 670266.66 4 2681066.63 F.F. slab casting in 4 blocks.

6 Second floor wall casting 335369.70 11 3689066.67
Second floor wall casting  in 11 

blocks.

7 second floor slab casting 817600.00 5 4088000.00 S.F. slab casting in 5 blocks.

8
Fitting of ground,First,Second floor door frames and  fitting of  

GF,FF,SE windows.
349333.33 15 5240000.00 All works are balance on 15 Blocks

9
Construction of mumty, RCC water tank with special treatment,

parapet wall etc. (terrace floor complete) including fitting of third 
349333.33 15 5240000.00 All works are balance on 15 Blocks

10
Internal electrification

349333.33 15 5240000.00 All works are balance on 15 Blocks

11
Flooring

436666.67 15 6550000.00 All works are balance on 15 Blocks

12
Internal water supply sanitary & sanitary works (Including providing 

&
436666.67 15 6550000.00 All works are balance on 15 Blocks

13
Painting works including painting of joinery, wooden & PVC door

with all fittings complete excluding providing & fixing of Glass 
349333.33 15 5240000.00 All works are balance on 15 Blocks

14
Completion of all elevation (Front, side & back etc.) works as 

directed
349333.33 15 5240000.00 All works are balance on 15 Blocks

Construction of Multi Storey building including Internal Water supply, Sanitary and Internal Electrification For 315 

Nos. (G+2) of DUs by Monolithic Technology with Infrastructure (road, drain, water supply, sewerage, rain water 

harvesting etc.)  under HFA Scheme AHP Project at Nagar Palika Parshad Dantewada, Kariyarras and Majhipadar.

Detail of Balance workS.No. Particulars Balance work



15
Completion of all building works as White washing, Colour 

washing
524024.00 15 7860360.00 All works are balance on 15 Blocks

Total 65183823.7

65183823.7

S.No. Particulars
Amount ( 01 

Block)

Remainin

g Blocks

Remaining 

works Amount

Detail of Balance work

1

Filling in plot to the required level, Construction of Drains, Roads 

complete as directed by commissioner/E.E. (Excluding final layer of 

M20/M30 Cement Concrete for road work)
260670.00 15 3910050.00 All works are balance on 15 Blocks

2

Construction of water supply network (Tube-well, sump well 

installation of power pump, pump house & laying of cables, meter, 

panel board including pipe line network etc. all complete as directed 

by commissioner/E.E.

197005.00 15 2955075.00 All works are balance on 15 Blocks

3

Construction of Septic tank, Sewerage and waste water line with 

manhole chamber complete as directed by commissioner/E.E. 105753.00 15 1586295.00 All works are balance on 15 Blocks

4

Upon completion and testing of all services and providing and fixing 

of glass panes in windows & bib cocks etc. complete as directed by 

commissioner/E.E.

198286.00 15 2974290.00 All works are balance on 15 Blocks

5

Final layer of C.C. M30 in road work and all other works to be

executed in order to fully complete the works as detailed in the 

Tender and as directed by commissioner/E.E.
198286.00 15 2974290.00 All works are balance on 15 Blocks

TOTAL  = B 15 14400000

14400000.0

79583823.7

796 Lacs

TOTAL (A+B)

TOTAL A

(B) INFRASTRUCTURE DEVELOPMENT 

WORK

To Say

TOTAL B



Construction  of  315  Nos.  dwelling  units  in  21  Nos.  (G+2)  each  21  units  multi  Storey  buildings (blocks) with a Carpet area of each 

dwelling unit of ---------- Sqmt. and Built up area of each dwelling unit of ------------ Sqmt. The work required & Completed of building work 

is detailed below:-

1)  Plinth work is completed in 15 blocks completed.

2)  Ground floor slab casting is completed in 13 blocks, work in 2 blocks is needed to be done.

3)  First  floor  slab casting is completed in 11 blocks, work in 4 blocks is needed to be done.                      

4)  Second  floor  slab casting is completed in 10 blocks, work in 5 blocks is needed to be done.

5)  Wall Casting fixing of choukhat of door & windows on Ground floor is completed in 5 blocks, work in 10 blocks is needed to be done.

6)  Wall Casting fixing of choukhat of door & windows on First floor is completed in 4 blocks, work in 11 blocks is needed to be done.

7)  Wall Casting fixing of choukhat of door & windows on Second floor is completed in 4 blocks, work in 11 blocks is needed to be done.

8)   Internal water supply sanitary & internal electrification work on Ground floor  is needed in all 15 blocks.

9)   Internal water supply sanitary & internal electrification work on First floor  is needed in all 15 blocks.

10)  Internal water supply sanitary & internal electrification work on Second floor  is needed in all 15 blocks.

11)  Distempering painting joinery painting all complet exclding providing & fixing of glass panel of Ground floor is needed in all 15 

blocks.

12)  Distempering painting joinery painting all complet exclding providing & fixing of glass panel of first floor is needed in all 15 blocks.

13)  Distempering painting joinery painting all complet exclding providing & fixing of glass panel of Second floor is needed in all 15 

blocks.

14)  Construction of Septic tank, Sewerage and waste water line with manhole chamber complete as directed by commissioner/E.E. is 

needed in 15 blocks.

15)  Upon  completion  and  testing  of  all  services  and  providing  and  fixing  of  glass  panes  in windows & bib cocks etc. complete as 

directed by commissioner/E.E. is need to be done in all 15 blocks.

16)  Final  layer of  C.C. M30 in road work and all  other works to be  executed in order to fully complete the works as detailed in the 

Tender and as directed by commissioner/E.E. is need to be done in all 15 blocks.

As  per  specification,  detailed  drawing-design  and  lay-out  approved  by  ULB  concerned.   Building works by Monolithic Technology 

with Infrastructure (road, drain, water supply, sewerage, rain water harvesting etc.)Under HFA Scheme at Nagar Palika Parshad Dantewada, 

Kariyarras and Majhipadar.


