STANDARDBIDDINGDOCUMENT
PROCUREMENTOFCIVILWORKS

COMPLETE BIDDING DOCUMENT

GOVERNMENTOF GUJARAT
R&BDEPARTMENT

NAME OF WORK: CONST. OF AANGANWADI BUILDING AT CHITROD
- 05 VILLAGE OF RAPAR TALUKA.

This is a generic SBD to be used for civil works. Eachuser/concern department needs to
examineand put up their particular bidding requirement like; qualification criteria,contract
Data etc.,markedat [#] while finalizing their own bidding process.

Deputy Executive Engineer
( R&B ) PanchayarSub Division
Bhachau-Kachchh



Index

Sr. Secton Description Page No.

No.
1 Invitation for Bid (IFB) 3
2 Section -1 | Instructions to Bidders 6
3 Section -2 | Qualification Information 27
4 Section -3 | Conditions of Contract 35
5 Section -4 | Contract Data 63
6 Section -5 | Technical Specification 72
7 Section -6 | Form of Bid 73
8 Section -7 | Bill of Quantities 76
9 Section -8 | Securities and Other Forms 79
10 Section -9 | Drawings 91
11 Section -10 | Documents to be furnished by Bidder 92

Sign.of the Contractor

Sign. of the Executive Engineer

2



INVITATIONFORBID
(IFB)
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NATIONAL COMPETITIVEBIDDING

1. The Executive Engineer, Panchayat (R&B) Division, Bhuj.Invitesbidsforthe constructionof

worksdetailedinthe table.
The biddersmaysubmitbidsforanyorall of the followingworks.

TABLE
Package Nameof work Approximate Bid Costof Periodof #Classof
No. Valueof security document | completion | Registration/
works(Rs.) (Rs.)1% Tender Categoryof
Fee contractor if
required
01 CONST. OF 996595.49 9965.95 900/- 6 Months “A-VERG M K
AANGANWADI Ll LD
BUILDING AT
CHITROD
-05 VILLAGE
OF RAPAR
TALUKA.
2. Prospective/ Interested bidder maydownload theBidDocumentsfromwebsite

Sign.of the Contractor

NITat  website

https://www.nprocure.comfreeofcosttilltheTimeandDateasmentionedononline
https://www.nprocure.com.#

3. However, Bidder who issubmittingthe BidOnlinewill have to paythe BidDocument Fee/ Tender
Fee through Demand Draft only of any Schedule Bank payable atPanchayat (R&B)
DivisionBhujandinfavourof*ExecutiveEngineer, Panchayat (R&B) Division,Bhuj.Once the Bid
isreceivedonline,BidDocument/Tender Fee willnot be refundable.

The DemandDraftforBid Document/Tender feeandFDR/BankGuarantee
againstBidSecurity/EMDshallbesubmittedinelectronicformatthroughonline(byscanning)whileuploa
dingthebid, thissubmissionshallmeanthatbiddocument/tenderfeeandBidSecurity/EMDhasbeenreceiv
ed.Accordingly, theofferofonlythoseshallbeopenedwhoseBid Document/ Tender Feeand Bid

Security/EMDhavebeenreceivedelectronically. However, forthe purpose of realizationofDemand
Draft,and FDR/Bank Guarantee bidder shall send the same in original through R.P.A.D. so as to

reach to‘ExecutiveEngineer, Panchayat (R&B) Division,
Bhuj’within7Daysfromthelastdayofbidsubmission.
PenaltativeactionfornotsubmittingDemandDraft/FDR/BankGuaranteeinoriginal to

Executive Engineer/TenderInvitingAuthority by biddershall be initiated.

4. Bidsreceivedonline,will
beopenedonthetime,dateandplaceasspecifiedintheonlineNITatwebsitehttps://www.nprocure.comint
hepresence ofthebiddersortheir authorizedrepresentatives, who wish to
remainpresent.Iftheofficehappenstobeclosedonthedayofopeningofthebidsasspecified,thebidswill be
openedonthe next workingdayatthesametime and venue.

1 1 Mheheldon A 024 ATAYS heo

the nextthousandrupees.
7. OtherInformation isasunder:
A. Agenciescan prepareandedittheiroffersanumberoftimesbeforetheendofthe

tender submission
dateand time.After thetender submission dateand time,the bidder cannotmodify / edit / withdraw
their submitted offer in any case. Nowritten oronline requestinthisregardshall be granted.

B. Offers inphysical formwill not be acceptedinany case.
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C. DemandDraftpurchased bytheotherthenbidder andissuedafterthelast dateof submissionof
Bids, will not be consideredoraccepted.

D.The costincurredbythecontractorforthisofferforclarificationorattending discussion,
conferencesorsitevisitswillnotbereimbursedbytheEmployeror Engineer-in-Charge.

E. Conditional tender shallnot be accepted.

F. Any changes,addition,alternationmadeintheprescribedformattachedwithtender areliable to
be rejected.

G. Anychangein formator conditionalBankGuaranteewillnotbeacceptedandthe bidder will be
considerednon-responsive.

H. Allthebiddersareinstructedtofillininformationstrictlyinaccordancewiththe format
giveninthechecklist/qualificationdocument/tenderdocument.

I. Itismandatoryforthe biddersto supplyEach andEveryInformationasaskedstrictly
inelectronicformatatappropriate placesonly.

J. Blank/insufficient information shall betreated asnil informationand shall result in
disqualification.

K. Evenifthebidderhasbeenqualifiedinasimilarorlargersizeofprojectinthepast, itshall not be
deemedto be a ground/reasonfornot givingrequiredinformationfor thiswork/bid.

L.

Informationsuppliedforearlierprojectsshallnotbeconsideredwhileevaluationofthisbid. The
Government willnotaskforanyotherinformation,unless it isfound absolutely necessary
bythe competentauthority.

M. If found necessary, thecontractor will be intimatedfor negotiation,

# Fortheworkscostingupto7.5crore(ROAD),7.0crore(BUILDING&BRIDGE)kindly
referto SSR-10-2015-17-C dated 03-02-2017

Fortheworkscostingunder7.5croreforRoad ~ Worksand7.0crorefor  Buildingand

BridgeWorksfollowingdocumentsshall besubmittedinelectronicformat onlythrough
onlineby scanning andthe(i)BidDocumentFee/ TenderFee(ii)BidSecurity/ EMD
shouldbesentinoriginal ~ totheTenderopeningauthoritythroughRPAD,soastoreach ~ the
Executive Engineer within7 daysfromlastdayof submissionofBid.

(1) BidDocument Fee / Tender Fee

(ii))  BidSecurity/EMD orValidEMD ExemptionCertificate of Appropriate
ClassofRegistrationof ApprovedContractors

(iii)  RegistrationCertificate of AppropriateClass

(iv)  RegistrationCertificate of“A-VERG M K S M LTD

(v) /11 Akifrequired

(vi)  GSTNumber

(vi)  WorkExperience, if necessary.

(vii))  OtherDocuments, asrequired.

(Viii) Bank Solvency of current calendar year i.e.2026
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SECTION -1
INSTRUCTIONS TO BIDDERS
(ITB)
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Section 1:InstructionstoBidders
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1.2

1.3

3.1
3.2

A, GENERAL

Scope ofBid
TheEmployer(Named inAppendixtolTB)invites bidsfortheConstructionofworks(asdefined
inthesedocumentsand referredtoas‘theworks”)detailed inthetable

giveninlFB.Thebiddersmaysubmitbidsforanyoralloftheworksdetailedinthetablegiven in
IFB.

Thesuccessful bidderwill beexpected tocompletetheworksby theintended completion date
specifiedin theContract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) aresynonymous.

Source of Funds
TheexpenditureonthisprojectwillbemetfromthebudgetofGovt.ofGujarat/ Govt.of  India
forcentrallysponsoredprojects.

Eligible Bidders

This Invitation forBidsis open to all eligiblebidders.

Allbiddersshallprovidein Section2,
FormsofBidandQualificationInformation,astatementthattheBidderisneitherassociated,norha
sbeenassociated,directlyorindirectly, with the

consultantoranyotherentitythathaspreparedthe
design,specifications,andotherdocumentsfortheProjectorbeingproposedasProjectManagerfo
rtheContract. AfirmthathasbeenengagedbytheEmployertoprovide
consultingservicesforthepreparationorsupervisionoftheworks,andanyofitsaffiliates,shall not
beeligibleto bid.

Qualificationof the Bidder

Allbiddersshallprovidein Section2, FormsofBidandQualificationInformation,a preliminary
descriptionoftheproposed work method and schedule,including
drawingsandcharts,asnecessary.The =~ proposed  methodology = should  includea
programofconstructionbackedwithequipmentplanningand deploymentduly supported with
broad calculationsand qualityassuranceproceduresproposedto be adopted justifying their
capability of executionand completionofwork as per technical specifications, within
stipulatedperiodofcompletion.

Deleted

Deleted
Deleted

UALIFICATION CRITERIA:

forthe works whichrequire Post Qualification)

Qualificationwillbe nApplicant’smeetingallthefollowingminimumpass/
failcriteriaregardingthe icant’sgeneralandparticularexperience,personneland
equipment capabilities and financial posifi as demonstrated by the applicant’s

responses intheformsattachedtotheletterofapplication(speci requirement forjoint
venturesare givenunderpara4.6below) Subcontractors erienceand
resourcesshallnotbetakenintoaccountindeterminingthe applicants compliancewith e
qualifyingcriteria
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Toyualifyformorethanonecontract,the applicant mustdemonstratehaving
exparienceandresourcessufficienttomeettheaggregateofthequalificationcriteria foreach
contraxt givenin paragraphs 4.5.4,4.5.5and 4.5.9below

4.5.2 Base year and Escalation

The baseyearshall betaken as Current financial year
Following enhanhcementfactorswillbeused for thecostsofworksexecuted and the financial
figureto a commombasevaluefor works completedin India.

Year \ Financial Year Enhancement factor
Base (year of inviting te}‘.{er) 2023-24 1.0
-1 \ 2022-23 1.10
2 \ 2021-22 1.21
3 \ 2020-21 1.33
-4 2019-20 1.46
5 \ 2018-19 1.61

Applicantshouldindicateactualfiguresofcostsandamountfortheworks executedbythem
without accounting fortheabove-mentioned

Incasethefinancial figuresand valueof completed worksareinforeign currency
theaboveenhanced multiplying torswillnot beapplied.Instead,the
currentmarketexchangerate(StateBankofIndiaBCSellingrateasonthelastdate of
submissionof the bid) will beapplied for the purposeof conversionof theamount in foreign
currencyintolndia rupees.

4.5.3. General Experience.
TheApplicant shall meet with thefollowingminimum criteria:

(a) Achieved aminimum annual financial turnover(defined\ as billing forworksin
progressandcompletedinallclassesofcivil engineeringconstructionworks only) inany
oneyear,over thelastfiveyearsof theannual valueof contract/ contragts applied for.

(b) Experienceinsuccessfullycompleting  or  substantially = completing  atleastone
contractothighway(road and /or bridgeworks)airport runwayofatleast40 percent
ofthevalueofproposedcontract within thelast fiveyears.

Theworksmay havebeenexecuted by eapplicantas
primecontractororasamember of a jointventureor inatedsub-
contractor. Assubcontractor, heshould havgacquired

projecthas beenexecutedby a joint venture; weighttowardsexperienceof theprojectwould
begiventoeach joint venturein proportion to their financial participation inthe joint
venture.
Substantiallycompletedworksmeansthoseworkswhichareatleast90%completedas
onthedateofsubmission(i.e.grossvalueofworkdoneuptothe
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astdateofsubmissionis90%ormoreoftheoriginal contractprice) and
tinuingsatisfactorily.

Forthese,acertificatefromtheemployersshall besubmitted alongwiththe
appligationincorporating clearlythenameofthework,contractvalue,billing amount,dateof
commancementof works,satisfactory performanceof the contractorandanyother relevant
informaton.

4.5.4. Personnel Capabilities.
Availabilityforhigworkofpersonnelwithadequateexperienceasrequired;asperAppendix.

4.5.5. EquipmentCapabilities

ied outby theEngineer,theminimumsuggested major equipment to
attain the completion\ of works in accordance with the prescribed construction
scheduleisshown in theAppendix.

Thebiddersshould,however,undertaketheirownstudiesand furnishwith their
bid,adetailed construction planging and methodology supported withlayout and necessary
drawingsand calculationstoallowtheemployertoreview their proposals. The numbers, types
and capacitiesof each plant/eqyipment shall be shownintheproposalsalong withthe
cycletimeforeachoperationforthegivgn production capacityto match therequirements.

4.5.6. FinancialPosition
TheApplicantshouldgiveundertakingthathe\ has access to, orhasavailable,liquidassets
(aggregateofworkingcapital,cashinhandanduhcommittedbankguarantees)and/or credit facilities
up to25percent of thevalueof thecontract /contractsapplied.

4.5.7. Theaudited balancesheets forthelastfiveygars should besubmitted, whichmust
demonstratethesoundness oftheapplicant’sfiyancialposition,showing long—term
profitabilityincluding anestimatedfinancialprojectionforthenexttwoyearslfnecessary,the
employerwill make inquiries withthe applicant’sbanke

4.5.8. Litigation History
TheApplicantshouldprovideaccurateinformationonanyljtigationorarbitrationresultingfro
mcontractscompletedorunderexecutionbyhimoverthelast fiveyears.Aconsistent
historyofawardsagainst theApplicantoranypartnerofajointventuremayresultinfailure of
theapplicant.

4.5.9. Disqualification
Even though the applicants meet the above criteria, th
disqualifiediftheyhave:
Mademisleadingor falserepresentation in theforms,statements submittedyand/ or
Record of poor performancesuchasabandoning thework,rescindi ofcontractfor
whichthereasonsareattributable to thenon—performanceofthecontractor; conyjstenthistory of
litigationawarded againsttheapplicantor financialfailuredue tobankruptcy.{herescinding
ofcontractofajointventureonaccountofreasons otherthannon—performance\suchasMost
Experiencedpartnerof jointventure pulling out,courtdirectionsleading to breaking upofa
jointventurebeforethestart of work,whicharenotattributabletothepoor performgnce of
thecontractor will, however,not affect the qualification oftheindividual partners.

are subject to be

%
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JOINT VENTURE: (Maximum 3Members i.e.1Lead& 2others) (Applicable only for
estimatedprojectcostofS0Croreand above)

Joint ventures must comply with thefollowingrequirement: (a)
ollowingaretheminimum qualification requirements:

eleadpartnershallmeetnotlessthan50percentofallcriteriagiveninpara4.5.3&4.5.6abo
ve.Thepgintventuremustcollectivelysatisfythecriteriaofpara4.5.3&4.5.6above. Theexperie
nceoftheotherjointventurepartnersshallbeconsideredifitisnotlessthan30percentofthequalif

(i1)) Individually eash member must satisfy the requirements of para4.5.7 &4.5.8 above.

(b) Bid shallbesign soas legallybindall partners,jointly and severally,and shall
besubmitted withacqpy of thejointventureagreement providing thejointand several
liabilities with respect

4.6.2.  Qualification of a jot venture does not necessarily qualify any of its
partnersindividually oras a‘partnerinany otherjoint venture. Incase dissolutionofajoint
venture,eachoneoftheconstitue firmsmay  qualifyif  theymeetallthequalification
requirements,subject tothewrittem\approvalof theEmployer.

thecontract.

4.7. BidCapacity.
Applicantswhomeettheminimum  qualificationcriteriawill ~ bequalified  onlyiftheir
available bid capacity at the expected Yime of bidding is more than the total

estimatedcost oftheworks.Theavailable bidcapagity will becalculatedas under:

AssessedAvailable BidCapacity = (A*N*2-B), wher

A = Maximumvalueofworkexecutedinanyoneyearduringthelastfiveyears (updated
tothepriceleveloftheyear indicated inappendix)taking into account
thecompletedas well as works in Progress.

B = Valueatcurrentpriceleveloftheexistingcommitmentsand
ongoingworkstobecompletedduringthenext(periodofcompletionafworkforwhich
bids areinvited);and

N= Numberofyearsprescribed forcompletionof theworksforwhich the bidsarg invited.
Note: - InCaseofjointventure,the availablebidcapacitywillbeappliedfor
eachpartnertothe extentofhisproposedparticipationinthe executionofthe
work.
4.8 Eventhoughthebiddersmeettheabovequalifyingcriteria,theyaresubjectto be

disqualifiedif theyhave:

- Made misleading or false representation in the forms, statements andAttachments
thesubmittedin proofthe qualification requirements;and/ or
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5.1.

6.1.

7.1.

- Record of poor performance such as abandoning the works, not properly
completingthecontract,inor date delay incompletion,litigation history,or financial
failures etc.;and/ or

- Participated in the previous bidding for the same work and had
quotedunreasonablyhighbidpricesandcouldnotfurnishrationaljustificationtothe
employer.

One bid per bidder

Eachbiddershallsubmitonlyonebidforonepackage.Abidderwhosubmitsor  participates in
more than one bid (other than as asubcontractoror in cases of alternativesthathave been
permitted or requested) will causeall theproposalswith the bidder’s participation to
bedisqualified.

CostofBidding

Thebiddershallbearallcostsassociatedwiththepreparationandsubmissionofthis

Bidandthe Employer will in no caseareresponsibleandliableforthosecosts.
Site Visit

TheBidder,attheBidder’sownresponsibility and risk isencouraged tovisitand
examinetheSiteofworkanditssurroundingandobtainallinformationthatmay be necessary for
preparing theBid and enteringintoacontractfor constructionofthe Works.

Thecosts of visitingthesite shall beat theBidder’s own expense.
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B. BIDDINGDOCUMENTS

8. ContentofBidding Documents
8.1  Theset ofbidding documents comprises thedocuments listedbelowandaddenda issuedin
accordancewith Clausel0:

Section Particulars VolumeNo.
- Invitation forBids
1 Instructions to Bidders I
2 Qualification Information,andother forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications II
6 Form ofBid 1
7 Bill of Quantities
8 Securities andother forms
9 Drawings v
10 Documents to befurnishedbybidder A%

8.2.  VolumesLILIII andIVareavailableonlineand documentsto be  furnished bythe
bidderincompliancetosection2willbepreparedbyhimandfurnishedasVolume- Vin two parts

(referclause12).

8.3.  Thebidderisexpected toexaminecarefullyallinstructions,conditionsofcontract,
contractdata,forms,terms,technicalspecifications,billof quantities, forms,Annexes
anddrawingsintheBidDocument.Failureto complywiththerequirementsofBid

Documentsshall beatthe bidder’sownrisk. Pursuanttoclause26 hereof,bids

whicharenotsubstantiallyresponsivetothe ~ requirementsofthe =~ BidDocuments shall
berejected.

9. ClarificationBiddingDocuments

9.1 Aprospectivebidderrequiringanyclarificationofthe biddingdocumentsmay notify
theEmployer inwriting or throughE-mailattheEmployer’saddress
indicatedintheinvitationtobid. TheEmployerwillrespondtoany requestfor
clarificationwhichhereceived earlier thanl5 days prior tothedeadlinefor submissionof
bids.Employer’sresponsewillbepublished onwebsiteincluding a description
oftheenquirybut without identifyingits source.

9.2. Pre-bidmeeting

9.2.1.  The bidderorhis officialrepresentative isinvitedtoattendapre-bidmeeting which will take
place atthe address, venue, time anddateasindicatedinthe appendix.
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9.2.2.

9.2.3.

924

9.2.5.

10.

10.1

10.2.

10.3.

Thepurposeofthemeeting will betoclarifyissuesand toanswer questionsonany matterthat
mayberaisedat that stage.

Thebiddershallberequiredtosubmitany questionsin writingore-mailtoreach the
Employernot laterthan 03 days beforethemeeting.

Minutesofthemeeting,includingthequestionrose(withoutidentifyingthe sourceof enquiry)
andtheresponsesgivenwill be published withoutdelay onthe tender website
i.e.www.nprocure.com.Any modification of the bidding documentslisted insub-
Clause8.1whichmaybecomenecessary asaresultofthe pre-bidmeetingshall bemadebythe
Employerexclusivelythroughtheissueofan Addendum pursuanttoClause10
andnotthroughtheminutesofthepre-bid meeting.

Non-attendanceatthe pre-bidmeetingwillnotbecausefordisqualificationof a bidder.
AmendmentofBidding Documents

Beforethedeadlineforsubmissionof bids,theEmployermaymodifythebidding documents
byissuingaddenda.

Any addendumthusissued shall bepartofthebidding documents.TheEmployer will
assumeno responsibility forthesame.

To giveprospective  biddersreasonabletimeinwhich to take addendum into
accountinpreparingtheir ~ bids,the Employermay,athisdiscretion,extendas necessary
thedeadlineforsubmissionof bids,inaccordancewith Sub-Clause20.2 below.

Sign.of the Contractor Sign. of the Executive Engineer 14



C. PREPARATION OF BIDS

11.  Language ofthe Bid

11.1  All documents relatingto the bidshall bein theEnglish language.

12. Documents Comprising the Bid

12.1. ThebidbesubmittedbythebidderasVolumeVofthebiddocument(referClause8.1)shall bein two
separate parts:

Part - Ishall be named“Technical Bid” andshallcomprise

6] BidSecurityin theformspecifiedin Section 8

(i1) Qualification Information andsupporting documents as specifiedinSection 2
(iii))  Certificates,undertakings,affidavits as specifiedin Section 2

(iv)  Anyotherinformationpursuant to Clause4.5oftheseinstructions

V) Undertakingthat the bidshall remain validforthe periodspecifiedinClause15.1

Part - 11 shall be named“Financial Bid” andshall comprise

(1) Form ofBidas specifiedin Section 6
(i) PricedBill ofQuantitiesforitems specifiedin Section 7

12.2. The Bidder shall submit the details / information pertaining to each part i.e. technical as
well as financial andmust besubmittedonlineonly.

12.3. Following documents will bedeemedto bepart ofthe bid.

Section Particulars VolumeNo.

Invitationfor Bids (IFB)

1 Instruction to Bidders Volume I

3 Conditions of Contract

4 Contract Data

5 Specifications Volume 11
9 Drawings Volume IV

13.  BidPrices
13.1 TheContractshallbeforthewholeworksasdescribedinSub-Clausel.1,basedon the pricedBill
of Quantities submittedbytheBidder.

13.2 The biddershall fill inrates andprices andlineitem total (both in figures and
words)forallitems oftheWorksdescribedintheBillofQuantitiesalongwithtotal
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13.3

13.4

13.5

14.
14.1

15.
15.1

15.2

16.
16.1.

bid price(Bothinfiguresandwords).ltemsforwhichnorateorpriceisentered bythebidder will not
be paid forbytheBill of Quantities.

Allduties,taxes,andother levies except GSTpayablebythecontractorunderthe contract,or for
anyother causeshall beincluded intherates,pricesand total Bid PricesubmittedbytheBidder.
(GST will be paidextra)

Deleted

Theratesandprices quotedbythebidder aresubjecttoadjustmentduringthe performanceof
theContract In accordancewiththeprovisionsof Clause47 of the Condition of Contract
(Irrespective of the time limit andBidAmount)

Currencies ofBid andPayment
TheunitratesandthepricesquotedbythebiddershallbeentirelyinindianRupees.All  payments
shall bemadein Indian Rupees.

BidValidity
Bidsshallremainvalidforaperiodofnotlessthan120daysafterthedeadlinedate forbidsubmission
specifiedin Clause?20.

Inexceptional circumstances,prior to expiry of theoriginal timelimit,the Employer may
requestthatthebiddersmay extend theperiod ofvalidityforaspecified period.
Abiddermayrefusetherequest without forfeitinghis bidsecurity. Abidderagreeing to the
request will not be required or permitted to modify his bid, but will be required toextend
thevalidity of hissecurityfor a period of theextension, and in compliancewith Clause16in all
respects.

BidSecurity

TheBidder  shall  furnish,as  partofhisBid,aBid  securityintheamountasshownin

column4ofthetableofIFBforthisparticularwork. ThisBidsecurityshallbein favorofExecutive

Engineer, (R&B) PanchayatDivision, Bhuj-Kachchandmaybein one ofthefollowing

forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given
inVolumelll.(BankGuaranteeisapplicableonlyforBidEstimated Amountof01Croreanda
bove) andBankGuaranteeofScheduleandPrivate Banksshallbe considered asper GoGFinance
Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O.Date  21/04/2023
orasperthelatest amendment.

b.  FixedDepositReceiptissuedbyanyScheduledIndianBankoraforeignBank

approvedbytheReserveBankof India.
OR

A. ValidBid Security/EMDExemptionCertificateissuedby

(1) Road&Building Department or

(2) Narmada Water Resources, Water Supply and Kalpsar
DepartmentofGovtofGujarat. ExemptionCertificateisapplicableonly when Registration
Certificateof AppropriateClassandCategoryofApproved Contractorsis required as
eligible criteria of bidder.
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16.2.

16.3.

16.4.

16.5

16.6.

17.
17.1.

18.
18.1.

Bank guarantees(and otherinstrumentshavingfixedvalidity)issuedassuretyfor
thebidshallbevalidfor45daysbeyondthevalidityofthebidi.e.totalvalidityof120+45 =165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as indicated
inSub— Clauses16.1and 16.2above shall berejected by the Employeras non-responsive.

TheBidSecurity ofunsuccessful bidderswillbereturnedwithin 28daysoftheend ofthe bid
validityperiodspecifiedin Sub-Clause15.1

TheBid Security of thesuccessful bidder willbedischargedwhenthebidder has
signedtheAgreement and furnishedtherequiredPerformance Security.

The bidSecuritymaybeforfeited

(a) IftheBidderwithdrawsthebidafterBid openingduringtheperiodofBid validity.

(b) IftheBidder does not accept thecorrection oftheBidPrice,ifanyor

(c) InthecaseofasuccessfulBidders,iftheBidderfailsthespecifiedtimelimitto
@) Sign theAgreement;or
(ii) Furnish therequirement Performance Security.

(d) # If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum  three  times  within  the  validity period for  negotiation,
Ifcontractordoesnotrespondintime,hisBidSecurity(EMD)willbeforfeitedandhistenderwillberej

ected.Punitive actionwillbetakenon such contractors.(AsperGoG R&BDept’sGr. No.
S/22/2017/6369/D, Dt.08/06/2018)

Alternative Proposalsby Bidders.

Biddersshall submit offersthatfullycomplywiththerequirementsofthebidding
documents,including theconditionsofcontract(including
mobilizationadvanceortimeforcompletion),basictechnicaldesign as indicated
inthedrawingand specifications.Conditionalof personal

alternativeofferswillnotbeconsideredfurther in the process oftenderevaluation.
Format andSigning ofBid

TheBiddershallpreparedocumentscomprisingthebidasdescribedinClause12oftheselnst
ructionsto bidder asthe “Technical Bid “and “Financial Bid”’inseparate parts to beuploaded.
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19.

20.
20.1.

20.2.

21.
22,

22.1.

222

22.3.

22.4.

D. SUBMISSION OFBIDS

Deleted

Deadline for Submissionof the Bids
Complete Bids must be received online by the Employer at the tender website
specifiedabovenot laterthan thedate indicatedin appendix.

TheEmployermay  extend  thedeadlineforsubmissionof  bids by  issuing an

amendmentinaccordancewithClause10,inwhichcaseallrightandobligationof the Employer and
thebidders previously subjecttotheoriginal deadlinewill thenbe subject to thenew deadline.

Deleted
ModificationandWithdrawal ofBids

BiddersmaymodifyorwithdrawtheirbidsonlinebeforethedeadlineprescribedinClause20orpursu
ant to Clause23.

Deleted

No bidshall be modifiedor withdrawn afterthedeadlineforsubmission ofBid.
Withdrawalormodificationofabidbetweenthedeadlineforsubmissionofbids

andtheexpirationoftheoriginalperiodofbidvalidityspecifiedinClause15.1  aboveorasextended
pursuanttoClause15.2 mayresultintheforfeitureoftheBid securitypursuant to Clausel6.
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23.
23.1

23.2.

23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

E. BID OPENING AND EVALUATION

Bid Opening

TheEmployer willopenalltheBidsreceived including modificationsmadepursuant
toClause22,inthepresence  of the Biddersortheirrepresentativeswhochooseto  attend
attime,dateand theplacespecified inAppendix inthemanner specified in

Clauses20and23.3,IntheeventothespecifieddateofBidopeningbeingdeclared a holiday for the
Employer, the Bids will be opened at the appointed time and location on thenext working
day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security
furnished  witheach  bid  will  beannounced.Ifthe  bidsecurityfurnished  does
notconformtotheamountand validity period asspecifiedintheinvitationfor bid (ref.Column4
and paragraph3),andhasnotbeenfurnished intheformspecified in Clausel6,thetechnical bid
will not beopened.

(1) Subject to confirmation of the bid security by the issuing Bank, the bidsaccompanied
withvalid bid security will betakenupforevaluationwith
respecttotheQualificationinformationand  otherinformationfurnishedin  part-lofthe
bidpursuant to Clause12.1.

(i1) Ifrequired,thebidderwillbeaskedinwritingtoclarifyhisQualificationDocuments ~ with
respect to any requiredclarification.

(iii))  Thebidderswillrespond innotmorethan7daysofissue oftheclarification letter.

(iv)  Immediately (usually within3or4days),onreceipttotheseclarificationthe
EvaluationCommittee ~willfinalizethelistofresponsivebidderswhose financial bids
areeligibleforconsideration.

Deleted

Atthetimeofopeningof*‘FinancialBid”,thenamesofthebidderswerefound
responsiveinaccordancewithClause23.4(iv)will beannounced. Thebidsof only
thesebidderswillbeopened. TheresponsiveBidders’names,theBidprices,the  total amountof
eachbid,any discountand such otherdetailsasthe Employer may considerappropriate,will
beannouncedbythe Employerat theopening.

The time of opening of “Financial Bid”, the names of the bidders were
foundresponsiveinaccordancewithClause23.4(iv)will beannounced. Thebidsof only
thesebidderswillbeopened. TheresponsiveBidders’ names,theBidprices,the totalamountofeach
bid,any  discount,and  suchotherdetailsastheEmployermay  considerappropriate,will
beannouncedbythe Employerat theopening.

Incasebidsareinvitedformorethanonepackage,theorderforopeningofthe“Financial ~ Bid’shall
bein orderofestimatedamount ofBids from highest to lowest.

TheEmployershallprepareminutesoftheBidopening,includingtheinformation disclosedto
those present in accordancewith Sub— Clause23.6.
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24 Process to be Confidential

24.1 Informationrelatingtotheexamination,clarification,evaluation,andcomparisonof
Bidsandrecommendationsfor theawardofacontractshallnotbedisclosed to Bidders
oranyotherpersonsnotofficiallyconcerned withsuchprocessuntilthe award to the successful
Bidder has beenannounced. Any effort by Bidder to influencethe
Employer’sprocessingofBidsorawarddecisionsmayresultinthe rejection othis Bid.

25. ClarificationofFinancial Bids

25.1.
Toassistintheexamination,evaluation,andcomparisonofBids,theEmployermay,athisdiscretion,
ask any Bidderforclarificationof hisBid,includingbreakdownsof
unitrates. Therequestforclarificationand theresponseshall beinwriting or bye-mail,butno
changeinthepriceorsubstancesoftheBidshallbesought,offered,or permitted
exceptasrequiredtoconfirmthecorrectionofarithmeticerrors  discoveredbythe =~ Employerin
theevaluation oftheBids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relatingtohisBidopeningtothe contractis awarded.IftheBidderwishes to bring additional
information to thenoticeofthe Employer,it should do so in writing.

25.3. Any effort by theBidder to influencethe Employer inthe Employer'sbid evaluation,
bidcomparisonorcontractawarddecisionmayresultintherejection oftheBidders’ bid.

26. Examinations ofBidsandDeterminationofResponsiveness

26.1 Duringthedetail evaluation of "TechnicalBid",the Employer
willdeterminewhethereachBid(a)meetsthe eligibilitycriteriadefinedinClause3and4;(b)hasbeen
properly signed, (c) is accompanied by the required securities and;
(d)issubstantiallyresponsivetotherequirements oftheBiddingdocument.Duringthe

detailedevaluationof the“FinancialBid”,the responsivenessofthebidswillbe furtherdetermined
withrespecttotheremaining bid conditions,i.e.,priced billof  quantities,technical
specifications,and drawings.

26.2  Asubstantiallyresponsive“FinancialBid’is onewhichconfirms all the terms, conditionsand
specificationsof biddingdocuments,withoutmaterialdeviationor
reservation. Amaterialdeviationorreservationisone  (a)whichaffectsinany  substantialway
thescope,quality,or performanceoftheWorks;(b)whichlimitsin any
substantialway,inconsistentwiththeBidding documents,theEmployer’srights ortheBidder’s
obligations  undertheContractor(c)whoserectificationwouldaffect — unfairly the
competitiveposition of other Bidders presenting substantiallyresponsiveBids.

26.3 If a “Financial Bid” is not substantiallyresponsive, it will be rejected by the
Employer,andmaynotsubsequentlybe maderesponsivebycorrectionor withdrawalofthenon-

conforming deviation or reservation.

27. Deleted
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28.

29.
29.1.

29.2.

29.3.

29.4.

29.5.

29.6.

30.

Deleted

EvaluationandComparisonofFinancial Bids
The Employer will evaluate and compare only the Bids determined to be substantially
responsivein accordancewith Sub-Clause26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or
deviation. Variationanddeviationsandotherfactors,whichareinexcessoftherequirements  ofthe
Bidding documents or otherwise result in unsolicited benefits for the Employer,shall not
betaken in to account in Bidevaluation.

Theestimated effectofthepriceadjustmentconditionsunder Clause47 ofthe
ConditionsoContact,duringtheperiodofimplementationoftheContract,willnot betaken in to
account in Bidevaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate ofthe costofworktobe performedunderthe contractthe
EmployermayrequiretheBiddertoproducedetailedconsistencyofthoseprices
withtheconstruction methodsandscheduleproposed. A fterevaluationofthe price
analyses,theEmployermay requirethattheamountoftheperformancesecurity set
forthinClause34 beincreased attheexpenseofthesuccessful/biddertoalevel
sufficienttoprotectthe ~ Employeragainstfinanciallossintheeventofdefaulttothe  successful
Bidder undertheContract.

Abidwhich contains several items in thebillofQuantitieswhichareunrealistically priced low
andwhichcannot besubstantiated satisfactorilybythebidder maybe rejected non-responsive.

Deleted

Sign.of the Contractor Sign. of the Executive Engineer 21



F. AWARDOF CONTRACT

31. AwardCriteria

31.1. Subjectto Clause32,the Employer will awardthecontractto theBidder whoseBid has
beendetermined.
(i) To besubstantiallyresponsivetotheBiddingdocumentsandwhohasofferedthelowest
evaluatedBidPrice;and
(i1)) To bewithinthe availablebid capacity adjusted toaccountforhisbid price which
isthelowestevaluationinany ofthe packagesopened earlierthanthe one consideration.

In
nocase,thecontractshallbeawardedtoanybidderwhoseavailablebidcapacityislessthantheevaluat
edbidprice,evenifthesaidbid isthelowest
evaluatedbid. Thecontractwillinsuchcasesbeawardedtothenextlowestbidder at his evaluation
bidprice.

32.  Employer’s Right to accept any Bid and to reject any or all Bids

32.1. NotwithstandingClause31,theEmployerreservestherighttoacceptorrejectany Bid,and
tocancelthe Bidding processand rejectallBids,atany timepriortothe
awardofcontract,withouttherebyincurringanyliabilitytothe — affected bidderor  biddersor
anyobligationtoinformtheaffectedBidderorBiddersof thegroundsfor the Employer’s action.

33.  NotificationofAwardandSigning ofAgreement

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior
toexpirationof theBid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the condition of contractcalled the“Letter
ofAcceptance”’)willstatethesumthattheEmployerwill ~ paytheContractorin ~ consideration
oftheexecution,completion,andmaintenanceof theWorks by theContractor as prescribed by
theContract(hereinafter and inthe Contract calledthe “Contract Price”).

33.2 Thenotification ofaward will constitute theformation ofthecontract,subject onlyto
thefurnishingofa performancesecurityin accordancewith the provisions of Clause.

33.3. TheAgreementwillincorporateallagreements betweentheEmployerand the
successfulBidder.Itwill besigned bytheEmployer and tothesuccessfulBidder,
within28daysfollowing thenotificationofaward alongwiththeLetter of Acceptance.Within21
daysof receipt,thesuccessful Bidderwill signtheAgreement and deliverit to the Employer.

33.4. Uponthefurnishing by thesuccessfulBidder ofthePerformanceSecurity,the Employer
willpromptly notifytheotherBiddersthattheir Bidshavebeen unsuccessful.

34. Performance Security

34.1. (A
Within10(Ten)daysofreceiptofLetterofAcceptance,thesuccessfulBiddershallfu
rnishtotheEmployeranirrevocableand unconditionalguarantee from a Bank in the
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34.2.

34.3.

35

35.1

36.

37.

37.1

form setforth in Section8 (the “Performance Security”’) for an amount equal to 5%
(five  percent) of its Contract Price. In case of bids
mentionedbelow,thesuccessfulBidder,alongwiththePerformanceSecurity,
shallalsofurnishtothe Authority anirrevocableand unconditionalguarantee
fromaBankinthesameformgivenatSection8towardsan Additional
PerformanceSecurity (The*“AdditionalPerformanceSecurity”)for anamount
calculatedas under:

(a) IftheContractPrice offered by theSelected Bidderis lowerthanl0%but
upto20%oftheEstimated ProjectCost,thentheAdditionalPerformance Security shall
becalculated @20%of thedifferenceinthe(i) Estimated
ProjectCost(asmentionedinBidDocument)-Minus ~ 10%ofthe  EstimatedProject
Costand(ii)ContractPrice offeredbythe selected Bidder.

(b) IftheContractPriceoffered by theSelected Bidderislowerthan 20%of the Estimated
Project Cost, then the Additional Performance Security shall becalculated
@30%ofthedifferenceinthe(i) Estimated Project Cost(asmentioned inBid
Document) —Minusl0%of the Estimated Project Cost and(ii) Contract
PriceofferedbytheselectedBidder.

(c) This Additional Performance Security shall be treated as part of thePerformance
Security.
(B) ThePerformanceSecurityshallbevalidbeyond60(sixty)daysoftheDefectsLiability Period
and the Additional Performance Security shall be valid beyond 28(twenty-eight) days
ofProject Completion Date.

If theperformancesecurity is provided by thesuccessfulBidder intheformof a Bank
Guarantee,itshall beissued either(a) attheBidder’soption,by a Nationalized/Scheduled
Indianbank or (b)by aforeignbank located inIndiaand acceptabletothe
Employer.AsperGoGFinanceDepartment’sCircularNo.FD/MSM/e-
file/4/2023/0057/D.M.0O.Date 21/04/2023oraspertheirlatest amendment.

Failureof  thesuccessful Bidder tocomply  withtherequirementof  Sub-Clause34.1
shallconstitutesufficientgroundsforcancellationoftheawardandforfeitureof theBidSecurity.

Advance Payment andSecurity

The EmployerwillsprovideanAdvance paymentontheContractPriceas stipulated in the
Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Deleted

Corrupt or Fraudulent Practices

TheEmployerwillrejectaproposal if it determinesthattheBidderrecommended forawardhas
engagedincorruptorfraudulent practicescompletingforthe
contractinquestionandwilldeclarethefirm eligible,either indefinitely or fora stated period
oftime,to beawardedacontractwithNational HighwaysAuthorityof India/ StatePWDandany
otheragencies,ifitatany timedeterminesthatthefirm hasengagedin corruptto fraudulent
practices in completingforthecontractor,or in execution.
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37.2  Furthermore; BiddersshallbeawareoftheprovisionstatedinSub-Clause59.2of theConditions of
Contract.
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Sign.of the Contractor

APPENDIXTO ITB
Clause Reference
With respect to

Section - 1

TheName ofthe Employeris R&B PanchayatDepartment, Gujarat.

Thelast fiveyears.N.A.

2022 —2023

2021 —2022

2020 — 2021

2019 - 2020

2018 -2019

This Annual Financial TurnoverAmount is Rs.NA
ValueofWorkis Rs.996595.49

Deleted

Thecost ofelectric workis Rs.NIL

Thecost of watersupply/ sanitary works is Rs.NIL
Liquidassets and/ oravailabilityofcreditFacilities is Rs.NA
Pricelevel ofthefinancial year2023-24 .

The pre-bidmeeting will take placeat --- Not applicable
Thetechnical Bid will beopenedat theofficeoftheNot applicable

Address oftheEmployer:Secretary, (R&B) Deptt, Block No.14, New

Sachivalaya, Gandhinagar.
Deleted
The bidshouldbesubmittedlatest byAs statedon onlineNIT

The bid will beopened at ExecutiveEngineer,R& B PanchayatDivision

,BhujAs stated onlineNIT
TheBankDraft in favorof*Executive Engineer, Panchayat (R&B)

Division, Bhuj
Deleted

Escalation factors (forthecost of works executedand financial figureto a

common base value) forworks completed N.A.

[ CLI.1]

[CL4.5.3(2)]

[C1.4.5.6]
[Cl.4.5.2]
[C1.9.2.1]

[C1.20.1&20.2]
[C1.23.1]

[Cl4.5.2]

Year inancial Year cement factor
f inviting tender) 23-24 1.00

-1 022-23 1.10

-2 21-22 1.21

-3 20-21 1.33

-4 19-20 1.46

-5 18-19 1.61
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# LISTOF KEY PLANT &EQUIPMENT TOBEDEPLOYED ONCONTRACT

WORK [ReferenceCL. 4.5.5]

The contractors shallalso give alistofmachineriesinhis possessionandwhich they propose to
use on thework.

Sr. [PlantorMach| Location Age Make | Capacity |[ApproximateVa| Remark
No. inery ofMachinery( lue
maximum
15years)
1 2(a) 2(b) 3 4 5 6 7
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Listof Key Personneltobedeployedon ContractWork
(ReferenceCl. 4.5.4)

# Employmentofaqualifiedsite Engineer by the Contractor.
TheContractorshallemployfull-timetechnicallyqualifiedstaffduringtheexecutionofthis workas under:-

1. TwograduateCivilEngineersandthreediplomaCivilEngineerswhencostoftheworkto
beexecutedis morethan Rs.50lakhs.

2. Onegraduate&twoDiploma,CivilEngineerswhenthecostoftheworktobeexecuted is morethan
Rs.15lakhs but less than Rs.50lakhs.

3. MinimumoneDiplomaCivilEngineerwhenthecostofworkislessthanRs.15lakhs but morethan
Rs.5lakhs.

4. Minimum two Diploma CivilEngineersforthe workwhenthe costofworktobe executed
islessthanRs.5 lakhs. TheEngineer soemployed for theGovernmentwork
musthavesufficientexperienceto handletheworkindependently.Such an Engineer
shallhavetostayatthesiteofworkandheshallnotbeentrustedwithotherdutyexcept this work.

Incasethecontractoror partner ofthecontractorfirmisaCivilGraduateEngineer,
EmploymentofaseparateEngineer willnotbenecessary provided thattheEngineer
partnerhimselfattends theexecution oftheworkon thesite.

Within 15 daysof issueof work-order theContractor will have to furnish to the Deputy
Executive Engineer— in — chargeof thework theName,Qualifications, copy of marksheet,Colour
Photograph and theappointmentorder issued such engineers
engagedforthiscontractwork.If15daysafterissueofworkordersuchdesignated ~ Site  Engineers do
notresume or not remain presentonsiteofwork,therecoveryat therateof Rs.15,000-00per month
perEngineer will bemadefromthe bills/deposit/dues ofthecontractor. Suchrecoveryshall benon-
refundable.
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SECTION -2
QUALIFICATION INFORMATION
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OUALIFICATION INFORMATION
TheinformationtobefilledinbytheBidderinthefollowingpageswillbeusedfor thepurposeof
postqualificationas providedforinClause4ofthelnstructiontoBidders. This information will not
beincorporate in theContract.
1. For Individual Bidders
1.1 Constitution orlegal status ofBidder(Attach Copy)

Placeof registration

Principal placeofbusiness

PowerofattorneyofsignatoryofBid(Attach)

1.2 Total valueof Civil engineeringconstructions  2022-2023

Workperformedin thelast fiveyears 2021-2022

(in Rs. Lakhs) 2020-2021
2019-2020___
2018-2019__

1.3.1 Workperformedasprimecontractor,workperformedinthepastas a nominated sub-
contractorwillalsobeconsideredthesub-contractinvolvedexecutionofall mainitemsof
workdescribed inthebiddocuments,provided further thatallother qualification criteria are
satisfied (inthesamename)onworks of a similar nature overthelast fiveyears**andin current
yearbeforethesubmission ofthe bid.

ProjectNa|NameoftheE |Descriptionofw|ContractNo.|Valueofcon| Date of |  Stipulated |Actualdateofco Remark

me mployer ork tract(Rs.Cr [issueofw|  periodof mpletion™® explaining
ore) ork completion reasonsforDelay
order &workComplete
d

* Attach certificate(s) from the Engineer(s)in-charge
**Immediatelyproceedingthefinancial yearin which bids arereceived.
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# 1.3.2 Quantitiesofworkexecutedasprimecontractor,workperformed,inthepastasa nominated sub-
contractor, will also be considered provided the sub-contract involved execution of all
main items of work described in the bid document,provided,furtherthat all
otherqualification criteria arecalled(in thesamenameand style) in thelast fiveyears**andin
current yearbeforethesubmission ofthe bid.

Year Name | Name of Quantityof workperformed(Cum/MT) Remarks*
of the |theEmploy Cement Masonry |EarthWor |BituminousWor| (indicate
work er Concrete ks k contractRef)

(Including
RCC&PCC)
2023-24
2022-23
2021-22
2020-21
2019-20
2018-19
1.4 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhich areyet
to becompleted) as on thedate ofthis bid.
(A) Existingcommitmentsandon-going works:
Description of | Place& [ContractNo|  Name |ValueContr|StipulatedPerio Value Anticipated
works State . & AddressofE| act(Rs. Cr) |dofCompletion|ofWorks*rema| ofcompletion
mployer ining to be
completed (Rs.
Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
**Immediatelyproceedingthefinancial yearin which bids arereceived.

1.5
AvailabilityofkeyitemsofContractorsEquipmentforcarryingouttheworks(Ref.Clause4.5.5). TheB
iddershouldlist all theinformation requestedbelow.

ItemofEquipm| Requirement AvailabilityProposals Remarks (from
ent NO | Capacity |Owned/Leasedt/Nos/Capaci| Age/Conditio|  whom tobe
o beprocured ty ns purchased
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1.6 Qualificationsand experienceofkey personnelrequired foradministrationand
executionofthecontract. Attachbiographicaldata.ReferalsotoSubClause9.1of theConditions

of Contract.
Position Name Qualification |YearofExperience(| Yearofexperience
General) in the proposed
position
Project Manager
Etc.
1.7 Proposedsub-contract and firms involved
Sections ValueofSub- Sub- Experienceinsimilar
oftheworks Contractor Contractor(Name work
&Address)

Attach copies of certificates on possession of valid license for executing water supply/
sanitary work/buildingelectrification works.
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1.8 Financialreportsforthelastfiveyears: balancesheets,profitand lossstatements, auditors’ reports
(in case of companies/corporations), etc. List them below and attach copies.

1.9 Evidenceofaccesstofinancialresourcestomeetthequalificationrequirements:cash in hand,lines
ofcredit,etc.List them belowandattach copied documents.

1.10 Name, address, and telephone, telex, and fax numbers of the Bidder's bankers who may
provide references if contacted by the Employer.

1.11 Information on Litigation historyin which theBidderis involved.

Other Party(ies) Employer Cause ofDispute | AmountInvolved Remarks showing
PresentStatus

1.12.  StatementofcomplianceundertherequirementsofSubClause3.2oftheinstruction to
Bidders.(Nameof Consultant engaged forproject preparations is *.................coeevene..
................................................................................... )

1.13 Proposed work method and schedule. The Bidder should attach descriptions,
drawingsandchartsasnecessarytocomplywiththerequirements oftheBidding
documents.(Refer ITBClause4.1)

1.14 Programme

2. Deleted

3. Additional Requirements

3.1 Bidders should provide any additional information required to fulfill the requirements of

Clause4ofthelnstructions totheBidders,ifapplicable.
(1)  Affidavit

(i)  Undertaking

. Fill thenameof Consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES
(CLAUSEA4.5.6 OFITB) BANK CERTIFICATE

ThisistocertifythatM/s. isa reputed Companywith a good

financial standing.

If the contract for the work namely is awarded to the

above firm, we shall be able to provide overdraft / credit facilities to the extent of Rs.--------------

to meet their working capital requirements for executing the above during the contract period.

(Signature)
NameofBank

SeniorBankManager
Address oftheBank
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AFFIDAVIT

1. Ltheundersigned,dohereby certify thatallthestatementsmadeintherequired attachments
aretrueandcorrect.

2. The under signed also here by certifies that neitherour firm M/s.___ Havenotabandoned
anyworkof Governmentof Gujarat/Governmentof India/any Board or Corporationunder
Governmentof Gujarat/Governmentof Indianor any contractawarded
tousforsuchworkshavebeenrescinded,duringlastfiveyearspriortothedateofthis bid.

3. Theundersignedherebyauthorize(s)andrequest(s)anybank,person,firmor

corporationtofurnish pertinent informationdeemednecessaryandrequested by
theDepartmenttoverifythisstatementorregardingany(our)competence and general
reputation.

4. The undersigned understands and agrees that further qualifying information
mayberequested,andagreestofurnishanysuchinformationattherequestof ~ theDepartment/
Project implementingagency.

(Signedbyan Authorized Officerofthe Firm)

Titleof Officer

NameofFirm

Date :-
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UNDERTAKING

I,theundersigned dohereby
undertakethatourfirmIM/S. ..o
........ would invest a minimum cash up to 25% of the value of the work during implementation of

the contract.

(Signedbyan Authorizedofficerofthefirm)

Titleofofficer

Nameof firm

DATE :-
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SECTION -3
CONDITIONSOFCONTRACT
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Conditionsof Contract
Table ofCont nts

A General Page D. CostControl
No.
1 Definitions 37 37 Bill of Quantities 49
2 Interpretation 38 38 Changes in the Quantities 49
3 Language and Law 39 39 Variations 49
4 Engineer’s Decisions 39 40 Payments for Variations 49
5 Delegations 39 41 Cash Flow Forecasts 50
6 Communications 39 42 Payment Certificates 51
7 Sub-Contractors 39 43 Payments 51
8 Other Contractors 39 44 Compensations Events 51
9 Personnel 40 45 Tax 52
10 Employer’s &Contractor Risk 40 46 Currencies 52
11 Employers Risks 40 47 Price Adjustment 52
12 Contractor’s Risk 40 48 Retention 52
13 Insurance 40 49 Liquidated damages 53
14 Site Investigations Reports 41 50 Bonus 54
15 Queries about the Contract 41 51 Advance Payment 54
16 Contractors to Construct the 41 52 Securities 55
Works
17 The Works to be Completed By 41 53 Deleted 55
The In tended Completion Date
18 Approval by the Engineer 41 54 Cost of Repair 55
19 Safety 41
20 Discoveries 42 E. Finishing the Contract
21 Possession of the Site 42 55 Completion 56
22 Access to the Site 42 56 Taking Over 56
23 Instructions 42 57 Final Account 56
24 Disputes 42 58 Operating and Maintenance 56
Manuals
25 Procedure for Disputes 43
26 Deleted 43 59 Terminations 56
60 Payment upon Terminations 57
B. Time Control 61 Property 58
27 Programme 44 62 Release from Performance 58
28 Extensions of the Intended 44
completion date
29 Deleted 44 F. Special Conditions of
Contract
30 Delays Ordered by The 44 63 Labour 59
Engineer 64 Compliance with labour 59
Regulations
31 Management Meetings 45 65 Arbitration 62
32 Early Warning 45
C. Quality Control
33 Identifying Defects 46
34 Tests 48
35 Correction of Defects 48
36 Uncorrected Defects 48
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CONDITIONSOFCONTRACT
A. GENERAL.

1. Definitions

1.1 TermswhicharedefinedintheContractDataare not also defined in theConditions of Contract
but keeptheir definedmeaning.

Bill of Quantities means the priced and completed Bill of Quantities formingpart oftheBid.

CompensationEvents arethosedefinedin Clause44hereunder

TheCompletion DateisthedateofcompletionoftheWorksascertified by the
Engineerinaccordancewith SubClause55.1

TheContractisthecontractbetweenthe EmployerandContractorto execute, complete and
maintain the Works till the completion of Defects Liability Period. It consists ofthedocuments
listedin Clause2.3below.

TheContractdatadefinesthedocuments andotherinformationwhich comprisetheContract.

TheContractorisapersonorcorporatebodywho’sBidtocarryoutthe Workhas
beenacceptedbythe Employer.

TheContractor’sBidisthecompletedBiddingdocumentsubmittedbytheContractorto ~  the
Employerandincludes Technical andFinancial Bids.

TheContractPriceisthepricestated intheLetterofAcceptanceand thereafteras adjustedin
accordancewith the provisions oftheContract.

Daysarecalendardays:months arecalendarmonths.

TheDefectsLiability PeriodistheperiodnamedintheContractDataand calculated from
theCompletion Date.

TheEmployeristhepartywhowillemploytheContractortocarryouttheWorks.

TheEngineeristhepersonnamedinthe ContractData(oranyother
competentpersonappointed and notified tothecontractorto actin replacement of the Engineer) who
isresponsiblefor supervising theContractor,administering the Contract,certifying

paymentsduetotheContractor,issuing and valuing Variations to the Contract, awarding
extensions of time, and valuing the Compensations Events.

EquipmentisContractor’smachineryand vehiclesbrought temporarilyto thesite to
construct theWorks.

The Initial Contract Price is the Contract Price listed in the Employer’sLetterof
Acceptance.

ThelntendedCompletion Dateisthedateonwhich it is intended thatthe Contractor
shallcompletetheWorks.Thelntended CompletionDateisspecified in the Contract Data. The
Intended Completion Date may be revised only by the Engineerbyissuing extension oftime.
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Materials areallsupplies,includingconsumables,used bythecontractorfor incorporation in
theworks.

Plantisany  integral  partoftheworkwhichistohavemechanical,electrical,  electronic
orchemical orbiological functions.

TheSite is thearea definedas such in theContract Data.

SiteInvestigation Reportsarethosewhichwereincluded intheBidding documentsand
arefactual interpretive reports aboutthesurfaceand subsurface conditions at thesite.

Specifications mean theSpecificationsof theworksincludedintheContract
andanymodification oraddition madeorapprovedbythe Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor
shallcommenceexecutionoftheworks.Itdoesnotnecessarily coincide with anyofthe Site Possession
Dates.

A Subcontractor is a person or corporate body whohasaContractwith the
Contractortocarry outapartofthework intheContractwhichincludeswork onthe Site.

TemporaryWorksareworksdesigned,constructed,installed,and removed bytheContractor
which areneeded forconstruction orinstallation oftheWorks.

AVariationis an instruction given bythe Engineer,which varies theWorks.

TheWorks arewhat theContract requires theContractorto construct,install,andturn
overtothe Employer,as definedin theContract Data.

2. Interpretation

2.1 Interpreting theseConditionsof Contract, singular alsomeans plural,male also means
female or neuter and theotherway around.Headinghaveno significance.Wordshave the
normal meaning under the language ofthe Contractunlessspecificallydefined. TheEngineer
will provideinstructions clarifyingqueries about Conditions of Contract.

2.2 IfsectionalcompletionisspecifiedintheContractData,referencesinthe
ConditionsofContracttotheWorks,the Completiondate,and Intended CompletionDateapply
toany Sectionofthe Works(otherthanreferencesto theCompletion Date and Intended
Completiondate forthewholeworks)

2.3 ThedocumentsformingtheContractshallbeinterpretedinthefollowing orderofpriority

Q) Agreement
2) Letterof Acceptance,noticeto proceed with works
3) Contractor’s Bid

4 Contract Data
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(6)
(7
(®)
)

7.2

Conditions of Contract including Conditions ofContract
Specifications

Drawings

Bills ofquantities and

AnyotherdocumentlistedintheContractDataasformingpartoftheContract.

Language andLaw
ThelanguageoftheContractandthe law governing theContractare statedin theContract
Data.

EngineersDecisions
Except where otherwise specifically stated, the Engineer will decide contractual matters
between theEmployerandthe Contractorinthe role representingthe Employer.

Delegation
TheEngineermaydelegateanyothisdutiesandresponsibilitiestoother peopleafter
notifyingtheContractor andmay cancel anydelegationafter notifyingtheContractor.

Communications

Communications between partieswhich arereferred tointheconditionsare effective
onlywhen in writing. Anotice shallbe effective only whenitis delivered (in terms oflndian
Contract Act).

Sub-Contracting

TheContractormay subcontractany portionofwork,uptoalimitspecified in
contractdata,with theapproval of theengineer butmay notassignthe Contract without the
approval of the Employer in writing. Subcontracting shall not alternative
theContractor’sobligations. Sub-contractingof supplyor specific items ofwork is not
allowed.

Thesub-contractormustberegisteredin appropriateclassandcategoryfor the part of workto
besubcontracted.

Other Contractors

The Contractorshall cooperateandshare the Sitewithothercontractors,
publicauthorities,utilitiesand theEmployerbetweenthedatesgiveninthe Scheduleofother
Contractor. TheContractors shall refer tointheContract Data, also provide facilities and
services for them as described in the Schedule.Theemployer may modify thescheduleof
other contractorsand shall notifythecontractorofanysuchmodifications.

Personnel
TheContractor shallemploy thekey personnelnamed intheScheduleof Key Personnel
Referred  tointheContractDatatocarry  outthefunctionsstated  intheScheduleorother
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9.2

10.
10.1

11.
11.1

12.
12.1

13.
13.1

(a)
(b)
(©)

(d)
13.2

13.3

personnelapproved by theEngineer. TheEngineer will approveany proposed replacementof
key personnel onlyif their qualifications,abilities,and
relevantexperiencearesubstantiallyequaltoor  betterthan thoseofthepersonnel listedin
theSchedule.

IftheengineeraskstheContractortoremoveapersonwhoisamemberof theContractor
Stafforhisworkforcestating thereasons theContractorshall ensurethat the person leaves the
Site within sevendays andhas nofurther connection with theworkin theContract.

Employer’s andContractors Risks
TheEmployercarriestheriskwhichtheseContractstatesareEmployer’s risks,and the
Contractor carriestheriskswhichtheseContractsstatesare Contractors risk.

Employer’s Risks

Theemployerisresponsiblefortheexceptedriskswhichare(a) insofar as they directly affect
the execution of the Work,the risks of war,hostilities, invasion,actof foreign enemies,
rebellion, revolution, insurrection or military or usurped power,civilwar,riot commotion
ordisorder (unless restricted to theContractor’semployees),and contamination
fromanynuclear fuel or nuclear waste orradioactive toxic explosive.

Contractor’s Risks

Allrisksoflossofor damagesto physical property and of personalinjury and death which
arise during and inconsequenceof theperformanceof the Contract other than the
excepted risks are the responsibility of the Contractor.

Insurance

TheContractorshallprovide,inthejointnamesoftheEmployerandthe Contractor, insurance
coverfromthe Startdatetothe endoftheDefects LiabilityPeriod,intheamountsanddeductible
stated intheContractdata forthefollowingevents which aredueto theContractor’s risks:

Loss ofor damageto theworks,Plant andmaterials,

Loss ofor damageto Equipment

Loss ofor damages ofproperty(expect theWorks,Plant,Materials andEquipment)in
connection with theContract;and

Personal injuryor death.

PoliciesandcertificatesforinsuranceshallbedeliveredbytheContractorto
theEngineerfortheEngineer’sapprovalbeforetheStartDate. Allsuch insuranceshall
providefor compensationto be payableinthetypesand proportions ofcurrencies requiredto
rectifytheloss or damageincurred.

If the Contractor does not provide any of the policies and certificates
required,theEmployermay affecttheinsurancewhichtheContractor should have provided
and recover the premiumsthe Employer haspaid from paymentso otherwise
duetotheContractoror,ifnopaymentis due,the payment ofthe premiums shall bea debtdue.
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13.4

13.5

14.
14.1

15.
15.1

16.

16.1

17.
17.1

18.
18.1

18.2

18.3

18.4

18.5

19.
19.1

20.

Alterations to the terms of aninsurance shall not be made without the approval ofthe
Engineer.

Both parties shall comply with anyconditions oftheinsurance policies.

Site InvestigationReport

The Contractor in preparing the Bid shall rely on any site Investigation
reportsreferredtointheContractData,supplemented byanyinformation availableto
theBidder.

Queries aboutthe Contractdata
Theengineer will clarifyqueries on theContract Data

Contractor to Construct the Works
TheContractorshallconstructandinstalltheworksinaccordancewiththe specification
andDrawings.

The Works to be completedby the IntendedCompletion Date
TheContractormaycommenceexecutionoftheWorksontheStartDateand
shallcarryouttheWorksinaccordancewiththeprogrammesubmittedby theContractor,as
updatedwiththeapprovalofthe Engineer,andcomplete them bythelntendedCompletion date

Approval by theEngineer

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary workstotheEngineer, whoistoapprovethemif they comply with the
Specifications and drawings.

TheContractorshall beresponsiblefor design oftemporary works.

The Engineer’s approval shall not alter the contractor responsibility for design
oftheTemporary works.

The Contractorshallobtainapprovalofthirdpartiestothe designoftheTemporary
workswhererequired.

AllDrawingspreparedbytheContractorsfortheexecutionofthetemporary or permanentwork
aresubjectto prior approval by the Engineer beforetheir use.

Safety
TheContractorshall beresponsibleforthesafetyofall activities on the Site.

Discoveries
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20.1

21.
21.1

21.2

22,
22.1

23.
23.1

23.2

24.
24.1

24.2

Anythingofthistoricalorother interest or of significant value unexpectedlydiscovered
onthesiteistheproperty of theEmployer.Thecontractor isto notify theengineer of
suchdiscoveriesand carry outtheEngineer’s instructions for dealingwith them.

Possessionof the Site
TheEmployer shallgivepossessionofall partsofthesitetotheContractor.If possessionof a
partisnotgivenbythedatestated intheContractDatathe
Employerisdeemedtohavedelayedthestartoftherelevant  activitiesand this will bea
Compensation Event.

Ifwithin25%ofthetimelimitoftheproject,80%ofpossessionofthesiteis  nothanded  over
totheContractor,thencontractor/ Employer mayfore-close thecontract.
Contractor/Employer havetoforeclosethework within30 days after lapseof 25%-
timelimitand after 30 daysforeclosure optionwill be closed.

Access to the Site

TheContractorshallallowtheEngineerandanypersonauthorizedbythe  Engineeraccesstothe
Site,toany placewhereworkinconnectionwiththe Contractisbeingcarriedout oris intended
to be carried out and toany place wherematerialsorplants are being
manufactured/fabricated/assembled for theworks.

Instructions
TheContractorshallcarryoutallinstructionsoftheEngineerpertaining toworkswhich comply
with theapplicablelaws wherethesite is located.

The Contractor shall permit the Employer to inspect the Contractor’s accountsandrecords
relatingtotheperformanceoftheContractorandto have them audited byauditors appointedby
theEmployer,ifsorequiredby the Employer.

Disputes

IftheContractorisoftheviewthatadecisiontakenbytheEngineerwas  either outside the
authoritygiventotheEngineer by theContractorthatthe decision was wrongly taken,
the decision shall be referred to#Superintending Engineer(Higher
Authority)within14 daysof the notificationofthe
Engineer'sdecision.Iftheissueisnotresolved,any ~ party = canrefer the matter for
conciliationwithin15 daysfromthedecision givenbythe#SuperintendingEngineer.

(a) For the work upto Rs.100 Cr., if any of the parties not satisfied with the decision
of the # Superintending Engineer, both the parties have to refer to the Chief
Engineer concern for the conciliation process.

(b) For the work morethan Rs.100 Cr., if any of the parties not satisfied with the
decision of the # Superintending Engineer, both the parties have to refer to the #
Secretary, Roads & Building Department, Government of Gujarat for the
conciliation process.
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If the dispute is not resolved through the conciliation process, he may refer the
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor
failed to refer claim /disputetotheHigherAuthoritywithin14 daysof thenotificationof the
Engineer'sdecision,theContractor shall not beentitledtoanyadditionalpayment/claim if he
doesn't follow the abovesequence in stipulated time andheshouldnot stop the work.

25. Procedure for Disputers
25.1 The arbitration shall be conducted in accordance with the arbitration procedure stated in
the Special Conditions of Contract.

26. Deleted
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27.
27.1

27.2

273

27.4

28.
28.1

28.2

28.3

29.

30.
30.1

B. TIME CONTROL
Programme
WithinthetimestatedintheContractData theContractorshallsubmittothe
EngineerforapprovalaProgrammeshowing
thegeneralmethods,arrangementsorders,andtimingforalltheactivitiesin
theworksalongwith monthlycash flow forecast.

An update of the Programme shall be a programme showing the actual progressachieved
oneachactivity and theeffectoftheprogressachieved on
thetimingoftheremainingworkincludinganychangestothesequenceof theactivities.

TheContractor shallsubmittotheEngineer,for approval updatedprogramme at intervals no
longer thantheperiodstatedintheContractdata. If theContractordoesnot submit an updated
programme with this period, theEngineer may withhold
theamountstatedintheContractdatafromthe nextpaymentafter
thedateonwhichtheoverdueprogramme has been submitted.

TheEngineer’sapprovaloftheprogrammeshallnotaltertheContractor’sobligations. T
heContractormayrevisetheprogrammeand submitittothe Engineeragainatany
time. Arevisedprogrammeistoshowtheeffectof Variations and Compensations events.

Extensionof the IntendedCompletion Date
TheEngineershallextendthelntendedCompletionDateifacompensation Event occurs or
a Variation is issued which makes it impossible for completionto beachieved by
thelntendedCompletionDatewithoutthe  Contractor takingstepsto accelerate  the
remainingworkandwhichwould causetheContractorto incur additional cost.

TheEngineershalldecidewhetherandbyhowmuchtoextendtheIntended
CompletionDatewithin35daysofthe Contractorasking theEngineerfora decision upon the
effect of compensation eventor Variationand submitting
fullsupportinginformation.IftheContractorhasfailedtogiveearly warningof delay or has
failed to cooperate in dealingwith delay, the delay by thisfailure shall not be
consideredinassessingthe newIntendedCompletion Date.

TheEngineer shallwithinl4daysofreceiving fulljustificationfromthe
contractorforextensionofIntendedCompletionDaterefertotheEmployer
hisdecision.Theemployer  shall  innotmorethan21  days communicateto  the
engineertheacceptanceorotherwiseoftheEngineer’sdecision. Ifthe
employerfailstogivehisacceptance,the Engineershallnotgrantthe extension
andthecontractormay referthematter under Clause24.1

Deleted

Delays Orderedby theEngineer
TheEngineermay instructtheContractortodelay thestartor progressofany activity within
theworks.
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31. Management Meetings

31.1 Either theEngineer or theContractor may requiretheother toattend a management
meeting.The businessofmanagement meetingshallbe to
reviewtheplansforremainingworkand todeal with matters raised in accordancewith
theearly warningprocedure.

31.2 TheEngineershallrecordthebusinessofmanagementmeetingsandisto provide copies of his
record tothoseattending themeeting and tothe Employer.Theresponsibility of the
partiesfor actionsto betakenisto be decided by theEngineer Either at the Management
Meeting  orafterthe = management meetingandstatedin =~ writingto  all  who
attendedthemeeting.

32. Early Warning

32.1 TheContractoristowarntheEngineerattheearlies opportunity specific likely future events
orcircumstances that may adversely affectthe quality of thework,increasethe
Contractprice or delay the execution of works. The
Engineermayrequirethecontractortoprovide an estimate oftheexpected effect of the
future event or circumstance on the contractprice and completiondate. Theestimate isto
beprovided by theContractorassoonas reasonably possible.

32.2 TheContractorshallcooperatewiththeEngineerinmakingandconsidering
proposalsforhowtheeffectof such aneventor circumstances canbe avoided orreducedby
anyone involved in the work andin carrying out any resulting instruction ofthe Engineer.
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C. QUALITY CONTROL

433, IdentifvinoDefeets/Defectliabili iod

33.1:  Defectliabilityperiod:Thecontractorshallberesponsibletomakegoodand remedy at his
ownexpenseanydefectwhich maydevelop ormay benoticed beforethe period mentioned
hereunderfrom thecertified dateof completion. TheEngineer
inchargeshallgivethecontractor anoticeinwriting aboutthe defectsand
thecontractorshallmakegood thesamewithinlSdaysofreceipt of thenotice.Inthecaseof
failureonthe partof thecontractor,the Engineer- in-chargemayrectifyorremoveorre-
executetheworkattherisk&costof ~ thecontractor. TheEngineer-in-chargeshallbeentitled
toappropriatethe wholeorany partof theamountof securitydeposittowardstheexpenses,if
any,incurred by himin rectification,removalorre-execution. TheDefects Liability
periodshall beas under....

(a) Forallworkscosting uptoRs.50, 000(amountputtotender),the  period  shall
be3Monthsfrom thecertified date ofcompletion.

(b) For allworkscosting morethanRs.50, 000and uptoRs.1 crore(amountput
tender),theperiod shall bel2 (Twelve)monthsfromthecertified dateof completion
orone monsoon,whicheveris later.

(c) Formajorprojects costingmore thanRs. lcrore, the periodshallbe 36Monthsfrom
thecertified dateof completionwhich should includethree monsoons.

(d) For originalbuildingworksthedefectliability periodwillbedyears or
elapseof4monsoonperiodfollowingdateof possessionof building takenover by

useragency followingthecertified date ofcompletion,whicheveris later.
For thepurposeofdeciding themonsoonperiod,the30th September shall be
treatedas thelast date.
Modified videR&BDCircularNo. PAC-11-102008-2076—
Ndated31/8/2009,PRCH/102013(2976)2759-N, Dated 27/05/2013 and Circular
No.TNC/10/2016/Clausel7A(Correction/(1)CDated 12/05/2016]
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34.
34.1

34.2

343

3S.
35.1

35.2

36.
36.1

Tests

IftheengineerinstructstheContractortocarry outatest not specified inthe
Specificationtocheckwhether any work has a Defect and the test shows that
itdoes,theContractorshall pay forthetestand any samples.If thereisno defect thetest shall

beaCompensation Event.

#1%oftheamountof workdoneshouldbedeductedfromR.A .Billofthe contractorfortesting
thequalityofmaterial workmanship,irrespectiveof actual charges.

Agencyhastoestablishtesting laboratory onsite for the various test to be carried
outinthework for this purposeagency shall construct apukkalaboratory buildingwith all

facility on site at location specified by the engineerin charge.

Correctionof defects
TheengineershallgivenoticetotheContractorofanydefectsbeforetheend
ofthedefectsLiabilityPeriod,whichbeginsatCompletionandisdefinedinthecontractdata. Th

e DefectsLiabilityPeriodshallbeextendedforaslongas Defects remain to becorrected.

Every timenoticeofaDefectisgiven,theContractor shallcorrectthenotified defect within

thelength oftimespecifiedbythe Engineer’s notice.

UncorrectedDefects
IftheContractorhasnot  corrected a defect within the time specified in
theEngineer’snotice,the Engineerwill assess the cost of having theDefect

corrected,andtheContractor will paythis amount.
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37.
37.1

37.2

38.
38.1

39.
39.1

40.
40.1

(1)

(i)

D. COSTCONTROL

Bill of Quantities

The bill of Quantities shall contain items fortheconstructions,installation, and
testingandcommissioning workto bedone bytheContractor.

ThebillofQuantitiesisused tocalculatetheContractprice. TheContractor is paid

forthequantity oftheworkdoneatthe rateintheBillofQuantitiesfor each item.

Change intheQuantities

TheEngineershallhavepowertomakeanyalterations in or addition tothe
originalspecifications, drawings,designsandinstructionsthatmayappearto himto
benecessary or advisableduring theprogressof theworkand the contractor shall bebound
tocarry outthework inaccordancewithanyinstructioninthisconnectionwhichmay
begiventohiminwriting  signed by the Engineer and such alterationshall
notinvalidatethecontractand any additional workwhichthecontractor may bedirected
todointhemanner abovespecified aspartofthework shall becarried outby thecontractor on
thesameconditionsin allrespectsonwhich he agreed to do the main work andat thesamerate
asarespecifiedin thetender forthemain
work.Exceptthatwhenthequantityofanyitemexceedsthequantityasinthe tender bymorethan
130%,thecontractorwill bepaid forthequantity in excessof130%,atthe rateenteredin

theSORoftheyearduring whichthe excess in quantityis first executed.

Variations

All Variations shall be included in updated programmesproduced by theContractor.

Payments for Variations
Iftheadditionaloralteredworkincludesanyclassofworkforwhichnorate isspecified

inthiscontract,thensuch classof work shall becarriedoutas under.

Attheratederivedfromtheitemwithin  thecontractwhichiscomparableto theoneinvolving
additionaloraltered class ofwork;where there are more thanonecomparable
items, theitemofthecontractwhichisnearestin comparisonwithregard to class or classes of
the work involved shall be selected and thedecisionoftheSuperintending Engineerasto the

nearest comparable itemshall befinal andbindingon thecontractor.

Iftheratecannotbe derived inaccordancewith(i)above,suchclassofworks

shallbecarriedoutattherateenteredintheScheduleofRatesofthedivision
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for theyear inwhich thetender wasreceived,increased or decreased by the
percentagebywhichthetenderamountis moreorlessascomparedtothe
amountarrivedattheratesinthe““Scheduleof Rates”of theDivisioninthe year inwhich
thetender wasreceived.If the Scheduleof ratesof theDivision
doesnotcontainalltheitems,thepercentageincreaseordecrease  ofthe  tendershall — be
calculated considering suchitemswhichwereincluded inthe “Scheduled Rates”of
thedivisionfortheyearand for materials consumed on such item the rate to be charged

would be the basic rate taken in to accountfor fixingtherate in S.O.R.referredto above.

(i)  Ifitisnotpossible toarriveattheratefrom(i)and (ii)above,suchclassof workshall becarried
outattheratedecided by the competent authority on the basisof detailed rateanalysisafter
hearing thecontractorbefore a CommitteeoftwoSuperintendingEngineers stationed at the
same place or thenearest place.

40.2 If theadditional or altered work,forwhich no rate is entered inthe “Schedule of Rates”of

theDivisionisordered to becarried outbefore the rate

agreedupon,thenthecontractorshallwithinsevendaysof the date of receipt by him

oftheordertocarry outthework,informtheEngineer— in - chargeoftherate,
whichitishisintention tochargeforsuchclassofworkandiftheEngineerin charge
doesnotagreetothisrates,heshallbynoticeinwritingbeat liberty

tocancelhisordertocarryoutsuchclassofworkandarrangetocarryitout — insuchmanner ashe
may consideritadvisable,provided alwaysthatifthe contractor shallcommencework or incur
anyexpenditure in regard thereof before the rates shall have been determined as
lastly herein before mentioned, then in such cases he shall only be entitled to be paid in
respect of theworkcarriedoutorexpenditureincurredby him prior tothe dateof the
determinationof therate aforesaid according tosuchrateor ratesasshall befixed by
theEngineer-incharge.Inthe event of the dispute, the decision of the
SuperintendingEngineeroftheCircleshallbefinal.
Where,however,theworkistobeexecutedaccordingtothedesigns,drawingsand
specificationsrecommended bythecontractorand accepted by
thecompetentauthority,thealternationabovereferred to shall bewithinthe scopeofsuch
designs, drawings andspecifications appendedto thetenders.
Thetimelimitforthecompletionoftheworkshallbeextendedin the
proportionthattheincreaseinthecostoccasioned by alterationsbears the costof theoriginal
work and thecertificateof the Engineer-in-chargeasto such proportion shall befinal

andconclusive.
41. CashFlow Forecasts

41.1 Whentheprogrammeisupdated,thecontractoristoprovidetheengineer with an updatedcash

flow forecast.
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42. Paymentcertificates.

42.1 TheContractor shallsubmittotheEngineer monthly statementsof the estimatedvalueofthe

workcompletedlessthecumulativeamountcertified previously.

42.2 TheEngineershallchecktheContractor’smonthlystatementwithin14days and certify
theamountto bepaid totheContractor after takingintoaccount
anycreditordebitforthemonthinquestion inrespectofmaterials forthe
worksintherelevantamountsandunderconditionssetforthinsub-clause32.3oftheContract

Data (securedAdvance).

42.3 Thevalue ofworkexecutedshall bedeterminedbythe Engineer.

42.4 Thevalueofworkexecutedshallcomprisethevalueofthequantitiesofthe items in theBill of

Quantities completed.
42.5 Thevalueofwork executed shallincludethevaluationofvariationsand compensation events.

42.6 The Engineer may exclude any item certified in a previous -certificate or
reducetheproportionofanyitem previouslycertifiedinanycertificateinthe light of later

information.

43. Payments

43.1 Paymentsshallbeadjustedfordeductionsforadvancepayments,retention, other recovery in
terms of thecontractandtaxesatsource,asapplicable
underthelaw. TheEmployershallpaytheContractortheamountscertified ~ bythe = Engineer
within28 daysofthedate ofeach certificate.

43.2 PaymentofGST(prevailingrates)ontheamountpayableunderthecontract totheContractorwill
bemade by the Employer.Hence,itistheresponsibility ofthecontractorto paytheGSTto

theconcerned Authority.

43.3 Itemsoftheworksforwhichnorateorpricehasbeenenteredinwillnotbe

paidbytheEmployerandshallbedeemedcoveredbyotherratesandprices in theContract.

44. Compensationevents

44.1 The following are compensation Events unless they are caused by theContractor:

(a) The Employer does not give access to a part of the Site by the sitePossession date statedin

Contract data to the  Contractor

44.2 In case of compensation event occurs and it prevents the work being completed beyond
thelntended  CompletionDatethenAuthority ~ willapprove ~ EOT  with  eligible

contractualpriceescalation.
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45. Tax

45.1 Therates quoted by the Contractormustbeinclusiveofalltaxesprevailing on duedateof bid
submissionexceptGST. However,any subsequent changes in thetax structureby
Governmentafter duedateof bid submissionwill be compensated (+/-) onavailability or
submissionof actual documentation. Contractor will have to intimate Engineerregarding
changes occurred inthe tax structureafterbidsubmission.If thecontractor failsto
providesuch informationand if any financial obligationmay arise due to changes in tax

structure,samewill berecoveredfrom thecontractor.

45.2 GSTwillbepaidseparatelyonthebills.Hence,itistheresponsibilityofthe contractorto
paytheGSTto theconcerned Authority.

46. Currencies.

46.1 All payment shall bemadein Indian Rupees.

47. Price Adjustment
47.1 Contractpriceshallbeadjustedforincreaseordecreaseinratesandpriceof
labour,materials,fuelsand lubricants in accordance with the followingprinciples

andprocedures andas per formulagiven in thecontract data:

(a)  Thepriceadjustmentshallapplyfortheworkdonefromthestartdate
giveninthecontractdatauptoend oftheinitialintended completiondate or extension granted
by theEngineer and shallnotapply tothework

carriedoutbeyondthestipulatedtimeforreasonsattributableto the contractor.

(b)  Thepriceadjustmentshallbedeterminedduringeachmonthfromthe formulagiven in
thecontract data.

(c)  Followingexpressionsandmeaningsduringtotheworkdoneduringeachmonth
R=Total value of work doneduringthe month. Itwouldinclude the amount ofsecured
advancegranted, ifany, duringthe month lesstheamountofsecuredadvance
recovered,ifanyduringthemonth. Itwillexclude value for works executed under variations

for which price adjustment will be worked separately based on the terms mutuallyagreed.

47.2 To the extent that full compensation for any rise or fall in costs to the contractorisnot
coveredbytheprovisionsofthisorotherclauseinthe contract,theunitratesand prices included
inthecontractshall bedeemed to include amounts to coverthe contingency such other riseor

fall in costs.

48. Retention
48.1 The Employer shall retain from each payment due to Contractor the proportionstated

intheContractDatauntilCompletionof thewholeof the Works.
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48.2 OnCompletionofthewholeofthe Work half the total amount retained isrepaid
totheContractorand half whentheDefects Liability Period has passed and
theEngineerhascertified thatallDefectsnotified by theEngineertothe
Contractorbeforetheendofthis periodhavebeen corrected.

48.3 Oncompletionofthewholeworks,thecontractormaysubstitute retention money with an “on
demand”Bank guarantee.

Incase,ContractorrequestsforrefundoftheRetention  Money deducted  bythe
Employer under the provisionof thisclause,Employer shall consider the said request of the
Contractor provided that the refund hereundershallbemadeintranches ofnotless
than1%(OnePercent)ofthe Contract Price and Contractor furnishes an irrevocable and
unconditional Bank guaranteefor an equal amount substantially intheformatofBank
GuaranteeforPerformance Guarantee Enclosedwith SBDand validupto60 daybeyond the
scheduled /extendedDefects Liability Period.Oncompletion
ofthewholeworks,thecontractorhas however an option tosubmit afresh irrevocableand
unconditional =~ Bank  Guaranteefor an  amount equal to5%of thetotal
valueofworkexecutedsubstantiallyin theformat ofBankGuarantee
forPerformanceGuarantee enclosed with SBD and validupto 60daysbeyond the Defect
Liability Period and yet refund the Retention Money Bank Guarantee submitted for
refundofRetention Money.

49. LiquidatedDamages

49.1 TheContractorshallpay liquidated damages to the Employer at the rate perday stated
intheContractDatafor eachday thattheCompletionDateislater thanthelntended
CompletionDate(for thewholeworksor themilestoneas stated
inthecontractdata). Thetotalamountofliquidated damages shallnot exceed
theamountdefined inthe ContractData. The Employermay deduct liquidated damages from
paymentduetotheContractor.Paymentof ~ liquidated  damages does not  affect
theContractor’s liabilities.

49.2 IfthelntendedCompletionDateisextendedafterliquidateddamageshave
beenpaid,theEngineershallcorrectanyoverpayment of liquidateddamages by theContractor
by adjusting thenextpaymentcertificate. TheContractor shallnotbeentitle for any interest on
the over paymentcalculated fromthe date ofpayment to thedate of repayment.

49.3 Ifthecontractorfailstocomplywiththetimeforcompletion as stipulated in thetender,then
thecontractorshallpaytothe employer therelevant sum stated intheContractDataas
Liquidated damagesfor such default and notas penalty for everydayorpartof day
whichshall elapse between relevant timeforcompletionandthedate stated in the taking over
certificate of the whole oftheworksontherelevantsection,subjecttothe limit state in the
contract data.

Theemployer may,without prejudice to any other method ofrecovery
deducttheamountofsuchdamagesfromany monies due tobecome due to
thecontractor. Thepaymentordeductionofsuchdamagesshallnotrelieve
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thecontractorfromhis obligation to complete the workson from anyotherof his obligations
and liabilities under the contract.

49.4 1If,beforetheTimeforCompletion of thewholeof theWorksor,if applicable
anySection,aTakingOverCertificatehasbeen issuedforanypartofthe =~ Worksor
ofaSection,theliquidated damagesfordelay incompletionofthe remainder oftheWorksor of
thatSectionshall,for anyperiod ofdelay after thedatestated insuchTaking— Over-
Certificate,and inthe absence ofalternative provisions in the Contract, be reduced in the
proportionwhichthe valueoftheparts certifiedbears the value of thewholeof theWorksor
Section, asapplicable. TheprovisionsofthisSub— clauseshallonly apply tothe rate

ofliquidated damages andshall not affect the limit there of.

50  Bonus

50.1 Ifthecontractorachievescompletionofthewholeoftheworkspriortothe intended
CompletionDateprescribed inContractDatatheEmployershall pay tothe contractor a sum
stated inContractDataasbonusforeverycompleted monthbutsubjectedtomaximum
amount asstatedin ContractData; which shallelapse betweenthedateof completionof all
itemsofworksas stipulatedinthecontract, including variation order bytheEngineerand

thetime prescribedin Clausel7.

50.2 BonusshallbepaidonlytoworksamountingtoaboveINR Scrorewithtime limitoftheworksis

equal or more than 6months. Thebonuswouldbepaid as under

% of Time Saved % of Initial Contract Price
entitledforBonus
50% 5%
40% 4%
30% 3%
20% 2%
10% 1%
Less than 10% 0%

51. Advance Payment.

51.1 TheEmployershallmakeadvancepayment(nottobepaidlessthantwo installments
exceptinspecialcircumstances for which the reason to be
Recordedinwriting)totheContractoroftheamountsstated inthe Contract Date by the
date stated in the Contract Date, against provision by the Contactor of an
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51.2

51.3

51.4

52.
52.1

53.

54.
54.1

Unconditional BankGuarantee Formatbya bank acceptable to the Employer in
amounts and currencies request at least
110%oftheadvancepayment. Theguaranteeshallremain effective until the
advancepaymenthas beenrepaid,buttheamountoftheguaranteeshallbe progressively
reduced the amountrepaid bytheContractor.The Mobilization Advance Would
Bedeemed interest bearing advance atan interest rate of 10% to becompounded,
quarterly.

TheContractoristousetheadvancepaymentonlytopayforEquipment, plantand
Mobilization  expensesrequiredspecificallyforexecutionofthe ~ Works. The
Contractor shalldemonstrate that advancepaymenthasbeen

usedinthiswaybysupplyingcopiesof invoice or other documents to the engineer.

Theadvancepaymentshallberepaidbydeduction proportionate amountfrom
paymentsotherwiseduetothe Contractor,followingthescheduleof completed
percentages oftheWorksonapaymentbasis.Noaccount shallbe

takenoftheadvancepaymentorit repayment assessing valuation ofwork done,
variations, price adjustments, Compensation Events, or Liquidated damages.

Deleted

Securities

The performance Security (including additional security for unbalanced bids)
shallbeprovidedtotheEmployer no later thanthedatespecifiedinthe  Letter
ofAcceptanceand shall beissued in an amount andformand byabank or surety
acceptable to theEmployer,anddenominated inIndianRupees.The
performanceSecurityshallbevalid until date 60 days from the date of expiry
ofDefects Liability Period and theadditionalsecurity forunbalanced bids shall be
valid until date 28 days from the date of issueof thecertificate ofcompletion.

Deleted

CostofRepairs.

LossordamagetotheWorksorMaterialstobe incorporated in theWorks betweenthe
Startdate andthe endofDefectsCorrectionperiodsshall be remedied by theContractor
attheContractor’scostif thelossordamages arises from theContractor’s acts
oromissions.
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E. FINISHINGTHECONTRACT

55. Completion
55.1 TheContractorshallrequestthe EngineertoissueaCertificate ofCompletion

oftheworksandthe Engineerwilldosoupondecidingthattheworkis completed.

56. Taking Over
56.1
TheEmployershalltakeovertheSiteandtheWorkswithinsevendaysoftheEngineerissu

inga certificate of Completion.

57.  Final Account

57.1 TheContractorshallsupplytotheEngineeradetailedfinalaccountofthe total amount that
theContractorconsiders payableas full andfinal settlement of all claims under the
Contract for items before the end of the Defects Liability Period.TheEngineer shall
issueaDefect Liability Certificateand certifyanyfinal paymentthatisdue tothe
Contractorwithin56 daysof receivingtheContractor'saccount if it is corrected
complete.Ifitisnot,the ~ Engineershallissuewithin56daysaschedulethatstatesthescope
ofthe correctionsoradditionsthat arenecessary.IftheFinal Account isstill unsatisfactory
after ithas beenresubmitted,theEngineer shalldecideonthe amountpayabletothe
Contractorandissueapaymentcertificate,within56 days of receivingtheContractor’s
revisedaccount.

57.2  Ifreversal is characteristicoftender(L1 becoming L2)onaccountofexcesses and
savingsinfinalaccountisobserved,theEngineer/Employer shall beat liberty
torestrictthefinal paymentof BOQitemstothelowestamount
evaluatedofthebidsconsideringthefinal quantities andtherates quoted including the
rebate if any.Paymentofvariationitemsshall howevermake at the rates approved by

the Employer, within 90 days from the physical completion of work.

58.  Operating andMaintenance Manuals
58.1 If “as built” drawings and/or operating and maintenance manuals are

required,theContractor shallsupply them by thedatesstated intheContract data.

58.2 IftheContractordoesnotsupplytheDrawingsand/ormanualsbythedates stated
intheContractdata,ortheydonotreceivetheEngineer’sapproval,the ~ Engineer  shall

withhold the amount stated in the Contract Data from payments dueto theContractor.

59. Termination

59.1 The Employer or theContractor may terminatetheContractif theother party causes a

fundamental breach oftheContract.
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59.2  FundamentalbreachesofContractinclude,butshallnotbelimitedtothe following:

1. The contractor stops work for 28 days when no stoppage of work is
shownonthecurrentprogrammeandthestoppagehas not been authorizedbythe
Engineer.

2. TheEngineerinstructs  theContractortodelaytheprogressoftheWorks  andthe

instructions are not withdrawn within 28 days;

3. TheEmployer or theContractor is made bankruptgoesinto liquidation otherthan
fora reconstructions oramalgamation.

4. ApaymentcertifiedbytheEngineerisnotpaidbytheEmployertotheContractor within
56days ofthedateofthe Engineer’s certificate.

5. TheEngineergivesNoticethatfailureto correct particular Defect is afundamental
breach of Contract and the Contractor fails to correct it within a
reasonableperiod of time determined bythe Engineer;

6. TheContractor does not maintain a securitywhich is required;

7. TheContractorhasdelayedthecompletionofworksbythenumberof
daysforwhichthemaximumamountofliquidated damagescanbe paid as definedin
theContract data;and

8. If theContractor,inthejudgmentof the Employer hasengaged incorrupt or
fraudulent practices in competing fororin executingtheContract.

For the purposeof this paragraph: “corrupt practice”means the
offering,giving,receiving or soliciting of anything of valueto influencethe
actionofapublic  official in the procurement processcontract execution.
“Fraudulentpractice” means misrepresentation of facts in ordertoinfluence a
procurement processor theexecutionofacontracttothedetrimentof the borrower,and
includes collusive practice among Bidders(prior to or for bid submission) designed
to establish bid prices at artificial non-competitive levels to deprivethe Borrower of

the benefits of free andopen competition.

59.3 When either party to the Contract gives notice of a breach of contract to the
Engineerforacauseotherthanthoselisted under SubClause59.2above,the Engineershall

decide whether the breach is fundamental ornot.

59.4 Not with standing theabove,theemployer may terminatetheContractfor convenience.

60. Payment uponTermination
60.1 IftheContractis terminated because of a fundamental breach of Contract by
theContractor,the Engineer shall issueaCertificatefor thevalueof thework done less

advance payments received up to the date of the issue of thecertificate,
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lessother recovery due in terms of thecontract,lesstaxesdueto deducted at source as
per applicable law andless the percentage to apply to thework notcompleted
asindicated intheContractdata.Additional Liquidated Damagesshall notapply.If
thetotal amountduetothe Employer exceedsanypayment

duetotheContractorthedifferenceshallbeadebt payableto the Employer.

60.2 IftheContractisterminatedattheEmployer’sconvenienceorbecauseofa
fundamentalbreachofContractbytheEmployer,theEngineershall issuea certificatefor
thevalueof theworkdone,thecostof balancematerial brought by the contractor
andavailable at site, the reasonable cost of removal of equipment,repatriationof
theContractor’s personnel employed solely onthe
works,andtheContractor’scostofprotectingandsecuringtheWorksand
lessadvancepaymentreceived uptothedateofthecertificate,lessother
recoveriesdueintermsofthecontract ~ andlesstaxesdueto ~ deductedat ~ sourceas

perapplicablelaw.

61. Property
61.1 AllmaterialsontheSite,PlantEquipments, Temporary Worksand Worksare deemed to

bepropertyoftheEmployer,iftheContractisterminatedbecause ofa Contractor’s default.

62.  Release from Performance

62.1 IftheContract is frustrated by the outbreak of war of any other event outsidethecontrol
of either the Employer or theContractor the EngineershallcertifythattheContracthas
beenfrustrated. TheContractor shallmaketheSite Safe and Stop Work as Quickly as
Possible  afterreceiving  thiscertificateandshallbepaidforallworkcarriedoutbefore

receiving it and forany workcarriedout afterwards to which commitment was made.
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F. SPECIAL CONDITIONSOF CONTRACT

63. LABOUR

TheContractorshall,unlessotherwiseprovided intheContract, make
hisownarrangementsfortheengagementofallstaffandlabour,localor other,andfor their
payment ofhousing,feedingandtransport.

TheContractor shall,if required by the Engineer,deliver tothe Engineer return
in detail, in such form and at such intervals the Engineer may prescribe,showing
thestaffand thenumbersoftheseveralclassesof labourfromtimetotimeemployed by the
Contractor onthesiteand such otherinformation as the Engineermay require.

64. COMPLIANCEWITH LABOUR REGULATIONS

Duringcontinuanceofthecontact, theContractorand hissub- contractor
shallabideatalltimes by allexisting labour enactmentsand rules made
thereunder,regulations,notification andbylaws of the State or central Governmentor

localauthority and any other labour law (includingrules),
regulations,byelastomersbepassed or notificationsthatmay beissued
underanylabourlawinfuture either by theStateortheCentral Government

orthelocalauthority.Salientfeaturesofsomeofthemajorlabourlawsthat areapplicableto
theconstruction industry are given below.TheContractor shallkeeptheEmployer
indemnified incaseany actionistakenagainstthe
Employerbythecompetentauthorityonaccountofcontraventionofanyof the provisions
of any Act or rules made thereunder, regulations or notificationsincluding
amendments.Ifthe Employeriscaused to pay or reimburse,such amountsasmay
benecessary tocauseor observe,or for observanceoftheprovisions stipulated
inthenotifications/bye laws/Acts/Rules/regulations including amendments,ifany,on
thepartofthe Contractor,the Engineer/employer shall havetherighttodeductanymoney
duetotheContractor including isamount ofperformancesecurity. The
Employer/Engineer shall also havetherightto recoverfromtheContractor any
sumrequired or estimated to berequired for makinggood thelossor
damagesufferedbytheEmployer.
The Employees oftheContractorandthe Sub-Contractorin no caseshall be

treatedas theemployees ofthe Employerat anypoint to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE
TOESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK

A) WorkmenCompensationAct1923:-TheActprovidesforcompensationin
caseofinjurybyaccident arisingout ofand duringthecourseofemployment.

B) PavmentofGratuitvAct.1972:- Gratuity Is Payable toan employee under theActon
Satisfaction Ofcertain conditions on separation of an employee has completed
Syearsserviceor moreondeath,therateof15dayswagesfor every
completedyearofservice. TheActisapplicabletoallestablishmentsemploying

10ormore employees.

C) EmployeesP.F.andMiscellaneousProvisionAct1952:-TheActProvidesfor
monthlycontributions bythe employer plusworkers@ 10%or 8.33%The benefits

payableundertheAct are:

1. Pension or familypension on retirement or death,as thecasemaybe.
2. Deposit linkedinsuranceon thedeathin harness oftheworker.
3. Payment ofP.F. accumulation on retirement/deathetc.

D) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to
women employees in caseofconfinement ormiscarriageetc.

E) Contractl.abour(Regulation&Abolition)Act1970:- TheActprovidesfor certain welfare

measures to  beprovided by  theContractortocontractlabourand  incasethe
Contractorfailstoprovide,the samearerequiredtobe provided,by thePrincipal Employer by
Law.Theprincipal Employerisrequired totake CertificateofRegistrationand
theContractorisrequiredtotakelicensefromthe designated
Officer. TheActisapplicabletotheestablishmentsor Contractor of Principal Employer, if
they employ 20ormorecontract labour.

F) MinimumWagesAct1948:-TheEmployerissupposedtopaynotlessthanthe
MinimumWagesfixedbyappropriateGovernmentasperprovisions oftheAct,if
theemploymentisascheduled employment.Constructionof Building,Roads, and Runways
arescheduledemployment.

G) PayvmentsofwagesAct1936:-1t lay down to by  whatdatethewagesareto
bepaid,whenitwillbepaidandwhatdeductionscanbemadefromthewages oftheworkers.

H) Equal remunerations Act1979 :- The Act provides for payment of equal
wagesforworkofequalnaturetoMaleandFemaleworkersand for notmaking discrimination
against female employees in the matter oftransfer,training and promotions etc.

I) PaymentsofBonusAct1965:-TheAct isapplicabletoallestablishments
employing20ormore employees. The Actprovidesforpaymentsofannual bonussubjectto
aminimumof8.33%ofwagesandmaximumof20%ofwages toemployeesdrawingRs.3500/-
permonthorless. Thebonusto bepaidto employeesgetting Rs, 2500/-per month or
aboveRs.3500/-per month shall be workedoutbytakingwagesasRs.2500/-
permonthonly. The Actdoesnot
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Applytocertain establishments. Thenewlyset-upestablishmentsareexempted
forfiveyearsincertaincircumstances.Some oftheState Governmentshave
reducedtheemploymentsizefrom20 to10for thepurpose of applicability of this Act.

J) Industrial Disputes Act 1947:-The Act lays down the machinery and
procedureforresolutionsofIndustrialdisputes, in what situationsa strike or lock-out
become illegal landwhataretherequirementsforlaying offor retrench the employees
orclosing down theestablishment.

K) Industrialemplovment(standingOrders)Act1946:-Itisapplicabletoall ~ establishment
employingl00 or moreworkmen(employmentsizereduced by someoftheStateand
Central Governmentto50). The Actprovidesforlaying down rulesgoverning the conditions
of employment by theEmployer on matters provided in the Act and gets the same
certified by the designated Authority.

L) TradeUnionsAct1926:-TheActlaystheprocedureforregistrationoftrade
unionsofworkmenand employers.TheTradeUnionsregistered under theAct havegiven
certainimmunitiesfrom civil andcriminal liabilities.

M) Child Labour (Prohibition &Regulation Act 1986 :-The Act prohibits employment of

children below 14  years of age in certain occupations and processand
providesforregulationofemploymentofchildreninallother ~ occupations  andprocesses.
Employment ofChild Labourisprohibitedin Building and Construction Industry.

N) Inter—
StateMigrantworkmen’s(RegulationofEmployment& Conditionsofservice)Act1979:

-The Actisapplicable to an establishment which employs Sormore inter-state
migrantworkmen through an intermediary(whohasrecruited workmen one state
foremployment in the establishment situated in anotherstate).The inter-state migrant
workmen, is a establishment towhich this Act becomes applicable,arerequiredto
beprovide certainfacilities such as housing,medicalaid,traveling
expensesfromhomeuptotheestablishmentandback,etc.

O) TheBuildingandOtherConstructionworkers(RegulationofemploymentandConditio
n rvice)Actl andth Actof1996:-All the establishmentswhocarry onany

building or other constructionswork and employ 10ormoreworkers arecovered underthis
Act.Allsuchestablishmentsarerequiredtopay cess at the rate not exceeding
2%ofthecostofconstructionasmay  bemodified by thegovernment.TheEmployerof
theestablishment isrequiredtoprovidesafety measures the Buildingor construction work
and otherwelfaremeasures,suchascanteens,FirstAid facilities,Ambulance, Housing
accommodationsfor workersnear theworkplace etc. The Employer to whom the Act
applies has to obtain a registration certificate from theRegistering Officers
appointedbytheGovernment.
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P) EactoriesAct1948:-TheActlaysdowntheprocedureforapprovalofplans before settingup a
factory, healthandsafetyprovisions, welfare provisions, working
hours,annualearnedleaveandrendering informationregarding accidentsor dangerous
occurrence to designated authorities.Itisapplicableto premisesemploying 10 persons or
more with aid of power or 20 or more persons without theaidofpowers engaged in
themanufacturingprocess.

Q) Royaltycharges :-Thecontractorshallpaytheroyaltytothecompetent — authority
asperrule. Theroyaltychargespaidshallbebornebythe
contractorandshallnotbereimbursedbytheEmployer.

R) Following Pollution control Acts and amendments made thereoffrom time
to time shall be applicable.

1. Water(PreservationandcontrolofPollution)Act,1974
2. Air(PreventionandControlofPollutionAct 1981
3.  Environmental(Protection)Act1986

The contractor must commit to adoptingEnvironmental
managementplanforbestenergyuse,wastemanagement,thereduction
ofpollutionasinEMS(EnvironmentalManagementsystem)ISO-14001-2015

65. ARBITRATION (GCC Clause 24)
Theprocedure for arbitrationwill beas follows:-

24.1 IftheContractorisoftheviewthat — adecision  takenbythe  Engineer  waseither
outsidetheauthority giventotheEngineer by theContractorthatthedecision
waswronglytaken,thedecisionshallbe referredto#Superintending Engineer (Higher
Authority) within 14 days of the notification of the
Engineer'sdecision.Iftheissueisnotresolved,any partycanreferthematter
forconciliationwithin15daysfromthedecisiongivenby the#Superintending Engineer.

24.2 (a) For the work upto Rs.100 Cr., if any of the parties is not satisfied with the

decision of the # Superintending Engineer, both the parties have to refer to the #
Chief Engineer concerned for the conciliation process.
(b) For the work more than Rs.100 Cr., if any of the partiesis not satisfied with the
decision of the Superintending Engineer, both parties have to refer to the #
Secretary, Roads & Building Department, Government of Gujarat for the
conciliation process. If the disputeis not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor failed to refer a claim / dispute to the Higher
Authority within 14 days of the notification of the Engineer's decision, the
Contractor shall not been titled to any additional payment / claim if he doesn't
follow the above sequence of stipulated time. However, during such period, he
would not stop the work in any case.
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SECTION - 4
CONTRACT DATA
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#CONTRACT DATA

Item marked“N/A”donotapplytothis Contract. Clause Reference
withrespect to section
3

1. The Employers is [CL.1.1]
Name : Secretary, (R&B) Department, Govt. of Gujarat
Address:2" FloorBlock No. 14,New Sachivalaya, Gandhinagar
Name of authorized Representative (will be intimated later)

2. The Engineer is TheExecutive Engineer, Panchayat(R&B) Division,
Name of Authorized Representative:Shri.

3. The Defects Liability Period is12 Monthsfrom the date of completion. [CL.1.1&33]

4. The Start Date shall be 1"days for the date of issue of the Notice to [CL.1.1]
proceed with the work.

5.  The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
6Monthsafter start of work with the following mile stones:
Milestone dates: [CL.2.2&49.1]
Physical works to be completed Period from the start date
Milestone 1 1.610%46.00Days.
Milestone 2 1.e40%91.00Days.
Milestone 3 1.e80%137.00Days
Milestone 4 i.¢100%182.00Days

6. The Site is located atAnganwadi Bldg.at Village Fulara&Kantiya [CL.1.1]

7. The name and identification number of the Contract is: [CL.1.1]

8.  The works consist of...Building Work...with items as per B.O.Q. The [CL.1.1]

works shall, interalia, include the following, as Specified or as
directed:




10.

11.
12.
13.
14.
15.

16.

17.
18.
19.

20.
21.

22.

Sign.of the Contractor

(C)Otherltems

AnyOtherltemsasrequiredto fulfill allcontractual obligationsasper the Bid
documents.
The followingdocumentsalso formpartof the Contract:

Asperclause 2-3

The law which appliesto the Contract isthe lawof Unionof India
The language of the ContractdocumentsisEnglish
Limitofsubcontracting 25% of the InitialContract Price
TheSchedule of OtherContractors

TheSchedule of Key Personnel Asper Annex— II to Sectionl

Theminimuminsurancecoverforphysicalproperty,injuryanddeath

IsRs.5lakhsperoccurrencewiththenumberofoccurrenceslimited
Tofour.Aftereachoccurrence,thecontractorwillpay additional
premium necessary to make insurance valid for four occurrences
always.

Site Investigation report
The Site Possession dates shall beAvailable from 1% day of Work Order

Theperiodforsubmissionofprogrammeforapprovaloftheengineer shall be21
daysfrom theissueofLetterof Acceptance.
The periodbetween program updates will be46.days.

The amount to be withheld for late submission of an updated programme
shall beRs.0.0
Thefollowingevents shall also beCompensation Events
Substantially adverse ground conditions encountered during the
Courseofexecution ofworknot provided forin the bidding document.
(1) Removal of underground utilities detectedsubsequently
(i1) Significant changes in classification ofsoil requiring additional
mobilization bythecontractor,e.g.ordinarysoil to
rockexcavation,
(iii))  Removal of unsuitablematerial likemarsh,debris dumps,
etc.not causedbythecontractor.

[CL.1.1]

[CL.2.3(9)]

[CL3.1]
[CL.3.1]
[CL.7.1]
[CL.8]
[CL.9]

[CL13]

[CL.14]
[CL.21]
[CL.27.1]

[CL.27.3]
[CL.27.3]

[CL.44]
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(iv)  Artesian conditions

(iv)  Seepage,erosion landslide

) Rivertraining requiringprotection ofpermanent work

(vi)  Presenceofhistorical,archeological orreligious structures,
monuments interfering with theworks

(viii) Restriction ofaccess to groundimposedbycivil, judicial,or

militaryauthority
23.  ThecurrencyoftheContract is Indian Rupees [CL.46]
24.  The formula(e) foradjustmentof prices areas under: [CL.47]

If any of the commodities like Cement, Steel or Bitumen are not found applicable in a work,
the weight component of that commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb)
as indicated in SBD for the purpose of Price Adjustment} shall be clubbed with the weight
component of ‘Other Material’ (Pm), such that the gross % weight of the components shall
remain as 100%.

R = value of work as defined in Clause 47.1 of Conditions of Contract

i) Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula:

Adjustment for labourcomponent
Vi=0.85x (P1/100) x R x (Li— Lo) / Lo

VL= Increase or decrease in the cost of work during the month under consideration due
to changes in rates for local labour

Lo= The consumer price index for industrial workers for the State on 28 days
preceding the scheduled date of opening of technical Bids as published by Labour
Bureau, Ministry of Labour, Government of India

Li=The consumer price index for industrial workers for the State for the month under

consideration as published by theLabour Bureau, Ministry of Labour, Government
of India.
Pi= Percentage of labor component of the work.

Adjustment for cementcomponent.
(i) Pricesadjustmentforincreaseordecreaseinthecostof cement procuredbythecontractor
Vc=0.85x(Pc/100) xRx(Ci— C0)/C0

Vc= Increaseordecreaseinthecostofworkduringthe
monthunderconsiderationduetochangesin rates forcement.

CO0= Theall IndiawholesalepriceindexforOrdinary Portland Cement on28days
precedingthe scheduleddateof openingoftechnical bidas published by
theOfficeof theEconomicAdyviser, Departmentfor
PromotionofIndustryandInternal Trade,Ministry ofCommerce &Industry.
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Ci=ThealllndiaaveragewholesalepriceindexforOrdinary PortlandCementforthemonth
underconsiderationas published by Office of the Economic Adviser,
Departmentfor PromotionofIndustryandInternal Trade,Ministry ofCommerce
&Industry.

Pc¢ =Percentageofcement component ofthework

Adjustment for steelcomponent

(i)  Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythe
contractorshall be paidin accordancewith thefollowingformula

Vs =0.85x(Ps/100)xRx(Si— S0)/S0

Vs= Increaseordecreaseinthecostofworkduring themonth under consideration dueto
changes in therates forsteel

So= The all India wholesale price index for steel (Mild Steel - Long Products
Rebars)on28daysprecedingthedateofopeningofBidsaspublishedby the
OfficeoftheEconomic Adyviser,DepartmentforPromotionofIndustryand
InternalTrade,MinistryofCommerce &Industry.

Si=  Thealllndiaaveragewholesalepriceindexforsteel(MildSteel-Long Products
Rebars) for the month wunder consideration as published by
OfficeoftheEconomic Adyviser,DepartmentforPromotionofIndustryand
InternalTrade,MinistryofCommerce &Industry.

Ps= Percentageofsteel component ofthework

Note:Fortheapplication ofthis clause,theindexofMild Steel- Long
productsRebarshas been chosen to representthesteel group.

Adjustments ofbitumencomponent

(iv)  Priceadjustmentforincreaseinthecostofbitumenshallbepaidin accordancewith
thefollowing formula

Vb= 0.85x(Pb/100) xRx(Bi— B0)/B0

Vb= Increaseor decreasein thecost of workduringthemonth under consideration dueto
changesin rates forbitumen.

Bo= theofficialretailpriceofbitumen theIOCdepotatthe
nearestcentreontheday28dayspriortothescheduleddateofopeningof technical bid.

Bi= theofficialretailpriceofbitumenoflOCdepotatthe
nearestcentreforthel Sthdayofthemonth underconsideration.

Pb=  Percentageofbitumen component ofthework.
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AdjustmentofPOL (fuel andlubricant) component

V) Price adjustment for increase or decrease incost of POL (fuel and
lubricant)shall be paidin accordancewith thefollowing formula

VE=  0.85x(Pf/100) xR x(Fi— FO)/F0

Vf= Increaseor decreasein thecost of workduringthemonthunder consideration dueto
changes in ratesfor fuel andlubricants.

Fo=  Theofficialretailpriceof High Speed Diesel (HSD) attheexisting consumer pumps
of IOC at the nearest centre on the day 28 prior to thedate ofopeningofBids.

Fi=  Theofficialretailpriceof @ HSD at the existing consumer pumpsof
IOCatthenearestcentreforthe Sthday ofthemonthoftheunder consideration.

Pf=  Percentageof fuelandlubricants component ofthework

Note: For theapplicationof thisclause,thepriceof High-Speed dieselOilhas beenchosen
to represent thefuel andlubricants group.

Adjustment for ConstructionMachinery

(vi)  Priceadjustmentfor increaseor decreaseinthecostof plantand Machinery spare
procured by the Contractor shall be paid in accordancewith thefollowing
formula

Vp= 0.85x(Pp/100)xR x(Pi— P0)/P0

Vp= Increaseor decreasein thecost of workduringthemonth under consideration dueto
changes in rates forplantandmachineryspares

PO=  Thealllndiawholesalepriceindexformanufacturerof
machineryformining,quarrying  andConstruction  forthemonth  under
considerationas published Officeofthe EconomicAdyviser,
DepartmentforPromotionofIndustry andInternalTrade, Ministry
ofCommerce& Industry.

Pi=  Thealllndiaaveragewholesalepriceindexformanufacturerof = machinery for
mining, quarrying andConstruction for themonth under considerationas
published Officeofthe EconomicAdviser,
DepartmentforPromotionofIndustry andInternalTrade, Ministry
ofCommerce& Industry.

Pp=  Percentageofplant andmachineryspares component ofthework.

Note: Fortheapplication ofthis clause,indexofHeavyMachineryandpartshas beenchosen
to represent thePlant andMachinerySpares group
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Adjustmentofothermaterials Component

(vii)  Priceadjustmentforincreaseordecreaseincostoflocalmaterials
otherthancement,steel,bitumenand POLprocured bythecontractor shall be paidin
accordancewith thefollowingformula

Vm=0.85x(Pm/100) xR x(Mi— M0)/M0

Vm= Increaseordecreaseinthe costofworkduringthemonthunder consideration due to
change inratesforlocalmaterialsotherthan cement,steel, bitumen andPOL.

MO= TheAlllndianwholesalepriceindex(allcommodities)on28 days preceding
thescheduled dateofopening oftechnicalBids,as published by theOffice ofthe
EconomicAdviser, Departmentfor
PromotionofIndustryandInternalTrade,MinistryofCommerce& Industry.

Mi= TheAll Indiawholesalepriceindex(allcommodities)forthe month  under
consideration as published by the Office of  the
EconomicAdyviser,DepartmentforPromotionofIndustry and Internal Trade,
Ministry ofCommerce & Industry.

Pm= Percentageoflocal material components(otherthan cement, steel, bitumen
andPOL) ofthework.

Thefollowing percentage will govern the price adjustment for the

entirecontract:
1. Labour-Pl 31.63%
2. Cement— Pc 10.75%
3. Steel- Ps 19.62%
4. Bitumen - Pb 00.00%
5. POL-Pf 02.59%
6. Plant & MachinerySpares -Pp 07.91%
7. OtherMaterials - Pm 27.70%

Total. 100.00%

25.  The proportion ofpayments retained(retentionmoney) shallBe6% {CL.48}
fromeach bill subject to a maximum of 5%of final Contractprice.
26.  Amount ofLiquidateddamages for ForWholeof work{CL.49}
Delayin completion of works (1/2000)thofthelnitial contract
price,roundedoffto thenearest
Thousand, per day. Forsectional
Completion (wherever specified
Initem 60f Contract data)
( 1/2000)th0f initial contract price
for # 5 kmSection,roundedoff
to the nearest Thousandper day.
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27.  Maximumlimit ofliquidated damages 10percent ofthelnitial {CL.49}
For delay in completion work Contract Price roundedoff to

the nearest thousand

28.  Amount ofBonus forearlycompletionAmount ofbonus forearly completion

of workshall begiven
asper CL.50 of Section - 3

29.  Maximum limit ofbonus forearlySpercentoftheContract {CL.50}
Completion of work Price

30. Theamount oftheadvance payment are: {CL.51&52}

# Nature ofAdvances Amount(Rs.) Conditions to

befulfilled

i Mobilization 10% ofthecontract Price On submission of unconditional
BankGuarantee.(Tobedrawn
beforetheendof 20% ofthe contract
period). Thecontractor may furnish
fourbankguarantees of 2.5% ofeach
valid forthefullperiod.

ii  Equipment 90%fornewand50%of After recruitment is brought to site
depreciated valuefor old (provided the Engineer is
equipment.Total ~ amount satisfiedthattheequipment is
will besubjectto a requiredforperformance ofthe
maximum of 5%of the contract) and onsubmissionof
Contract Price unconditional BankGuarantee

foramount ofadvance.
iii Secured Deleted
Advancefor
Non-
persishablemat
erialbrought to
site

(TheadvancepaymentwillbepaidtotheContractornolaterthan28daysafter fulfillment

oftheaboveconditions).

31. Repaymentofadvance payment for mobilizationandequipment{CL.51.3}
theadvanceloanshallberepaidwithpercentagedeductionfrom the interim payments
certified by the Engineer under the Contract. Deduction
shallcommenceinthenextInterimPaymentCertificatefollowingthatinwhichthe
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32.
33.

34.

35.

36.

37.

38.

total of all such paymentsto theContractor hasreached notlessthan20 percent
oftheContractPriceor6(six)monthsfromthedateof paymentoffirst
installmentofadvance,whichever periodconcluded earlier,andshallbemadeat
therateof20percent(collectivelyfor

bothMobilizationAdvanceand EquipmentAdvance)oftheamountsofalllnterim
Payment Certificate until
suchtimeastheloanhasbeenrepaid,alwaysprovidedthattheloanshall  be  completely
repaidprior to the expiry of the original time for completion pursuant to
Clause17and28.

Deleted

Thesecurities shall beforthefollowingminimum amounts equivalent {CL.52} As a
percentageoftheContract
Price:PerformanceSecurityforSpercentofcontractpriceplusRs.................
(tobedecidedafterevaluationofthebid)asadditionalsecurityintermsofI TBClause29.5The
standardformofPerformancesecurityacceptabletotheEmployershallbe
anunconditionalBankGuaranteeof thetypeas presented in Section8 of the
BiddingDocuments.

The Scheduleof OperatingandmaintenanceManuals.....N/A. {CL.58}
Thedatebywhich““as—built”drawings(inscale as directed)in2sets {CL.58}
arerequiredwithin28daysoft issue of certificate of completion of the whole orsection
ofthework,as thecasemaybe.
Theamounttobewithheldforfailingtosupply*““asbuilt”’drawings { CL.58 } by theDate
requiredis Rs.0.00. Lakhs.
Thefollowingeventsshallalsobefundamentalsbreachofcontract: {CL.59.2} “The
Contractorhas contravenedSub- clause7.1and Clause9ofGCC”

The percentageto applythevalueoftheworknot completed representing{Cl.60}the
Employer’s additional cost forcompletingtheWorks shall be20percent.
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SECTION -5
TECHNICAL SPECIFICATION
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SECTION - 6
FORMOF BID
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FORM OF BID

Description oftheWorks:

BID
To
Address

1. WeoffertoexecutetheWorksdescribedaboveand remedyanydefectsthereinin
conformity withtheconditionsofContract,specification, drawings,BillofQuantities and
Addendaforthesum (s) of(-------

)

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably
possible after thereceiptof theEngineer’snoticetocommence,and to
completethewholeoftheWorksintheContactwithinthetimestated inthe document.

3. We agreed this beforethe period of 120 Days from the date fixed forreceiving thesameand
itshallremain binding uponitand maybeaccepted atany time beforetheexpiration ofthat
period.

4. Unless and until formal Agreement is prepared and executed this is, to
getherwithyourwrittenacceptancethereof,shall constitute a binding contract between us.

5. Weunderstand thatyouarenotbound toacceptthelowestorany tenderyoumay receive.

Datedthis dayof: 20

Signature in thecapacityof:

Dulyauthorizedto sign bids forandon behalfof:

(Inblockcapitals ortyped)
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Address

Witness

Address

Occupation
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SECTION -7
BILL OFQUANTITIES
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BILL OF QUANTITIES

Preamble

1. The bill ofQuantitiesshall beread in conjunction with thelnstructionstoBidder,
Conditions of Contract, Technical SpecificationsandDrawings.

2. ThequantitiesgivenintheBillofQuantitiesareestimatedandprovisional,and  aregiven to
provideacommon basis forbidding.The basis ofpaymentwill bethe actual quantitiesof
work ordered and carried out,asmeasured by theContractor and verified by theEngineer
and valued attheratesand pricestendered inthe priced
BillofQuantities,whereapplicable,and = otherwiseatsuchratesand  prices as  the
Engineermay fix within theterms oftheContract.

3. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinso far  as it is
otherwiseprovided under the Contract, include all constructional plant, layout,

supervision, materials, erection, maintenance, insurance, profit, taxesand
duties,togetherwithallgeneralrisks,liabilitiesand obligationssetout orimpliedin
theContract.

4. Therates andprices shall bequotes entirely IndianCurrency.

5. A rateor pricesshallbeentered against each item intheBill Quantities,whether quantities
arestatedornot. ThecostofltemsagainstwhichContractorhasfailed to enter rate in price
shallbedeemedtobe covered byotherratesand prices enteredin theBill of Quantities (in
caseof Item rate contract).

6. Thewholecostofcomplying withtheprovisionsoftheContractshallbeincluded intheitems
providedinthepricedBillofQuantities,andwherenoltems
areprovidedthecostshallbedeemedto bedistributed among theratesandprices entered
fortherelateditems of Work.

7. General direction anddescription soft work and materials are notnecessarily repeated or
summarized intheBillofQuantities.Referencestotherelevant
sectionsofthecontractdocumentationshall bemadebeforeenteringratesor prices against
each item in theBill of Quantities.

8. Themethod  ofcompleted work of  paymentshall  beinaccordancewiththe
specificationforRoadand Bridgeworks.Forbuildingworksspecificationsfor buildingareto
befollowed.

9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerror ~ pursuant to  Clause
29ofthelnstructions to Bidder.

10. Rockisdefinedasallmaterialswhich,intheopinionoftheEngineer,required blasting, or the
use of metal wedges and sledgehammers, or the use of compressed airdrillingfor
itsremoval,andwhich cannot beextractedby ripping with a tractorofat least 150kwwith a
single rear mounted heavy duty ripper.
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BILL OF QUANTITIES
Percentage Rate Tender (Up to INR 50 Cr.)

Item Descriptionofltem Quantity | Unit Rate Amount
No | (withbriefSpecificationandreference to Infigures
bookofspecifications)

TOTAL

I/'Weam/arewillingtocarryout theworkat...................... % above/belowpercent(ShouldBewritten
in figures and words) oftheestimated rate mentionedabove Amount ofmy/ourtender works out as
under.

Estimatedamountput to tender Estimatedamountput to tender
Deduct......... % below Add......... % Above

Net Net

In words Inwords

(B\\ ForItem Rate Tender(For above INR 50 Cr.):

criptionofltem(withbrief, Quantity | Unit Rate /Arﬁount

tion andreference
e Infigure WS
S

ItemNo

(A) Total Tendered Amount
(B) Rebateon abovetendereda

nt (ifany)% (in figure)

1 The Contractor shall exhibition board with detailed specification and details of work as
directed by the Engineer — In — Charge for which no extra payment shall bemade.

2 The labourcesswill be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills.

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt G.R.: PRC-10/2017 CementConsumption/16/C Date: 11/05/2017 asstated inS.O.R.
therefore in R.C.C. items where the reisa change as per actual mix design the cost of difference
of cement consumption have been deducted from the rate of original item at the rate of input
rate mentioned in all the tender.
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SECTION -8
SECURITIESAND OTHER FORMS
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BID SECURITY(BANKGUARANTEE)

WHEREAS, (nameof Bidder)(hereinafter called
the “TheBidder”) hassubmitted his bid Dated (Date) for the construction of--
——————————— (NameofContractorhereinaftercalledtheBid™)

KNOW ALLPEOPLE bythese presents that We

———————— (nameofBank)of- (nameofcountry)havingour
Registered  officeat (hereinafter
called “thebank”)arebound unto (nameofEmployer)
(hereinafter called “TheEmployer”)inthesumof: *
forwhichpaymentwellandtrulytobemadeto thesaidEmployertheBankitself,his successors

andassigns bythese presents.

SEALED with theCommon Seal ofthesaidBankthis dayof------ 20

THECONDITIONSof these obligations are:

(1) IfafterBidopeningtheBidderwithdraws his bid during the period of Bid validity
specifiedin the Form ofBid;
Or

(2) IftheBidderhasbeennotifiedoftheacceptanceothisbidbytheEmployerduringthe
periodofBidValidity:

A FailsorrefusestoexecutetheFormofA greementinaccordancewiththelnstructions to
Bidders,if required;
Or

B.  FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththe
Instructions to Bidders;
Or

C.  does not accept the correction of the Bid Price pursuant to Clause 27 (Correction
ofErrors)

Weundertaketo pay totheEmployeruptotheaboveamountupon receiptof
hisfirstwritten demand,withouttheemployer having to substantiate his demand,
provided that in his demand the Employer will note that the
amountclaimedbyhimisduetohimowingtotheoccurrenceofoneoranyof

thethreeconditions,specifyingtheoccurredconditions orconditions.
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ThisGuaranteewillremaininforceuptoand includingthedate------------------- *ok
daysafterthedeadlineforsubmissionof Birds Such The Deadline statedinthe
InstructionstoBiddersor as it maybeextended by theEmployer,noticeofwhich
extension(s) totheBankisherebywaived.Anydemand in respect of thisguarantee should

reachtheBanknot laterthan theabovedate

DATE - ) (€ 72N 1 6) 21 2 —

WITNESS SEAL -

(Signature,nameandaddress)

. TheBiddershould inserttheamountoftheguaranteeinwordsand figures
denominatedinIndian Rupees. Thisfigureshould bethesameas shownin
Clause16.1(BidSecurity) ofthelnstructions to Bidders.

*% 45 daysafter the end of the validity period of the Bid. Date should
beinsertedbythe EmployerbeforetheBiddingdocuments areissued.
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PERFORMANCESECURITY

TO,

- (NameofEmployer)

- (Address ofEmployer)

WHEREAS (nameand  addressof
contractor) (hereaftercalled “theContractor’’) hasundertaken,in pursuanceof ContractsNo. ---
- Dates toexecute -
(nameofContractandbriefdescriptionofWorks)(hereinaftercalled “The

Contract”)

ANDWHEREASithasbeenstipulated byyouinthesaid Contractthatthe Contractorshallfurnish
youwitha BankGuarantee bya recognizedbank forthesum
specifiedthereinassecurityforcompliancewithhisobligationinaccordancewith theContract.

AND WHEREASwehaveagreedto givetheContractors such a bankGuarantee:

NOWTHEREFOREwehereby affirm that we are the Guarantor and responsible
toyouonbehalfoftheContractor, uptoatotalof------------ (amountof
guarantee)* ---(inwords),suchsum being payablein typesand proportion
of currencies in which the Contract price is payable,and we undertake to pay you, upon
your first written demand and without cavil or argument,any sumor sumswithinthelimitsof
- (amount of guarantee) as aforesaid without your needing
to prove or to show grounds or reasons foryourdemand forthesum specifiedtherein.

Weherebywaive the necessity of yourdemandingthesaid debt fromthecontractor before
presentingis with thedemand.

Wefurtheragreethatnochangeoradditionto orothermodificationofthetermsof theContracttoof
theWorksto beperformed thereunder or of anyof theContract
documentswhichmaybemadebetweenyourand theContractorshallinany way
releaseusfromany liability underthisguarantee,and weherebywaivenoticeofany such
charge,addition ormodifications.

Thisguaranteeshallbevaliduntil60daysfromthedateofexpiringoftheDefect Liabilities period.

SignatureandSeal oftheguarantor

NameofBank

Address -
Date -----mmmmmmm e

* AnamountshallbeinsertedbytheGuarantor,representingthepercentagethe
Contract pricespecifiedin theContract denominatedin Indian Rupees.
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ADDITIONAL PERFORMANCESECURITY
[Clause34.1. (A)]

TO,

— (NameofEmployer)

- (Address of Employer)

WHEREAS------ e (Nameand addressof contractor)
(hereafter called“The Contractor”’)hasundertaken, in pursuance of ContractsNo. --------------

——————————— Dates toexecute
(NameofContractandbriefdescriptionofWorks)(hereinaftercalled “TheContract™)

ANDWHEREASithasbeenstipulated byyouinthesaid
ContractthattheContractorshallfurnish  youwitha BankGuarantee bya recognizedbank
forthesumspecifiedthereinassecurityforcompliancewithhisobligationinaccordancewith
theContract.

AND WHEREASwehaveagreedto givetheContractors such a bankGuarantee:

NOWTHEREFOREwehereby affirm that we are the Guarantor and responsible toyou on
behalf of the Contractor, up to total of -—--

(amountofguarantee) (inwords),such sum being payablein typesand
proportionsofcurrenciesinwhichtheContractpricesispayable,and we undertake to pay you,
upon your first written demand and  without cavil or argumentany sumor

sumswithinthelimitsof -- (amount of guarantee) as aforesaid
without your needing to prove or to show grounds or reasons foryourdemand forthesum
specifiedtherein.

Weherebywaive the necessity of yourdemandingthesaid debt fromthecontractorbefore
presentingis with thedemandWefurther agree that no change or addition to
orothermodificationofthetermsof theContracttoof theWorkstobe performed thereunder or of
anyof theContract documentswhichmaybemadebetweenyourand theContractorshallinany
way release us from any liability underthisguarantee,and i hereby waive notice of any such
charge,addition ormodifications.

This guarantee shall bevalid until 28days from the project completion date.

SignatureandSeal oftheguarantor

NameofBank R—

Address -

Date ------mmmmmm e
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BANK GUARANTEEFOR ADVANCEPAYMENT

TO,

— (NameofEmployer)

— (Address ofEmployer)
— (Nameof Contractor)
Gentlemen:

InaccordancewiththeprovisionsoftheConditionsofContract,sub-
clause51.1(“AdvancePayment’)oftheabovementionedContract,
-------- (name and addressofContractor)(hereinaftercalled“the Contractor”) shall depositwith

(nameof Employer)a
bankguaranteehisproperandfaithfulperformanceunderthesaid
ClauseoftheContractinanamountof: ---(amountofGuarantee)*-----------

- in words).

We,the (bankoffinancialinstitution),asinstructed by
theContractor, agree unconditionally and irrevocably toguaranteeas primary obligatorand
notas Surety merely,thepaymentto (nameof
Employer)onhisfirstdemand withoutwhatsoever right ofobligationon
ourpartandwithouthisfirstclaimtotheContractor,intheamountnotexceeding
------ (amountof guarantee)* ---- (in words)

Wefurther agreethatnochangeor additiontoor other modificationsof thetermsof
theContractor or Worksto be performed there under or of any oftheContract
documentswhichmay bemadebetween (nameof
Employer)andtheContractor,shallinanywayrelease fromanyliabilityunder thisguarantee,and

weherebywaivenoticeofanysuchchange,additionor modifications.

This guarantee shall remain valid and in full effect from the date of the advance
paymentunder theContractuntil (nameof employer)
receives fullrepayment ofthesameamount from thecontractor.

YOUR’STRULY

SignatureandSeal
NameofBank/ Financial InstitutionAddress

Date

* An amount shall beinsertedbythat BankorFinancial Institution representingthe amount
oftheAdvancePayment,and denominatedin Indian Rupees.
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Letter ofAcceptance
(Letterheadpaperofthe Employer)

(date)

To,
(Nameandaddress oftheContractor)

DearSirs,

This is to notify you that your Bid datedfor execution of the(Name of the
contract and identification number, as given in the Instructions to Bidders) for the Contract
Price of Rupees ()(amount in words and figures) as corrected and modified in accordance

with the Instructions to Bidders* isherebyacceptedbyouragency.

You are requested to furnish performance security, in the form detailed in
para34.1 of ITB for an amount equivalent to Rs. Within 10 days of the receipt of this letter
of acceptance up to beyond 60 days from the date of expiry of defects Liability period i.e.
up to and the Additional Performance Security foran amount equivalent to Rs.Shall be valid
beyond 28 (twenty-eight) days of Project Completion Date i.e. up to and sign the contract,
failing which action as stated in Para 34.3 of ITB will betaken.

Yours Faithfully

AuthorizedSignature
NameandtitleofSignatory
NameofEmployer

e Delete“Corrected and”orandmodifiedifonly oneofthe sections applies.Deleteas corrected
andmodifiedinaccordancewiththelnstructionstoBidders,if ~ correctionsor ~ modifications

havenot beenaffected.
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Issue ofNotice to proceedwith the work

(Letterheadofthe Employer)
— (date)

To,
(Nameandaddress oftheContractor)

DearSirs,
Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing

of the Contract for the construction of at abid Price of Rs.

Youareherebyinstructedto precede with theexecution ofthesaidworks in

accordancewith thecontract documents.

Yours faithfully

(Signature,nameandtitleofsignatoryauthorized
To sign on behalfofEmployer)

Sign.of the Contractor Sign. Of the Executive Engineer 87



AGREEMENT FORM

This agreement, made on theday ofbetween (Name and address of Employer)
(Here in after called “the Employer) and (Name and address of contractor) here in after
called “the Contractor” of the other part.

Where as the Employer is desirous that the Contractor execute Name and
identification number of contract (here in after called “the works”) and the employer has
accepted the Bid by the Contractor for the execution and completion of such works and

there medying of any defects there in, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. InthisAgreement,wordsandexpressionshallhavethesamemeaningsasare
respectivelyassignedto them in theconditions ofcontract hereinafter referredto and they

shall be deemed to form and be read construed as part of this Agreement.

2. InConsiderationof thepaymenttobemade by the Employer tothecontractor as
hereinaftermentioned,theContractorhereby covenantswith theEmployerto executiveand
completetheworksandremedyany defectsthereininconformity in all aspects with

theprovisions ofthecontracts.

3. TheemployerherebycovenantstopaytheContractorinconsiderationofthe ~ executionand
completionof theworksand theremedying thedefectswherein contractpriceor suchother
sumasmaybecomepayableunder theprovisionsof theContract at thetimes andin the

manner prescribed by the contract.

4. The Following documents shall bedeemedto form andbereadyandconstruedas part

ofthis Agreement viz

1) letterof Acceptance
i) Noticeto proceed with theworks:

iii)  Contractor’s Bid

v) Conditions ofcontract:General andSpecial
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V) Contract Data

vi)  Additional conditions
vii)  Drawings

viii)  Bill of Quantities and

iX) Anyother documents listedin theContract data as formingpart oftheContract.

Inwitnesswhereoftheparties hereto have caused this Agreement to be
executedthedayand year first beforewritten

TheCommon seal of was hereunto

affixin the presenceof:

Signed,sealedandDeliveredbythesaid

In the presenceof

BindingsignatureofEmployer

BindingSignatureof Contractor
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UNDERTAKING

(For Investment)

.............. wouldinvestaminimumcashup to 25%ofthe

valueoftheworkduringimplementation ofthecontract.

(Signedbyan Authorizedofficerofthefirm)

Titleofofficer

Nameof firm

DATE
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UNDERTAKING
(For Validity)

L,theundersigneddoherebyundertakethatourfirmM/s...................c.oooeeent.
................................................. agreetoabideby this bid
foraperiod........ccooceveevenennenne. daysfordatefixedforreceivingthesameanditshallbebinding

onusandmaybeacceptedat anytime beforetheexpiration ofthat period.

(Signedbyan Authorizedofficerofthefirm)

Titleofofficer

Nameof firm

DATE
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SECTION -9
DRAWINGS
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SECTION - 10
DOCUMENTSTO BE FURNISHED BYBIDDER
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