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TENDERDOCUMENT–KW 3 
 

(WORKSCOSTINGABOVE 50 LAKHS 
UPTORs.100LAKHS) 

 
 
 

NAME OF THE WORK: 

෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕങౣ ඩ౳ ಂಗಣದย౵ ಚฏലನเೕಕರ

ಣ๻ಟಚฏലಗัಡಕವคಂಛ౺ ౣ ౳ ෕ಅಳವല๯ವ౽ಮಛค 

UNDER ACTION PLAN 2025-26. 

 
 
 
 
 

Secretary,APMC 
BYADGI
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AGRICULTUREPRODUCEMARKET COMMITTEE 
TheSecretary,APMCBYADGI 

 
 

TENDERFORTHEWORKOF : ෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕങౣ ඩ౳ ಂಗ
ಣದย౵ ಚฏലನเೕಕರಣ๻ಟಚฏലಗั
ಡಕವคಂಛ౺ ౣ ი෕ಅಳವല๯ವ౽ಮಛค 
UNDER ACTION PLAN 2025-26. 

TENDER REFERENCE 

PERIOD OF SALE OF TENDER 

DOCUMENT 

LASTDATEOFSALEOFTENDER 
DOCUMENT 

: APMC/BYDGI/DVP/2026-27//WORK_INDENT--- 
 

 
: FROM: TO: 

LASTDATE ANDTIME FOR 

RECEIPTOF TENDERS 

: Kppp Portal 

TIMEANDDATEOFOPENINGOF 

TENDERS 

: Kppp portal 

PLACEOFOPENING OFTENDERS : OfficeoftheSecretary, APMC 

BYADGI, 

ADDRESSFORCOMMUNICATION : OfficeoftheSecretary, APMC 

BYADGI, 
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SECTION1:INVITATIONFORTENDERS(IFT) 

 
Date: IFTNo:---/2026-27 

1. The Secretary APMC BYADGI invites tenders from eligible tenderers, for the 

construction of works detailed in the Table below.The tenderers may submit tenders for 

any or all ofthe works given in the Table. TwoCover Tender procedure as per Rule28 of 

theKTPPActshallbefollowed.TheTendersarerequiredtosubmittwoseparatesealed covers, 

one containing the Earnest money deposit and the details of their capability to 

undertake the tender (as detailed in ITT Clause 3and 6), which will be opened first and 

the second cover containing the price tender which will be opened only if the Tenderer 

isfoundtobequalifiedtoexecutethetenderedworks.TheTenderersareadvisedtonote 

theminimumqualificationcriteriaspecifiedinClause3oftheInstructionstoTenderers to 

qualify for award of the contract. 

a. IncaseofKPPPsystem,thetenderersarerequiredtosubjectbothtechnicalbidsandfinancedbids through KPPP 
ported on time only. 

b. TenderdocumentsmaybedownloadedfromGovernmentofKarnataka KPPPwebsite 
https://eproc.karnataka.gov.in/eportal/index.seam under login for Contractors 

c. TendersmustbeaccompaniedbyearnestmoneydepositwhichwillpaidonlinethroughKPPPportal. 
d. Tendersmustbeelectronicallysubmitted(on-linethroughinternet)withinthedateandtimepublishedin KPPP 

portal. First Cover Tenders will be opened at prescribed time and date in the KPPP portal, in the 
presence of the Tenderers who wish to attend at the office of the Secretary APMC BYADGI. 
 

2. TenderdocumentsmaybedownloadedfromGovernmentofKarnatakaKPPPwebsite 
https://kppp.karnataka.gov.in under login for Contractors: 

AfterloggingintoContractors,PleasescrolldowntotherightsidebottomtoseeList of 
Tenders, Please click there to find the details of NIT and download copy of the 
tender.Thetendercanbedownloadedintheportalasperprescribeddateandtime 
publishedintheportal.OnlyInterestedContractorswhowishtoparticipateshould 
remitonlinetransactionfeefortenderafterregisteringintheportal.Thetransaction fee is 
non-refundable if you wish to participate. 

3. Tendersmustbeaccompaniedbyearnestmoneydepositwhichwillpaidonline through 
KPPP portal as mentioned 

4. Tendersmustbeelectronicallysubmitted(on-linethroughinternet)withinthedate and 
time published in KPPP portal. First Cover Tenders will be opened at prescribed 
time and date in the KPPP portal, in the presence of the Tenderers who wish to 
attend at the office of the Secretary APMC BYADGI. 

 
5. A Pre-tender meeting will be held at the Office of the Secretary APMC BYADGI, 

DISTHAVERI INKARNATAKASTATEtoclarifytheissuesifany,andto answer questions 
on any matter that may be raised at that stage as stated in Clause 8.2 of ‘Instructions to 
Tenderers’ of the tender document. 

6. Otherdetailscan beseenin thetender documents 
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TABLE 
 

 

 

 
Sl. 
No. 

 
 

 
Nameofwork 

 

 
Approximatevalue 

of work (Rs.) 

 
Earnest 
Money 
Deposit 
(Rs.) 2% 
 

Transaction 
fee, only in 

case 
Tenderers 

who wishto 
participate 

(Rs.) 

 

 
Period of 

completion 

1 2 3 4 5 6 

 
 
 
 
 

 
1 

෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕ

ങౣ ඩ౳ ಂಗಣದย౵ ಚฏലನเೕಕರ

ಣ๻ಟಚฏലಗัಡಕವคಂ

ಛ౺ ౣ ი෕ಅಳವല๯ವ౽ಮಛค 

UNDER ACTION PLAN 2025-26. 

Rs.91,81,759.00  
Excluding GST Rs 1,83,635/- 

 
 
 
 
 

As per 
Kppp 

 
 
 
 

165 days 
Excluding 
Monsoon 
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SECTION2:INSTRUCTIONSTOTENDERERS(ITT) 

Table of Clauses 
A. 
2 

General 
1 Scopeof Tender 
2. Eligible Tenderers 
3. QualificationoftheTenderer 
4. OneTenderper Tenderer 
5. Cost of Tendering 
6. SiteVisit 

6 

 
B. 

 
TenderDocuments 

 
8 

 
7. ContentofTenderdocuments 
8. ClarificationofTenderDocument 
9. AmendmentofTender documents 

 

C. Preparationof Tenders 9 

 
10. DocumentscomprisingtheTender 
11. Tenderprices 
12. Tendervalidity 
13. Earnestmoneydeposit 

 
 

 
8 

 
14. FormatandsigningofTender 

 

D. SubmissionofTenders 13 

3 15. SealingandmarkingofTenders  

4 16. Deadlinefor submissionof Tenders 
17. Late Tenders 
18. ModificationandWithdrawalofTenders 

 

E. Tenderopeningandevaluation 13 

 19.OpeningofFirst CoverofallTendersandevaluationto determine  

qualifiedTenderers 
20. OpeningofSecondCoverTendersofqualifiedTendersandevaluation 
21. Processtobeconfidential 
22. Clarificationof Tenders 
23. ExaminationofTendersanddeterminationof responsiveness 
24. Correctionof errors 
25. EvaluationandcomparisonofTenders 

F. Awardofcontract 16 
 

26. Awardcriteria 
27. Employer’srighttoacceptanyTender and torejectanyorall Tenders 
28. Notificationofawardand signingof Agreement 
29. Security deposit 
30. AdvancepaymentandSecurity 
31 CorruptorFraudulentPractices 
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A. General 
 

1. Scopeof Tender 
 

1.1 TheSecretaryAPMCBYADGI(ReferredtoasEmployerinthesedocuments)invites 
tendersfollowingTwoCovertenderprocedure,fromeligibleTenderers,fortheNAME OF 
WORK: 

෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕങౣ ඩ౳ ಂಗಣದย౵ ಚฏലನเೕಕರಣ๻ಟಚ
ฏലಗัಡಕವคಂಛ౺ ౣ ი෕ಅಳವല๯ವ౽ಮಛค UNDER ACTION PLAN 2025-
26.Tenders (IFT). 

2. EligibleTenderers 
 

2.1 Tenderersshallnotbeunderadeclarationofineligibilityforcorruptandfraudulent practices 
issued by the Government of Karnataka 

2.2 TendersfromJointventuresare Notacceptable. 
 

3. QualificationoftheTenderer: 
 

3.1 All Tenderersshall providetherequestedinformationaccuratelyandin sufficient detail in 
Section 3:Qualification information. 

 
3.2 To qualify for the award of this contract, each Tenderer in his name should have in the 

last five years i.e. 2021-22 to 2025-26. 
 

(a) Achieved in any two financial years a minimum financial turnover (in all classes of 
civilengineeringconstructionworksonly)ofRs.91.81lakhs.Thecertificatewith UDIN 
is to be attested by a Chartered Accountant. Otherwise, the tender will be rejected. 

(b) Mandatingsatisfactorycompletionasaprimecontractorforatleastonesimilarwork to an 
extent of 50% of the cost of the work, such as RCC Drain works ofvaluenot 
lessthanRs.45.90Lakhs 
 

(c) Executedthefollowingminimumquantitiesofwork.inanyonefinancialyear(allor 
individually), in the last five years. That is i.e.2021-22 to 2025-26. the following 
minimum quantities of work. 

 

1. EXCAVATION-----------------------------------------515.82 CUM 
2. RCC/PCC CONCRETE--------------------------------416.52 CUM 
3. TMT/STEEL ------------------------------------------------25.60 T 
4. GSB/WMM------------------------------------------------73.55 CUM 

 
(d) TheTendererorhisidentifiedsub-contractorshouldpossessrequiredvalidelectrical 

license and should have executedelectrical works totaling to not less than Rs.0.00 
LAKHS 

Note: The tenderer shall upload certificates for all the above-mentioned eligible 
criterion certified by an officer not below the rank of Executive Engineer 
 

3.3 Equipmentcapacity: 
 

a) Availabilitybyowning/Lease/Hirebasisthefollowingkeyandcriticalequipment 
forthiswork:ForLease/ Hirebasis- relevantdocuments(commitmentagreements 
etc., shall be scanned and uploaded) 

 
(Minimum 50%oftherequiredmachineryshould beownedbytheTenderer. 
Remaining50%oftherequiredmachinerymaybeowned/procuredonLease 
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basis/Hirebasis.)ASPERGOVTOrderNos:PWD60CRM2021Dt:08-11- 2021 
 

(b) The remaining 50% can be deployed on lease/ hire basis for all works provided, the 
relevantdocuments(commitmentarrangementsetc.,)foravailabilityforthisworkarea 
furnished. 

 
(c) liquid assets and /or availability of credit facilities of no less than Rs.33.38/-lakhs 

(Credit lines/ letter of credit/ certificates from banks for meeting the fund requirement 
etc. in the format to be as prescribed below: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

To 
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TheSecretary, 
APMC 
BYADGI 

 
Weherebyagreetofinancethetenderer,Sri.............................Tothetuneof 

Rs...................(Rs
 ........................................... Words)fortheworkof:෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕങౣ ඩ౳ ಂಗಣ
ದย౵ ಚฏലನเೕಕರಣ๻ಟಚฏലಗัಡಕವคಂಛ౺ ౣ ი෕ಅಳವല๯ವ౽ಮಛค UNDER 
ACTION PLAN 2025-26..@TQBYADGIdistrict HAVERItheworkisallottedto himon tender basis. 

 
SignedbyScheduledBankAuthorizedSignatory 

 

5 (e) In the case of the death of the contractor after executing the 
agreement / commencement of the work, his legal heir, if is an eligible 
registeredcontractorandiswillingcanexecuteandcompletetheworkattheaccepted tender 
rates 
6 irrespectiveof thecost ofthe work. 
7 (f) Necessary work experience certificate issued by the competent 
authority not belowtherankofExecutiveEngineer,indicatingthename/items of 
work executed, date of commencement, date of completion and the 
total cost of work 
8 executedshallbeenclosedto thetender.Tenderswithoutthesedetailsareliable. 
9 for disqualification. 

3.3.1 To qualify for a package of contracts made up of this and other contracts for 
whichtendersareinvitedinthisIFT,theTenderermustdemonstratehaving experience 
and resources to meet the aggregate of thequalifying criteria for theindividual 
contracts. - Not applicable. 

 
3.4  Sub-contractors’ experience and resources shall not be taken into account in 

determiningtheTenderer’scompliancewiththequalifyingcriteriaexcepttotheextent stated 
in 3.2 (d) and (e) above. 

3.5 Tenderers who meet the above specified minimum qualifying criteria, will only be 
qualified, if their available tender capacity is more than the total tender value. The 
available tender capacity will be calculated as under: 

 
Assessedavailabletendercapacity=(A*N*1.5 -B ) 

where 
A = Maximum value of civil engineering works executed in any one year during 
thelast five years (updated to 2025-26price level) taking into accountthe 
completed as well as works in progress. 
N=Numberofyearsprescribedforcompletionoftheworksforwhichtendersare invited. 
0.46 year 
B = Value, at 2025-26price level of existing commitments and on-going works to 
be completed during the next 5.5Months 

Note:The statements showing the value of existing commitments and on-going works as well 
as the stipulated period of completion remaining for each of the works listed 
should be countersigned by the Employer in charge, not below the rank of an 
Executive Engineer or equivalent. 

3.2 Even though the Tenderers meet the above criteria, they are subject to be disqualified 
if they have: 

- made misleading or false representations in the forms, statements and 
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attachmentssubmittedinproofofthequalificationrequirements;and/or 

- record of poor performance such as abandoning the works, not properly 
completingthecontract,inordinatedelaysincompletion,litigationhistory, or 
financial failures etc.; and/or 

- participated in the previous Tender for the same work and had quoted 
unreasonablyhightender pricesand couldnotfurnishrationaljustification. 

 
4. OneTenderperTenderer: 

4.1.1 deleted 
5. Costof Tendering: 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his 
tender, and the Employer will in no case be responsible and liable for those costs. 

6. Site visit: 

The Tenderer at his own responsibility and risk is encouraged to visit and examine the 
SiteofWorks and its surroundings and obtain all information that may benecessaryfor 
preparingtheTenderandenteringintoacontractforconstructionoftheWorks.Thecost of 
visiting the Site shall be at the Tenderer’s own expense. 

 
B. Tenderdocuments 

7. ContentofTender documents 
 

7.1 Theset oftender documentsshall haveall theSections giveninPage2: 
7.2 Boththesetsshouldbecompletedandreturnedwiththetender. 11 

8. ClarificationofTender Documents 
 

8.1 A prospective tenderer requiring any clarification of the tender documents may notify 
the Employer in writing or by cable (hereinafter “cable” includes telex and facsimile) 
at the Employer’s address indicated in the invitation to tender. The Employer will 
respond to any request for clarification which he receives earlier than 15 days prior to 
the deadline for submission of tenders. Copies of the Employer’s response will be 
forwarded to all purchasers of the tender documents, including a description of the 
enquiry but without identifying its source. 

 
12 8.2 Pre-tendermeeting: 

 
8.2.1 The tenderer or his authorized representative is invited to attend a pre-tender meeting 

which will take place at the Office of The Secretary APMC BYADGI. 

8.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage 

8.2.3 The tenderer is requested to submit any questions in writing or by cable to reach the 
Employer not later than one week before the meeting. 

8.2.4 Minutes of the meeting, including the text of the questions raised (without identifying 
the source of enquiry) and the responses given will be transmitted without delay to all 
purchasers of the tender documents. Any modification of the tender documents listed 
in Sub-Clause 7.1 which may become necessary as a result of the pre-tender meeting 
shallbemadebytheEmployerexclusivelythroughtheissueofanAddendumpursuant to 
Clause 9 and not through the minutes of the pre-tender meeting. 
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8.2.5  Non-attendanceat thepre-tendermeeting will not beacausefordisqualification ofa 
tenderer. 

9. AmendmentofTender documents 
 

9.1 Before the deadline for submission of tenders, the Employer may modify the tender 
documents by issuing addenda. 

9.2 Any addendum thus issued shall be part of the tender documents and shall be 
communicated in writing or by cable to all the purchasers of the tender documents. 

9.3 To give prospective Tenderers reasonable time in which to take an addendum into 
accountinpreparingtheirtenders,theEmployershallextendasnecessarythedeadline for 
submission of tenders, in accordance with Sub-Clause 16.2 below. 

 
C. Preparationof Tenders 

 
10. Documentscomprisingthe Tender 

 
10.1 ThetendersubmittedbytheTenderershallbeintwocoversandshallcontainthe documents 

as follows: 
10.1.1 FirstCover: 
(a) EarnestMoneyDeposit;onlinepaymentthroughKPPP platform. 
(b)  Qualification Information as per formats given in Section 3 and to comply 

thetaskcreatedintheKPPPPortalunderGeneraltermsConditionsand Technical 
parameters and Documents required from Tenderer. 

(c) The Tenderer shall furnish, as part of his tender, earnest money deposit in the 
amountasshownincolumn4oftheTableoftheIFTforthisparticularwork.The Earnest 
Money Deposit shall be l be inBank Guarantee in the prescribed format obtained 
from any Nationalised / Scheduled bank.The part (2) of the EMD shall 
bedeliveredtotheExecutiveEngineerbeforetheprescribeddateandtimeof opening of 
the technical Bids. 

 
10.1.2 Second Cover: 

(a) TheTender(intheformatindicatedinSection 4) 
(b) Priced Bill of Quantities (Section 9); online through KPPP portal, no 

hardcopy of commercials should be attached or disclosed. 
and any other materials required to be completed and submitted by Tenderers in 
accordance with these instructions. The documents listed under Sections 3, 4, 6 and 9 
shall be filled in without exception. 

10.2 Tenderers submitting tenders together with other contracts stated in the IFT to form a 
packagewillsoindicateinthetendertogetherwithanydiscountsofferedfortheaward of 
more than one contract. 

11. Tenderprices 

 
11.1 ThecontractshallbeforthewholeworksasdescribedinSub-Clause1.1,basedonthe priced 

Bill of Quantities submitted by the Tenderer. 
11.2 TheTenderershallfillinratesandpricesandline-itemtotal(bothinfiguresandwords) for all 

items of the Works described in the Bill of Quantities along with total tender price 
(both in figures and words). 
ItemsforwhichnorateorpriceisenteredbytheTendererwillnotbepaidforby 
theEmployerwhen executed and shall bedeemed covered by theother rates and 
prices in the Bill of Quantities.Corrections, if any, shall be made by crossing out, 
initialing, dating and rewriting. 

11.3 DELETED. 



KW-3TenderDocument CONTRACTOR 

12 

SECRETARYAPMCBYADGI 

 

 

11.4 The rates and prices quoted by the Tenderer shall be subject to adjustment during the 
performance of the Contractin accordance with the provisions of Clause of the 
Conditions of Contract. 

12. Tendervalidity 
13 
12.1 Tendersshallremainvalidforaperiodnotlessthan90(Ninety)daysafterthedeadline date 

for tender submission specified in Clause 16.A tender valid for a shorter period shall 
be rejected by the Employer as non-responsive. 

12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the Tenderers may extend the period of validity for a specified 
additionalperiod.TherequestandtheTenderers'responsesshallbemadeinwritingor by 
cable.A Tenderer may refuse the request without forfeiting his earnest money 
deposit.ATendereragreeingtotherequestwillnotberequiredorpermittedtomodify 
histender,butwillberequiredtoextendthevalidityofhisearnestmoneydepositfora period 
of the extension, and in compliance with Clause 13 in all respects. 

 
13. Earnestmoneydeposit 
13.1 Thetenderershallfurnishaspartofhistender,EarnestMoneyDeposit(E.M.D)atthe 

following rates. E.M.D amount as % of the estimated cost of the work put to tender. 
a) UptoRs. 20 lakh– 2.5% 
b) Rs.20lakhsandaboveuptoRs.1Crore–2%subjecttominimumofRs.50,000/- 
c) Rs.1croreandabobeuptoRs.10Crore–1.5%subjecttoaminimumofRs. 2,00,000/- 
d) Rs.10croreandabove –1%subjectto minimumof Rs.15, 00,000/- 

Thesupplier/contractorcanpayEarnestMoneyDeposit(EMD)intheKPPPportalusing any 
of the following payment modes: 

 CreditCard 
 Direct Debit 
 NationalElectronicFundTransfer(NEFT) 
 OvertheCounter(OTC) 

OTC payment procedure 

Ifacontractor/supplierchoosestomakepaymentofEMD/tenderprocessingfeesOver 
TheCounter(OTC)inanyofthedesignatedAxisBankbrancheslistedintheKPPPweb- 
site(https://kppp.karnataka.gov.in),thecontractor/supplierwillneedtologintoKPPP 
system, access the tender for which bid is being created and then select the OTC option 
under the payment section and print the Challan shown in that section. The printed 
challanwillhavetheuniquebidreferencenumberandtheamounttoberemitted.Along 
withthechallan,contractorcanchoosetomakethepaymenteitherintheformofcash 

or in the form of Demand Draft. Cheque payments will not be accepted. The contractor 
is requested to specifically inform the bank officer to input the unique bid reference 
number printed in the challan in the banking software. Upon successful receipt of the 
payment,thebankwillprovidea16-digitreferencenumberacknowledgingthereceiptof 
payment.This16-digitreferencenumberhastobeinputtedbycontractorinthepayment 
section of its bid as payment confirmation before the bid is submitted (i.e.) as a pre- 
requisite for bid submission. 

 
NEFT payment procedure 

If a contractor/supplier chooses to make payment of EMD/tender processing fees using 
Reserve Bank of India's (RBI) National Electronic Fund Transfer (NEFT) system, the 
contractor/supplierwillneed tolog into KPPP system, access thetenderforwhich bid is 
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being created and then select the NEFT option under the payment section and print the 
Challan shown in that section. The printed challan will have the unique bid reference 
number, account details of Government of Karnataka and the amount to be remitted. 
Thecontractorhastosubmittheprintedchallantoitsbank-branch(NEFT-enabled)and 
requestforanaccount-to-accounttransfer,whereinthemoneywillgettransferredfrom 
thecontractors'bankaccounttoGoK'sbankaccount.Thecontractorshouldensurethat 
NEFT transfer instructions are executed and the funds are wired to the Government of 
Karnataka's principalaccountbeforethe last datefor bid submissionand preferably 24 
hoursbeforethelastdateforbidsubmission.Ifthecontractor'sbanktransfers/wiresthe 
money after the last date for bid submission, the contractor's bid will be liable for 
rejection. Upon executing the transfer, the contractor's bank will provide a reference 
number generated by NEFT software as confirmation of transfer, which has to be 
inputted by contractor in the payment section of its bid as payment confirmation before 
thebidissubmitted(i.e.)asapre-requisiteforbidsubmission.Also,theaccountnumber from 
which the funds were transferred have to be inputted in the KPPP system as part of its 
bid. 

The supplier/contractor’s bid will be evaluated only on confirmation of receipt of the 
payment (EMD) in the Government of Karnataka central pooling a/c held at Axis Bank 

EMD amount will have to be submitted by the supplier/contractor taking into account 
the following conditions: 

 
a. EMD will be accepted only in the form of electronic cash (and not through Demand 
DraftorBank Guarantee)and will bemaintained in theGovt.’s central pooling account at 
Axis Bank until the contract is closed. 

 
b. TheentireEMDamountforaparticulartenderhastobepaidinasingletransaction 
Fordetails on e-Payment services refer to KPPP portal for more details on the process. 

13.2 Instruments having fixed validity issued as earnest money deposit for the tender shall 
be valid for 45 days beyond the validity of the tender. 

13.3 Any tender not accompanied by an acceptable earnest money deposit and not secured 
as indicated in Sub-Clauses 13.1 and 13.2 above shall be rejected by the Employer as 
non-responsive. 

13.4 The earnest money deposit of unsuccessful Tenderers will be returned within 30 days 
of the end of the tender validity period specified in Sub-Clause 12.1. 

13.5 The earnest money deposit of the successful Tenderer will be discharged when the 
Tenderer has signed the Agreement and furnished the required Performance Security. 

13.6 Theearnest money depositmay be forfeited: 

(a) if the Tenderer withdraws the Tender aftertender opening during the period 
oftender validity; 

(b) if the Tenderer does not accept the correction of the Tender Price, pursuant 
toClause 24; or 

(c) in the case of a successful Tenderer, if the Tenderer fails within the specified time 
limit to 

(i) signtheAgreement; or 
(ii) furnishtherequiredSecuritydeposit 

 
14. Formatand signing ofTender 

 
Tenderer shall submit the Bid electronically before the submission dateand time 
published in KPPP portal. 
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D. SubmissionofTenders 

 
15. Sealingandmarkingoftenders 

 
TenderershallsubmittheBidelectronicallybeforethesubmissiondateand time 

published. 
 

16. Deadlineforsubmissionofthe Tenders 
 

16.1 Tendersmustbesubmittedonlinein theKPPP portal. 
16.2 The Employer may extend the deadline for submission of tenders by issuing an 

amendment in accordance with Clause 9, in which case all rights and obligations 
oftheEmployerandtheTendererspreviouslysubjecttotheoriginaldeadlinewill then 
be subject to the new deadline. 

16.3 IncaseofKPPPtenderershallsubmittheBidelectronicallybeforethesubmission date 
and time published 

 
17. LateTenders 

 
17.1 Any tender received by the Employer after the deadline prescribed in clause 16 

will be returned unopened to the Tenderer. 
17.1 In online KPPP system, you shall not be able to submit the bid after the bid 

submission time and date as the icon or the task in the KPPP portal will not be 
available. 

18. ModificationandWithdrawalof Tenders 

18.1 Tenderhasallthetimetomodifyandcorrectoruploadanyrelevantdocumentin the 
portal till Bid submission date and time, as published in the KPPP portal. 

 
18.2 Each Tenderer's modification separately for each Cover or withdrawal notice shall be 

prepared, sealed, marked, and delivered in accordance with Clause 14 & 15, with the 
outer and inner envelopes additionally marked "MODIFICATION FOR 
FIRST/SECOND COVER" or "WITHDRAWAL", as appropriate. 

18.3 NoTendermay bemodifiedafter thedeadline for submissionof Tenders. 
18.4 Withdrawal or modification of a Tender between the deadline for submission of 

TendersandtheexpirationoftheoriginalperiodofTendervalidityspecifiedinClause 

12.1 above or as extended pursuant to Clause 12.2 may result in the forfeiture of the 
earnest money deposit pursuant to Clause 13. 

18.5 Tenderersmayonlyofferdiscountsto,orotherwisemodifythepricesoftheirTenders by 
submitting Tender modifications in accordance with this clause, or included in the 
original Tender submission. 

 
E. Tenderopeningandevaluation 

 
19. OpeningofFirstCoverofallTendersandevaluationtodeterminequalifiedTenderers: 

 
19.1 The Employer will open the First Covers of all the Tenders received (except those 

received late or withdrawn), including modifications for First Cover made pursuant to 
Clause18,inthepresenceoftheTenderersortheirrepresentativeswhochoosetoattend at 
11.00am hours on the date and the place specified in Clause 16. In the event of the 
specified date of Tender opening being declared a holiday for the Employer, the 
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Tenders will be opened at the appointed time and location on the next working day. 
19.2 In KPPP Portal, Contractor has the option of withdrawing the Bid by digitally 

signing to withdraw / cancel thebid, before the bid submission time /Date – Not 
applicable. 

19.3 The Tenderers names, the presence or absence of earnest money deposit (amount, 
format and validity), the submission of qualification information and such other 
information as the Employer may consider appropriate will be announced by the 
Employer at the opening. Late and withdrawn Tenders will be returned unopened to 
tenders – Not applicable 

19.4 The Employer shall prepare minutes of the Tender opening, including the information 
disclosed to those present in accordance with Sub-Clause 19.3. – Not applicable 

19.5 TheSecondCoverofalltheTenderersincludingmodificationsforSecondCovershall be 
placed in a large cover and securely sealed in the presence of the tenderers or their 
representatives, who are present and also get the same signed by all those tenderers or 
theirrepresentatives.The largecovershall bekept in safecustody by theEmployer.1 - – 
Not applicable 

19.6 TheEmployerwillevaluateanddeterminewhethereachtender(a)meetstheeligibility 
criteria defined in ITT Clause 2;(b) is accompanied by the required earnest money 
deposit as per stipulations in ITT Clause and (c) meets the minimum qualification 
criteria stipulated in ITT Clause 3. The Employer will draw out a list of qualified 
Tenderers.2 

 
20. OpeningofSecondCoverofqualifiedTenderersandevaluation: 

20.1 The Employer will inform all the Qualified Tenderers the time, date and venue fixed 
fortheopeningoftheSecondCovercontainingthepricedTenders.TheEmployerwill open 
the Second Covers of Qualified Tenderers at the appointed time and date in the 
presence of the Tenders or their representatives who choose to attend. In the event of 
thespecifieddateofSecondCoveropeningbeingdeclaredaholidayfortheEmployer, the 
Second Covers will be opened at the appointed time and location on the next working 
day. 

20.2 Envelopes marked “MODIFICATION FOR SECOND COVER” shall be opened 
and the submissions therein read out in appropriate detail. – Not applicable 
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20.3 The Tenderers' names, the Tender prices, the total amount of each Tender, any 
discounts, Tender modifications and withdrawals, and such other details as the 
Employermayconsiderappropriate,willbeannouncedbytheEmployerattheopening. No 
Tender shall be rejected at Tender opening. 

20.4 The Employer shall prepare minutes of the Second Cover Tender opening, including 
the information disclosed to those present in accordance with Sub-Clause 20.3. 

 
21. Processtobe confidential 

 
21.1 Information relating to the examination, clarification, evaluation, and comparison of 

Tenders and recommendations for the award of a contract shall not be disclosed to 
Tenderers or any other persons not officially concerned with such process until the 
award to the successful Tenderer has been announced. Any effort by a Tenderer to 
influence the Employer's processing of Tenders or award decisions may result in the 
rejection of his Tender. 

 
22 ClarificationofTenders 

 
22.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer 

may, at his discretion, ask any Tenderer for clarification of his Tender, including 
breakdowns of unit rates. The request for clarification and the response shall be in 
writing or by cable, but no change in the price or substance of the Tender shall be 
sought,offered,orpermittedexceptasrequiredtoconfirmthecorrectionofarithmetic 
errorsdiscoveredbythe EmployerintheevaluationoftheTendersinaccordancewith Clause 
24. 

22.2 Subject to sub-clause 22.1, no Tenderer shall contact the Employer on any matter 
relating to its Tender from the time of the Tender opening to the time the contract is 
awarded.If the Tenderer wishes to bring additional information to the notice of the 
Employer, it should do so in writing. Tenderer also can submit online clarification 
through KPPP portal through query option . 
If they have any query or need clarification related to KPPP contact KPPP Help 
desk from 10 AM to 5:30PM. (Monday to Saturday )Ph. No.– 080 – 22485867 

 
22.3 Any effort by the Tenderer to influence the Employer in the Employer’s Tender 

evaluation, Tender comparison or contract award decisions may result in the rejection 
of the Tenderers’ Tender. 

 
23. ExaminationofTendersanddeterminationofresponsiveness 

23.1 Priorto the detailed evaluation ofTenders, the Employerwill determinewhethereach 
Tender; (a) has been properly signed; and; (b) is substantially responsive to the 
requirements of the Tender documents. 

23.2 A substantially responsive Tender is one which conforms to all the terms, conditions, 
andspecificationsofthe Tenderdocuments,withoutmaterialdeviationor reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the 
scope, quality, or performance of the Works; (b) which limits in any substantial way, 
inconsistent with the Tender documents, the Employer's rights or the Tenderer's 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Tenderers presenting substantially responsive Tenders. 

23.3 IfaTenderisnotsubstantiallyresponsive,itwillberejectedbytheEmployer,andmay 
notsubsequentlybemaderesponsivebycorrectionorwithdrawalofthenonconforming 
deviation or reservation. 
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24. Correctionoferrors 
 

24.1 TendersdeterminedtobesubstantiallyresponsivewillbecheckedbytheEmployerfor any 
arithmetic errors. Errors will be corrected by the Employer as follows: 
(a) Where there is a discrepancy between the rates in figures and in words, the lower 

of the two will govern3; and 
(b) Wherethereisadiscrepancybetweentheunitrateandthelineitemtotalresulting 

frommultiplyingtheunitratebythequantity,theunitrateasquotedwillgovern. 
24.2 The amount stated in the Tender will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and, with the concurrence of the 
Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer does not 
acceptthecorrectedamounttheTenderwillberejected,andtheearnestmoneydeposit may 
be forfeited in accordance with Sub-Clause 13.6 (b). 

 
25. Evaluationandcomparison ofTenders 

 
25.1 The Employer will evaluate and compare only the Tenders determined to be 

substantially responsive in accordance with Clause 23. 
25.2 In evaluating the Tenders, the Employer will determine for each Tender the evaluated 

Tender Price by adjusting the Tender Price as follows: 
(a) makinganycorrectionforerrors pursuanttoClause24; and 
(b) making appropriate adjustments to reflect discounts or other price 
modifications offered in accordance with Sub Clause 18.5. 

25.3 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors which 
are in excess of the requirements of the Tender documents or otherwise result in 
unsolicited benefits for the Employer shall not be taken into account in Tender 
evaluation. 

25.4 The estimated effect of the price adjustment conditions under Clause 41 of the 
Conditions of Contract, during the implementation of the Contract, will not be taken 
into account in tender Evaluation 

25.5 If the tender of the successful tenderer is seriously unbalanced in relation to the 
Employer’s estimate of the cost of the work to be performed under the contract, the 
Employer may require the Tenderer to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 29 be increased at the expense of the successful Tenderer to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful under the contract. 

 
F. AwardofContract 

26. Award criteria 
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26.1 Subject to Clause 27, the Employer will award the Contract to the Tenderer whose 
Tender has been determined to be substantially responsive to the Tender documents 
and who has offered the lowest evaluated Tender Price, provided that such Tenderer 
has been determined to be (a) eligible in accordance with the provisions of Clause 2, 
and (b) qualified in accordance with the provisions of Clause 3. 

 
27. Employer'srighttoacceptanyTenderandtorejectanyorallTenders 

 
27.1 Notwithstanding Clause 26, the Employer reserves the right to accept or reject any 

Tender,andtocanceltheTenderprocessandrejectallTenders,atanytimepriortothe award 
of Contract, without thereby incurring any liability to the affected Tenderer or 
TenderersoranyobligationtoinformtheaffectedTendererorTenderersofthegrounds for 
the Employer's action. 

 
28. Notificationofaward andsigningof Agreement 

 
28.1 The Tenderer whose Tender has been accepted will be notified of the award by the 

Employer prior to expiration of the Tender validity period by cable, telex, e-mail or 
facsimile confirmed by registered letter. This letter (hereinafter and in the Conditions 
ofContractcalledthe"LetterofAcceptance")willstatethesumthattheEmployerwill pay the 
Contractor in consideration of the execution, completion, and maintenance of the 
Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract 
called the "Contract Price"). 

28.2 Thenotification of award will constitutetheformation oftheContract, subject only to 
the furnishing of Security deposit in accordance with the provisions of Clause 29. 

28.3 The Agreement will incorporate all agreements between the Employer and the 
successful Tenderer. It will be kept ready for signature of the successful Tenderer in 
the office of Employer within 30 days following the notification of award along with 
the Letter of Acceptance. Within 20 days of receipt, the successful Tenderer will sign 
the Agreement and deliver it to the Employer. 

28.4 Upon the furnishing by the successful Tenderer of the Performance Security, the 
Employer will promptly notify the other Tenderers that their Tenders have been 
unsuccessful. 

29. Securitydeposit 
 

29.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall 
deliver to the Employer a Security deposit in any of the forms given below for an 
amount equivalent to 5% of the Contract price plus additional security for 
unbalanced tenders in accordance with Clause 25.5 of ITT and Clause 44 of the 
Conditions of Contract.: 

 

29.2 If the security deposit is provided by the successful Tenderer in the form of a Bank 
Guarantee, it shall be issued either by a Nationalized/Scheduled bank. 

29.3 Deleted. 
29.4 FailureofthesuccessfulTenderertocomplywiththerequirementsofSub-Clause29.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the 
Earnest money deposit. 

30 Advance Payment and Security:The employer will provide an advance payment. 
onthecontractpriceasstipulatedintheconditionsofcontract,subjecttothemaximum 
amount as stated in the contract data 

a.Abank guaranteeintheform givenin Section 10; 
- toTheSecretary, APMC,BYADGI 
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2021-22 
2022-23 
2023-24 
2024-25 
2025-26 

 
31. CorruptorFraudulentpractices 

 
31.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest 

standard of ethics during the procurement and execution of such contracts.In 
pursuance of this policy, GOK : 
(a) willrejectaproposalforawardifitdeterminesthattheTendererrecommended for 

award has engaged in corrupt or fraudulent practices in competing for the 
contract in question; 

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, 
to be awarded a GOK contract if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for, or in executing, a 
GOK contract. 

31.2 Furthermore,Tenderersshallbeawareoftheprovisionstatedinsub-clause50.2ofthe 
Conditions of Contract. 
 

32 DEATH OF THE CONTRACTOR: 
 

In case if the death of a contractor, after executing the agreement / commencement of 
the work, his legal heir, is an eligible registered contractor and is willing, can execute 
andcompletethework,attheacceptedtenderrates,irrespectiveofthecostofthework. 
 

SECTION3:QUALIFICATIONINFORMATION 
 

The information to be filled in by the Tenderer hereunder will be used for purposes of 
computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This 
information will not be incorporated in the Contract. 

 
1.1 ConstitutionorlegalstatusofTenderer [Attachcopy] 

 

Place of Registration  

Principal place of business:   
 

1.2 Totalvalueof works executed and Payments Received in the last 
five years (in Lakhs) 

        Work performed as Prime Contractor (in the same name) on works of     
         similar nature over during the five years specified in 1.2 above.

 
(AttachCopy) 
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Project 
Name 

Name of 
Employer 

Description 
of Work 

Contract 
Number 

Valueof 
contract 

Rs 
Lakhs 

Date 
of 

issue 
of 

Work 

Specified 
periodof 
complet- 

ion 

Actual 
date of 

complet- 
ion 

Remarks 
explaining 
reasonsfor 
delay in 

completion 
of work 

1 2 3 4 5 6 7 8 9 
         

 
1.3 Quantitiesofworkexecutedasprimecontractor(inthesamename)duringthelastfive years 

specified in 1.2 above: 
 

Year NameofWork Name of 
Employer 

Quantity of 
workperformed(AsperSecti
on 3 Qualification of the 
Tenderer Clause 3.2 ( c )) 

Remarks 
(Indicate 
contract 
reference) 

1 2 3 4 5 

2021-22     

2022-23     

2023-24     

2024-25     

2025-26     

 
1.4 InformationonworksforwhichTendershavebeensubmittedandworkswhichareyet to be 

completed as on the date of this Tender. 
(A) Existingcommitmentsandon-goingworks: 

 
Descriptionof 

Work 
Place 
&Stat

e 

Contract 
No. 

&Date 

Name 
&Date 

Addressof 
Employer 

Valueof 
Contract 

(Rs. 
Lakhs) 

Stipulated 
period of 
completion 

Value of 
works 

remaining 
to be 

completed 
(Rs. 

Lakhs) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
        

 
(B) WorksforwhichTendersalreadysubmitted: 

 
DescriptionofWork Place 

&Stat
e 

Name 
&Date 

Address 
of 

Employer 

Estimated 
value of 
works 
(Rs. 

Lakhs) 

Stipulated 
period of 
completion 

Date 
when 

decision 
is 

expected 

Remarks 
if any 

1 2 3 4 5 6 7 
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1.5 Thefollowingitemsofequipmentareconsideredessentialforsuccessfullycarrying out 
the works. The tenderer should furnish all the information listed below. 

 

 
ItemofEquipment 

Requirement 
No. 

Capacity 

 
Owned 

Ownedandavailable 
Number/Capacity 

Age/Condition 

 
Remarks 

(asspecifiedinclause 
3.3) 

    

 
1.6 Reportsonthefinancialstandingofthetenderer,suchasprofitandlossstatementsand 

auditor’s reports for the last five years. 
 

1.7 Qualification and experience of the key technical and management personnel in 
permanent employment with the tenderer and those that are proposed to be deployed 
on this contract, if awarded. 

 
1.9.Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may 

provide references if contacted by the Employer. 
 

1.10Evidence of access to financial resources to meet the qualification 
requirementspecifiedinITTClause3.3(b):Cashinhand,LetterofCreditetc.Listthembelow
and attach certificate from the Banker in the suggested format as under: 
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Format-2 
(ONBANKERSLETTERHEAD) 

 
FORMTOFBANKER’SCERTIFICATE/LINEOFCREDITLETTER 

 
ReferenceNoSl.No. 
Place: 
Date: 
To, 
(NameandaddressoftheBeneficiary) 

 
 

This is to certify that Mr./M/s. …………………………..(Name of the customer) 

having his/their registered/administrative office at ------------------------- is a customer of our 

bankandis/areengagedin---------------------(Natureofactivity)ifthesaidcustomeris 

allotted/awarded with ----------------- (NAME OF WORK 

:෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕങౣ ඩ౳ ಂಗಣದย౵ ಚฏലನเೕಕರಣ๻ಟಚฏലಗ

ัಡಕವคಂಛ౺ ౣ ი෕ಅಳವല๯ವ౽ಮಛค UNDER ACTION PLAN 2025-26. We may 

extend credit facilities up to Rs.33.38 Lakhs to meet his/their 

workingcapitalrequirementtowardstheexecutionofthesaidworkorderaspertheloanpolicy of the bank. 

Thiscertificateisvalidupto3Monthsfromthedateofissue.i.e up to 

DD/MM/YYYY 

Yours faithfully 

BranchManger 
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SECTION 4 :  FORMSOFTENDER,LETTEROFACEPTANCE,NOTICETO 
PROCEED WITH THE WORK AND AGREEMENT FORM 

 
Form ofTender 

 
DescriptionoftheWork:: 
෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕങౣ ඩ౳ ಂಗಣದย౵ ಚฏലನเೕಕರಣ๻ಟಚฏലಗ
ัಡಕವคಂಛ౺ ౣ ი෕ಅಳವല๯ವ౽ಮಛค UNDER ACTION PLAN 2025-26. 
 
Tender 
To 

 
Address : 

 
GENTLEMEN, 

 
 

WeoffertoexecutetheWorksdescribedaboveinaccordancewiththeConditionsofContract 
accompanyingthisTenderfortheContractPriceof  [infigures]( ) 
[in letters]. 

 
 

This Tender and your written acceptance of it shall constitute a binding contract between us. 
We understand that you are not bound to accept the lowest or any Tender you receive. 

 
Theadvancepayment requiredisRs……………………………. 

 
We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract,wewillstrictlyobservethelawsagainstfraudandcorruptioninforceinIndianamely 
“Prevention of Corruption Act 1988”. 

 
We hereby confirm that this Tender complies with the Tender validity and Earnest money 
deposit required by the Tender documents. 

 
Weattachherewithourcurrentincome-taxclearancecertificate. Yours 

faithfully, 

AuthorizedSignature: 

Name & Title of Signatory:  

Nameof Tenderer   
 
 

Address: 
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To: 

LetterofAcceptance 
(letterheadpaperoftheEmployer) 

 [date] 

 [nameandaddressoftheContractor] 

Dear Sirs, 
This is to notify you that your Tender dated  forexecutionofthework, 

NAME OF WORK 
:෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕങౣ ඩ౳ ಂಗಣದย౵ ಚฏലನเೕಕರಣ๻ಟಚฏലಗ
ัಡಕವคಂಛ౺ ౣ ი෕ಅಳವല๯ವ౽ಮಛค UNDER ACTION PLAN 2025-
26..fortheContractPriceof 
Rupees.  
 ( )[amountinwordsandfigures],ascorrectedandmodifiedinaccordancewith 
the Instructions to Tenderers is hereby accepted by our Agency. 

 
You are hereby requested to furnish Security deposit plus additional security for unbalanced 
tenders in terms ofClause 25.5 of ITT, in the form detailed in Clause29.1 of ITT for an 
amountofRs.—————within20daysofthereceiptofthisletterofacceptancevalidupto 30 days 
from the date of expiry of Defects Liability Period i.e. up to ............ and sign the contract, 
failing which action as stated in Para 29.4 of ITT will be taken. 

 
Yours faithfully, 

 
 

 
NameandTitleof Signatory 

AuthorizedSignature 

Name of Agency 

- 
Issueof Noticeto proceedwith the work 

(letterheadoftheEmployer) ————— (date) 
To 

 
——————————————(nameandaddressofthe Contractor) 

—————————————— 

—————————————— 
DearSirs: 

PursuanttoyourfurnishingtherequisitesecuritydepositasstipulatedinITTClause 
29.1 and signing of the contract agreement for the NAME OF WORK 
:෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕങౣ ඩ౳ ಂಗಣದย౵ ಚฏലನเೕಕರಣ๻ಟಚฏലಗ
ัಡಕವคಂಛ౺ ౣ ი෕ಅಳವല๯ವ౽ಮಛค UNDER ACTION PLAN 2025-26.a Tender 
Price of Rs.——————, you are hereby instructed to proceed with the execution of the said works 
in accordance with the contract documents. 

Yours faithfully, 
(Signature,nameandtitleofsignatoryauthorizedtosignonbehalfofEmployer) 
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AgreementForm 
Agreement 

 
Thisagreement,madethe dayof 20 , 
between     
 [name and address of Employer] 
(hereinafter called “the Employer”) of the one part and    

 

 [nameand address of contractor] (hereinaftercalled“theContractor”) of 
the other part. 
WhereastheEmployerisdesirousthattheContractorexecuteNAMEOFWORK: 
෇౲ ಡಜಸ෦ൟಯ෨ಖ౲ ෥ฆಕങౣ ඩ౳ ಂಗಣದย౵ ಚฏലನเೕಕರಣ๻ಟಚฏലಗัಡಕವ
คಂಛ౺ ౣ ი෕ಅಳವല๯ವ౽ಮಛค UNDER ACTION PLAN 2025-26.and identification number 
of Contract] (hereinafter called “the Works”) and the Employer has accepted the Tender by 
the Contractor 
fortheexecutionandcompletionofsuchWorksandtheremedyingofanydefectsthereinata contract 
price of Rupees............................... 
NOWTHISAGREEMENTWITNESSETHas follows: 
1. InthisAgreement,wordsandexpressionshallhavethesamemeaningsasarerespectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinaftermentioned,theContractorherebycovenantswiththeEmployertoexecuteand 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
andcompletionoftheWorksandtheremedyingthedefectswhereintheContractPriceor such 
other sum as may become payable under the provisions of the Contract at the times and 
in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of 
this Agreement, viz: 
i) LetterofAcceptance; 
ii) Noticeto proceedwith theworks; 
iii) Contractos Tender; 
iv) ContractData; 
v) Conditionsofcontract(includingSpecialConditionsofContract); 
vi) Specifications; 
vii) Drawings; 
viii) BillofQuantities;and 
ix) Anyotherdocumentlistedin theContractData as formingpartofthecontract. 

In witness whereofthe parties thereto have caused this Agreement to be executedtheday and 
year first before written. 
The Common Seal of   
was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said  

inthepresenceof: 
Binding Signature of Employer   
Binding Signature of Contractor  
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1. Definitions 

Conditions ofContract 
A. General 
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1.1 TermswhicharedefinedintheContractDataarenotalsodefinedintheConditionsof Contract 
but keep their defined meanings. Bold letters are used to identify defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Tender. 
CompensationeventsarethosedefinedinClause38hereunder. 
The Completion Date is the date of completion of the Works as certified by the 
Employer in accordance with Sub Clause 46.1. 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.2 
below. 
The Contract Data defines the documents and other information which comprise the 
Contract. 
The Contractor is a person or corporate body whose Tender to carry out the Works 
has been accepted by the Employer. 
The Contractor's Tender is the completed Tender document submitted by the 
Contractor to the Employer. 
The Contract price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
Daysarecalendardays;monthsarecalendarmonths. 
ADefectis anypart oftheWorksnot completed inaccordancewith theContract. 
The Defects liability period is the period named in the Contract Data and calculated 
from the Completion Date. 
The Employer is the party who will employ the Contractor to carry out the Works. 
EquipmentistheContractor'smachineryandvehiclesbroughttemporarilytotheSite to 
construct the Works. 
TheInitialContractpriceistheContractPricelistedintheEmployer'sLetterof Acceptance. 
TheIntendedCompletionDateis thedateon whichitisintendedthattheContractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion Date may be revised only by the Employer by issuing an 
extension of time. 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 
TheSiteis theareadefinedas such in the Contract Data. 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Employer. 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commenceexecutionoftheworks.ItdoesnotnecessarilycoincidewithanyoftheSite 
Possession Dates. 
ASubcontractorisapersonorcorporatebodywhohasaContractwiththeContractor to 
carry out a part of the work in the Contract which includes work on the Site. 
AVariation is aninstruction givenbytheEmployerwhich variesthe Works. 
TheWorksarewhattheContractrequirestheContractortoconstruct,install,andturn over to 
the Employer, as defined in the Contract Data. 

2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Employer will provide instructions clarifying queries about 
the Conditions ofContract. 
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2.2 ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderof priority: 

(1) Agreement 
(2) LetterofAcceptance,noticetoproceedwiththeworks 
(3) Contractor’sTender 
(4) ContractData 
(5) Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Billofquantitiesand 
(9) anyotherdocumentlistedintheContractDataasformingpartofthe 

Contract. 
 

3. Lawgoverningcontract 
 

3.1 ThelawgoverningtheContractistheLawsofIndiasupplantedbytheKarnatakaLocal Acts. 
 

4. Employer'sdecisions 
 

4.1 Exceptwhereotherwisespecificallystated,theEmployerwilldecidecontractual matters 
between the Employer and the Contractor . 

 
5. Delegation 

 
5.1 TheEmployermaydelegateany ofhis duties and responsibilitiesto otherpeopleafter 

notifyingtheContractorandmaycancelanydelegationafternotifyingtheContractor. 
 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are effective 
onlywheninwriting.A noticeshallbe effective onlywhenitis delivered (intermsof Indian 
Contract Act). 

7. Deleted 
 
 

8. Other Contractors 
 

8.1 TheContractorshallcooperateandsharetheSitewithothercontractors,publicauthorities, 
utilities, and the Employer. 

 
 
 
 
 
 
 

 
9. Personnel 

9.1.1TheContractor shall employ thetechnical personnel (ofnumber and qualifications)as may 
be stipulated by GOK from time to time during the execution of the work. The 
technical staff so employed shall be available at site as may be stipulated by the 
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Employer. 
 

9.2If the Employer asks the Contractor to remove a person who is a member ofthe 
Contractor’sstafforhisworkforcestatingthereasons,theContractorshallensurethat the 
person leaves the Site within seven days and has no further connection with the work 
in the Contract. 

10. Employer’sandContractor'srisks 
 

10.1 TheEmployercarriestheriskswhichthisContractstatesareEmployer’srisks,andthe 
Contractor carries the risks which this Contract states are Contractor’s risks. 

11. Employer'srisks 
 

11.1 TheEmployer isresponsibleforthe exceptedrisks which are: 
(a) rebellion, riot commotion or disorder unless solely restricted to employees of the 

Contractor or his Sub-Contractors arising from the conduct of the Works;or 
(b) acauseduesolelyto thedesign oftheWorks, other thanthe Contractor’sdesign;or 
(c) any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 
(i) couldnothavereasonablyforeseen;or 
(ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures. 
(A)  prevent loss or damage to physical property from occurring by 

taking appropriate measures or 
(B) insureagainstsuch lossor damage 

12. Contractor’srisks 
12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

 
13. Insurance: 

 
13.1 The Contractor shall prior to commencing the works, effect and thereafter maintain 

insurances,inthejointnamesoftheEmployerandtheContractor,(coverfromthefirst 
workingdayaftertheStartDatetotheendof DefectsLiabilityPeriod),intheamounts stated 
in the Contract Data : After the end of One year of the defects Liability 
period the Insurance for all the movable and immovable assets shall be 
continuedbuttheinsurancepremiumamountwillbepaidbytheEmployer. 

(a) for loss of or damage to the Works, Plants and Materials and the Contractor’s 
equipment; 

(b) forliabilityofbothPartiesforloss,damage,deathandinjurytothirdpartiesortheir 
propertyarisingoutoftheContractor’sperformanceoftheContractincludingthe 
Contractor’s liability for damage to the Employer’s property other than the Works 
and 

(c) for liability of both Parties and of any Employer’s representative for death and 
injury to the Contractor’s personnel except to the extent that liability arises from 
thenegligenceoftheEmployer,anyEmployer’srepresentativeortheirEmployees. 
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13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Employer for his approval before the Start Date. All such insurance shall provide for 
compensation to be payable to rectify the loss or damage incurred. All payments 
receivedfrominsurersrelatingtolossordamageshallbeheldjointlybythePartiesand used 
forthe repair of the loss or damageor as compensation forloss or damage that is not to 
be repaired. 

 
13.3 IftheContractorfails to effect orkeep in forceany oftheinsurances referred to in the 

previous sub-clauses or fails to provide satisfactory evidence, policies or receipts, the 
Employermaywithout prejudiceto any otherright orremedy,effect insuranceforthe 
cover relevant to such default and pay the premiums due and recover the same as a 
deduction from any other monies due to the Contractor. If no payments is due, the 
payment of the premiums shall be a debt due. 

 
13.4 Alterationstothetermsofaninsuranceshallnotbemadewithouttheapprovalofthe 

Employer. 
13.5 BothParties shallcomplywith anyconditions oftheinsurancepolicies. 

 
14. SiteInvestigation Reports: 

 
14.1 The Contractor, in preparing the tender, shall rely on any site investigation reports 

referred to in the Contract data, supplemented by any information available to the 
Tenderer. 

 
15. QueriesabouttheContractData 

 
15.1 TheEmployerwillclarifyqueriesonthe Contract Data. 

 
16. Contractortoconstruct theWorks 

 
16.1 The Contractor shall construct the Works in accordance with the Specification and 

Drawings. 
 

17. TheWorkstobecompletedbytheIntendedCompletion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Dateand shall 
carry out the Works in accordance with the program submitted by the Contractor, as 
updated with the approval of the Employer, and complete them by the Intended 
Completion Date. 

 
18. Approval by theEmployer: 

 
18.1 The Contractor shall submit Specification and drawings showing the proposed 

Temporary Works to the Employer, who is to approve them if they comply with the 
Specifications and Drawings. 

18.2 TheContractorshallbe responsibleforthedesignofTemporary Works 
18.3 The Employer’s approval shall not alter the Contractor’s responsibility for design of 

the Temporary Works. 
18.4 TheContractorshallobtainapprovalofthirdpartiestothedesignofthirdpartiestothe design 

of the temporary Works where required. 
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18.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Employer before their use. 

19. Safety 
 

19.1 TheContractorshallberesponsible forthe safetyof allactivitiesontheSite. 
 

20. Discoveries 
 

20.1 Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscovered 
ontheSiteisthepropertyoftheEmployer.TheContractoristonotifytheEmployerof such 
discoveries and carry out the Employer's instructions for dealing with them. 

 
21. PossessionoftheSite 

 
21.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possessionofapartisnotgivenbythedatestatedintheContractDatatheEmployeris 
deemedtohavedelayedthestartoftherelevantactivitiesandthiswillbeCompensation 
Event. 

 
22. AccesstotheSite 

 
22.1 The Contractor shall allow the Employer and any person authorized by the Employer 

access to the Site, to any place where work in connection with the Contract is being 
carriedoutorisintendedtobecarriedoutandtoanyplacewherematerialsorplantare being 
manufactured / fabricated / assembled for the works. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions ofthe Employer which comply withthe 

applicable laws where the Site is located. 
 

24. ProcedureforresolutionofDisputes: 
 

24.1 If the Contractor is not satisfied with the decision taken by the Employer, the dispute 
shall bereferred by eitherpartyto Arbitration within 30 days of thenotification ofthe 
Employer’s decision. 

24.2 If neither party refers the dispute to Arbitration within the above 30 days, the 
Employer’s decision will be final and binding. 

24.3 TheArbitrationshallbe conductedin accordance withthearbitrationprocedurestated in 
the Special Conditions of Contract. 
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B. Time Control 
14 
25. Program 

25.1 WithinthetimestatedintheContractDatatheContractorshallsubmittotheEmployer 
forapprovalaProgramshowingthegeneralmethods,arrangements,order,andtiming for all 
the activities in the Works. 

25.2 The Employer's approval of the Program shall not alter the Contractor's obligations. 
TheContractormayrevisetheProgramandsubmitittotheEmployeragainatanytime. A 
revised Program is to show the effect of Variations and Compensation Events. 

 

26. ExtensionoftheIntendedCompletionDate 
 

26.1 The Employer shall extend the Intended Completion Date if a Compensation Event 
occursoraVariationisissuedwhichmakesitimpossibleforCompletiontobeachieved by the 
Intended Completion Date. 

26.2 The Employer shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Employer for a decision 
upon the effect of a Compensation Event or Variation and submitting full supporting 
information. 

27. DelaysorderedbytheEmployer 
27.1 TheEmployermayinstructtheContractortodelaythestartorprogressofanyactivity within 

the Works. 
28. Management meetings 
28.1 The Employer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the progress achieved and the 
plans for remaining work. 

28.2 TheresponsibilityofthepartiesforactionstobetakenistobedecidedbytheEmployer either 
at the management meeting or after the management meeting and stated in writing to 
be distributed to all who attended the meeting. 

 

C. Quality Control 
29. Identifyingdefects 

 
29.1 The Employer or his representatives (third party inspection/PMC) shall 

check the Contractor's work and notify the Contractor of any Defects that are found. 
Such checking shall not affect the Contractor's responsibilities. The Employer may 
instructtheContractortosearchforaDefectandtouncoverandtestanyworkthatthe 
Employer considers may have a Defect 

30. Tests 
 

30.1 If the Employer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, 
theContractorshallpayforthetestandanysamples.IfthereisnoDefectthetestshall be a 
Compensation Event. 

 
31. Correctionofdefects 

 
31.1 The Employer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Contract 
Data. The Defects Liability Period shall be extended for as long as Defects remain to 
be corrected. 

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Employer’s notice. 
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32. Uncorrecteddefects 
 

32.1 IftheContractorhasnotcorrectedaDefectwithinthetimespecifiedintheEmployer’s notice, 
the Employer will assess the cost of having the Defect corrected, and the Contractor 
will pay this amount. 

 
D. CostControl 

 
33. BillofQuantities(BOQ) 

 
33.1 The BOQ shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 
33.2 TheBOQisusedtocalculatetheContractPrice.TheContractorispaidforthequantity of the 

work done at the rate in the BOQ for each item 
 

34.  Variations- This clause is Not applicable for SITC of cold storage Plant and 
Equipment 

34.1 TheEmployershallhavepowertoordertheContractortodoanyorallofthefollowing as 
considered necessary or advisable during the progress of the work by him 

 
(a) Increaseordecreaseofany itemofworkincluded in theBillofQuantities(BOQ); 
(b) Omitany itemof work; 
(c) Changethe characterorqualityor kindof anyitem of work. 
(d) Changethelevels, lines, positionsand dimensionsofany partofthe work. 
(e) Execute additional items of work of any kind necessary for the completion of the 

works; and 
(f) Changeinanyspecifiedsequence,methodsortimingofconstructionofanypartof the 

work. 
34.2 TheContractorshallbeboundtocarryouttheworkinaccordancewithanyinstructions in this 

connection, which may be given to him in writing by the Employer and such 
alteration shall not vitiate or invalidate the contract. 

34.3 Variations shall not be made by the Contractor without an order in writing by the 
Employer, provided that no order in writing shall be required for increase or decrease 
inthequantityofanitemappearingintheBOQsolongastheworkexecutedconforms to the 
approved drawings. 

34.4 The Contractor shall promptly request in writing to the Employer to confirm verbal 
ordersandtheofficerissuingoralinstructionsshallconfirmitinwritingwithin30days, 
failing which the work shall be carried out as though there is no variation.In case 
variation, is approved it shall be accompanied by BOQ, failing which the contractor 
shallberesponsiblefordeviationifany.Further,approvalofGovt.hastobeobtained for the 
variation exceeding 5%. 

 
35. Paymentsfor Variations 

 
35.1 PaymentforincreaseinthequantitiesofanitemintheBOQupto25%ofthatprovided in the 

Bill of Quantities shall be made at the rates quoted by the Contractor. 
35.2 For quantities in excess of 125% of the tendered quantity of an item as given in the 

BOQ,theContractorshallbepaidattherateenteredinorderivedfromintheSchedule 
ofRates(applicablefortheareaoftheworkandcurrentatthetimeofawardofcontract) plus or 
minus the overall percentage of the original tendered rates over the current Schedule 
of Rates prevalent at the time of award of contract. 
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35.3 Ifthereisnoratefortheadditional,substitutedoraltereditemoftheworkintheBOQ, 
effortswouldbemadeto derivetheratesfromthosegivenintheBOQortheSchedule 
ofRates(applicablefortheareaoftheworkandcurrentatthetimeofawardofcontract) and if 
found feasible the payment would be made at the derived rate for the item plus 
orminustheoverallpercentageoftheoriginaltenderedratesoverthecurrentSchedule of 
Rates prevalent at the time of award of contract 

35.4 If the rates for additional, substituted or altered item of work cannot be determined 
either as at 35.1 or 35.2 or 35.3 above, the Contractor shall be requested to submit his 
quotationfortheitemssupportedbyanalysisoftherateorratesclaimed,within7days. 

35.5 If the Contractor's quotation is determined unreasonable, the Employer may order the 
VariationandmakeachangetotheContractPricewhichshallbebasedonEmployer’s own 
forecast of the effects of the Variation on the Contractor's costs. 

35.6 IftheEmployerdecidesthattheurgencyofvaryingtheworkwouldpreventaquotation 
beinggivenandconsideredwithoutdelayingthework,noquotationshallbegivenand the 
Variation shall be treated as a Compensation Event. 

35.7 Under no circumstances the Contractor shall suspend the work on the plea of non- 
settlement of rates for items falling under this Clause. 

 
36. Submissionofbillsfor payment 

 
36.1 The Contractor shall submit to the Employer monthly bills of the value of the work 

completed less the cumulative amount paid previously. 
36.2 The Employer shall check the Contractor's billand determine the value of the work 

executed which shall comprise of(i) value ofthe quantities of the items in the BOQ 
completed and (ii) valuation of Variations and Compensation Events. 

36.3 TheEmployermayexcludeanyitempaidinapreviousbillorreducetheproportionof any 
item previously paid in the light of later information. 

 
37. Payments 

 
37.1 Payments shall be adjusted for deductions for advance payments, other recoveries in 

terms of the contract and taxes, at source, as applicable under the law.The Employer 
shall pay the Contractor within 60 days of submission of bill. The contractor shall be 
liable to pay liquidated damages for shortfall in progress. 

Forprogressbeyondtheagreedprogrampaymentissubjecttoavailabilityofthegrants. 
37.2 Items of the Works for which no rate or price has been entered in will not be paid for 

bytheEmployerandshallbedeemedcoveredbyotherratesandpricesintheContract. 
 

38. Compensationevents 

38.1 ThefollowingareCompensation eventsunlesstheyare causedbytheContractor: 
(a) TheEmployerdoesnotgiveaccesstoapartoftheSitebytheSitePossession Date 

stated in the Contract Data. 
(b) The Employer orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 
(c) The Employer instructs the Contractor to uncover or to carry out additional 

tests upon work which is then found to have no Defects. 
(d) TheEmployergivesaninstructionfordealingwithanunforeseencondition, 

caused by the Employer, or additional work required for safety or other 
reasons. 

(e) Theeffect ontheContractor ofany ofthe Employer’sRisks. 
(f) TheEmployerunreasonablydelays issuingaCertificateof Completion. 
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(g) Other Compensation Events listed in the Contract Data or mentioned in the 
Contract. 

 
38.2 IfaCompensationEventwouldcauseadditionalcostorwouldpreventtheworkbeing 

completed beforethe Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date is extended. The Employer shall decide whether 
andbyhowmuchtheContractPriceshallbeincreasedandwhetherandby howmuch the 
Intended Completion Date shall be extended. 

38.3 AssoonasinformationdemonstratingtheeffectofeachCompensationeventuponthe 
Contractor's forecast cost has been provided by the Contractor, it is to be assessed by 
theEmployerand theContract Price shall beadjustedaccordingly. IftheContractor's 
forecastisdeemedunreasonable,theEmployershalladjusttheContractPricebasedon 
Employer’s own forecast. The Employer will assume that the Contractor will react 
competently and promptly to the event. 

38.4 The Contractor shall not be entitled to compensation to the extent that the Employer's 
interestsareadverselyaffectedbytheContractornothavinggivenearlywarningornot 
having cooperated with the Employer. 

 
39. Tax 

 
39.1 PAID AS PER SCC11,12, &13 

40.  PriceAdjustment:NotApplicable  

41. Liquidated damages 

41.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated 
in the Contract Data for each day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestone as stated in the Contract 
Data).The total amount of liquidated damages shall not exceed the amount defined in 
theContractData.TheEmployermaydeductliquidateddamagesfrompaymentsdueto 
theContractor.PaymentofliquidateddamagesdoesnotaffecttheContractor'sliabilities. 
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41.2 If the Intended Completion Date is extended after liquidated damages have been paid, 
theEmployershallcorrectanyoverpaymentofliquidateddamagesbytheContractorby 
adjusting the next payment of bill. 

 
42. AdvancePayments: 

 
42.1 The Employer shall make payment to the Contractor of the amounts stated in the 

Contract Data by the date stated in the Contract Data, against provision by the 
Contractor of an unconditional bank guarantee in a form acceptable to the Employer 
issued by a Nationalized/Scheduled Bank in amounts equal to the advance payment. 
Theguaranteeshallremaineffectiveuntiltheadvancepaymenthasbeenrepaid,butthe 
amount of the guarantee shall be progressively reduced by the amounts repaid by the 
Contractor. Interest will not be charged on the advance payment. 

42.2 The Contractor is to use the advance payment only to pay for Mobilization expenses 
requiredspecificallyforexecutionoftheWorks.TheContractorshalldemonstratethat 
advance payment has been used in this way by supplying copies of invoices or other 
documents to the Employer. 

42.3 The advance payment shall be repaid by deducting proportionate amounts from 
payments otherwise due to the Contractor, following the schedule of completed 
percentagesoftheWorksonapaymentbasis.Noaccountshallbetakenoftheadvance 
payment or its repayment in assessing valuation of the work done, variations, price 
adjustments, compensation events or liquidated damages. 

43. Securities: 
 

43.1 The Security deposit (including additional security for unbalanced tenders) shall be 
provided to the Employer no later than the date specified in the Letter of Acceptance and 
shall be issued inan amount and form and type ofinstrument acceptable to the Employer. 
The Security deposit shall be valid until a date 30 days from the date of expiry of Defects 
LiabilityPeriodandtheadditionalsecurityforunbalancedtendersshallbevaliduntiladate 30 
days from the date of issue of the certificate of completion. 

 
44. Costof Repairs: 

44.1 LossordamagetotheWorksorMaterialstobeincorporatedintheWorksbetweenthe Start 
Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's 
acts or omissions. 

 
E. Finishing the Contract 

 
45. Completion 

45.1 The Contractor shall request the Employer to issue a Certificate of Completion of the 
Works and the Employer will do so upon deciding that the Work is completed. 

 
46. Takingover 

46.1 The Employer shall take over the Site and the Works within seven days of issuing a 
certificate of Completion. 
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47. Final account 
 

47.1 TheContractorshallsupplytotheEmployeradetailedaccountofthetotalamountthat the 
Contractor considers payable under the Contract before the end of the Defects 
LiabilityPeriod.TheEmployershallissueaDefectLiabilityCertificateandcertifyany 
finalpaymentthatisduetotheContractorwithin90daysofreceivingtheContractor's 
accountifitiscorrectandcomplete.Ifitisnot,theEmployershallissuewithin90days 
aschedulethatstatesthescopeofthecorrectionsoradditionsthatarenecessary.Ifthe Final 
Account is still unsatisfactory after it has been resubmitted, the Employer shall decide 
on the amount payable to the Contractor andmake payment within 60 days of 
receiving the Contractor’s revised account. 

 
48. Asbuiltdrawingsand/orOperatingandMaintenance Manuals 

 
48.1 If “as built”4 Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 
48.2 IftheContractordoesnotsupplytheDrawingsbythedatesstatedintheContractData, or they 

do not receive the Employer’s approval, the Employer shall withhold the amount 
stated in the Contract Data from payments due to the Contractor. 

 
49. Termination 

 
49.1 The Employer may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 
49.2 Fundamentalbreachesof Contractinclude,butshallnotbelimitedtothefollowing: 

(a) the Contractor stops work for 45 days when no stoppage of work is shown 
on the current Program and the stoppage has not been authorized by the 
Employer; 

(b) deleted 
(c) The Contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 
(d) deleted 
(e) the Employer gives Notice that failure to correct a particular Defect is a 

fundamentalbreachofContractandtheContractorfailstocorrectitwithina 
reasonable period of time determined by the Employer; 

(f) theContractordoes notmaintainasecuritywhichis required; 
(g) the Contractor has delayed the completion of works by the number of days 

forwhichthemaximumamountofliquidateddamagescanbepaidasdefined in 
the Contract data; and 

(h) iftheContractor,inthejudgmentoftheEmployerhasengagedincorruptor 
fraudulent practices in competing for or in the executing the Contract. 
For the purpose of this paragraph : “corrupt practice” means the offering, 
giving,receivingorsolicitingofanythingofvaluetoinfluencetheactionof a 
public official in the procurement process or in contract execution. 
“Fraudulentpractice”meansamisrepresentationoffactsinordertoinfluence a 
procurement process or the execution of a contract to the detriment of the 
Borrower,andincludescollusivepracticeamongTenderers(priortoorafter 

 

4 
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Tender submission) designed to establish Tender prices at artificial non- 
competitive levels and to deprive the Borrower of the benefits of free and 
open competition.” 

49.3 When eitherpartyto the Contract givesnoticeof abreach of contract to theEmployer for 
a cause other than those listed under Sub Clause 49.2 above, the Employer shall 
decide whether the breach is fundamental or not. 

49.4 Notwithstandingtheabove,theEmployermayterminatetheContractforconvenience. 
49.5 IftheContractisterminatedtheContractorshallstopworkimmediately,maketheSite safe 

and secure and leave the Site as soon as reasonably possible. 
50. Payment upon Termination 

 
50.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor,theEmployershallpreparebillforthevalueoftheworkdonelessadvance 
payments received up to the date of the bill, less other recoveries due in terms of the 
contract, less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the Contract Data. 
Additional Liquidated Damages shall not apply.If the total amount due to the 
Employer exceeds any payment due to the Contractor the difference shall be a debt 
payable to the Employer. 

50.2 IftheContractisterminatedattheEmployer'sconvenienceorbecauseofafundamental 
breachofContractbytheEmployer,theEmployershallpreparebillforthevalueofthe work 
done, the reasonable cost of removal of Equipment, repatriation of the Contractor's 
personnel employed solely on the Works, and the Contractor's costs of protecting and 
securing the Works and less advance payments received up to the date of the 
certificate, less other recoveries due in terms of the contract, and less taxes due to be 
deducted at source as per applicable law and make payment accordingly. 

 
51. Property 

 
51.1 AllmaterialsontheSite, Plant,Equipment,Temporary Worksand Works aredeemed 

tobethepropertyoftheEmployer,iftheContractisterminatedbecauseofContractor’s 
default. 

 
 
 

52. Releasefrom performance 
 

52.1 If the Contract is frustrated by any event entirely outside the control of either the 
Employer or the Contractor the Employer shall certify that the Contract has been 
frustrated.TheContractorshallmaketheSitesafeandstopworkasquicklyaspossible 
afterreceivingthiscertificateandshallbepaidforallworkcarriedoutbeforereceiving it and 
for any work carried out afterwards to which commitment was made 

E.SpecialConditionsof Contract 
1. Labour: 

 
The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
The Contractor shall, if required by the Employer, deliver to the Employer a return in 
detail, in such form and at such intervals as the Employer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Employer may require. 
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2. Compliancewithlaborregulations: 

During continuance of the contract, the Contractor and his sub-contractors shall abide 
at all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and 
any other labour law (including rules), regulations, bye laws that may be passed or 
notificationthatmaybeissuedunderanylabourlawinfutureeitherbythe Stateorthe Central 
Government or the local authority. The Contractor shall keep the Employer 
indemnifiedincaseanyactionistakenagainsttheEmployerbythecompetentauthority on 
account of contravention of any of the provisions of any Act or rules made there 
under,regulationsornotificationsincludingamendments.IftheEmployeriscausedto pay 
or reimburse, such amounts as may be necessary to cause or observe, or for non- 
observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor, Employer shall have the right to deduct any money due to the Contractor 
includinghisamountofsecuritydeposit.TheEmployershallalsohaverighttorecover from 
theContractorany sum required orestimated to berequired formaking good the loss or 
damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

3. ProtectionofEnvironment: 

Thecontractorshalltake allreasonablestepstoprotecttheenvironmenton andoffthe Site 
and to avoid damage or nuisance to persons or to property of the public or others 
resultingfrompollution,noiseorothercausesarisingasaconsequenceofhis methods 
ofoperation.Duringcontinuanceofthecontract,thecontractorandhissub-contractors 
shallabideatalltimesbyallexistingenactmentsonenvironmentalprotectionandrules made 
there under, regulations, notifications and bye-laws of the State or Central 
Government, or local authorities and any other law, bye-law, regulations that may be 
passedornotificationthatmaybeissuedinthisrespectinfuturebytheStateorCentral 
Government or the local authority. 

 
 

4. Arbitration(Clause24) DELETED 
 

5. Royalty charges shall be recovered as per the prevailing rates issued by the Department 
of Mines and Geology. 

6. AspertheGONo.LD300/LET/2006Dt:18-01-2007.1%willbedeductedfromeachand every 
bill as per labour welfare tax act 

7. All the work is to be carried out as per the standard specifications and Guide lines issued 
fromtimetotimebyBIS,MORTH/NHM/NCDCetcandaspertherelevantIScodes. 

8. Provisionforpriceadjustment forspecifiedmaterialsforworkasper“ 
GovernmentorderNo:FD59PROCELL2004,dated:26-11-2004 

FD3PCL2008,Bengaluru,dated:21-11-2008 

10a)TheTendererhastoproducealltherelevantDocumentasindicatedintheBidDocument 
inoriginalsduringtheopeningoftheTechnicalBid“Mandatorily“thisisinadditionto 
uploading all the relevant Documents in the KPPP portal. If the Originals are not 
submitted. The Tender will be rejected. 

b)  All other documents which are required to be submitted areto be uploaded in thee- 
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procurement portal in General Documents section, while electronicallysubmitting the 
bid. If any of the Documents as desired are not submitted the Tender will be rejected. 

 
11 Amountputtotender is excluding GSTof18%as prevailingnow 
12 The increase in GST shall not be paid in the extended period of the contract for 

which the contractor alone is responsible for delay as determined by the authority 
while granting the extension of time. 

13 FieldLabTesting Equipment 
The Contractor Should own Field Lab Testing Equipment like Sieve 

Analysis Set. (Coarse & Fine Aggregate), Slump Cone, Concrete Cube Moulds 
(150x150x150mm), CTM Machine (2000KN) etc. As per CodeIS 383:1970, IS 
516:2004,IS8112:1989,IS:2720(Part29)–1975,IS13826(PART-7)andshould 
FacilitateDept.Engineers/PMCintesting Samples (Not applicable) 

Annexure: 
 

LISTOFORGANIZATIONSWHOARECONSIDEREDASAPPOINTING AUTHORITY FOR 
APPOINTMENT OF ARBITRATORS5 

 
 

1. IndianCouncilofArbitration,NewDelhi; 
2. InternationalCentreforAlternativeDisputesResolution(India); 
3. IndianRoadsCongress; 
4. IndianBuilding Congress; 
5. IndianInstituteofBridgeEngineers; 
6. IndianInstituteofPublicHealthEngineers; 
7. InstituteofWaterWorks 
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SECTION6:CONTRACT DATA 
 

Itemsmarked"N/A"donotapplyinthisContract. 
 

Thefollowing documents arealso part ofthe Contract: ClauseReference 

 TheScheduleofOperatingandMaintenance Manuals [48] 

 TheMethodologyand Programof Construction [25] 

 SiteInvestigationReports [14] 

 TheScheduleofKeyandCriticalEquipmenttobe deployed 
on the work as per agreed program of construction. [25] 

The Employer is : 

Name:The Secretary [1.1] 

Address:OfficeoftheSecretaryAPMCBYADGI. 
 

NameofauthorizedRepresentative: 
17 The name and identification number of the Contract is 
APMC/KLR/DVP//WORK_INDENT--- 

Thefollowingitemshavebeenincorporatedintheestimateforthework, As per 
section-9 of bill of Quantities 

Thestart dateshall bethedate ofissueofnoticeto proceedwith thework. [1.1] 
 

TheIntendedCompletionDateforthe whole 
oftheWorksis5.5 monthswiththe following milestones [17, 26] 

 
Milestonedates: Physicalworktobecompleted 
Milestone1 i.e.,2months should achieveRs.33.38lakhs 
Milestone2 i.e.,2months should achieveRs.33.38lakhs 
Milestone3 i.e.,1.5months shouldachieveRs.25.04 Lakhs 

.0 
The Site Possession Date is one week after issue of work order [21] 
TheSiteislocatedATMAIN MARKET YARDOFAPMCBYADGI 
and is defined in drawings nos.   
 

TheDefectsLiability Periodis 1Yearsfromthedateofcompletionofwork 
Insurancerequirementsareasunder: [13] 

 

 Typeof Cover Minimumcoverfor Insurance 
(Employer to specify as per required 
Exclusion if any should also be specified) 

(i) WorksandofPlant and 
materials 

Thesum statedin theAgreement plus 20% 

(ii) Lossordamageto 
equipment 

Fullreplacementcost 

(iii) Lossordamageto 
property of Third 
Party 

Fullreplacementcost 
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(iv) Personal injury or 
deathinsurance(a)for 
Third Party 

Fullreplacementcost 

 (b) for Contractor’s 
employees or labour 

Inaccordancewiththestatutoryrequirements 
applicable to Karnataka 

 
Price Adjustment Formula;NOT APPLICABLE [40]  

TOTAL 
Thestarratesshallbeworkedoutaspertheprovisionsofclause40(a)to40(d)basedon the price 
index issued from time to time by the Ministry of Commerce and Industry, Government 
of India. 

 

 

Theliquidated damagesforthewholeofthe works areat0.01%oftheContractPrices 

(amount)perdayandthatforthemilestonesareasunder:  

 
For Milestone 1: Rs. 333.80/Day [41] 

For Milestone 2: Rs.333.80/Day 

ForMilestone3: Rs.250.40/Day 

The maximum amount of liquidated damages for the whole of the works [41] 
is ten percent of final contract price. 

 
Theamounts of theadvancepaymentare: 

[42] [42]S 
 

The maximum amount of liquidated damages for the whole of the works [41] 
is Ten percent of final contract price. 

Theamountsoftheadvancepayment are: [42] 
 

Natureof 
Advance 

Amount(Rs.) Conditionstobefulfilled 

1. 
Mobilization 

5%oftheContract price Onsubmissionofun-conditionalBank 
Guarantee. 
(tobedrawnbeforeendof20%ofContract 
period) 

 
(TheadvancepaymentwillbepaidtotheContractornotlaterthan30daysafterfulfillmentof the above 
conditions). 

Repaymentofadvancepaymentformobilization : [42] 
 

The advance loan shall be repaid with percentage deductions from the interim 
payments certified by the Engineer under the Contract.Deductions shall 
commence in the next Interim Payment Certificate following that in which the 
totalofallsuchpaymentstotheContractorhasreachednotlessthan15percent 
oftheContractPriceor——7monthsfromthedateofpaymentoffirstinstallment 
ofadvance,whicheverperiodconcludesearlier,andshallbemadeattherateof 7.5% 
percent ofthe amountsofall Interim Payment Certificatesuntilsuch time as the 
loan has been repaid, always provided that the loan shall be completely 
repaidpriorto the expiryof theoriginaltime forcompletion pursuanttoClauses 17 
and 26. 
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8Thedatebywhich“as-built”9drawings(inscale…10)in2setsarerequirediswithin 30 days 
of issue of certificate of completion of Whole or Section of the 
Workasthecasemaybe. [48] 
11ThedatebywhichOperatingandMaintenanceManualsarerequiredis 

 

18 1Thiscouldvaryfrom5%fornormalworksand10%forhighlymechanizedoperationsinthework 
19 1Thiscouldvaryfrom15%fornormalworksto30%forhighlymechanizedoperationsinthe work 
20 1Thetotalofthepercentagesforthevariouscomponentsoftheworksshouldbe100. 
21 1Theamountisusuallycomputedonthebasisof0.1%ofthecontractpriceperday.Theamounthasto be 
specified as a round figure nearest to the hundred. 
22 1TobefilledupbytheEmployerbeforeissueofthetenderdocument;say‘Threeorfourmonths’ 

 

7TobefilledupbytheEmployerbeforeissueofthetenderdocument;say‘Threeorfourmonths’ 
8Scoreoutwhicheverisnotapplicable. 
9Completiondrawings 
10Specifyanappropriatescale 
11Scoreoutwhicheverisnotapplicable. 

23 1Scoreoutwhicheverisnotapplicable. 
24 1Completiondrawings 

1Specifyanappropriate scale 

within30daysofissueofcertificateofcompletionofWholeorSectionofthe 
Workasthecasemaybe. [48] 

 
25 Theamounttobewithheldforfailingtosupply“asbuilt”drawingsorsupply of 
26 OperationandMaintenanceManualsbythedaterequiredisRs.  
27 (TheamountshouldbesufficienttogetthecompletiondrawingsorOperatingand 
28 MaintenanceManualspreparedbyalternativeagencyincasethecontractorfailstosubmit.)[48] 

 
Thefollowingeventsshallalsobefundamentalbreachofthecontract: [49.2] 

 
1. ThecontractorhascontravenedSub-clause7.1andClause9of CC. 

Thepercentagetoapplytothevalueoftheworknotcompletedrepresenting 
theEmployer's [50.1] 

 
AdditionalcostforcompletingtheWorksshallbe30percent(30%). 

29 (Changeifneedbe.Itshouldbesufficienttogetthebalanceofworkscompletedbyalternativeagency.) 

 

The date by which “as-built” drawings (in scale 1 : 100 in 2 sets are required is within 30 
days of issue ofcertificate of completion of Whole or Section of the Work as the case may 
be. [48] 

The date by which Operating and Maintenance Manuals are required is within 30 days of 
issueofcertificateofcompletionofWholeorSectionoftheWorkasthecasemaybe[48] 
Theamounttobewithheldforfailingtosupply“asbuilt”drawingsorsupplyofOperationandMainten
anceManualsbythedaterequiredis0.01%ofthecontractvalue) 

[48] 
Thefollowingevents shall alsobefundamentalbreach ofthecontract : [49.2] 
1. ThecontractorhascontravenedSub-clause7.1andClause9ofCC. 

 
Thepercentagetoapplytothevalueoftheworknotcompletedrepresenting[50.1] the 
Employer's additional cost for completing the Works shall be 30 percent. 

/costofbalanceworktobecompleted. 
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SECTION 7: SPECIFICATIONS 
 

SeparatelyattachedinKPPP portal 
 
 

WorktobeexecutedasperrelevantMORTH,IRC,&KSRRB&CPWD/NHM/NCDC 
detailed Specifications and guidelines 

 
ForDetailedspecificationsforColdstoreplantandequipmentseparateAnnexureis enclosed 

 
 

SECTION 8: DRAWINGS 
 

EnclosedseparatelyinKPPP portal 
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SECTION 9:BILLOFQUANTITIES 
 

Separatelyattached 
 
    

Rate(Rs) 
 

Sl Descriptionofitem(with Quantity Unit In figures In words Amount 
. briefspecificationand     (Rs) 
N reference to Book of      

o. specification)      

 
 

PleasereferinKPPPPortal 

 

Total TenderPrice 
 
 

Note: 
 

(1) Item for which no rate or price has been entered in will not be paid for by the Employer 
when executedand shall be deemed covered by the other rates and prices in the Bill of 
Quantities (refer: ITB Clause 11.2 and CC Clause 37.2). 

 
(2) UnitratesandpricesshallbequotedbytheTendererin Indian Rupees. 

(3)  Wherethereisadiscrepancybetweentherateinfiguresandwords,thelowerofthe two will 
govern. [ITT Clause 24.1(a)] 

 
(4) Wherethereis a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT Clause 24.1 
(b)] 
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SECTION10:FORMATOF BANKGUARANTEEFOR SECURITYDEPOSIT 
 

30 
To: THESECRETARYAPMC,BYADGI. 

 
WHEREAS [nameandaddressofContractor] 

(hereinaftercalled"theContractor")hasundertaken,inpursuanceofContractNo. dated 
 to execute 
.[nameofContractandbriefdescriptionofWorks](hereinafter called"the Contract"); 

 
ANDWHEREASithasbeenstipulatedbyyouinthesaidContractthattheContractor 

shallfurnishyouwithaBankGuaranteebyarecognizedbankforthesumspecifiedthereinas security 
for compliance with his obligations in accordance with the Contract; 

 
ANDWHEREASwehaveagreedto givetheContractor suchaBank Guarantee; 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you,onbehalfoftheContractor,uptoatotalofRs.  [amount of 
guarantee]Rupees    [in 
words], and we undertake to pay you, upon your first written demand and without cavil or 
argument,anysumorsumswithinthelimitsof  [amount of 
guarantee]12asaforesaidwithoutyourneedingtoproveortoshowgroundsorreasonsforyour 
demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 
 

Wefurtheragreethatnochangeoradditiontoorothermodificationofthetermsofthe Contract 
or of the Works to be performed there under or of any of the Contract documents which may 
be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification. 

 
This guarantee shall be valid until 30 days from the date of expiry of the Defects 

Liability Period. 
 
 

Signature and seal of the guarantor    
Name of Bank    

Address   
Date   

 
 
 
 
 
 
 
 
 
 


