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SECTION 1: INSTRUCTIONS TO BIDDERS  
 
1 INTRODUCTION 
 
This part, Instruction to Bidders (ITB), Section-1 of the Bidding Documents provides the information 
necessary for bidders to prepare responsive bids for laying of underground HT cable network with 
terminations under DGVCL  area. The DGVCL  hereinafter called 'Owner' will receive bids in respect 
of laying of underground HT cable network with terminations to be furnished in the accompanying 
specifications. All bids shall be prepared and submitted by bidders in accordance with instructions.  
 
2 GENERAL INSTRUCTION  
 
2.1 The Superintending / Executive Engineer, DGVCL  having its Office at, …………. Circle / Division, 
hereafter called " DGVCL  " intends to invite tender for laying of underground HT cable network with 
terminations under DGVCL  area. 
2.2 The interested Bidder can download the Bid document from the website at www. DGVCL .com 
from XX-XX-2025. The complete Bidding Documents shall be available at Government e-
procurement portal https://nprocure.com from XX-XX-2025 up to XX-XX-2025.  
2.3 Bids submitted after the time and date fixed for receipt of bids as set out in the INVITATION to 
Bid shall be rejected.  
2.4 The works referred herein shall cover the entire scope of the Bid which include as per describe 
in scope of work, laying of cable testing and commissioning under selected DGVCL  area, including 
the successful completion of performance and tests which DGVCL  desires to get executed.  
2.5 The issuance of bid document would not mean that the bidder has qualified for the bidding. 
Hence bidders should ensure themselves of their credentials before submitting their offer.  
2.6 Documents towards payment of Tender fee and earnest money deposit (EMD) should be kept 
in the Tender Fee and EMD cover only. First the Tender Fee & EMD cover will be opened and if the 
documents towards payment of Tender fee and EMD are found in order then only online techno-
commercial bid shall be opened first. All those who are found technically and commercially 
competent to carry out the job will be considered as qualified bidders and only their price bid will 
be opened.  
2.7 At any time prior to the deadline for submission of bids, DGVCL  may, for any reason, whether 
at its own initiative or in response to a clarification requested by the Bidders, may modify the terms 
and conditions by issuing amendment on DGVCL  website, bidder must be vigil as this addendum 
will be uploaded only.  
2.8 DGVCL  reserves the right to spread / split the order, if required.  
2.9 Bidder does not anticipate change in the ownership during the proposed period of work. (If such 
a change is anticipated, the scope and effect thereof shall be defined.  
2.10 DGVCL  reserves the rights to instruct the contractor for carry out the works anywhere in the 
jurisdiction of DGVCL  and accordingly contractor shall carry out the work as per the same rate and 
terms and condition of contract.  
2.11 If at any stage it is found that bidder had hidden material information or had submitted 
information which is false and fraudulent shall be debarred from bidding in DGVCL , tender for three 
years and EMD shall be forfeited. The matter shall also be brought to notice to the registration 
authority of the contractor 
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2.12 The bidder shall be disqualified if; 
a.  The bidder had made misleading or false representation in the forms, statements and 

attachment submitted in proof of qualification requirements and/or  
b.  A record of poor performance such as abandoning the work, not properly completing the 

contract, inordinate delays in completion, litigation history or financial failures etc. 
c.  Every bidder should at the time of submission of bid, give a declaration that bidder and / or 

proprietor / partner / director of the firm has not been placed on stop dealing / banned for 
business dealing / blacklisting by GUVNL and its subsidiary companies.  

The bidder should provide accurate information on litigation and/ or arbitration resulting from 
contract completed or under execution by him over the last five years. A consistent history of 
arbitration awards/ judgments against the applicant or any partner of a joint venture may result in 
disqualification for proposed work. If the details of litigation history are hidden by the applicant and 
later on it comes to knowledge of the employer the bidder shall be disqualified for the proposed 
work and other appropriate actions shall be taken against the bidder.  
 
DGVCL  would have the right to forfeit the EMD and black list to the bidder if any of the information 
given by the bidder is found false / wrong or incorrect or misleading. 
 
3 Bid Submission and Contents of Standard E-Bidding Document 
 
3.1 The Bidders must ensure that all the schedules are completely filled in their Bids and the 
information called for is given in totality. A set of complete Bid documents is required to be 
submitted duly signed and stamped by authority competent to sign on behalf of bidder on each 
page of bid as well as amendment thereof as a token of unconditional acceptance to the conditions 
of various clauses of Bid documents through online mode on e-procurement module. The bidder's 
bid and the documents attached there to shall be considered for forming part of the contract 
documents. 
3.2 The outside of the envelope for Tender Fee and EMD Submission in case of paid through DD / 
Bank Guarantee should also indicate clearly the name of the Bidder and his address. In addition, the 
left-hand corner of the envelope or container should indicate the Bid number and the bid opening 
date and time. 
3.3 The Bidder has to send the Technical Bids and PRICE BID ON LINE only. No physical submission 
is entertained in case of online payment of Tender fee and EMD.  
3.4 DGVCL  reserves the right to reject any bid, which is not deposited according to the instructions, 
stipulated above.     
3.5 The e-Bid document includes submission of following documents in stages:   
 
Stage-1: Preliminary Qualifying Details (Online / Physical):  

(a) Tender Fee 
(b) Earnest Money Deposit  
(c) Copy of GSTN Certificate 
(d) Permanent Account Number (PAN Card) 

  
Stage-2: Techno-Commercial Details (Online Only):  

 
Stage-3: Price Schedule (Online Only) 
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4 QUALIFYING CRITERIA 
 
Qualification of bidder will be based on meeting the criteria as specified in qualifying criteria Part-A 
and qualifying criteria Part-B as demonstrated by the Bidder’s responses in the corresponding Bid 
Schedules. Subcontractors’ technical experience and financial resources shall not be taken into 
account in determining the Bidder’s compliance with the qualifying criteria. The bid can be 
submitted by an Indian individual firm only. Joint Venture firms are not allowed.  
 
Notwithstanding anything stated herein above, DGVCL  reserves the right to assess the capacity and 
capability of the bidder, should the circumstances warrant such assessment in an overall interest of 
DGVCL . DGVCL  reserves the right to waive minor deviations if they do not materially affect the 
capability of the Bidder to perform the contract.  
 
ELIGIBILITY FOR QUALIFICATION: 
 
4.1 Part-A: Technical:  

 
4.1.1 The bidder should possess Electrical Contractor license issued by the Office of Govt. of Gujarat. 
The contractors outside of Gujarat State must have to take approval from Government of Gujarat 
for Electrical Contractor license.   
 
4.1.2 Work experiences of the bidder shall be considered only if the works have been executed 
under Public electrical utility of Central or State Govt. in India / Government Sector / Power Utility 
(Government or Private) / Power sector PSUs & Power Sector CPSUs.  
 
4.1.3 For qualifying the experience criteria; bidder shall submit Copy of Work Order (showing the 
statement of quantity & amount in Rs.), work completion certificate (showing amount of actual 
work completed) for the work completed before one year and said system / project is performing 
satisfactorily as on submission of bid, from respective authority / client.  
 
4.1.4 Bidder has to submit the copy of complete type test reports / certificates of offered make of 
major supply items like HDPE Pipe, Indoor & Outdoor Termination Kits, Straight Joints (Any make 
approved by GUVNL & Its Subsidiaries Company) as required in under-ground cable laying work. 
The Certificates / reports should not be older than 7 (Seven) years.  
 
4.1.5 Bidder has to provide the authorization letters from the manufacturer / authorized dealer of 
offered make material. Guarantee also required from bidder as well as OEM / authorized dealer.  
 
4.1.6 Experience as a sub-contractor shall not be considered for technical evaluation.  
 
4.1.7 The above stated criteria are minimum and DGVCL  reserves the right to request for any 
additional requirement and also reserves the right to reject the bid of any bidder, if in the opinion 
of DGVCL , the qualification criteria are not fulfilled.  
 
4.1.8 Bidder must have Skilled Supervisor having Supervisor License & Skilled Technical staff & labor 
for execution of work.  
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4.1.9 Bidder must own cable fault locator van / kit to identify cable fault location & HDD Machine 
for push through work. If not, as an alternative, bidder should have out-sourced contract service 
facility with such agency. For the same bidder must have to submit MOU (Memorandum of 
Understanding) with such agency on Rs. 300/- non judicial stamp paper duly signed by respective 
authorized representative and notarized.  The registration and purchase details of equipment along 
with MOU shall be submitted with the bidding document.  
 
Note: For tender estimated value below 5 Lakhs & ARC tender of estimated value more than Rs. 
5 Lakhs, criteria stated at clause no. 4.1.2 & 4.1.3 shall not be applicable for New Bidders. Quantity 
Allocation will be as per Clause No. 11 of SECTION 2: GENERAL CONDITION OF CONTRACT.  
 
4.2 Part-B: Commercial: For the purpose of this bid, the bidder shall meet the following minimum 
criteria in past 7 years ending last day of month previous to the one in which bids are invited:  
 
4.2.1 Similar Nature of Work: The bidder should have successfully completed or substantially 
completed similar nature of work i.e. Under Ground Cable Laying Work for 11kV and above class 
in last 7 years ending last day of month previous to the one in which bids are invited should be 
either of the following:  
 
The amount of work completed by bidder as per work completion certificate shall be considered.  

i. Experience in single completed work of projects execution in electrical sub-transmission 
/ distribution sector costing not less than the amount equal to 80% of the estimated 
amount of the project.  

OR 
ii. Experience in two completed work of projects execution each in electrical sub-
transmission / distribution sector costing not less than the amount equal to 50% of the 
estimated amount of the project individually.  

OR 
iii. Experience in three completed work of projects execution each in electrical sub-
transmission / distribution sector costing not less than the amount equal to 40% of the 
estimated amount of the project individually.  

 
4.2.2 Minimum Average Annual Turnover (MAAT) for last three years, ending 31st March of the 
previous financial year, of the bidder should be at least 30% of the estimated cost of the tender. In 
this regard, separate notarized certificate from CA must be submitted.  
 
4.2.3 Net-worth of the last Financial Year shall be positive.  
 
Note: Turnover & Net-worth shall be certified by CA on his letter head and duly attested. Turnover 
for preceding year shall be considered subject to submission of provisional / audited certificate from 
CA by the bidder.  
 
4.2.4 Separate EPF Code No. allotted by RPFC & last six months of current year EPF Challan paid 
copy is required.  
 
4.2.5 Details of Partners/Directors of the Firm/Company. 
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• Partnership deed in case of Partnership Firm 

• Memorandum of Association & Article of Association in case of Company 
 
4.2.6 GSTN Certificate & Permanent Account Number (PAN Card). 
4.2.7 Group Insurance: A copy of the valid insurance policy of the insured laborer’s under W.C. Act. 
The contractor shall renew the same till completion of the contract. 
 
4.2.8 Available Bid Capacity:  
 
The bidder who fulfills the qualifying criteria mentioned above shall be qualified only if he 
fulfills the requirement of bidding capacity i.e. sum of value of all contracts on hand plus 
value of this bid should be less than twice the Average Annual Turnover of Last three financial 
years.  
 
The bidder’s capacity shall be computed as shown below. 
 
A = Sum of value of all contracts on hand in Rs.  
B = Estimated cost of this bid in Rs  
C = Average Annual Turnover of Last three financial years in Rs.  
 
If; A + B < 2 X C then qualified, else disqualified.  
  
For the same, bidder shall have to submit the details of works on hand as per attached Annexure–
IV.    
 
Note: For tender estimated value below 5 Lakhs & ARC tender of estimated value more than Rs. 
5 Lakhs, criteria stated at clause no. 4.2.1, 4.2.3 & 4.2.8 shall not be applicable for New Bidders. 
Quantity Allocation will be as per Clause No. 11 of SECTION 2: GENERAL CONDITION OF 
CONTRACT.  
 
5 SCOPE OF WORK 
 
5.1 Bidder has to maintain the records of allotted cable drum with actual cable length. Cable 

length must be measured before laying. Cable joints are to be done as per requirement only 
and length of cable must be utilized accordingly.  
 

5.2 Cable is to be laid in trench as per instructions of Engineer-in-Charge. While the shortest 
practicable route should be preferred, the cable route shall generally follow fixed 
developments such as roads, foot paths etc. with proper offsets so that future maintenance, 
identification etc. are rendered easy. Cross country run merely to shorten the route length 
shall not be adopted. Cable route shall be planned away from drains and near the property, 
especially in the case of LV/MV cables, subject to any special local requirements that may 
have to be necessarily complied with. As far as possible, the alignment of the cable route 
shall be decided after taking into consideration the present and likely future requirements 
of other services including cables enroute, possibility of widening of roads/lanes etc. 
Corrosive soils, ground surrounding sewage effluent etc. shall be avoided for the routes. 
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5.3 Laying of cable, testing and commissioning: Cable trench up to the depth of 1200 mm is to 

be dug with width of 300/500 mm as mentioned in schedule (BOQ) / specification in any type 
of soil. Spreading of sand at the bottom of the trench up to 100 mm before Lying of power 
cable in the Centre of the trench. Spreading of another layer of to 100mm sand above laid 
cable. Utmost care should be taken while loading / unloading and unwinding the cable 
drums. Covering the cable with RCC half round hume pipe 30mm thick, 150mm inner dia., 
Back feeling the trench so as to make ground level as per original. Erection of 11 KV XLPE 
cable on DP structure with fixing of polymer clamps, aluminum tags and with permanent 
identification of each cable at top and bottom with permanent identification.  

 

5.4 Whenever cables are laid along well demarcated or established roads, the LV/MV cables shall 
be laid farther from the kerb line than HV cables. Cables of different voltages, and also power 
and control cables shall be kept in different trenches with adequate separation. Where 
available space is restricted such that this requirement cannot be met, LV/MV cables shall 
be laid above HV cables. Where cables cross one another, the cable of higher voltage shall 
be laid at a lower level than the cable of lower voltage. 

 

5.5 Horizontal drilling without damage to surface road should not below 2 mtr from ground level 
and putting HDPE/G.I pipe or any other pipe during the execution of U.G network (as per the 
direction of Engineer-in-charge). The pipes shall be in conformity to the various relevant IS 
codes and laying of 11 KV XLPE cable of different sizes as per site condition & instruction of 
Engineer in charge. The detail map and excel sheet (hard copy & soft copy) indicating the 
respective depth and distance from adjacent land mark for each segment for HDD is to be 
submitted as per instructions of Engineer in charge.  

 

5.6 Power and communication cables shall as far as possible cross each other at right angles. The 
horizontal and vertical clearances between them shall not be less than 60cm. 

 

5.7 Spare Cable ring near transformer center / DP structure to be provided for future work 
having 1 meter and to be buried 1 meter in ground.  

 

5.8 At transformer center; for providing termination cable along with pole structure erected 
with GI / HDPE Pipe. GI / HDPE Pipe confirms to the specifications as per IS and amendment 
thereof, should be buried 300mm below ground level and 2700mm above ground supported 
on DP structure with polymer cleats. If any case, GI / HDPE Pipe cannot have buried in ground 
level the same should be concreted at bottom level.  

 
5.9 Supply and fixing of indoor / outdoor termination kit & Straight Joint Kit (Any make approved 

by GUVNL & Its Subsidiaries Company) suitable for XLPE as per size of cable Shown in 
schedule (BOQ).  

 
5.10 Separate Earthing is to be provided using 25 x 3 mm GI Strip covered by uPVC pipe (Standard 

Make) with earth enhancement powder for Outdoor Cable Box.  
 
5.11 Supply and fixing of HDPE/DWC/G.I pipe or any other pipe during the execution of U.G 

network (as per the direction of Engineer-in-charge). The pipes shall be in conformity to the 
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various relevant IS codes.  
5.12 Cables under railway tracks shall be laid in spun reinforced concrete, or cast iron or steel 

pipes at such depths as may be specified by the railway authorities, but not less than 1m, 
measured from the bottom of the sleepers to the top of the pipe. Inside railway station limits, 
pipes shall be laid up to the point of the railway station limits, pipes shall be laid up to a 
minimum distance of 3m from the center of the nearest track on either side. 

 
5.13 Contractor shall liable to get the approval from Electrical Inspector. After receiving the 

approval of Electrical Inspector, system shall be charged in the presence of Engineer-in-
Charge. 

 
5.14 Liaisoning for Preparation of site drawing and approval / NOC of Electrical inspector & other 

local utilities like telecom networking, GAS, water, drainage, road authority, Maha Nagar 
Palika, Nagarpalika etc. is in scope of contractor. The stipulated fees for getting the NOC / 
way-leave / approval shall be paid by DGVCL , after submission and verification of adequate 
invoice / demand note from respective authority. 

 
5.15 Liasoning with Western Railway Department and their respective competent authority. The 

contractor shall acquire the necessary permission from the Railway Authority for carting the 
cable and before handing over the cable for actual loading condition.  

 
5.16 While working within railway boundary any damage to the railway infrastructure, asset and 

/ or system shall be liable to the contractor. The contractor shall have to make the payment 
of the damage as assessed by the railway authority. 

 
5.17 The trench excavation and filling-in shall be so executed that all walls, roads, sewers, drains, 

pipes, cables, structures, places and things shall be reasonably secured against risk of injury 
and shall be carried out to the satisfaction of the authorities concerned. However, if any, 
damages to existing services made, contractor shall arrange and pay for any necessary repair, 
to make good the damages. 

 
5.18 A pre-warning PVC yellow tap 8-inch-wide and 300 microns thick (LDPE) shall also be laid. 

The warning tap shall be printed in RED Letter (In English as well as Gujarati) as “CAUTION: 
11000 VOLTS DGVCL  CABLE” and to be placed at about 300 mm to 450 mm depth from 
ground level along the route of cable to protect cable from mechanical injuries.  

 
5.19 Route Markers are to be installed at every 50 / 100 meters length as per requirement, 

specification and drawing. It should be put at bends, curves, road crossing etc. of cable route. 
The marker should incorporate the following relevant information:  

 
DGVCL  Name:  
Voltage Class: 11kV Cable 

 
5.20 Empty drums are to be credited at DGVCL ’s respective stores at bidders cost and risk after 

successful completion and execution of work. Otherwise recovery will be imposed on bidder. 
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5.21 Work may be required to be executed in any 66/132/220KV Sub-Stations also. 
5.22 Necessary shutdown for connection/jumper of UG cable with existing network will be 

provided as per availability or convenience of DGVCL  which shall be acceptable to the 
contractor & contractor shall try to complete the work in minimum time. 

 
5.23 Construction of Transformer Structure / Double Pole Structure with provision of busbar / 
connections / jumper must be as per standard with all required accessories like LA, Box and Fuse 
etc. Pole Erection Work Should be done with Pole Erection Device / Machine Except hard rock area 
to ensure quality as per GUVNL guideline. 

 
5.24 The Work for the erection of Poles, Guys, Earthing, Transformer and Concreting, Stringing 

and Guarding must be done as per standard. 
 

5.25 Dismantling of existing overhead HT line is in scope of contractor. The material which is 
dismantled from site during the execution of work must be credited to respective Divisional 
stores immediately after completion of work with complete inventory and measurement 
details and length to weigh conversion calculations. 

 
5.26 It is mandatory for the bidder to test the Main and Spare cable for continuous 72 Hrs at load 

condition.  
 

5.27 A caution board indicating “CAUTION – CABLE JOINTING WORK IN PROGRESS” shall be 
displayed to warn the public and traffic where necessary. 

 
5.28 All the sundries material like Clamps, Screws, nuts, bolts, nails etc. is at Contractor’s cost. 
 
5.29 Any kind of the restoration work to be done by the Contractor during execution of the work. 

 
5.30 In case of any Disputes, Superintending Engineer of Concerned area is the final Authority to 

take any Decision. 
 
5.31 Bids not covering the above entire scope of works shall be treated as incomplete and shall 

be rejected. 
  
5.32 Bids containing deviations form will be considered as non-responsive.  
 
5.33 Any other item not specifically mentioned in the specifications but which are required for 

Erection, Laying, Testing, Commissioning and satisfactory operation of the Distribution lines 
are deemed to be included in the scope of the specification unless specifically excluded.  

 
5.34 As per directives from Competent authority , All agency has to register with CBUD & They 

have to broadcast in C-BUD Application before starting any digging work otherwise they will 
be penalize for any damages done by them due to any such work without broadcasting. 
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6 STANDARD & REGULATION  
 
The survey, engineering, design, manufacture, erection, cable laying and testing of the equipment’s 
and material to be supplied shall comply with latest revisions of relevant Indian Standards or 
equivalent IEC standards. In addition, the Indian Electricity Rules, Electricity Act 2003, CEA 
Regulations, Statutory requirements of Central Govt., GERC and State Government of Gujarat 
(applicable codes), shall also be complied with. Any complications arising out of it will be set right 
by the bidder without any implication to DGVCL . The bidder shall submit his offer as per information 
given in submission of Bid.  
 
7 BID PRICE 
 
The bidder shall quote in the appropriate schedule of bid form on item rate / % above or below 
basis. However, the financial evaluation will be done as per commercial clause 4.2. Prices quoted 
should be FIRM and Total Unit End Cost with GST and Cess as applicable stating the Unit Ex- works 
price, freight, packing & forwarding charges, Insurance Charges, GST and Cess as applicable 
Separately in price bid, which is a must.  
 
If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be clearly 
specified with valid declaration & self-certified Certificate from Department. In the event of 
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the contract, 
the rate (i.e. Price) mentioned in the price bid shall be final and any additional GST will have to be 
borne by the Bidder himself. In no case additional amount towards GST or otherwise will be paid / 
reimbursed to supplier/contractor. Further Statutory Variation clause will not be applicable in case 
of Supplier / Contractor has opted for Composition Scheme under GST.  
 
Also, please mention separate applicable HSN / SAC Code and rate of GST and Cess as applicable for 
each item of Goods/Service. If not specifically mentioned, then COMPANY will have the option to 
take the prices as exclusive of taxes and duties at maximum higher slab rates for the evaluation of 
the Bids. 
 
The offered prices to be indicated in online mode of Bid in the format given (i.e. Schedule). The price 
bid submitted in physical mode shall not be considered.  
 
The Bidder should invariably indicate the total unit end cost price considering all their costs / 
calculations in the Price bid itself for each item and all sub-items if any. This is a must. Cost 
components hidden / furnished elsewhere will not be considered and will be ignored out rightly.  
 
Every bidder shall inform their GSTIN No. 
 
8 AMENDMENT TO BID  
 
At any time prior to the deadline for submission of bids, DGVCL  may, for any reason, whether at its 
own initiative or in response to a clarification requested by a respective bidder, modify the bidding 
documents by amendments. 
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The amendment will be notified on Websites only. DGVCL  will bear no responsibility or liability 
arising out of noncompliance of the same in time or otherwise.  
 
Such amendments, clarification etc. shall be binding on the bidders and will be given due 
consideration by the bidders while they submit their bids and invariably enclose such documents as 
a part of the bid.  
 
9 TENDER FEE 
 
The Tender Fee is payable as per following table, between the dates mentioned in Table No. 1, by 
either in Cash (up to Rs. 10,000/- only) at the office address specified in the tender document or by 
RTGS / NEFT / Online.  
 

Sr. 
No. 

Estimated cost of Tender 
Tender 

Fees in Rs. 

Present Rate 
of GST in 

%age 

Total Tender Fee 
in Rs. 

1 Up to Rs. 1 Lacs  As per DoP 18% As per DoP 

2 Above Rs. 1 Lacs and Up to Rs. 5 Lacs  Rs. 500/- 18% Rs. 590/- 

3 Above Rs. 5 Lacs and Up to Rs. 10 Lacs  Rs. 750/- 18% Rs. 885/- 

4 Above Rs. 10 Lacs and Up to Rs. 50 Lacs  Rs. 1000/- 18% Rs. 1180/- 

5 Above Rs. 50 Lacs and Up to Rs. 100 Lacs  Rs. 5000/- 18% Rs. 5900/- 

6 
Above Rs. 100 Lacs and Up to Rs. 500 

Lacs  
Rs. 7500/- 

18% 
Rs. 8850/- 

7 Above Rs. 500 Lacs  Rs. 10000/- 18% Rs. 11800/- 

  
The tender fee once paid for tender document will not be refunded under any circumstances or 
not transferred to other bidder. In case of online payment, no physical document submission is 
required.   
 
10 EARNEST MONEY DEPOSIT 
 
The EMD payable as per following table. If the EMD amount is more than Rs. 3.0 Lakhs, it should be 
paid either by RTGS / NEFT / Online or Demand Draft or Banker’s Cheque (in favor of the Dakshin 
Gujarat Vij Company Limited payable at …………. of any scheduled/Nationalized banks) or through 
Bank guarantee from any scheduled nationalized bank decided by Government of Gujarat time to 
time. Otherwise it should be paid either in Cash (up to Rs. 10,000/- only) at the office address 
specified in the tender document or by RTGS / NEFT / Online.  
 

Sr. No. Estimated cost of the item in tender EMD Amount in Rs. 

1 Up to Rs. 5 Lacs 1% of the Estimated value of item. 

2 Above Rs. 5 Lacs and up to Rs. 10 Lacs 7500/- 

3 Above Rs. 10 Lacs and up to Rs. 25 Lacs 20000/- 

4 Above Rs. 25 Lacs and up to Rs. 50 Lacs 40000/- 

5 Above Rs. 50 Lacs and up to Rs.1 Crs. 80000/- 

6 Above Rs. 1 Crs and up to Rs. 3 Crs. 1.20 Lakhs 
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7 Above Rs. 3 Crs and up to Rs. 5 Crs. 2.50 Lakhs 

8 Above Rs. 5 Crs and up to Rs. 10 Crs. 3.00 Lakhs 

9 Above Rs. 10 Crs and up to Rs. 20 Crs. 3.75 Lakhs 

10 Above Rs. 20 Crs and up to Rs. 35 Crs. 7.00 Lakhs 

11 Above Rs. 35 Crs and up to Rs. 50 Crs. 11.00 Lakhs 

12 Above Rs. 50 Crs and up to Rs. 100 Crs. 12.00 Lakhs 

13 Above Rs. 100 Crs and up to Rs. 200 Crs. 15.00 Lakhs 

14 Above Rs. 200 Crs and up to Rs. 500 Crs. 35.00 Lakhs 

15 Above Rs. 500 Crs. 50.00 Lakhs 

 
Exemption in EMD will not allow.  
 
In case of online payment, no physical document submission is required.   
 
EMD of the successful bidder to whom a contract is awarded will be returned after the said bidder 
provides the contract Security Deposit and signs the contract agreement.  
 
If the successful bidder fails to submit a Security Deposit within 15 days after the date of LOA of the 
contract or fails to sign the contract agreement, then the EMD amount will be forfeited by DGVCL  
without any notice or proof of damages etc. 
 
The EMD of all unsuccessful bidders except that of the successful bidder will be returned after the 
award of the contract. 
 
No interest will be payable by DGVCL  on the above Deposit.  
 
Validity of EMD (six) 6 months from the date of submission of bid for this Bid.  
 
11 INFORMATION REQUIRED WITH THE PROPOSAL 
 
The Bidders, along with his proposal, shall submit all the filled annexure given in Section of Annexure 
& Appendix (Annexure of Qualification Information & Bank Guarantee).  
 
The bids must clearly indicate the name of the manufacturer, the type and/or model of each 
principal item of equipment proposed to be furnished and erected. The bid should also contain 
drawings and descriptive materials indicating general dimensions, materials from which the parts 
are manufactured, principles of operation, the extent of pre-assembly involved, major construction 
equipment proposed to be deployed, method of erection and the proposed organizational 
structure. 
 
The above information shall be provided by the Bidder in the form of separate sheets, drawings, 
enclosed etc.  - Any bid not containing sufficient descriptive material to describe accurately the 
equipment proposed may be treated as incomplete and hence rejected. Such descriptive materials 
and drawings submitted by the Bidder will be retained by the Owner. Any major departure from 
these drawings and descriptive material submitted will not be permitted during the execution of the 
Contract without specific written permission of the Owner. 
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Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of the 
equipment or any other matter will not be considered.  
 
Standard catalogue pages and other documents of the Bidder may be used in the bid to provide 
additional information and data as deemed necessary by the Bidder. 
 
The Bidder, along with his Proposal, shall submit a list of recommended erection equipment and 
materials which will be required for the purpose of erection of equipment and materials supplied 
under the Contract. 
 
In case the ‘Proposal’ information contradicts specification requirements, the specification 
requirements will govern, unless otherwise brought out clearly in the technical commercial 
deviation schedule. 
 
The materials should be offered strictly confirming to ISS/BIS/Bid specifications given in the Bid. If 
the Bidder’s desires to quote with any technical deviation they should specifically quote the 
deviation and the ISS/BIS numbers in the body of the Bid itself under the Annexure VII of e-Bid only. 
If technical deviations furnished by the Bidder are not agreeable to DGVCL , the offers may be 
ignored. However, it will be solely at DGVCL  discretion to consider the technical deviation OR not 
for considering the Bidder. No correspondences of the Bidder after opening of the bid will be 
entertained in this matter.  
 
12 DELAYED AND LATE BIDS  
 
No Bid shall be accepted/opened in any case which are received after due date and time of the 
receipt of Bid irrespective of delay due to postal services of any other reasons and company shall 
not assume any responsibility for late receipt of Bid. Any correspondence in the matter will not be 
entertained.  
 
13 REJECTION OF BID 
 
The Bidders is expected to examine all instructions, terms, conditions, schedules and other details 
called for in this specification and keep himself fully informed about all which may, in any way, affect 
the work, or cost thereof. Failure to furnish the required information or submission of Bid not as per 
the specification will be at the Bidders risk may result in rejection.  
 
The offer is liable summarily rejected if it contains: 

➢ Deviation / Addition / Alternations / Omissions in bidding schedules.  
➢ Deviation and contradictions to the terms and conditions specified in this Bid.  

 
14 DGVCL ’S RIGHT  
 
DGVCL  reserves the right to terminate this contract or part thereof at any time during its tendency 
without giving notice of Termination or the reasons thereof. 
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The Bidders shall specifically note that any over writing or corrections or manuscript in the bid shall 
be ignored and will not be considered authentic unless same are signed with Bidder's Stamp/Seal 
 
DGVCL  reserves the right to split the contract into two or more bidders. In such cases, the term for 
completion period will be negotiated and reduced proportionate to the order quantity/value.  
 
In case of any doubt or interpretation of the terms and condition, the decision of the 
SUPERINTENDING ENGINEER, CIRCLE OFFICE, DGVCL  will be final and binding upon the Bidders and 
no dispute in this regard will be entertained.  
 
DGVCL  reserves the right to accept any bid or reject any or all Bids or cancel /withdraw RE 
INVITATION to bid without assigning any reason. Such decision of DGVCL  shall not be subject to 
question by any Bidders and DGVCL  shall bear no liability whatsoever for such decision.  
 
15 LANGUAGE OF THE BID 
 
All information in the bid shall be in English. Information in any other language shall be accompanied 
by its translation in English. Failure to comply with this may disqualify a bid. In the event of any 
discrepancy in meaning, the English language copy of all documents shall govern.  
 
16 SIGNATURE OF BIDDER  
 
The bid must contain the name, residence, address and place of business of the person or persons 
making the bid and must be signed and sealed by the bidder with his usual signature. The name of 
all persons signing should also be typed or printed below the signature. 
 
Bids by corporation/ company must be signed with the legal name of the corporation/ company by 
the President, Managing Director or by the Secretary or other person or persons authorized to bid 
on behalf of such corporation/ company in the matter. 
 
A bid by a person who affixes to his signature the word 'President', 'Managing Director' 'Secretary', 
'or other designation without disclosing his principal will be rejected. 
 
Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be furnished 
with the bid. 
 
The Bidder's name stated on the Bid shall be exact legal name of the firm. 
 
Erasures or other changes in the bid documents shall be over the initials of the person signing the 
bid.  
 
17 UNDERSTANDING AND CLEARIFICATIONS ON DOCUMENTS & SPECIFICATIONS 
 
Bidder is required to carefully examine all the Bid Documents, Technical Specifications and Bid 
Drawing, Commercial Terms & Condition or any other terms & conditions and fully inform himself 
as to all the conditions and matters which may in any way affect the Work or the cost thereof. If any 
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Bidder finds discrepancies or omissions in the specifications and documents or is in doubt as to the 
true meaning of any part, he shall at once request in writing for an interpretation/clarification by 
DGVCL . DGVCL  will issue interpretation and clarifications if required.   
 
Verbal clarifications and information given by DGVCL  or his employee(s) or his representative(s) 
shall not in any way be binding on the DGVCL .  
18 PRICE BASIS CURRENCY AND PAYMENTS  
 
Bidder shall indicate bid prices in Indian Rupees only.  
 
19 EFFECTS AND VALIDITY OF BID 
 
The bid should be kept valid for a period of 180 DAYS from the date set for opening of the technical 
bid.  
 
Bid submitted by the bidder shall remain valid for acceptance for a period of 180 days from the date 
of opening of the technical bid. The Bidders shall not be entitled during the validity of bid, to revoke 
or cancel bid or vary any term thereof. In case of bidder revoking or canceling his bid or varying any 
term in regard thereof, the bidder's earnest money deposit shall be forfeited by the Owner.  
 
20 EVALUATIONS AND COMPARISION OF BIDS 
 
Generally, the bids received and accepted will be evaluated by DGVCL  Team.  
 
The Owner will examine the Bid to determine, whether they are complete, whether they meet all 
the conditions of the Contract, whether required Tender fee, Bid EMD and other required 
documents have been furnished, and whether the Bids are generally in order. Any Bid not fulfilling 
these requirements shall be rejected. 
 
The technical eligibility will be decided upon evaluation as per clause 4.1. The Owner will evaluate 
and compare the financial rates quoted in the price schedule/BOQ of Bids of those bidders whose 
commercial and technical Bids are found responsive as per the conditions of the Bid. 
 
No additional payments shall be made for completion of any contractual obligation beyond the 
quoted prices. If the Bidder does not accept the correction of errors if any, its Bid shall be rejected 
and its Bid security may be forfeited. 
 
Documents submitted by the contractor shall be crosschecked /verified by DGVCL  team at any stage 
of the contract period.  
 
Bidder does not anticipate change in the ownership during the proposed period of work.  
 
21 ARITHMETICAL ERRORS  
 
Arithmetical errors will be rectified on the following basis: If there is a discrepancy between words 
and figures, the amount in words will prevail. If there is discrepancy between the unit price and the 
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total price which is obtained by multiplying the unit price and quantity, or between sub-total and 
the total price, the unit or sub-total price shall prevail, and the total price shall be corrected. In case 
of discrepancy between sub-total price obtained by adding various prices in the schedule and the 
sub-total price indicated for that particular schedule, the sub-total obtained by addition of various 
arithmetically corrected prices would be considered for evaluation.  
 
However, DGVCL  shall be entitled to award the contract at the lowest of the prices arrived at from 
various schedules, identified for that purposes, in the bid proposal sheets. If the bidder does not 
accept the correction of the errors as above, his bid will be rejected.  
 
22 AWARD OF CONTRACT  
 
Notification of award of contract will be made in writing to the successful bidder by DGVCL . 
 
The contract will be awarded to the best qualified and responsive bidder offering the lowest 
evaluated bid in conformity with requirements of these specifications and documents and DGVCL  
shall be the sole judge in this regard and subject to the provisions of these instructions to bidders 
and other terms and conditions detailed out in these documents and specifications. A responsive 
bid is one which accepts all terms and conditions of these specifications and documents without any 
modifications.  
 
The Owner shall not be bound to accept the lowest or any Bid and reserves to itself the right of 
accepting the whole or a portion of any of the Bid as it may deem fit, without assigning any reason 
thereof. The Owner reserves the right to accept or reject any bid, and to annul the bidding process 
and reject all bids at any time prior to award of contract, without thereby incurring any liability to 
the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the 
grounds for the Owner's action. 
 
Any approach/canvassing etc. official or otherwise by the bidder or his/their representative/agent 
to influence the consideration of their Bid shall render the Bid liable to summary rejection. In the 
case of there being a number of bidders quoting same rates thereby forming a cartel to jack up the 
prices, the SBD’s of such bidders shall be summarily rejected. 
 
The Owner reserves the right to vary the quantity of any of the spares and/or delete any items of 
spares altogether at the time of Award of Contract.  
 
23 Notification of Award  
 
Prior to the expiration of the period of bid validity, the Owner will notify the successful Bidder in 
writing, that its bid has been accepted. The notification of award will constitute the formation of 
the contract.  
The Owner shall promptly respond in writing to any unsuccessful Bidder who, after notification of 
award in accordance with above, requests in writing the grounds on which its bid was not selected.  
 
24 Signing the Contract Agreement 
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At the same time as the Owner notifies the successful Bidder that its bid has been accepted, the 
Bidder will prepare the Contract Agreement provided in the Bidding Documents, incorporating all 
agreements between the parties. The Contract Agreement shall be prepared within Fifteen (15) days 
of the Notification of Award and the successful Bidder and the Owner shall sign and date the 
Contract Agreement immediately thereafter.  
 
25 PERFORMANCE GUARANTEE TOWARDS EXECUTION PERIOD 
 
The successful bidder should be paid Performance Guarantee towards execution period within 15 
days after issuance of LOA for an amount equal to 5% (Five Percent) of the total Contract Value 
towards faithful performance of the Contract in accordance with the terms and conditions specified 
therein.  
 
The Performance Guarantee is payable as for the option of DGVCL  by: 
(a)  If Performance Guarantee amount is less than Rs. 1 Lakh, it shall be paid either by Demand Draft 

or Banker’s Cheque (on any Nationalized /schedule Bank Payable at _____________) or Cash 
(up to Rs. 10,000/- Only).  

(b) Otherwise it shall be paid either by Demand Draft or Banker Cheque (on any Nationalized 
/schedule Bank Payable at _____________) or Bank Guarantees of specified Banks as notified by 
Finance Department of Government of Gujarat time to time in this regard.  
 
In the case of Bank Guarantee, you should undertake to renew the guarantee one-month before 
the expiry of the validity date failing which DGVCL  will encash the Bank Guarantee. The Performance 
Guarantee will be returned to the Contractor without any interest after completion of guarantee 
period.  
 
NOTE: The supplier may submit single or separate Bank Guarantee, to cover execution period and 
Guarantee period, equivalent to higher of Two Bank Guarantees i.e Security Deposit and 
Performance Guarantee as mentioned in Clause No: -25 and 26 of tender’s terms and condition 
mentioned in Instructions to Bidders. 
 
It should be valid till the completion of Guarantee / Warrantee period including additional one 
month; i.e. total duration of Bank Guarantee will be from twelve months of Date of Work Order plus 
twelve months of Warrantee period plus additional 1 months.  
 
However, in case of the delay in execution, the contractor shall have to extend such Bank Guarantee 
Accordingly. 
 
26 GUARANTEES  
 
The Contractor shall guarantee in accordance with the Contract documents and free from defects 
in material/equipment supplied by contractor like Indoor / Outdoor / Joint kits, HDPE Pipes etc. and 
workmanship for a period of twelve (12) calendar months from date of completion of sub work 
order by contractor. For the same, sticker must be provided incorporating Date of Installation and 
due date of guarantee on materials used by Successful Bidder. 
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27 INDEMNITY BOND  
 
The successful bidder will have to give indemnity bond to DGVCL  against any possible claim of 
compensation for damage to Contractor’s equipment or staff or any of third parties during the 
execution of work as per attached format. 
 
27 JURISDICTION OF CONTRACT 
 
The laws applicable to the contract shall be the laws in force in India. The courts of __________ shall 
have exclusive jurisdiction in all matters arising under this contract.  
 
28 COMPLETION PERIOD 
 
The execution of this contract shall be completed within 12/18/24/36 months after commencement 
period of 30 days from the date of letter of acceptance (LOA).  
 
The concern field office of __________ Division / __________ Circle will issue sub work order as a 
part of Contract as per requirement. The work completion period of each sub work order will be 
decided by concern Engineer-in-Charge from the date of issue of sub work order.    
 
The work completion period of all sub work orders cannot exceed the total period of original work 
order.  
 
The completion date will be deemed to be the date on which all works of the sub work orders are 
demonstrated to be completed in all respects as per the terms and conditions of this contract to the 
satisfaction of DGVCL  / Engineer. 
 
Successful bidder has to submit technical specification & drawing for HDPE Pipes, Indoor & Outdoor 
termination kits, Joint Kits etc. for necessary approval during commencement period for the 
material he wishes to utilize actually.  
 
29 CONFLICT OF INTEREST AMONG BIDDERS / AGENTS 
 
A bidder shall not have conflict of interest with other bidders. Such conflict of interest can lead to 
anti-competitive practices to the detriment of Procuring Entity’s interests. The bidder found to have 
a conflict of interest shall be disqualified. A bidder may be considered to have a conflict of interest 
with one or more parties in this bidding process, if: 
 

a) they have proprietor/ partner(s)/ Director(s) in common; or 
 

b) they receive or have received any direct or indirect subsidy/ financial stake from any of them; 
or 

 
c) they have the same legal representative/ agent for purposes of this bid; or 
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d) they have relationship with each other, directly or through common third parties, that puts 
them in a position to have access to information about or influence on the bid of another 
bidder; or 

 
e) bidder participates in more than one bid in this bidding process. Participation by a bidder in 

more than one Bid will result in the disqualification of all bids in which the parties are 
involved. However, this does not limit the inclusion of the components/ sub-assembly/ 
assemblies from one bidding manufacturer in more than one bid. 

 
f) in cases of agents quoting in offshore procurements, on behalf of their principal 

manufacturers, one agent cannot represent two manufacturers or quote on their behalf in 
a particular tender enquiry. One manufacturer can also authorize only one agent/ dealer. 
There can be only one bid from the following: 
1. The principal manufacturer directly or through one Indian agent on his behalf; and  
2. Indian/ foreign agent on behalf of only one principal. 

 
g) a Bidder or any of its affiliates participated as a consultant in the preparation of the design 

or technical specifications of the contract that is the subject of the Bid; 
 

h) in case of a holding company having more than one independently manufacturing units, or 
more than one unit having common business ownership/ management, only one unit should 
quote. Similar restrictions would apply to closely related sister companies. Bidders must 
proactively declare such sister/ common business/ management units in same/ similar line 
of business. 

 
i) Bidder shall not act in contravention/ violation to the provisions of competition act, as 

amended from time to time. 
 
Every bidder should, at the time of submission of bid; give a declaration, that bidder shall not have 
conflict of interest with other bidders, as above. 
 
30 CARTEL 
 
If, the Company during the procurement process, observes or suspects any activity on the part of 
bidders or obtains any knowledge which indicates the existence of cartel formation amongst the 
bidders or apprehends the possibilities of cartel as defined under The Competition Act, 2002, the 
Board of the Company being a government Company involved in public procurement work, reserve 
all rights to allot quantities to such bidders, who are not part of the cartel, in any manner deemed 
fit in the interest of the Company without assigning any reason thereof. 
 
Besides the above the purchaser Company, may initiate actions under the Competition Act/ other 
laws and / or the bidder(s)/ firm(s) will be black listed / stop deal, at its sole discretion. 
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GENERAL INFORMATION ABOUT THE BIDDER 
(To be completely filled by the bidder) 

1. Name of the Bidder  

 
2 

 
Postal Address 

 

 

3 
Telephone nos. 
Fax no. 
Mobile no: 

 

 

4 
 

e-mail address & URL 
 

 

5 

Type of Company 
Attach Proof of Company Registration 
along with a copy of the Partnership 
Deed/ Article of Association and 
Memorandum of Understanding 

 
Proprietorship/ Partnership/ Private 
Limited/ Public Limited 

 
6 

Name and designation of the 
representative of the Bidder to whom 
all reference shall be made to 
expedite technical co-ordination. 

 

7 Office Address 
 

 

8 
Stores Address where materials 
issued by DGVCL  will be stored 

1) 
2) 
3) 

9 
Store Documents to be submitted 
(Rental/ DGVCL ) 

 

10 Office Telephone/Fax no.  

11 Office e-mail address  

12 Permanent Account Number(PAN),  

13 GST Number  

14 PF No.  

15 Electrical Contractor/Labour License No.  
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16 

 

Insurance Policy No. and for nos. of 
Labours in the name of bidder 

Policy No.        
Nos. of Labours Insured in this 
policy     

17 Adhaar Card No.(Optional)  

It is certified that the information provided above is true to the best of my knowledge and belief. If 
any information found to be concealed, suppressed or incorrect at later date, our tender shall be 
liable to rejected and our company debarred from executing any business with DGVCL . 
 
 
SECTION 2: GENERAL CONDITION OF CONTRACT  
 
1 DEFINITION  
 
The "OWNER" shall mean the DAKSHIN GUJARAT VIJ COMPANY LIMITED, having its Circle / Division 
office at ___________________, Gujarat, India.   
The "Contractor" / Successful Bidders shall mean the Bidders; whose Bid has been accepted by the 
DGVCL  for award of the contract and shall include his authorized representatives.  
The "Engineer-in-Charge" shall mean the authorized officer of DGVCL  to act as Engineer-in- Charge 
to supervise the work – for the purpose of the contract.  
The "Specification" shall mean the Bid forming a part of the contract along with Performa, schedules 
and drawings.  
The "Order" shall mean the official letter issued by DGVCL , informing the bidder that his Bid has 
been accepted.  
The "Contract" shall mean the agreement to be entered into by DGVCL  with the contractor and 
shall include the commercial technical and general conditions, schedules, drawings and any other 
conditions specifically agreed between the parties forming a part of the contract.  
The "EMD" shall mean Earnest Money Deposit.  
The "Contract Value" shall mean the total amount indicated in the contract agreement as per order 
placed by DGVCL  and calculated from the quantities indicated in the Bid.  
The "Completion Period" shall mean the period starting from the date of issue of "Order" and 
required to complete the work in all respect.  
The "Similar Work" shall mean activities to carry HT / LT underground cable laying network with 
terminations for Distribution System.   
“Inspector” shall mean the any person nominated by DGVCL  from time to time to inspect the works 
under the contract and/or duly authorized representative of DGVCL .  
“Letter of Award” shall mean the official notice issued by DGVCL  notifying the contractor that his 
bid has been accepted.  
“Date of Commencement” is the date when LOA placed by the Owner.   
“Date of Contract” Shall mean the date on which Letter of award has been issued.  
“Month” shall mean the calendar month day or days unless herein otherwise expressly defined shall 
mean calendar day or days of 24 hours each.  
“A Week” shall mean the continuous period of seven days.   
'Commissioning' shall mean integrated activity covered under 'Pre-commissioning Operation', 
'Initial Operation', 'Trial Operation' and carrying out 'Performance Tests'.  
HT means High Tension 
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U/G means Under Ground.  
“New Bidder” shall mean the bidders who are participating without qualification criteria mentioned 
under Section 1 Instructions to bidders Clause No. 4 Qualifying Criteria and remaining bidders in line 
with the same clause will be considered as an “experienced / regular bidders”.  
 
2 GENERAL 
The price bid submitted by the contractor shall include all duties, taxes, insurance, freight etc., and 
any other taxes that may be levied in accordance with the laws and regulations. 

2.1 The successful bidder shall be deemed to have carefully examined all the papers, 
drawings, etc. attached & if has any doubt as to the meaning of any portion of any 
condition / specification, etc. he shall before signing the contract submit the particulars 
thereof to DGVCL  in order that such doubts are removed. 

2.2 The successful bidder shall not, without the consent in writing of DGVCL , transfer, assign 
or sublet the work under this contract or any substantial part thereof to any other party. 

2.3 Notices, Statements and other communications sent by DGVCL  through registered post 
or telegram or telex or any other way of communication to the successful bidder at his 
specified address shall be deemed to have been delivered to the successful Bidder. The 
work shall be carried out by the successful bidder with prior approval of DGVCL . Work 
carried out without DGVCL ’s approval shall not be accepted and DGVCL  shall have right 
to reject it and to recover the cost from the successful bidder. He will be liable against 
all losses, expenses or claims arising in connection with the death of or injury to any 
person employed by the successful bidder or his subcontractors for the purposes of the 
Works. 

2.4 The successful bidder shall be responsible for any damage to the equipment during 
transit due to improper or inadequate packing, handling, loading and unloading. The 
cases containing easily damageable material shall be very carefully handled. Adequate 
protection must be provided for outdoor storage at site in tropical humid climate, 
wherever necessary. The successful bidder without any extra cost shall supply any 
material found short inside intact store area. 

2.5 If the successful bidder neglects to execute the work with due diligence and expedition 
or refuses or neglect to comply with any reasonable orders within two days’ notice given 
in writing to the successful bidder and if he fails to comply with the notice, then in such 
a case DGVCL  shall be at liberty to get the work or any part of it, executed through any 
other agency/Bidder in the manner and on the terms it thinks proper. If the cost of 
executing the work as aforesaid shall exceed the balance due to the Bidder, and the 
Bidder fails to make good the deficiency, DGVCL  may recover it from the Bidder in any 
lawful manner. 

2.6 DGVCL  shall have at all reasonable time access to the works being carried out by the 
Bidder under this contract and stores where material issued by DGVCL  is stored. All the 
works shall be carried out by the Bidder to the satisfaction of DGVCL . 

2.7 The quantities mentioned in the accompanying schedule B are only approximate same 
may decrease or increase. DGVCL  reserves the right for revising or omitting any of the 
quantities. The actual work executed by the successful bidder will be calculated at the 
rate given in the contract schedule of the rates binding to the successful bidder. 

2.8 No higher rate or revised rate will be application for the work, if work is held-up/closed 
due to whatever so reasons. 
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2.9 Price shall not be changed subject to any upward/downward revision on any account 
whatsoever through the period of contract. 

2.10 All other general terms and conditions as prevailing in DGVCL  shall be applicable to this 
work contract. 

2.11 The successful bidder has to co-ordinate and co-operate fully with Engineer In Charge 
and for execution of the works. 

2.12 Either successful bidder or successful bidder’s authorized person should contact our 
Engineer In Charge as well as Division Office,   ______ daily for the availability of 
materials required for this work, failing to which this work order shall be terminated 
without giving any notice. 

2.13 The successful bidder has to maintain site register covering all aspects of material 
received/utilized/dismantled for day to day work and has to obtain signature of Engineer 
in Charge. 

2.14 In case of any dispute doubt, the decision of Superintending/Executive Engineer  _ 
Circle/Division shall be unchallengeable and final, which will be binding to the 
contractor. 

2.15 The successful bidder will be solely responsible for any accident/damage either to 
equipment or any human being during the time of execution of work. 

2.16 The successful bidder will have to make his own arrangement for required all kinds of 
tools, tackles, required for the execution of work. 

2.17 The cost of damages, if any will be recovered from the successful bidder’s bill. The 
assessment of which will be done by Engineer In Charge in consultation with division 
office, and his sole discretion and his decision shall be binding to the successful bidder 
and shall be considered as final and unchallengeable. 

2.18 The successful bidder will have to complete entire work, as mentioned in Schedule-B of 
contract awarded to him, as per directive and instruction of Engineer In Charge. If he 
fails to do so entire work will be carried out at the risk and cost of Contractor. 

2.19 The contractor must engage sufficient knowledgeable person round the clock, 
exclusively for execution of work. 

2.20 Specification in any items mentioned in tender are subject to change without any prior 
notice and binding to the contractor. 

2.21 DGVCL  shall deduct the Income-Tax and other taxes as per prevailing rules of all relevant 
Govt. Authorities from the bill. 

2.22 If the work is required to be carried out during fix outage then the successful bidder has 
to deploy adequate man power, material, tools etc. well in advance and has to complete 
the entire work during this specific outage period only, failing to which Company shall 
be at liable to deduct the amount of revenue loss due to prolong outage. 

2.23 The tender includes all minor accessories and items of work which may not have been 
specifically mentioned in the specification / Schedule etc. but are essential for 
completion of work. The contractor will not be eligible for any extra payment in respect 
of such minor accessories and item of work. 

2.24 The successful bidder shall not refuse to execute the work order at any time and it will 
be his sole responsibility to execute and complete this work as per the instruction of 
Engineer in Charge. 

2.25 The successful bidder has to carry out all the works in accordance with revised and latest 
provision under I.E. Rule Act made there under and as per instruction of Engineer in 
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Charge. 
2.26 All the materials issued by DGVCL  shall be transported to the work site on same day and 

to be preserved in safe custody failing to which DGVCL  shall initiate Police action. 
Similarly, as per instruction of Engineer in Charge, you have to credit the material at 
DGVCL  store without any loss of time failing to which DGVCL  shall initiate Police action. 

2.27 Any delay causing extension of outages shall be successful bidder’s responsibility and 
appropriate amount (in term of Rupees) as decided by Superintending/Executive 
Engineer, _  Circle/Division shall be recovered from successful bidder’s bill as a 
penalty with applicable GST. 

2.28 No tools, tackles, manpower, crane facilities etc. will be provided by the DGVCL . 
2.29 The contractor has to follow all labour laws, safety rules and regulations. DGVCL  does 

not take any responsibility in case of accident or injury to the workers. The safety, 
security of men, materials and equipment shall be sole responsibility of the contractor. 

2.30 The compliances of all Central / State Govt. Rules, safety and insurance rules etc. and 
that of local body is a must condition for the successful bidder. 

2.31 The contractor shall be responsible for breakages, losses and a theft of material during 
transit or erection after the materials issued from the stores till the completion of work 
and is taken over by DGVCL . 

2.32 As regard damages to the materials, equipment, successful bidder himself will be 
responsible. If there is any compensation to be paid in respect of “WORKMAN” 
Compensation Act or any other statutory provisions, the same will be paid by contractor 
directly. If he thinks fit, he may take necessary insurance covering at his cost. 

2.33 The competent authority can delete any item in schedule of the tender if he feels that 
the rate quoted by the contractor for the item is abnormally high when compared to the 
estimated rates. 

2.34 The erection work should be carried out according to the specification as per 
instructions and programmed laid out by the Engineer in charge. Contractor has to 
ensure safe shifting and erection of all accessories / equipment as per standard norms. 

2.35 The Bidder shall not display the photograph of the work and shall not take advantage 
through publicity of the work without written permission of DGVCL . 

2.36 Under the Contract, the Contractor shall be responsible for loss or damage to the line 
and Electrical Equipment until the successful completion as defined elsewhere in the Bid 
document. 

2.37 All demurrage, wharf age and other expenses incurred due to delayed clearance of the 
material or any other reason shall be to the account of the Contractor. 

2.38 The law applicable to the contract shall be the laws in force in India. The courts of 
_________ shall have exclusive jurisdiction in all matters arising under the contract. 

2.39 The contractor shall submit the CAR (Contractor All Risks) policy for the awarded value 
of work and valid for the entire duration of the work including extending period of work, 
if any. The contractor shall provide to the Owner, copy of insurance policies and 
documents taken out by him, in pursuance of the contract, immediately after such 
insurance coverage. If the contractor fails to effect and keep in force insurance, as per 
the term of contract, the Owner may effect and keep in force such insurance and pay 
such premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the Owner as aforesaid, from any money due or which 
may be come due to the contractor, or recover the same as debit due from the 
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contractor.   
2.40 The contractor shall be responsible for preparing all claims and make good for all 

damages or Loss by way of repairs and or replacement of portion of any works damaged 
or lost. The transfer of title shall not in any way relieve the contractor of his 
responsibility during the period of contract including the defect liability period.   

2.41 The contractor shall abide by the local laws and regulations governing labour and 
applicable from time to time. During continuance of the contract the contractor shall 
abide at all times by all existing labour enactments and rules made their under, 
regulations notification and byelaws of State and Central Govt. of Local authority and 
any other labour law (including rules, regulations bylaws that may be passed or 
notifications that may be issued under any labour in future either by the state or the 
central govt. or the local authority)   

2.42 Nothing shall be paid for any loss or damage done due to rains, floods, or any other act 
of God during the execution period, trial run & defect liability period. The payment shall 
be made only for material/works acceptable to the Department.   

2.43 Material purchased in excess shall not be measured and paid for and if not removed 
from the site within one month after completion of work, the material shall become the 
property of DGVCL  and no claim on this account shall be entertained.   

2.44 The contractor shall provide suitable measuring equipment /arrangement at site for 
checking of various material supplied by him.   

2.45 In case of duplicity/variations/contradiction of terms and condition in the printed Bid 
documents and special terms and conditions, the terms and conditions mentioned in 
the special terms and conditions shall prevail.   

2.46 The Owner reserves the right of modification of layout plans, if found necessary, before 
actual execution of work even after designing the same, nothing extra shall be payable 
to the firm for these changes in the layout plan.   

2.47 Contractual agency shall bear the cost of repairing the damages of other utility services 
like water, telecom, road or sewerage during excavation of electrical cable trench. 
Suitable measures to be adopted during road crossing and cutting of metaled portion of 
the road including taking prior permission from the concerned department. DGVCL  will 
not involve in the coordination with the other utility services although for the sake of 
the progress of the project they may take initiatives. 

 
3. ENGINEER-IN-CHARGE'S REPRESENTATIVE 
 
(i) The Owner will appoint any of his officers or any agency as the case may be as engineer-in-charge 
to deal with all the matters related to the execution and operation of contract. 
(ii) However, the Owner/Owner's representatives reserves the right in checking/tests checking of 
the operation of the contract in respect of quality, testing, and measurement of works either directly 
or through a separate agency or both. 
(iii) The Engineer-in-charges representative may appoint any number of persons to assist the 
Engineer-in- Charges Representative in carrying out of his duties. He shall notify to the contractor 
the names, duties and the scope of authority of such persons. Such assistants shall have no authority 
to issue any instructions to the contractor save in so far as such instructions may be necessary to 
enable them to carry out their duties and to `secure their acceptance of materials plants or 



  
 

 

          

 

Signature of Tenderer                                     Company’s Round Seal                                         Page 25 of 76 

Place:                       Signature of Tenderer    Date: 
 

 

workmanship as being in accordance with the contractor, and any instructions given by any of them 
for those purpose shall be deemed to have been given by the Engineer-in-charge's Representative.  
 
4 GENERAL OBLIGATIONS 
4.1 Contractor's general responsibilities 
The contractor shall with due care and diligence (to the extent provided in the contract) execute 
and complete the work and remedy any defects therein in accordance with the provisions of the 
contract. The contractor' shall provide all supervisory, labour, materials, plant, construction 
equipment and all other things, whether of temporary or permanent nature, required in and for 
such design, execution, completion and remedying of any defects, so far as the necessity for 
providing the same is specified in or is reasonably to be inferred from the contract. The contractor 
shall provide the same in specified form which is reasonably to be inferred from the contract. The 
contractor shall promptly notify the Owner and the Engineer-in-charge of any effort, omission, fault 
or any other defect in the design or specifications for the work which he discovers when reviewing 
the contract documents or in the process of execution of the works. The contractor shall take the 
full responsibility for the adequacy, stability and safety of all site operations and methods of 
construction, provided that the contract shall not be responsible (except as stated hereunder or as 
may be otherwise agreed) for the specification of works, not prepared by the contractor. Whereas 
this contract expressly provides that all of the components of this work shall be designed by the 
contractor, he shall be fully responsible for all the works, notwithstanding any approval by the 
Engineer-in-charge.   
 
4.2 Inspection of site  
The contractor shall deem to have inspected the site and examined its surroundings and collected 
information available in connection therewith and to have satisfied himself (so far as is practicable, 
having regard to considerations of cost and time, at his own responsibility and expense) before 
submitting his bid, as to:  
(a) the form and nature thereof, including the sub surface conditions  
(b) the hydrological and climatic conditions  
(c) the extent and nature of work, labour and materials necessary for speedy execution of the works, 
their availability and other related matters and remedying of any defects therein, and  
(d) The means of access to the site and accommodation he may require. And in general, shall be 
deemed to have obtained all necessary information as above mentioned, as to risks, contingencies 
and all other circumstances which may influence or affect his bid.   
 
4.3 Sufficiency of Bid   
The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the 
Bid and of the rates and prices stated in the bill of quantities all of which shall except in so far as it 
is otherwise provided in the contract, cover all his obligations under the contract (including those in 
respect of the supply of good, materials, plant or services) and all matters and things necessary for 
the proper execution and completion of the works and remedying of any defects therein. The rate 
quoted against each item or work shall be for the complete finished item of work and shall be 
inclusive of all taxes duties and all cost and expenses which may be required in and for execution 
and full protection of the work as described together with all general risks/liabilities and obligations 
set forth or implied in the documents on which the Bid is based. The rates quoted against each item 
in the bill of quantities shall be deemed to cater for all minor constructional details which are not 
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specifically mentioned, but are fairly and obviously intended and are essential for the full and final 
completion of works and the contractor is not entitled to make any extra claim on this account.   
 
4.4 Work to be in accordance with contract 
Unless it is legally or physically impossible, the contractor shall execute and complete the works and 
remedy any defects therein in strict accordance with the contract to the satisfaction of the Engineer- 
in-charge. The contractor shall comply with and adhere strictly to the Engineer-in-charge's 
instruction on any matter, whether mentioned in the contract or not, touching or concerning the 
work. The contractor shall take instructions only from the Engineer-in-Charge or from the Engineer-
in-charges representative.   
 
4.5 Engineer-in-charge at Liberty to Object 
The Engineer-in-charge shall be at liberty to object to and require the contractor to remove 
forthwith from the works any persons provided by the contractor who, in the opinion of the Owner/ 
Engineer-in- charge, misconducts himself or is incompetent or negligent in the proper performance 
of his duties, or whose presence on site is otherwise considered by the Engineer-in-charge to be 
undesirable, and such persons shall not be again allowed upon the works without the consent of 
the Engineer-in-charge. Any person so removed from the works shall be replaced as soon as 
possible.   
 
4.6 Setting out  
The contractor shall be responsible for:  
(a) The accurate setting out of the works in relation to original points, lines and levels, of reference 
given by the Engineer-in-charge in writing based on approved survey data.  
(b) The correctness of the position, levels, dimensions and alignments of all part of the works.   
(c) The provision of all necessary instruments, appliances and labour in connection with the forgoing 
responsibilities, if, at any time during the execution of the works any error appears in the position, 
levels, dimensions or alignment of any part of the works the contractor on being required to do so 
by the Engineer-in-Charge, shall at his own cost rectify such error to the satisfaction of Engineer-in- 
Charge, unless such error is based on incorrect data supplied in writing by the Engineer-in-Charge.  
(d) The checking of any setting - out or of any Line or level by the Engineer-in-Charge shall not in any 
way relieve the contractor of his responsibility for the accuracy thereof and the contractor shall 
carefully protect and preserve all bench marks sight - rails, pegs and other things used in setting out 
of the works.   
 
4.7 Safety, Security and Protection of the Environment  
The contractor shall throughout the execution and completion of the works and the remedying of 
any defects therein;  
(a) Have full regard for the safety of all persons entitled to be upon the site and keep the site (so far 
as the same is under his control) and the works (the same are not completed or occupied by the 
Owner) in an orderly state appropriate to the avoidance of danger to such persons.  
(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when 
and where necessary or required by the Engineer-in-Charge or by any duly constituted authority, 
for the protection of the works or for the safety and convenience of the public or others.  
(c) Take all reasonable steps to protect the environment on and off the site and to avoid damage or 
nuisance to persons or to property of the public or others resulting from pollution, noise or other 
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causes arising as a consequence of his methods or operation. In case of the failure on the part of 
the contractor on above accounts, the consequences of the same shall be borne by the contractor. 
Alternatively, the Engineer-in-Charge may take reasonable steps to comply with the above at the 
risk and cost of the contractor.   
 
 
 
 
4.8 Care of works 
The contractor shall take full responsibility for the care of the works and materials and plant for 
incorporation therein from the commencement date until the date of issue of the taking over 
certificate for the whole of the works, when the responsibility for the said care shall subject to pass 
to the Owner provided that;  
(a) If the Engineer-in-Charge issues a taking over certificate for any section or part of the works, the 
contractor shall cease to be liable for the care of that section or part from the date of issuing of the 
taking over certificate, when the responsibility for the care of that section shall pass to the Owner, 
and  
(b) The contractor shall take full responsibility for the care of any outstanding works and materials 
and plant for incorporation therein he undertakes to or is otherwise required to finish during the 
defects liabilities period along with the defects if any until such outstanding works have been 
completed.   
 
4.9 Responsibility to Rectify or Damage  
If any loss or damage happens to the works or any part thereof, or materials or plant for 
incorporation therein, during the period for which the contractor is responsible for the care thereof, 
from any cause whatsoever, other than the risks defined in sub clause 5.11 of Instructions to Bidder, 
the contractor shall at his own cost, rectify such toss or damage so that the works confirm in every 
respect with the provision of the contract to the satisfaction of the Engineer-in-Charge.   
 
4.10 Owner’s Risks 

(a) The Owner's risks are; 
1) War, hostilities (whether war be declared or not) invasion act of foreign enemies. 
2) Rebellion, revolution, insurrection or military or usurped power or civil war. 
3) Pressure waves caused by aircraft or other Arial devices traveling at sonic or 

supersonic speeds. 
(b) Loss or damage due to the use or occupation by the Owner of any section of part of the 

works except as may be provided for the contract. 
(c) Any operation of the forces of nature (in so far as it occurs on the site) such as earthquakes, 

tornado, lightening and unprecedented floods etc. against which an experienced contractor 
could not reasonably have been expected to take precautions. 

 
4.11 Fossils 
All fossils, coins, articles of value or antiquities and structures and other remains or things of 
geological or archaeological interest discovered on the site of the works shall be deemed to be 
absolute property of the Owner and the contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such article or thing and shall 
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immediately upon discovery thereof and before removal, acquaint the  Engineer-in-Charge or 
Engineer-in-Charge's representative of such discovery and carry out the Engineer-in-Charge 
instructions for dealing with the same.   
 
4.12 Underground works 
During excavation if existing underground network are noticed and the same is needed to be 
removed / relocated, the cost of removal / relocation shall be determined by the Engineer-in-
Charge, on the basis of awarded rate of contract or SOR rate of DGVCL  / State Government / Central 
Government Utilities and reimbursed to the contractor after getting approval of AT as per DOP of 
DGVCL . Other than power utility, Engineer – in – Charge shall inform concerned stakeholders for 
relocating the same.   
 
4.13 Taking Over 
Upon successful Trial – Operation of the Facilities or any part thereof, the Owner shall issue to the 
Contractor a Taking Over Certificate as a proof of the acceptance of the Facilities or any part thereof. 
Such certificate shall not relieve the Contractor of any of his obligations which otherwise survive, by 
the terms and conditions of Contract after issue of such certificate. If within twenty-one (21) days 
after receipt of the Contractor's notice, the Owner fails to issue the Taking Over Certificate or fails 
to inform the Contractor in writing of the justifiable reasons why the Owner has not issued the 
Taking Over Certificate, the Facilities or the relevant part thereof shall be deemed to have been 
Taken Over as at the date of the Contractor's said notice. Upon Taking Over of the Facilities or any 
part thereof, the Owner shall be responsible for the care and custody of the Facilities or the relevant 
part thereof, together with the risk of loss or damage thereto, and shall thereafter take over the 
Facilities or the relevant part thereof.  
 
4.14 Allotment of Material and Its Storage 
Required material for the work as per Schedule shall be allotted from any store Centres of DGVCL  
jurisdiction and successful bidder has to take delivery from these stores at his own only. 
 
4.15 Account of material issued 
The successful bidder shall have to maintain accurate day to day item wise account of use of issued 
materials which shall be got checked from time to time by the Engineer in Charge of the Company. 
The contractor will be responsible for custody and preserving the issued materials till the work is 
hand over by the contractor after completion. 
 
The successful bidder has to maintain site register, covering all the daily details of material receipt 
and utilization, progress of work etc. The successful bidder shall bound provision made for issuance 
of material to agency in E-urja system of DGVCL . This register shall be checked and signed by 
Engineer in Charge/Deputy/Executive Engineer, _____________ Sdn/Division during the site visit 
as per requirement and exigency of work if deem fit. 
 
After completion of the work against each Sub Work Order, all the surplus materials issued by DGVCL  
shall be returned by you to the respective divisional /Regional stores only at contractor’s cost. Such 
Material shall not be credited in S/Dn store. 
 
5 MATERIALS HANDLING AND STORAGE  



  
 

 

          

 

Signature of Tenderer                                     Company’s Round Seal                                         Page 29 of 76 

Place:                       Signature of Tenderer    Date: 
 

 

5.1 All the equipment furnished under the Contract and arriving at Site shall be promptly received, 
unloaded, transported and stored in the storage spaces by the Contractor. 
5.2 Contractor shall be responsible for examining all the shipment and notify the Engineer 
immediately of any damages, storage, discrepancy etc., for the purpose of Engineer’s information 
only. The Contractor shall submit to the Engineer every week a report detailing all the receipts 
during the week. However, the Contractor shall be solely responsible for any shortages or damages 
in transit, handling and / or in storage and erection of the equipment at Site. Any demurrage, wharf 
age and other such charges claimed by the transporters, railways etc., shall be to the account of the 
Contractor.  
5.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all 
equipment materials received by him for the purpose of erection and keep such record open for the 
inspection of the Engineer in-charge.  
5.4 All equipment shall be handled very carefully to prevent any damage or loss. The equipment 
stored shall be properly protected to prevent damage either to the equipment or to the floor where 
they are stored. The equipment from the store shall be moved to the actual location at the 
appropriate time so as to avoid damage of such equipment at Site. 
5.5 The consumable and other supplies likely to deteriorate due to storage must be thoroughly 
protected and stored in a suitable manner to prevent damage or deterioration in quality by storage.  
5.6 All the materials stored in the open or dusty location must be covered with suitable 
weatherproof and flame proof covering material wherever applicable.  
 
6 PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 
The Contractor shall be responsible for any damage resulting from his operations. He shall also be 
responsible for protection of all persons including members of public and employees of the Owner 
and the employees of other Contractors and Sub-Contractors and all public and private property.  
 
7 INSURANCE 
7.1 COMPREHENSIVE GENERAL LIABILITY INSURANCE: The insurance shall protect the Contractor 
against all claims arising from injuries, disabilities, disease or death of members of public or damage 
to property of others, due to any act of omission on the part of the Contractor, his agents, his 
employees, his representatives and Sub-Contractors or from riots, strikes and civil commotion. The 
hazards to be covered will pertain to all the works and areas where the Contractor, his Sub-
Contractors, his agents and his employees have to perform work pursuant to the Contract. The 
above is only illustrative list of insurance covers normally required and it will be the responsibility 
of the Contractors to maintain all necessary insurance coverage to the extent both in time and 
amount to take care of all his liabilities either direct or indirect, in pursuance of the Contract. 
7.2 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent 
to the Works and obligatory in terms of law to protect his interest and interests of the Owner against 
all perils detailed herein. The form and the limit of such insurance as defined herein together with 
the under-writer in each case shall be acceptable to the Owner. However, irrespective of such 
acceptance, the responsibility to maintain adequate insurance coverage at all time during the period 
of Contract shall be of Contractor alone. The Contractor’s failure in this regard shall not relieve him 
of any of his contractual responsibilities and obligations. The insurance covers to be taken by the 
Contractor shall be in the name of the Contractor. The Contractor shall, however, be authorized to 
deal directly with Insurance Company or Companies and shall be responsible in regard to 
maintenance of all insurance covers. Further the insurance should be in freely convertible currency.  
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7.3 Any loss or damage to the equipment during handling, transportation, storage, erection, putting 
into satisfactory operation and all activities to be performed till the successful completion of 
commissioning of the equipment shall be to the account of the Contractor. The Contractor shall be 
responsible for preference of all claims and make good the damages or loss by way of repairs and/or 
replacement of the equipment, damaged or lost. The transfer of title shall not in any way relieve the 
Contractor of the above responsibilities during the period of Contract. The Contractor shall provide 
the Owner with copy of all insurance policies and documents taken out by him in pursuance of the 
Contract. Such copies of documents shall be submitted to the Owner immediately after such 
insurance coverage. The Contractor shall also inform the Owner in writing at least sixty (60) days in 
advance regarding the expiry/cancellation and/or change in any of such documents and ensure 
revalidation, renewal etc., as may be necessary well in time. 
7.4 The perils required to be covered under the insurance shall include, but not be limited to fire 
and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or 
damage in transit, theft, pilferage, earth quake, riot and strikes and malicious damages, civil 
commotion, weather conditions, accidents of all kinds, etc. The scope of such insurance shall be 
adequate to cover the replacement/reinstatement cost of the equipment for all risks up to and 
including delivery of goods and other costs till the equipment is delivered at Site. The insurance 
policies to be taken should be on replacement value basis and/or incorporating escalation clause. 
Notwithstanding the extent of insurance cover and the amount of claim available from the 
underwriters, the Contractor shall be liable to make good the full replacement/rectification value of 
all equipment/materials and to ensure their availability as per project requirements.  
7.5 All costs on account of insurance liabilities covered under the Contract will be on Contractor’s 
account and will be included in Contract Price, However, the Owner may from time to time, during 
the pendency of the Contract, ask the Contractor in writing to limit the insurance coverage, risks 
and in such a case, the parties to the Contract will agree for a mutual settlement, for reduction in 
Contract price to the extent of reduced premium amount. The Contractor, while arranging the 
insurance shall ensure to obtain all discounts on premium which may be available for higher volume 
or for reason of financing arrangement of the project. 
7.6 The clause entitled ‘Insurance’ covers the additional insurance requirements for the portion of 
the works to be performed at the Site.  
7.9 Storage-cum-Insurance:  
a. The contractor shall take suitable storage-cum-erection insurance cover at his cost to the 

extent of 100 % cost of materials, which are required to complete the work. Contractor shall 
have to take comprehensive insurance policy against any loss, damage, theft, pilferage, fire 
etc. for the complete period of storage, erection and commissioning up to the time of taking 
over by DGVCL . The Contractor shall deal directly and pursue the claim with the Insurance 
Company and shall be responsible in regard to maintenance of all insurance coverage as well 
as for settlement of claim. The proof of insurance policy taken by the successful Contractor 
shall be furnished to Engineer-In-Charge. In absence of the above insurance policy, R.A. Bill 
payment will be withheld. 

b. In the event of any damage, theft, loss, pilferage, fire, etc., Contractor will be responsible to 
lodge, pursue and settle all the claims with the Insurance Company for all items, materials 
and DGVCL  shall be kept informed about it. Contractor shall replace the lost / damaged 
materials / items promptly irrespective of the settlement of the claims by underwriter and 
ensure that the work progress is as per agreed schedule. The loss, if any, such replacement 
will have to be borne by the Contractor and DGVCL  will not entertain any claim / 
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representation in this regard. However, it will be contractor's responsibility to insure the 
entire project is taken over by DGVCL . 

7.10 Workmen’s Compensation Insurance 
This insurance shall protect the Contractor against all claims applicable under the Workmen’s 
Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor against 
claims for injury, disability, disease or death of his or his Sub-Contractor’s employee, which for any 
reason are not covered under the Workmen’s Compensation Act, 1948. The liabilities shall not be 
less than: 
 
Workmen’s Compensation -As per statutory Provisions  
Employee’s liability -As per statutory Provisions 
 
7.11 Comprehensive General Liability Insurance 
The insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease 
or death of members of public or damage to property of others, due to any act of omission on the 
part of the Contractor, his agents, his employees, his representatives and Sub-Contractors or from 
riots, strikes and civil commotion. The hazards to be covered will pertain to all the works and areas 
where the Contractor, his Sub-Contractors, his agents and his employees have to perform work 
pursuant to the Contract. The above are only illustrative list of insurance covers normally required 
and it will be the responsibility of the Contractors to maintain all necessary insurance coverage to 
the extent both in time and amount to take care of all his liabilities either direct or indirect, in 
pursuance of the Contract. 
 
8 UNFAVOURABLE WORKING CONDITIONS 
The Contractor shall confine all his field operations to those works, which can be performed without 
subjecting the equipment and materials to adverse effects during inclement weather conditions, 
like monsoon, storms etc. and during other unfavorable construction conditions. No field activities 
shall be performed by the Contractor under conditions, which might adversely affect the quality and 
efficiency thereof, unless special precautions or measures are taken by the Contractor in a proper 
and satisfactory manner in the performance of such Works and with the concurrence of the 
Engineer. Such unfavorable construction conditions will in no way relieve the Contractor of his 
responsibility to perform the Works as per the schedule.  
 
9 WORK & SAFETY REGULATIONS  
The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 
belonging to him or to DGVCL  or to others, working at the Site. The Contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the relevant 
legislations and the Engineer, as he may deem necessary.  
All equipment used in construction and erection by Contractor shall meet Indian/International 
Standards and where such standards do not exist, the Contractor shall ensure these to be absolutely 
safe. All equipment shall be strictly operated and maintained by the Contractor in accordance with 
manufacturer’s Operation Manual and safety instructions and as per Guidelines/rules of DGVCL  in 
this regard.  
Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried- out 
in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 2003 and 
associated Laws/Rules in force from time to time. A register of such examinations and tests shall be 
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properly maintained by the Contractor and will be promptly produced as and when desired by the 
Engineer or by the person authorized by him.  
The Contractor shall provide suitable safety equipment of prescribed standard to all employees and 
workmen according to the need.  
The Contractor shall provide safe working conditions to all workmen and employees at the Site 
including safe means of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall be 
erected under the control and supervision of an experienced and competent person. For erection, 
good and standard quality of material only shall be used by the Contractor.  
The Contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment 
belonging to the Owner or other Contractors under any circumstances, whatsoever, unless expressly 
permitted in writing by DGVCL  to handle such fuses, wiring or electrical equipment Before the 
Contractor connects any electrical appliances to any plug or socket belonging to the another 
Contractor or Owner, he shall:  
a. Satisfy the Engineer in charge that the appliance is in good working condition;  
b. Inform the Engineer in charge of the maximum current rating, voltage and phases of the 
appliances; Obtain permission of the Engineer detailing the sockets to which the appliances may be 
connected.  
The Engineer will not grant permission to connect until he is satisfied that;   
The appliance is in good condition and is fitted with suitable plug;  
The appliance is fitted with a suitable cable having two earth conductors, one of which shall be an 
earthed metal sheath surrounding the cores.  
No electric cable in use by the Contractor/Owner will be disturbed without prior permission.  No 
weight of any description will be imposed on any cable and no ladder or similar equipment will rest 
against or attached to it.  
No repair work shall be carried out on any live equipment. The equipment must be declared safe by 
the Engineer and a permit to work shall be issued by the Engineer before any repair work is carried 
out by the Contractor. While working on electric lines/equipment, whether live or dead, suitable 
type and sufficient quantity of tools will have to he provided by the Contractor to 
electricians/workmen/officers.  
In case any accident occurs during the construction/ erection or other associated activities 
undertaken by the Contractor thereby causing any minor or major or fatal injury to his employees 
due to any reason, whatsoever, it shall be the responsibility of the Contractor to promptly inform 
the same to the Engineer in prescribed form and also to all the authorities envisaged under the 
applicable laws.  
The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is 
being carried out in such a way that it may cause accidents and endanger the safety of the persons 
and/or property, and/or equipment. In such cases, the Contractor shall be informed in writing about 
the nature of hazards and possible injury/accident and he shall comply to remove shortcomings 
promptly. The Contractor after stopping the specific work can, if felt necessary, appeal against the 
order of stoppage of work to the Engineer within 3 days of such stoppage of work and decision of 
the Engineer in this respect shall be conclusive and binding on the Contractor.  
The Contractor shall not be entitled for any damages/compensation for stoppage of work due to 
safety reasons and the period of such stoppage of work will not be taken as an extension of time for 
completion of work and will not be the ground for waiver of levy of liquidated damages.  
It is mandatory for the Contractor to observe during the execution of the works, requirements of 
Safety Rules which would generally include but not limited to following. 
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Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so 
as to enable him to conduct his work in a safe manner.  
No employee shall be given a new assignment of work unfamiliar to him without proper introduction 
as to the hazards incident thereto, both to himself and his fellow employees. Employees must not 
leave naked fires unattended. Smoking shall not be permitted around fire prone areas and adequate 
firefighting equipment shall be provided at crucial location.  
There shall be a suitable arrangement at every work site for rendering prompt and sufficient first 
aid to the injured.  
Requirements of ventilation in underwater working to licensed and experienced divers, use of gum 
boots for working in slushy or in inundated conditions are essential requirements to be fulfilled. The 
Contractor shall follow and comply with all DGVCL  Safety Rules, relevant provisions of applicable 
laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed 
from time to time without any demur, protest or contest or reservations. In case of any discrepancy 
between statutory requirement and DGVCL  Safety Rules referred above, the latter shall be binding 
on the Contractor. 
In case the Owner is made to pay such compensation then the Contractor is liable to reimburse the 
Owner.  
 
10 PRICE EVALUATION 
No price preference shall be given on any account. All tenders must be submitted firm price basis 
(Inclusive of all Taxes) and lowest evaluated bid in the interest of DGVCL , for the complete works 
covered under these specifications and documents. 
 
If more than one party is to be considered for placement of order, they will have to match their end 
cost with end cost of L-1 technically acceptable bidder. DGVCL  (tender Inviting Authority) may go 
to the L-2, L-3 and so on depending upon the requirement at DGVCL ’s sole discretion. If DGVCL  
(tender Inviting Authority) feels that there is lack of serious competition or any other reasons, 
DGVCL  (tender Inviting Authority) may negotiate with the L-1 party. DGVCL ’s (tender Inviting 
Authority) decision shall be final and binding on all the parties. 
 
In case of bid found quoted with abnormally low rates, DGVCL s may reject the offer at its sole 
discretion after examining quality and resources of bidders with due approval of next higher 
authority.  
 
11 QUANTITY DISTRIBUTION 
11.1  DGVCL  may allot quantity to L-1, L-2 and so on bidders depending on the requirement subject 

to matching final rate of L1 bidder.  
 
11.2  The competent authority of DGVCL  as per delegation of power shall decide to consider nos. 

of bidders for placement of order under ARC, at its own discretion and considering field 
requirement. However, DGVCL  would not place order on more than 50% of the total bidders 
who are bidding for the order.  

 
11.3. If L1 bidder is experienced / regular bidder, heavy weightage in order placement will be given 

to L1 bidder.  
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11.3.1  Total amount / quantity allotted to new bidders shall be restricted up to 25% of tender 
quantity / amount.  

11.3.2  If L1 is new bidder, they will get heavy weightage in amount / quantity allotment from 
the total amount / quantity allotted to new bidders.  

  
(Note: The said clause is applicable to the ARC tender. If tender is invited with value more than 
Rs. 5 Lakhs for specific single work, experience criteria may be kept in line with Clause No: 4. 
Accordingly, this clause may be adopted / deleted while inviting tenders). 
 
12 ADDITIONAL ORDER 
The Company may place additional order after obtaining written consent of successful contractor, 
provided there is no conspicuous downtrend in the price of such item after obtaining approval from 
next authority of order approving authority. 
 
The Company reserve the right to place repeat orders / additional orders on the successful 
Tenderers up to 25% of the original quantity of the A/T at the same Prices, Terms and Conditions 
stipulated in the original contract within completion of contractual period. If, repeat order is placed 
in the last month of Contractual delivery schedule of main order, commencement period of one 
month should be given for repeat order. The delivery schedule for repeat order should be given 
considering proportionate delivery schedule of main order and it will be started on completion of 
contractual delivery schedule of main order. However, in special circumstances the Company may 
place repeat order for 25% of the original quantity of the A/T with early delivery schedule of 
material, as mutually agreed upon. 
 
The company reserves the right to reduce the quantity, if required.  
 
13 CHANGE OF QUANTITY 
During the execution of the Contract, DGVCL  reserves the right to increase or decrease the 
quantities of items under the Contract but without any change in unit price or other terms & 
conditions. Such variations unless otherwise specified in the accompanying GCC and/or Technical 
Specifications, shall not be subjected to any limitation for the individual items but the total 
variations in all such items under the Contract shall be limited to the extent of 30% (Thirty Percent) 
of the contract price by way of suitable amendment to the contract. 
 
The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for 
the change in quantities as above. The base unit rates, as identified in the Contract shall however 
remain constant during the currency of the Contract, In case the unit rates are not available for the 
change in quantity, the same shall be derived and subjected to mutual agreement. 
 
As this is an EPC contract, engineering work will be done by the Contractor. Responsibility of 
material will be that of the contractor. 
 
14 CODE REQUIREMENTS 
The erection requirements and procedures to be followed during the installation of the equipment 
shall be in accordance with the relevant Codes and accepted good engineering practice, the 
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Engineer’s drawings and other applicable Indian recognized codes and laws and regulation of the 
Government of India.  
 
15 COMPLIANCE WITH LAWS 
a. The Contract shall in all respects be interpreted in accordance with the laws in force in India, 
including any such laws passed or made or coming into force during the period of the Contract. 
b. The Contractor shall be fully responsible for deducting the P.F. of the employees / labour Working 
under him as per statutory regulations and depositing the same with the concerned authorities.  
c. The Contractor shall comply with the relevant laws of India.  
 
16 ACCIDENTS 
 The Contractor shall be liable for and shall indemnify the Employer against all losses, expenses or 
claims arising in connection with the death of or injury to any person employed of the Contractor 
or his sub- Contractors for the purposes of the Works.  
 
17 FORCE MAJEURE 
Force Majeure means any circumstances beyond the control of the parties including: 
17.1 War and other hostilities, (whether war be declared or not), invasion, act of foreign enemies, 

mobilization, requisition or embargo; 
17.2 Ionizing radiation or contamination by radioactivity from any nuclear fuel or from any 

nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive, or other 
hazardous properties of any explosive nuclear assembly or nuclear components thereof; 

17.3 Rebellion, revolution, insurrection, military or usurped power and civil war; 
17.4 Riot, commotion or disorder, except where solely restricted to employees of the Contractor. 
17.5 Neither party shall be considered to be in default or in breach of his obligations under the 

Contract to the extent is that performance of such obligations prevented by any 
circumstances of Force Majeure that arise after the date of the Notification of Award. 

17.6 If either party considers that any circumstances of Force Majeure have occurred which may 
affect performance of his obligations he shall promptly notify the other party. 

17.7 Upon the occurrence of any circumstances of Force Majeure, the Contractor shall endeavor 
to continue to perform his obligations under the Contract so far as reasonably practicable. 
The Contractor shall notify the Engineer-in-Charge of the steps he proposes to take including 
any reasonable alternative means for performance, which are not prevented by Force 
Majeure. The Contractor shall not take any such steps unless directed so to do by the 
Engineer-in-Charge. 

17.8 If circumstances of Force Majeure have occurred and shall continue for a period of 180 days, 
notwithstanding, the Contractor may by reason thereof, having been granted an extension 
of Time for Completion of the Works, either party shall be entitled to serve upon the other, 
30 days’ notice to terminate the Contract. If at the expiry of the period of 30 days Force 
Majeure shall continue, the Contract shall terminate. 

 
18 TAXES AND DUTIES 
18.1 Bought out items from vendors/sub-suppliers: 

All levies, duties, GST and Cess etc. payable on equipment/material components, sub- 
assemblies, raw materials and any other items used for the bidder's consumption or 
dispatched directly to the owner from its sub-supplier and any such taxes, duties levies 
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additionally payable shall be to bidders account and no separate claim on this behalf shall 
be entertained by DGVCL . 

18.2 DGVCL ’s GSTIN Registration Nos. is 24AAACU6551F1ZI 
18.3 The bidder shall be liable and responsible for payment of all taxes as attracted under the 

Provisions of the law. 
18.4 “In case any tax or duty is newly introduced by the Government applicable for this contract 

with effect from the next day of the date submission of the bid and if the contractor is 
required to pay new tax or duty, then the owner shall reimburse the contractor the new tax 
or duty so paid by the contractor against submission by the contractor of documentary 
evidence to the satisfaction of the owner.” 

18.5 At the time of payment, statutory deduction will be made as per applicable rules and rates 
for TDS, WCT, welfare cess etc. All other statutory liabilities towards contract will be on the 
part of contractor. 

18.6 Before quoting, the bidder may ascertain from the concerned tax authorities of Government 
the applicability of GST and Cess, etc. in respect of this work. No separate claim in this regard 
will be entertained by DGVCL , as it is the responsibility of the Bidder to pay all these taxes. 

18.7 Tax collected at source will be payable as per provision of income tax act 1961 on submission 
of documentary evidence by eligible contractor to the satisfaction of DGVCL .  
 

18.8 Goods and Service Tax (GST): 
The F.O.R. destination prices are excluding GST and Cess as applicable which will be paid 
extra on a given taxable goods and/or services within the original contractual delivery 
period. The amount of GST/ and Cess as applicable should clearly be indicated separately. 
(GST/Cess means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST 
(Compensation   to the State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 
2017and all related ancillary legislations). 

18.9 You shall have to submit a C.A Certificate & duly authorized Signatory of successful bidder, 
certifying that you have not claimed Refund of any applicable GST/ and Cess, charged to 
COMPANY or shall not claim any such Refund, on a future date, from the concerned 
Authorities and if, any Refund, in respect of such GST/ and Cess, is claimed by you, it will be 
immediately passed on to the COMPANY, without /COMPANY making any specific Claim, for 
the same, either from the Department or from you. 

18.10 The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST 
and Cess is not mentioned clearly unless the bidder has opted for Composition Scheme 
under GST Act, which should be clearly indicated in the price bid. /COMPANY may at its 
discretion consider such offer with presumption of highest applicable rate of GST/Cess 
prevailing when the price quoted is inclusive of GST and Cess. 

18.11 If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be 
clearly specified with valid Declaration & Certificate from Department. In the event of 
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the 
contract, the rate mentioned in the price bid shall be final and any additional GST will have   
to be borne by the Bidder. In no case additional amount towards tax or otherwise will be 
paid / reimbursed to supplier/contractor. Further Statutory Variation clause will not be 
applicable in case of Supplier / Contractor has opted for Composition Scheme under GST. 

18.12 Supplier/Contractor should charge GST in Invoice at the rate as agreed to mention in 
acceptance of Bid only and any deviation in the same shall not be accepted. Further, any 



  
 

 

          

 

Signature of Tenderer                                     Company’s Round Seal                                         Page 37 of 76 

Place:                       Signature of Tenderer    Date: 
 

 

additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation 
of HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Supplier/Contractor. However, any refund received by the supplier / contractor on account 
of GST charged from the company; such refund shall have to be passed on to the company, 
along with interest if any. Such refund along with interest needs to be passed on suo-moto 
by the supplier / contractor. 

18.13 Further, the Company has a right to recover the amount of GST along with penal interest at 
the rate of 15% per annum if GST charged is not paid / short paid to the government or fail 
to upload the details or uploads inaccurate particulars on GSTIN portal by the Supplier / 
Contractor within the stipulated time limit. 

18.14 In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the 
provision of DGVCL ’s statutory variation clause shall apply. 

 
 
18.15 Input Tax Credit Benefit 

In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion 
of any other additional item of their inputs/input services under the ambit of the Input Tax 
Credit provisions under the GST Act, subsequent to the date of submission of the offer, the 
same should be passed on to COMPANY and you should inform such changes to COMPANY 
from time to time 

 
19 Statutory Variation / Changes in Taxes 
Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or 
in the event of introduction of new tax/cess or cessation of existing tax/cess in the taxes subsequent 
to your offer if it takes place within the contract period will be DGVCL  account subject to the claim 
being supported by documentary evidence. However, if any decrease takes place during contract 
period the advantage will have to be passed on DGVCL . 
Statutory Variation clause shall not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 
 
20 Taxes, Permits & Licenses 
20.1 The Contractor shall be liable and pay all foreign taxes, duties, levies lawfully assessed 

against the Owner or the Contractor in pursuance of the Contract. In addition, the Contractor 
shall be responsible for payment of all Indian duties, levies and taxes lawfully assessed 
against the Contractor for his personal income & property only. 
 
INCOME TAX –TDS & GST-TDS  

20.2 “Income-tax at source & GST-TDS at the prevailing rates will be deducted from bills in 
accordance with the provision of Income-Tax Laws and Goods Service Tax Act and to that 
effect a certificate will be issued to the contractor as per provision of relevant act, however 
added as contractor has to submit separate invoice for supply parts item as well as works 
part item separately, otherwise TDS will be deducted on entire invoice value.” 

20.3 Applicable welfare cess will be deducted from contractors each bill by DGVCL  to pay the 
same to the respective Govt. Department. Tax will be deducted as per applicable statutory 
rules. Contractor should quote accordingly i.e. inclusive of welfare cess. 
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21 COMPLIANCE OF LAWS 
The successful bidder will certify that he has complied with the provisions of Industrial & Labor Laws 
including PF Act, ESI Act etc. as may be applicable. Copy of challans of PF related to be submitted 
along with bill.  
 
22 LIABILITIES FOR ACCIDENTS AND DAMAGES 
Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the 
successful completion of commissioning as defined elsewhere in the Bid document. 
 
23 TERMINATION OF CONTRACT ON OWNER`S INITIATIVE 
The Owner reserves the right to terminate the Contract either in part or in full due to reasons other 
than those mentioned under clause entitled ‘Contractor’s Default’. The Owner shall in such an event 
give fifteen (15) days’ notice in writing to the Contractor of his decision to do so. 
The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent 
specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts 
to the extent they are related to the work terminated and terms satisfactory to the Owner, stop all 
further sub-contracting or purchasing activity related to the work terminated, and assist Owner in 
maintenance, protection, and disposition of the works acquired under the Contract by the Owner. 
In the event of such a termination the Contractor shall be paid compensation, equitable and 
reasonable, dictated by the circumstances prevalent at the time of termination. 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 
and if the Contractor is a partnership concern and one of the partners dies then unless the Owner 
is satisfied that the legal representatives of the individual Contractor or of the proprietor of the 
propriety concern and in the case of partnership, the surviving partners, are capable of carrying out 
and completing the Contract the Owner shall be entitled to cancel the Contract as to its in completed 
part without being in any way liable to payment of any compensation to the estate of deceased 
Contractor and/or to the surviving partners of the Contractor’s firm on account of the cancellation 
of the Contract. The decision of the Owner that the legal representatives of the deceased Contractor 
or surviving partners of the Contractor’s firm cannot carry out and complete the Contract shall be 
final and binding on the parties. In the event of such cancellation the Owner shall not hold the estate 
of the deceased Contractor and/or the surviving partners of the estate of the deceased Contractor 
and/or the surviving partners of the Contractor’s firm liable to damages for not completing the 
Contract.  
 
24 ARBITRATION 
a. All disputes or differences in respect of which the decision, if any, of the Engineer has not become 

final or binding as aforesaid shall be settled by arbitration in the manner here in after provided. 
b. The arbitration shall be conducted in accordance with provisions of Indian Arbitration Act 1996 

or latest amendment thereof. 
c. The arbitrator shall have full powers to review and/or revise any decision, opinion, direction, 

certification or valuation of the Engineer in accordance with the Contract, and neither party shall 
be limited in the proceedings before such arbitrator to the evidence or arguments put before the 
Engineer for the purpose of obtaining the said decision. 

d. No decision given by the Engineer in accordance with the foregoing provisions shall disqualify 
him as being called as a witness or giving evidence before the arbitrator on any matter 
whatsoever relevant to the dispute or difference referred to the arbitrator as aforesaid. 
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e. During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry 
out their respective obligations under the Contract. 

If after the Engineer has given written notice of his decision to the parties, no claim to arbitration 
has been communicated to him by either party within thirty (30) days from the receipt of such 
notice, the said decision shall become final and binding on the parties. 
  
THE REFERENCE TO ARBITRATION PROCEEDINGS UNDER THIS CLAUSE SHALL NOT 
i. Affect the right of the Engineer -in charge to take possession of all or any tools, plants, materials 

and stores, in or upon the work or site thereof or belonging to the contractor or procured by him 
and intended to be used for the execution of the work or any part thereof. 

 
ii. Preclude the Engineer-in charge from utilizing the materials purchased by the Contractor in any 

work or from removing such materials to other place, during the period the work is stopped or 
suspended in pursuance of notice given to the contractor under General Conditions. 

 
iii. Entitle the contractor to stop the progress of the work or carrying out the additional or altered 

work in accordance with the prevision of General Conditions for the work where there is no 
specification. 

iv. Preclude the DGVCL from getting the work done by another agency. Neither party is entitled to 
bring a claim to arbitration latest by thirty days after the expiration of the defects liability period. 

 
All questions, disputes or differences whatsoever, which may, at any time, arise between the parties 
i.e. DGVCL  and the contractor upon or in relation to or in connection with the Contract shall be 
referred to sole Arbitrator appointed by the Managing Director DGVCL  for that purpose, who shall 
be retired High Court Judge or a retired District Judge and the decision of the said Arbitrator shall 
be final and binding upon the parties. Reference to the Arbitrator shall be final and binding upon 
the parties governed by the provisions of The Arbitration & Conciliation Act, 1996 as amended from 
time to time and the Rules made there under. The Arbitration proceedings shall be conducted at 
_______________________ of DGVCL  or at any such place as the sole Arbitrator may determine. 
The award of the sole Arbitrator shall be final and binding upon the parties. Performance under this 
contract shall, if reasonably possible, continue during the Arbitration proceedings and no payments 
due or payable by DGVCL  shall be withheld unless they are the subject matter of the Arbitration 
proceeding.  
 
RESOLUTION OF DISPUTES, SETTLEMENT OF DISPUTES 
 
a. Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the 

extent possible, be settled amicably between the parties. 
b. If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the 

Contractor, arising out of the Contract for the performance of the Works whether during the 
progress of the Works or after its completion or whether before or after the termination, 
abandonment or breach of the Contract, it shall, in the first place, be referred to and settled by 
the Engineer, who, within a period of thirty (30) days after being requested by either party to 
do so, shall give written notice of his decision to the Owner and the Contractor. 

c. Save as hereinafter provided, such decision in respect of every matters so referred shall be final 
and binding upon the parties until the completion of the Works and shall forthwith be given 
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effect to by the Contractor who shall proceed with the Works with all due diligence, whether 
he or the Owner requires arbitration as hereinafter provided or not. 

d. If after the Engineer has given written notice of his decision to the parties, no claim to 
arbitration has been communicated to him by either party within thirty (30) days from the 
receipt of such notice, the said decision shall become final and binding on the parties. 

 
25 EMPLOYMENT OF LABOUR 
Persons below the age of 18 years shall not be employed for the work. No female worker shall be 
employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 
 
Contractor shall maintain a valid labour license under the Contract Labour (Regulation and 
Abolition) Act for employing necessary manpower required by him. In the absence of such a license, 
the contract shall be liable to be terminated without assigning any reason thereof. Contractor 
should also employ qualified and experiences persons as per requirement of Electricity Act and rules 
for carrying out supply and erection work under this contract.  
 
In case DGVCL  becomes liable to pay any wages or dues to labour or any Government agency under 
any of the provisions of the Minimum Wages Act, Payment of Wages Act, Employee Compensation 
Act, Contract Labour Regulation Abolition Act, Employee Provident Fund or any other law due to act 
of omission of the Contractor, DGVCL  may make such payment and shall recover the same from the 
Contractor’s bills.  
 
26 PROVIDENT FUND AND FAMILY PENSION SCHEME 
The Contractor shall submit along with his bills (month wise) a Statement regarding deduction 
against employees Provident Fund and Family Pension Scheme in respect of each concerned 
employee. The contractor's contribution and the workers’ contribution towards Provident Fund and 
Family Pension Scheme shall be done at the rate made applicable by the Government from time to 
time and deposited by the contractor with Regional Provident Fund Commissioner. 
 
27 SAFETY CODE  
General Contractor shall adhere to the safe construction practice and guard against hazardous and 
unsafe working conditions and shall comply with Owner's safety rules as set forth herein.  
 
Safety Regulation: In respect of all labour, directly or indirectly employed in the work for the 
performance of contractor's part of this agreement, the contractor shall at his own expenses 
arrange for all the safety provisions as per safety code of Indian Standards Institution, the Electricity 
Act and such other acts as applicable. 
The contractor shall observe and abide by all fire and safety regulations.  
 
First Aid: Contractor shall maintain adequate first aid facilities for its employees and labour, an 
MBBS doctor with assisting nurses and helpers should be available throughout the pendency of the 
contract. Contractor shall make outside arrangements for Ambulance service and for the treatment 
of injuries. Names of those providing these services shall be furnished to the Owner and their 
telephone numbers shall be prominently posted in contractor's field office.  
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All critical industrial injuries shall be reported promptly to the Owner, and a copy of the contractor's 
report covering each personal injury requiring the attention of a physician shall be furnished to the 
Owner. 
 
Contractor's Barricades and lighting Arrangement: Contractor shall erect and maintain barricades 
required in connection with his operations to guard the excavations and Hoisting Areas. These 
should be properly lighted during the night.  
 
Excavation and Trenches: All trenches 1.2meters or more in depth shall at all times be supplied with 
at least one ladder for each 50 meters Length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least one meter above the surface of the ground. The sides of the 
trenches, which are 1.5 meters in depth, shall be stepped back to give suitable slope or securely 
held by timber bracing, so as to avoid the danger of sides to collapse. The excavated materials shall 
not be placed within 1.5 meters of the edge of the trench or half of the trench width whichever is 
more. Cutting shall be done from top to bottom. Under no circumstances undermining or under 
cutting shall be done.  
 
Cares in Handling Inflammable Gas: The contractor has to ensure all precautionary measures and 
exercise utmost care in handling the inflammable gas cylinders/ inflammable Liquids/paints etc. as 
required under the law and/ or as advised by the Fire Authorities.  
 
Preservation of Peace: The contractor shall take requisite precautions and use his best endeavors 
to prevent any riotous or unlawful behavior by or amongst his workmen and others employed on 
the works and for the preservation of peace and protection of the inhabitants and security of 
property in the neighborhood of the work in the event of the Owner requiring the maintenance of 
a special police force at or in the vicinity of the site during the tenure of works, the expenses thereof 
shall be borne by the contractor and if paid by the Owner, shall be recoverable from the contractor.  
Outbreak of Infectious Disease: The contractor shall remove from his camp such labour and their 
families who refuse to protective inoculation and vaccination when called upon to do so by the 
Engineer-in-Charges representative. Should Cholera, Plague or other infectious diseases break out, 
the contractor shall burn the huts, beddings, clothes and other belonging used by the infected 
parties and promptly erect new huts on healthy sites as required by the Engineer-in-Charge failing 
which, within the time specified in the Engineer-in-Charge's requisition, the work may be done by 
the Owner and the cost thereof recovered from the contractor. 
 
Use of intoxicants: The unauthorized sale of spirits or other intoxicating beverages upon the work 
in any of the buildings, encampments or tenements owned, occupied, by or within the control of 
the contractor, is prohibited and the contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition.  
 
Change in Laws and Regulations: If, after the date seven (07) days prior to the date of Bid Opening, 
any law, regulation, ordinance, order or by-law having the force of law is enacted, promulgated, 
abrogated or changed in India (which shall be deemed to include any change in interpretation or 
application by the competent authorities) that subsequently affects the costs and expenses of the 
Contractor and/or the Time for Completion, the Contract Price shall be correspondingly increased 
or decreased, and/or the Time for Completion shall be reasonably adjusted to the extent that the 
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Contractor has thereby been affected in the performance of any of its obligations under the 
Contract. However, these adjustments would be restricted to direct transactions between the 
Owner and the Contractor and not on procurement of raw materials, intermediary components etc. 
by the Contractor for which the Owner shall be the sole judge. Notwithstanding the foregoing, such 
additional or reduced costs shall not be separately paid or credited if the same has already been 
accounted for in the price adjustment provisions where applicable.      
 
28 FUNCTIONAL AND COMPOSITE TESTING 
Following test shall be conducted on equipment after completion of erection in the presence of 
Engineer- in-charge from point of view of completeness in the presence of DGVCL ’s Authorized 
Representative.  

➢ Visual inspection of total system.  
➢ Checking of continuity of power and HT cables.   
➢ Checking of cable terminations and laying, dressing etc. in the equipment kiosk.   
➢ Checking of safe accessibility of components.  
➢ The insulation resistance test shall be carried out by 2500V Megger for HV Installation.  

 
29 REGULATIONS OF LOCAL AUTHORITIES AND STATUTES  
The Contractor shall comply with all the rules and regulations of local authorities during the 
performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 and the 
Payment of Wages Act (both of the Government of India) and the rules made there under in respect 
of any employee or workman employed or engaged by him or his Sub- Contractor. He shall abide by 
labour laws.  
All initial registration and statutory inspection fees, if any, in respect of his work pursuant to this 
Contract shall be borne by the contractor.  
 
30 OWNER’S LIEN ON EQUIPMENT 
The Owner shall have lien on all equipment brought to the Site for the purpose of cable laying, 
erection, testing and commissioning of the equipment to be supplied & erected under the Contract. 
The Owner shall continue to hold the lien on all such equipment throughout the period of Contract. 
No material brought to the Site shall be removed from the Site by the Contractor and/or his Sub-
Contractors without the prior written approval of the Engineer. All expense for this shall be borne 
by the contractor.  
 
31 LINES AND GRADES 
All the works shall be performed to the lines, grades and elevations indicated on the drawings. The 
Contractor shall be responsible to locate and lay-out the works. Basic horizontal and vertical control 
points will be established and marked by the Engineer at site at suitable points. These points shall 
be used as datum for the works under the Contract. The Contractor shall inform the Engineer well 
in advance of the times and places at which he wishes to do work in the area allotted to him so that 
suitable datum points may be established and checked by the Engineer to enable the Contractor to 
proceed with his works. Any work done without being properly located may be removed and/or 
dismantled by the Engineer at Contractor’s expense.  
 
32 PENALTY FOR DELAY 
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32.1 The time limit allowed for carrying out the work as entered in Bid shall strictly observed by 
the contractor. The work shall throughout the stipulated period of contract proceeds with 
due diligence (time being essence of the contract). 

 
32.2 The execution of this contract shall be completed within 12/24/36 months after 

commencement period of 30 days from the date of letter of acceptance (LOA).  
 

32.3 If the work is not completed within the scheduled period as prescribed in Sub Work Order, 
penalty shall be @ 0.5% per Week or part thereof plus applicable tax (if any) subject to 
ceiling of 10% plus applicable tax (if any) of the Sub Order Value with GST and Cess as 
applicable rates. This will be deducted from the bills payable either against this contract 
or any bank guarantee or any other amount payable under any contract with the DGVCL . 

32.4 For calculating delayed portion, start date of sub work order for penalty calculation will be 
the Day / Date on which the first material is issued against the Sub work order and final 
date of actual completion of work shall be consider. The penalty will be invariably deducted 
from the bill of the contractor and no refund will be given unless the competent authority 
approved the waiver/ reduction in penalty. In case of material supplied late by DGVCL  to the 
contractor, clause no. 32.13 shall be applicable. 

 

32.5 The concern field office of __________ Division / __________ Circle will issue sub work order 
as a part of contract as per requirement. The work completion period of each sub work order 
will be decided by concern Engineer-in-Charge from the date of issue of sub work order. The 
delay of commissioning is liable for penalty.  

 

32.6 Penalty for non-submission of bills timely: Sub work order wise bill along with excess 
material credited to store to be submitted by contractor within 30 days from the date of 
work completion. If the bill for the work, after reconciling inventory given to contractor and 
depositing back the surplus material to respective RSO / Divisional Stores, is not submitted 
within three months from the work completion date as per work completion date, then 
penalty @ Rs. 500 per week or part thereof plus applicable GST subject to maximum of 10% 
of order value plus applicable GST will be deducted. 

 

32.7 Penalty for violating safety rules: During the execution of Work, if Contractor/Labour are 
found violating the Safety rules and Regulations, then Engineer-in-Charge will serve the 
warning Notice on first Instance. On second Instance the amount of Fine will be Rs. 500.00 
or 0.1 % of amount of SWO (Whichever is higher) with GST and cess. Even If after above two 
instances, still Contractor found violating Safety Rules and Regulations then Procedures for 
Stop dealing shall be initiated against him as per rules and regulations. 

 
32.8 Further, it is to state that in rainy season and / or for any other reasons beyond the control 

of contractor and / or if Municipal Corporation or Nagarpalika or Local Government Bodies 
or any other utilities do not allow to execute work or any ROW issues; stoppage period 
will be allowed for such period subject to submission of representation with documentary 
evidences. Stoppage Period will be approved by next higher authority of order approving 
authority. 

 
32.9 FORCE MAJEURE CLAUSE” 
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“If, at any time during the continuance of this contract, the performance in whole or in part 
by either party of any obligation under this contract shall be prevented or delayed by reason 
of any war, hostility, act of the public enemy, civil commotion, sabotage fires, floods, 
explosion, epidemics, quarantine restrictions, strikes lockouts or acts of God (hereinafter 
referred to as event)”, then provided notice of the happening of any such event is given by 
either party to the other within twenty one days from the date of occurrence there of neither 
party shall by reason of such event be entitled to terminate this contract nor shall either 
party shall have any claim for damages against the other in respect of such nonperformance 
of delay in performance, and deliveries under the contract shall be resumed as soon as 
practicable after such event has come to end or ceased to exist, and the decision of the 
Managing Director as to whether the deliveries have been so resumed or not shall be final 
and conclusive. 
Extension in Contractual Period: 

32.10 It will be Contractor’s responsibility to ensure that work is completed in stipulated time limit. 
However, if on account of reasons beyond one’s control as laid down in the Force Major 
Conditions, DGVCL  may consider extension of contractual period with or without statutory 
variations and with or without price variation.  

 
32.11 In case of any non-supply of materials from stores, the contractor will have to intimate the 

Sub-Division Office or Division office quoting the MR No and date for non-receipt of 
materials. The intimation will be considered for extension in time limit. The time limit will be 
considered on the basis of number of “Working Days” or “Months”.  

 
32.12 It will be the responsibility of the contractor to intimate the closing down and 

recommencement of work at all stages to the engineer in charge or vice versa in writing with 
reason for the closing down of the work with specific of days for which work will remain 
closed.  

 
32.13 In case of failure on the part of the contractor, his claim for extension of time limit will be 

entertained with penalty. 
 

32.14 In case, intimation is not given in these regard, the reason for delay will not be accepted. 
 

32.15 However, time limit extensions will be considered only after execution of the sub work order 
fully and upon submission of documentary evidence for the reasons of delay. Extension of 
Contractual period will be approved by next higher authority of order approving authority. 

 
33 RECOVERY 
 
If some material/Item is not installed/fixed for allotted work and as per SOR by contractor due to 
non-availability of particular item/material for long period of time and TLE cannot be approved for 
that work beyond certain time limit or such item if not required to be installed at particular location, 
then Recovery is to be made as mentioned below for not carrying out that work from SWO issued 
for that work. 
 

➢ Empty Wooden Drum (Assorted Sizes) : Rs. 325.00 per Drum 
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➢ Empty Iron Drum (Assorted Sizes 1000Mtr) : Rs. 10000.00 per Drum  
 
All work other than above must be completed by contractor and No any other Recovery should be 
made other than above Work. 
 
34 PAYMENT TERMS 
The payment to the Contractor for the performance of the works under the Contract will be made 
by the Owner as per the guidelines and conditions specified herein. All payments made during the 
Contract shall be on account payments only. The final payment will be made on completion of all 
Works / Order and on fulfillment by the Contractor of all his liabilities under the Contract. 
➢ Currency of Payment 
All payments under the Contract shall be in Indian Rupees only. 
➢ Mode of Payment 
All payments under the Contract shall be made after the issue of work certificates by the Engineer 
in charge, for the quantum of work completed. 
➢ Deductions from Contract Price 
All costs, damages or expenses which the Owner may have paid, for which under the Contract the 
Contractor is liable, or any other retention award will be claimed by the Owner. All such claims shall 
be billed by the Owner to the Contractor regularly as and when they fall due. Such bills shall be 
supported by appropriate and certified vouchers or explanations, to enable the Contractor to 
properly identify such claims. Such claims shall be paid by the Contractor within thirty (30) days of 
the receipt of the corresponding bills and if not paid by the Contractor within the said period, the 
Owner may then deduct the amount, from any monies due or becoming due by him to the 
Contractor under the Contract or may be recovered by sections of Law or otherwise. 
➢ Terms of Payment 
  The owner shall pay to the Contractor as per the terms of payment mentioned hereunder: 
1. The bidder shall raise sub work order wise bills only after completion of all the specified activities 
complete for each sub work order.  
2. Bills will be processed and paid within 30 days after submission bills. 
3. Contractor will be issued only 3 (Three) Sub work orders at a time. He will be issued Fourth Sub 
Work Order only after the submission of Inventory sheet with sketch and material account 
statement and bills thereof for any of the three previously issued Sub Work Orders. 
4. The order value is based on the quantity, unit rates and values quoted and shall be subject 
adjustment based on actual quantities executed and certified by the Engineer – in – Charge. 
5. Payment of the actual material used and work done will be paid on above basis.  
➢ Presentation of Bills 

• The bills along with required documents for work executed including cost of material 
consumed is to be prepared in Quadruplicate and submitted 03 copies to the concern Deputy 
Engineer of Sub Division Office. These bills shall be serially numbered.  

• Contractor has to submit Bills along with required documents for work executed including 
cost of material consumed material account along with quantities of work executed for each 
item. Location wise inventory of all the material used is to be submitted in detail. All required 
documents including EPF should be produced by the contractor along with bills.  

• For non-submission or part submission of above information, no bills shall be processed. 
 
35. SECRECY: 
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The technical information, drawings, specifications and other related documents forming part of 
the enquiry or Contract are property of DGVCL  and shall not be used for any other purpose, except 
for the execution of the contract. All rights related to the technical specifications, drawings and 
records are reserved by DGVCL  only and no part or partial should be reproduced, copied or alter 
without prior permission to DGVCL  in writing. In the event of the breach of this provision, DGVCL  
can claim the damages caused by such events. 
 
36. DISCONTINUATION FOR INSOLVENCY 
DGVCL  may at any time terminate the Contract by giving Notice to the Contractor, if the Contractor 
becomes bankrupt or otherwise insolvent. In such event, discontinuation will be without 
compensation to the Contractor, provided that such discontinuation will not prejudice or affect any 
right of action or remedy that has accrued or will accrue thereafter to DGVCL . 
 
37. MINOR CIVIL WORKS: 
During the installation / erection of the outdoor equipments /materials or any other erection activity 
as per the scope of tender, any civil structure / slab, wall, road, Indoor or Outdoor cable trench etc. 
which may need to be altered / modified or damaged shall be rectified / made it good by the 
successful bidder at no extra cost to DGVCL  within stipulated time period. No deviation in the time 
limit of work would be considered on account of the above repairing/modification of civil work. 
 
38. FRUSTRATION OF CONTRACT 
 
a) In the event of frustration of the Contract because of supervening impossibility in terms of 

Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to perform 
the balance portion of the Contract, subject to provisions contained in sub-clause 10.3 below. 

 
b) In the event of non-availability or suspension of funds for any reasons, whatsoever (except for 

reason of willful or flagrant breach by the Owner) and/or Contractor then the works under the 
Contract shall be suspended. 

 
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to 
the Contractor in accordance with the terms of the Contract within three months of the event, the 
parties hereto shall be relieved from carrying out further obligations under the Contract treating it 
as frustration of the Contract. 
 
In the event referred to in sub-clauses 10.1 & 10.2 above the parties shall mutually discuss to arrive 
at reasonable settlement on all issues including amounts due to either party for the work already 
done on quantum merit_ basis which shall be determined by mutual agreement between the 
parties. 
 
39. CONTRACTOR’S FIELD OPERATION 
 
a. The Contractor shall keep the Engineer informed in advance regarding his field activity plans 

and schedules for carrying-out each part of the works. Any review of such plan or schedule or 
method of work by the Engineer shall not relieve the Contractor of any of his responsibilities 
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towards the field activities. Such reviews shall also not be considered as an assumption of any 
risk or liability by the Engineer or the Owner or any of his representatives and no claim of the 
Contractor will be entertained because of the failure or inefficiency of any such plan or schedule 
or method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy 
and efficiency of plant and equipment and his erection methods. 

b. The Contractor shall have the complete responsibility for the conditions of the Work-site 
including the safety of all persons employed by him or his Sub– Contractor and all the properties 
under his custody during the performance of the work. This requirement shall apply 
continuously till the completion of the Contract and shall not be limited to normal working 
hours. 

 
40.0 CO-OPERATION WITH OTHER CONTRACTORS 
 
The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be 
performing other works on behalf of the Owner and the workmen who may be employed by the 
Owner and doing work in the vicinity of the Works under the Contract. The Contractor shall also so 
arrange to perform his work as to minimize, to the maximum extent possible, interference with the 
work of other Contractors and their workmen. Any injury or damage that may be sustained by the 
employees of the other Contractors and the Owner, due to the Contractor’s work shall promptly be 
made good at the Contractor’s own expense. 
 
41. PROGRESS REPORT 
 
The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, 
photographs of the work done at Site. 
 
The weekly progress report detailing-out the progress achieved on all erection activities shall 
highlight comparison to the schedules. The report shall also indicate the reasons for the variance 
between the scheduled and actual progress and the action proposed for corrective measures, 
wherever necessary. 
 
42. MAN-POWER REPORT 
 
The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule 
for the month, detailing the man hours scheduled for the month, skill-wise and area-wise. 
 
43. PROTECTION OF WORK 
 
The Contractor shall have total responsibility for protecting his works till it is finally taken over by 
the Engineer. No claim will be entertained by the Owner or by the Engineer for any damage or loss 
to the Contractor’s works and the Contractor shall be responsible for complete restoration of the 
damaged works to original conditions to comply with the specification and drawings. 
 
44. FIRE PROTECTION 
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The work procedures that are to be used during the erection shall be those, which minimize fire 
hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be 
collected and removed from the Site at least once each day. Fuels, oils and volatile or inflammable 
materials shall be stored away from the construction and equipment and materials storage areas. 
 
All the Contractor’s supervisory personnel and select number of workers shall be trained for 
firefighting. Enough of such trained personnel must be available at the Site during the entire period 
of the Contract. 
 
45. SECURITY 
 
The Contractor shall have total responsibility for all equipment and materials in his custody/stores, 
loose, semi-assembled and/or erected by him at Site. The Contractor shall make suitable security 
arrangements ensure the protection of all materials, equipment and works from theft, fire, pilferage 
and any other damages and loss. 
 
46. THIRD PARTY INSPECTION OF WORK 
 
DGVCL  may assign the work of supervision and inspection to third party for work of contractor’s 
workmanship and quality on 24 x 7 hours basis. The periodical inspection reports shall be accessed 
and any defects or poor quality of workmanship has to be got rectified by the contractor invariably 
within stipulated time limit. DGVCL  reserves the right of stop payment on non- response of 
contractor on this issue. 
 
In case, Unit rates for items are not available for suggested changes/revisions/alterations, DGVCL  
will decide Unit rate for such items with suggested changes/revisions/alterations and it shall be 
binding to bidder and bidder has to accept the rate decided by DGVCL . 
 
47 STOP DEAL 
Bidder/Contractor shall be put under Stop Deal due to following reasons. 

47.1 Has submitted fake, false or forged documents/certificates. 
47.2 Has revised/withdrawn price bid after opening of Techno: commercial bid, 

until and unless it is sought for. 
47.3 Has tampered with the stipulated tendering process. 
47.4 Has refused to accept Letter of Acceptance/Purchase Order/Work Order after 

the same is issued by the Company within the validity period and as per agreed 
terms and conditions. 

47.5 Has committed breach of contract or has failed to perform a contract or has 
abandoned the contract. 

47.6 Has failed to provide suitable expertise for the work as per prescheduled 
program 

47.7 Has failed to submit all the necessary Test reports/documents within time 
schedule / as per Company's time limit, as mentioned in the LOA, if the Letter 
of Acceptance (LOA) is placed subject to submission of type reports / 
documents to the firm. 

47.8 Has indulged in construction and erection of defective works. 
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47.9 Has supplied inferior quality / defective materials and refused to replace with 
stipulated time frame, as specified by the company.  

47.10 Has substituted materials In lieu of materials supplied by the Company or has 
not returned or has short returned or has unauthorized disposed of materials/ 
documents/ drawings/ tools or plants or equipment supplied by the Company 

47.11 Has involved in malpractices such as bribery, corruption, fraud, canvassing and 
pilferage 

47.12 Has unauthorized obtained official company information or copies of 
documents, in relation to the Tender/Contract 

47.13 Has failed to follow the stipulated mode of communication, if specified by the 
tendering authority/ purchaser. 

47.14 Any other ground for which in the opinion of the Company makes it 
undesirable to deal with the Firm, and 

47.15 In case the State Government directs the Company to place a firm in stop 
dealing/ banned for business dealing/ blacklisting 

47.16 The firm, stop deal and/or banned for business dealing and/ or blacklist by 
GUVNL or any subsidiary Companies of GUVNL shall be considered as a stop 
deal and/ or banned for business dealing and/ or blacklisting for all 
Companies. 

48 Effect of putting a proprietor/firm for Stop dealing/Banned for business dealing are 
as below: 

48.1 The proprietor/all the partners/directors of the stop deal/ banned for business 
dealing/ blacklisting firm shall also be considered for stop deal/ banned for 
business dealing. 

48.2 Once the name of the firm and/ or proprietor/ partner/ director of the firm 
appears in the list of Stop dealing / Banned for business dealing in any 
Company of GUVNL and its Subsidiary Companies, 

I. No enquiry shall be issued to a firm. 
II. No bids / tender shall be considered for evaluation and the bid 

submitted by the Firm shall be returned. 
48.3 Action to be taken, when a Firm and/or proprietor/ partner/ director of the 

firm is put on Stop dealing/ Banned for business dealing by GUVNL or any of 
its subsidiary Companies, during tender process: - 

I. Before opening Technical bids, the bid submitted by the Firm will be 
treated as “Disqualified Bid” and automatically stand as “Rejected Bid” 
at the time of scrutiny of Preliminary / Technical Bid. 

II. After opening Technical bid but before opening the price bid, the price 
bid of the Firm should not be opened and the bid submitted by the 
Firm will be treated as “Disqualified Bid” and automatically stand as 
“Rejected Bid” at the time of scrutiny of Technical Bid. 

III. After opening of price bid, the offer of the Firm should be ignored and 
will not be further evaluated. The Firm will not be considered for issue 
of order even if its price is the lowest. In this situation, the next lowest 
bidder shall be considered as L1. 

IV. The BG/EMD submitted by the Firm with tender should be returned 
after obtaining confirmation from GUVNL and its other subsidiary 
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Companies that there are no outstanding dues recoverable from the 
firm. 

48.4 If a Firm is put on Stop dealing / Banned for business dealing in one Company 
and is already executing work and/ or Letter of Acceptance/ purchase order 
awarded to them by another Company, then the firm should be allowed to 
complete such awarded work / supply. 

48.5 The amount of EMD/SD/ any payment against supply withheld at the instance 
of GUVNL or any of its subsidiary Companies shall be appropriated against the 
dues recoverable from the firm by GUVNL or any of its subsidiary Companies. 
EMD/ SD/ PG in the form of bank Guarantee shall be encashed and 
appropriated. 

48.6 The Stop dealing/ Banned for business dealing shall be Firm- specific and when 
a Firm is put on Stop dealing/ Banned for business dealing, all the 
manufacturing works of the Firm shall be on Stop dealing/ Banned for business 
dealing for GUVNL and its Subsidiary Companies & for all Services of the Firm. 

48.7 If the Firm placed on Stop Dealing/ Banned for business dealing is a Proprietary 
Concern, then all the Concerns of the same Proprietor shall also be considered 
to be on Stop Dealing/ Banned for business dealing. 

48.8 The Board of Directors of the concerned Company may however, if he 
considers it to be in the interest of the Company, remove the ban in respect 
of any specific Service from any Contractor for that Company only. 

48.9 Every bidder should, at the time of submission of bid, give a declaration as per 
Annexure VIII attached with this Tender, that bidder and/or proprietor/ 
partner/ director of the firm has not been placed on Stop dealing / Banned for 
business dealing / blacklisting by GUVNL and it’s any Subsidiary Companies. 

 
49 Defense of Suits: 
 
If any action in court is brought against the Owner or Engineer or an officer or agent of 
the Owner, for the failure, omission or neglect on the part of the Contractor to perform 
any acts, matters, covenants or things under the Contract, or for damage or injury 
caused by the alleged omission or negligence on the part of the Contractor, his agents, 
representatives or his Sub-Contractors, or in connection with any claim based on lawful 
demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in 
all such cases indemnify and keep the Owner, and the Engineer and/or his 
representative, harmless from all losses, damages, expenses or decrees arising of such 
action. 
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Annexure  
………………………………… (NAME OF WORK) 

 

INTEGRITY PACT  

OUR COMITMENT 
WE COMMIT OURSELVES TO TRUST, TRANSPARENCY AND SETTING 
ETHICAL STANDARDS IN IMPLEMENTATION OF VARIOUS WORKS FOR 
ULTIMATE LONG-TERM BENEFITS FOR SOCIETY. WE ALSO REITERATE 
OUR COMMITMENT TO DEVELOPMENT TO MUTUAL RESPECT AND 
BEST PRACTICES FOR SETTING VERY HIGH-QUALITY STANDARDS IN 
WORKS AND ATTITUDE. 

 

OUR CONDUCT 
 

We abide to accomplish our work with 

 

• Integrity and trust 

• Ethics and courtesy 

• Transparency and quality. 

 
DGVCL Commitment Contractor’s Commitment 

• To maintain high ethical standards 

• To ensure transparency in transactions 

• To ensure to abide by the terms of agreement of 

contract and to consider the views of parties 

objectively. 

• To try to ensure timely payments for work done. 

• To ensure that no improper demand is made by 

employees or by anyone on their behalf. 

• To provide maximum possible help to all contractors/ 

vendors/suppliers and any other party working with us 

so that the contracted assignment is completed in time. 

 
 

 
The Executive Engineer, 

• Not to bring pressure/recommendation 

from outside to influence decision. 

• To abide by general discipline to be 

maintained in our dealings. 

• To be prompt and reasonable in fulfilling 

the terms of agreement of contract and 

legal obligations. 

• To ensure high standards are set for 

quality of work or supplies at lowest 

possible cost. 

• Not to use any pressure, threat, 

intimidation or inducement of any kind of 

any of the employees. 

• To be true and honest in furnishing 

specification and information and make all 

efforts for completing the contracted 

assignment well in time. 

DGVCL   

 Signature of Contractor 

Building ethical Partnership and working Together 
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SECTION 3: APPENDIX  

 

 
Sr. 
No. 

Appendix 
Details 

Particulars Remarks 

1 Appendix – I 
Bank Guarantee Format for Earnest 
Money Deposit (EMD) 

To be submitted with 
Bid Documents 

2 Appendix – II 
Bank Guarantee (For Period of 
Execution of Works) 

To be submitted after 
LOA 

3 Appendix – III Contract Agreement 
To be submitted after 
LOA 

4 Appendix – IV 
Bank Guarantee   (For Guarantee / 
Warrantee Period) 

To be submitted after 
completion of works 

5 Appendix – V 
Combined Bank Guarantee   (For 
Period of Execution of works and 
Guarantee Period) 

To be submitted after 
completion of works 
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APPENDIX - I 
E. M. D.  BANK GUARANTEE FORMAT 

 
FOR TENDER NO.: COMPANY / ____________________________ 

 (BANK GUARANTEE ON NON-JUDICIAL STAMP PAPER OF Rs.300/-) 
 

WHEREAS M/s.  ____________________________________ (name & address of the Firm) 
having their registered office at _____________________________________ (address of 
the firms Registered Office) (hereinafter called the ‘Tenderer’) wish to participate in 
the tender No.  ____________________________________ for 
_______________________________________ work (Supply / Erection / Supply & Erection 
Work) (Name of the material / equipment / Work) of _________________________ (Name 
of the Material / Equipment / Work) for _______________ (Name of Gujarat Urja Vikas 
Nigam Limited / Subsidiary Company) (hereinafter called the “Beneficiary”) and 
WHEREAS a Bank Guarantee for   Rs._____________ (amount of Bank Guarantee towards 
EMD) valid till _________ (mention here date of validity of this Guarantee, which will be 
Six months from the date of submission of bid of the tender) which is required to be 
submitted by the Tenderer along with the Tender. 
 
We, ____________________________ (name of the Bank and address of the Branch giving 
the Bank Guarantee) having our Registered Office at 
___________________________________ (address of Bank’s Registered Office) hereby 
give this Bank Guarantee No. ________________ dated _________ and hereby agree 
unequivocally and unconditionally to pay immediately on demand in writing from 
Beneficiary __________ (Name of GUVNL / Subsidiary Company) or any  Officer  
authorized  by  it  in  this  behalf  any  amount  not  exceeding Rs. ______________ 
(amount of E.M.D.), (Rupees in Words ____________________ _________________ ) to 
the said ______ (Full Name of GUVNL / subsidiary Company) on behalf of the Tenderer. 
 
We ___________________________ (name of the Bank) also agree that withdrawal of the 
Tender / Bid /EOi or part thereof by the Tenderer within its validity or Non-submission 
of Performance Guarantee towards execution / supply period by the Tenderer within 15 
days from the date of issue of Letter of Acceptance by the __________ (Name of GUVNL 
/ subsidiary company) would constitute a default on the part of the Tenderer and that 
this Bank Guarantee is liable to be invoked and encashed within its validity by the 
Beneficiary in case of any occurrence of a default on  the part of the Tenderer and that 
the encashed amount is liable to be forfeited by the Beneficiary. 
 
This agreement shall be valid and binding on this Bank upto and inclusive of 
____________________ (mention here the date of validity of the Bank Guarantee) and 
shall not be terminable by notice or by Guarantor change in the constitution of the Bank 
or the firm of Tenderer Or by any reason whatsoever and our liability hereunder shall 
not be impaired or discharged by any extension of time or variations or alternations 
made, given, conceded with or without our knowledge or consent by or between the 
Tenderer and the ________________ (Name of GUVNL / Subsidiary Company). 

 



  
 

 

          

 

Signature of Tenderer                                     Company’s Round Seal                                         Page 54 of 76 

Place:                       Signature of Tenderer    Date: 
 

 

“Notwithstanding anything contrary contained in any law for the time being in force 
or banking practice, this Guarantee shall not be assignable, transferable by the 
beneficiary (i.e. GUVNL or Subsidiaries).  Notice or invocation by any person such as 
assignee, transferee or agent of beneficiary shall not be entertained by the Bank. Any 
invocation of the Guarantee can be made only by the beneficiary directly.” 
 
NOTWITHSTANDING anything contained hereinbefore, our liability under this guarantee 
is restricted to Rs. __________ (Amt. of E.M.D.) (Rupees 
____________________________________) (in words). Our Guarantee shall remain in 
force till _________ (Date of validity of the Bank Guarantee). Unless demands or claims 
under this Bank Guarantee are made to us in writing on or before _______ (Date of 
validity of the Bank Guarantee), all rights of Beneficiary under this Bank Guarantee shall 
be forfeited and we shall be released and discharged from all liabilities there under: 
 
Place: 
 
Date: 
 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the Bank’s 
Authorised Signatory with 

Official Round Seal. 
 
NAME OF DESIGNATED BANKS: 
 
1. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 

 
2. Private Sector Banks authorized by RBI to undertake the state Government business, 

which are (i) Axis Bank  (ii) ICICI Bank (iii) HDFC Bank  
 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, 

Government of Gujarat (GoG) from time to time. 
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APPENDIX - II 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 

[For Performance Guarantee (PBG) towards execution/ supply Period as per 
Commercial Terms and Conditions of Tender] 

 
We,  (Name of the Bank and Address of the Branch giving the Bank Guarantee)  having  our  
registered   office  at  (Address of Bank’s registered office) hereby give this Bank Guarantee No. 
  dated 
   and hereby agree Unequivocally and Unconditionally to pay immediately on demand in 
writing from  the beneficiary Company   (Name of Gujarat Urja Vikas Nigam Ltd./ 
subsidiary Company) or any officer authorized by it in this behalf any amount up to and not  
exceeding Rs.  (Amount of Performance Guarantee towards execution/ supply  period), 
(Rupees   (in words)) to the  said 
   (GUVNL/ subsidiary  Company) on behalf  of M/s.  who have entered into a contract for the 
supply/works specified below: 
 
LOA No.  dated  . 
 
This agreement shall be valid and binding on this Bank up to and inclusive of 
  (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change 
in the constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons 
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of time 
or variations or alterations made, given conceded or agreed, with or without our knowledge or 
consent, by or between parties to the said within written contract. 
 
Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the Beneficiary (i.e. GUVNL or 
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made only 
by the beneficiary directly. 
 
NOTWITHSTANDING anything contained herein before, our liability under  this guarantee  is  
restricted to Rs.  (Rupees    only). Our guarantee shall remain in force until 
  (Date of validity of the Bank Guarantee). Unless demands or claims under this Bank 
Guarantee are  made  to  us  in  writing  on  or  before   (Date of validity of the Bank 
Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited and we shall be 
released and discharged from all liabilities there under: 
 
Place: 
Date: 
 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the Bank’s Authorised 
Signatory 

with Official Round Seal. 

NAME OF DESIGNATED BANKS: 
1. All Nationalized Banks including Public Sector Bank IDBI Bank Ltd. 
2. Private Sector Banks authorized by RBI to undertake the state Government business, 

which are (i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank 
 
Note: The banks shall be the Banks recognized / notified by the Finance Department, Government 
of Gujarat (GoG) from time to time. 
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APPENDIX - III 
 

A G R E E M E N T 
 

THIS AGREEMENT made on this  ____  day of  ______ Two Thousand Eighteen. 
 

BETWEEN 
 

M/s.___________________________________________________, having Registered Office at 
______________________________________________________________________________
__, India and it Works at 
______________________________________________________________________ and 
represented by Mr. _____________________ Authorized Person of the ONE PART. 
 

AND 
 

DGVCL  Gujarat Vij Company Ltd, having Registered Office at Vishnagar Road, Mehsana and 
represented by __________________________________________________ of the OTHER 
PART. 
 
 
 
 
WHEREAS, the Supplier willingly submitted bids for the Tender No 
____________________________ of the Purchaser company for supply of 
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
_____________________ as specified and as per delivery instructions provided in the Acceptance 
of Tender (AT) / Letter of Acceptance (LOA) issued vide No 
_______________________________________________________  Dtd. 
_______________________ by the Purchaser Company at the accepted respective prices or rates 
mentioned against the said items / materials. 
 
 
AND WHEREAS THE PURCHASER Company has accepted the tender of the Supplier for the 
supply for the total sum of Rs. _______________________________ 
(___________________________________________________________________________) 
*including / excluding taxes upon the terms and subject to the conditions herein mentioned in the 
agreement. 
 
 
AND WHEREAS, a list is made out in the “SCHEDULE” hereunder written and all of which said 
documents of the Schedule are deemed to form part of this agreement and included in the expression 
“the Supply” wherever herein used, upon the terms and subject to the conditions hereinafter 
mentioned. 
 
 
NOW THIS AGREEMENT WITNESSES AS UNDER AND IT IS HEREBY AGREED AND 
DECLARED THAT:- 
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I) The Supplier has accepted the Terms and Conditions set out in the Tender Notice No. 
______________________________________________ as well as in the form of Acceptance 
of Tender (AT) / Letter of Acceptance (LOA) No. 
________________________________________ Dtd. ____________________ which will 
hold good & valid during the period of this Agreement. 

II) The supplier shall do and perform for all supplies and things in this agreement mentioned and 
described or which are implied therein or there from respectively or are reasonably necessary 
for the in-time and in manner supplies as mentioned and subject to the general / commercial 
terms & conditions and stipulations contained in this agreement. 

III) In consideration of the due provision, executions, completion of the Supply, as agreed to by the 
Supplier as aforesaid, the Purchaser company hereby agrees to pay all the sums of money as 
and when they become due and payable to the supplier under the provisions of the agreement 
and such payment to be made at such times and in such manner as provided in the agreement. 

IV) In respect of the said Tender as per the terms & conditions of this Agreement, the Supplier has 
deposited amount in Cash or DD or has provided valid Bank Guarantee of Rs ____________( 
___________________________________________________________________________
______)  with the Purchaser Company towards performance guarantee of execution period i.e. 
for security deposit of the supply material / items. 

V) Upon breach by the Supplier of any of the conditions of this Agreement, the Purchaser Company 
may give a notice in writing to rescind, determine and put to an end to the A/T without prejudice 
to the right of the Purchaser company to claim damages for antecedent breaches thereof on the 
part of the Supplier and also to claim reasonable compensation / risk & cost purchase for the 
loss occasioned by the Purchaser Company due to failure of the Supplier to fulfill the Order as 
certified in writing by the Purchaser for which Certificate shall be conclusive evidence of the 
amount of such compensation payable by the Supplier to the Purchaser. 

VI) The Purchaser Company shall not be bound to take the whole or any part of the ordered quantity 
herein or therein mentioned in the LOA / AT and may cancel the contract at any time after giving 
TWO MONTH’S NOTICE IN WRITING without compensating the Supplier. 

VII) This Agreement shall remain in force till the expiry of satisfactory performance of the Supply 
during Guarantee / Warranty period including for the quantity mentioned in the repeat order, if 
any as per the terms & conditions of the LOA / AT. 

VIII) Any Notice in connection with the Supply including the Notice for termination may be given by 
the Purchaser or any Authorized Officer for the said purpose as per the Commercial Terms & 
Conditions of the LOA / AT. 

IX) If subject to the circumstances beyond control i.e. Force Majeure conditions, the Supplier fails 
to deliver the materials, the same shall be governed as per the Tender Documents. 

X) The agreed value, extent of supply, delivery dates, specifications, and other relevant matters 
may be altered by mutual agreement as per the policy of the purchaser Company and if so 
altered shall not be deemed or construed to mean or apply to affect or alter other general / 
commercial terms & conditions of the agreement and the agreement so altered or revised shall 
be and shall always be deemed to have been adhered subject to and without prejudice to said 
stipulation. 

XI) The following is the Schedule forming part of this agreement as provided herein above: 
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SCHEDULE 
List of documents: 
1. Offer (Bid) of M/s._____________________________ for Tender No. 

__________________________ 
2. Tender technical specification and GTP. 
3. Tender’s terms and conditions. 
4. LOA NO: _________________________________________  Dtd. _______________ 
In witness whereof the parties here to have set their hands and seals this day, month and year 
first above written. 
 
Place:  
Date: 
 
1. Signed, Sealed and delivered by: 
 
For and on behalf of M/s. __________________________________________ 
 
Authorized Person 
____________________________________________ 
 
In the presence of Name, Full Address & Signature: 
i)   _____________________________________ 
     _____________________________________ 
     _____________________________________ 
 
ii)   _____________________________________ 
     _____________________________________ 
     _____________________________________ 

           
 
2. Signed, Sealed and Delivered by: 

 
For and on behalf of M/s. DGVCL  Gujarat Vij Company Ltd. (Purchaser), 
 
_____________________ 
_____________________ 
DGVCL , Corporate office, 
 
 
In the presence of Name, Full Address & Signature: 
i)  ________________________ 
    ________________________ 
 
ii) ________________________ 
    ________________________ 
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APPENDIX - IV 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 
[For Performance Guarantee (PBG) towards Guarantee/ Warranty Period as per 

commercial terms and conditions of tender] 
We,  (Name of the Bank and Address of the Branch giving the Bank Guarantee)  having  
our  registered   office  at  (Address of Bank’s registered office) hereby give this Bank 
Guarantee No.   dated 
   and hereby agree Unequivocally and Unconditionally to pay immediately on demand in 
writing from the  Beneficiary Company    (Name of Gujarat Urja Vikas Nigam Ltd./ 
subsidiary Company) or any officer authorized by it in this behalf any amount  up  to  not 
exceeding Rs.  (Amount of Performance Guarantee towards  Guarantee/  Warranty  period),  
(Rupees   (in  words))  to  the  said 
   (GUVNL/ subsidiary Company) on behalf of M/s. 
  who have entered into a contract for the supply/works specified below: 
 
P. O. (A/T). No.  dated  . 
 
This agreement shall be valid and binding on this Bank up to and inclusive of 
  (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change 
in the constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons 
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of 
time or variations or alterations made, given conceded or agreed, with or without our knowledge 
or consent, by or between parties to the said within written contract. 
 
Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the Beneficiary (i.e. GUVNL or 
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made 
only by the beneficiary directly. 
 
NOTWITHSTANDING anything contained herein before, our liability under this guarantee   is   
restricted to  Rs.  (Rupees   only). Our guarantee  shall  remain  in force  until  
 (Date  of  validity  of  the Bank Guarantee). Unless demands or claims under this Bank 
Guarantee are made to us in writing  on or before  (Date of validity of the Bank Guarantee), 
all rights of the Beneficiary under this Bank Guarantee shall be forfeited and we shall be released 
and discharged from all liabilities there under: 
 
Place: 
Date: 
 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the Bank’s Authorised 
Signatory 

with Official Round Seal. 

 
NAME OF DESIGNATED BANKS: 

1. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 
2. Private Sector Banks authorized by RBI to undertake the state Government business, 

which are (i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, 
Government of Gujarat (GoG) from time to time. 
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APPENDIX - V 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 
[Combined Performance Guarantee (PBG) towards Execution /supply Period and 
Guarantee/ Warranty Period as per commercial terms and conditions of Tender] 

 
We,  (Name of the Bank and Address of the Branch giving the Bank Guarantee)  having  
our  registered   office  at  (Address of Bank’s registered office) hereby give this Bank 
Guarantee No.   dated 
   and hereby agree Unequivocally and Unconditionally to pay immediately on demand in 
writing from the  Beneficiary Company   (Name of Gujarat Urja Vikas Nigam Ltd./ 
subsidiary Company) or any officer authorized by it in this behalf any amount  up  to  not  
exceeding  Rs.  (Amount of combined Performance Guarantees   towards   Execution   /supply   
Period   and   Guarantee/  Warranty Period), 
  
(Rupees  (in   words))   to   the  said (GUVNL/ subsidiary Company) on behalf of M/s. 
 who have entered into a contract for the supply/works specified below: 
L.O.A. No.  dated  . 
This agreement shall be valid and binding on this Bank up to and inclusive of 
  (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change 
in the constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons 
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of 
time or variations or alterations made, given conceded or agreed, with or without our knowledge 
or consent, by or between parties to the said within written contract. 
Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the Beneficiary (i.e. GUVNL or 
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made 
only by the beneficiary directly. 
NOTWITHSTANDING anything contained herein before, our liability under this guarantee   is   
restricted to  Rs.  (Rupees   only). Our guarantee  shall  remain  in force  until  
 (Date  of  validity  of  the Bank Guarantee). Unless demands or claims under this Bank 
Guarantee are made to us in writing  on or before  (Date of validity of the Bank Guarantee), 
all rights of the Beneficiary under this Bank Guarantee shall be forfeited and we shall be released 
and discharged from all liabilities there under: 
Place: 
Date: 

Please Mention here Complete Postal 

Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the Bank’s Authorized 

Signatory with Official Round Seal. 

 
NAME OF DESIGNATED BANKS: 
1. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 
2. Private Sector Banks authorized by RBI to undertake the state Government business, which 
are (i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, 
Government of Gujarat (GoG) from time to time. 
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SECTION 4: ANNEXURE  
 

 
 

 

 
Sr. 
No. 

Annexure 
Details 

Particulars 

1 Annexure – I Self-Certificate 

2 Annexure – II Details of the Experience 

3 Annexure – III List of Performance Certificate 

4 Annexure – IV Details of Pending Orders as on Bidding Date 

5 Annexure – V Self-Declaration  

6 Annexure – VI Declaration regarding Conflict among bidders 

7 Annexure – VII Technical & Commercial Deviation, if any 

8 Annexure – VIII Undertaking in regard to Stop Deal / Black List 

9 Annexure – IX Certificate A 

10 Annexure – X Important Instructions 

11 Annexure – XI List of Type Test Reports / Certificate 

12 Annexure – XII 
Details of Fatal / Non-Fatal Accidents Occurred To the 
Contractor Labours 

13 Annexure – XIII 
UNDERTAKING IN REGARD TO ANY PENDING CRIMINAL 
CASE FOR FRAUD OR MISHANDALING OF MATERIAL 

14 Annexure – XIV List of Safety Gadget owned by the bidder 

15 Annexure – XV Indemnity Bond 
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ANNEXURE – I  
(TO BE SUBMITTED / FILLED IN ONLINE / e-TENDER FORMAT ONLY) 

 
Subject: Tender for ______________________________________  
 
Reference:  Tender enquiry No.: COMPANY/         /          
   Due on date:       /     / 201   . 
 
 
In connection with the above subject and reference I/ We confirm the following: 
 

1. I / We, the under signed have read and examined the Tender Specifications in tender 
mentioned under reference along with the Commercial terms and conditions. 

 
2. I / We, declare that our Technical Bid is strictly in line with the Tender specifications 

(except the deviations shown in Annexure - VII of Technical Deviations as per clause 
no. 11 of this tender document). 

 
 
3. Further, I / We also agree that additional conditions / deviations, if any, found in the 

Commercial terms & conditions (except reference under clause no. 11 of this tender 
document), our offer shall be out rightly rejected without assigning any reason 
thereof. 

 
 
 
 
Seal of the Firm Signature of the Authorized 

Representatives of the firm 
     Date: 
 
 
      Name: 
 
 
      Status: 
 

Name of the Tendering Firm / Agency: 
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ANNEXURE- II 
DETAILS OF THE EXPERIENCE FOR SUPPLY OF TENDER ITEM /SIMILAR TYPE OF TENDER 

ITEM IN LAST FIVE YEARS FROM THE DUE DATE OF TENDER: 
 

(TO BE SUBMITTED / FILLED IN ONLINE / e-TENDER FORMAT ONLY) 
 

Sr No Order No./Date Description of Work 
Order Amount 

Rs. In Lakhs 

Name of Order 

placing authority 

1 2 3 4 5 

     

     

     

 

Completion date as per order 
Date of commencement of 

work 

Date of actual completion of 

work 

6 7 8 
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ANNEXURE – III 
LIST OF SATISFACTORY PERFORMANCE CERTIFICATES 

(PHOTO COPY/IES OF PERFORMANCE REPORT/S TO BE UPLOADED IN TECHNICAL 
STAGE OF ONLINE MODE / e-TENDER FORMAT ONLY) 

Sr. 
No
. 

Name of the Authority by 
whom certificate is issued 

Reference No. 
& Date 

Details of items 
supplied 

1 2 3 4 
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ANNEXURE – IV 
Details of Pending Orders, tendered for & on hand, as on the date of the submission 

of this Tender:  
(To be completely filled by the Bidder) 

 

SR  

N

O 

NAME OF 

WORK 

WITH ITS 

LOCATION 

AND 

ADDRESS 

WORK ON HAND WORK TENDERED FOR 

REMARKS TENDER 

COST 

COST OF 

REMAINING 

WORK 

ANTICIPATED 

DATE OF 

COMPLETION 

ESTIMA

TED 

COST 

DATE 

WHEN 

DECISION 

IS 

EXPECTED 

STIPULATED 

DATE OR 

PERIOD OF 

COMPLETION 

1 2 3 4 5 6 7 8 9 

         

         

         

         

         

         

         

         

         

         

         

         

         

 
• If necessary, separate sheet may be used to submit the information. 

 
Tender for ----------------------------------------- 

 
Tender No: DGVCL /--------------------------------------------- 

 
Due On:- 
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ANNEXURE – V 
DECLARATION 

 
(Strike off whichever is not applicable) 

 
This is  to  declare  that Mr. /Ms.  , employee of DGVCL  at _____________ 
 (place), is related to our _______________designation & 
name). 
 

OR 
 
This is to declare that none of the Proprietors/ Partners/ Directors are having any 
relatives employed or working with Dakshin  Gujarat Vij Co.Ltd.at any of its offices or 
its parent Department i.e. Energy & Petrochemicals Dept., Govt. of Gujarat. 
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ANNEXURE – VI 
(TO BE SUBMITTED / FILLED IN ONLINE / e-TENDER FORMAT ONLY) 

(Duly Notarized) on Rs.300/- Non-Judicial Stamp Paper 
(as per tender condition) 

I_____________________________________ authorized signatory of M/s. 
____________________for Tender No._______________________ certify 
that Mr./Mrs./Ms. ________________________________ is our Company’s 
authorized representative and he/she is employee of our Company/Firm. It is 
further declared that he/she is not representative/employee of any other 
Company/Firm. 
 
He/She is authorized for coordination/follow up relating to this tender. 
 
Details of Authorized Representative 
Full Name : _______________________ 
Designation : ______________________ 
Contact Number : __________________ 
Office Address : ___________________ 
E-mail ID : _______________________ 
Accepted and confirmed the above facts 
Specimen Signature : __________________ 
 
 
It is certified that signed made by above authorized representative in my 
presence. 
Signature of Authorized signatory : ________________ 
Full Name : _______________________ 
Designation : ______________________ 
Contact Number : __________________ 
Office Address : ___________________ 
E-mail ID : _______________________ 
Place : ______________ 
Date : ______________ 
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ANNEXURE – VII 

(TO BE SUBMITTED / FILLED IN ONLINE / e-TENDER FORMAT ONLY) 
 

TECHNICAL& COMMERCIAL DEVIATIONS, IF ANY, TO BE FURNISHED IN THIS ANNEXURE 
ONLY 

Deviation offered to 
Chapter No, Clause No. 
of the tender document 

 

Deviation offered 

  

  

  

  

 
Tender for ----------------------------------------- 

 
Tender No: DGVCL /--------------------------------------------- 

 
Due On:- 
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ANNEXURE – VIII 
(UNDERTAKING IN REGARD TO STOP DEAL / BANNED FOR BUSINESS DEALING / BLACK LIST 

THEREOF). 
 
Sub: Undertaking in regard to Stop Deal / Banned for Business dealing / Black List 
Thereof. 
 
Ref: Tender No.:  
 
 
I / We ________________________________________________________ authorized 

signatory of M/S ______________________________________ here by certify that M/S 

__________________________________________ and their proprietor / any partner / any 

directors of the firm is not stop deal and/or banned for business dealing and/or black 

listed by GUVNL and/or their any subsidiary company viz. GSECL / GETCO / DGVCL / 

MGVCL / UGVCL / PGVCL.  

 
 
 

Signature of the Tenderer 
Seal of the Firm 
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ANNEXURE-IX 
 

 
(TO BE SUBMITTED / FILLED IN ONLINE / e-TENDER FORMAT ONLY) 

Tender for ________________________ 
 

Tender No. COMPANY/ 
Due On: 

 
 
On Firm’s Letter Head 

CERTIFICATE – “A” 
 
I / We__________________________________ authorised signatory of 
M/s.________________________________________ hereby certify that 
M/s.______________________________________ is not related with other firms who have 
submitted tenders for the same items under this inquiry / Tender. 
 
 
 
 

Seal of the Firm     Signature of the Tenderer 
                                                             With Designation 
 
 
Place:      
Date: 
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ANNEXURE-X 
 

(TO BE SUBMITTED / FILLED IN ONLINE / e-TENDER FORMAT ONLY) 
 

Tender No. COMPANY/ 
Due On: 

 

IMPORTANT INSTRUCTIONS 

1. The Tenderer should clearly give certificate along with the Technical Bid: 
 

“This is to confirm and certify that the offer submitted by me is strictly in accordance with 
COMPANY Tender specifications, Guaranteed Technical Particulars and drawing as mentioned 
in the Tender Specifications. There is no commercial or Technical deviation (except the 
deviations shown in Annexure of Technical Deviations as per this tender document) in the 
offer from COMPANY Tender Specification. I undertake to abide by COMPANY Technical 
specification / Guaranteed Technical Particulars / Drawing, I undertake to supply materials 
strictly as per COMPANY Technical specification / Guaranteed Technical Particulars / 
Drawing, even if any technical deviations are mentioned by me. I also undertake to abide by 
all commercial conditions of COMPANY, including delivery schedule.” 

2. Any offer without above certificate will not be considered and the tender will be out rightly 
ignored in the absence of above certificate. 
3. After opening of the Tender, if it is found that the offer given by the Tenderer is not according 
to COMPANY specifications, Guaranteed Technical Specifications, Drawing and commercial terms 
and conditions and false certificate is given by the Tenderer, then COMPANY will not deal with 
the firm for the present Tender. It is, therefore requested that the Tenderer should take care in 
giving their offer and submission of documents, including Type Test certificate.  
4. The conditional tenders will not be accepted. 
5. In connection with the above subject and reference I/We confirm the following: 

I. I/We the under signed have read and examined the Bid specifications in Bid 
mentioned under reference along with the Condition of Contract (Commercial and 
Legal) 

II. I/We declare that our Technical Bid is strictly in line with the Bid specifications 
(expect the deviation shown in Annexure of technical deviation as per Clause no. 7.7 
of section 2 of the Bid document). 

III. Further I/We also agree that additional conditions/deviations, if any found in the 
Condition of Contract (Commercial and Legal) (except reference under clause no. 7.7 
of section 2 of this Bid document) our offer shall be out rightly rejected without 
assigning any reason thereof. 

 

 

 

     ______________________  

               (Signature of the Tenderer) 

 
 
 

ANNEXURE-XI 
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LIST OF TYPE TESTS REPORTS SUBMITTED WITH THE TECHNICAL BID 
(For the work of Laying of HT/LT Underground Cable) (Not Older than 7 Years) 

 

 
Sr. No 

 
Type Test 

Report No. & 
Date 

 
Tests Carried 

out at (Name of 
Laboratory) 

 
Rating & Type / 
Designation of 

Item / Equipment 

 
Name of the 

test Conducted 

 
Results Of 
the Tests. 

      

      

 
Tender for ----------------------------------------- 
 
Tender No: DGVCL /--------------------------------------------- 
 
Due On:- 
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ANNEXURE-XII 
Details of Fatal/Non-Fatal Accidents Occurred To the Contractor Labours during Last Five 
Years 
 

 
Sr. 
No. 

 
Type Of Accident 

(Electrical/Mechanical) 

 
Fatal/Nonfatal 

Nos. of 
Affected 
Labour/s 

 
Brief Reason for the 

Accident 

     

 
Tender for Supply of----------------------------------------- 
 
Tender No: DGVCL /--------------------------------------------- 
 
Due On:- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  
 

 

          

 

Signature of Tenderer                                     Company’s Round Seal                                         Page 74 of 76 

Place:                       Signature of Tenderer    Date: 
 

 

ANNEXURE-XIII 
UNDERTAKING IN REGARD TO ANY PENDING CRIMINAL CASE FOR FRAUD OR 

MISHANDALING OF MATERIAL 
 
Ref: - Tender No: DGVCL /_______________________________ 
 
All bidders will have to furnish the following undertaking duly filled in signed and stamped for each 
quoted item of the tender along with the Technical Bid. 
---------------------------------------------------------------------------------------------- 
 
I/We_____________________________________________________ authorized signatory of 
M/s_____________________________________________ hereby declare that none of the 
Proprietors/ Partners/ Directorsis not under any criminal investigation for any kind of fraud for theft 
of material or/and with handlings the material and any civil and/or criminal case pending for such 
matter listed by GUVNL and or any subsidiary companies viz. PGVCL / UGVCL / DGVCL / MGVCL 
/ GSECL / GETCO for the tendered items and/or work.  
 
 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE-XIV 

List of Safety Gadgets Owned by Bidder 
 
 

Sr. 
No. 

 
List of Safety Gadget 

 
Unit 

Nos. gadgets 
owned by 

bidder 

1 HT DO Rod No  

2 Earthing Rod No  

3 Helmet No  

4 Safety Belt No  

5 Hand Gloves for LT Pair  

6 Hand Gloves for HT Pair  

7 Other safety items   

8    

9    

10    

11    

12    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-XV 
INDEMNITY BOND 
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In consideration of DAKSHIN  GUJARAT VIJ COMPANY LTD., herein after known as the 
COMPANY having given contract for the work of 

 
    as per A/T No.  , dated  and all future contract that may be 
awarded to me in the next one year and in terms of the condition in instruction to bidder clause 27 
of the COMPANY’s tender and contract for work. 
 
I  residing at  by this Bond bind myself responsible for and shall pay compensation to my 
workmen payable under the workmen’s compensation ACT – 1923 (viii of 1923) hereinafter called 
the said Act for death or injuries caused to the workmen engaged by this presents, if such 
compensation is paid by the COMPANY as principal under such sub-section (1) of section 12 of the 
said Act on behalf of me, to pay such amount of compensation on demand within 48 hours to the 
COMPANY  that it might have to spend as legal and other incidental charges in defending any suit 
or action arising out of the death of injuries in regard to compensation paid to the workmen or heirs 
of the deceased workmen. 
 
Now the condition of the above written Bond is such that any suit of action arising out of the death 
or injuries to the workmen engaged by me. During the execution of work of said contract and all 
future contracts that may be awarded to me in the next one year is filed by the worker against the 
COMPANY, I  shall imbrues to the COMPANY such sum that the COMPANY is required to spend 
as legal and other incidental charges in defending such suit or action and also the amount that may 
be ordered to be paid to the worker / or his heirs as compensation and that the above written bind 
shall remain in full force and virtue till the COMPANY is required to defend such suit or action filed 
by the workers and or heirs against the COMPANY. Further it is applicable on death of contractor 
himself also. No any compensation will be claimed by legal heirs of contractor. 
 
 
 
 
 
Witnesses:         Signature of the Executants 
 
 
 
 
 

 


