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 NATIONAL COMPETITIVE BIDDING 
 

1. The Executive Engineer, Irrigation Panchayat Division, Rajkot invites bids for the 
construction of works detailed in the table. The bidders may submit bids for any or all of the 
following works. 

TABLE 
Sr. 
No. 

Name of work Approximate 
value of works 

(Rs.) 

Bid 
security 

(Rs.)/ EMD 
(Rs.) 

Cost of 
document / 
Tender Fee 

(Rs) 

Period 
of 

comple
tion 

Class of 
Registratio
n /Category 

of 
contractor 

if 
Required 

 
1 2 3 4 5 6 7 
 

1 
CONSTRUCTION OF 
CHECKDAM CUM CAUSEWAY 
AT VILLAGE PEDHLA (FROM 
MAMADEV TEMPLE TO 
JETALSAR (JN) ROAD), TA. 
JETPUR, DIST. RAJKOT 

₹ 10,85,791.20 11,000.00/- 900.00/- 6 Month 
“E-1” Class & 
Above 

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT 
at websitehttps://www.nprocure.com. 

# 
3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee / 

Tender Fee through Demand Draft only of any Schedule Bank payable at Irrigation Panchayat 
Division, Rajkot and in favour of ‘Executive Engineer, Irrigation Panchayat Division, 

Rajkot’. Once the Bid is received online, Bid Document / Tender Fee will not be refundable. As 
Per GoG R & B Department’s Circular No. PARACH/102/000/IB/221/(59)/C, 

Dated.24/01/2007 
 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 

Security / EMD shall be submitted in electronic format through online (by scanning) while 

uploading the bid, this submission shall mean that bid document / tender fee and Bid 

Security / EMD has been received. Accordingly, the offer of only those shall be opened whose 

Bid Document / Tender Fee and Bid Security / EMD have been received electronically. 

However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder 

shall send the same in original through R.P.A.D. so as to reach to # ‘Executive Engineer, 

Irrigation Panchayat Division, Rajkot’ within 7 Days from the last day of bid submission.  

 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to 

Executive Engineer / Tender Inviting Authority by bidder shall be initiated. WRD GR No.  

PRC-102014-1-MICell-K.1, Dated:29/10/2014 

4. Bids received online, will be opened on the time, date and place as specified in the online 
NIT at website https://www.nprocure.com in the presence of the bidders or their 
authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the bids will 

be opened on the next working day at the same time and venue. 

5. A pre bid meeting will be held on ……………………………… at ……………………….. hrs.  at the office 
of ........................................................................... to clarify the issues and to answer questions on any 
matter that may be raised at that stage as stated in clause 9.2 of ‘instructions to Bidders’ of 
the bidding documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be 
rounded off to the next thousand rupees. 

7. Other Information is as under: 
A. Agencies can prepare and edit their offers a number of times before the end of the tender 

http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/
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submission date and time. After the tender submission date and time, the bidder cannot 

modify / edit / withdraw their submitted offer in any case. No written or online request 

in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 
C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending discussion, 
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 

F. Any changes, addition, alternation made in the prescribed form attached with tender are 
liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder 
will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the format 
given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly in 
electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it 
shall not be deemed to be a ground / reason for not giving required information for this 
work /bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of this 
bid. The Government will not ask for any other information, unless it is found absolutely 
necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 
 

# For the works costing up to Rs. 7.5 crore (WRD Works), Rs. 7.0 crore (ROAD/ 

BRIDGE/BUILDINGWORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG, 
NWRWS & K Department’s Circular No. Paracha/1097/1397(11)/pa.fa./ MICELL(k-1), 
dated 18/01/2018  and  Dated  30/09/2022 
 

For the works costing under Rs. 7.5 crore for Construction work of Water Resources 
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 50 crore for Electrical work 
following documents shall be submitted in electronic format only through online by scanning 
and the below mentioned documents should be sent in original to the Tender opening authority 
through RPAD, so as to reach the Executive Engineer, Irrigation Panchayat Division, Rajkot 
within 7 days from last day of submission of Bid. 

 
(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 
(iii) Registration Certificate of Appropriate Class 
(iv) Registration Certificate of special category Road/Building and Category I/II/III, if 

required 
(v) GST Number and Pan card. 
(vi) Work Experience. 
(vii) All other required details as per stated in the Tender Documents and as per 

Section-10 Documents to be furnished by Bidder. 
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Section 1: Instructions to Bidders 
 

Table of Clauses 
 

  Page No.   Page No. 
A. General   D. Submission of Bids  

1. Scope of Bid 8 19. Sealing & Marking of Bids 18 

2. Source of Funds 8 20. Deadline for Submission 

of Bids 

18 

3. Eligible Bidders 8 21. Late Bids 18 

4. Qualification of 

the Bidder 

8 22. Modification and 

Withdrawal of 

Bids 

18 

5. One Bid per Bidder 12    

6. Cost of Bidding 12 E.   Bid Opening and Evaluation  

7. Site Visit 12 23. Bid Opening 19 

   24. Process to be Confidential 20 

B.   Bidding Documents  25. Clarification of 

Financial Bids 

20 

8. Content of 

Bidding 

Documents 

13 26. Examination of Bids 

and Determination of 

Responsiveness 

20 

9. Clarification of Bidding 

Documents 

13 27. Correction of Errors 20 

10. Amendment of Bidding 

Documents 

14 28. Deleted 21 

   29. Evaluation and Comparison 

of Financial Bids 

21 

C.   Preparation of Bids  30. Deleted 21 

11. Language of Bid 15    

12. Documents Comprising 

the Bid 

15 F.   Award of Contract  

13. Bid Prices 15 31. Award Criteria 22 

14. Currencies of Bid 

and Payment 

16 32. Employer’s Right to 

Accept any Bid and to 

Reject any or all Bids 

22 

15. Bid Validity 16 33. Notification of Award 

and Signing of Agreement 

22 

16. Bid Security 16 34. Performance Security 22 

17. Alternative Proposals 

By Bidders 

17 35. Advance Payment 

and Security 

23 

18. Format and Signing of Bid 17 36. Dispute Review Expert 23 

   37. Correct or Fraudulent 

Practices 

23 
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A. GENERAL 
 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as defined in these documents and referred to as “the works”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data.  

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 
 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. 
of India for centrally sponsored projects. 

 

3. Eligible Bidders 
 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section-2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Projector being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall provide in Section-2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. The proposed methodology should include a 

program of construction backed with equipment planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed to be 

adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

4.5 QUALIFICATION CRITERIA: 
(Applicable for the works which require Pre-Qualification) As Per GoG, NWRWS & K 
Department’s Circular No. Paracha/1097/1397(11)/pa.fa./MICELL(k-1), 
Dated18/01/2018 

 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/fail 
criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application (specified requirement for 
joint ventures are given under para 4.6 below ) Subcontractors experience and 
resources shall not be taken in to account in determining the applicants compliance 
with the qualifying criteria. 
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To qualify for more than one contract, the applicant must demonstrate having experience 
and resources sufficient to meet the aggregate of the qualification criteria for each 
contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 

4.5.2 Base year and Escalation 
The base year shall be taken as Current financial year. 
Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

 

Year Financial Year Multiplying factor 
Base year of inviting tender 2025-2026 1.00 

-1 2024-2025 1.10 
-2 2023-2024 1.21 
-3 2022-2023 1.33 
-4 2021-2022 1.46 
-5 2020-2021 1.61 

Applicant should indicate actual figures of costs and amount for the works executed 
by them without accounting for the above-mentioned factors. 

In case the financial figures and value of completed works are in foreign currency 
the above enhanced multiplying factors will not be applied. Instead, the current market 
exchange rate (State Bank of India BC Selling rate as on the last date of submission of the 
bid) will be applied for the purpose of conversion of the amount in foreign currency into 
India rupees. 

 
4.5.3. General Experience. 

 
The Applicant shall meet with the following minimum criteria: 

 
(a) Achieved a minimum annual financial turnover of Rs.----Crore for works in progress 

and completed in all classes of civil engineering construction works in any one year, 
over the last five financial years. 

 

(b) Experience in successfully completing or substantially completing at least one 
contract of similar work (Irrigation works or Canal Linning works) of at least40 
percent of the value of proposed contract within the last five financial years. 

 

The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As sub-contractor, he 

should have acquired the experience of execution of all major items 
ofworksundertheproposedcontract.Incaseaprojecthasbeenexecutedbyajointventur
e, weight towards experience of the project would be given to each joint venture in 
proportion to their financial participation in the joint venture if work executed 
jointly otherwise as per the scope of work define in Joint Venture agreement. 

 

Substantially completed works means those works which are at least 90% 
completed as on the date of submission (i.e. gross value of work done up to the last 
date of submission is 90% or more of the original contract price) and continuing 
satisfactorily. 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. (the experience certificate should be 
signed by the officer not below the rank of EE) 
Contractor should have completed 60% of quantity of principal items of work like 
concrete, earthwork, pipeline, pumping station etc. within last five financial years. 
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Certificate of competent authority of work done with detail shall be produced. 
 

4.5.4. Personnel Capabilities 
Availability for his work of personnel with adequate experience as required; as per 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

The bidders should, however, undertake their own studies and furnish with 
their bid, a detailed construction planning and methodology supported with layout 
and necessary drawings and calculations to allow the employer to review their 
proposals. The numbers, types and capacities of each plant/equipment shall be shown 
in the proposals along with the cycle time for each operation for the given production 
capacity to match the requirements. 

 
4.5.6. Financial Position 

The Applicant should give undertaking that he has access to, or has available, liquid assets 
(aggregate of working capital, cash in hand and uncommitted bank guarantees) and/or 
credit facilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long–term 
profitability including an estimated financial projection for the next two years. If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last five financial 
years. A consistent history of awards against the Applicant or any partner of a joint 
venture may result in failure of the applicant. 

 
4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be disqualified 
if they have: 
Made misleading or false representation in the forms, statements submitted, and /or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non – performance of the contractor; 
consistent history of litigation awarded against the applicant or financial failure due 
to bankruptcy. The rescinding of contract of a joint venture on account of reasons other 
than non–performance, such as Most Experienced partner of joint venture pulling out, 
court directions leading to breaking up of a joint venture before the start of work, 
which are not attributable to the poor performance of the contractor will, however, 
not affect the qualification of the individual partners. 

 

4.5.10. The bidder who have applied for corporate Debt Restructuring (CDR)/facing recovery 
proceedings from financial institutions/facing winding up processing/those under BIFR 
in the last 5 financial year shall be considered for bid qualification. However if the bank/ 
financial institution has accepted the proposal of debt restructuring on or before the last 
date of online submission, the same shall be considered for further evaluation. An affidavit 
by bidder along with certificate from bank must be produced in such cases. In case of Joint 
Venture agreement, this provision shall be applicable for both lead partner and JV partner. 
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#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others)  

(Applicable only for estimated project cost of 50 Crore and above) 
 

4.6.1. Joint ventures must comply with the following requirements: 
 

(a) Following are the minimum qualification requirements: 
 

(i) The lead partner shall meet not less than 50 percent of all criteria given in para 4.5.3 

& 4.5.6 above. The joint venture must collectively satisfy the criteria of para 4.5.3 & 4.5.6 

above. The experience of the other joint venture partners shall be considered if it is not less 

than 30 percent of the qualifying criteria in para 4.5.3 & 4.5.6 above. 

 
(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 above. 

 
(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall 

be submitted with a copy of the joint venture agreement providing the joint and 
several liabilities with respect to the contract. 
 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of a joint 
venture, each one of the constituent firms may qualify if they meet all the 
qualification requirements, subject to the written approval of the Employer. 

 
4.7. Bid Capacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total estimated 
cost of the works. The available bid capacity will be calculated as under: 

 
Assessed Available Bid Capacity = (A*N*2-B), where 

 
A = Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into account 
the completed as well as works in Progress. 

 
B = Value at current price level of the existing commitments and ongoing works to be 

completed during the next (period of completion of work for which bids are 
invited); and 

 
N = Number of years prescribed for completion of the works for which the bids are 

invited. 
 

Note :- In Case of joint venture, the available bid capacity will be applied for each 
partner to the extent of his proposed participation in the execution of 
the work. 

 
 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

 
- Made   misleading   or   false   representation   in   the   forms,   statements and 

Attachments the submitted in proof the qualification requirements; and/or 
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- Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delay in completion, litigation history, or 

financial failures etc. and/or 

- Participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification to the 

employer. 

 

 
5. One bid per bidder 

 
5.1.  Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with 

the bidder’s participation to be disqualified. 

 
6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site Visit 

 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works. 

The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids  

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 

8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume- V 

in two parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 

and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 here of, bids 

which are not substantially responsive to the requirements of the Bid Documents shall 

be rejected. 

 
9. Clarification Bidding Documents 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing or through E-mail at the Employer’s address indicated in the 

invitation to bid. The Employer will respond to any request for clarification which 

he received earlier than 15 days prior to the deadline for submission of bids. 

Employer’s response will be published on website including a description of the 

enquiry but without identifying its source. 

 
9.2. Pre-bid meeting 

 
9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which 

will take place at the address, venue, time and date as indicated in the appendix. 



14  

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 

 
9.2.4  Minutes of the meeting, including the  question  raised  (Without  identifying the 

source of enquiry) and the responses given will be published without delay on the 

tender website i.e. www.nprocure.com. Any modification of the bidding documents 

listed in sub-Clause 8.1 which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 

meeting. 

 
9.2.5.  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 
10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, a this discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below. 

http://www.nprocure.com/
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C. PREPARATION OF BIDS 
 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents Comprising the Bid 
 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 
8.1) shall be in two separate parts: 

 
Part I shall be named “Technical Bid” and shall comprise 

 

(i) Bid Security in the form specified in Section 8. 
 

(ii) Qualification Information and supporting documents as specified in Section 2. 
 

(iii) Certificates, undertakings, affidavits as specified in Section 2. 
 

(iv) Any other information pursuant to Clause 4.5 of these instructions 
 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 
15.1 

 
 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section6 
 

(ii) Priced Bill of Quantities for items specified in Section7 
 
 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. technical 
as well as financial and must be submitted online only. 
 

12.3. Following documents will be deemed to be part of the bid. 

 
 Section Particulars Volume No. 

 Invitation for Bids(IFB)  
1 Instruction to Bidders Volume I 
3 Conditions of Contract  
4 Contract Data  
5 Specifications Volume II 
9 Drawings Volume IV 

 
 

   13.       Bid Prices 

13.1 The Contract shall be for the whole works as described in Sub-Clause1.1, based on the 
priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other clause shall be included in the rates, prices and total Bid Price 

submitted by the Bidder. (GST will be paid extra) 
 

13.4 Deleted 
 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date 

for bid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 

A bidder may refuse the request without forfeiting his bid security. A bid disagreeing 

to the request will not be required or permitted to modify his bid, but will be required 

to extend the validity of his security for a period of the extension, and in compliance 

with Clause 16 in all respects. 

 
16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in favour 
of Employer as named in Appendix and may be in one of the following forms; 

 
a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume 

III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and 
above) and Bank Guarantee of Schedule and Private Banks shall be considered as per 
GoG Finance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date 
21/04/2023 or as per their latest amendment. 

 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 

#A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department 

of Govt of Gujarat. Exemption Certificate is applicable only when Registration 

Certificate of Appropriate Class and Category of Approved Contractors is 

required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
120+45 = 165 Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause 15.1 
 
 

16.5     The Bid Security of the successful bidder will be discharged when the bidder has signed 
the Agreement and furnished the required Performance Security. 

 
 

16.6. The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be 
intimated maximum three times within the validity period for negotiation, If 
contractor does not respond in time, his Bid Security (EMD) will be forfeited 
and his tender will be rejected. Punitive action will be taken on such 
contractors. (As per GoG R&B Dept’s Gr. No. S/22/2017/639/D, 
Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative offers will not be considered further in 
the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid” and “Financial Bid” in separate parts 
to be uploaded. 
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D.  SUBMISSION OF BIDS 
 

19. Deleted 
 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website not later 
than the date indicated in appendix. 

 
20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of the 
Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21. Deleted 

 
 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2 Deleted 
 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause15.1 above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 
 

23. Bid Opening 
 

23.1    The Employer will open all the Bids received including modifications made pursuant 

to Clause 22, in the presence of the Bidders or their representatives who choose to 

attend at time, date and the place specified in Appendix in the manner specified in 

Clauses 20 and 23.3. In the event of the specified date of Bid opening being declared a 

holiday for the Employer, the Bids will be opened at the appointed time and location 

on the next working day. 

23.2. Deleted. 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not 

conform to the amount and validity period as specified in the invitation for bid (ref. 

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 

16, the technical bid will not be opened. 

23.4. (i)  Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with 

respect to the Qualification information and other information furnished in 

part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose 

financial bids are eligible for consideration. 

23.5. Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4 (iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 

amount of each bid, any discount and such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. 

23.7 The time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause23.4 (iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 

amount of each bid, any discount, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 

24.1  Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by Bidder to influence 

the Employer’s processing of Bids or award decisions may result in the rejection of his 

Bid. 

 
25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by e- 

mail, but no change in the price or substances of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors discovered 

by the Employer in the evaluation of the Bids. 

25.2  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decision may result in the rejection of the Bidders’ 

bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 

properly signed; (c) is accompanied by the required securities and; (d) is substantially 

responsive to the requirements of the Bidding document. During the detailed 

evaluation of the “Financial Bid”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications, and drawings. 

 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 

 
26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 
 
29. Evaluation and Comparison of Financial Bids 

 
29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 
29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the requirements of 
the Bidding documents or otherwise result in unsolicited benefits for the Employer, 
shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not be 
taken in to account in Bid evaluation. 

 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract the Employer may 
require the Bidder to produce detailed consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, 
the Employer may require that the amount of the performance security set forth in 
Clause 34 be increased at the expense of the successful / bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. 

 
29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 

bid. The contract will in such cases be awarded to the next lowest bidder at his 

evaluation bid price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
contract, without thereby incurring any liability to the affected bidder or Bidder or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s 
action. 

 
33. Notification of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the condition of contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contract or as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
33.2    The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of Acceptance. 
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it 
to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34. Performance Security 

 
34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 

furnish to the Employer an irrevocable and unconditional guarantee from a Bank 
in the form set forth in Section 8 (the “Performance Security”) for an amount equal 
to 5% (five percent) of its Contract Price. In case of bids mentioned below, the 
successful Bidder, along with the Performance Security, 
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Shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

up to 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security shall 
be calculated @ 30% of the difference in the (i) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost 
and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B)  The Performance Security shall be valid beyond 60 (sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be valid beyond 28 
(twenty-eight) days of Project Completion Date. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
Bid Security. 

 
35 Advance Payment and Security 

 
35.1    The Employer will provide an Advance payment on the Contract Price as stipulated in 

the Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 
 

36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract 

in question and will declare the firm ineligible, either in definitely or for a stated 

period of time, to be awarded a contract with National Highways Authority of India / 

State PWD and any other agencies, if it at any time determines that the firm has 

engaged incorrupt or fraudulent practices in completing for the contractor, or in 

execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 59.2 of the 

Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 
With respect to 

Section–I 
 

1. The Name of the Employer is Executive Engineer, Irrigation Panchayat 

Division, Rajkot 

[Cl.1.1] 

2. The last five financial years.  
1.  2024-2025 
2. 2023-2024 
3. 2022-2023 
4. 2021-2022 
5. 2020-2021 

3. This Annual Financial Turnover Amount is Rs. ---Not Applicable--- [Cl.4.5.3(a)] 
4.      Value of Work is Rs. ₹ 10,85,791.20/-  
5. Deleted  
6. The cost of electric work is Rs. 0.00/-  
7. The cost of water supply / sanitary works is Rs. 0.00/-  
8. Liquid assets and/or availability of credit facilities is Rs. ---Not 

Applicable--- 
[Cl.4.5.6] 

9. Price level of the financial year 2025-26. [Cl. 4.5.2] 
10. The pre-bid meeting will take place at: Executive Engineer, Irrigation 

Panchayat Division, Rajkot 
[Cl. 9.2.1] 

11. The technical Bid will be opened at the office of the Executive Engineer, 

Irrigation Panchayat Division, Rajkot on Dt……………………… at…...........AM/PM 
AS PER NIT 

 

12. Address of the Employer: Executive Engineer, Irrigation Panchayat Division, 
Jilla Panchayat Bhavan, Old Court Building, Hospital Chowk, Rajkot 360001. 

 

13. Deleted  
14. The bid should be submitted latest by As stated on online NIT [Cl. 20.1 

&20.2] 
15. The bid will be opened at As stated on online NIT at website 

https://www.nprocure.com 
[Cl. 23.1] 

16. The Bank Draft in favour of “Executive Engineer, Irrigation Panchayat 
Division, Rajkot” 

 

17. Deleted  

18. Escalation factors (for the cost of works executed and financial figure to a 
common base value) for works completed 

[Cl.4.5.2] 

Year Financial Year Multiplying factor 

Base year of inviting tender 2025-2026 1.00 

-1 2024-2025 1.10 

-2 2023-2024 1.21 

-3 2022-2023 1.33 

-4 2021-2022 1.46 

-5 2020-2021 1.61 

https://www.nprocure.com/
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL.4.5.5] 
 

 
The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr.N
o. 

Plant 
Machinery 

Location Age of 
Machinery
(maximum 

15 
years) 

Make Capacity Approximate
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 

        

        
        
        



26  

List of Key Personnel to be deployed on Contract Work 

(Reference Cl.4.5.4) 

 
# Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under:- 
1. One graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum One Diploma Civil Engineer when the cost of work is less than Rs. 15 lakhs but 

more than Rs. 5 lakhs. 
4. Minimum One Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work independently. Such an Engineer 
shall have to stay at the site of work and he shall not be entrusted with other duty except 
this work. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy 
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, 
Colour Photograph and the appointment order issued such engineers engaged for this 
contract work. If 15 days after issue of work order such designated Site Engineers do 
not resume or do not remain present on site of work, the recovery at the rate of 
Rs.15,000=00 per month per Engineer will be made from the bills/deposit/dues of the 
contractor. Such recovery shall be non-refundable. 
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SECTION -2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for the 
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 
information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
 

Place of registration 
 

Principal place of business   
 

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions    201 8- 201 9 
Work performed in the last five years 201 9- 202 0 
(in Rs. Lakhs) 202 0- 202 1  

202 1- 202 2  
202 2- 202 3  

 

15.2.1Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main 
items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature over 
the last five years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract

(Rs. 
Crore) 

Date 
of 

issue 
of 

work
order 

Stipulated 
period of 

completion 

Actual date 
of 

completion* 

Remark 
explaining 

reasons 
for delay 

&work 
Completed 

         

 

*Attach certificate(s) from the Engineer(s)in-charge 
**Immediately preceding the financial year in which bids are received. 
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#1.3.2Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid document, provided, further 
that all other qualification criteria are called (in the same name and style) in the last 
five years** and in current year before the submission of the bid. 

*To be modified as per the nature and scope of work   
 

Year Name 
of the 
work 

Name of 
the 

Employer 

Quantity of work performed (Cum/MT) Remarks*
(indicate 
contract 

Ref) 

CementCon
crete 

(Including 
RCC&PCC) 

ITEM1 

Rubble 
Pitching 
ITEM 2 

Earth 
Works 
ITEM 3 

 

20  -20        
20  -20        
20  -20        
20  -20        
20  -20        

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 
(A) Existing commitments and on-going works: 

 
Description 

of works 
Place  
&Sta

te 

Contract 
No. 

Name 
&Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 

Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion 

1 2 3 4 5 6 7 8 

        

 

*Attach certificate(s) from the Engineer(s) in-charge 
**Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from 
whom to 
be 
purchased 

NO Capacity Owned/Lea
sed  to be 
procured 

Nos/.Ca
pacity 

Age/Condi
tions 
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1.6 Qualifications and experience of key personnel required for administration and 

execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the 

Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 

(General) 

Year of 

experience 

in the 

proposed 

position 
Senior Engineer  BE-Civil   

Site Engineer  BE-Civil   

     

     

     

 
 
 
 
 
 
 

 

1.7 Proposed sub-contract and firms involved 
Sections of the 

works 

Value of 

Sub-

Contractor 

Sub-Contractor 

(Name 

&Address) 

Experience 

in similar 

work 

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water supply 
/ sanitary work / building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and attach 
copies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements: cash 

in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may 
provide references if contacted by the Employer. 

 
1.11 Information on Litigation history in which the Bidder is involved. 

 
Other Party 

(ies) 
Employer Cause of 

Dispute 
Amount 
Involved 

Remarks 
showing 

Present Status 
     

 

1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 
to Bidders. (Name of Consultant engaged for project preparations is  *…………………) 

 

 
 

 
1.13 Proposed work method and schedule. The Bidder should attach descriptions, 

drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause4.1) 

 
 

1.14 Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders should provide any additional information required to fulfil the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 
 

* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This is to certify that M/s. is a reputed company 

with a good financial standing. 

 

If the contract for the work, namely is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.

 to meet their 

working capital requirements for executing the above during the contract period. 

 
 
 
 
 

 

 
 

    (Signature)  

  Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also here by certifies that neither our firm M/s.  

 have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 
4. The Undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 

Department/ Project implementing agency. 
 
 
 
 

_____ 

(Signed by an Authorized Officer of the Firm) 
 
 

 
 

 
Title of Officer 

 

 
 

 
Name of Firm 

 

 
 

 
Date 
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UNDERTAKING 

 
I, the undersigned do hereby undertake......... that our firm 

M/s....................................................................................................................would invest a minimum cash up 

to 25% of the  value of the work during implementation of the contract. 

 
 
 
 

 

(Signed by an Authorized officer of the firm) 
 
 
 
 

 

Title of officer 
 
 
 
 
 
 

 

Name of firm 
 
 
 

 

 
DATE 
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CONDITIONS OF CONTRACT 
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Conditions of Contract 
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CONDITIONS OF CONTRACT 
 

 
1. Definitions 

A. GENERAL. 

 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meaning. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid 
 
Compensation Events are those defined in Clause 44 here under 
 
The Completion Date is the date of completion of the Works as certified by the Engineer in 
accordance with Sub Clause 55.1 
 
The Contract is the contract between the Employer and Contract or to execute, complete and 
maintain the Works till the completion of Defects Liability Period. It consists of the 
documents listed in Clause 2.3 below. 
 
The Contract data defines the documents and other information which comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Work has been 
accepted by the Employer. 
 
The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the 
Employer and includes Technical and Financial Bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 
 
Days are calendar days: months are calendar months. 
 
The Defects Liability Period is the period named in the Contract Data and calculated from the 
Completion Date. 
 

The Employer is the party who will employ the Contractor to carry out the works. 
 

The Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor, administering the Contract, certifying payments 
due to the Contractor, issuing and valuing Variations to the Contract, awarding extensions of 
time, and valuing the Compensations Events. 
 
Equipment is Contractor’s machinery and vehicles brought temporarily to the site to 
construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance. 
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The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time. 

Materials are all supplies, including consumables, used by the contractor for incorporation 
in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, electronic or 
chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents and 
are factual interpretive reports about the surface and subsurface conditions at the site. 

Specifications means the Specifications of the works included in the Contract and any 
modification or addition made or approved by the Engineer. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 
 
A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contract or to construct, install, and turn 
over to the Employer, as defined in the Contract Data. 
 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter and the other way around. Heading have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about Conditions of Contract. 
 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion date, and Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole works) 
 

2.3 The documents forming the Contract shall be interpreted in the following order of priority 
 
(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the Contract. 

 
3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 
 

4. Engineer’s Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 
 

5. Delegation 
 

5.1 The Engineer may delegate any of his duties and responsibilities to other people after 
notifying the Contractor and may cancel any delegation after notifying the Contractor. 
 

6. Communications 
 

6.1 Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act). 
 

7. Sub-Contracting 
 

7.1 The Contractor may subcontract any portion of work, up to a limit specified in contract 
data, with the approval of the engineer but may not assign the Contract without the 
approval of the Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. Sub-contracting of supply or specific items of work is not allowed. 
 

7.2 The sub-contractor must be registered in appropriate class and category for the part of 
work to be subcontracted. 
 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities and the Employer between the dates given in the Schedule of other 
Contractor. The Contractors shall as refer to in the Contract Data, also provide facilities and 
services for them as described in the Schedule. The employer may modify the schedule of 
other contractors and shall notify the contractor of any such modifications. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer. The Engineer will approve any proposed replacement 
of key personnel only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than those of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the Contractor 
Staff or his work force stating the reasons the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, and the 
Contractor carries the risks which these Contracts states are Contractor’s risk. 

11. Employer’s Risks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works, the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s employees), and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive. 
 

12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Contractor. 
 

13. Insurance 
 

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start date to the end of the Defects Liability Period, in the amounts 
and deductibles stated in the Contract data for the following events which are due to the 
Contractor’s risks: 
 

(a) Loss of or damage to the works, Plant and materials, 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer 
for the Engineer’s approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify 
the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover 
the premiums the Employer has paid from payments otherwise due to the Contractor or, if 
no payment is due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the 
Engineer. 
 

13.5 Both parties shall comply with any conditions of the insurance policies. 
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14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports referred to 
in the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data. 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with the specification 
and Drawings. 
 

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the programme submitted by the Contractor, as updated 
with the approval of the Engineer, and complete them by the Intended Completion date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
works to the Engineer, who is to approve them if they comply with the Specifications and 
drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility for design of the 
Temporary works. 
 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary works 
where required. 

18.5 All Drawings prepared by the Contractors for the execution of the temporary or permanent 
work are subject to prior approval by the Engineer before their use. 

 
19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site.
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
the site is the property of the Employer. The contractor is to notify the engineer of such 
discoveries and carry out the Engineer’s instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If possession 
of all part is not given by the date stated in the Contract Data the Employer is deemed to 
have delayed the start of the relevant activities and this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is not handed 
over to the Contractor, then contractor / Employer may fore-close the contract. 
Contractor/Employer has to foreclose the work within 30 days after lapse of 25%-time 
limit and after 30 days foreclosure option will be closed. 

 
22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access 
to the Site, to any place where work in connection with the Contract is being carried out or 
is intended to be carried out and to any place where materials or plants are being 
manufactured / fabricated / assembled for the works. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works which 

comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and records 
relating to the performance of the Contractor and to have them audited by auditors 
appointed by the Employer, if so required by the Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside the 
authority given to the Engineer by the Contract or that the decision was wrongly taken, the 
decision shall be referred to Superintending Engineer (Rajkot Panchayat Irrigation Circle, 
Rajkot) within 14 days of the notification of the Engineer's decision. If the issue is not 
resolved, any party can refer the matter for conciliation within 15 days from the decision 
given by the Superintending Engineer (Rajkot Panchayat Irrigation Circle, Rajkot). 
 

24.2 
(a) For the work up to Rs. 100Cr., if any of the parties is not satisfied with the decision of 

the #Superintending Engineer (Rajkot Panchayat Irrigation Circle, Rajkot), both the 
parties have to refer to the Chief Engineer concern for the conciliation process. 

(b) For the work more than Rs. 100Cr., if any of the parties is not satisfied with the decision 
of the #Superintending Engineer (Rajkot Panchayat Irrigation Circle, Rajkot), both 
the parties have to refer to the #Secretary, Water Resources Department, Government 
of Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, he may refer the dispute to 
Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer 
a claim / dispute to the Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not be entitled to any additional payment / claim if he doesn’t 
follow the above sequence in stipulated time and he should not stop the work.  
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25. Procedure for Disputers 

 
25.1 The arbitration shall be conducted in accordance with the arbitration procedure stated 

in the Special Conditions of Contract. 
 
 

26. Deleted
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27. Programme 

B. TIME CONTROL 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 
approval a Programme showing the general methods, arrangements orders, and timing for 
all the activities in the works along with monthly cash flow forecast. 
 

27.2 An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 
 

27.3 The Contractor shall submit to the Engineer, for approval an updated programme at 
intervals no longer than the period stated in the Contract data. If the Contractor does not 
submit an updated programme within this period, the Engineer may withhold the amount 
stated in the Contract data from the next payment after the date on which the overdue 
programme has been submitted. 
 

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s obligations. The 
Contractor may revise the programme and submit it to the Engineer again at any time. A 
revised programme is to show the effect of Variations and Compensations events. 
 

28. Extension of the Intended Completion Date 
 

28.1 The Engineer shall extend the Intended Completion Date if a compensation Event occurs or 
a Variation is issued which makes it impossible for completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost. 
 

28.2 The Engineer shall decide whether and by how much to extend the Intended Completion 
Date within 35 days of the Contractor asking the Engineer for a decision upon the effect of 
a compensation event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 
 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor for 
extension of Intended Completion Date refer to the Employer his decision. The employer 
shall in not more than 21 days communicate to the engineer the acceptance or otherwise 
of the Engineer’s decision. If the employer fails to give his acceptance, the Engineer shall 
not grant the extension and the contractor may refer the matter under Clause 24.1 
 

29. Deleted 
 

30. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the works. 
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31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 
 

31.2 The Engineer shall record the business of management meetings and is to provide copies 
of his record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken is to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 
 

32. Early Warning 
 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the 
Contract price or delay the execution of works. The Engineer may require the contractor to 
provide an estimate of the expected effect of the future event or circumstance on the 
contract price and completion date. The estimate is to be provided by the Contractor as 
soon as reasonably possible. 
 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the Engineer. 
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C. QUALITY CONTROL 
  

#33. Identifying Defects / Defect liability period 
 

33.1 :Defect liability period: The contractor shall be responsible to make good and remedy at 
his own expense any defect which may develop or may be noticed before the period 
mentioned hereunder from the certified date of completion. The Engineer in charge shall 
give the contractor a notice in writing about the defects and the contractor shall make good 
the same within 15 days of receipt of the notice. In the case of failure on the part of the 
contractor, the Engineer- in-charge may rectify or remove or re-execute the work at the 
risk & cost of the contractor. The Engineer-in-charge shall be entitled to appropriate the 
whole or any part of the amount of security deposit towards the expenses, if any, Incurred 
by him in rectification, removal or re-execution. The Defects Liability period shall be as 
under…. 

A. For works of WRD Except Building 
(a) (1) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 

Months from the certified date of completion. 
(b) (1) For WRD works likes Check Dam / Canal / Drainage / Road Structure tender amount 

from Rs. 50,000 to 10,00,000, the defect liability period shall be 12 months from the 
certified date of completion. 
(2) For WRD works except likes Check Dam / Canal / Drainage / Road Structure tender 
amount from Rs. 50,000 to 10,00,000, the defect liability period shall be 6 months from the 
certified date of completion. 

(c) (1) For WRD works likes Check Dam / Canal / Drainage / Road Structure tender amount 
more than Rs. 10,00,000, the defect liability period shall be 3 Years from the certified date 
of completion. 
(2) For WRD work except likes Check Dam / Canal / Drainage / Road Structure tender 
amount from Rs. 10,00,000 to 1 Crore, the defect liability period shall be 12 months from 
the certified date of completion. 

(d) (1) For all WRD works of tender amount more than Rs. 1 Crore, the defect liability period 
shall be 3 Years from the certified date of completion. 

B. For Building works of WRD:- 
For Building works of WRD, Follow the R&B Circular dated.03/12/2009 
For original building works the defect liability period will be 4 years or elapse of 4 monsoon 
period following date of possession of building taken over by user agency following the 
certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be treated as 
the last date. 
WRD Circular No. Matas/102013/MICELL(K-1) Dated13/12/2013 

33.2 For Road works: 
Free maintenance guarantee period for works of Road / Bridge construction 

(a) For resurfacing work of road free maintenance guarantee period one year from the date of 
completion. 

(b) In case of widening of the road/strengthening of the road/bridge, the contractor shall have 
to give four years free maintenance guarantee from the certified date of completion. During 
this period the contractor shall visit the site every six months along with the concerned 
Section Officer/ Deputy Executive Engineer and will examine the work already carried out 
in this contract like road work, jungle cutting, side shoulders, side gutter, road furniture, 
patta etc. and will prepare Km. wise inspection report duly signed by all concerned and any 
defect observed shall be done within 15 days by the contractor at his risk and cost as per 
the direction of Engineer in charge. The contractor needs to do videography of these visits 
and require to submit at the time of release of FMG. If B.T. the surface during the maintenance 

period of 4 years is worn out then agency shall have to provide renewal coating as per tender 

item as directed by the Engineer-in- charge. The amount equivalent to 5% of each running bill 

shall be withheld and will be released after the free maintenance guarantee period (i.e. 4 years) 
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is over. 

However, this amount shall be released against fixed deposit or bank guarantee pledged 
in the name of Executive Engineer after completion certificate of work is issued. 

(1) The flakiness and elongation index (combined) for coarse aggregates under no 

circumstances shall exceed the allowable limit set forth in the relevant clause for the 

material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be withheld till the 

miscellaneous items like earthwork in embankment/ cutting for side shoulders, side 

gutters, kilo meter / indicator / guard stones, sign boards etc. are completed in all respect 

by the contractor. After completion of the miscellaneous items, the above said 2% withheld 

amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd.13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as per Govt. letter 

No.: SSR/10/2015-16/26/C, Dtd.26/11/15 for the work costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate equipment. Till the setting 

up of adequate laboratory is completed & reported of this to the engineer (subject to due 

verification by engineer’s representative) by contractor in writing, Rs. 2,00,000/- shall be 

withheld. The qualified quality Engineer shall be deployed exclusively for this contract by 

the contractors. If quality Engineer is not deployed by contractor within one month after 

the date of work order, the amount equivalent to Rs. 20,000 per month shall be recovered 

till the actual deployment of quality engineer. The amount so recovered towards the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: RGN/60/2006/35/C, 

dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own risk and cost, the 

existing lane(s) of the road so that the traffic worthiness and safety thereof are at no time 

materially inferior as compared to their condition 10 (ten) days prior to the date of the 

Agreement, and shall undertake the necessary repair and maintenance works for this 

purpose; provided that the Contractor may, at his cost, interrupt and divert the flow 
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Of traffic if such interruption and diversion is necessary for the efficient progress of works 

and conforms to Good Industry Practice; provided further that such interruption and 

diversion shall be undertaken by the Contractor only with the prior written approval of the 

Executive Engineer which approval shall not be unreasonably withheld. For the avoidance 

of doubt, it is agreed that the Contractor shall at all times be responsible for ensuring safe 

operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any defects 
that are found. Such checking shall not affect the Contractor’s responsibilities the Engineer 
may instruct the Contractor to search for a Defect and to uncover and test any work that 
the Engineer considers may have a Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall 
pay for the test and any samples. If there is no defect the test shall be a Compensation Event. 
 

34.2 1% of the amount of work done for works up to Rs. 10 crore of estimate cost should be 
deducted from R.A. Bill of the contractor for testing the quality of material workmanship. 
Whereas for estimated cost of works more than 10 crore, the charges for testing of quality 
of material workmanship shall be deducted from R.A. bill of contractor as per actual 
charges. As Per GoG, NWRWS & K Department’s Circular No. PARCH / 132023 / 401 / 
MICELL, Dated:05/10/2023. 
 

34.3 Agency has to establish testing laboratory on site for the various test to be carried out in 
the work for this purpose agency shall construct a pukka laboratory building with all 
facility on site at location specified by the engineer in charge. 
 

35. Correction of defects 
 

35.1 The engineer shall give notice to the Contractor of any defects before the end of the defects 
Liability Period, which begins at Completion and is defined in the contract data. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect within 
the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time specified in the Engineer’s 
notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor 
will pay this amount. 
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D. COST CONTROL 
 

37. Bill of Quantities 
 

37.1 The bill of Quantities shall contain items for the constructions, installation, testing and 

commissioning work to be done by the Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 

 
38. Change in the Quantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to the original 

specifications, drawings, designs and instructions that may appear to him to be necessary 

or advisable during the progress of the work and the contractor shall be bound to carry out 

the work in accordance with any instruction in this connection which may be given to him 

in writing signed by the Engineer and such alteration shall not invalidate the contract and 

any additional work which the contractor may be directed to do in the manner above 

specified as part of the work shall be carried out by the contractor on the same conditions 

in all respects on which he agreed to do the main work and at the same rate as are specified 

in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the tender by more 

than 130%, the contractor will be paid for the quantity in excess of 130%, at the rate 

entered in the SOR of the year during which the excess in quantity is first executed. 

 
39. Variations 

 

39.1 All Variations shall be included in updated programmes produced by the Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate is specified in 

this contract, then such class of work shall be carried out as under. 

 
(i) At the rate derived from the item within the contract which is comparable to the one 

involving additional or altered class of work; where there are more than one comparable 

items, the item of the contract which is nearest in comparison with regard to class or classes 

of the work involved shall be selected and the decision of the Superintending Engineer as 

to the nearest comparable item shall be final and binding on the contractor. 

 

(ii)  If the rate cannot be derived in accordance with (i) above, such class of works shall be 

carried out at the rate entered in the Schedule of Rates of the division for the year in which 

the tender was received, increased or decreased by the percentage by which the tender amount 

is more or less as compared to the amount arrived at the rates in the “Schedule of Rates” of 

the Division in the year in which the tender was received. If the Schedule of rates of the 

Division does not contain all the items, the percentage increase or decrease of the tender 

shall be calculated considering such items which were included in the “Scheduled Rates” of 

the division for the year and for materials consumed on such item the rate to be charged 

would be the basic rate taken into account for fixing the rate in S.O.R. referred to above. 
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(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be 

carried out at the rate decided by the competent authorities on the basis of detailed rate 

analysis after hearing the contractor before a Committee of two Superintending Engineers 

stationed at the same place or the nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of 

the Division is ordered to be carried out before the rate is agreed upon, then the contractor 

shall within seven days of the date of receipt by him of the order to carry out the work, 

inform the Engineer-in-charge of the rate, which it is his intention to charge for such class 

of work and if the Engineer in charge does not agree to this rates, he shall by notice in 

writing be at liberty to cancel his order to carry out such class of work and arrange to carry 

it out in such manner as he may consider it advisable, provided always that if the contractor 

shall commence work or incur any expenditure in regard there of before the rates shall 

have been determined as lastly herein before mentioned, then in such cases he shall only 

be entitled to be paid in respect of the work carried out or expenditure incurred by him 

prior to the date of the determination of the rate as aforesaid according to such rate or rates 

as shall be fixed by the Engineer-in-charge. In the event of the dispute, the decision of the 

Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, drawings and 

specifications recommended by the contractor and accepted by the competent authority, 

the alternation above referred to shall be within the scope of such designs, drawings and 

specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the proportion 

that the increase in the cost occasioned by alterations bears to the cost of the original work 

and the certificate of the Engineer-in-charge as to such proportion shall be final and 

conclusive. 

 
41. Cash Flow Forecasts 

 
41.1 When the programme is updated, the contractor is to provide the engineer with an updated 

cash flow forecast. 
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42. Payment certificates. 
 

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of 

the work completed less the cumulative amount certified previously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify 

the amount to be paid to the Contractor after taking in to account any credit or debit for 
the month in question in respect of materials for the works in the relevant amounts and 
under conditions set forth in sub-clause 32.3 of the Contract Data (secured Advance). 
 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and compensation 

events. 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of the contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts certified by the Engineer within 28 days of 

the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the 

Contractor will be made by the Employer. Hence, it is the responsibility of the contractor 

to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be paid by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

 
44. Compensation events 

 
44.1 The following are compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the site Possession date stated 

in Contract data to the Contractor 

 
44.2 In case of compensation event occurs and it prevents the work being completed beyond the 

Intended Completion Date then Authority will approve EOT with eligible contractual price 
escalation. 
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45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on due date of 

bid submission except GST. However, any subsequent changes in the tax structure by 

Government after due date of bid submission will be compensated (+/-) on availability or 

submission of actual documentation. Contractor will have to intimate Engineer regarding 

changes occurred in the tax structure after bid submission. If the contractor fails to provide 

such information and if any financial obligation may arise due to change in tax structure, 

same will be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the contractor to 

pay the GST to the concerned Authority. 

 
46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures 

and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date given in the contract 

data up to end of the initial intended completion date or extensions granted by the Engineer 
and shall not apply to the work carried out beyond the stipulated time for reasons 
attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in the 
contract data. 

(c) Following expressions and meanings during to the work done during each month 
R = Total value of work done during the month. It would include the amount of secured 
advance granted, if any, during the month less the amount of secured advance recovered, if 
any during the month. It will exclude value for works executed under variations for which 
price adjustment will be worked separately based on the terms mutually agreed. 
 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clause in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in costs. 

 
48. Retention 

 
48.1 The Employer shall retain from each payment due to Contractor the proportion stated in 

the Contract Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has 

certified that all Defects notified by the Engineer to the Contractor before the end of this 

period have been corrected. 

 
48.3 On completion of the whole works, the contractor may substitute retention money with an 

“on demand” Bank guarantee. 

 
In case, Contractor requests for refund of the Retention Money deducted by the 

Employer under the provision of this clause, Employer shall consider the said request of 
the Contractor provided that the refund hereunder shall be made in tranches of not less 
than 1% (One Percent) of the Contract Price and Contractor furnishes an irrevocable and 
unconditional Bank guarantee for an equal amount substantially in the format of Bank 
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 day beyond 
the scheduled / extended Defects Liability Period. On completion of the whole works, the 
contractor has however an option to submit a fresh irrevocable and unconditional Bank 
Guarantee for an amount equal to 5% of the total value of work executed substantially in 
the format of Bank Guarantee for Performance Guarantee enclosed with SBD and valid up 
to 60 days beyond the Defect Liability Period and yet refund the Retention Money Bank 
Guarantee submitted for refund of Retention Money. 
 

49. Liquidated Damages 
 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 

the Contract Data for each day that the Completion Date is later than the Intended 

Completion Date (for the whole works or the mile stone as stated in the contract data). The 

total amount of liquidated damages shall not exceed the amount defined in the Contract 

Data. The Employer may deduct liquidated damages from payment due to the Contractor. 

Payment of liquidated damages does not affect the Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate. The Contractor shall not be entitled for any interest 

on the over payment calculated from the date of payment to the date of repayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated in the tender, 

then the contractor shall pay to the employer the relevant sum stated in the Contract Data 

as Liquidated damages for such default and not as penalty for everyday or part of day which 

shall elapse between relevant time for completion and the date stated in the taking over 

certificate of the whole of the works on the relevant section, subject to the limit stated in 

the contract data. 

The employer may, without prejudice to any other method of recovery deduct the 

amount of such damages from any monies due or to become due to the contractor. The 

payment or deduction of such damages shall not relieve the contractor from his obligation 

to complete the works on from any other of his obligations and liabilities under the 

contract. 

 
49.4 If, before the Time for Completion of the whole of the Works or, if applicable any Section, a 

Taking Over Certificate has been issued for any part of the Works or of a Section, the 

liquidated damages for delay in completion of the remainder of the Works or of that Section 
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shall, for any period of delay after the date stated in such Taking-Over-Certificate, and in 

the absence of alternative provisions in the Contract, be reduced in the proportion which 

the value of the part so certified bears to the value of the whole of the Works or Section, as 

applicable. The provisions of this Sub-clause shall only apply to the rate of liquidated 

damages and shall not affect the limit thereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to the intended 

Completion Date prescribed in Contract Data the Employer shall pay to the contractor a 

sum stated in Contract Data as bonus for every completed month but subjected to 

maximum amount as stated in Contract Data; which shall elapse between the date of 

completion of all items of works as stipulated in the contract, including variations ordered 

by the Engineer and the time prescribed in Clause17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit of the 

works is equal or more than 6 months. The bonus would be paid as under 

 

% of Time Saved % of Initial Contract Price 
entitled for Bonus 

50% 5% 

40% 4% 

30% 3% 

20% 2% 

10% 1% 

Less than 10% 0% 

 

51. Advance Payment. 
 

51.1 The Employer shall make advance payment (not to be paid less than two installments 

except in special circumstances for which the reason to be Recorded in writing) to the 

Contractor of the amounts stated in the Contract Data by the date stated in the Contract 

Date, against provision by the Contactor of an Unconditional Bank Guarantee in a form and 

by a bank acceptable to the Employer in amounts and currencies equal to be at least 110% 

of the advance payment. The guarantee shall remain effective until the advance payment 

has been repaid, but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the Contractor. The Mobilization advance would be deemed as interest 

bearing advance at an interest rate of 10 % to be compounded, quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay for Equipment, plant and 

Mobilization expenses required specifically for execution of the Works. The Contractor 

shall demonstrate that advance payment has been used in this way by supplying copies of 

invoices or other documents to the engineer. 

 
51.3 The advance payment shall be repaid by deduction proportionate amount from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the 
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Works on a payment basis. No account shall be taken of the advance payment or its 

repayment in assessing valuations of work done, variations, price adjustments, 

Compensation Events, or Liquidated damages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of Acceptance and 

shall be issued in an amount and form and by a bank or surety acceptable to the Employer, 

and denominated in Indian Rupees. The performance Security shall be valid until a date 60 

days from the date of expiry of Defects Liability Period and the additional security for 

unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate 

of completion. 

 
53. Deleted 

 
54. Cost of Repairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start date and the end of Defects Correction periods shall be remedied by the Contractor at 

the Contractor’s cost if the loss or damages arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the works 

and the Engineer will do so upon deciding that the work is completed. 

 
56. Taking Over 

 
56.1 The Employer shall take over the Site and the Works within seven days of the Engineer 

issuing a certificate of Completion. 

 
 

57. Final Account 
 

57.1 The Contractor shall supply to the Engineer a detailed final account of the total amount that 

the Contractor considers payable as full and final settlement of all claims under the Contract 

for items before the end of the Defects Liability Period. The Engineer shall issue a Defect 

Liability Certificate and certify any final payment that is due to the Contractor within 56 

days of receiving the Contractor's account if it is correct and complete. If it is not, the 

Engineer shall issue within 56 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Final Account is still unsatisfactory after it has been 

resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue 

a payment certificate, within 56 days of receiving the Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses and savings 

in final account is observed, the Engineer/Employer shall be at liberty to restrict the final 

payment of BOQ items to the lowest amount evaluated of the bids considering the final 

quantities and the rates quoted including the rebates if any. Payment of variation items 

shall however be made at the rates approved by the Employer, within 90 days from the 

physical completion of work. 

58. Operating and Maintenance Manuals 
 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract data, or they do not receive the Engineer’s approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

1. The contractor stops work for 28 days when no stoppage of work is shown on the current 
programme and the stoppage has not been authorized by the Engineer 
 

2. The Engineer instructs the Contractor to delay the progress of the Works and the 
instructions is not withdrawn within 28days; 
 

3. The Employer or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstructions or amalgamation 
 

4. A payment certified by the Engineer is not paid by the Employer to the Contractor within 
56 days of the date of the Engineer’s certificate 
 

5. The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 
of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer; 
 

6. The Contractor does not maintain a security which is required; 
 

7. The Contractor has delayed the completion of works by the number of days for which the 
maximum amount of liquidated damages can be paid as defined in the Contract data; and 
 

8. If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution of 

a contract to the detriment of the borrower, and includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Borrower of the benefits of free and open competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide 

whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for convenience. 

 
60. Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a Certificate for the value of the work done less advance payments 

received up to the date of the issue of the certificate, less other recoveries due in terms of 

the contract, less taxes due to deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract data. Additional 

Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor the difference shall be a debt payable to the Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental 

breach of Contract by the Employer, the Engineer shall issue a certificate for the value of 

the work done, the cost of balance material brought by the contractor and available at site, 
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the reasonable cost of removal of equipment, repatriation of the Contractor’s personnel 

employed solely on the works, and the Contractor’s cost of protecting and securing the 

Works and less advance payment received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to deducted at source as per 

applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipment’s, Temporary Works and Works are deemed to 

be property of the Employer, if the Contract is terminated because of a contractor’s default. 

 
62. Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely outside 

the control of either the Employer or the Contractor the Engineer shall certify that the 

Contract has been frustrated. The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all work carried out 

before receiving it and for any work carried out afterwards to which commitment was 

made. 
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F. SPECIAL CONDITIONS OF CONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 

and the numbers of the several classes of labour from time to time employed by the 

Contractor on the site and such other information as the Engineer may require. 

 
64. COMPLIANCE WITH LABOUR REGULATIONS 

 

During continuance of the contact, the Contractor and his sub- contractor shall abide 

at all times by all existing labour enactments and rules made thereunder, regulations, 

notification and bye laws of the State or central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notifications 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour laws that 

are applicable to the construction industry are given below. The Contractor shall keep the 

Employer indemnified in case any action is taken against the Employer by the competent 

authority on account of contravention of any of the provisions of any Act or rules made 

thereunder, regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

observance of the provisions stipulated in the notifications / bye laws / Acts / Rules / 

regulations including amendments, if any, on the part of the Contractor, the 

Engineer/employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have the 

right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 
 
A) Workmen Compensation Act 1923 :- The Act provides  for  compensation in case of 

injury by accident arising out of and during the course of employment. 
 
B) Payment of Gratuity Act 1972 :- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more on death, the rate of 15 days wages for every completed year of service. 
The Act is applicable to all establishments employing 10 or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952 :- The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33% The benefits 
payable under the Act are: 

 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 
 
D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 
E) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Principal Employer, if they employ 20 
or more contract labour. 

 
F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 
employment is a scheduled employment. Construction of Building, Roads, Runways are 
scheduled employment. 

 
G) Payments of wages Act 1936 :- It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 
H) Equal remunerations Act 1979 :- The Act provides for payment  of equal wages for 

work of equal nature to Male and Female workers and for not making discrimination 
against female employees in the matter of transfer, training and promotions etc. 

 

I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing Rs. 

3500/- per month or less. The bonus to be paid to employees getting Rs. 2500/- per 

month or above Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- 

per month only. The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 
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resolutions of Industrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some of 

the State and Central Government to 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the 

Act and get the same certified by the designated Authority. 

 
L) Trade Unions Act 1926 :- The Act lays the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have given certain 

immunities from civil and criminal liabilities. 

 
M)Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits employment of 

children below 14 years of age in certain occupations and process and provides for 

regulation of employment of children in all other occupations and processes. 

Employment of Child labour is prohibited in Building and Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions of 

service) Act 1979 :- The Act is applicable to an establishment which employs 5 or more 

inter-state migrant workmen through an intermediary (who has recruited workmen in 

one state for employment in the establishment situated in another state). The inter-state 

migrant workmen, is an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, traveling 

expenses from home up to the establishment and back, etc. 

 
O) The Building and Other Construction workers (Regulation of employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the establishments 

who carry on any building or other constructions work and employ 10 or more workers 

are covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of the cost 

of construction as may be modified by the government. The Employer of the 

establishment is required to provide safety measures at the Building or construction 

work and other welfare measures, such as canteens, First Aid facilities, Ambulance, 

Housing accommodations for workers near the work place etc. The Employer to whom 

the Act applies has to obtain a registration certificate from the Registering Officers 

appointed by the Government. 
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing 10 persons 

or more with aid of power or 20 or more persons without the aid of power engaged in 

the manufacturing process. 

Q) Royalty charges - The contractor shall pay the royalty to the competent authority as 

per rule. The royalty charges paid shall be borne by the contractor and shall not be 

reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereof from time to time 

shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution) Act, 1981 
3. Environmental (Protection) Act, 1986 

 
The contractor must commit to adopting Environmental management plan for best 

energy use, waste management, the reduction of pollution as in EMS (Environmental 
Management system) ISO-14001-2015 

 
65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows :- 

 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside 

the authority given to the Engineer by the Contract or that the decision was wrongly 
taken, the decision shall be referred to Superintending Engineer (Higher Authority) 
(Rajkot Panchayat Irrigation Circle, Rajkot) within 14 days of the notification of the 
Engineer's decision. If the issue is not resolved, any party can refer the matter for 
conciliation within 15 days from the decision given by the #Superintending Engineer. 

 

24.2  

(a) For the work up to Rs. 100 Cr., if any of the parties is not satisfied with the decision of 
the #Superintending Engineer (Rajkot Panchayat Irrigation Circle, Rajkot), both the 
parties have to refer to the #Chief Engineer concerned for the conciliation process. 
 

(b) For the work more than Rs. 100 Cr., if any of the parties is not satisfied with the decision 
of the Superintending Engineer, both parties have to refer to the #Secretary, Water 
Resources Department, Government of Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, contractor may 
refer the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days of the 
notification of the Engineer's decision, the Contractor shall not be entitled to any 
additional payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 
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SECTION - 4 

CONTRACT DATA 
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#CONTRACT DATA 
 

 

 
Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3 

1.  The Employers is [CL. 1.1] 

Name: Executive Engineer, Irrigation Panchayat Division, Rajkot 

Address: At. District Panchayat, Old court building, Hospital chowk, Rajkot, Gujarat 
360001 
 Name of authorized Representative (will be intimated later) 

2.  The Engineer is Executive Engineer, Irrigation Panchayat Division, 
Rajkot 

 

Name of Authorized Representative: Executive Engineer 

3.  The Defects Liability Period is 12 (Twelve) Months from the date of 

completion. 

[CL. 1.1 & 33] 

4.  The Start Date shall be 1st day for the date of issue of the Notice to 

proceed with the work. 
[CL. 1.1] 

5.  The Intended Completion Date for the whole of the works is 

06 (Six) Months after start of work with the following milestones: 

[CL. 1.1, 17 & 2] 

 Milestone dates: 

Physical works to be completed Period from the start date 

 

Project Mile 
Stone 

Cumulative 
Time Limit (In 

Day) 

Cumulative Percentage of 
Contract Value (Financial) 

Milestone 1 67 Days 10 % 

Milestone 2 135 Days 35 % 

Milestone 3 202 Days 70 % 

Milestone 4 270 Days 100 % 
 

[CL. 2.2 &49.1] 

6.  The Site is located at Village Pedhla, Ta. Jetpur, Dist. Rajkot [CL. 1.1] 

7.  The name and identification number of the Contract is: [CL. 1.1] 

8.  The works consist of Construction of CONSTRUCTION OF CHECKDAM 
CUM CAUSEWAY AT VILLAGE PEDHLA (FROM MAMADEV TEMPLE 
TO JETALSAR (JN) ROAD), TA. JETPUR, DIST. RAJKOT with items as 
per B.O.Q. The works shall, inter alia, include the following, as Specified 
or as directed: 

[CL. 1.1] 
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(A) WRD Works 

Site clearance; setting – out and layout; Construction and Maintenance 
of all types of dams and its component, earthen dam; spillway; 
installation of gate; excavation and earth work, approach road, 
Inspection Bunglows, check dams, bandhara, T.R., weir, barrages, 
Flood Protection & Anti Sea Erosion work, canal lining and structures, 
CD Works, structure repairing, Jungle cutting, Desilting, etc. Other 
WRD works. 
 

(B) Road Works: 
Site clearance; setting out and layout widening of  existing carriageway 
and strengthening including camber corrections; construction of new 
road/Parallel service road; bituminous pavements remodeling / 
construction of Junctions, intersections, bus bays, lay-bays; supplying 
and placing of drainage Channels, flumes, guard posts and guard other 
related items; construction/extension of cross drainage works, bridge, 
approaches and other related stones; protective works for roads/bridge; 
all aspects of quality assurance of various components of the works; 
rectification of The defects in the completed works during the Defects 
Liability Period; submission of “As- built’’ drawings and any other 
related documents; and other item of work as may be required to be 
carried out for completing the work in accordance with the drawings and 
the provisions of the contract and to ensure safety. 
( C ) Bridge Works 

provision of foundations, piers abutments and bearing; 
prestressed/reinforced cement concrete superstructure; wearing coat, 
hand railings, expansion joints, approach slabs, drainages spouts/ down 
take pipes, arrangements for fixing light posts, watermains, utilities etc; 
provision of suitably designed protective works; providing wing/return 
walls; provision of road markings, road signs etc.; all aspects of quality 
assurance; clearing the site and handing over the works on completion; 
rectification of the defects during the Defects Liability Period and 
submission of “As-built” drawings  and other related documents; and other 
items of work as may be required to be carried out for completing the works 
in accordance with the drawings and the provisions of the contract and to 
Insure safety. 

(D) Other Items 
Any Other Items as required to fulfil all contractual obligations as per the 
Bid documents. 

[CL.1.1] 

9.  The following documents also form part of the Contract: 
 As per clause 2-3  

[CL.2.3(9)] 

10.  The law which applies to the Contract is the law of Union of India  [CL.3.1] 

11.  The language of the Contract documents is English [CL.3.1] 

12.  Limit of subcontracting 0.00% of the Initial Contract Price  [CL.7.1] 
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13.  The Schedule of Other Contractors       ---Nill--- [CL.8] 

14.  The Schedule of Key Personnel                                      As per Annex – II to Section I [CL.9] 

15.  The minimum insurance cover for physical property, injury and death is 
Rs. 5 lakhs per occurrence with the number of occurrences limited to 
four. After each occurrence, the contractor will pay an additional 
premium necessary to make insurance valid for four occurrences always. 

[CL13] 

16.  Site Investigation report [CL.14] 

17.  The Site Possession dates shall be From the Date Work order issue. [CL.21] 

18.  The period for submission of programme for approval of the engineer 
shall be 21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

19.  The period between program updates will be 45 days. [CL.27.3] 

20.  The amount to be withheld for late submission of an updated 
programme shall be Rs 0.50 lakhs 

[CL.27.3] 

21.  The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the course of 

execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 
(ii) Significant changes in classification of soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock 
excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps etc. not 
cause by the Contractor. 

(iv) Artesian conditions 

(v) Seepage, erosion, landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, 
monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 
military authority. 

[CL.44] 

22.  The currency of the Contract is Indian Rupees [CL.46] 
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24.  The formula (e) for adjustment of prices are as under: 
• If any of the commodities like Cement, Steel or Bitumen are not found 

applicable in a work, the weight component of those commodities {i.e. 
‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as indicated in SBD for the 
purpose of Price Adjustment} shall be clubbed with the weight 
component of ‘Other Material’ (Pm), such that the gross % weight of 
the components shall remain as 100%. 
R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 
 
VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for local labour 
L0 = The consumer price index for industrial workers for the State 
on 28 days preceding the scheduled date of opening of technical 
Bids as published by Labour Bureau, Ministry of Labour, 
Government of India 

Li= The consumer price index for industrial workers for the State 
for the month under consideration as published by the Labour 
Bureau, Ministry of Labour, Government of India. 

Pl  = Percentage of labour component of the work. 

[CL.47] 

Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of 
cement procured by the contractor 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for cement. 

C0 = The all India wholesale price index for Ordinary Portland 
Cement on 28 days preceding the scheduled date of opening of 
technical bid as published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 
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Ci =  The all-India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

 

Pc   = Percentage of cement component of the work 
 

 
Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor 
shall be paid in accordance with the following formula 

Vs   =  0.85 x (Ps/100) x R x  (Si– S0)/S0 

 
Vs = Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel 
 
So = The all India wholesale price index for steel (Mild Steel - Long Products Rebars) on 28 days 

preceding the date of opening of Bids as published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry of Commerce & 
Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel - Long Products Rebars) 

for the month under consideration as published by Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry of Commerce & 
Industry. 

 
Ps = Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel - Long products Rebars 

has been chosen to represent the steel group. 

 
Adjustments of bitumen component 
 

(iv) Price adjustment for increase in the cost of bitumen shall be paid in accordance with the 
following formula 
 
Vb = 0.85 x (Pb/100) x R x (Bi– B0)/B0 

 
Vb = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for bitumen. 
 
Bo = The official retail price of bitumen at the IOC depot at the nearest centre on the day 28 
days prior to the scheduled date of opening of technical bid. 
 
Bi= The official retail price of bitumen of IOC depot at the nearest centre for the 15thday 
of the month under consideration. 
 
Pb   = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be 
paid in accordance with the following formula 
 
Vf = 0.85 x (Pf/100) x R x (Fi– F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under consideration due 
to changes in rates for fuel and lubricants. 
 
Fo = The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of 
IOC at the nearest centre on the day 28 prior to the date of opening of Bids. 
 
Fi= The official retail price of HSD at the existing consumer pumps of IOC at the nearest 
centre for the 15thday of the month of the under consideration. 
 
Pf = Percentage of fuel and lubricants component of the work 
 
Note: For the application of this clause, the price of High-Speed diesel Oil has been chosen 
to represent the fuel and lubricants group. 
 
Adjustment for Construction Machinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and Machinery spare 
procured by the Contractor shall be paid in accordance with the following formula 
 
Vp =   0.85 x (Pp/100) x R x (Pi– P0)/P0 

 
Vp = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for plant and machinery spares 
 
P0 = The all India wholesale price index for manufacturer of machinery for mining, 

quarrying and Construction for the month under consideration as published Office of 

the Economic Adviser, Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pi= The all India average wholesale price index for manufacturer of machinery for 

mining, quarrying and Construction for the month under consideration as published 

Office of the Economic Adviser, Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 

 
Pp= Percentage of plant and machinery spares component of the work. 
 
Note: For the application of this clause, index of Heavy Machinery and parts has been 
chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials other than cement, steel, 
bitumen and POL procured by the contractor shall be paid in accordance with the following 
formula 
 
Vm = 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under consideration due to 
change in rates for local materials other than cement, steel, bitumen and POL. 
 
M0 = The All Indian whole sale price index (all commodities) on 28 days preceding the 
scheduled date of opening of technical Bids, as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and Internal Trade, Ministry of 
Commerce 
& Industry. 
 
Mi= The All India wholesale price index (all commodities) for the month under 
consideration as published by the Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of Commerce & Industry. 
 
Pm = Percentage of local material components (other than cement, steel, bitumen and 
POL) of the work. 

 
The following percentage will govern the price adjustment for the entire contract: 
1.   Labour - Pl 14.00 % 

2.   Cement – Pc 36.19 %  

3.   Steel - Ps 15.19 % 

4.   Bitumen – Pb 0.00 % 

5.   POL – Pf 3.62 % 

6.   Plant & Machinery Spares – Pp 5.45 % 
7.   Other Materials – Pm 25.55 % 
                                                                                     -------------- 
 Total        100.00 % 
                                                                                        -------------- 
Note :- The price adjustment as per clause-47 will be decided at the time of estimation of 
actual work. 
 

25. The proportion of payments retained (retention money) shall be 6% {CL.48} from each 

bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages for delay in 

completion of works  

 

 

 

 

 

 

For Whole of work {CL.49} (1/2000)th of the 

Initial contract price, rounded off to the 

nearest Thousand, per day. For sectional 

Completion (wherever specified in item 6 of 

Contract data) (1/2000)th of initial contract 

price for #5 km Section, rounded off to the 

nearest thousand per day.
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27. Maximum limit of liquidated damages 
For delay in completion work 

 

 

10 percent of the Initial     {CL. 49} 
Contract Price rounded off to 

the nearest thousand

 
28. Amount of Bonus for early completion Amount of bonus for early 

Completion of work shall be given as 

per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL.50} 

Completion of work Price 

 
30. The amount of the advance payment are: {CL. 51 &52} 

 
#Nature of Advances                                                     Amount (Rs.) Conditions to Be 

fulfilled 

i Mobilization 10% of the contract on submission of unconditional 

Price Bank Guarantee. (to be drawn 

before the end of 20% of the 

contract period). The contractor 

may furnish four bank guarantees of 

2.5 % of each valid for the full 

period. 

 

ii Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount will 

be subject to a maximum of 

5% of the Contract Price 

After equipment is brought to site 

(provided the Engineer is satisfied 

That the equipment is required for 

performance of the contract) and on 

submission of unconditional Bank 

Guarantee for amount of advance 

 

iii Secured Deleted 

Advance for Non-

perishable material 

Brought to site 

 
(The advance payment will be paid to the Contractor no later than 28 days after fulfilment 

of the above conditions). 

 
31. Repayment of advance payment for mobilization and equipment {CL.51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim payments 

certified by the Engineer under the Contract. Deduction shall commence in the next Interim 

Payment Certificate following that in which the total of all such payments to the Contractor 

has reached not less than 20 percent of the Contract Price or 6 (six) months from the date 

of payment of first instalment of advance, whichever period concludes earlier, and shall be 
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made at the rate of 20 percent (collectively for both Mobilization Advance and 

Equipment Advance) of the amounts of all Interim Payment  Certificate until such time as 

the loan has been repaid, always provided that the loan shall be completely repaid prior to 

the expiry of the original time for completion pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL.52} As a 

percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be decided after 

evaluation of the bid) as additional security in terms of ITB Clause 29.5 

 
The standard form of Performance security acceptable to the Employer shall be an 

unconditional Bank Guarantee of the type as presented in Section 8 of the  Bidding 

Documents. 

34. The Schedule of Operating and maintenance Manuals  ---NA--- {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL. 58}  are required 

within 28 days of the issue of certificate of completion of the whole or section of the work, 

as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL.58}          by the Date 

required is Rs. 0.50 Lakhs. 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} 

“The Contractor has contravened Sub-clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl60} the 

Employer’s additional cost for completing the Works shall be 20 percent. 
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SECTION - 5 

TECHNICAL SPECIFICATION 

(Attached Separately In Enclosure) 
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 
------------------------------------------------------------------------------------------------------------- 
 
------------------------------------------------------------------------------------------------------------ 
 
-------------------------------------------------------------------------------------------------------------BID 

To : 
 
Address : 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities and 
Addenda for the sum (s)of 
 

 
 

 
 

 
(------------------------------------------------------------------------------------------------------) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 
possible after the receipt of the Engineer’s notice to commence, and to complete the whole 
of the Works in the Contact within the time stated in the document. 
 

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving 
the same, and it shall remain binding upon it and may be accepted at any time before the 
expiration of that period. 
 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with your 
written acceptance thereof, shall constitute a binding contract between us. 
 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this------------------------- day of --------------------------------------20 
 
Signature-----------------------------------------------in the capacity of--------------------- 
 
-------duly authorized to sign bids for and on behalf of----------------------------------- 
 
------------- 
 

 

 
 
(in block capitals or typed) 
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Address 
 

 

 
 

 
Witness 
 

 

 
 

 
Address 
 

 

 
 

 
Occupation 
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SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

Preamble 
 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given 
to provide a common basis for bidding. The basis of payment will be the actual quantities 
of work ordered and carried out, as measured by the Contractor and verified by the 
Engineer and valued at the rates and prices tendered in the priced Bill of Quantities, where 
applicable, and otherwise at such rates and prices as the Engineer may fix within the terms 
of the Contract. 
 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 
otherwise provided under the Contract, include all constructional plant, layout, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, together 
with all general risks, liabilities and obligations set out or implied in the Contract. 
 

4. The rates and prices shall be quoted entirely in Indian Currency. 
 

5. A rate or prices shall be entered against each item in the Bill Quantities, whether quantities 
are stated or not. The cost of Items against which Contractor has failed to enter a rate or 
price shall be deemed to be covered by other rates and prices entered in the Bill of 
Quantities (in case of Item rate contract). 
 

6. The whole cost of complying with the provisions of the Contract shall be included in the 
items provided in the priced Bill of Quantities, and where no Items are provided the cost 
shall be deemed to be distributed among the rates and prices entered for the related items 
of Work. 
 

7. General direction and descriptions of work and materials are not necessarily repeated or 
summarized in the Bill of Quantities. References to the relevant sections of the contract 
documentation shall be made before entering rates or prices against each item in the Bill 
of Quantities. 
 

8. The method of completed work of payment shall be in accordance with the specification 
for Road and Bridge works. For building works specifications for building are to be 
followed. 
 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 

of the Instructions to Bidder. 

 
10. Rock is defined as all materials which, in the opinion of the Engineer, required blasting, or 

the use of metal wedges and sledgehammers, or the use of compressed air drilling for its 
removal, and which cannot be extracted by ripping with a tractor of at least 150 kw with a 
single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr.) 

Item 
No. 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity Unit Rate In 
figures 

Amount 

      

Attached Separately In Enclosure 

      

 

I/We am/are willing to carry out the work at …...................... % above/below percent (Should be 
written in figures and words) of the estimated rate mentioned above. Amount of my/our tender 
works out as under. 
 

Estimated amount put to tender Estimated amount put to tender 

Deduct………%below Add………%Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50Cr.): 

 
Item 
No 

Description of Item (with 
brief specification and 
reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

       

 

(A) Total Tendered Amount 
(B)Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words) ………………………………………………….………………………………………………....... 
(C)Net Tendered Amount (A-B) (in figure) ………………………………………………………….. 
(in words) ………………………………………………….………………………………………………... 

# 
1 The Contractor shall exhibit a board with brief details of work as directed by the 

Engineer-In-Charge for which no extra payment shall be made. 
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills. 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 
Govt. G.R. NO.: MIS102010/17/K1, dated:30/07/2018 as stated in S.O.R. therefore in 
R.C.C. items where there is a change as per actual mix design the cost of difference of 
cement consumption have been deducted from the rate of original item at the rate of input 
rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of ----------------------------------------------- (name of country) having our 

registered office at ------------------------------------------------------- (hereinafter called 

“the bank”) are bound unto -------------------------------------------- (name of Employer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------ * for 

which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of ------------- 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the Employer during 

the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause27 (Correction 

of Errors) 

 
We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to him 

owing to the occurrence of one or any of the three conditions, specifying the occurred 

conditions or conditions. 
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This Guarantee will remain in force up to and including the date -------------------** days after 

the deadline for submission of Bids as such the deadline is stated in the Instructions to 

Bidders or as it may be extended by the Employer, notice of which extension (s) to the Bank 

is hereby waived. Any demand in respect of this guarantee should reach the Bank not later 

than the above date 

 
 
 
DATE --------------------------------------- SIGNATURE------------------------------ 
 
 
WITNESS --------------------------------- SEAL -------------------------------------- 
 

 

 
(Signature, name and address) 
 

*The Bidder should insert the amount of the guarantee in words and figures denominated in 
Indian Rupees. This figure should be the same as shown in Clause 16.1(Bid Security) of the 
Instructions to Bidders. 
 

**45 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 
TO, 
------------------------------------------------------------------(Name of Employer) 
-------------------------------------------------------------------(Address of Employer) 
------------------------------------------------------------------- 
 
WHEREAS      ----------------------------------------------------------- (name and address of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of Contracts No. 
------------------------- dates -------------------------- to execute----------------- 
---------(name of Contract and brief description of Works) (hereinafter called “The Contract”) 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract. 
 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ------------------------------------------------- 
(amount of guarantee)* ----------------------------- (in words), such sum being payable in types and 
proportions of currencies in which the Contract prices is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of ---------------------------------------- (amount of guarantee) as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
 
 
We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting is with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the 
Contract to of the Works to be performed thereunder or of any of the Contract documents 
which may be made between your and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such charge, addition or 
modifications. 
 

This guarantee shall be valid until 60 days from the date of expiring of the Defect 
Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 
 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract price 
specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1.(A)] 

 
TO, 
------------------------------------------------------------------(Name of Employer) 
-------------------------------------------------------------------(Address of Employer) 
------------------------------------------------------------------- 
 
WHEREAS      ----------------------------------------------------------- (Name and address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of Contracts 
No. ------------------------- dates -------------------------- to execute----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 
as security for compliance with his obligation in accordance with the Contract. 
 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ------------------------------------------ 
(amount of guarantee) ----------------------------- (in words), such sum being payable in types 
and proportions of currencies in which the Contract prices is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of ---------------------------------------- (amount of guarantee) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 
 
 
We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting is with the demand 
 
We further agree that no change or addition to or other modification of the terms of the 
Contract to of the Works to be performed thereunder or of any of the Contract documents 
which may be made between your and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such charge, addition or 
modifications. 
 
This guarantee shall be valid until 28 days from the project completion date. 
 

Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
 
Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 
--------------------------------------------------------------------------------(Name of Employer) 
 
-------------------------------------------------------------------------------(Address of Employer) 
 
--------------------------------------------------------------------------------(Name of Contractor) 
 
Gentlemen: 
 
In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address   of   Contractor)   (hereinafter called “the 

Contractor”) shall deposit with--------------------------------------------------------- (name of 

Employer) a bank guarantee his proper and faithful performance under the said Clause of 

the Contract in an amount of --------------------------- (amount of Guarantee)*- 

- -----------------------------------in words). 

 
We, the ---------------------------------- (bank of financial institution), as instructed by 

the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as Surety merely, the payment to ----------------------------------------(name of 

Employer) on his first demand without whatsoever right of obligation on our part and 

without his first claim to the Contractor, in the amount not exceeding --- 

---------------------- (amount of guarantee)* 

words) 

----------------------------------------------(in

 

We further agree that no change or addition to or other modifications of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between --------------------------------- (name of Employer) and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until --------------------------------------(name of employer) 

receives full repayment of the same amount from the contractor. 

 
 

YOUR’S TRULY 
 

Signature and Seal       
Name of Bank/ Financial Institution    
 Address        
Date          

 
 

*An amount shall be inserted by that Bank or Financial Institution representing the amount 
of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 
 

 

 
To, 

 (date) 

 (Name and address of the Contractor) 
 

 
 

 

 
 

 

Dear Sirs, 
 

This is to notify you that your Bid dated for execution of 

the   (Name of the contract and identification number, as given 

in the Instructions to Bidders) for the Contract Price of Rupees  (

 ) (amount   in   words   and   figures)   as   corrected   and   modified   in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 34.1 of 

ITB for an amount equivalent to Rs. _______within 10 days of the receipt of this letter of 

acceptance up to beyond 60 days from the date of expiry of defects Liability period i.e. up to

  and the Additional Performance Security for an 

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to   and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 
 

Yours Faithfully 
 
 

Authorized Signature  
Name and title of Signatory 
Name of Employer 

 
 

 
 

 
*Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders, if corrections or modifications 

have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 

 

 
To, 

-------------------------------(date) 

 

 (Name and address of the Contractor) 
 

 
 

 

 
 

 

Dear Sirs, 
 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of  

 
 

 

 at a bid Price of Rs. 

 . 
 

 

You are here by instructed to proceed with the execution of the said works in accordance 

with the contract documents. 

 
 

Yours faithfully 
 

(Signature, name and title of signatory 
authorized To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 
 
This agreement, made on the day of between 
  (name and address of Employer) (Hereinafter called “the 
Employer) and   (name and address    of 
contractor) hereinafter called “the Contractor” of the other part. 
 

Whereas the Employer is desirous that the Contractor execute 
 

 
 

 
Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of such 
works and the remedying of any defects therein, at a cost of Rs. 
 

 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
 
 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 

deemed to form and be read construed as part of this Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to executive 

and complete the works and remedy any defects therein in conformity in all aspects with 

the provisions of the contracts. 

 

3. The employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the works and the remedying the defects wherein contract price or such 

other sum as may become payable under the provisions of the Contract at the times and in 

the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz 

 
 

i) letter of Acceptance 

ii) Notice to proceed with the works: 

iii) Contractor’s Bid 
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iv) Conditions of contract: General and Special 

v) Contract Data 

vi) Additional conditions 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the Contract 

data as forming part of the Contract. 
 
 

In witness whereof the parties there to have caused this Agreement to be executed the 

day and year first before written 

 
The Common seal of  

Was hereunto affixed in the presence of: 

 
 
 
Signed, sealed and Delivered by the said   
 

 
 

 

In the presence of 
 
 
 
 
 
Binding signature of Employer  
 

 

Binding Signature of Contractor  
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UNDERTAKING 
(For Validity) 

 
 

 
I, the undersigned do here by undertake that our firm M/s…………………………………… 

……………..……………………………….. agree to abide by this bid for a period 165 days for date fixed 

for receiving the same and it shall be binding on us and may be accepted at any time before 

the expiration of that period. 

 
 
 
 

 
 

(Signed by an Authorized officer of the firm) 
 
 
 

 

Title of officer 
 
 

 

Name of firm 
 
 

 

 
DATE 
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SECTION -9 

DRAWINGS 

(Attached Separately In Enclosure) 
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SECTION -10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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Documents Submit By Bidder along with tender documents  

(Also Upload along online during Bid Submission) 
 

Sr. No. Name of Documents. Reference Clause. 
Reference 

Format 
Page No. 

1.  Bid Document Fee/Tender Fee As per NIT - 

2.  

Bid Security / EMD or Valid EMD 
Exemption Certificate or in terms of Bank 
guarantee (valid 150 days from the date 
of bid submission) of Appropriate Class 
of Registration of Approved Contractors 

As per Table of IFB 
Refer clause no. 16 for 

provision of Bank 
guarantee 

- 

3.  
Registration Certificate of Appropriate 
Class 

As per NIT - 

4.  GST Number and Pan card As per NIT - 

5.  
Undertaking for Engaging Technical Staff 
& Machineries 

As per NIT 94 

6.  
Information regarding any litigation in 
which the applicant is involved 

As per NIT 95 

7.  
Undertaking on statement of compliance 
of clause 3.2 

- 96 

8.  Affidavit - 97 

9.  Form of Bid - 75 

10.  Undertaking for bid Validity  - 90 

 
  



94  

UNDERTAKING FOR ENGAGING TECHNICAL STAFF & MACHINERIES 
 
 

I/We                                                                                                                                                                                                                  Age          

Business (Name of Firm)                                                                                   Address        

                                                                                                                                                                                        

Hereby declare, that if our offer for the work of 

………………………………………………………………………………………………………………………………………

………………………………………………………….………....... would accepted by the competent authority 

& Awarded to us, I/We will engage & employ the technical staff and machineries on site of 

work, required to complete the work successfully within time limit.   

 

 

 

 

 

Signature of Bidder 

 

Place:- ………………………  

 

Date:- ……………………... 
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INFORMATION ON LITIGATION HISTORY 
 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks showing 
Present Status 

     

 

DATE:                                                                                                                     SIGNATURE OF BIDDER 
 
Notes: 
 

1. Describe Company’s history of litigation or arbitration from contract executed in the last ten 
years or currently under execution. Please indicate for each case the year, name of employer, 
cause of litigation, matter in dispute, disputed amount, and whether the award was for or 
against the company. 
 

2. Please add any further information that you may consider to be relevant to the evaluation of 
your application. If you wish to attach other documents, please list below: 
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UNDERTAKING ON STATEMENT OF COMPLIANCE OF CLAUSE 3.2 
 
 

I/We…………………………………………………………………………………………………… Age…………… 

Business (Name of Firm) ………………………………………………………………………..…………… Address 

………………………………………………………………………………………………………………… 

Hereby declare, that for the work of 

………………………………………………………………………………………………………………………………………

……………………………………………………………….… I/We (Bidder) is neither associated, nor has 

been associated, directly or indirectly, with the consultant or any other entity that has 

prepared the design, specifications, and other documents for the Projector being proposed 

as Project Manager for the Contract. A firm that has been engaged by the Employer to provide 

consulting services for the preparation or supervision of the works, and any of its affiliates, 

shall not be eligible to bid. 

 

 

 

 

Signature of Bidder 

 

Place:-………………………  

 

Date:-……………………... 
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AFFIDAVIT 
 
 

1. I, the undersigned, do hereby certify that all the statements made in there quired 

attachments are true and correct. 

 
2. The undersigned also here by certifies that neither our firm M/s.   

 have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under Government 

of Gujarat/Government of India nor any contract awarded to us for such works have been 

rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation 

to furnish pertinent information deemed necessary and requested by the Department to 

verify this statement or regarding any(our) competence and general reputation. 

 
4. The Undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at there quest of the Department/ 

Project implementing agency. 
 
 
 
 
 

 
(Signed by an Authorized Officer of the Firm) 
 
 

 
 

 
Title of Officer 
 

 
 

 
Name of Firm 
 

 
 

 
Date 
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Letter of transmittal signed by authorized signatory  

(MODEL AUTHORISATION LETTER TO BE PROVIDED BY THE AUTHORISED 

SIGNATORY OF THE COMPANY/FIRM/OTHER ASSOCIATION OF PERSONS, ETC. ON ITS 

LETTER HEAD) 

 

TO BE PROVIDE AFTER ISSUE OF WORK ORDER 

 

I/We……………………………………………………………………………………………. do hereby authorize 

Mr./Ms…………………………………………………………………………. whose signature is set out below, 

to represent me/us in connection with obtaining for the work of 

………………………………………………………………. He/she is duly authorized to sign all necessary 

correspondence in this regard on our behalf His/her explanations / statements will be 

binding on me/us without exception. 

 

SPECIMEN SIGNATURE OF AUTHORISED 

 SIGNATORY      (Signature of Authorizing Authority) 

 

Name & Designation (with seal) 

Place: 

Date : 



Rate Amt % Rate Amt % Rate Amt % Rate Amt % Rate Amt % Rate Amt %
1 Excavation OB 136.00 79.00 10744.00 68.02 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 27.21 3700.56 34.44 40.81 5550.16 51.66

2 TMT FE-500 2.30 76574.00 176120.20 65926.82 0.00 0.00 0.00 61731.25 141981.88 80.62 4195.57 9649.81 5.48 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

3 900 mm NP-2 Pipe 45.00 2214.00 99630.00 1906.16 26.15 1176.75 1.18 0.00 0.00 0.00 215.00 9675.00 9.71 1632.00 73440.00 73.71 13.20 594.00 0.60 19.81 891.45 0.89

4 CC M-15 MSA-40 221.00 3465.00 765765.00 2983.21 1525.58 337153.18 44.03 0.00 0.00 0.00 455.25 100610.25 13.14 748.37 165389.77 21.60 101.60 22453.60 2.93 152.41 33682.61 4.40

6 Murrum 202.00 166.00 33532.00 142.92 0.00 0.00 0.00 0.00 0.00 0.00 54.23 10954.46 32.67 0.00 0.00 0.00 35.48 7166.96 21.37 53.21 10748.42 32.05

Total 1085791.20 338329.93 31.16 141981.88 13.08 130889.52 12.05 238829.77 22 33915.12 3.12 50872.64 4.69

36.19 15.19 14.00 25.55 3.62 5.45

Deputy Executive Engineer

Irrigation Panchayat Sub Division

Gondal

Machinery

PEDHLA CWCDC TENDER PERCENTAGE
Rate w/o 

Profit

AmtRateQtyDescriptionItem No Cement Steel Labour Other Material POL



 

 

 

 

 

 

 

 

 

 

 

 

SECTION - 5 

TECHNICAL SPECIFICATION 
 

 

 

 

 

. 

 



 TECHNICAL SPECIFICATIONS 

INDEX 

Sr. No. Particulars 

1 Chapter-I: Work and Site Condition 

2 Chapter-II: Special Condition 

3 Chapter-III: Standard General Technical Specifications 

4 Chapter-IV: Specification of Principal Materials 

5 
Chapter-V: Clearing the site & Excavation for Foundation including       

blasting 

6 Chapter-VI: General Specification of Concrete 

7 Chapter-VII: General Specification of Reinforcement 

8 Chapter-VIII: Item wise detailed Technical Specification 

 
 

 



  

 

 

 

 

 

 

CHAPTER-I 

 
WORK & SITE CONDITION 

 

 

 

 

 

 

 

 

  

 

 

 

 

  

 

 



WORK AND SITE CONDITION  

INDEX 

Sr. No. Particulars 

1 Introduction  

2 Location 

3 Communication 

4 Brief Description of work 

5 Labour 

6 Housing 

7 Water Supply 

8 Drainage 

9 Camp Regulations 

10 Medical Aid 

11 Power Supply 

12 Roads 

13 Post, Telegraphs & Telephone 

14 Bank Facility 

15 Supply of Petrol & Diesel 

16 Materials  

 

 



WORK AND SITE CONDITION 

1.00 INTRODUCTION: - 

I. GENERAL FEATURES OF THE PROJECT 

CONSTRUCTION OF CHECKDAM CUM CAUSEWAY AT VILLAGE PEDHLA (FROM 

MAMADEV TEMPLE TO JETALSAR (JN) ROAD), TA. JETPUR, DIST. RAJKOT. 

2.00 LOCATION:- 

 The proposed site of work is situated as below: - 
The proposed project site is situated near village Pedhla, Ta.Jetpur. 
 

3.00 COMMUNICATION: -   

The nearest city & town is Jetpur is a taluka place of Rajkot district. Nearest villages are 
connected through VRB & SH with district and taluka place. 
 

4.00 Deleted 

 

4.1 Proposed work consists of following: - 
CONSTRUCTION OF CHECKDAM CUM CAUSEWAY AT VILLAGE PEDHLA (FROM 

MAMADEV TEMPLE TO JETALSAR (JN) ROAD), TA. JETPUR, DIST. RAJKOT.. 

 

4.2 Cost of work: Rs. 10,85,791.20/- 

I. This work includes Excavation, cement concrete work in as per grade, Steel for various 

component, 900 mm Dia NP-2 pipe, and murrum for Back Filling etc.. 

  

II. PRINCIPAL DETAILS OF WORK: 

 Works to be performed for the various items included in Schedule-B. 

The above information is only a general outline and does not in any way limit, the 

performance of all work and supply of plant, machinery, all labour and materials necessary 

for completing the works as shown in the approved working drawing and mentioned in the 

specification. 

No extra payment or claim on account of any additions or alteration in working drawing shall 

be admissible. 

 

5.00 LABOUR: 

Availability is good except showing and harvesting period. However, there may be shortage 

of skilled labour like masons, carpenters’ operators, mechanics etc. However, the 

contractors shall have to make his own inquiry in this regard and quote his rates. 



6.00 HOUSING: 

Area being highly rural, there is no local housing arrangement available and contractor will 

have to make his own arrangements for his staff and labour etc. in the area as may be 

available on rental basis as per Clause-57 of B-1 tender. 

 

7.00 WATER SUPPLY: 

The contractor shall have to make his own arrangements of water supply for this work. Fresh 

use of available water for work will be allowed free of cost to the contractor from the river 

length flowing in the construction areas and area transferred to Narmada Water Resources, 

W.S. & K. Department. Contractor shall have to make his own arrangement for Pumping, 

purification; storage tanks, pipe line etc. for the said purpose at his own cost. 

 

8.00 DRAINAGE: 

 Suitable and adequate arrangement shall have to be made by the contractor for drainage of 

water around his colony and work spots. The contractor shall also have to install and 

maintain at his own cost suitable drainage system to dispose off sewage & solid waste from 

his colony. The labour colony layout shall be got approved from the Engineer-in-charge. 

 

 

9.0 CAMP REGULATIONS: 

The contractor shall be responsible for maintaining law and order in his camp and on his 

work, and shall employ such officers, watchman or other persons as required, unauthorized 

or undesirable persons shall be excluded from the camp and the work. If in the opinion 

(which shall not be questioned) of the Engineer-in-charge any employee or agent of the 

contractor misbehaves and/or causes obstructions in the proper execution or otherwise 

makes himself undesirable, the contractor shall on receipt of the instruction to do so remove 

him from the premises. 

 

 

10.00 MEDICAL AID: 

There is no dispensary on Project Site. However, there is a Government Hospital at Taluka 

Head Quarter. The Services of this Hospital will be available to contractor's staff and labour 

on payment of requisite charges as may be required to be paid by the agency at his risk & 

cost. 

 

11.00 POWER SUPPLY: 

Power supply shall be arranged by the contractor at their own cost. No power supply is 

guaranteed by the department. 

 

 



12.00 ROADS: 

The contractor shall construct and maintain the inspection roads and quarries roads for all 

purposes required during construction at his own cost. There will however be no charge for 

any reasonable use of any road constructed by Government at site of work. At present site is 

only approachable during fair weather. 

13.00 POST, TELEGRAPHS & TELEPHONE: 

Post office is available at taluka head quarter. Contractor shall make their own arrangements 

for telephone if required. 

 
14.00 BANK FACILITY: 

Branches of Nationalized Bank and other Schedule Banks are available at   Taluka. head 

quarter. 

 
15.00 SUPPLY OF PETROL & DIESEL: 

There is no petrol pump near Dam site. However, Petrol & Diesel will be available from 

Taluka Head Quarter. 

 

16.00 MATERIALS: - (Quarry details are shown for guidance purpose only) 

(a) WATER: 

Water is scarily available in Dam vicinity area in summer season. Hence, contractor shall 

have to make his own arrangement and inquiry regarding this at his own cost. 

(b) SAND: 

Good quality natural sand will be used. However, sand of required quantity may not be 

available in reasonable lead. The contractor should arrange to obtain the sand of approved 

quality from any lead. No extra claim shall be admissible for extra lead. 

(c) COARSE AGGREGATE (CRUSHED METAL): 

The black stone crushed metal for concrete work will be obtained from stone crushers 

situated in the vicinity of dam site. However coarse aggregate of required size & quantity 

may not be available in reasonable lead, the contractor should arrange to obtain the coarse 

aggregate of required size & of approved quality from any lead. No extra claim shall be 

admissible for extra lead. 

 

 

                           

Signature of Contractor Dy. Executive Engineer Irrigation 

Panchayat Sub Division 

Rajkot 

 

Executive Engineer 

Irrigation Panchayat Division 

Rajkot 

 



 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

CHAPTER-II 

 
SPECIAL CONDITION 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

  

 



SPECIAL CONDITIONS 

INDEX 

Sr. 
No. 

Particulars 

1 Accuracy of Line, Level & Grades 

2 Testing of Materials and works 

3 Material mentioned in Schedule-A   

4 Recovery of hard rock available from excavation  

5 Loans of Government’s Tools, Plant & Machinery 

6 
Assistance in Procurement of Properties, Permits, Import License, 

Exchange Facilities etc. 

7 Security Measures 

8 Applicability of Specifications 

9 Change in Design & Drawings 

10 Dewatering & Diversion as and where Required 

11 Application of Publication 

12 Inspection of work by third party 

13 Working Drawing & Final Drawing. 

14 Office And Vehicle for Department 

 

 

 



SPECIAL CONDITIONS 

 

1.0) ACCURACY OF LINES, LEVELS AND GRADES: 

    

The various works shall be done true to the line, levels, and grade. The periodical checking 

of these works by the government staff shall not absolve the contractor of his responsibility 

regarding the accuracy of lines, levels, and grades. In case of any deviation or discrepancy 

in line, level or grade at the meeting faces, the contractor shall have to make good the 

discrepancy at his own cost and without any extra compensation for the additional work 

involved. Whenever such discrepancy is found to arise at the junction of works of different 

contractors, the responsibility to set right such discrepancy lies with contractors concerned. 

The engineer in charge shall further have been unquestioned right if need to be rectify the 

discrepancies and recover the cost from the contractor or contractors according to proportion 

as he may consider reasonable.     

 

2.0) TESTING OF MATERIALS AND WORKS:       

 

2.1 All materials before being incorporated in the work shall be inspected visual & by common 

field tests according to Table-2 of GERI guidelines for Quality Control & Quality Assistance 

Vol.1,2002 and if necessary tested before being approved by the Engineer Any work on 

which such materials are used without prior inspection (and when necessary prior testing) 

and without approval or written permission of the Engineer- in -charge is liable to be 

considered as unauthorized, defective and not acceptable. Any additional test required to be 

carried out at any stage of the work as per instruction of Engineer - in -charge etc./ C.E 

(Q.C) / E.E (Q.C.) / D.E.E.(Q.C.) shall be carried out at department’s cost, however sample 

test results are failed then retesting charges shall be borne by the contractor, but if sample 

test results are found ok, the Cost of testing charges of material shall be borne by the 

department.  



2.2 In all other cases, the cost of the testing shall be borne by the government as per 

government's NWRWS&K Dept's Gujrati circular No-PRCH/1097/ 1397/ (11)/PA. FA/K-

1(MICELL)Dt.12/01/2013. The contractor shall, however, supply all material required for 

tests and also make good at his cost with materials, mixes, core holes and similar for other 

materials as may be directed by and to the satisfaction of the engineer in charge. 

An authorized representative of the contractor shall have to remain present at the time when 

the sample or cores etc. are taken & shall be authenticated the facts, if so required. When 

the contractor's agent fails to remain present at aforesaid time, the sample or cores etc., 

taken by the engineer in charge or his representative shall be considered to be authentic. 

The contractor will, however, be informed about the details of such sample and cores etc. 

that have been taken. 

2.3 The materials, mixes and cores etc. shall be tested at field laboratory / GERI / other 

government approved laboratory and the results given by them shall be considered correct 

and authentic. The contractor shall be given access to all operational tests that may be 

carried out as aforesaid, so that, he may satisfy himself regarding the procedure and 

methods adopted. It shall than be contractor's responsibility to carry out the finished item of 

work to the standard based on the laboratory design and test.    

   

2.4 The method of sampling and testing and procedures and standard shall be as laid by 

respective IS code of practice and GERI manual / as mentioned in the tender. 

 

2.5 (a) DESIGN MIX (DMC) OF CONCRETE:      

Concrete mix design of stipulated or designated grades of concrete shall be carried out only 

at nearest GERI laboratory e.g., GERI, Rajkot All materials required shall be supplied, 

loaded, carted and unloaded at GERI Laboratory by contractor at his own cost. For M-10 mix 

design from Govt. approved laboratory shall be acceptable.   

 (b). NOMINAL MIX DESIGN (NMC) OF CONCRETE:    

No mix design is necessary for nominal mix concrete. Nominal mix shall be carried out as 

per table mention in the regional S.O. R- 2021-22. Page no-66. Preliminary test cubes of 

size 15x15x15cms shall be casted and tested for 7 days and 28 days, well before starting of 

actual work at departments own field laboratory / Govt. Approved laboratory at the cost of 

department.  

 

2.6 The materials, mixes, cores etc. shall be tested day to day or periodically at the department's 

t field laboratory set up at the site of work or nearby regional or district level GERI laboratory 

or Engineering / Polytechnic colleges in Gujarat or government approved (R&B, 

IRRIGATION Deptts. etc.) private laboratories where facility of testing is available as per BIS 

rules & regulation or Government approved private institutes and the results given there by 

shall be considered correct and authentic. 



Out of total number of such tests, 80% testes will be carried out in site laboratory, 10% in 

Government approved laboratories and 10% in GERI laboratories. However minimum one 

test of all type of tests shall have to be carried out in GERI laboratories only. The choice of 

testing laboratory where test to be carried out shall on sole discretion of Engineer in charge. 

If there are any dispute regarding test results, GERI / NSIC / Govt. Engineering College, test 

results shall be final and binding to all. If test results of sample does not complies relevant 

BIS code further investigation shall be carried out as per BIS: 456-2000 or relevant BIS code 

of practice prior to rejection of work. The contractor shall be given access to all operations of 

tests that may be carried out as aforesaid so that he may satisfy himself regarding the 

procedure and methods adopted. It shall then be contractor's responsibility to carry out the 

finished items the standards based on the laboratory design and tests. 

Site laboratories tests will be carried out by qualified Engineer of the contractor whom I Card 

is given by the Executive Engineer and in the presence of Section Office / Dy. Executive 

Engineer in charge of the work. 

80% of site tests will not be carried out at one time but will be related to the progress of work 

and consumption of materials. Prescribed Registers for recording details and results of tests 

will be maintained on site of work. The tests which are not done in GERI laboratories e.g. 

electrometric bearing etc. will be carried out in the laboratory consented by the Executive 

Engineer. (R & B Circular No. PARCH-102007-28-C, dated 31-12-2009) 

One percentage of estimated cost of work put to tender for this work after deducting the cost 

of material as per schedule A valued at basic rates in the sanctioned estimate will be 

deducted from the Running Bills of contractors for testing of materials and workmanship. 

(G.R. B&C No. TNC-1085-(4)-C, dated 10-5-85 

2.7 The day to day and periodical tests to be carried out on materials, mixes, cores and placed 

concrete, mortar etc. shall be specified by the Engineer-in-charge from time to time and the 

contractor shall allow all facilities and co-operation toward collection of samples, 

transportation up to any laboratories, all labour for collecting samples, casting, testing of 

cubes shall be supplied by contractor without any extra payment. 

2.8 Contractor shall have to establish the field laboratory at site as per the instruction of 

engineer in charge. The necessary equipment shall be kept duly calibrated in the field 

laboratory for the required Field test for concrete, FA, CA and Field soil testing for earth 

work. Contractor shall have to construct pucca underground curing water tank of minimum 

size 2.0 x 2.0 x 0.60 mt (or size as directed as per size of the project) at nearby site of work 

for curing of cubes as per Engineer's instructions. No extra payment shall be made for this to 

the contractor.     

2.9 It shall be the responsibility of the contractor to provide clean water to fill the curing tank & 

maintain full water level in curing tank periodically and also maintenance of leak proof curing 

tank throughout the work without any extra payment for this.  



2.10 Contractor shall have to provide sufficient 15 cm cube mould and skilled labours for 

laboratory and field tests of works and materials for activity such as: 

(i) Cleaning, fitting and unfitting of molds, oiling etc. 

(ii)Carting of molds and placement in to curing tank. 

(iii)Transporting the cubes from site of work to field laboratory for testing. 

(iv)Helping in cube testing on compressive machine etc. All facilities for carrying out field test 

on various materials, mixes and cores shall be provided by contractor. No extra payment for 

the above work shall be made to the contractor.  

2.11 The method of sampling and testing procedures and standard shall be as laid down by the 

Engineer-in-charge for respective items. 

 

3.0 MATERIALS MENTIONED IN SCHEDULE-"A":      

3.1 It shall be noted that, owing to difficulty in obtaining certain materials in the open market, the 

government has undertaken to supply materials specified in the SCHEDULE-'A' of the tender 

form at the rate stated therein, the contractor shall not have right to claim compensation for 

delay, if any. The contractor is there for required to keep in touch with  the day-to-day 

position of supply of materials and to adjust the progress of the work, so that their labour 

may not remain idle. No monitory claim what so ever shall be entertained by the government 

on account of delay in the supply of materials. Useable hard rock available from 

dismantling existing pitching at site of work will be issued at rates mentioned in 

schedule-A.       

4.0 RECOVERY OF HARD ROCK AVAILABLE FROM EXCAVATION: 

(1) As per Govt. of Gujarat N.W.R.W.S. and Kalpasar Dept. Order No. MI Cell /102010 /17 / 

(2) K-1, Dt.21/01/2014, for the hard rock, which is excavated from the work will be allotted to 

the agency. The amount will be recovered at the rate Rs.481.81 per Cum. In addition, 

necessary royalty for these materials has to be paid by the agency as per prevailing rules 

and regulation to the Industries & Mines Dept. according to classification of materials. The 

quantity will be calculated as per instruction of Engineer-In-Charge. This fact should be kept 

in mind while quoting the tender rates of these items. 

Recovery of hard rock shall not be made for excavation in hard rock by boring rigs or 

any other such special equipment utilized for excavation of diaphragm walls.   

 

            (2) OTHER MATERIALS:       

Other materials required for the work shall be procured by the contractor. The specifications 

mentioned in the chapter of MATERIAL SECTION shall be applicable. The selected 

material for required quantity of earth work for respective item of work shall be 

brought from outside borrow area including all lead and lift, the contractor makes his 

own arrangement for obtaining materials from outside borrow area required without 



any extra cost, as borrow area is not available nearby the site of work due to forest 

land in vicinity. Also, contractor shall have to make his own arrangements for 

necessary land required for camp and plant & machinery installation without any 

extra cost.   

5.0 LOAN OF GOVERNMENT FOR TOOLS & PLANTS AND MACHINARIES: 

The machinery and tolls & plants as and where available with the department shall be 

supplied on hire as per rules and regulations and as per the provisions contained in 

Government PWD GR No- MCN / 167 / 97, Part-iv / h, dated 01-10-1980 and as amended 

from time to time. It must be also noted that the machineries or equipments justified for the 

use in the work and available with the department will be given on hire. No claim for delay in 

procurements of such machineries or equipment shall be entertained. At present no 

machineries or tools and plants are available with the departments. 

6.0 ASSISTANCE IN PROCUREMENT OF PROPERTIES, PERMITS, IMPORT LICENCE, 

EXCHANGE FACILITIES ETC.        

Generally, it shall not be realized in the normal course by the department for providing 

assistance in purchase of Tools & Plants and Machineries required for the execution of work, 

contracted for. However, the engineer in charge, on request by the contractor shall assist in 

the procurement of necessary import license, exchange facilities etc. for importing necessary 

plants & machineries, which is not locally available and engineer in charge deemed it in the 

interest of work ant its progress. The government shall not however, be responsible for non-

availability of any of the above facilities or delay. The contractor's application for import 

license etc. will be scrutinized by the engineer in charge regarding the responsibility of the 

government etc. and recommendations will be made as deem fit. The decision of engineer in 

charge in this regard shall be final and no claim either in cost or delay in time will be 

admissible. 

7.0 SECURITY MEASURES:         

In view of the strategic importance of all the project and installations, security restriction may 

be imposed by the engineer in charge as per directions of the security authorities and the 

contractor shall abide by, to implement all such instructions scrupulously. In case a system 

of identity cards with photos is introduced, then the contractor shall have to provide the same 

to his personal at his cost. The identity cards shall be dully sign by engineer in charge. The 

contractor shall also keep informed regarding all visitors and obtain permits for their visitors. 

No authorized visitors will be allowed on site of work. 

 

  
8.0 APPLICABILITY OF SPECIFICATIONS:       

Considering the common general item required in executive of irrigation project, general 

subject wise specifications has been drawn and provide separately with the tender. This 



provision suitably provides requirements of execution of each component of work in general, 

consistent with the present practice of the scope of work & more of execution and standards 

to be observed etc. for the work. To avoid descriptive matter, suitable reference for the 

relevant IS (BIS) code or otherwise is also specified. The whole idea is to guide the tenderer 

regarding the execution of work, so as to base his rates accordingly. The general subject 

wise specifications are further supplemented in separate chapter to cover the item wise 

specification of work as per the Schedule-B of the tender. These item wise specifications 

shall cover the applicable provision of the general specification,  considering the item 

description as per Schedule-B. Over and above this, the specific requirement of each item 

such as applicable lead and lift, proportion of concrete & mortar mix, description about the 

execution of the item in detail and other applicable aspects will be covered in detail/item wise 

specification. Intending tenderers are there for requested to read the tender papers on above 

lines and quote their rates. 

9.0 CHANGE IN DESIGN AND DRAWINGS:       

The drawings attached with tender documents are at present available data. However, 

during execution of work any change in design and drawing that may be warranted on 

account of strata met with or the materials that may be available or any reasons shall not 

vitiate the contract and no extra payment shall be made to the contractor. The variation in 

quantities under the relevant items on account of above changes shall be paid only as per 

the Clause 38. 

10.0 DEWATERING AND DIVERSION AS AND WHERE NEEDED:    

If, there is no separately provision for dewatering, diversion of water and construction of  

temporary diversion road during construction in the fair weather as well as in the monsoon, 

the rates of respective item of works quoted by the contractor shall be consider inclusive of 

dewatering and diversion as and where needed with maintaining it during construction. In 

such condition no extra payment shall be made for dewatering & diversion of water, road 

diversion etc. Also, no payment shall be made for any part of earth work of materials washed 

away or damaged during monsoon or other period and it shall have to be made good by the 

contractor at his own cost. It is the responsibility of the contractor to make good, or repair 

any government property, materials to be utilized for the work or completed part of present 

work damaged during the construction period. If there is a separate item for care and 

diversion in the tender, then general technical specification for "care and diversion "shall be 

applicable. 



11.0 APPLICABLE PUBLICATIONS:        

All methods or procedure for execution of different items of work shall confirm to the INDIAN 

STANDARD (IS) now renamed as BUERO OF INDIAN STANDARD (BIS) Specifications. 

The latest addition shall be followed. Some of the important IS publications are listed below. 

The provisions of these IS specifications shall be applicable.  

IS OR BIS CODE NO  VERSION  SUBJECT OF CODE   

EXCAVATION AND EARTH WORK        

2720 Part-I   Latest  Method of test for soil-particle size  

and shape     

2720 Part-III   Latest  Determination of water contents, dry  

density relation using light compaction. 

2720 Part-IV   Latest  Grain size analysis    

2720 Part-5   Latest  Determination of liquid and plastic  

limit 

1498    Latest  Classification and identification of  

soil for general engineering purposes 

2720-Part-III / sec-1&-2 Latest  Determination of Sp. Gravity   

9429    Latest  Drainage system for earth and  

Rock fill dams     

3764    Latest  Safety code for excavation work  

  

CONCRETE WORK         

269    Latest  Specification for OPC cement  

12269    Latest  Specification for 53 grade OPC  

cement 

1489 Part-1 & 2  Latest  Specification for 53 grade PPC  

cement     

432    Latest  Specification for MS & medium  

tensile steel bars    

1786    Latest  Specification for HYSD bars   

280    Latest  Specification for Binding wires  

2336 Part I to VIII  Latest  Method of various tests for  

aggregate 

383    Latest  Coarse and fine aggregate from  

natural sources for concrete   

10262    Latest  Concrete mix designs    

456    Latest  Plain & Reinforced concrete   

457    Latest  Plain & Reinforced concrete for  

Dams & other massive structures  

3873    Latest  Laying in situ cement concrete lining  

For canal 

9556    Latest  Construction of diaphragm walls.         

14334    Latest  Cost. Of diaphragms for under-  

                                                                       seepage control.    

MASONRY WORK         

2116    Latest  Sand for masonry mortar  

1121    Latest  Testing for stone-Comp. Strength  



1126    Latest  Testing for stone-Soundness   

1124    Latest  Testing for stone-Water absorption  

1526    Latest  Sand for plastering work. 

 

    

IS OR BIS CODE NO  VERSION SUBJECT OF CODE 

OTHERS: 

         
15068    Latest  PVC Water stop.    

4985    Latest  PVC Pipes     

2266    Latest  Wire Rope     

11855    Latest  Rubber seal 

 

 

IS OR BIS CODE NO VERSION SUBJECT OF CODE 

458 Latest Specification for pre-cast concrete pipes 

(With and without reinforcement) 

3597 Latest Methods of test for concrete pipes. 

5382 Latest Specification for rubber sealing rings for gas 

mains, water mains and sewers 

516 Latest Method of test for strength of concrete 

783 Latest Code of practice for laying of concrete pipes 

 

   

12.0 INSPECTION OF WORK BY THIRD PARTY:      

All the conditions and scope of work of Third-Party inspection shall apply and shall be 

binding to the contractor if there is a provision for the same. 

 

13.0 WORKING DRAWING & FINAL DRAWING :- 

Initially working drawing shall be prepared & made by contractor at his own cost under 

instruction of Engineer. Final drawing shall be prepared in Auto CAD computerized drawing 

with C.D. for which amount of Rs.3,00,000.00 (Rs. Three Lac only) shall be withheld till 

finalized the work. 

 

14.0    OFFICE AND VEHICLE FOR DEPARTMENT  

a) Site Office: The Contractor has to provide office or portable office (having minimum size 20 

ft x 8 ft x 8.6 ft) with required furniture (i.e. computer table and other table with necessary 

chair), A/C, internet facility and latest computing facilities with printer, scanner etc. to the 

Department as approved by the Engineer-in-Charge from where communication with the 

Contractor will be easier. This facility to be available till completion of project.  

b) Vehicle: The Contractor has to provide 1 no. Of four-wheeler vehicle of model manufactured 

after 2020 in working condition to the Department. The vehicle such as 5-seater SUV (can 

be used at site) to be deployed right from the contract work commencement till completion 



period. The vehicle is to be deployed for 365 days in each year. This vehicle will be at the 

disposal of Department with the provision of licensed driver and is expected to run up-to 

3000 km Per month. All travel expenditure should be covered with all regular maintenance. 

All such expenditure is to be borne by the Contractor. The vehicle should have 

comprehensive insurance. 

 

 

 

 

 

  

 

Signature of Contractor Dy. Executive Engineer Irrigation 

Panchayat Sub Division 

Rajkot 

 

Executive Engineer 

Irrigation Panchayat Division 

Rajkot 
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CHAPTER-III 

: STANDARD GENERAL TECHNICAL SPECIFICATIONS: 

1.1 All the items occurring in the work and as found necessary during actual execution shall be 

carried out in workman like manner as per specifications below and as per written orders of 

the Engineer-in-charge. 

1.2 A work order book as prescribed by the Engineer-in-charge shall be maintained on the site 

of work and the contractor shall carryout field compliance properly.  

1.3 The contractor shall engage authorized representative who shall be responsible and 

competent for managing the work. He shall take orders from the Engineer-in-charge and 

shall be responsible for carrying out the same. 

1.4 Quantities specified in the tender may vary at the time of actual execution and the contractor 

shall have not to claim for compensation on account such variation. 

1.5 No trees shall be cut without permission of Engineer-in-charge. 

1.6 Diversion for roads, if necessary, shall be provided and maintained during the currency of 

the contract without any extra cost to the Department. 

1.7 The work shall be executed strictly in accordance with plans & specifications. Only the best 

materials and sound construction shall be executed in a through workman like manner. 

1.8 The drawing prepared and trial pits taken are for general guidance and indication and 

changes either minor or major are likely to take place. No claim for extra payment shall be 

made by the contractor for such changes. 

1.9 The quantities in the schedule are only estimate quantities and during execution they may 

increase or decrease. Any claim put forward for this variation in quantity shall not be 

entertained. 

1.10 The rejected materials shall be removed from the site within 24 hours. If they are not 

removed within this period, the same will be removed at the contractor's risk and cost by the 

Department. 

1.11 The work is an important work, and this fact shall be constantly borne in mind by the 

contractors and his workers. Works not specified above shall be carried out according to 

P.W.D. Handbook or according to instructions of the Executive Engineer. 

1.12 The work requires constant attention for line, levels, and workmanship and hence the 

contractor shall have to keep the experienced technical staff on the work. The contractor has 

to supply the necessary materials and labour for the line and levels work at his own cost. 



1.13 The contractor unless otherwise specified and providing in the contract shall pay all duties, 

tolls, quarry fees, royalties and taxes on all materials and articles they may use. The rate 

quoted by the contractor shall be considered inclusive of all such duties, fees, royalties, 

taxes etc. 

1.14 In the specification “as directed / approved” shall be taken to mean “as directed / approved 

“by the Engineer - in - Charge. 

1.15 Wherever a reference to any India Standard appears in the specifications, it shall be taken to 

mean as reference to the latest edition of the same in force on date of agreement. 

1.16  In “Mode of Measurement " in the specifications, wherever a dispute arises in the absence 

of specification of a particular point or aspect, the provision on these particular points or 

aspect in the relevant Indian Standard shall be referred to. 

1.17 All measurement and computations, unless otherwise specified, shall be carried out nearest 

to the following limits: - 

(1)  Length, Width and Depth (Height) 0.01 Meter. 

(2) Areas     0.01 Sq. Mt. 

(3) Cubic Contents (Except Wood) 0.01 Cumt. 

(4) Cubic Contents (Woodwork)  0.001 Cumt. 

In recording dimensions of work in measurement book the sequence of length, width and 

height (depth) or thickness shall be followed. 

1.18 The distance with constitutes lead shall be determined along the shortest practical route and 

not necessarily the rout actually taken. The decision of the Engineer - in - Charge in this 

regard shall be taken as final. 

1.19 Where no lead is specified, it shall mean “all leads ". 

1.20 Lift shall be measured as per current practice for relevant item under direction or decision by 

Engineer-in-charge. 

1.21 Definite particulars covered in the items of work, though not mentioned or include in it, 

specifications shall be deemed to be included therein. 

1.22 Reference to specifications of materials as made in the detailed specification of the items of 

work is in the form of a designation containing the number of the specification of the material 

and prefix "M" i.e.  “M-1 “etc.  

1.23 Approval to the samples of various materials given by the Engineer-in-charge shall not 

absolve the contractor from the responsibility of replacing defective material brought on site 

or materials used in the work found defective at a later date. The contractor shall have no 

claim to any payment or compensation whatsoever on account of any such materials being 

rejected by the Engineer - in - Charge. 

1.24 The contract rate of the item of work shall be for the work completed in all respects. 

1.25 No collections of materials shall be made before it is got approved from the Engineer - in - 

charge. 



1.26 Collection of approved materials shall be done at site of work in a systematic manner. 

Materials shall be stored in such a manner as to prevent damage, deterioration or intrusion 

of foreign matter and to ensure the preservation of their quality and fitness for the work. 

1.27 Materials if and when rejected by the Engineer-in-charge, shall be immediately removed 

from the site of work. 

1.28 No materials shall be stored prior to, during and after execution of a structure in such a way 

as to cause or lead to damage or overloading of various components of the structure. 

1.29 All works shall be carried out in a workman like manner as per the best technique for the 

particular item. 

1.30 All tools, templates, machinery and equipment for correct execution of the work as well as 

for check line, levels, alignment of the works during execution shall be kept in sufficient 

number and in good working condition on the site of work. 

1.31 The contractors shall be responsible for observing the rules and regulations imposed under 

the “Mine and Minerals Act “and such other laws and rules prescribed by Govt. from time to 

time. 

1.32 All necessary safety measures and precaution (including these laid down in the various 

relevant Indian Standards) shall be taken to ensure the safety of men, materials and 

machinery on the works and also of the work itself. 

1.33 Approval to any of the executed item for the work does not in any way relieved the contractor 

of his responsibility for the correctness, soundness, strength of the structure as per the 

drawings and the specifications. 

 

 

 

  

Signature of Contractor Dy. Executive Engineer Irrigation 

Panchayat Sub Division 

Rajkot 

 

Executive Engineer 

Irrigation Panchayat Division 

Rajkot 
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CHAPTER-IV 

SPECIFICATION OF PRINCIPAL MATERIALS 

The following specifications are only for the principal materials of construction which are 

included in the details specifications of items and indicated the requirements of qualities of 

materials. They are given as guide and neither includes all the materials of construction nor exhibits 

all their desirable qualities. This should be supplemented by detailed specifications as per relevant 

IS Code unless  otherwise not mentioned. The rate of all items is inclusive of all materials inclusive 

of all lifts and leads for the material unless otherwise specified in detailed specifications. 

 
M-1  WATER: 

 The water to be used shall be potable water, clean & free from objectionable quantities 
of silt, organic matters, alkali, salts and other injurious materials and shall be as per I.S.456,-2000 
Water sample shall be tested in Government. Or Government approved laboratories, and charges 
for the same shall be borne by the contractor. 

 Permissible limit for some of the important test is as under  

  TEST PERMISSIBLE LIMIT AS PER IS-456-2000 

1 Organic solids 200 mg per liters (max.) 

2 Inorganic solids 3000 mg per liters (max.) 

3 Sulphates (as So2) 400 mg per liters (max.) 

4 Chlorides (as Cl) 2000 mg/lit. For PCC. And 500 mg/lit. For RCC. 

5 Suspended Matter 2000 mg per liters (max.) 

6 PH value Not less than 6 

 
M-2  CEMENT: 
 

 Cement shall be ORDINARY PORTLAND CEMENT (OPC) of grade 53 only confirming 
to IS-12269 or PORTLAND POZZOLANA CEMENT (PPC) of grade 53 only confirming to IS- 1489 
(part-1) and (part-2).The cement used shall be any of the above and the type selected should be 
appropriate for the intended use. Portland Pozzolana Cement (PPC) shall be used only under 
separate authorization by engineer in charge and wherever so permitted. 

 The contractor shall have to make his own arrangement to procure the cement bearing 
I.S.I. mark directly from the major cement manufacturing plants having installed capacity of one 
LACS tones per annum or its authorized dealers only. The contractor shall arrange to cart, load, and 
unload the same to the site of work at his own cost. The cement brought to site shall be tested in 
government or government approved laboratory as per provision in IS-269 Testing charges shall be 
recovered from the RA/FINAL BILL of the work from the contractor. 

 The cement bags shall be neatly stacked in an orderly manner so as to afford easy 
access and count in a damp proof condition. If the consumption of cement exceed 25.0 M.T., than 
the cement shall be stored in tin shed go down or in a pucca go down, one feet above the ground, 
so as cement can be prevented from atmospheric effect. Deteriorated cement shall not be allowed 
to use. 

 The testing of the cement shall be done for each lot/consignment received on site. 
 The frequency of the test shall be as under;- 

Quantity Of Consignment No Of Test Specimen 

50 M.T. 1 

100 M.T. 2 

200 M.T. 3 

300 M.T. 4 

500 M.T. 5 

800 M.T. 6 

1300 M.T. 7 

  



  Each consignment shall be stacked separately and shall be used on the basis of first 
cum first used. The cement shall be used after testing only. The cement older than 90 days shall not 
be allowed to use. 

 The cement lot failed in testing shall be removed immediately from the site. A day to day 
account of cement received & used on the work together with the particulars of the work and 
quantity of the work in which it was used, shall be maintained separately by the representative of the 
department, And shall be signed at the end of the day’s work, both by the department's 
representative and the contractor. 

 
M-3  SAND: 
 
 Sand shall be of natural river sand having F.M. from 2.1 to 3.2 .for concrete work. Sand 

shall be clean, well graded, hard durable and strong. It shall be free from any deleterious materials 
and shall be got approved from E.I.C. before stacking at site. Silt content shall not be more than 3 
percentages and shall conform to IS -383. Sand for masonry mortar and plastering work shall only 
be used after screening through proper number screen. And shall confirm to I.S. - 2116 for masonry 
mortar and to IS-1526 for plaster work.  

TABLE - A 

IS Sieve 
designation 

PERCENTAGE PASSING FOR 

Grading 
Zone-I 

Grading 
Zone-II 

Grading 
Zone-III 

Grading 
Zone-IV 

10 mm 100 100 100 100 

4.75 mm 90-100 90-100 90-100 90-100 

2.36 mm 60-95 75-100 85-100 95-100 

1.18 mm 30-70 55-90 75-100 90-100 

600 micron 15-34 35-59 60-79 80-100 

300 micron 5-20 8-30 12-40 15-50 

150 micron 0-10 0-10 0-10 0-15 

 
 The grading of the fine aggregate (sand) shall be as per Table-A given below. (IS-383 

page no-11 table-4)\ Sand of grading zone-iv shall not be used for concrete work. 
 The material shall be tested in field laboratory for silt content & grading. The material 

shall be sent to government or government approved laboratory for tests required as per IS-383 if 
found necessary by engineer in charge. The charge of the same shall be recovered from the RA 
/FINAL BILL of the contractor.  

M-4  COARSE AGGREGATE: 

            The coarse aggregate for the use of making concrete shall be of black stone crushed metal. 
It shall be clean, hard, durable & free from alkalis and other deleterious substance. The coarse 
aggregate shall be well graded. The gradation shall give a dense & water tight concrete of specified 
strength and consistency. The actual gradation shall be as indicated by the laboratory study. The 
aggregate shall generally be cubical in shape. 

 The grading of the coarse aggregate shall be as per Table-B given below. (IS-383 page 
no-9 table-2)  

TABLE - B 

IS Sieve 
designation 

% Passing for graded aggregate of nominal size 

40mm 20mm 16mm 12.5mm 

80mm 100 - - - 

63mm - - - - 

40mm 95 to 100 100 - - 

20mm 30 to 70 95 to 100 100 100 

16mm - - 90 to 100 - 



12.5mm - - - 90 to 100 

10mm 10 to 35 25 to 55 30 to 70 40 to 85 

4.75mm 0 to 5 0 to 10 0 to10 0 to 10 

2.36mm - - - - 

The size of coarse aggregate for mass concrete shall be as Table -C given 
below. ( IS-383 page-10 table-3 ) 

CLASS SIZE 
IS Sieve 

Designation % Passing 

Very large 150 to 80mm 
150mm 90 to 100 

80mm 0 to 10 

Large 80 to 40mm 
80mm 90 to 100 

40mm 0 to 10 

Medium 40 to 20mm 
40mm 90 to 100 

20mm 0 to 10 

Small 20 to 4.75mm 

20mm 90 to 100 

4.75mm 0 to 10 

2.36mm 0 to 2 

 
 The size of coarse aggregate for mass concrete shall be as Table -C given below. (IS-

383 page-10 table-3) The material shall be tested in field laboratory for its gradation. The material 
shall also subjected to tests for flakiness and elongation, abrasion value, soundness, crushing / 
impact value, and deleterious materials etc. as per IS-383. Following is the acceptance limit.  

I) Flakiness and elongation. -  30% maximum         
ii) Abrasion value.    : -   40% maximum         
iii) Soundness.     :-12% loss with Na2So4 and 18% loss with MgSo4. 
v) Crushing value.            :-45% for concrete and 30% for wearing surface. 
vi) % of deleterious material. - 5%             

 The material shall be sent to government or government approved laboratory for above 
tests at the cost of contractor at once at the beginning and at the change of source of materials or in 
case of dispute. Initially, it will paid by the department and same shall be recovered from the 
RA/FINAL BILL of the contractor.  

 

M-5 TMT STEEL: 
 

The Thermo Mechanically Treated, popularly known as TMT steel shall confirm to I.S.-1786. 
The steel shall be procured by the contractor. The contactor shall make suitable arrangement for 
storage of the steel at site. In any circumstances steel produced by re-rolling mills shall not be 
allowed to use.         

Testing of steel shall be done for each size of bars and frequency mentioned Below (Table-
D),of steel in government or government approved laboratory, to known the physical properties of 
steel bars, like Nominal mass, 0.2 percentage proof stress /yield stress, Elongation percentage, 
Tensile strength, Bend and Rebend The charges for  the same shall be recovered from RA / FINAL 
BILL of the contractor.    

The steel shall be free from loose mill scale, rust oil, grease, or any other harmful matter.For 
the purpose of payment, the bar shall be measured correct up to 10mm in length. And unit weight of 
bars shall be computed as per weight given in IS specification for Indian steel. or at the rate 
specified in Table-C. 

 
 

 
       



TABLE-C ( Table-1 Page-11 of IS-1786 ) 

BAR DIA. UNIT WEIGHT BAR DIA UNIT WEIGHT 

in mm Kg / Rmt. in mm Kg / Rmt. 

6 0.222 22 2.98 

8 0.395 25 3.85 

10 0.617 28 4.83 

12 0.888 32 6.31 

16 1.58 36 7.99 

18 2.00 40 9.85 

20 2.47 50 15.42 

 
 
M-6 BINDING WIRE: 

The binding wire for tying reinforcement shall be of soft & annealed mild steel confirming to 
IS- 280. The diameter of wire shall be of 1.63mm or 1.22mm (16 or 18 gauge).The use of black wire 
shall be permitted for binding reinforcement bars. It shall be free from rust, oil paint, grease loose 
mill scale or any other undesirable coating which may prevent adhesion of cement mortar. 

 
M-7 R.C.C. Hume Pipe (IS 456-2000) 
 
 The pipes to be used shall be of conforming to IS 456-2000. And pipes shall be of diameter 
as specified in item.  The barrel thickness of pipes of different class shall be as under. 
 

Sr. no. Internal 
Dia. Of pipe in 

mm 

Barrel thickness in mm 

NP1 NP2 NP3 

1 80 25 25 - 

2 100 25 25 - 

3 150 25 25 - 

4 250 25 25 - 

5 300 30 30 - 

6 350 32 32 75 

7 400 32 32 75 

8 450 35 35 75 

9 500 - 35 75 

10 600 - 40 80 

11 700 - 40 80 

TABLE-D (Table-5,Page-17 of IS-1786) 

FREQUENCY FOR NOMINAL MASS,TENSILE,BEND AND REBEND TESTS 

NOMINAL 

SIZE QUANTITY 

IN mm 

FOR CASTS / BEATS BELOW 100 

TONNES. FOR CASTS / BEATS OVER 100 TONNES. 

Under 10 mm 

One sample from each 25 tones or part 

thereof One sample from each 40 tones or part thereof 

10 mm to 16 

mm inclusive 

One sample from each 35 tones or part 

thereof One sample from each 45 tones or part thereof 

Over 16 mm 

One sample from each 45 tones or part 

thereof One sample from each 50 tones or part thereof 



12 800 - 45 90 

13 900 - 50 100 

14 1000 - 55 100 

15 1100 - 60 115 

16 1200 - 65 115 

 
 
 
 

Signature of Contractor Dy. Executive Engineer Irrigation 

Panchayat Sub Division 

Rajkot 

 

Executive Engineer 

Irrigation Panchayat Division 

Rajkot 

 



 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 

CHAPTER-V 

 

Clearing the site & Excavation for Foundation 
including blasting 



CHAPTER-V 

Clearing the site & Excavation for Foundation including blasting 

 

1.0) SCOPE OF WORK : 
 The work to be done under this specifications shall consist of clearing the site, 

excavation in different type of strata as mention in item of works and disposal of 
excavated material within lead and lift mention in the item of works. The scope of work 
also incl. of furnishing all tools, plants and labour and materials required to carry out 
excavation. and maintaining the slope of excavated trenches by way of artificial manner ( 
strutting ) also, if required so. 

 
2.0) CLEARING THE SITE : 
 The item of clearing site as given below shall be considered as included in the 

excavation and shall not be paid for separately, if there is no separate item of work for 
this in the tender. 

 
 REMOVAL OF RUBBISH : 
 The area to be occupied under the work shall be made free from rubbish and shall be 

cleared of all rocks,stumps,decayed timbers, bush and all other objectionable materials. 
 
 DISPOSAL OF WASTE MATERIAL FROM SITE CLEARANCE : 
 Waste materials decided as such by the engineer, obtain from clearing the site, shall be 

burnt or removed as directed by the engineer. 
 
 REMOVAL OF LOOSE ROCK ETC. : 
 Before any work of excavation is taken up, all loose rocks semi detached rock in or close 

to the area to be excavated, that is liable to fall or otherwise endanger the work or 
workmen shall be stipped. The methods employed shall be such as will not shatter or 
render unsuitable and therefore make unsafe the ground, that was original sound or 
safe. Any  material not requiring removal as contemplated herein, but which may latter 
become loosened or unsuitable shall be promptly & satisfactorily removed The cost of 
such clearing shall be deemed to have been incl. in the rate of different item of 
excavation 

 
3.0) CLASSIFICATIONS : 
 The work under excavation shall be divided into item as under. 
 
 EXCAVATION IN OVERBURDEN : 
 This shall include all excavation in strata other than soft and hard rocks such as soil, clay 

sand soft murrum kankar,hard murrum and boulders or mixture of above strata.  Hard 
murrum and boulders shall include all kinds of disintegrated rock or shale or indurated 
sand or conglomerate interspersed with boulders less than 0.70 cubic meter  and larger 
than 0.03 cubic mt. which do not need blasting and can be removed by pick bar and 
shovel. 

 
 EXCAVATION IN SOFT ROCK.: 
 This shall include all excavation in strata soft  rocks which can removed with a pick bar 

and shovel by little more force & efforts but which do not come under the catogary of 
hard murrum and boulders. 

 
 EXCAVATION IN HARD ROCK : 
 This shall includes all excavation in rock occuring in masses, which can be best removed 

by blasting. This shall also includes rock required to be removed by chiselling,when 
blasting is not permitted. 



4.0) PAY LINE: 
 The pay line shall be sloping as 1:1 (H : V) in overburden,0.50:1 (H : V) in soft rock and 

0.25:1 (H: V) in hard rock. 
 a) When actual depth of foundation is taken lower than proposed foundation 

levels, the pay line shall be the line starting from the limiting lines of structure 
at actual foundation level & sloping at the rate specified above. 

 b) When actual depth of foundation is taken above than proposed foundation 
levels, the pay line shall be the line confirmed to appropriate slopes 
excavated on the basis of width required for proposed foundation levels, but 
ending at the level of actual foundation. 

 c) No payment shall be made for work done beyond the specified 
payline.mentioned above. 

 d) The contractor shall,however,be permitted to excavate at flatter slopes in the 
interest of stability and safety of work without any extra cost if site condition 
permit so. 

 e) In the event of actual line of excavation being steeper than that specified 
under pay line above, payment shall be made for actual line of excavation 
only. 

 f) Over cut beyond specified pay line of excavation carried out by the contractor 
for any purpose or reasons, unless at the specified direction of engineer in 
charge, shall be at the expense of the contra- ctor. Refilling required of such 
unauthorized excavation with suitable materials,as directed by the engneer 
shall also be done by the contractor at his expense. 

 
5.0) SHORING AND STRUTTING : 
 Any shoring and strutting that may be required during excavation and progress of work, 

shall be deemed to be covered in the rate quoted for the respective item of work. 
 
6.0) SLIPS :GOVERNMENT NOT RESPONSIBLE. : 
 The contractor shall be bound to take necessary precautions to avoid any slips. But if 

any slip occurs on account of any reasons, no claims shall be entertained for such slips 
and their consequences and the excavation shall be properly restored to stability. 

 
7.0) DISPOSAL OF EXCAVATED MATERIALS : 
 The excavated material shall be disposed of within specified lead and lift mentioned in 

the respective item of work and manner as directed by engineer. Any useful materials 
what's so ever, shall be stacked separately and in the manner ,as directed by engineer. 
The directions of engineer in charge shall be binding in respect of location and manner 
for disposing off the waste and stack of useful materials within specified lead and lift 
mentioned in the respective item of work. 

 The contractor shall however, use such of the stones, obtained from excavation in 
masonry work / pitching / road metal / rock fill etc. as engineer in charge deemed fit for 
the use and at the rate mentioned in the Schedule-A on gross stack measurement. The 
sorting / stacking of useful excavated materials is a must and inclusive in the quoted 
rates for the item of excavation. 

 After sorting of useful materials is done, the rest of the materials which are declared not 
useful shall be disposed of in the areas on the downstream. Waste shall be levelled and 
trimmed to a reasonable regular line and level. 

 
8.0) FINAL FINISHED SURFACE OF FOUNDATION: 
 After rough excavation to the required depth is completed, calling & trimming of all 

loosen rock shall be carried out by chisels and wedges. All weathered or partly 
decomposed pieces of rock remaining in foundations, shall be removed. Areas of low 
bearing capacity, steep, inclined seams, Fauls & crushed zones in an otherwise good 
foundation, if permitted to be kept, shall be cleaned off to a stuffiest depth before starting 
masonry or concrete. Where seams, joints, cavities or other defect are found in an 



otherwise satisfactory foundation, such defects shall be corrected by excavation of open 
trenches to the lines, depth and dimensions as directed by the engineer in charge. 

 The surface shall be rough, free from steps, angle and the edges of benches shall be 
chamfered approximately at 45 degrees. 

 While preparing the foundation, it will be seen that neither along the length of the dam 
nor across shall the foundation have slopes exceeding angle of internal friction on rock 
and masonry. The finally finished foundation surface shall be tested by striking with a 
7/8-pound hammer. If any loose portion of foundation is revealed by a hollow sound, the 
same shall be removed by wedging, chiseling etc. till a good clear ringing sound (for the 
case of hard rock strata) is obtain from the rock or as decided by engineer in charge. 

 
 
9.0) MODE OF MEASUREMENT AND PAYMENT: 
 For the purpose of measurement, initial and final levels in grid of not more than 5x5 mt. 

shall be taken by cross section method. with levels at each corner. 
 The rate for the respective excavation incl. necessary lead & lift and disposal of 

excavated stuff as directed and dewatering, if any. 
 No payment shall be made for any silt, debris etc. that might accumulate in excavated 

areas on any account. Removal of such, thereof shall be deemed to have been incl. in 
the tendered rate for the respective item of work. 

 No extra claim shall be entertained for any excavation in overburden and rock, below 
those, shown in drawing or instructed. 

 The rates of the respective item of work are inclusive of all lead and lead specified 
thereof. 

10.0) BLASTING: 
 In conducting blasting operations, proper precautions shall be taken for the protection of 

persons, the work and property. All prevailing government laws and rules relating to the 
design and location of magazine, transport and handling of explosives &other measures 
enacted for prevention of accidents shall be strictly observed. Warning signals shall be 
prominently displayed on all magazines. Similar proper warning signals shall be given 
before actual blasting. 

1) STORING OF EXPLOSIVE: 
 Explosives shall be stored in a safe place and at a safe distance from the work and 

under the special care of watchman as per rules, so that in case of accidents no damage 
occurs to other part of the work. Explosive detonators and fuses shall be stored 
separately. No objections certificate from the District Magistrate or Inspector of 
Explosives, Gujarat, shall be obtain by the contractor as required. 

2) RESTRICTION ON BLASTING: 
 a. No blasting which may disturb or endanger the stability, safety or quality of 

the foundation shall be permitted. 
 b. Blasting within 15 mt. of masonry work in progress or a permanent structure, 

shall not be permitted. 
 c. Progressive blasting shall be limited to the one third of the total remaining 

depth of excavation. 
 d. Blasting limit shall be 30 mt for heavy blasting7 15 mt for light blasting with 

shallow holes. 
 e. No large-scale blasting operation shall be resorted to when the foundation 

excavation reaches the last 0.75 to 1.0 mt. Only small charges, preferably of 
small size gelatine/ black gun powder may be allowed, so as to prevent 
shattering of the foundation. 

 f. In order to have periodic review, it would be almost necessary to excavate the 
foundation in limit depth or one meter after three-meter excavation from the 
surface After three-meter excavation from the surface use of ammonium 
nitrate must be dispensed with. 

 
 
 



11.0) RULES FOR BLASTING OPERATIONS: 
 
a. GENERAL: 
 The contractor shall acquaint himself with all the prevailing laws and rules & regulations 

concerning storing, handling and the use of explosives All such laws, regulations& rules 
etc.as in force from time to time shall be binding upon the contractor. 

 
b. MATERIALS: 
 
i)  All materials such as explosives, detonators, fuses, tamping, materials etc. that are 

proposed to be used in the blasting operations shall have prior approval of the engineer 
in charge. 

ii)  Black powder and safe explosive shall be used wherever possible. Explosive with 
nitroglycerin shall be used only under exceptional circumstances& where the above 
explosives are ineffective. 

iii)  The use of fuse with only one protective coat is prohibited. 
 
c. PERSONAL: 
I)  Excavation by blasting will be permitted only under personal supervision of competent 

and licensed persons and trained workmen. 
ii) All supervisors and workmen in charge of makeup, handling, storage and blasting work 

shall be adequately insured by the contractors. 
iii) The storage shall be in charge of very reliable persons. The contractor shall have to 

produce a security for the person in charge of the explosives if and as required by the 
civil authorities of the district. 

iv)  The contractor shall make sure that his supervisors and workmen are fully conversant 
with all the rules to be observed in storing, handling, and use of explosives. It shall be 
ensured that the supervisor in charge is thoroughly acquainted with all the details. 

 
d. PROCUREMENT: 
I)  The contracture will be the sole responsible for procurement of explosive. 
ii) The contracture shall, if required by him, build a magazine or bring portable one for 

storing the explosive. 
iii)  A careful & day to day account of the use of explosive shall be kept by the contractor in 

an approved register and approved manner. 
iv)  The magazine shall at all times be kept scrupulously clean. All the rules and regulations 

under explosive law for magazine management, maintenance, handling and safety shall 
be followed. 

v)  Notice shall be hung near the store prohibiting entrance of unauthorized persons. 
 
e. USE OF EXPLOSIVE: 
 For the transport of explosives and detonators, closed and strong container made of soft 

materials such as timber, copper,lather etc.and like materials shall be used confirming 
the latest provision under handling, transportation and use of explosive rules and 
regulations. Latest provisions under explosive rules and regulations shall be followed for 
the use of explosives. 

 
f. CHARGING OF HOLES : 
i) The work of charging shall not commence before all the drilling work at the site is 

completed and the supervisor has satisfied himself to that effect by actual inspection. 
ii) While charging open lamps shall be kept away. For charging with powered explosives,  

naked flame shall not be allowed. 
iii) Only wooden tamping rods without any kind of metal on them shall be allowed to be  

used. 
iv) Bore holes must be of such a size that the cartridges can easily pass down them. 



v) Only one cartridge shall be inserted at a time and gently pressed into the hole with the 
tamping rod. The sand, clay or other tamping material used for filling the holes 
completely shall not be tamped too hard. 

 
g. BLASTING : 
 Blasting shall only be carried out during fixed hours of the day time after prior written  

approval of engineer in charge. 
ii) The site of blasting shall be prominently demarcated by red danger flags. A sirens with a 

range of one km radius shall be utilized for warning. All the labours shall be made 
acquainted with the sound. and shall be strictly warned to leave their work immediately 
get safe shelters. 

iii) All the roads and footpaths etc.leading to blasting shall be detached. 
vi) Blasting shall be carried out in such a way,so as not to disturbed the banks of the canals 

& its structures,Dam structures,other surrounding structuers etc. 
 
12.0) ELECTRICAL FIRING : 
i) Only the supervisor in charge shall keep the key of the firing apparatus.  
ii) Special apparatus shall be used as the source of current for blasting. 
iii) All the detonations shall be checked before use. 
iv) For blasting in one series, only detonators of the same manufacture and of the same 

group of electrical resistance shall be used. 
v) Such of the electric lines, shall be removed from the site. 
vi) The use of earth as a return line shall not be permitted. 
vii) The firing cable shall have a proper insulation cover. 
viii) Before firing, the circuit shall be checked by a suitable apparatus. 
ix) After firing, the source of current shall be cut off before any persons are allowed to leave 

the shelter. 
x) During storms, charging with electrical detonators shall be suspended. 
 
13.0) PRECAUTIONS AFTER BLASTING : 
i) After the blast, the supervisor shall carefully inspect the work and satisfy himself that all 

charges have exploded. 
ii) For under ground work, the workmen shall only be allowed to go to face after toxic gases 

got evacuated. 
 
14.0) MISFIRING : 
i) If it is suspected that part of the blast has failed to fire or is delayed, sufficient time shall 

be allowed to lapse before entering the danger zone. 
ii) Nither drilling near the holes that have misfired , nor redrilling the hole shall be permitted. 
iii) The supervisor of the blasting operation shall have to report to the office regarding all cases 

of misfire, the cause of misfire and steps taken in connection therewith. 
 
 
 
 
 
 
 
 

Signature of Contractor Dy. Executive Engineer Irrigation 

Panchayat Sub Division 

Rajkot 

 

Executive Engineer 

Irrigation Panchayat Division 

Rajkot 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CHAPTER-VI 

 

General Specification of Concrete 



 

CHAPTER-VI 
 

General Specification of Concrete 
 

MATERIALS: 
1.1) CEMENT: 
 Specification m-2 of specification of material section shall apply. 
1.2) WATER: 
 Specification m-1 of specification of material section shall apply. 
1.3) FINE AGGREGATE (SAND): 
 Specification m-3 of specification of material section shall apply. 
1.4) COURSE AGGREGATE: 
 Specification m-4 of specification of material section shall apply. 
2.0) SCOPE OF WORK: 
 The work covered by this chapter consists of furnishing all materials, equipment and labor for the 

manufacturing, transport, placing, finishing and curing of concrete in the structure included in these 
specifications and performing all the functions necessary and ancillary to the work. The item of 
concrete may be split up into several items according to the grade of concrete to be used and its 
location and shall be measured and paid for accordingly. The general specifications described 
hereafter shall, however be relevantly apply to all concrete items. 

3.0) COMPOSITION: 
 Concrete shall be composed of cement, fine aggregate (natural sand), coarse aggregate, water and 

admixture if asked) well mixed in proportion and brought to the proper consistency. 
 The design mix or nominal mix proportions shall be adjusted to produce a durable and workable 

concrete suitable for specified conditions of placement and design strength. 
4.0) PREPARATION FOR PLACING CONCRETE: 
 Specification laid down in IS-457 shall be applicable. Generally no concrete shall be placed until all 

form works, installation to parts to be embedded and preparation of surface involved in the placing 
have been approved. Method of depositing the concrete shall be subject to approval. All surface of 
forms and embedded materials that have become encrusted with dried mortar or grout and from 
the concrete previously place, shall be cleaned. 

 The foundation bed and sides shall be carefully cleaned stiff brooms, picks, jets of water and air 
applied at high velocity or other effective means, followed by thorough washing. Before placing of 
concrete, water shall be removed from depositions and foundation surface shall be left uniformly 
damp. All that surfaces shall then be coated with mortar about 2cms thick in case of rock surface and 
cement slurry in case of concrete/masonry surface. 

5.0) PLACING OF CONCRETE: 
 Specification laid down in IS-457 shall be applicable. Placing of concrete shall only be under taken in 

presence of authorized representative of engineer in charge. Contractor shall have to inform 
department well in advance and in writing, so that necessary inspection, before placing concrete can 
be taken over and only after approval of engineer in charge, placing of concrete can be done. The 
concrete shall be deposited as nearly as practicable in its final position to avoid re handling. The 
concrete shall be placed and compacted before initial setting of concrete commences and should not 
be subsequently disturbed. Method of placing should be such as to preclude segregation. Care 
should be taken to avoid displacement of reinforcement or movement of formwork. As a general 
guidance, the maximum permissible free fall of concrete may be taken as 1.50mt. 

6.0) CLASSIFICATION: 
 For all items of concrete in any portion of the structure or its associated works, shall be of nominal 

mix or design mix as specified in specification of item or as decided by engineer in charge as per 
provision made in IS-456 Page No-23 cluse-9.3. The cement concrete work to be carried out is 
classified in grades as mention in item of work. Following table is provided for general guidance to 
the contractor. There may be change in criteria like water cement ratio, slump, aggregate size and 



proportion etc., for which contractor is bound to carryout work without claiming any extra cost. The 
cement level mention in the para-8 given below are tentative and for general guidance only.  

 The design mix or nominal mix for different grade of concrete to be used, will be furnished by the 
department. 

7.0) SPECIFIED CEMENT LEVEL FOR NOMINAL MIX / DESIGN MIX CONCRETE: 
 
The proportion of cement, sand and aggregate mixed for concrete shall be as per grade of the 
concrete (i.e. 1:4:8, 1:3:6, 1:2:4 etc.) by weight or by volume as directed by Engineer-in-charge. For 
volume batching the volume of 1 bag cement will be considered as 0.034 cum. The cement level for 
the nominal concrete / mix design of different grade shall be as bellow: 
1. For M-15/MSA-20 300 kg/Cum 
2. For M-15/MSA-40 280 kg/Cum 
3. For M-20/MSA-20 360 kg/Cum 
4. For M-20/MSA-40 330 kg/Cum  
5. For M-25/MSA-20 400 kg/Cum 
6. For M-25/MSA-40 370 kg/Cum  
7. For M-10/MSA-20 220 kg/Cum 
8. For M-10/MSA-40 205 kg/Cum 
If the cement level is less than the above specified cement level, the recovery for such less Qty. of 
cement will be made Rs._______ per Kg. In the event of higher level of cement in Nominal mix / mix 
design no extra payment shall be made for use of such additional cement.  

8.0 PROPORTION FOR NOMINAL MIX CONCRETE. 
 The proportion of materials for nominal mix concrete shall be in accordance with IS-456-2000, Page 

NO-23, Table-9.  

PROPORTION FOR NOMINAL MIX CONCRETE 

( IS - 456-2000 PAGE No-23 Clauses 9.3 and 9.3.1 ) 
GRADE 

OF 
CONCRE

TE 

MSA 
IN 

mm 

TOTAL QUANTITY OF 
DRY AGGREGATE 

(COARSE+FINE) BY 
MASS PER 50Kg OF 

CEMENT 

WEIGHT 
OF 

COARSE 
AGGREGA

TE 

WEIGHT 
OF FINE 

AGGREGA
TE 

CEMENT WATER-
CEMENT 
RATION 

CEMENT PER 
ONE cum OF 
CONCRETE 

1 2 3 4 5 6 7 8 

M-10 

20 480Kg 320Kg 160Kg 50Kg 
NOT 

MORE 
THAN 0.68 

220Kg 

40 480Kg 343Kg 137Kg 50Kg 205Kg 

80 480Kg 343Kg 137Kg 50Kg 190Kg 

M-15 

20 330Kg 220Kg 110Kg 50Kg 
NOT 

MORE 
THAN 0.64 

300Kg 

40 330Kg 235Kg 95Kg 50Kg 280Kg 

80 330Kg 235Kg 95Kg 50Kg 240Kg 

M-20 

20 250Kg 166Kg 84Kg 50Kg 

NOT 
MORE 

THAN 0.60 

360Kg 

40 250Kg 178Kg 72Kg 50Kg 330Kg 

80 250Kg 178Kg 72Kg 50Kg 310Kg 
Note: -  1) FINE AGGREGATE (SAND) SHALL CONFIRM TO ZONE-II OF TABLE-4 OF IS-383(FM 2.21 TO 3.37) 
 2) GRADED COARSE AGGREGATE SHALL BE USED. FOLLOWING DATA ARE FOR GENERAL 

GUIDANCE ONLY 
 
 



MSA PROPORTION OF COARSE AGGREGATE IN % 

in mm 
4.75-

10mm 10-20mm 20-40mm 40-80mm 
1 2 3 4 5 

80mm 10 15 35 40 

40mm 15 35 50 - 

20mm 40 60 - - 
3) PRELIMINARY TEST CUBES OF SIZE 15X15X15cms SHALL BE CASTED AND TESTED FOR 7 Days AND 

28 Days WELL BEFORE STARTING OF ACTUAL WORK. 
4) MIX DESIGN IS NOT NECESSARY FOR NOMINAL MIX. 

NOTE:  
 The proportion of the fine to coarse aggregate should be adjusted from upper limit to lower limit 

progressively as the grading of fine aggregates becomes finer Maximum size of coarse aggregate 
becomes larger. Graded coarse aggregate shall be used. 

 Example: 
 For an average grading of fine aggregate (that is Zone-II of Table-4 of IS-383),the proportions shall 

be 1:1.5,1:2 and 1:2.5 for maximum size of aggregates 10mm,20mm and 40mm respectively. 
 Nominal mix shall be carried out at field laboratory or in government laboratory, in case of field 

laboratory facility not available. In such case, the charges of the same shall be borne by the 
department.          

9.0) DESIGN MIX CONCRETE:        
 The design mix shall be design to produce the grade of concrete having the required workability 

and a characteristic strength and target mean strength not less than appropriate values given in 
table below column-4 & 5 respectively. Mix design done earlier not prior to one year may be 
considered adequate for later work provided there is no change in source and quality of the 
materials.  

 The design mix shall be carried out in Govt. laboratory (GERI) as per IS-456-2000  
10.0) ACCEPTANCE CRITERIA: 
       i) COMPRESSIVE STRENGTH: The concrete shall be deemed to comply with the strength requirements 

when both the following conditions are met 
      a)  The mean strength determined from any group of four consecutive test results compiles with the 

appropriate limits in col-2 of Table-11 given on Page No-30 of IS-456-2000. 
      b)  Any individual test results complies with the appropriate limits in col-3 of Table-11 given on Page No-

30 of IS-456-2000. 
11.0) FORMS FOR CONCRETE:        
 IS-457 shall be applicable.        
     i) GENERAL:          
 The forms for concrete work shall have sufficient strength and rigidity to hold and to with stand the 

pressure of fresh concrete during compaction, inclusive load and shaped to the required line within 
the tolerance specified. The tolerance specified are for finished concrete surface and not for the 
forms. For further details regarding design, details, etc. reference may be made to IS-14687.As far 
as possible, the forms shall be of steel material. The supports shall be so arranged to keep the 
maximum deflection within 1/360 of the span. Suitable devices shall be used to hold corners, 
adjacent ends of panels of other forms together in accurate alignment, during compaction of 
concrete by vibrator or other means. The forms and their joints shall be tight enough to prevent 
loss of mortar or water from concrete while vibrating The contractor shall prepare detail design and 
drawings for the execution of formwork, centering, support system and temporary works as per IS 
requirement and shall have to submit well in advance for approval to the engineer in charge The 
contractor shall be responsible and liable to pay all claims and compensation arising from any loss 
or damage to life and property due to any deficiency, failure of centering or the temporary works. 

 
     



   ii) FORM SHEATHING OR LINING:       
 In general, forms for permanently exposed surface shall consist of or shall be lined with steel plate 

metal or with water resistant plywood or wooden sheathing of lining shall be so treated or coated 
that there will be no chemical deterioration of formed concrete surface. The forms shall able to 
withstand distortion caused by placement and vibration of concrete and the workmanship used in 
the form construction shall be such that formed surface after being treated will confirm to the 
requirement of these specifications.    

  iii) ABSORPTIVE FORM LINING:   
 Absorptive form lining, where directed to be used, shall be of the type and quality approved by the 

engineer in charge The form lining shall be highly absorptive to air and water and through its 
absorptive capacity shall be able to eliminate voids, pits and common defects from concrete and 
without damage to the surface. The lining itself and treatment employed in its manufactures shall 
neither discolor the concrete nor interfere with normal chemical reaction of the cement. 
Specification laid down in IS-457shall be applicable for absorptive form lining.  

 iv) FORM TIE:      
 Embedded metal rods used for holding the forms shall remain embedded and shall terminate not 

less than 30mm for MSA-40mm and 50mm for MSA-80mm clear of the formed faces of concrete. 
Embedded wire ties for holding forms shall only be permitted. Specifications laid down in IS-457 
shall be applicable. 

 v) CLEANING AND TREATMENT OF FORMWORK:     
 Surface of forms shall be kept free from encrustations, mortar, sawdust, chippings etc. that would 

contaminate the concrete. The surface of formwork in contact with the concrete shall be cleaned 
and treated with form release agent approved by engineer in charge. Release agents should be 
applied so as to provide a thin uniform coating to the forms without coating the reinforcement.         

 vi) ERRECTION OF FORMS: 
 Where forms for continuous surface are placed in successive units, the forms shall fit tightly over 

the complete surface, so as to prevent leakage of mortar from the concrete and to maintain 
accurate alignment of the surface. Forming of block joints to the concrete portion shall be done 
carefully to ensure a smooth joints and avoid sharp deviation, projections or edges and particulars 
attention shall be paid in setting and tightening the forms to ensure that the contraction joint's 
surfaces are in accurate alignment & plumbs. Specifications laid down in IS-457 shall be applicable. 

 vii) REMOVAL OF FORMS:        
 In general specifications laid down in IS-457 and IS-456-2000 shall be applicable. However stripping 

time will be decided by engineer in charge based on minimum strength to be attained by the 
concrete for safe. Removal of forms. Following is for general guidance only. 

   a)  Concrete not subject to appreciable bending or direct stress or not reliant on forms for vertical 
supports. (Vertical face):24 Hrs. after final setting or not liable to injury due to form removal. 

   b)  Concrete subject to appreciable bending & direct stress & partially reliant on forms for vertical 
support:          

 i)     Vertical surfaces, unloaded columns, walls etc.: 3 days.     
 ii)    Galleries, arches, loaded columns and walls etc.:10 days.     
 iii)   Roof of floor slabs, walkways, platforms etc.: 20 days     
 iv)   Heavily reinforced beams, bridge deck slabs and girder and other heavy sections: 30 to 38 days 

or as instructed by engineer in charge.      
12.0) COMPACTION:         
 Concrete shall be thoroughly compacted and fully worked around the reinforcement, around 

embedded. Fixtures and into corners of the formwork. Concrete shall be compacted using 
mechanical vibrators over vibration and under vibration of concrete should be avoided... 

13.0) FINISHES AND FINISHING:        
 Specification laid down in IS-456 & IS-457 shall be applicable. Following table is provided for 

general guidance only.  
 
 
 



TABLE :- CC 

TYPE OF 
SURFACE 

TYPE OF 
FINISHES SPECIFICATIONS APPLICATION 

FORMED 
SURFACE  

F1 

SURFACE IRREGULARITIES SHALL 
NOT EXEED 25 MM.REQUIRES 
NO TREATMENT AFTER 
REMOVAL OF FORMS EXCEPT 
DEFECTIVE CONCRETE. 

PERMANENTLY CONEALED OR CONCRETE 
WITH BACKFILL 

,-DO-, F2 

SURFACE IRREGULARITIES SHALL 
NOT EXCEED 5 MM FOR 
ABRUPT IRREGULARITIES & 10 
MM FOR GRADUAL 
IRREGULARITIES. 

PERMANENTLY EXPOSED SURFACES FOR 
WHICH OTHER FINISHES ARE NOT SPECIFIED. 

,-DO-, F3 

SURFACE ABRUPT 
IRREGULARITIES SHALL NOT 
EXCEED 5 MM FOR 
IRREGULARITIES PARRALLEL TO 
THE DIRECTION OF FLOW & 25 
MM FOR IRREGULARITIES IN 
THE OTHER DIRECTION. 
GRADUAL IRREGULARITIES 
SHALL NOT EXEED 5MM. 

STRS PERMANENTLY EXPOSED & 
APPEARANCE IS OF SPECIAL 
IMPORTANCE.E.G. PARAPETS, SPILWAY 
PIERS, INTERIOR & EXTERIOR WALL OF 
HOIST, ELEVATOR TOWERS & OTHER 
DECORATIVE FEATURES. 

,-DO-, F4 

THE SURFACE TREATEMENT 
SALL CONSIST OF THE GRINDING 
OF OFFSETS AND BULLDOGS ON 
A LEVEL OF 1 TO 30 RATIO. 
GRADUAL SURFACE 
IRREGULARITIES SHALL NOT 
EXCEED 6 MM. 

WHERE ACCURATE ALIGNMENT & 
EVENNESS OF SURFACE ARE ESSENTEAL FOR 
PREVENTION OF DESTRUCTION OF 
RUNNING WATER. E.G. SPILLWAY FACE, 
DIVIDE WALL, INTAKE OF CANALS, 
PENSTOCKS OUTLET FOR CANALS, ENERGY 
DISSIPATION FOR OUTLET WORKS, INTAKE 
STRS. 

UNFORMED 
SURFACE  

U1 
SCREED FINISH.SURFACE 
IRREGULARITIES SHALL NOT 
EXEED 10 MM. 

FIRST STAGE FOR FINISH U2 & U3.ALL 
CONCRETE FLOOR TOPPING & SURFACE 
REQUIRING ROUGHNESS. 

,-DO-, U2 
FLOATED FINISH.SURFACE 
IRREGULARITIES SHALL NOT 
EXEED 5 MM. 

STILLING BASIN, EXPOSE SURFACE OF 
GUTTER ETC. 

,-DO-, U3 
TROWELLED FINISH.SURCACE 
IRREGULARITIES SHALL NOT 
EXCEED 5 MM. 

SLAB TO BE COVERED WITH BUILTUP 
ROOFING, OR MEMBRANE WATER 
PROOFING & STAIR TREADS 

    
13.0) CONCRETING FOR CANAL LINING:       

 PREPARATION FOR CANAL SECTION AND SUB GRADE:     
 IS-3873 shall be applicable. Canal section shall be prepared by dressing the inside slopes of the 

canal banks by minor cutting or minor filling, as per site requirement and as directed. The  
contractor shall make his own arrangement for taking out earth of required quality from nearby 
area without spoiling the canal banks within lead of 200 mt. Watering and compaction by way of 
ramming or by using plate vibrator shall be done as directed. No extra payment shall be made for 
preparation for canal section and subgrade and considered to be inclusive in respective item of 
work of canal lining, if there is no provision of separate item of work for this in the tender.  

 
 



 LAYING OF CONCRETE.        
 IS-3873 shall be applicable. The concrete coming out of mixer, shall be collected in large shallow 

bucket and then transported it by mechanically or manually, to the place of requirement. With the 
materials having been carried to the site and sub grade prepared, placing of concrete can be start, 
after due checking of profiles by the competent authority. The sub grade shall be moistured 
adequately in advance of starting of lining work. Concrete shall be laid on the prepared sub grade in 
required thickness and in panels by manually or by mechanically using concrete paving machine. 
The contraction joints of required thickness shall be maintained in between two panels. The 
concrete shall be compacted by way of ramming or by using plate vibrator, so as to get finished 
expose surface with dense and compacted concrete without honeycombing.    

 
14.0) CURING AND PROTECTION:       
 Concrete shall be protected against injury until final acceptance. Unhardened concrete shall be 

protected from heavy rains and flowing water. No fire or excessive load shall be permitted near or 
.indirect contact with the concrete at any time Expose finish surface of concrete shall be protected 
from the direct rays of the sun for at least first three days after placement. Concrete shall be kept 
continuously moist for 21 days or as instructed by engineer in charge Curing compound can be 
utilized for vertical and sloping surface. If curing compound is to be used, it shall be of approved 
quality and shall be tested in the laboratory, at the cost of the contractor.   
   

15.0) REPAIRS TO CONCRETE:        
 Repairing of concrete shall be carried out at contractors cost by skilled workers. All imperfections of 

the concrete surface shall be corrected to obtain the surface of concrete that confirm to the 
Repairs of imperfection in concrete shall be completed with- in 24 hrs. After removal of forms. 
Concrete with excessive surface depression or suppression, honeycombed, fractured or other- wise 
defective concrete shall be removed and redone at contractors cost. Specification laid down in IS-
457 shall be applicable     

16.0) BATCHING AND MIXING EQUIPMENTS. :      
 All ingredients of the concrete should be used by mass only except water. Batching shall be done 

either by automatic computerized/electronic weigh batcher or by mechanical weigh batcher 
attached with concrete mixer each size of aggregate & sand shall be weighed separately. The 
equipment and its operation shall at all times be subject to the approval of engineer in charge. 
Calibration of weigh batching shall be done periodically. Steel measuring boxes of adjustable 
bottom shall only be allowed in special circumstances, for very small quantity of concrete and 
subjected to prior written permission of engineer in charge.  

17.0) MIXING:          
 Specification laid down in IS-457 shall be applicable. The mixing of concrete shall be done in a 

mechanical mixer of such approved type as will ensure the homogeneous mixing of ingredients. 
The ingredients shall be fed into the mixer simultaneously. A small portion (5 to 10%) of water be 
fed first and remaining water shall be added uniformly and simultaneously when all other materials 
are in the mixer. Mixing time shall be generally 2 minutes or as instructed by engineer-in charge.
   

18.0) HANDLING AND CONNVEYING:       
 Specification laid down in IS-457 shall be applicable. The handling and conveying of concrete from 

the mixer to the place of final deposit shall be done as rapidly as practicable and without any 
objectionable separation or loss of ingredients. Whenever the length of haul from the mixing plant 
to the place of deposit is such that the concrete unduly compacted or segregates, suitable 
agitator’s type conveying system shall be used. Where, concrete is being conveyed on chutes or on 
belts, the free fall or drop shall be limited to 1.50mt unless otherwise permitted. Concrete shall the 
place within 30 minutes after mixing and by method which will prevent segregation and loss of 
ingredients. The distance between the mixer and place of concreting and also mode of transport of 
concrete shall be subject to the prior approval. 

     
 



19.0) DEPOSITING CONCRETE UNDER WATER:      
 Specification laid down in IS-457 shall be applicable. Concrete shall not be deposited under water, if 

it is practicable to unwater the area and place the concrete in a regular manner. If it is found 
necessary to deposit any concrete under water, the method, equipment, materials and mix shall 
first be approved by the engineer in charge. Concrete shall not be placed in running water.  

 
20.0) QUALITY CONTROL RELATED. :       
 Contractor shall have to provide skilled laborers, materials and facilities for all type of field and 

laboratory, quality control tests, Transporting materials and c c cubes from field to laboratories 
shall have to carried out by the contractors. No extra payment shall be made for this. The 
specifications laid down in relevant IS shall be applicable for method of taking test samples, method 
of testing and test equipment etc.      

i) COMPRESSIVE STRENGTH TEST AND FREQUENCY OF TEST:   
 The concrete for test specimens for compressive strength shall be collected at random. The 

compressive strength test of concrete shall be conducted on 150x150x150mm size cubes the 
frequency of test sample shall be as per IS-457 for massive structures and components like dams 
and its related works, canal structures, bridges, and other massive structures.  

 Generally, not less than one set of sample  (six cubes) shall be taken from approximately each 380 
cum or part of it per day per shift per mixer for plain  concrete and from 190 cum or part of it per 
day per shift per mixer for R. C. concrete  for massive structures as per IS-457. 

 For non-massive structures, building and its related works, canal lining etc., frequency of test shall 
be as per shown in the table-DD below. 

 
    
         
 
 
 

 
 
 
 
 
 

 
The 28 days field and laboratory average compressive strength shall not be less than that mention 
in table-11 of IS 456-2000.        

 
ii) SLUMP TEST:         
 In order to test the consistency of the mixed concrete, slump test shall be taken as per IS-456-2000 
 
          
iii) PRELIMINARY TEST:        
 The exact proportions in which the different ingredients are to be used for different parts of the 

work shall be determined by the depth, well before the actual work starts. During the progress of 
work, preliminary tests shall be conducted periodically by the department apart from the field 
tests, to ascertain the 7 day and 28 day laboratory compressive strength.   

iv) OTHER TEST:         
 Additional tests, if deemed necessary for concrete to determining unit weight & air content, will 

also be carried out by the department. The frequency of all the tests mentioned above shall depend 
on the nature of job & will be decided by the engineer in charge. The contractor shall have to 
provide all necessary facilities and materials etc. for these tests. No extra payment shall be made 
for these. 

   

TABLE -DD 

 
QTY OF CONC. IN 

THE WORK No OF SAMPLE(SET) FOR TEST 
1-5 CUM 1 

6-15 CUM 2 
16-30 CUM 3 
31-50 CUM 4 

51 AND ABOVE 4+1FOR EACH ADDITRIONAL 
50CUM OR PART THEREOF 



v) ACCESS TO TESTING:        
 The contractor or his representative shall have access to and to associate with sampling and tests 

of trial mixes, and other field and laboratory tests. It shall be the responsibility of the contractor to 
associate himself with the work of test in govt. lab. And in the field and shall have to sign record. It 
shall be responsibility of the contractor to obtain on work, the concrete of quality density and 
strength corresponding to laboratory designs.    

vi) CHECK TESTS FOR EQUIPMENTS:       
 The contractor shall provide standard test, weigh and other necessary equipment required for 

checking the performance of each scale or other measuring device. The test shall be made in 
presence of representative of engineer in charge and frequency of such tests shall be in general 
fortnightly or as decided by the engineer in charge     

vii) RECORD OF CONCRETING OPERATIONS:      
 A systematic joint record in the form approved by the engineer in charge shall be maintained to 

record the details regarding weighing, number of mixes of concrete, rejected mixes and locations at 
which concrete is used.  

21.0) UNACCEPTABLE WORK:        
 All defective concreting work including but not limited to defects arising out of honey combing, 

under sizing etc. are liable to be demolished and redone by the contractor at his cost without  
claiming any extra payment. Acceptance criteria will be in accordance with provisions of IS-456 and 
IS-457    

22.0) MEASUREMENT AND PAYMENT:       
 Measurement and payment of concrete shall be made on the basis, mentioned in detail technical 

specification of respective item of work. No deduction shall be made for the space occupied by 
reinforcement and the quantities of all holes & passages greater than 0.80 sqmt. 

 In cross section or 100 mm in dia. shall, however, be deducted from the quantity for payment. The 
reinforcement steel and other embedded metal parts shall be paid separately at the rates accepted 
as per the schedule of prices. No payment shall, however, be made for embedding minor fixtures or 
providing grooves, block outs, recess etc. for gates and other installation, electric conduits etc. The 
rates are also inclusive of erection and removal of formwork and centering. 

 
 
 
 
 

 
 
 

 

Signature of Contractor Dy. Executive Engineer Irrigation 

Panchayat Sub Division 

Rajkot 

 

Executive Engineer 

Irrigation Panchayat Division 

Rajkot 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

CHAPTER-VII 

 

General Specification of Reinforcement 

 

 

 

 

 

 

 

 

 

 



CHAPTER-VII 
 

General Specification of Reinforcement 

1.0 MATERIALS: 
1.0) TMT BARS: 
 Specification m-10 of section of materials shall apply. 

2.0) BINDING WIRES: 
 Specifications of m-11 of section of materials shall apply. 

 

2.0 SCOPE OF WORK: 
 Scope of work shall include supplying all materials and labour for cutting, bending, binding, and 

placing in position steel reinforcement, dowels, anchor, etc. Required quantity of steel shall be 
procured by the contractor at his own cost. 

3.0 REINFORCEMENT WORK: 

 Steel reinforcement bars shall be placed in position where concreting is to be done, after cutting & 
bending as shown in the drawing or as directed. Steel bars shall be cleaned of objectionable foreign 
substances like rust, scale, dirt, grease, oil, etc. before placing in position free from any defects and 
of proper diameter. Bars shall be accurately placed and secured in position by means of bolts in 
concrete blocks, metallic chairs, rangers, spacers or other suitable devices at sufficient close intervals 
as directed so they will neither sag between supports nor be displaced during the placing of concrete 
nor by any operations of work. 

 Special care shall be exercised to prevent any disturbance of the reinforcement, after being placed in 
position and it shall be maintained in clean condition until it is completely embedded in concrete to 
prevent further damage to the concrete or unsightly rust stain on exposed concrete surface. 

 Reinforcement shall not be straighten or bent in manner that will injure or weaken the material. Bars 
with kinks or bend not shown in the drawings shall not be used. Bars shall be bent to the shapes and 
dimensions shown in the drawings or as directed, using a bar bender, operated by hand or power. 
The radius for bends along the edge of bar shall not be less than 4 times the diameter of the bar. 
Heating of bars to facilitate bending will not be permitted, except for large diameter of bars. The 
reinforcement available from rejected concrete shall not be used. 

 Reinforcement may be fixed in position by means of anchor rods, supporting and hanger, rods as 
approved by the engineer. In difficult locations, tack welding of bars at isolated spots may be 
permitted to keep these bars in position 

4.0) COVERS: 

 Concrete cover to the reinforcement shown in drawing or as directed shall be maintained by 
providing cement mortar (1:2) blocks of same w/c ratio as the concrete to be used in the particular 
work. 

 Sufficient concrete cover shall be provided to protect reinforcement from erosion and shall be as 
shown in the drawing or as directed. But it shall not be less than 5cms and more than 10cms, 

depends upon type of structures and exposer condition. 

5.0 BINDING: 

 Wire for tying reinforcement shall confirm to specifications of materials. All reinforcement bars shall 
be tied securely by binding wires, so as to transfer the stresses easily. All main bars and distribution 



bars shall be tied with each crossing, so that spacing of bars remains accurate and cannot displaced 
during concreting operation. 

6.0 SPLICING / DEVELOPMENT LENGTH: 

 Bar splices as indicated in the drawing or as specified by the engineer shall only be allowed the 
lapped ends shall be placed to ensure full bond on each bar. The development length shall be 
calculated as per clause no-26.2.1 page no-42 & clause no-26.2.5.1 page no-45 of IS-456-2000.for 
tension bars/main steel .And for distribution bars/temp. Reinforcement bars /skin reinforcement 
bars, it shall be 30 times the diameter of bars. 

 Laps splices shall not be used for bars larger than 36 mm, for larger diameters, bars may be welded in 
cases where welding is not practicable, lapping of bars larger than 36 mm may be permitted, in 
which case additional spirals should be provided around the lapped bars. The bars to be spliced shall 
be lap or butt welded by electric welding in the manner specified without loss of strength. Suitable 
means shall be provided for holding the bars accurately in position during the wielding process 
Welded joints shall be paid in terms of  length of bar equal to 40 timed the diameter of the bars. The 
welded joints shall be staggered as directed. Three percent of the welded joints shall be tested for 
the tensile strength. Splicing shall not be done in the region of maximum bending moment & splicing 
of adjacent bars shall be avoided as far as possible. Also splices shall be suitable staggered. 

7.0 INSPECTION BEFORE CONCRETE: 

 No concreting shall be started unless the reinforcement as laid is finally checked and recorded by 
engineer in charge or by his representative. 

8.0 ANCHOR BARS: 

 Anchor bars and rods are required in connection with installation of gates, etc. shall be supplied by 
the contractor or by department, as per tender provision, shall be placed in the concrete as shown in 
the drawing or as directed. No extra payment shall be made for placing of anchor rods. 

9.0 DOWEL BARS: 

 Dowel bars as required for anchoring concrete face to the masonry shall be placed on masonry as 
shown in the drawing or as directed and included under reinforcement work. 

10.0 TESTING: 

 Testing of steel shall be done for each size of bars as per provision mentioned in specification of 
materials in government or government approved laboratory. The charges for the same shall be 
borne by the contractor and recovered from RA/FINAL BILL of the contractor. 

11.0 MEASUREMENT AND PAYMENTS: 

  The payment for the steel used shall be paid on the basis of the actual length of bars used and 
placed as shown in the drawing / bar bending schedule including hooks, bends, laps etc. The length 
of the bars shall be measured to the nearest 100 mm. 

 
 The rate quoted in the schedule of price shall include the cost of supplying, cutting, bending binding, 
cleaning, straightening, placing, fixing and maintaining in position, including binding wires or welding 
etc. All steel shall be paid on the basis of the unit weight per running meter for different diameter of 
bars computed as specified in relevant IS-1786/as specified in Table-D given in specification of 



materials No separate payment shall be made for supplying and fixing metal wire, ties, supports, 
separators, chairs, anchor rod, pins, binding wire, random tack weld, etc. used for tying the bars. 
 

 

 

 

 
 

 

 

 

 

 

 

 

 
 

Signature of Contractor Dy. Executive Engineer Irrigation 

Panchayat Sub Division 

Rajkot 

 

Executive Engineer 

Irrigation Panchayat Division 

Rajkot 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

CHAPTER-VIII 

 

Item wise detailed Technical Specification 

 

 

 

 

 

 

 

 

 

 

 

 

 



CHAPTER – VII 

ITEM WISE DETAILED TECHNICAL SPECIFICATION -  

ITEM NO. 1: Excavation in all sorts of strata and formation including depositing the un useful excavated stuff as 

and where directed including sorting and stacking useful materials as required and up to lead of 200mt 

and all lift etc. complete including dewatering. (A) In over burden including Hard murrum 

GENERAL :  
The site on which the structure is to be built shall be cleared and all obstructions, loose stone, materials 
and rubbish of all kind, bush, wood and trees shall be removed as directed.The unusefull materials so 
obtain shall be disposed of as directed incl. burning. The rate of such site clearance shall be deemed to 
be incl. in the rate of the item of work. Any soil which generally yields to the close application of pickaxes 
& shovels, phawaras, rakes or any such ordinary excavating tools or organic soil, gravel, silt, sand 
clay/stiff clay, peat, soft to hard murrum, rubble stone over burden etc. under this category. All 
specification for excavation mentioned in general technical specification shall apply to this item also for 
classification of strata, pay line, shoring and strutting, blasting, disposal of excavated stuff, etc  
 
SCOPE OF WORK :          
The work to be done under these specifications shall consist of furnishing all tools, plant and labours 
and material required to carrying out excavation, conveyance and disposal of the excavated stuff, 
maintaining the excavation slopes and trenches, preparing the foundations as shown in the drawing or 
as directed in overburden including hard murrum strata including dewatering.  
 
WORKMANSHIP :         
Workmanship of the work under this item of work shall be as describe in general tech.  specification for 
excavation.  
 
MODE OF MEASUREMENT AND PAYMENT :  
Payment shall be made on volumetric basis per cubic meter.  No payment shall be made for the 
unauthorized extra excavation. The measurement shall be taken as specified in general technical 
specification for excavation.  

ITEM NO. 2: Providing, cutting, bending, binding and fixing in position as per drawing TMT BAR reinforcement for 
R.C.C. works and anchor bars incl cost of black annealed 16 to 18 BWG M.S. Wire etc. complete with 
all lead and lift. (b) Fe-500 
 
MATERIALS.: 
I) TMT BARS: Specification as per section of material shall apply.  
II) BINDING WIRE: Specification as per section of material shall apply. 
 
GENERAL: 
General technical specifications for reinforcement works shall apply here. General provision for the 
weight of steel (it will be supplied and payable under the item for the work done as well as the criteria 
for recoveries, wastage etc.) prescribed under general technical specifications shall apply and shall be 
binding to the contractor. 
 
SCOPE OF WORK.: 
The scope of work includes providing all necessary materials with transportation, loading and unloading 
of the same and cutting, bending, binding to the shape and fixing in position along with the cost of 
binding wire and labors. 
 
WORKMANSHIP 
The steel bars shall be clean and free from rust; loose mill scale or any other harmful substance at the 
time of fixing in position. The work of providing & fixing steel bars shall be carried out in the manner of 



best workmanship manner. Steel bars shall confirm accurately to the dimensions given and accurately 
placed in exact position shown in the drawings or as instructed. 
 
MODE OF MEASUREMENT AND PAYMENT: 
The work shall be measured and paid on the basis of metric ton of the completed work. as per provision 
in general technical specification. The binding wire is to be provided by the contractor at his own cost.  

ITEM NO. 3: Providing supplying at site laying and fixing in position underground RCC Hume pipe of NP-2 Class of 
BIS standard including filling the joints with cement mortar 1:1 with providing necessary collars etc. 
complete with inclusive of testing with working pressure and all lead and lift (g)900 mm. dia. 

 

This Item includes providing laying and jointing R.C.C. Pipes of NP2 class with necessary collars of 

specified diameter as mention in item description. 

The R.C.C. pipe and collars shall be standard approved make with the inner dia. as specified in 

item description. The standard required for the pipes shall be conforming to IS and barrel thickness as 

specified in general specification of material in relevant item. 

The contractor shall furnish RCC pipes of NP2 class with required collar.  The pipe and collar shall 

be straight and free from cracks, the end of pipe and collar shall be with their longitudinal axis the 

outside and inside surface of the pipe and collar shall be smooth, dense and hard and shall confirms the 

I.S. requirement. 

All material equipment and labour required for laying and fixing RCC pipe shall be supplied by the 

contractor.  The pipe shall be laid carefully true to line and grades as directed by Engineer-in-Charge.  

The pipe shall be hold firmly in position and protected from Road age and displacement when installed. 

The installed pipe shall be fixed firmly into collar and gap between pipe and collar shall be filled with 

cement mortar in C.M. 1:1. Care shall be taken to prevent entrance of the any foreign mater into the 

pipe line during progress of work.  Care will have to be taken to keep them in position till they are 

covered with further over work.  

Where the testing of pipes will not be feasible the contractors will have to produce a certificate 

from the manufacture’s letter head the given hereafter form. Production of such certificate will not 

however relieve the contractor from his responsibility of supplying pipes of required standard and will 

have to bear loss or Road age caused to the work on account of defects found subsequently during the 

execution. It will also be necessary to purchase these pipes from the manufacturer having standard 

equipment for carrying out various test as per IS:458 at his factory. 

 

 

FROM OF CERTIFICATE FOR PIPES 

 

We _____________________________________ manufacturer of R.C.C. pipes produce R.C.C. 

pipes as per the requirement of IS: 458 and also carry out the required test at our place. We have 

acquired equipment’s for carrying out test and are prepared to carry out test at our factory site. 

 

We have experience of manufacturing of pipes of _____________ years. The pipes supplied 

by us to _____________________________________ satisfy the requirement of IS: 458 

 

 

Date: - ________ 

Place: - __________    Manufacturer’s sign ___________  

 

 

 



MODE OF MEASUREMENT AND PAYMENT: - 

The measurement of work shall be in running meter basis of pipe actually installed.  The length of the 

pipe which are to be covered shall have to be got recorded by the representative of Engineer-in-charge 

before they are covered 

The rate shall be included cost of providing transporting and installing RCC Pipe.  The rate shall be paid 
in R. mt. of completed item. 
 

ITEM NO. 4: Prov. & laying in position cement concrete using cement, sand and crushed metal coarse aggregate by 
mass and machine mix for PCC/RCC including necessary formworks compaction by vibrator, curing as 
directed with all lead & lift etc. complete. (Excluding cost of steel)  
FOR. BODY WALL, APRON, TRAINING WALL, SIDE WALL, SPLAY WALL, KEY WALL, CUT OF WALL ETC.                                                                                                                                                                                                           
4/E) "NOMINAL MIX" Conc. grade 1:2:4 and MSA-40mm 
MATERIALS: 
i) CEMENT:  Specification M-2 of specification of principle material section shall apply. 
ii) WATER: Specification M-1 of specification of principle material section shall apply. 
iii) FINE AGGREGATE (SAND): Specification M-3 of specification of principle material section shall apply. 
Iv) COARSE AGGREGATE: Specification M-4 of specification of principle material section shall apply. 
 
GENERAL: 
General technical specifications for concrete works shall apply here also. Concrete mix shall be "nominal 
mix" and is to be design by preliminary tests in the laboratory. The proportions for ingredients shall be 
by mass only except for water. The grade of concrete shall be M-10 with M.S.A. 63 mm. 
 
SCOPE OF WORK: 
The scope of work under this item incl. doing C.C/ R.C.C. at various work locations and compartments as 
classified under the item incl. providing & supplying all materials, labors and use of equipment’s 
machinery with providing erecting and dismantling of necessary formwork and centering. The scope of 
work also incl. laying of concrete in position as directed by machinery or by manually with compaction 
by means of needle of surface vibrator together with finishing the expose surface of concrete work to 
obtain dense and compact surface, curing for a specified period of 28 days. 
 
 
 
WORKMANSHIP: 
Specifications for workmanship laid down in general technical specifications for concrete works shall 
apply here also. The workability of the concrete mix shall be controlled by maintaining a w/c ratio and 
that is bound to give a concrete mix which is just sufficiently wet to be placed and compacted without 
difficulty with the means specified. 
 
MODE OF MEASUREMENT AND PAYMENT: 
The rate shall be paid for a unit of one cubic meter. The consolidated cubical contents of concrete work 
as specified in item shall be measured. The concrete laid in excess of section shown on drawing or as 
directed shall not be measured. No deduction shall be made for- 
i) Ends of beams, girders, joist, steps, posts, etc. of des-similar materials up to 500 sq.cms in 

section. 
ii) Opening up to 0.1 sq.mt.in area. 
 
The rate includes cost of all materials, labour, tools and plants required for mixing, placing in position 
vibrating and compacting, finishing, as directed, curing and other incidental expenses for producing 
concrete of specified strength. The rate includes cost of formwork. 
 
 
 
 



ITEM NO. 5: Providing murrum including spreading the same and dressing the side slope & top surface in required 
grade and camber with lead up to 5.00km etc. complete 

 
MATERIALS: Murrum shall be of good quality and as approved be engineer in charge. 

GENERAL : SCOPE OF WORK : WORKMANSHIP : 

The scope of the work includes providing spreading and dressing the hard murrum at site as and where 

directed with all lead and lift. Only good quality murrum shall brought to the site and shall be got 

approved form engineer in charge before spreading the same. The murrum brought to the site shall be 

free from rubbish, dust, any organic materials as well as clods of black cotton soil. The rejected material 

shall not allow using for the work and same shall be removed from the site & disposed of at the expense 

of the contractor. The rate of the work are inclusive of excavation, loading /unloading, carting, stacking, 

filling the box, spreading and dressing the same in required grade chamber as directed. It shall be the 

responsibility of the contactor to find source of good quality hard murrum from surrounding area. The 

rates are for all lead and lift. The box of std size shall be kept at site by the contractor for measuring the 

work. 

MODE OF MEASUREMENT AND PAYMENT: 

The item of work shall be measured and paid in cubic meter basis of completed work. The quantum of 

work shall be measured by standard size box only or by taking initial and final level. 

 
 

Signature of Contractor Deputy Executive Engineer 

Irrigation Panchayat Sub Division 

Gondal 

Executive Engineer 

Irrigation Panchayat Division 

Rajkot 
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